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001113
Notice to Contractors

Marquardt Building Window Replacement Project

The project base bid entails the installation of fourty (40) replacement windows.

1. Sealed Contractor bids for the project noted above, in envelopes plainly marked "Bid for Marquardt

Building Window Replacement Project" and addressed to:

Peter Glasow

Bureau of General Services

4™ Floor, Cross State Office Building, 111 Sewall Street

77 State House Station

Augusta, Maine 04333-0077
will be opened and read aloud at the Bureau of General Services 4" floor Cross State Office Building
11 Sewall Street, Augusta, ME 04330 at 2:00 p.m. on August 13, 2015. Bids submitted after the
noted time will not be considered and will be returned unopened.

2. The bid shall be submitted on the Contractor Bid Form provided in the Bid Documents (section 00 41
13). The Owner reserves the right to accept or reject any or all bids as may best serve the interest of

the Owner.

3. Bid security is required on this project.
The Bidder shall include a certified or cashier's check for 5% of the bid amount or a satisfactory Bid
Bond (section 00 43 13) in that amount with the completed bid form submitted to the Owner.

4. Performance and Payment Bonds are required on this project.
The selected Contractor shall to furnish a 100% contract Performance Bond (section 00 61 13.13)
and a 100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the
execution of the Work.

5. Filed Sub-bids are not required on this project.
6. There are no Pre-qualified General Contractors on this project.
7. An on-site pre-bid conference will be conducted for this project.
The pre-bid conference is mandatory for General Contractors and optional for Subcontractors and

suppliers. The pre-bid conference will be held at 10:00 AM Tuesday August 4, 2015 at the
Marquardt Building east entrance.

8. Bid Documents will be available on or about July 24, 2015 and may be obtained at no cost from the
BGS website maine.gov/bgs

(formerly Section 2-A)
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002113
Instructions to Bidders

Bidder Requirements

A Bidder is a Contractor who is qualified, or has been specifically pre-qualified by the Bureau of
General Services, to bid on the proposed project described in the Bid Documents.

Contractors and Subcontractors bidding on projects that utilize filed sub-bids shall follow the
requirements outlined in these Bid Documents for such projects. See Section 00 22 13 for
additional information.

Prior to submitting a bid, each bidder shall visit the site of the work, and become thoroughly
familiar with the Bid Documents. The failure of a bidder to receive, examine, or act on addenda
or any other available Bid Document information which is relevant to this project, shall not
relieve that bidder from any obligation with respect to their bid.

Contracts developed from this bid shall not be assigned, sublet or transferred without the written
consent of the Owner.

The Contractor shall not subcontract more than 80% of the Contract Price.

Exclusive or unusual access or involvement in the project by a Contractor or Subcontractor prior
to public distribution of the Contract Documents is not allowed. Contractors are not eligible to
bid on the project if they engage in significant consultation with the Owner, or with design
professionals engaged by the Owner, at any point in any pre-bid phase of a project regarding cost
estimating, constructability review, project scheduling or other areas.

This prohibition to bid applies to open, competitive bidding, pre-qualified contractor bidding, or
filed sub-bids, in a Design-Bid-Build project procurement method and Alternative Delivery
project procurement methods.

The Bureau may require additional information about the activities of any Contractor to
determine if the involvement constitutes an unfair advantage for the contractor-bidder. The
Bureau may take action in this regard at any phase of the project: pre-bid, post-bid or post-award
of contract, depending on when the evidence becomes available and the nature of the
infringement. The Bureau shall determine the applicability of this provision. The decision of the
Bureau is final.

The selected Contractor will be required to provide proof of insurance before a contract can be
executed. Refer to section 00 72 13 Standard General Conditions, Insurance Requirements, for

specific requirements.

Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be
required to provide documented evidence to the Owner or the Bureau of General Services
showing compliance with the provisions of this section, their business experience, financial
capability, or performance on previous projects.

(formerly Section 1-A)
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Instructions to Bidders

2. Authority of Owner

2.1

2.2

23

3.1
32

3.3
3.4

3.5

3.6

3.7

3.8

The Owner reserves the right to accept or reject any or all bids as may best serve the interest of
the Owner.

Subject to the Owner’s stated right to accept or reject any or all bids, the Bidder will be selected
on the basis of the sum of the lowest acceptable bid plus such Alternate Bids the Owner elects to

include.

The Owner is exempt from the payment of Federal Excise Taxes and Federal Transportation Tax
on all shipments, as well as Maine State Sales and Use Taxes on items "...physically
incorporated in real property ...". The Bidder shall not include these taxes in their bid. See
Section 00 72 13 for additional information.

Submitting Bids and Bid Requirements

Each bid shall be submitted on the forms provided in the Bid Documents.

Each bid shall be valid for a period of thirty calendar days following the Project bid opening date
and time.

A bid that contains an escalation clause will be considered invalid.

Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to
the Owner when the bid form indicates such bid security is required. The bond value shall be 5%
of the bid amount. The form of bond is shown in section 00 43 13.

Bidders shall include the cost of Performance and Payment Bonds in the bid amount if the bid
amount will result in a construction contract value over $125,000, inclusive of alternate bids that
may be awarded in the contract. Pursuant to 14 M.R.S.A., Section 871, Public Works
Contractors' Surety Bond Law of 1971, subsection 3, the selected Contractor is required to
provide these bonds before a contract can be executed. The form of bonds are shown in section
00 61 13.13 and 00 61 13.16.

Bids may be modified by Bidders prior to the bid closing time. Such written amendments shall
not disclose the amount of the initial bid. If so disclosed, the entire bid will be declared void.

Bidders shall acknowledge on the bid form all Addenda issued in a timely manner. The
Architect shall not issue Addenda affecting bidders less than 72 hours prior to the bid closing
time. Addenda will be issued to all companies who are registered holders of Bid Documents.

A bid may be withdrawn without penalty if written documentation by the bidder is presented to
the Owner prior to the bid closing time. Such written withdrawals are subject to whatever
verification the Bureau requires. After the bid closing time, such requests will be allowed in
consideration of the bid bond or with the Contractor's documentation of factual errors on the bid
form made to the satisfaction of the Bureau.

{formerly Section 1-A)
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Instructions to Bidders

3.9 Projects which require compliance with the Davis-Bacon Act are subject to the regulations
contained the Code for Federal Regulations and the federal wage determination which is made a

part of the Bid Documents.

(formerly Section 1-A)
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004113
Contractor Bid Form

Marquardt Building Window Replacment Project

To: Peter Glasow
Bureau of General Services
4th Floor, Cross State Office Building, 111 Sewall Street
77 State House Station
Augusta, Maine 04333-0077

The undersigned, or "Bidder", having carefully examined the form of contract, general conditions,
specifications and drawings dated July 24, 2015, prepared by the Bureau of General Services for the
State of Maine, as well as the premises and conditions relating to the work, proposes to furnish all
labor, equipment and materials necessary for and reasonably incidental to the construction and
completion of this project for the Base Bid amount of

Dollars
$
1. Alternate bids are included on this project.
Alternate No. 1: Additional windows $
Alternate No. 2: Additional windows $

2. The Bidder acknowledges receipt of the following addenda to the specifications and drawings:

Addendum No. Dated
Addendum No. Dated

3. Bid security is required on this project.
If bid security is not required, the Bidder shall not submit it.
If bid security is required, the Bidder shall include it with this completed bid form submitted to the

Owner.

4. The Bidder agrees, if this bid is accepted by the Owner, to sign the offered contract and deliver it,
with any and all bonds and affidavits of insurance specified in the Bid Documents, within twelve
calendar days after the date of notification of such acceptance, except if the twelfth day falls on a
State of Maine government holiday or other closure day, a Saturday, or a Sunday, in which case the
aforementioned documents must be received before 12:00 noon on the day following the holiday or
other closure day, Saturday or Sunday.

As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable
instrument as and if required by the Bid Documents.

(formerly Section 2-B)
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004113
Contractor Bid Form

5. This bid is hereby submitted by:

Signature:

Printed name and title:

Company name:

Mailing address:

City, state, zip code:

Phone number:

Email address:

State of incorporation,
if a corporation:

List of all partners,
if a partnership:

(formerly Section 2-B)
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004313
Contractor Bid Bond

We, the undersigned, insert company name of Contractor, select type of entity of insert name of

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are

hereby held and firmly bound unto select title of obligee in the penal sum of five percent of the bid

amount, for the payment of which, well and truly to be made, we hereby jointly and severally bind

ourselves, our heirs, executors, administrators, successors and assigns, signed this insert day, i.e.: 8th

day of select month, select year, which is the same date as that of the bid due date.

The condition of the above obligation is such that whereas the principal has submitted to the
Owner, or State of Maine, to a certain bid, attached hereto and hereby made a part hereof, to enter into a

contract in writing, for the construction of insert name of project as designated in the contract

documents
Now therefore:
If said bid shall be rejected, or, in the alternate,

If said bid shall be accepted and the principal shall execute and deliver a contract in the form of
contract attached hereto, properly completed in accordance with said bid, and shall furnish a bond for the
faithful performance of said contract, and for the payment of all persons performing labor or furnishing
material in connection therewith, and shall in all other respects perform the agreement created by the

acceptance of said bid, then this obligation shall be void.

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed
that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount

of this obligation as herein stated.

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and
its bonds shall be in no way impaired or affected by any extension of the time within which the Obligee

may accept such bid and said Surety does hereby waive notice of any such extension.

(formerly Section 2-C1) Page 1 of 2 0043 13
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004313
Contractor Bid Bond

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be

signed by their proper officers, the day and year first set above.

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same

date as that of the bid due date.

Contractor
(Signature)
insert name and title
insert company name
insert address
insert city state zip code
Surety
(Signature)

insert name and title
insert company name

insert address
insert city state zip code

If Contractor is a partnership, all partners shall execute the bond. A power of attorney document

indicating that it still is in full force and effect shall be provided by the person executing this bond.

(formerly Section 2-C1) Page 2 of 2 0043 13
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005213
Contract Agreement

|AdvantageME:
[Appropriation No:
STATE OF MAINE
CONSTRUCTION CONTRACT
State Project

THIS AGREEMENT made the date of month in the year 2010 by and between the State of
Maine through the Department name hereinafter called the Owner and Contractor company

name hereinafter called the Contractor.

BGS Project No.:

The Owner and the Contractor for the consideration hereinafter named agree as follows:

ARTICLE1 SCOPE OF WORK
§ 1.1 The Contractor shall furnish all of the materials and perform all the work described in the

specifications and shown on the drawings for the project entitled: insert title of project shown on
documents.

§ 1.2 The specifications and the drawings have been prepared by firm name, acting as Designer
and named in the documents as the Architect or Engineer. This firm has responsibilities for
defining the scope of work governed by their agreement with the Owner, the specifications and
the drawings, and the General Conditions and Special Provisions of the contract.

ARTICLE 2 COMPLETION DATE
§ 2.1 The work to be performed under this contract shall be completed on or before date . For
each calendar day the project remains uncompleted $0.00 shall be charged as liquidated

damages.

ARTICLE 3 CONTRACT SUM

§ 3.1 The Owner shall pay the Contractor for the performance of the contract, subject to
additions and deductions provided by approved Change Orders in current funds as follows:
amount in words dollars and 00cents,

30.00

ARTICLE 4 CONTRACT BONDS
§ 4.1 Contract bonds are not required if the contract amount is less than $125,000 unless bonds

are specifically mandated by the contract documents.

(formerly Section 2-E)
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005213
Contract Agreement

§ 4.2 On this project, the Contractor shall furnish the Owner the appropriate contract bonds in
the amount of 100% of the contract amount.

ARTICLE 5 PROGRESS PAYMENTS

§ 5.1 The Owner shall make payments on account of the contract as provided therein as follows:
Each month 95% of the value, based on contract prices of labor and materials incorporated in the
work and of materials suitably stored at the site thereof up to the first day of that month, as

certified by the Architect or Engineer.

§ 5.2 The Owner may cause the Contractor to be paid such portion of the amount retained
hereunder as he deems advisable.

ARTICLE 6 FINAL PAYMENT

§ 6.1 Final payment shall be due 30 days after completion and acceptance of the work, provided
the Contractor has submitted evidence satisfactory to the Owner that all payrolls, material bills
and other indebtedness connected with the work has been paid.

ARTICLE 7 CONTRACT DOCUMENTS

§ 7.1 The General Conditions of the contract, instructions to bidders, bid form, Special
Provisions, the written specifications and the drawings, and any Addenda, together with this
agreement, form the contract; they are as fully a part of the contract as if hereto attached or

herein repeated.

§ 7.2 Specifications: date of issuance

§ 7.3 Drawings: each sheet number and title

§ 7.4 Addenda: each addenda number and date, or "none'

ARTICLE 8 OTHER PROVISIONS

§ 8.1 The Owner and the Contractor are required to comply with applicable provisions of the
American Recovery and Reinvestment Act (ARRA), and the Qualified School Construction
Bonds (QSCB) program, including, but not limited to, the Buy American criteria, federal wage
rates, and program-specific reporting requirements, for those projects funded through ARRA and

QSCB.

(formerly Section 2-E)
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005213
Contract Agreement
The Owner and the Contractor hereby agree to the full performance of the covenants herein.

IN WITNESS WHEREOF the parties hereby execute this agreement the day and year first above
written.

OWNER CONTRACTOR

(Signature) (Date) (Signature) (Date)
(Printed name and title) (Printed name and title)

(Department name) (Contractor company name)

BUREAU OF GENERAL SERVICES

Contract Reviewed by: Contract Approved by:
(Signature) (Date) (Signature) (Date)
‘ Joseph Ostwald
Project Manager/ Contract Administrator Director, Planning, Design & Construction

(formerly Section 2-E) .
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00 61 13.13
Contractor Performance Bond

Bond No.: insert bond number

We, the undersigned, insert company name of Contractor, select type of entity of insert name of

municipality in the State of insert name of state as principal, and jnsert name of surety as Surety, are

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price $ insert

the Contract Price in numbers for the payment of which, well and truly to be made, we hereby jointly

tensign of the time which the Obligee may
N

NN

accept during the performance© does hereby waive notice of any such

extension.

.

(formerly Section 2-C2) Page 1 of 2 006113.13
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00 61 13.13
Contractor Performance Bond

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be

signed by their proper officers, the day and year first set above.

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same

date as that of the construction contract.

Contractor

(Signature)

insert address
insert city state zip code

(Signature)

insert name and title
insert company name

insert address
insert city state zip code

(formerly Section 2-C2) Page 2 of 2 006113.13
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00 61 13,16
Contractor Payment Bond

Bond No.: insert bond number

We, the undersigned, insert company name of Contractor, select type of entity of insert name of

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price § insert

the Contract Price in numbers for the use and benefit of claimants, defined as an entity having a contract

with the principal or with a subcontractor of the principal for labor, materials, or b'}/}%labor and materials,

used or reasonably required for use in the performance of the contract, for the gayment of which, well and

>

with said oblige may incur in making good ar

and void.

(formerly Section 2-C3) Page 1 of 2 0061 13.16
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00 61 13.16
Contractor Payment Bond

In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such
of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be

signed by their proper officers, the day and year first set above.

Signed and sealed this insert day, i.e.: 8th day of select month, select year, which is the same

date as that of the construction contract.

Contractor

(Signature)

(Signature)
. insert name and title
insert company name

insert address
insert city state zip code

If Contractor is a partnership, all partners shall execute the bond. A power of attorney document

4 full force and effect shall be provided by the person executing this bond.

.

indicating that it

(formerly Section 2-C3) Page 2 of 2 0061 13.16
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00 71 00
Definitions

Definitions

Addendum: A document issued by the Architect that amends the Bid Documents. Addenda shall not
be issued less than seventy-two hours prior to the specified bid opening time.

Allowance: A specified dollar amount for a particular scope of work or service included in the Work
that is identified in the Bid Documents and included in each Bidder's Bid. The Contractor shall
document expenditures for an Allowance during the Project. Any unused balance shall be credited to
the Owner. The Contractor is responsible for notifying the Owner of anticipated expenses greater
than the specified amount and the Owner is responsible for those additional expenses.

Alternate Bid: The Contractor’s written offer of a specified dollar amount, submitted on the Bid
Form, for the performance of a particular scope of work described in the Bid Documents. The
Owner determines the low bidder based on the sum of the base Bid and any combination of Alternate

Bids that the Owner selects.

Architect: The Architect or Engineer acting as Professional-of-Record for the project. The Architect
is responsible for the design of the Project.

Architectural Supplemental Instruction (ASD): A written instruction from the Architect for the
purpose of clarification of the Contract Documents. An ASI does not alter the Contract Price or
Contract Time. ASIs may be responses to RFIs and shall be issued by the Architect in a timely
manner to avoid any negative impact on the Schedule of Work.

Bid: The Contractor’s written offer of a specified dollar amount or amounts, submitted on a form
included in the Bid Documents, for the performance of the Work. A Bid may include bonds or other
requirements. A base Bid is separate and distinct from Alternate Bids, being the only cost
component necessary for the award of the contract, and representing the minimum amount of Work
that is essential for the functioning of the project.

Bid Bond: The security designated in the Bid Documents, furnished by Bidders as a guaranty of
good faith to enter into a contract with the Owner, should a contract be awarded to that Bidder.

Bidder: Any business entity, individual or corporation that submits a bid for the performance of the
work described in the Bid Documents, acting directly or through a duly authorized representative.

Bid Documents: The drawings, procurement and contracting requirements, general requirements, and
the written specifications -including all addenda, that a bidder is required to reference in the
submission of a bid.

Bureaw: The State of Maine Bureau of General Services in the Department of Administrative and
Financial Services.

Calendar days: Consecutive days, as occurring on a calendar, taking into account each day of the
week, month, year, and any religious, national or local holidays.

Certificate of Substantial Completion: A document developed by the Architect that describes the
final status of the Work and establishes the date that the Owner may use the facility for its intended

(formerly Section 3-A)
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0071 00
Definitions

purpose. The Certificate of Substantial Completion also include a provisional list of items (a "punch
list") remaining to be corrected by the Contractor, if any, and identifies a date from which the project

warranty period commences.

Certificate of Occupancy: A document developed by a local jurisdiction such as the Code
Enforcement Officer that grants permission to the Owner to occupy a building.

Change Order (CO): A document that modifies the contract and establishes the basis of a specific
adjustment to the Contract Price or the Contract Time, or both. Change Orders may address
correction of omissions, errors, and document discrepancies, or additional requirements. Change
Orders should include all labor, materials and incidentals required to complete the work described.
A Change Order is not valid until signed by the Contractor, Owner and Architect and approved by

the Bureau.

Change Order Proposal (COP): Change proposed by the Contractor in the contract amount,
requirements, or time, which becomes a Change Order when approved by the Owner.

Clerk of the Works: The authorized representative of the Architect on the job site. Clerk of the
Works is also called Architect's representative.

Construction Change Directive (CCD): A written order prepared by the Architect and signed by the
Owner and Architect, directing a change in the Work prior to final agreement with the Contractor on
adjustment, if any, in the Contract Price or Contract Time, or both.

Contract. A written agreement between the Owner and the successful bidder which obligates the
Contractor to perform the work specified in the Contract Documents and obligates the Owner to
compensate the Contractor at the mutually accepted sum, rates or prices.

Contract Bonds (also known as Payment and Performance Bonds): The approved forms of security,
furnished by the Contractor and their surety, which guarantee the faithful performance of all the
terms of the contract and the payment of all bills for labor, materials and equipment by the

Contractor.

Contract Documents: The drawings and written specifications (including all addenda), Standard
General Conditions, and the contract (including all Change Orders subsequently incorporated in the

documents).
Contract Price: The dollar amount of the construction contract, also called Contract Sum.

Contract Time: The designated duration of time to execute the Work of the contract, with a specific
date for completion.

Contractor: Also called the "General Contractor" or "GC" the individual or entity undertaking the
execution of the general contract work under the terms of the contract with the Owner, acting directly
or through a duly authorized representative. The Contractor is responsible for the means, methods
and materials utilized in the execution and completion of the Work.

(formerly Section 3-A)
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0071 00
Definitions

Drawings: The graphic and pictorial portion of the Contract Documents showing the design, location
and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and
diagrams.

Filed Sub-bid: The designated major Subcontractor's (or, in some cases, Contractor’s) written offer
of a specified dollar amount or amounts, submitted on a form included in the Bid Documents, for the
performance of a particular portion of the Work. A Filed Sub-bid may include bonds or other

requirements.

Final Completion: Project status indicating when the Work is fully completed in compliance with
the Contract Documents. Final Completion is documented by a date on which the Contractor’s
obligations under the contract are complete and accepted by the Owner and final payment becomes

due and payable.

General Requirements: The on-site overhead expense items the Contractor provides for the Project,
typically including, but not limited to, building permits, construction supervision, Contract Bonds,
insurance, field office, temporary utilities, rubbish removal, and site fencing. Overhead expenses of
the Contractor's general operation are not included. Sometimes referred to as the Contractor's

General Conditions.

Owner: The State agency which is represented by duly authorized individuals. The Owner is
responsible for defining the scope of the Project and compensation to the Architect and Contractor.

Owner’s Representative: The individual or entity contracted by the Owner to be an advisor and
information conduit regarding the Project.

Overhead: General and administrative expenses of the Contractor’s principal and branch offices,
including payroll costs and other compensation of Contractor employees, deductibles paid on any
insurance policy, charges against the Contractor for delinquent payments, and costs related to the
correction of defective work, and the Contractor’s capital expenses, including interest on capital used
for the work.

Performance and Payment Bonds (also known as Contract Bonds): The approved forms of security,
furnished by the Contractor and their surety, which guarantee the faithful performance of all the
terms of the contract and the payment of all bills for labor, materials and equipment by the
Contractor.

Post-Bid Addendum: Document issued by the Architect that defines a potential Change Order prior
to signing of the construction contract. The Post-Bid Addendum allows the Owner to negotiate
contract changes with the Bidder submitting the lowest valid bid, only if the negotiated changes to
the Bid Documents result in no change or no increase in the bid price.

A Post-Bid Addendum may also be issued after a competitive construction Bid opening to those
Bidders who submitted a Bid initially, for the purpose of rebidding the Project work without re-

advertising.

Project: The construction project proposed by the Owner to be constructed according to the Contract
Documents. The entire public improvement project may also include separate construction and other

(formerly Section 3-A)
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Definitions

activities conducted by the Owner or other contractors. The Owner shall inform all contractors of the
scope of the entire public improvement project relative to each individual contract.

Proposal: The Contractor’s written offer submitted to the Owner for consideration containing a
specified dollar amount or rate, for a specific scope of work, and including a schedule impact, if any.
A proposal shall include all costs for overhead and profit. After acceptance by all parties a proposal
amends the contract and is implemented by the Contractor.

Proposal Request (PR): An Owner's written request to the Contractor for a Change Order Proposal.

Punch List: A document that identifies the items of work remaining to be done by the Contractor at
the Close Out of a Project. The Punch List is created as a result of a final inspection of the work
only after the Contractor attests that all of the Work is in its complete and permanent status.

Request For Information (RFI): A Contractor’s written request to the Architect for clarification,
definition or description of the Work. RFIs shall be presented by the Contractor in a timely manner
to avoid any negative impact on the Schedule of Work.

Request For Proposal (RFP): An Owner's written request to the Contractor for a Change Order
Proposal.

Requisition for Payment: The document in which the Contractor certifies that the Work described is,
to the best of the Contractor's knowledge, information and belief, complete and that all previous
payments have been paid by the Contractor to Subcontractors and suppliers, and that the current
requested payment is now due. See Schedule of Values.

Retainage: The amount, calculated at five percent (5%) of the contract value or a scheduled value,
that the Owner shall withhold from the Contractor until the work or portion of work is declared
substantially complete or otherwise accepted by the Owner. The Owner may, if requested, reduce
the amount withheld if the Owner deems it desirable and prudent to do so. (See Title 5 M.R.S.A.,

Section 1746.)

Sample: A physical example provided by the Contractor which illustrates materials, equipment or
workmanship and establishes standards by which the Work will be judged.

Schedule of the Work: The document prepared by the Contractor and approved by the Owner that
specifies the dates on which the Contractor plans to begin and complete various parts of the Work,
including dates on which information and approvals are required from the Owner.

Schedule of Values: The document prepared by the Contractor and approved by the Owner before
the commencement of the Work that specifies the dollar values of discrete portions of the Work
equal in sum to the contract amount. The Schedule of Values is used to document progress payments
of the Work in regular (usually monthly) requisitions for payment. See Requisition for Payment.

Shop Drawings: The drawings, diagrams, schedules and other data specially prepared for the Work
by the Contractor or a Subcontractor, manufacturer, supplier or distributor to illustrate some portion

of the Work.

(formerly Section 3-A)
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1.45 Specifications: The portion of the Contract Documents consisting of the written requirements of the
Work for materials, equipment, systems, standards, workmanship, and performance of related

services.

1.46 Subcontractor: An individual or entity undertaking the execution of any part of the Work by virtue
of a written agreement with the Contractor or any other Subcontractor. Also, an individual or entity
retained by the Contractor or any other Subcontractor as an independent contractor to provide the
labor, materials, equipment or services necessary to complete a specific portion of the Work.

1.47 Substantial Completion: Project status indicating when the Work or a designated portion of the
Work is sufficiently complete in compliance with the Contract Documents so that the Owner can
occupy or utilize the Work for its intended purpose without unscheduled disruption. Substantial
Completion is documented by the date of the Certificate of Substantial Completion signed by the

Owner and the Contractor.

1.48 Superintendent: The representative of the Contractor on the job site, authorized by the Contractor to
receive and fulfill instructions from the Architect.

1.49 Surety: The individual or entity that is legally bound with the Contractor and Subcontractor to insure
the faithful performance of the contract and for the payment of the bills for labor, materials and
equipment by the Contractor and Subcontractors.

1.50 Work: The construction and services, whether completed or partially completed, including all labor,
materials, equipment and services provided or to be provided by the Contractor and Subcontractors to
fulfill the requirements of the Project as described in the Contract Documents.

(formerly Section 3-A)
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Preconstruction Conference

The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a
preconstruction conference with the Owner and Architect. The purpose of this conference is to:
a) introduce all parties who have a significant role in the Project, including:
Owner (State Agency)
Bureau of General Services (BGS)
Architect
Consultants
Clerk-of-the-works
Contractor (GC)
Superintendent
Subcontractors
Other State agencies
Owner's Representative
Construction testing company
Commissioning agent
Special Inspections agent;
b) review the responsibilities of each party;
c) review any previously-identified special provisions of the Project;
d) review the Schedule of the Work calendar submitted by the Contractor to be approved by the
Owner and Architect;
e) review the Schedule of Values form submitted by the Contractor to be approved by the
Owner and Architect;
f) establish routines for Shop Drawing approval, contract changes, requisitions, et cetera;
g) discuss jobsite issues;
h) discuss Project close-out procedures;
i) provide an opportunity for clarification of Contract Documents before work begins; _
j) schedule regular meetings at appropriate intervals for the review of the progress of the Work.

9. Intent and Correlation of Contract Documents

2.1

2.2

23

The intent of the Contract Documents is to describe the complete Project. The Contract
Documents consist of various components; each component complements the others. What is
shown as a requirement by any one component shall be inferred as a requirement on all
corresponding components.

The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance,
services, supplies, operations and methods necessary for, and reasonably incidental to, the
construction and completion of the Project. Any work that deviates from the Contract Documents
which appears to be required by the exigencies of construction or by inconsistencies in the
Contract Documents, will be determined by the Architect and authorized in writing by the
Architect, Owner and the Bureau prior to execution. The Contractor shall be responsible for
requesting clarifying information where the intent of the Contract Documents is uncertain.

The Contractor shall not utilize any apparent error or omission in the Contract Documents to the
disadvantage of the Owner. The Contractor shall promptly notify the Architect in writing of such
errors or omissions. The Architect shall make any corrections or clarifications necessary in such
a situation to document the true intent of the Contract Documents.

(formerly Section 3-A)
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3. Additional Drawings and Specifications

3.1

32

The Owner shall provide to the Contractor, at no additional expense to the Contractor, a
reasonable quantity of additional Drawings and Specifications for the execution of the Work.
The Architect shall promptly furnish additional revised Drawings and Specifications that are
created due to corrections or clarifications made by the Architect. All such information shall be
consistent with, and reasonably inferred from, the Contract Documents. The Contractor shall do
no work without the proper Drawings and Specifications.

4. Record of Documents

4.1

4.2

The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good
order and current status, for access by the Owner and Architect.

The Contractor shall maintain, continuously updated, complete records of Requests for
Information, Architectural Supplemental Instructions, Information Bulletins, supplemental
sketches, Change Order Proposals, Change Orders, Shop Drawings, testing reports, et cetera, for
access by the Owner and Architect.

5. Ownership of Contract Documents

5.1

The designs represented on the Contract Documents are the property of the Architect. The
Drawings and Specifications shall not be used on other work without consent of the Architect.

6. Shop Drawings

6.1

6.2

6.3

6.4

The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors,
suppliers or others to conform to the approved Schedule of the Work. The Contractor shall verify
all field measurements, check and authorize all Shop Drawings and schedules required by the
Work. The Contractor is the responsible party and contact for the Contractor's work as well as
that of Subcontractors, suppliers or others who provide Shop Drawings.

The Architect shall review and acknowledge Shop Drawings, with reasonable promptness, for
general conformity with the design concept of the project and compliance with the information
provided in the Contract Documents.

The Contractor shall provide monthly updated logs containing: requests for information,
information bulletins, supplemental instructions, supplemental sketches, change order proposals,
change orders, submittals, testing and deficiencies.

The Contractor shall make any corrections required by the Architect, and shall submit a quantity
of corrected copies as may be needed. The acceptance of Shop Drawings or schedules by the
Architect shall not relieve the Contractor from responsibility for deviations from Drawings and
Specifications, unless the Contractor has called such deviations to the attention of the Architect at
the time of submission and secured the Architect’s written approval. The acceptance of Shop
Drawings or schedules by the Architect does not relieve the Contractor from responsibility for
errors in Shop Drawings or schedules.

(formerly Section 3-A)
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7. Samples
7.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by

the Architect. The Architect shall review and approve such samples, with reasonable promptness,
for general conformity with the design concept of the project and compliance with the
information provided in the Contract Documents. The subsequent work shall be in accord with
the approved samples.

8. Substitutions

8.1 The Contractor shall furnish items and materials described in the Contract Documents. If the
item or material specified describes a proprietary product, or uses the name of a manufacturer, the
term “or approved equal” shall be implied, if it is not included in the text. The specific item or
material specified establishes a minimum standard for the general design, level of quality, type,
function, durability, efficiency, reliability, compatibility, warranty coverage, installation factors
and required maintenance. The Drawing or written Specification shall not be construed to
exclude other manufacturers products of comparable design, quality, and efficiency.

8.2 The Contractor may submit detailed information about a proposed substitution to the Architect
for consideration. Particular models of items and particular materials which the Contractor
asserts to be equal to the items and materials identified in the Contract Documents shall be
allowed only with written approval by the Architect. The request for substitution shall include a
cost comparison and a reason or reasons for the substitution. :

8.3 The Architect may request additional information about the proposed substitution. The approval
or rejection of a proposed substitution may be based on timeliness of the request, source of the
information, the considerations of minimum standards described above, or other considerations.
The Architect should briefly state the rationale for the decisign‘ The decision shall be considered
final. »

8.4 The duration of a substitution review process can not be the basis for a claim for delay in the
Schedule of the Work. ‘

9. Patents and Royalties
9.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of

any patented articles or methods used in the Work. The expense of defending any suits for
infringement or alleged infringement of such patents shall be borne by the Contractor. Awards
made regarding patent suits shall be paid by the Contractor. The Contractor shall hold the Owner
harmless regarding patent suits that may arise due to installations made by the Contractor, and to
any awards made as a result of such suits.

92 Any royalty payments related to the work done by the Contractor for the Project shall be borne by
the Contractor. The Contractor shall hold the Owner harmless regarding any royalty payments
that may arise due to installations made by the Contractor.

10. Surveys, Layout of Work

10.1  The Owner shall furnish all property surveys unless otherwise specified.

102  The Contractor is responsible for correctly staking out the Work on the site. The Contractor shall
employ a competent surveyor to position all construction on the site. The surveyor shall run the

(formerly Section 3-A)
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axis lines, establish correct datum points and check each line and point on the site to insure their
accuracy. All such lines and points shall be carefully preserved throughout the construction.
The Contractor shall lay out all work from dimensions given on the Drawings. The Contractor
shall take measurements and verify dimensions of any existing work that affects the Work or to
which the Work is to be fitted. The Contractor is solely responsible for the accuracy of all
measurements. The Contractor shall verify all grades, lines, levels, elevations and dimensions
shown on the Drawings and report any etrors or inconsistencies to the Architect prior to
commencing work.

11. Permits, Laws, and Regulations

11.1

11.2

11.3

114

11.5

11.6

11.7

The Owner is responsible for obtaining any zoning approvals or other similar local project
approvals necessary to complete the Work, unless otherwise specified in the Contract Documents.
The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine
Department of Transportation, or other similar state government project approvals necessary to
complete the Work, unless otherwise indicated in the Contract Documents.

The Owner is responsible for obtaining any federal agency project approvals necessary to
complete the Work, unless otherwise indicated in the Contract Documents.

The Owner is responsible for obtaining all easements for permanent structures or permanent
changes in existing facilities.

The Contractor is responsible for obtaining and paying for all permits and licenses necessary for
the implementation of the Work. The Contractor shall notify the Owner of any delays, variance
or restrictions that may result from the issuing of permits and licenses.

The Contractor shall comply with all ordinances, laws, rules and regulations and make all
required notices bearing on the implementation of the Work. In the event the Contractor observes
disagreement between the Drawings and Specifications and any ordinances, laws, rules and
regulations, the Contractor shall promptly notify the Architect in writing. Any necessary changes
shall be made as provided in the contract for changes in the work. The Contractor shall not
perform any work knowing it to be contrary to such ordinances, laws, rules and regulations.

The Contractor shall comply with local, state and federal regulations regarding construction
safety and all other aspects of the Work.

12. Taxes

12.1

12.2

12.3

The Owner is exempt from the payment of Federal Excise Taxes on articles not for resale and
from the Federal Transportation Tax on all shipments, as well as Maine State Sales and Use
Taxes. Pricing in all Change Order Proposals from the Contractor and Subcontractors shall not
include these taxes.

Maine statute (36 M.R.S.A. §1760) allows "...an exemption from sales and use tax on items
which will be physically incorporated in real property of an exempt organization. This exemption
only applies to lumber, hardware, doors and windows, nails, insulation and other building
materials actually affixed to realty. Tools, wearing apparel, consumable supplies, machinery and
equipment used by the Contractor are taxable even if purchased specifically for the exempt job."
The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine
04333 for guidance on tax exempt regulations authorized by 36 M.R.S.A. §1760 and detailed in
Rule 302 (18-125 CMR 302).

(formerly Section 3-A)
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13. Labor and Wages

13.1

13.2

13.3

13.4

13.5

13.6

13.7

13.8

The Contractor shall conform to the labor laws of the State of Maine, and all other laws,
ordinances, and legal requirements affecting the work in Maine.

The Architect shall include a wage determination document prepared by the Maine Department of
Labor in the Contract Documents for state-funded contracts in excess of $50,000. The document
shows the minimum wages required to be paid to each category of labor employed on the project.
On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll
records to the Owner ("the contracting agency") showing the name and occupation of all workers
and all independent contractors employed on the project. The monthly submission must also
include the Contractor's company name, the title of the project, hours worked, hourly rate or other
method of remuneration, and the actual wages or other compensation paid to each person.

The Contractor shall not reveal, in the payroll records submitted to the Owner, personal
information regarding workers and independent contractors, other than the information described
above. Such information shall not include Social Security number, employee identification
number, or employee address or phone number, for example.

The Contractor shall conform to Maine statute by providing to the Owner a list of all
subcontractors and independent contractors on the job site and a record of the entity to whom that
subcontractor or independent contractor is directly contracted and by whom that subcontractor or
independent contractor is insured for workers' compensation purposes.

The Contractor shall enforce strict discipline and good order among their employees at all times,
and shall not employ any person unfit or unskilled to do the work assigned to them.

The Contractor shall promptly pay all employees when their compensation is due, shall promptly
pay all others who have billed and are due for materials, supplies and services used in the Work,
and shall promptly pay all others who have billed and are due for insurance, workers
compensation coverage, federal and state unemployment compensation, and Social Security
charges pertaining to this Project. Before final payments are made, the Contractor shall furnish to
the Owner affidavits that all such payments described above have been made.

The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta,
Maine 04333 for guidance on labor issues.

14. Insurance Requirements

14.1

14.2

14.3

The Contractor shall not commence work under this contract until the Contractor has obtained all
insurance required under this article and such insurance has been approved by the Owner. The
Contractor shall not allow any Subcontractor to commence work on a subcontract until all similar
insurance required of the Subcontractor has been so obtained and approved.

The Owner does not warrant or represent that the insurance required under this article constitutes
an insurance portfolio which adequately addresses all risks faced by the Contractor or its
Subcontractors. The Contractor and Subcontractors of every tier shall satisfy themselves as to the
existence, extent and adequacy of insurance prior to commencement of work.

The Contractor and any Subcontractor shall procure and maintain for the duration of the Project
insurance of the types and limits set forth under this article and such insurance as will protect
themselves from claims which may arise out of or result from the Contractor’s or Subcontractor’s
execution of the work, whether such execution be by themselves or by anyone directly or
indirectly employed by any of them or by anyone for whose acts any of them may be liable. The
insurance coverage provided by the Contractor and any Subcontractor will be primary coverage.

(formerly Section 3-A)
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144  Workers’ Compensation Insurance

Worker’s Compensation insurance for all employees on site in accordance with the requirements
of the Workers’ Compensation law of the State of Maine.
Minimum acceptable limits for Employer’s Liability are:

Bodily INjury by ACCIAENE ......ovvrvureeeessseisnrieesiiirim s $500,000
Bodily Injury by DISEaSE ...c.euvereeresimmimiiiniiisimnisissssissinensesseeennens $500,000 Each Employee
Bodily Injury by DISEaSE .......evuivermsmisciremeecmssiminiiiississs s $500,000 Policy Limit

14.5  Liability Insurance

a) General Liability Insurance
General liability insurance for bodily injury and property damage liability for all hazards of the
Project including premise and operations, products and completed operations, contractual, and
personal injury liabilities. It shall include collapse and underground coverage - as well as
explosion coverage if explosion hazards exist. Aggregate limits shall apply on a per location or
project basis.

Minimum acceptable limits are:

General aggregate lMit..........cocurimernmmiorer s $2,000,000
Products and completed operations aggregate ..........oouviimiimiennnien: $1,000,000
EACh OCCUITENCE LML 11vevvevereeresreeresieriraeseessseseesessestsseststessasssnsssasnsnansssestsststsssrasionsas $1,000,000
Personal iNJUry AZEIEZALE ......vvuwrrurererscsnmssti st s $1,000,000

b) Automobile Liability Insurance
Automobile liability insurance against claims for bodily injury, death or property damage
resulting from the maintenance, ownership or use of all owned, non-owned and hired
automobiles, trucks and trailers.

Minimum acceptable limit is:

Any one accident OF LOSS....uueiirimirimeeiii $1,000,000

¢) Owners Protective Liability Insurance
For Contracts exceeding $50,000 in total Contract amount, Contractor shall secure an Owners
Protective Liability policy naming the Owner as the Named Insured.
Minimum acceptable limits are:
General aggregate HMit... ..o $2,000,000
FACH OCCUITENCE LIMIE 1vvveevereesrireeverenreseesessesceresresassasaetsabesesssssssonssiessenesnssssnssusnsonss $1,000,000

d) Pollution Liability Insurance
In the event that any disruption, handling, abatement, remediation, encapsulation, removal,
transport, or disposal of contaminated or hazardous material is required, the Contractor or its
Subcontractor shall secure a pollution liability policy in addition to any other coverages contained
in this section. The insurance shall be provided on an occurrence based policy and shall remain
in effect for the duration of the Project.

Minimum acceptable limit is: :

EACh OCCUITENCE LML 1.vevveeeevecririrsereerersereseesesseseeseesesseressessssessessasesresnaseanessesssnssnsasises $1,000,000
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Property Insurance

a) New Construction Only
The Contractor shall procure and maintain Builder’s Risk insurance naming the Owner,
Contractor and all Subcontractors as insureds as their interest may appear. The covered cause of
loss form shall be Risks of Direct Physical Loss, endorsed to include flood, earthquake, testing
and ensuing loss and shall include coverage for materials in transit and materials stored off site.
Coverage shall be on a replacement cost and a completed value basis. Unless specifically
authorized by the Owner, the limit of insurance shall not be less than the contract amount and
coverage shall apply during the entire contract period until the Certificate of Substantial
Completion is accepted by the Owner.

b) Renovations within and Additions to Existing Buildings Insured by State of Maine Risk
Management Division
Tnsurance shall be provided by the Owner. The Owner shall provide the following Project
information to the State of Maine Risk Management Division prior to commencement of the
Work in order to initiate the insurance coverage: building name, street address and municipality,
brief project description, project start date and completion date, contract dollar value, and
Contractor name and address. Said insurance shall name the Contractor and all Subcontractors as
insureds as their interest may appear. The covered causes of loss form shall be Risks of Direct
Physical Loss, endorsed to include flood, earthquake, testing and ensuing loss and shall include
coverage for materials in transit and materials stored off site. Theft coverage is not included and
exclusions common to commercial property policies are applicable. The Contractor shall be
responsible for a $500 deductible per occurrence. Unless specifically authorized by the Owner,
the limit of insurance shall not be less than the contract amount and coverage shall apply during
the entire contract period until the Certificate of Substantial Completion is accepted by the
Owner. Verification of insurance will be furnished to the Contractor upon request. The
Contractor may independently acquire, at the Contractor’s expense, coverage in excess of that
maintained by the State of Maine.

The Contractor shall provide four original copies of all certificates of insurance in a form, and
issued by, companies acceptable to the Owner prior to commencement of work. The certificates
shall name the Owner as certificate holder and, shall identify the project name and BGS project
number. The certificates shall contain a provision that coverage afforded under the insurance
policies will not be canceled or materially changed unless at least thirty (30) calendar days prior
written notice by registered letter has been given to the Owner.

15. Contract Bonds

15.1

15.2

When noted as required in the Bid Documents, the Contractor shall provide to the Owner a
Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.
Each bond value shall be for the full amount of the contract and issued by a surety company
authorized to do business in the State of Maine as approved by the Owner. The bonds shall be
executed on the forms furnished in the Bid Documents. The bonds shall allow for any addition or
deductions of the contract. '
The contract bonds shall continue in effect for one year after final acceptance of the contract to
protect the Owner’s interest in connection with the one year guarantee of workmanship and
materials and to assure settlement of claims for the payment of all bills for labor, materials and
equipment by the Contractor.

(formerly Section 3-A)
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16. Allowances
16.1  The Contract Price shall include all allowances described in the Contract Documents. The

Contractor shall include all overhead and profit necessary to implement each allowance in their
Contract Price.

16.2  The Contractor shall not be required to employ parties for allowance work against whom the
Contractor has a reasonable objection. In such a case, the Contractor shall notify the Owner in
writing of their position and shall propose an alternative party to complete the work of the
allowance. ‘

17. Assignment of Contract
17.1  The Contractor shall not assign or sublet the contract as a whole without the written consent of

the Owner. The Contractor shall not assign any money due to the Contractor without the written
consent of the Owner.

18. Separate Contracts v

18.1  The Owner reserves the right to create other contracts in connection with this Project using
similar General Conditions. The Contractor shall allow the Owner's other contractors reasonable
opportunity for the delivery and storage of materials and the execution of their work. The
Contractor shall coordinate and properly connect the Work of all contractors. :

18.2  The Contractor shall promptly report to the Architect and Owner any apparent deficiencies in
work of the Owner's other contractors that impacts the proper execution or results of the
Contractor. The Contractor’s failure to observe or report any deficiencies constitutes an
acceptance of the Owner's other contractors work as suitable for the interface of the Contractor’s
work, except for latent deficiencies in the Owner's other contractors work.

18.3  Similarly, the Contractor shall promptly report to the Architect and Owner any apparent
deficiencies in their own work that would impact the proper execution or results of the Owner's
other contractors.

184  The Contractor shall report to the Architect and Owner any conflicts or claims for damages with
the Owner's other contractors and settle such conflicts or claims for damages by mutual
agreement or arbitration, if necessary, at no expense to the Owner.

18.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have
been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such
proceedings at the Contractor's expense. The Contractor shall pay or satisfy any judgment that
may arise against the Owner, and pay all other costs incurred.

19. Subcontracts
19.1  The Contractor shall not subcontract any part of this contract without the written permission of

the Owner.

192  The Contractor shall submit a complete list of named Subcontractors and material suppliers to the
Architect and Owner for approval by the Owner prior to commencing work. The Subcontractors
named shall be reputable companies of recognized standing with a record of satisfactory work.
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The Contractor shall not employ any Subcontractor or use any material until they have been
approved, or where there is reason to believe the resulting work will not comply with the Contract
Documents.

The Contractor, not the Owner, is as fully responsible for the acts and omissions of
Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions
of persons directly or indirectly employed by the Contractor.

Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or
create any direct contractual relationship between any Subcontractor and the Owner.

20. Contractor-Subcontractor Relationship

20.1

20.2

203

20.4

20.5

20.6

20.7

20.8

20.9

20.10

20.11

The Contractor shall be bound to the Subcontractor by all the obligations in the Contract
Documents that bind the Contractor to the Owner.

The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work
completed by the Subcontractor, the dollar amount allowed to the Contractor at the time each
Contractor's Requisition for Payment is approved by the Owner.

The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the
subcontract provide for earlier or larger payments than described in the provision above.

The Contractor shall pay the Subcontractor on demand for subcontract work or materials as far as
executed and fixed in place, less retainage, at the time the Contractor's Requisition for Payment is
approved by the Owner, even if the Architect fails to certify a portion of the Requisition for
Payment for a cause not the fault of the Subcontractor.

The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount
in excess of amounts that are specified by the subcontract.

The Contractor shall not make a claim for services rendered or materials furnished by the
Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten
calendar days of the day in which the claim originated.

The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in
any progress conference or disputes involving subcontract work.

The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by
the Contractor.

The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and
assumes toward the Contractor all the obligations and responsibilities that the Contractor, by
those documents, assumes toward the Owner.

The Subcontractor shall submit applications for payment to the Contractor in such reasonable
time as to enable the Contractor to apply for payment as specified.

The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the
Contractor in the manner provided in these General Conditions for like claims by the Contractor
to the Owner, except that the time for the Subcontractor to make claims for extra cost is seven
calendar days after the receipt of Architect's instructions.

21. Supervision of the Work

21.1  During all stages of the Work the Contractor shall have a competent superintendent, with any
necessary assistant superintendents, overseeing the project. The superintendent shall not be
reassigned without the consent of the Owner unless a superintendent ceases to be employed by
the Contractor due to unsatisfactory performance.

(formerly Section 3-A)
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The superintendent represents the Contractor on the jobsite. Directives given by the Architect or
Owner to the superintendent shall be as binding as if given directly to the Contractor’s main
office. All important directives shall be confirmed in writing to the Contractor. The Architect
and Owner are not responsible for the acts or omissions of the superintendent or assistant
superintendents.

The Contractor shall provide supervision of the Work equal to the industry's highest standard of
care. The superintendent shall carefully study and compare all Contract Documents and promptly
report any error, inconsistency or omission discovered to the Architect. The Contractor may not
necessarily be held liable for damages resulting directly from any error, inconsistency or omission
in the Contract Documents or other instructions by the Architect that was not revealed by the
superintendent in a timely way.

22. Observation of the Work

22.1

22.2

223

22.4

22.5

22.6

The Contractor shall allow the Owner, the Architect and the Bureau continuous access to the site
for the purpose of observation of the progress of the work. All necessary safeguards and
accommodations for such observations shall be provided by the Contractor.

The Contractor shall coordinate all required testing, approval or demonstration of the Work. The
Contractor shall give sufficient notice to the appropriate parties of readiness for testing,
inspection or examination.

The Contractor shall schedule inspections and obtain all required certificates of inspection for
inspections by a party other than the Architect.

The Architect shall make all scheduled observations promptly, prior to the work being concealed
or buried by the Contractor. If approval of the Work is required of the Architect, the Contractor
shall notify the Architect of the construction schedule in this regard. Work concealed or buried
prior to the Architect's approval may need to be uncovered at the Contractor’s expense.

The Architect may order reexamination of questioned work, and, if so ordered, the work must be
uncovered by the Contractor. If the work is found to conform to the Contract Documents, the
Owner shall pay the expense of the reexamination and remedial work. If the work is found to not
conform to the Contract Documents, the Contractor shall pay the expense, unless the defect in the
work was caused by the Owner's Contractor, whose responsibility the reexamination expense
becomes.

The Bureau shall periodically observe the Work during the course of construction and make
recommendations to the Contractor or Architect as necessary. Such recommendations shall be
considered and implemented through the usual means for changes to the Work.

23. Architect's Status

23.1

23.2

The Architect represents the Owner during the construction period, and observes the work in
progress on behalf of the Owner. The Architect has authority to act on behalf of the Owner only
to the extent expressly provided by the Contract Documents or otherwise demonstrated to the
Contractor. The Architect has authority to stop the work whenever such an action is necessary, in
the Architect's reasonable opinion, to ensure the proper execution of the contract.

The Architect is the interpreter of the conditions of the contract and the judge of its performance.
The Architect shall favor neither the Owner nor the Contractor, but shall use the Architect’s
powers under the contract to enforce faithful performance by both parties.

(formerly Section 3-A)
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23.3  In the event of the termination of the Architect's employment on the project prior to completion
of the work, the Owner shall appoint a capable and reputable replacement. The status of the new
Architect relative to this contract shall be that of the former Architect.

24. Management of the Premises

24.1  The Contractor shall place equipment and materials, and conduct activities on the premises in a
manner that does not unreasonably hinder site circulation, environmental stability, or any long
term effect. Likewise, the Architect's directions shall not cause the use of premises to be impeded
for the Contractor or Owner.

24.2  The Contractor shall not use the premises for any purpose other that that which is directly related
to the scope of work. The Owner shall not use the premises for any purpose incompatible with
the proposed work simultaneous to the work of the Contractor.

24.3  The Contractor shall enforce the Architect’s instructions regarding information posted on the
premises such as signage and advertisements, as well as activities conducted on the premises such
as fires, and smoking,

244  The Owner may occupy any part of the Project that is completed with the written consent of the
Contractor, and without prejudice to any of the rights of the Owner or Contractor. Such use or
occupancy shall not, in and of itself, be construed as a final acceptance of any work or materials.

25. Safety and Security of the Premises

25.1  The Contractor shall continuously maintain security on the premises and protect from
unreasonable occasion of injury all people authorized to be on the job site. The Contractor shall
also effectively protect the property and adjacent properties from damage or loss.

252  The Contractor shall take all necessary precautions to ensure the safety of workers and others on
and adjacent to the site, abiding by applicable local, state and federal safety regulations. The
Contractor shall erect and continuously maintain safeguards for the protection of workers and
others, and shall post signs and other warnings regarding hazards associated with the construction
process, such as protruding fasteners, moving equipment, trenches and holes, scaffolding,
window, door or stair openings, and falling materials.

25.3  The Contractor shall designate, and make known to the Architect and the Owner, a safety officer
whose duty is the prevention of accidents on the site.

25.4  The Contractor shall restore the premises to conditions that existed prior to the start of the project
at areas not intended to be altered according to the Contract Documents.

25.5  The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities
shown in the Drawings and Specifications or otherwise located by the Contractor.

25.6  The Contractor shall protect from damage existing trees and other significant plantings and
landscape features of the site which will remain a permanent part of the site. If necessary or
indicated in the Contract Documents, tree trunks shall be boxed and barriers erected to prevent
damage to tree branches or roots.

25.7 Damage to the Work, including that which is reasonably protected, shall be repaired or replaced
at the expense of the party who caused the damage.

25.8  The Contractor shall not load, or allow to be loaded, any part of the Project with a force which
imperils personal or structural safety. The Architect may consult with the Contractor on such
means and methods of construction, however, the ultimate responsibility lies with the Contractor.

(formerly Section 3-A)
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The Contractor shall not jeopardize any work in place with subsequent construction activities
such as blasting, drilling, excavating, cutting, patching or altering work. The Architect must
approve altering any structural components of the project. The Contractor shall supervise all
construction activities carried out by others on site to ensure that the work is neatly done and in a
manner that will not endanger the structure or the component parts.

The Contractor may act with their sole discretion in emergency situations that potentially effect
health, life or serious damage to the premises or adjacent properties, to prevent such potential loss
or injury. The Contractor may negotiate with the Owner for compensation for expenses due to
such emergency work.

The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused
by the work. The Contractor shall regularly keep the spaces “broom clean”. See the Close-out of
the Work provisions of this section regarding cleaning at the completion of the project.

26. Changes in the Work

26.1

26.2

26.3

264

26.5

26.6

26.7

The Contractor shall not proceed with extra work without an approved Change Order or
Construction Change Directive. A Change Order which has been properly signed by all parties
shall become a part of the contract.
A Change Order is the usual document for directing changes in the Work. In certain
circumstances, however, the Owner may utilize a Construction Change Directive to direct the
Contractor to perform changes in the Work that are generally consistent with the scope of the
project. The Owner shall use a Construction Change Directive only when the normal process for
approving changes to the Work has failed to the detriment of the Project, or when agreement on
the terms of a Change Order cannot be met, or when an urgent situation requires, in the Owner's
judgment, prompt action by the Contractor.
The Architect shall prepare the Construction Change Directive representing a complete scope of
work, with proposed Contract Price and Contract Time revisions, if any, clearly stated.
The Contractor shall promptly carry out a Construction Change Directive which has been signed
by the Owner and the Architect. Work thus completed by the Contractor constitutes the basis for
a Change Order. Changes in the Contract Price and Contract Time shall be as defined in the
Construction Change Directive unless subsequently negotiated with some other terms.
The method of determining the dollar value of extra work shall be by:

a) an estimate of the Contractor accepted by Owner as a lump sum, or

b) unit prices named in the contract or subsequently agreed upon, or

¢) cost plus a designated percentage, or

d) cost plus a fixed fee.
The Contractor shall determine the dollar value of the extra work for both the lump sum and cost
plus designated percentage methods using the following rates. The rates include all overhead and
profit expenses.

a) Contractor - for any work performed by the Contractor’s own forces, 20% of the cost;

b) Subcontractor - for work performed by Subcontractor’s own forces, 20% of the cost;

¢) Contractor - for work performed by Contractor’s Subcontractor, 10% of the amount due

the Subcontractor. '
The Contractor shall keep and provide records as needed or directed for the cost plus designated
percentage method. The Architect shall review and certify the appropriate amount which
includes the Contractor's overhead and profit. The Owner shall make payments based on the
Architect’s certificate.

(formerly Section 3-A)
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Cost reflected in Change Orders shall be limited to the following: cost of materials, cost of
delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and
unemployment insurance), and cost of rental of power tools and equipment. Labor cost may
include a pro-ratio share of a foreman’s time only in the case of an extension of contract time
granted due to the Change Order.

Overhead reflected in Change Orders shall be limited to the following: bond premium,
supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses,
general office expenses, and all other overhead expenses directly related to the Change Order.
The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs
but not overhead and profit expenses for those Change Order items that result in a net value of
credit to the contract.

The Owner may change the scope of work of the Project without invalidating the contract. The
Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors,
which may affect the work of this Contractor, without invalidating the contract. Change Orders
for extension of the time caused by such changes shall be developed at the time of directing the
change in scope of work.

The Architect may order minor changes in the Work, not involving extra cost, which is consistent
with the intent of the design or project.

The Contractor shall immediately give written notification to the Architect of latent conditions
discovered at the site which materially differ from those represented in the Drawings or
Specifications, and which may eventually result in a change in the scope of work. The Contractor
shall suspend work until receiving direction from the Architect. The Architect shall promptly
investigate the conditions and respond to the Contractor's notice with direction that avoids any
unnecessary delay of the Work. The Architect shall determine if the discovered conditions
warrant a Change Order.

The Contractor shall, within ten calendar days of receipt of the information, give written
notification to the Architect if the Contractor claims that instructions by the Architect will
constitute extra cost not accounted for by Change Order or otherwise under the contract. The
Architect shall promptly respond to the Contractor's notice with direction that avoids any
unnecessary delay of the Work. The Architect shall determine if the Contractor's claim warrants
a Change Order.

27. Correction of the Work

27.1

272

273

The Contractor shall promptly remove from the premises all work the Architect declares is non-
conforming to the contract. The Contractor shall replace the work properly at no expense to the
Owner. The Contractor is also responsible for the expenses of others whose work was damaged
or destroyed by such remedial work.

The Owner may elect to remove non-conforming work if it is not removed by the Contractor
within a reasonable time, that time defined in a written notice from the Architect, The Owner
may elect to store removed non-conforming work not removed by the Contractor at the
Contractor's expense. The Owner may, with ten days written notice, dispose of materials which
the Contractor does not remove. The Owner may sell the materials and apply the net proceeds,
after deducting all expenses, to the costs that should have been borne by the Contractor.

The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any
related damage to other work which appears within a period of one year from the date of
substantial completion, and in accord with the terms of any guarantees provided in the contract.

(formerly Section 3-A)
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The Owner shall promptly give notice of observed defects to the Contractor and Architect. The
Architect shall determine the status of all claimed defects.

274  The Architect may authorize, after a reasonable notification to the Contractor, an equitable
deduction from the contract amount in lieu of the Contractor correcting non-conforming or
defective work.

28. Owner's Right to do Work
28.1  The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or

complete unfinished work. Such action shall take place only after giving the Contractor three
days written notice, and provided the Architect approves of the proposed course of action as an
appropriate remedy. The Owner may then deduct the cost of the remedial work from the amount
due the Contractor.

28.2  The Owner may act with their sole discretion when the Contractor is unable to take action in
emergency situations that potentially effect health, life or serious damage to the premises or
adjacent properties, to prevent such potential loss or injury. The Owner shall inform the
Contractor of the emergency work performed, particularly where it may affect the work of the
Contractor.

29. Termination of Contract and Stop Work Action

29.1  The Owner may, owing to a certificate of the Architect indicating that sufficient cause exists to
Justify such action, without prejudice to any other right or remedy and after giving the Contractor
and the Contractor’s surety seven days written notice, terminate the employment of the
Contractor. At that time the Owner may take possession of the premises and of all materials,
tools and appliances on the premises and finish the work by whatever method the Owner may
deem expedient. Cause for such action by the Owner includes: if the contractor is adjudged
bankrupt, or makes a general assignment for the benefit of its creditors, or if a receiver is
appointed due to the Contractor’s insolvency, or if the Contractor persistently or repeatedly
refuses or fails to provide enough properly skilled workers or proper materials, or if the
Contractor fails to make prompt payment to Subcontractors or material or labor suppliers, or if
the Contractor persistently disregards laws, ordinances or the instructions of the Architect, or is
otherwise found guilty of a substantial violation of a provision of the Contract Documents.

29.2  The Contractor is not entitled, as a consequence of the termination of the employment of the
Contractor as described above, to receive any further payment until the Work is finished. If the
unpaid balance of the contract amount exceeds the expense of finishing the Work, including
compensation for additional architectural, managerial and administrative services, such balance
shall be paid to the Contractor. If the expense of finishing the Work exceeds the unpaid balance,
the Contractor shall pay the difference to the Owner. The Architect shall certify the expense
incurred by the Contractor’s default. This obligation for payment shall continue to exist after
termination of the contract.

29.3  The Contractor may, if the Work is stopped by order of any court or other public authority for a
period of thirty consecutive days, and through no act or fault of the Contractor or of anyone
employed by the Contractor, with seven days written notice to the Owner and the Architect,
terminate this contract. The Contractor may then recover from the Owner payment for all work
executed, any proven loss and reasonable profit and damage.

(formerly Section 3-A)
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The Contractor may, if the Architect fails to issue a certificate for payment within seven days
after the Contractor's formal request for payment, through no fault of the Contractor, or if the
Owner fails to pay to the Contractor within 30 days after submission of any sum certified by the
Architect, with seven days written notice to the Owner and the Architect, stop the Work or
terminate this Contract.

30. Delays and Extension of Time

30.1

30.2

303

30.4

The completion date of the contract shall be extended if the work is delayed by changes ordered
in the work which have approved time extensions, or by an act or neglect of the Owner, the
Architect, or the Owner's Contractor, or by strikes, lockouts, fire, flooding, unusual delay in
transportation, unavoidable casualties, or by other causes beyond the Contractor’s control. The
Architect shall determine the status of all claimed causes.

The contract shall not be extended for delay occurring more than seven calendar days before the
Contractor's claim made in writing to the Architect. In case of a continuing cause of delay, only
one claim is necessary.

The contract shall not be extended due to failure of the Architect to furnish drawings if no
schedule or agreement is made between the Contractor and the Architect indicating the dates
which drawings shall be furnished and fourteen calendar days has passed after said date for such
drawings.

This article does not exclude the recovery of damages for delay by either party under other
provisions in the Contract Document.

31. Payments to the Contractor

31.1

31.2

31.3

314

315

As noted under Preconstruction Conference in thIS section, the Contractor shall submit a
Schedule of Values form, before the first application for payment, for approval by the Owner and
Architect. The Architect may direct the Contractor to provide evidence that supports the
correctness of the form. The approved Schedule of Values shall be used as a basis for payments.
The Contractor shall submit an application for each payment (“Requisition for Payment”) on a
form approved by the Owner and Architect. The Architect may require receipts or other
documents showing the Contractor's payments for materials and labor, including payments to
Subcontractors.

The Contractor shall submit Requisitions for Payment as the work progresses not more frequently
than once each month, unless the Owner approves a more frequent interval due to unusual
circumstances. The Requisition for Payment is based on the proportionate quantities of the
various classes of work completed or incorporated in the Work, in agreement with the actual
progress of the Work and the dollar value indicated in the Schedule of Values.

The Architect shall verify and certify each Requisition for Payment which appears to be complete
and correct prior to payment being made by the Owner. The Architect may certify an appropriate
amount for materials not incorporated in the Work which have been delivered and suitably stored
at the site. The Contractor shall submit bills of sale, insurance certificates, or other such
documents that will adequately protect the Owner’s interests prior to payments being certified.

In the event any materials delivered but not yet incorporated in the Work have been included in a
certified Requisition for Payment with payment made, and said materials thereafter are damaged,
deteriorated or destroyed, or for any reason whatsoever become unsuitable or unavailable for use
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in the Work, the full amount previously allowed shall be deducted from subsequent payments
unless the Contractor satisfactorily replaces said material.

The Contractor may request certification of an appropriate dollar amount for materials not
incorporated in the Work which have been delivered and suitably stored away from the site. The
Contractor shall submit bills of sale, insurance certificates, right-of-entry documents or other such
documents that will adequately protect the Owner’s interests. The Architect shall determine if the
Contractor's documentation for the materials is complete and specifically designated for the
Project. The Owner may allow certification of such payments.

Subcontractors may request, and shall receive from the Architect, copies of approved
Requisitions for Payment showing the amounts certified in the Schedule of Values.

Certified Requisitions for Payment, payments made to the Contractor, or partial or entire
occupancy of the project by the Owner shall not constitute an acceptance of any work that does
not conform to the Contract Documents. The making and acceptance of the final payment
constitutes a waiver of all claims by the Owner, other than those arising from unsettled liens,
from faulty work or materials appearing within one year from final payment or from requirements
of the Drawings and Specifications, and of all claims by the Contractor, except those previously
made and still unsettled.

The Owner shall retain five percent of each payment due the Contractor as part security for the
fulfillment of the contract by the Contractor. The Owner may make payment of a portion of this
“retainage” to the Contractor temporarily or permanently during the progress of the Work. The
Owner may thereafter withhold further payments until the full amount of the five percent is
reestablished. The Contractor may deposit with the Maine State Treasurer certain securities in
place of retainage amounts due according to Maine Statute (M.R.S.A. 5, Section 1746).

32. Payments Withheld

32.1  The Architect may withhold or nullify the whole or a portion of any Requisitions for Payment
submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to
protect the Owner from loss due to any of the following:

a) defective work not remedied,
b) claims filed or reasonable evidence indicating probable filing of claims;
¢) failure to make payments properly to Subcontractors or suppliers;
d) areasonable doubt that the contract can be completed for the balance then unpaid,;
e) liability for damage to another contractor.
The Owner shall make payment to the Contractor, in the amount withheld, when the above
circumstances are removed.

33. Liens

33.1  The Contractor shall deliver to the Owner a complete release of all liens arising out of this
contract before the final payment or any part of the retainage payment is released. The
Contractor shall provide with the release of liens an affidavit asserting each release includes all
labor and materials for which a lien could be filed. Alternately, the Contractor, in the event any
Subcontractor or supplier refuses to furnish a release of lien in full, may furnish a bond
satisfactory to the Owner, to indemnify the Owner against any lien.

(formerly Section 3-A)
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332  Inthe event any lien remains unsatisfied after all payments to the Contractor are made by the
Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to
pay in discharging such lien, including all cost and reasonable attorney’s fees.

34. Indemnification
34.1  The Contractor shall indemnify and hold harmless the Owner, its officers, agents, and employees

from and against any and all claims, liabilities and costs, including reasonable attorney's fees, for
any or all injuries to persons, property or claims for money damages arising from the negligent
acts or omissions of the Contractor, its employees or agents, officers or subcontractors in the
performance of work under this Agreement.

35. Workmanship
35.1  The Contractor shall provide materials, equipment, and installed work equal to or better than the

quality specified in the Contract Documents and approved in submittal and sample. The
installation methods shall be of the highest standards, and the best obtainable from the respective
trades. The Architect’s decision on the quality of work shall be final.

352 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply
the labor appropriately to the Work. All labor shall be performed by individuals well skilled in
their respective trades.

35.3  The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to
allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors
or others. The Owner and Architect may advise the Contractor regarding such subsequent work.
Notwithstanding the notification or knowledge of such subsequent work, the Contractor may be
directed to comply with this standard of compatible construction by the Architect at the
Contractor's expense. :

35.4  The Contractor shall request clarification or revision of any design work by the Architect, prior to
commencing that work, in a circumstance where the Contractor believes the work cannot feasibly
be completed at the highest quahty, or as indicated in the Contract Documents. The Architect
shall respond to such requests in a timely way, providing clarifying information, a feasible
revision, or instruction allowing a reduced quality of work. The Contractor shall follow the
direction of the Architect regarding the required request for information.

35.5  The Contractor shall guarantee the Work against any defects in workmanship and materials for a
period of one year commencing with the date of the Certificate of Substantial Completion, unless
specified otherwise for specific elements of the project. The Work may also be subdivided in
mutually agreed upon components, each defined by a Certificate of Substantial Completion.

36. Close-out of the Work

36.1  The Contractor shall remove from the premises all waste materials caused by the work. The
Contractor shall make the spaces “broom clean” unless a more exactly cleaning is specified. The
Contractor shall wash all windows and glass immediately prior to the final inspection, unless

otherwise directed.
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36.2  The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the
Architect, fails to adequately complete the task. The expense of this cleaning may be deducted
from the sum due to the Contractor.

36.3  The Contractor shall participate in all final inspections and acknowledge the documentation of
unsatisfactory work, generally called the "punch list", to be corrected by the Contractor. The
Architect shall document the successful completion of the Work in a dated Certificate of
Substantial Completion, to be signed by Owner, Architect, and Contractor.

364  The Contractor shall not call for final inspection of any portion of the Work that is not complete
and permanent installed. The Contractor may be found liable for the expenses of individuals
called to final inspection meetings prematurely.

36.5  The Contractor and all major Subcontractors shall participate in the end-of-warranty-period
conference, typically scheduled close to one year after the Substantial Completion date.

37. Date of Completion and Liquidated Damages

37.1  The Contractor may make a written request to the Owner for an extension or reduction of time, if
necessary. The request shall include the reasons the Contractor believes justifies the proposed
completion date. The Owner may grant the revision of the contract completion date if the Work
was delayed due to conditions beyond the control and the responsibility of the Contractor. The
Contractor shall not conduct unauthorized accelerated work or file delay claims to recover alleged
damages for unauthorized early completion.

37.2  The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any
factors that have, may, or will affect the approved Schedule of the Work. The Contractor may be
found responsible for expenses of the Owner or Architect if the Contractor fails to make
notification of project delays.

373  The Project is planned to be done in an orderly fashion which allows for an iterative submittal
review process, construction administration including minor changes in the Work and some bad
weather. The Contractor shall not file delay claims to recover alleged damages on work the
Architect determines has followed the expected rate of progress.

37.4  The Architect shall prepare the Certificate of Substantial Completion which, when signed by the
Owner and the Contractor, documents the date of Substantial Completion of the Work or a
designated portion of the Work. The Owner shall not consider the issuance of a Certificate of
Occupancy by an outside authority a prerequisite for Substantial Completion if the Certificate of
Occupancy cannot be obtained due to factors beyond the Contractor’s control.

37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day
that the Work remains uncompleted after the completion date specified in the Contract or an
approved amended completion date. The dollar amount per day shall be calculated using the
Schedule of Liquidated Damages table shown below.

If the original contract amount is: The per day Liquidated Damages shall be:
More than $100,000 and less than $2,000,000 .............cccoerirrrerireecnrennenrecnnrieeesere e esnenns $750
More than $2,000,000 and less than $10,000,000 ..........ccoceevvririvirinenrecereerecereseeeeens $1,500
More than $10,000,000........ccceiiverienemrimrieenienriiee i ereneeseeessnesrseseessnesane $1,500 plus $250 for

each $2,000,000 over $10,000,000

(formerly Section 3-A)
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38. Dispute Resolution

38.1 Mediation
a) In the event of a dispute between the parties which arises under this Agreement in which
the dispute cannot be resolved through informal negotiation, the dispute shall be submitted to
a neutral mediator jointly selected by the parties.
b) Either party may file suit before or during mediation if the party, in good faith, deems it
to be necessary to avoid losing the right to sue due to a statute of limitations. If suit is filed
before good faith mediation efforts are completed, the party filing suit shall agree to stay all
proceedings in the lawsuit pending completion of the mediation process, provided such stay
is without prejudice.
¢) Inany mediation between the Owner and the Architect, the Owner has the right to
consolidate related claims between Owner and Contractor.

38.2  Arbitration
a) If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.
The arbitration shall be conducted before a panel of three arbitrators. Each party shall select
one arbitrator; the third arbitrator shall be appointed by the arbitrators selected by the parties.
The arbitration shall be conducted in accordance with the Maine Uniform Arbitration Act
(“MUAA”), except as otherwise provided in this section.
b) The decision of the arbitrators shall be final and binding upon all parties. The decision
may be entered in court as provided in the MUAA.
¢) The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the
parties to the arbitration, unless the arbitrator orders otherwise.
d) In any arbitration between the Owner and the Architect, the Owner has the right to
consolidate related claims between Owner and Contractor.

(formerly Section 3-A)
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PART 1- GENERAL

1.1 Related Documents
A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specifications Sections, apply to this Section.

1.2 Summary
A. This Section includes the wage determination requirements for Contractors as issued by the State

of Maine Department of Labor Bureau of Labor Standards or the United States Department of
Labor.
1.3 Requirements
A. Conform to the wage determination schedule for this project which is shown on the following
page.

PART 2 - PRODUCTS (not used)

PART 3 - EXECUTION (not used)
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CONSTRUCTION SITE

THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE

State of Maline
Department of Labor
Bureau of Labor Standards
Wage and Hour Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this Is a determination by the Bureau of Labor Standards, of

the falr minimum wage rate to be palid laborers and workers employed on the below titied project.
Title of Project ~------- Marquardt Building Window Replacement

Location of Project ~Augusta, Kennebec
2015 Fair Minimum Wage Rates
Building 2 Kennebec County
(other than 1 or 2 family homes)
Minimum  Minimum

Occupation Titie Wage Benefit Total  Occupation Title
Asbestos/Lead Removal Worker $14.50 $0.29 $14.79  Ironworker - Reinforcing
Backhoe Loader Operator $18.00 $2.23 $20.23  Ironworker - Structural
Bricklayer $23.24 $1.58 $24.82  Laborers (Incl.Helpers & Tenders)
Bulldozer Operator $18.00 $2,77 $20.77 Laborer - Skilled '
Carpenter $18.75 $2.98 $§21.73  Loader Operator - Front-End
Carpenter - Acoustical $14.50 $2.30 $16.80 Mechanic- Maintenance
Carpenter - Rough $18.00 $2.41 $20.41 Mechanic- Refrigeration
Cement Mason/Finisher $18.00 $1.49 $19.49  Miliwright
Communication Equip Installer $23.06 $3.19 $26.25  Oil/Fuel Burner Servicer & Installer (Licensed)
Concrete Pump Operator . $19.00 $3.35  $22.35 Painter

" Crane Operator =>15 Tons) $24.50 $4.81 $29,31 Paver Operator
Crusher Plant Operator $18.65 $3.62 $22,27 Pipe/Steam/Sprinkler Fitter
Dry-Wall Applicator $18.,50 $0,96 $19.46  Plumber {Licensed)
Dry-Wall Taper & Finisher $20.00 $1.26 $21.26  Plumber Helper/Trainee (Licensed)
Earth Auger Operator $22,50 $8.14 $30.64  Propane & Natural Gas Servicer & Inst {Licensed)
Electrician - Licensed $25,00 $5.09 $30.09 Rigger
Electrictan Helper/Cable Puller {Licensed) 317,67 $3.32 $20.99 Rolier Operator - Pavement
Elevator Constructor/Installer $52.32 $32.77 $85.09 Roofer
Excavator Operator $18.00 $1.99 $19.99 Sheet Metal Worker
Fence Setter $14,75 $0.51 $15.26 Sider
Flagger $9,00 $0.00 $9.00 Stone Mason
Floor Layer $17.00 $0.79 $17.79  Tile Setter
Glazier $16.25 $2.14  $18.39 Truck Driver - Light
Grader/Scraper Operator $20.00 $4.90 $24.90  Truck Driver - Medlum
HVAC $22.46 $4.28 $26.74  Truck Driver - Heavy
Insulation Installer $19.00 $2.23 $21.23  Truck Driver - Tractor Traller

Minimum  Minimum

Wage
$20.00
$22.74
$13.00
$15.57
$17.00
$22,50
$22,00
$23.50
$23.43
$14.50
$20.00
$22,20
$24.68
$17.45
$24.00
$19.00
$18.75
§15.75
$22.25
$16.00
$14,50
$21.00
$17.00
$13,75
$14.50
$15.92

Benefit
$1.23
$9.63
$0.21
$2,68
$2.68
$2.93
$3.90
$3.54
$7.12
$0.00
$2.26
$2.92
$3.11
$1.50
$3.10
$5.52
$5.25
$2.15
$1,04
$1.73
$0.29
$4.25
$1.46
$0.39
$1.17
$2.73

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be employed on this project is not listed

In this determination, call the Bureau of Labor Standards at the above number for further clarlfication,

Welders are classified in the trade to which the welding is incidental,

Apprentices - The minimum wage rate for registerad apprentices are those set forth in the standards and policies of the Maine State

Apprenticeship and Trainlng Councll for approved apprenticeship programs. .

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et, seq., by any contractor holding a State contract

for construction valued at $50,000 or more and any subcontractors to such a contractor,

Appeal - Any person affected by the determination of these rates may appeal to the Commissloner of Labor by filing a written notice with the

Commissioner stating the specific grounds of the ohjection within ten {10) days from the filing of these rates with the Secretary of State,

Determination No: B2-075-2015 y:ﬁ)ue copy .
N1 e
N

Filing Date: June 11, 2018

Expiration Date: 12-31-2015 Director

Pamela D Megathlin

Bureau of Labor Standards

BLS 424BU (R2015) (Building 2 Kennebec)

Total

$21.23
$32.37
$13,21
$18.25
$19.68
$25.43
$25.90
$27,04
$30.55
$14.50
$22,26
$25,12
$27.79
$18,95
$27.10
$24.52
$24.00
$17.90
$23.29
$17.73
$14.79
$25.25
$18.46
$14.14
$15.67
$18,65




01 10 00 Basic Requirements
Marquardt Building Window Replacement
July 15, 2015

1.Contacts:

a. BGS-Planning Design and Construction Division-Peter Glasow C: 462-3898
b.  BGS-Property Management Division-Dick Gates C: 592-2536

2. Project schedule
a. Documents available; July 24, 2015
b. Advertisement in the Kennebec Journal July 22 and 29, 2015
¢. Notice posted to Bureau website July 21, 2015
d. Mandatory pre-quote walkthrough: Tuesday August 4, 2015 10:00 AM
e. Deadline for questions: August 5, 2015
f. Deadline for addendum: Monday August 10, 2015
g. Bid opening date: August 13, 2015
h. Contract executed: August 18, 2015
i. Pre-construction conference: August 20, 2015
J. Construction commencement: August 20, 2015
k. Completion date: October 30, 2015

4. Scope of work:
a. Provide new window replacement of existing metal clad wood windows per

specification. Refer to combined floor plan drawing for
locations. Contractor confirm rough openings and that window Type matches

existing,
5. Submittals: Provide window submittal and shop drawing for approval.

6. Temporary restroom facilities: Provide temporary restroom facilities outside of
building. :

7. Final cleaning: Clean installation space and wash all newly installed windows.




MARQUARDT WINDOW REPLACEMENTS

SECTION 07 42 43

COMPOSITE INSULATED PANELS

PART 1 GENERAL

I.1  SECTION INCLUDES

A,

Aluminum-faced insulated composite panels, attachments and sealants.

1. Provide %” thick panels.

1.2 RELATED SECTIONS

A.

B.
C.

Section 06 10 00 — Rough Carpentry.
Section 07 92 00 — Joint Sealants.

Section 08 52 13 — Aluminum Clad Wood Windows.

1.3 REFERENCES

A.

American Sdciety for Testing and Materials (ASTM) B209 - Aluminum and
Aluminum-Alloy Sheet and Plate.

American Society for Testing and Materials (ASTM) C481 - Laboratory Aging of
Sandwich Constructions.

American Society for Testing and Materials (ASTM) E72 - Standard Test Methods
of Conducting Strength Tests of Panels for Building Construction.

American Society for Testing and Materials (ASTM) E84 - Surface Burning
Characteristics of Building Materials.

American Society for Testing and Materials (ASTM) E283 - Rate of Air Leakage
through Exterior Windows, Curtain Walls, and Doors.

American Society for Testing and Materials (ASTM) E289 - Linear Thermal
Expansion of Rigid Solids with Interferometry.

American Society for Testing and Materials (ASTM) E330 - Stluctural Performance
of Exterior Windows, Curtain Walls, and Doors.

American Society for Testing and Materials (ASTM) E331 - Water Penetration for
Exterior Windows, Curtain Walls, and Doors.

American Society for Testing and Materials (ASTM) D1781 - Climbing Drum Peel
for Adhesives.

American Society for Testing and Materials (ASTM) - Structural Performance of
Exterior Windows, Curtain Walls, and Doors by Uniform Static Air Pressure
Difference.

074243 -1 COMPOSITE INSULATED PANELS




1.4

L.5

MARQUARDT WINDOW REPLACEMENTS

American Architectural Manufacturers Association (AAMA) 501 — Water
Penetration using Dynamic Pressure.

American Architectural Manufacturers Association (AAMA) 605.2 - Voluntary
Specification for High Performance Organic Coatings on Architectural Extrusions
and Panels.

American Architectural Manufacturers Association (AAMA) TIR-all - Maximum
Allowable Deflection of Framing Systems for Building Cladding Components at
Design Wind Loads.

SYSTEM DESCRIPTION

A.

B.

Design Requirements:

I. Design system to accommodate movement of components without buckling,
failure of joint seals, undue stress on fasteners, or other detrimental effects
when subjected to temperature and humidity ranges reasonably anticipated.

2. Design system to accommodate tolerances of structure.

Performance Requirements:
1. Submit test data witnessed by an independent testing agency for the following
requirements:

a. Structural tests for wind loads by "Chamber Method" in compliance
with ASTM E72.

1)  Standard test design loading: 20 psf (960 Pa) positive and
negative wind load.

2)  Design panel system to withstand code imposed design loads and
a deflection limit of L/180 shall apply to positive load pressures
only. ‘

3)  Design panel system to withstand code imposed design loads and
a deflection limit of L/175 shall apply to positive load pressures
only. .

b. Air Infiltration: 0.06 cfm per square foot (32 Ips per square meter) air
leakage under a static pressure of 1.56 psf (7.65 kg per square meter)
when tested in accordance with ASTM E283.

c. Water Penetration: No uncontrolled water penetration through the
standard vertical panel and sealed joints at a static pressure of 6.24 psf
(30.5 kg per square meter) when tested in accordance with ASTM
E331.

SUBMITTALS

A.

B.

Manufacturer's data sheets on each product to be used.

Shop Drawings: Submit shop drawings showing layout, flashings, drainage,
ventilation, vapor barriers, vapor retarders, profiles and product components,
including anchorage, accessories, finish colors, patterns and textures.

Quality Assurance Submittals: Submit the following:

1. Test reports: Certified test reports showing compliance with specified
performance characteristics and physical properties.
2. Certificates: Product certificates signed by manufacturer certifying

074243-2 COMPOSITE INSULATED PANELS




MARQUARDT WINDOW REPLACEMENTS

materials comply with specified performance characteristics and criteria, and
physical requirements.

1.6 WARRANTY

A.

Finish Warranty: Commencing on Date of Substantial Completion.

L.

2.

3.

Provide 10-year written warranty with economy or standard finish color
coated metal finish covering color fading, chalking, and film integrity.
Provide 20-year written warranty with PVDF fluoropolymer finish color
coated metal finish covering color fading, chalking, and film integrity.
Finish coating shall not peel, blister, chip, crack or check.

Chalking, fading or erosion of finish measured by the following tests:

a. Finish coating shall not chalk in excess of 8 numerical ratings when
measured in accordance with ASTM D659.
b. Finish coating shall not change color or fade in excess of 8 NBS units

as determined by ASTM D2244.

Material and Installation Warranty: Commencing on Date of Substantial
Completion.

1.

When installed as directed by Laminators Incorporated, panels covered by this
warranty are warranted not to delaminate (separate) at any Laminators
produced glue line for a period of five years.

PART 2 PRODUCTS

2.1 MANUFACTURERS

A.

Basis of Design Manufacturer: Laminators Incorporated; 3255 Penn St., Hatfield, PA
19440. ASD. Tel: (215)723-8107. Toll Free: (877) OMEGA77. Fax: (215) 721-1239.
. Web: http://www.laminatorsinc.com

2.2  ALUMINUM-FACED INSULATED COMPOSITE PANELS

A.

Thermolite Insulated Composite Panels as manufactured by Laminators
Incorporated.

1.

Panel Construction: Prefinished ASTM B209 aluminum sheets over a
corrugated polyallomer (CPA) stabilizers on both faces with an insulating
foam core.

Exterior Panel Facing: Smooth face, minimum 0.032 inch thick, ASTM B209
painted aluminum sheet.

Interior Panel Backing: Smooth face, minimum 0.032 inch thick, ASTM B209
painted aluminum sheet.

Panel Backing: Same as face sheet.

Panel Thickness: 1 inches (38 mm) where shown.

Panel Core: Polyisocyanurate, R-7 per inch thickness.

Fire Test Performance: ASTM E84: Class A.

Bond Test Performance: ASTM C481-A Cyclic Aging: Pass.

Finish: Standard - 20 year warranty paint system.

Finish: Kynar 500 - PVDF fluoropolymer paint system meeting AAMA
605.2.

Finish Colors:

a. Exterior: As selected by architect from manufacturer’s standard non-
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MARQUARDT WINDOW REPLACEMENTS

metallic color to match window frame.
b. Interior: White

2.3 ACCESSORIES

A. Manufacturer's Sealants and Accessories: Provide manufacturer's recommended
sealants and accessories for product installation.

24 FABRICATION

A.  Panels shall be fabricated and finished as required to provide material construction
and performance as specified and as required by manufacturer to comply with
warranty provisions.

1. Tolerances: Length and Width: plus or minus 1/16 inch (1.6mm).
Squareness (Diagonals): equal within 1/8 inch (3.2mm).

PART 3 EXECUTION
3.1 EXAMINATION
A. Do not begin installation until substrates have been properly prepared.

B. Examine substrates, areas, and conditions, with substrate installer present, for
compliance with requirements for structural soundness, installation tolerances, metal
panel supports, and other conditions affecting performance of work.

1. Examine primary and secondary wall framing to verify that girts, angles,
channels, studs, and other structural panel support members and anchorage
have been installed within alignment tolerances listed below.

a. 1/4 inch (6 mm) in any 20 feet (6 m) length vertically or horizontally.
b. 1/2 inch (12 mm) in any building elevation.

2. Examine solid wall sheathing to verify that sheathing joints are supported by
framing or blocking and that installation is within flatness tolerances required.

3. For the record, prepare written report, endorsed by panel installer and
substrate installer, listing remedy for conditions detrimental to performance of

work.

C.  Examine roughing-in for components and systems penetrating metal panels to verify
actual locations of penetrations relative to seam locations of metal panels before
metal panel installation.

D.  Proceed with installation only after all unsatisfactory conditions have been
corrected.

E.  Ifsubstrate preparation is the responsibility of another installer, notify
Architect of unsatisfactory preparation before proceeding.

END OF SECTION 07 42 43
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SECTION 08 52 13

ALUMINUM-CLAD WOOD CASEMENT AND FIXED WINDOWS

PART I GENERAL
1.1 SECTION INCLUDES

A.  Aluminum-clad wood casement and fixed windows.
1.2 REFERENCES

A.  American Architectural Manufacturers Association (AAMA):
1. AAMA 502 - Voluntary Specification for Field Testing of Windows and Sliding Doors.
2. AAMA 2603 - Voluntary Specification, Performance Requirements and Test Procedures for
Pigmented Organic Coatings on Aluminum Extrusions and Panels.
3. AAMA 2605 - Voluntary Specification, Performance Requirements and Test Procedures for
Superior Performing Organic Coatings on Aluminum Extrusions and Panels.

B.  American Society for Testing and Materials (ASTM):

ASTM B 117 - Operating Salt Spray (Fog) Apparatus.

ASTM C 1036 - Flat Glass.

ASTM C 1048 - Heat-Treated Flat Glass — Kind HS, Kind FT Coated and Uncoated Glass.

ASTM D 1149 - Rubber Deterioration — Surface Ozone Cracking in a Chamber.

ASTM D 2803 - Filiform Corrosion Resistance of Organic Coatings on Metal.

ASTM D 3656 - Insect Screening and Louver Cloth Woven from Vinyl-Coated Glass Yarns.

ASTM D 4060 - Abrasion Resistance of Organic Coatings by the Taber Abraser.

ASTM E 283 - Rate of Air Leakage Through Exterior Windows, Curtain Walls and Doors

Under Specified Pressure Difference Across the Specimen.

ASTM E 330 - Structural Performance of Exterior Windows, Curtain Walls and Doors by Uni-

form Static Air Pressure Difference.

10. ASTM E 547 - Water Penetration of Exterior Windows, Curtain Walls and Doors by Cyclic
Static Air Pressure Differential.

1. ASTM G 85 - Modified Salt Spray (Fog) Testing.

© NG W~
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C.  Screen Manufacturers Association (SMA):
1. SMA 1201 - Specifications for Insect Screens for Windows, Sliding Doors and Swinging
Doors.

D.  Window and Door Manufacturers Association (WDMA):
1. ANS/AAMA/NWWDA 101/L.S.2 - Voluntary Specifications for Aluminum, Vinyl (PVC)
and Wood Windows and Glass Doors.
2. ANSVAAMA/NWWDA 101/1.8.2/NAFS-02 - Voluntary Performance Specification for Win-
dows, Skylights and Glass Doors.
3. WDMA [.S.4 - Industry Standard for Water-Repellent Preservative Non-Pressure Treatment
for Millwork.

1.3 PERFORMANCE REQUIREMENTS

ALUMINUM-CLAD WOOD WINDOWS 085213-1




MARQUARDT WINDOW REPLACEMENTS

A.  Window Unit Air Leakage, ASTM E 283, 1.57 psf (25 mph): 0.05 cfm per square foot of frame or
less.

B.  Window Unit Water Penetration: No water penetration through window unit when tested in accord-
ance with ASTM E 547, under static pressure of 7.5 psf (52 mph) after 4 cycles of 5 minutes each,
with water being applied at a rate of § gallons per hour per square foot.

1.4 SUBMITTALS

A.  Product Data: Submit manufacturer's product data, including installation instructions.

B.  Shop Drawings: Submit manufacturer's shop drawings, indicating dimensions, construction, com-
ponent connections and locations, anchorage methods and locations, hardware locations, and instal-

lation details.
C.  Warranty: Submit manufacturet’s standard warranty.
1.6 DELIVERY, STORAGE, AND HANDLING

A.  Delivery: Deliver materials to site undamaged in manufacturer's or sales branch's original, unopened
containers and packaging, with labels clearly identifying manufacturer and product name. Include
installation instructions.

B.  Storage: Store materials in an upright position, off ground, under cover, and protected from weather,
direct sunlight, and construction activities.

C.  Handling: Protect materials and finish during handling and installation to prevent damage.

PART 2 PRODUCTS

2.1 MANUFACTURER

A. Pella Corporation, 102 Main Street, Pella, Iowa 50219. Toll Free (800) 54-PELLA. Phone (641)
621-1000. Website www.pella.com.

2.2 ALUMINUM-CLAD WOOD CASEMENT AND FIXED WINDOWS

A.  Aluminum-Clad Wood Casement Fixed Windows: Architect factory-assembled aluminum-clad
wood windows with outward-opening sash installed in frame and fixed units as shown,

B.  Frame:
1. Select woods, water-repellent, preservative-treated with EnduraGuard® in accordance with

WDMA L.S.-4. EnduraGuard includes water-repellency, three active fungicides and an insecti-
cide applied to the frame.

2. Interior Exposed Surfaces: Factory prefinished with color “White”.

Exterior Surfaces: Clad with aluminum,.

4. Overall Frame Depth: 5 inches (127 mm).

w

ALUMINUM-CLAD WOOD WINDOWS 085213-2




24

2.5

Sash:

v W

W
L.
2.
3.

MARQUARDT WINDOW REPLACEMENTS

Select woods, water water-repellent, preservative-treated with EnduraGuard in accordance
with WDMA L.S.-4. EnduraGuard includes water-repellency, three active fungicides and an
insecticide applied to the sash.

Interior Exposed Surfaces: Factory prefinished with color “White”..

Exterior Surfaces: Clad with aluminum, lap-jointed at corners.

Corners: Mortised and tenoned, glued and secured with metal fasteners.

Sash Thickness: 1-13/16 inches (46 mm).

eather Stripping:

Dual weather stripping. ‘

Continuous, flexible, Santoprene material in dual-durometer design.

Units shall have welded corners, compressed between frame and sash for positive seal on all 4
sides.

4. Secondary PVC leaf-type weather strip between sash and frame for positive seals on all 4
sides.

GLAZING

Glazing:

1. Float Glass: ASTM C 1036, Quality 1.

2. Type: Silicone-glazed 11/16-inch dual-seal, insulating glass, clear, multi-layer Low-E coated
with argon gas fill.
a.  Product: Pella “Advanced”.
b.  U-Factor: 0.25.
¢.  Solar Heat Gain Coefficient (SHGC): 0.37.

OPTIONS

Insect Screens: Standard.

SR W=

Compliance: ASTM D 3656 and SMA 1201.

Screen Cloth: Vinyl-coated fiberglass, 18/16 mesh.
Set in aluminum frame fitted to inside of window.
Complete with necessary hardware.

Screen Frame Finish: Baked enamel.

a.  Color: Champagne (match existing in building).

HARDWARE

Operator:

A il e

Steel worm-gear operator with hardened gears.

Operator Base: Zinc die cast with painted finish.

Operator Linkage, Hinge Slide, and Hinge Arms: Stainless steel.

Exposed Fasteners: Stainless steel.

External Hardware Salt Spray Exposure, ASTM B 117: Exceed 1,000 hours.
Operator Finish: Baked enamel.

a.  Color: Champagne (match existing in building).

ALUMINUM-CLAD WOOD WINDOWS 085213-3
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2.7
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Crank Handle Finish
. Integrated Folding Crank: Baked enamel, match others in building.

Locking System: SureLock System,

1. Single-handle locking system.

2. Operate positive-acting arms that reach out and pull sash into locked position.

3. Casement Windows: One installed on sash 29 inches and smaller in frame height, 2 unison
operating locks installed on sash over 29 inches in frame height.

4, Lock Handle Finish: Baked enamel, match others in building.

TOLERANCES

Windows shall accommodate the following opening tolerances:

1. Vertical Dimensions Between High and Low Points: Plus 1/4 inch, minus 0 inch.
2. Width Dimensions: Plus 1/4 inch, minus 0 inch.

3. Building Columns or Masonry Openings: Plus or minus 1/4 inch from plumb.

FINISH

Exterior Finish System: Pella EnduraClad.
1. Exterior aluminum surfaces shall be finished with the following multi-stage system:
a.  Clean and etch aluminum surface of oxides.
b.  Pre-treat with chrome phosphate conversion coating.
¢.  Pre-treat with chromic acid sealer/rinse.
d.  Top coat with baked-on enamel.
2. Color: Dark Bronze.
3. Performance Requirements: Exterior aluminum finishes shall meet or exceed all performance
requirements of AAMA 2603,

Exterior Finish System Performance Requirements: Pella EnduraClad.
I. Exterior aluminum finishes shall meet or exceed following performance requirements:
a.  Ozone Deterioration, ASTM D 1149, Modified: 5 ppm ozone, 160 degrees F, 60 per-
cent relative humidity, 100 hours exposure, little or no loss of cure.
b.  Filiform Corrosion Resistance of Organic Coatings on Metal, ASTM D 2803: No corto-
sion.
c. Taber Abrasion Resistance, ASTM D 4060: 500 g weight, CS-10 wheel, 500 cycles,
less than 25 g weight loss.
d.  Cyclic Acidified Salt Fog Test, ASTM G 85, Appendix A-2.

Interior Finish: Factory prefinished, color shall be “White”.

SOURCE QUALITY CONTROL

Factory Testing: Factory test individual standard operable windows for air infiltration in accordance
with ASTM E 283, to ensure compliance with this specification.

PART 3 - EXECUTION

3.1

EXAMINATION
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Examine areas to receive windows. Notify Architect of conditions that would adversely affect in-
stallation or subsequent use. Do not proceed with installation until unsatisfactory conditions are cor-

rected.

INSTALLATION

Install windows in accordance with manufacturer's instructions and approved shop drawings.
Install windows to be weather-tight and freely operating.

Maintain alignment with adjacent work.

Secure assembly to framed openings, plumb and square, without distortion.

Integrate window system installation with exterior water-resistant barrier using flashing/sealant tape.
Apply and integrate flashing/sealant tape with water-resistant barrier using watershed principles in
accordance with window manufacturer's instructions.

Place interior seal around window perimeter to maintain continuity of building thermal and air barri-
er using insulating-foam sealant.

Seal window to exterior wall cladding with sealant and related backing materials at perimeter of as-
sembly and frame expanders.

Leave windows closed and locked.

CLEANING

Clean window frames and glass in accordance with Division 1 requirements.
Do not use harsh cleaning materials or methods that would damage finish.
Remove labels and visible markings.

PROTECTION

Protect installed windows to ensure that, except for normal weathering, windows will be without
damage or deterioration at time of substantial completion.

END OF SECTION 08 52 13
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