



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

May 27, 2008
Subject: **Canaan**
Project Nos. NH-1107(700) E, NH-1107(800) E
Pin Nos. 011077.00, 011078.00
Amendment No.2

Dear Sir/Ms:

Make the following change to the Bid Document:

In the Bid Book; page 42 (“Special Provision, Section 107, Prosecution and Progress, (Contract Time)”) paragraph 5), **CHANGE** the first sentence to read as follows. “For every workday not worked once operations commence in 2009, the Contractor will be charged supplemental damages...”. Make this change in pen and ink.

The following questions have been received:

Question: Reference; Special Provision, Section 107, Prosecution & Progress, (Contract Time). Could the Contractor do items #1, #2, #3 and in-stream work at stations 105+72 and 182+42 between 7/15/08 and 9/30/08 and not have this count as commencement of operations? If we were to do the above items, would we be penalized under the terms of Item #5?

Response: See the above pen and ink change.

Question: Reference Special Provision, Section 107, page 42: is it possible to work intermittently for 2008 and not have liquidated damages (para. 5) begin until 2009?


Response: See the above pen and ink change

Consider this change and information prior to submitting your bid on **June 4, 2008**.

Sincerely,



PRINTED ON RECYCLED PAPER

A handwritten signature in black ink, reading "Scott Bickford". The signature is written in a cursive style with a large initial "S" and "B".

Scott Bickford

Contracts & Specifications Engineer