STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

16 STATE HOUSE STATION

AUGUSTA, MARgtober 16, 2009
04333.0016 Subject: Yarmouth

[ ——— Maine Project No’s: 013124.00 &

GOVERNOR 013125.00
Amendment No. 3

DAVID A. COLE

COMMISSIONER

Dear Sir/Ms:
Make the following changes to the Bid Document:

In the Bid Book (pages 4 thru 12), REMOVE the “SCHEDULE OF ITEMS” 9 pages
dated 091005 (replaced in Amendment #2) and REPLACE with the attached new
“SCHEDULE OF ITEMS” 9 pages dated 091016.

In the Bid Book (page 63), REMOVE “Special Provision, Section 107, Prosecution and
Progress, (Contract Time), 1 page dated August 26, 2009, and REPLACE with the
attached new “Special Provision, Section 107, Prosecution and Progress, (Contract
Time), 1 page dated October 16, 2009.

The following questions have been received:

Question: Please review your time line for this project. According to Special Provision
310, we are already past the date to place PM RAP this season and we can’t start paving
until May, 1 2010 and the completion date for the project is 6/30/2010. With the majority
of the work having to take place next season, there is not enough time allowed to
complete the project.

Response: The completion date has been changed to August 15, 2010. Please see the
above change.

Question: Please clarify how the milling is to be paid for. The PM Rap Special Provision
states that it is incidental to that item, but the schedule of values contains an item for
pavement removal.

Response: Pavement Removal will be paid for under Item 202.202 Removing Pavement
Surface. The requirement for the Removal of Pavement to be part of 310.08 Basis of
Payment will not be imposed, for this Project only.

Consider this change and information prior to submitting your bid on October 21, 2009.

Sincerely, _
{27 A _——HAo—
N [ (ot

., Scott Bickford
0 . . )
Contracts & Specifications Engineer

PRINTED ON RECYCLED PAPER

THE MAINE DEPARTMENT OF TRANSPORTATION 1S AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :

LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PROJECT ITEMS

|202.202 REMOVING

I
0010|PAVEMENT SURFACE I 15248.000] I I |
I ISY I I I I
]203.20 COMMON EXCAVATION | | | | |
0020 | 6600.000]| | | I
I ICY I | I |
|304.10 AGGREGATE SUBBASE | | | | |
0030]COURSE - GRAVEL I 3700.000} I I I
I ICY I I I I
1310.28 PLANT MIX | | | | |
0040|RECYCLED ASPHALT PAVE. - | 4400.000] | | |
I8 IN ISY | I I I

]403.209 HOT MIX ASPHALT |
0050]9.5 MM HMA (SIDEWALKS, | 90.000] | | |
|

IDRIVES, INCIDENTALS) T | | | I
[403.210 HOT MIX ASPHALT | | | | |
0060]9.5 MM HMA I 2560.000] | | |
I IT I I I I
]403.2102 9.5 MM ASPHALT | | | | |
0070|RICH BASE MIXTURE I 1200.000]| I I I
I IT I I I I
]409.15 BITUMINOUS TACK | | | | |
0080|COAT - APPLIED I 1474 .000]| I I I
I IG I I I I
|424 .25 LONGITUDINAL | | | | |
0090 JOINT REPAIR I 1250.000]| | | |
I ISF I I I I

|603.16 15 INCH CULVERT | |
O100|PIPE OPTION 1 | 314.000] | | |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY -]
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]604.092 CATCH BASIN TYPE | | | |
0110|B1-C I 7.000] I |
I IEA I I I
1604.161 ALTERING CATCH | | | |
0120|BASIN I 1.000] I |
I IEA I I I
]604.18 ADJUSTING MANHOLE | I I
0130|OR CATCH BASIN TO GRADE | 9.000] I I
I IEA I I I
]605.12 15 INCH | | I |
0140] UNDERDRAIN TYPE C I 290.000] I |
I ILF I I I
]605.15 24 INCH | | I
0150 | UNDERDRAIN TYPE C I 800.000] I |
I ILF I I I
1606.1722 BRIDGE | | | I
0160| TRANSITION - TYPE 2 I 4.000] I |
I IEA I I I
]606.23 GUARDRAIL TYPE 3C | | I
0170]- SINGLE RAIL I 598.000] | |
I ILF I I I
1606.231 GUARDRAIL TYPE | | | |
0180]|3C - 15 FOOT RADIUS AND | 100.000]| I I
ILESS ILF I I I
]606.353 REFLECTORIZED | | I
0190 | FLEXIBLE GUARDRAIL I 40.000] I |
IMARKER |EA I | I
|606.754 WIDEN SHOULDER | | | |
0200 FOR GUARDRAIL 350 FLARED | 12.000] I I
| TERMINAL |EA I I |
1606.79 GUARDRAIL 350 | |
0210|FLARED TERMINAL 12.000]| I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . I UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY l-----— |-
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]608.26 CURB RAMP | | I I
0220 | DETECTABLE WARNING FIELD | 48.000] I I
I ISF I I I
]608.46 REGRADING | | | I
0230 | SIDEWALK I 290.000] I |
I ISY I I I
]609.31 CURB TYPE 3 | | |
0240] | 1375.000]| | I
I ILF I I I
]610.08 PLAIN RIPRAP | | | I
0250] | 46.000] I |
I ICY I I I
1615.07 LOAM | | |
0260| | 446.000] | |
I ICY I I I
1618.1301 SEEDING METHOD | | | |
0270|NUMBER 1 - PLAN QUANTITY | 32.000] I I
I IUN I I I
1619.1201 MULCH - PLAN | | I
0280 | QUANTITY I 32.000] I |
I JUN I I I
]620.58 EROSION CONTROL | | | |
0290 | GEOTEXTILE I 50.000] I |
I ISY I I I
1627.711 WHITE OR YELLOW | | |
0300 | PAINTED PAVEMENT MARKING | 14610.000] I I
ILINE (PLAN QUANTITY) ILF I | I
1627.76 TEMPORARY PVMT. | | | |
0310|MARK LINE, W OR YELLOW  JLUMP |LUMP I I
I I I I I
1629.05 HAND LABOR, | I
0320|STRAIGHT TIME I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM I APPROX . UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | e
| | AND UNITS DOLLARS | CTS | DOLLARS |CTS
]631.10 AIR COMPRESSOR | | |
0330] (INCLUDING OPERATOR) | 10.000]| | |
I IHR | I
]631.11 AIR TOOL | | |
0340] (INCLUDING OPERATOR) | 15.000]| | |
I IHR I I
]631.12 ALL PURPOSE I I I
0350 | EXCAVATOR (INCLUDING | 15.000]| | |
] OPERATOR) JHR | |
]631.172 TRUCK - LARGE | | |
0360 ] (INCLUDING OPERATOR) | 30.000] | |
I IHR I I
631.32 CULVERT CLEANER | | |
0370] (INCLUDING OPERATOR) | 15.000]| | |
I IHR I I
652.31 TYPE 1 BARRICADE | | |
0380] | 15.000]| | |
I |EA | I
]652.311 TYPE 11 | | |
0390 | BARRICADE | 4.000] | |
I |EA I I
]652.33 DRUM | | |
0400] | 40.000]| | |
I |EA | I
|652.34 CONE I | |
0410] | 100.000]| | |
I |EA I I
]652.35 CONSTRUCTION I I I
0420|SIGNS | 1150.000]| | |
I ISF | I
]652.36 MAINTENANCE OF | |
0430 TRAFFIC CONTROL DEVICES 90.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY - l-—————
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.38 FLAGGER | | | |
0440] I 6000.000] I I
I IHR I I I
1652.41 PORTABLE | | I l
0450 | CHANGEABLE MESSAGE SIGN | 2.000] I |
I IEA I I I
|656.75 TEMPORARY SOIL | |
0460 ]| EROSION AND WATER |LUMP | LUMP | |
|POLLUTION CONTROL | | | I
1659.10 MOBILIZATION | | | |
0470] | LUMP | LUMP | I
I I I I I
1812.162 ADJUSTING SEWER | | I
0480 |MANHOLE TO GRADE I 12.000] | |
I IEA I I I
1812.164 REBUILDING SEWER | | | |
0490 | MANHOLE I 6.000]| | |
I IEA I I I
I
| SECTION 0001 TOTAL I ]
SECTION 0002 OPTION 1
1202.202 REMOVING | | I
0500 | PAVEMENT SURFACE I 4500.000} I I
I ISY I I I
]203.20 COMMON EXCAVATION | | | |
0510] | 463.000] I |
I ICY I I I
1304.10 AGGREGATE SUBBASE | | |
0520 COURSE - GRAVEL I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY |- |
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1310.28 PLANT MIX | | | |
0530 |RECYCLED ASPHALT PAVE. - | 698.000]| I I
I8 IN ISY | I I
1403.209 HOT MIX ASPHALT | | | |
0540]9.5 MM HMA (SIDEWALKS, | 5.000]| I I
IDRIVES, INCIDENTALS) IT | I I
]403.210 HOT MIX ASPHALT | | I
0550]9.5 MM HMA I 400.000| I |
I IT I I I
1403.2102 9.5 MM ASPHALT | | | |
0560 RICH BASE MIXTURE I 200.000]| I I
I IT I I I
]409.15 BITUMINOUS TACK | | I
0570|COAT - APPLIED I 250.000] I I
I IG I I I
1603.16 15 INCH CULVERT | | | |
0580|PIPE OPTION | I 20.000]| I |
I ILF I I I
]604.18 ADJUSTING MANHOLE | | I
0590]OR CATCH BASIN TO GRADE | 3.000] I I
I IEA I I I
1608.26 CURB RAMP | | | |
0600 | DETECTABLE WARNING FIELD | 16.000]| I I
I ISF I I I
1610.08 PLAIN RIPRAP | | I
0610] | 46.000] | I
I ICY I I I
|618.1301 SEEDING METHOD | | | |
0620|NUMBER 1 - PLAN QUANTITY | 4.000] I I
I IUN I I I
1619.1201 MULCH - PLAN | | |
0630 QUANTITY 4_.000]| I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I  QUANTITY -]
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1620.58 EROSION CONTROL | | | I
0640 | GEOTEXTILE I 10.000]| I |
I ISY I I I
1627.711 WHITE OR YELLOW | | | |
0650 | PAINTED PAVEMENT MARKING | 2340.000]| I I
ILINE (PLAN QUANTITY) ILF | | I
1627.76 TEMPORARY PVMT. | | | |
0660|MARK LINE, W OR YELLOW  JLUMP |LUMP I I
I I I I I
I I
| SECTION 0002 TOTAL I ]
SECTION 0003 PROJECT ITEMS - OPTION 2
]203.20 COMMON EXCAVATION | | | |
0670]| I 385.000] I |
I ICY I I I
1304.10 AGGREGATE SUBBASE | I I
0680 | COURSE - GRAVEL I 278.000] I |
I ICY I I I
1310.28 PLANT MIX | | | I
0690 |RECYCLED ASPHALT PAVE. - | 158.000] I I
18 IN ISY | | I
]403.209 HOT MIX ASPHALT | | I
0700]9.5 MM HMA (SIDEWALKS, | 78.000] I I
IDRIVES, INCIDENTALS) IT | I I
]403.210 HOT MIX ASPHALT | | | |
0710]9.5 MM HMA I 20.000]| | |
I IT I I I
]403.2102 9.5 MM ASPHALT | | I
13.000]| I I

I
0720|RICH BASE MIXTURE |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 8
DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :
LINE] ITEM | APPROX . UNIT PRICE BID AMOUNT
NO | DESCRIPTION I QUANTITY  |-———————mmmmmmmo | oo
I | AND UNITS DOLLARS | CTS | DOLLARS |CTS
]409.15 BITUMINOUS TACK | | |
0730|COAT - APPLIED I 40.000] I |
I IG I I
]603.15 12 INCH CULVERT | | |
0740|PIPE OPTION I I 75.000] I |
I ILF I I
1603.76 12 INCH INLET | | I
0750|GRATE UNIT I 5.000] I |
I IEA I I
]604.092 CATCH BASIN TYPE | | I
0760]B1-C I 8.000] I |
I IEA I I
]605.09 6 INCH UNDERDRAIN | | I
0770|TYPE B I 260.000] I |
I ILF I I
]605.11 12 INCH | | |
0780 | UNDERDRAIN TYPE C I 660.000] I I
I ILF I I
]608.26 CURB RAMP | | |
0790 | DETECTABLE WARNING FIELD | 32.000] I I
I ISF I I
1609.31 CURB TYPE 3 | | |
0800 | I 1420.000] I |
I ILF I I
1615.07 LOAM | | |
0810] I 4.000] | I
I ICY I I
1618.1301 SEEDING METHOD | | I
0820|NUMBER 1 - PLAN QUANTITY | 2.000] I I
I JUN I I
1619.1201 MULCH - PLAN | |
0830 | QUANTITY 2.000] I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 9

DATE: 091016
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 013124.00 PROJECT(S): 013124.00
013125.00
CONTRACTOR :

LINE]| ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | —————m o | ————— o
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS



1)

2)

3)

4)

5)

6)

7)

Yarmouth
13124.00/ 13125.00
October 16, 2009

Special Provision
Section 107
Prosecution and Progress
(Contract Time)

The contractor will be allowed to commence work on this project as long as
all applicable plans as required under this contract have been submitted and
approved.

The completion date for this contract is August 15, 2010.

The contractor shall not carry on construction operations on Sundays or
Holidays as per Section 107.3.3. Also the Contractor shall not carry on
construction activities on July 13 thru July 19, 2010.

All travel lanes shall be open to traffic and the roadway in safe operating
condition when the contractor suspends work for holidays or extended
periods of time as directed.

The Project between Sta. 46+00 to 65+00 shall be complete to include Base
pavement (403.2102 and 403.210) prior to 5:00pm on July 12, 2010. No
structures are to protrude above the surface of the base pavement in this
section during cessation of construction. A temporary 10’ wide paved ramp
shall be constructed at the butt joints at Marina Road (Sta. 46+00 +/-) and
East Main St. (Sta. 64+00+/-). Payment for the temporary paved ramps and
removal will be incidental to 403 items.

The Contractor will be present for a construction inspection with the
Resident and town representatives at 5:00pm July 12, 2010. Any roadway
condition issues needing repair, shall be completed by the Contractor by July
14, 2010.

Supplemental Liquidated Damages will be accessed the Contractor in the
amount of Fifteen Hundred Dollars ($1,500.00) per calendar day, beginning
July 14, 2010 and continuing until all repairs are complete with regard to
the July 12" inspection.





