



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

January 2, 2009
Subject: **Houlton**
Federal Project No. BR-1562(900)X
State Pin No.015629.00
Amendment No. 1

Dear Sir/Ms:

Make the following changes to the Bid Documents:

In the bid book (page 40), "SPECIAL PROVISION, SECTION 107, (Schedule and Sequence of Work)", second paragraph from the bottom of the page; **CHANGE** the last sentence to read as follows. "Durations within the schedule should be in days." Make this change in pen and ink.

In the bid book (page 67), **REMOVE** "SPECIAL PROVISION, SECTION 502, STRUCTURAL CONCRETE, (QC/QA Acceptance Methods)" and **REPLACE** with the attached new "SPECIAL PROVISION, SECTION 502, STRUCTURAL CONCRETE, (QC/QA Acceptance Methods)"

Consider these changes prior to submitting your bid on January 14, 2009.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

Houlton
15629.00
12/29/08

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)

CLASS OF CONCRETE	ITEM NUMBER	DESCRIPTION	P	METHOD
A	502.219	Struc. Conc. Abutment and Retaining Wall		A
A	502.25	Struc. Conc. Superstructure Slab		A
A	502.31	Struc. Conc. Approach Slabs		C
LP	502.49	Struc. Conc. Curbs and SW		C
S	502.56	Concrete Fill		C
LP	526.34	Permanent Concrete Transition Barrier		C