



STATE OF MAINE
 DEPARTMENT OF TRANSPORTATION
 16 STATE HOUSE STATION
 AUGUSTA, MAINE 04333-0016

Paul R. LePage
 GOVERNOR

David Bernhardt
 COMMISSIONER

March 7, 2011
 Subject: **Canaan**
 Federal Project No: BR-1669(200)X
 State PIN: 016692.00
Amendment No. 2

Dear Sir/Ms:

Make the following changes to the Bid Documents:

In the Bid Book (pages 4 thru 8) **REMOVE** the "SCHEDULE OF ITEMS" 5 pages dated 110208 and **REPLACE** with the attached new "SCHEDULE OF ITEMS" 5 pages dated 110307.

In the Plans, SHEET NUMBER 2 OF 12, Make the following **CHANGE** to the "ESTIMATED QUANTITIES" in pen and ink;

	Item No.	Description	Quantity	Unit
DELETE	ITEM 639.19	FIELD OFFICE TYPE B	1	EA

The following questions have been received:

Question: Due to the close proximity of the project to the MDOT office in Fairfield and the short duration of the project, is the field office necessary?

Response: Upon further review, the Department has decided to eliminate item 639.19 Field Office Type B from the SCHEDULE OF ITEMS. Please refer to the revised SCHEDULE OF ITEMS.

Question: Special Provisions note that no Utility Adjustments are going to occur at the site. However, pole #86 will likely be in the way of any safe slope excavations. It will also be difficult to maintain a safe distance to the power lines while setting the precast box culvert in place. Pole 86 should be relocated and the utility line moved further out from centerline.


Response: The utility lines are not going to be moved further away from centerline. The Contractor will need to plan work accordingly to place the box section(s). Pole #86 will be moved away from the structure 25' prior to construction.



PRINTED ON RECYCLED PAPER

Consider this change and information prior to submitting your bid on March 9, 2011.

Sincerely,


Scott Bickford
Contracts & Specifications Engineer

For

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016692.00

PROJECT(S): BR-1669(200)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 PROJECT ITEMS						
0010	202.19 REMOVING EXISTING BRIDGE	LUMP	LUMP			
0020	203.20 COMMON EXCAVATION	1400.000 CY				
0030	203.24 COMMON BORROW	15.000 CY				
0040	203.25 GRANULAR BORROW	220.000 CY				
0050	203.33 SPECIAL FILL	65.000 CY				
0060	203.35 CRUSHED STONE FILL	165.000 CY				
0070	206.082 STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	675.000 CY				
0080	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	1070.000 CY				
0090	403.207 HOT MIX ASPHALT 19.0 MM HMA	213.000 T				
0100	403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE	213.000 T				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016692.00

PROJECT(S): BR-1669(200)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	409.15 BITUMINOUS TACK COAT - APPLIED	65.000 G				
0120	508.13 MEMBRANE WATERPROOFING	LUMP	LUMP			
0130	511.07 COFFERDAM: DOWNSTREAM	LUMP	LUMP			
0140	511.07 COFFERDAM: UPSTREAM	LUMP	LUMP			
0150	513.22 CRUSHED STONE SLOPE PROTECTION	55.000 SY				
0160	526.30 TEMPORARY CONCRETE BARRIER - TYPE 1	80.000 LF				
0170	534.71 PRECAST CONCRETE BOX CULVERT	LUMP	LUMP			
0180	606.23 GUARDRAIL TYPE 3C - SINGLE RAIL	250.000 LF				
0190	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	8.000 EA				
0200	606.79 GUARDRAIL 350 FLARED TERMINAL	4.000 EA				
0210	610.08 PLAIN RIPRAP	125.000 CY				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016692.00

PROJECT(S): BR-1669(200)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	613.329 EXTENDED USE EROSION CONTROL BLANKETS	75.000 SY				
0230	615.07 LOAM	2.000 CY				
0240	618.1301 SEEDING METHOD NUMBER 1 - PLAN QUANTITY	1.000 UN				
0250	619.1201 MULCH - PLAN QUANTITY	1.000 UN				
0260	619.1401 EROSION CONTROL MIX	60.000 CY				
0270	620.58 EROSION CONTROL GEOTEXTILE	855.000 SY				
0280	620.65 REINFORCEMENT GEOGRID	250.000 SY				
0290	627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE	900.000 LF				
0300	629.05 HAND LABOR, STRAIGHT TIME	10.000 HR				
0310	631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	20.000 HR				
0320	631.131 SMALL BULLDOZER-GRADER (INCLUDING OPERATOR)	10.000 HR				

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016692.00

PROJECT(S): BR-1669(200)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0330	631.15 ROLLER, EARTH AND BASE COURSE (INCLUDING OPERATOR)	10.000 HR				
0340	631.172 TRUCK - LARGE (INCLUDING OPERATOR)	10.000 HR				
0350	652.312 TYPE III BARRICADE	12.000 EA				
0360	652.33 DRUM	20.000 EA				
0370	652.34 CONE	12.000 EA				
0380	652.35 CONSTRUCTION SIGNS	400.000 SF				
0390	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	60.000 CD				
0400	652.38 FLAGGER	50.000 HR				
0410	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0420	659.10 MOBILIZATION	LUMP	LUMP			
0430	834.322 DRY HYDRANT - INSTALL ONLY	LUMP	LUMP			
	SECTION 0001 TOTAL					

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 016692.00

PROJECT(S): BR-1669(200)X

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
	TOTAL BID					