



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

March 29, 2010
Subject: **Brownfield, Fryeburg, Hiram & Waterboro**
Federal Project No's: STP-1729(900)X,
STP-1730(100)X & STP-1730(300)X
State Pin No's: 017299.00, 017301.00 &
017303.00
Amendment No. 2

Dear Sir/Ms:

Make the following changes to the bid Documents:

In the Bid Book (page 63), **REMOVE** "SPECIAL PROVISION SECTION 107 PROSECUTION AND PROGRESS (CONTRACT TIME)" one page, dated 12/30/09 and **REPLACE** with the attached new "SPECIAL PROVISION SECTION 107 PROSECUTION AND PROGRESS (CONTRACT TIME)" one page, dated 03/29/10.

Consider this change prior to submitting your bid on March 31, 2010.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

**Special Provision
Section 107
Prosecution and Progress
(Contract Time)**

1. The contractor will be allowed to commence work anytime, provided that all required plans/submittals have been received and approved by the Department.
2. A 24 hour notice will be required for any changes in the work schedule.
3. The completion date for this contract is August 28, 2010.
4. For every weekday not worked once operations commence, (excluding inclement weather days) the contractor will be charged Supplemental Liquidated Damages at the rate of \$500.00 per day.
5. Only one paving operation will be allowed unless otherwise approved by the Resident.