

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

DAVID A. COLE

COMMISSIONER

November 19, 2004 Subject: Fryeburg Project No. BR-8988(56)X Pin No. 8988.56 Bid Amendment No. 1

Dear Sir/Ms.:

Please make the following change to your Bid Documents:

In "Special Provision Section 107 Time (Supplemental Liquidated Damages for Fabrication Time)" dated September 8, 2004, page 1 of 1, under the category <u>Time</u> for Structural Steel, delete 63 calendar days and replace with 77 calendar days.

Make this change in pen and ink.

Consider this change prior to submitting your bid on November 24, 2004.

Sincerely,

Scott Bickford

Contracts & Specifications Engineer

