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August 01, 2007
Supersedes July 6, 2005

BIDDING INSTRUCTIONS

FOR ALL PROJECTS:
1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the completed
and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, and f) any
other certifications or Bid requirements listed in the Bid Documents as due by Bid
opening.

For an Electronic Bid:
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all required items in the Schedule of Items. (“Zero is not considered a Bid
price.”)

4. Include a Bid Guaranty. Acceptable forms are:

a. aproperly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s
form as determined by the Department) for 5% of the Bid Amount or

b. an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money
Order or Negotiable Certificate of Deposit in the amount stated in the Notice to
Contractors.

5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form in the proper amounts, and deliver to the Civil
Rights Office, or fax to (207)624-3431 by 4:30 PM on bid opening day.

If you need further information regarding Bid preparation, call the DOT Contracts Section at
(207)624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department of
Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts
mailbox at: MDOT.contracts@maine.gov. Each bid package will require a separate
request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Larry Childs at
Larry.Childs@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form by close of
Business (4:30 P.M.) on Bid day.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact the Civil Rights Office at (207) 624-
3066.

MDOTs DBE Directory of Certified firms can also be obtained at

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php



http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm

INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan to the Contract’s Engineer by 4:30
P.M. on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm 1s to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Maine Department of Transportation
Disadvantaged Business Enter prise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26,
the Maine Department of Transportation has established a DBE Program for
disadvantaged business participation in the federal-ad construction program;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

For FFY 2008 (October 1, 2007 through September 30, 2008), MaineDOT has
established a DBE participation goal of 4.5% to be achieved through race/gender
neutral and race/gender conscious means.

Interested parties may view MaineDOT’'s DBE goa setting methodology for the
next 30 days during normal business hours (8-4, M-F) at the Maine Department of
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016. Appointments may be scheduled by telephone at (207) 624-3519. The goa
setting methodology is aso available for viewing on the MaineDOT website:
http://www.mai ne.gov/mdot/di sadvantaged-busi ness-enterprises/dbe-home.php.

Public comment will be accepted for 45 days following the last date of publication.
The public comment period will be complete on August 28", 2007. The goa will be
submitted for approval to the FHWA on August 1%, 2007 with an update based upon
public comment sent to FHWA on August 30™.

Comments on the goal will be accepted for 45 days from the date of this notice.
Written comments should be addressed to Jackie LaPerriere, Maine Department of
Transportation, Civil Rights Office, 16 State House Station, Augusta, Maine 04333-
0016 or by e-mail at: jackie.laperriere@maine.gov.

Several interested stakeholders will be notified directly by e-mail of the goal
publication, including Maine SBA, Associated Constructors of Maine, and ACEC,
and Maine DBEs.


http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
mailto:holly.anderson@maine.gov

Original Submission Page  of

Revision #
MaineDOT CONTRACTOR’'SDBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM
Low Bidder must furnish thisform to Contracts Section Bid Opening day.

Contractor: Telephone: Ext.
Prepared by: Fax:

BID PRICE: $ BID DATE: / /

FEDERAL PROJECT PIN # PROJECT LOCATION:

TOTAL DBE % PARTICIPATION FOR THISSUBMISSION

W | D Non Firm Name Unit/ltem Cost | Unit # | Description of Actual $
B B DBE Work & Item Value
Ee | Ee Number

Total »

Contractors must make a good faith effort to include Certified DBE firmsin all aspects of the project. If
no DBE firmsareto be part of thisproject, a detailed explanation isrequired. Attach supporting evidence to
the maximum participation of DBEson this project. Thisisarequirement. Thisevidence must include name of
firm(s) contacted, date contacted, and outcome of solicitation.

Equal Opportunity Use:

Formreceived:  / / Verified by:

Accepted Rejected

cc: [0 Contracts [ Other

e WBEsarenon-minority women owned firms certified by MaineDOT
e DBEsaremaleand minority owned firmscertified by MaineDOT
For a completelist of certified firms go to http://www.maine.gov/mdot

Rev. 6/06
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where

CIVIL RIGHTS OFFICE

To search for a specific work item, click on the binoculars, type
in the word you want to search for and click on find. To go to
the next selected item, click on the binoculars with the arrow.

MAINE DEPARTMENT OF
TRANSPORTATION

CERTIFIED DISADVANTAGED AND WOMEN
BUSINESS ENTERPRISE

DECEMBER 2005

Information is updated on an ongoing basis and
can be retrieved by visiting our Website:

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php



http://www.state.me.us/mdot
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php

September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/vendorinfo/vss.htm
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Algusta, Maine 04333 and endorsed on the wrapper “Bids for Hot
Mix Asphalt Overlay, Pavement Milling, Drainage and Safety Improvements and in the cities of Brewer and Old Town and town of
Clifton” will be received from contractors at the Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00
o’clock A.M. (prevailing time) on May 28, 2008, and at that time and place publicly opened and read. Bids will be accepted from
contractors prequalified by the Department of Transportation for Highway Construction or Paving Projects. All other Bids may be
rejected. We now accept electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to be
accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the original bid bond
must then be received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice,, dual bids (one
paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project Nos. STP-1479(700)X, PIN 14797.00, STP-A587(000)X, PIN 15870.00; STP-1594(500)X,
PIN 15945.00, and Maine State Project No. 015944.00, PIN 15944.00;

Location: In Penobscot County:

(a) Project No. STP-1479(700)X is located in Brewef on Parkway South, beginning at I-395 and
extending 0.45 of a mile to Wilson Street.

(b) Project No. STP-A587(000)X is located in Old T¢wn on South Main Street, beginning 0.03 of
a mile east of Chester Street and extending easterly 0.16 of a mile to Center Street.

(c) PIN 15944.00 is located on Rte 15 and South Main Street, beginning 0.2 mi south of the [-395
westbound Exit 4 ramp and extending northerly 0.934 of a mile to Route 1A.

(d) Project No. IB-1594(500)X is located in Clifton on Airline Road, beginning 0.34 of a mile
west of the westernmost intersection of the Old Route 9 Bypass (Stage Coach Road) and
extending easterly 2.39 miles to 0.10 of a mile west of the Clifton-Ambherst town line.

Outline of Work: Hot Mix Asphalt Overlay, Pavement Milling, Drain@ge and Safety Improvements and other incidental work.

For general information regarding Bidding and Contracting procedyres, contact Scott Bickford at (207)624-3410. Our webpage at
http://www.maine.gov/mdot/contractor-consultant-information/contragtor_cons.php contains a copy of the schedule of items, Plan
Holders List, written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions to
Scott Bickford at (207)624-3431. Questions received after 12:00 nopn of Friday prior to bid date will not be answered. Bidders shall
not contact any other Departmental staff for clarification of Contract provisions, and the Department will not be responsible for any
interpretations so obtained. Hearing impaired persons may call the Telecommunication Device for the Deaf at 888-516-9364.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department of Transportation’s
Division Office in Presque Isle. They may be purchased from the Iepartment between the hours of 8:00 a.m. to 4:30 p.m. by cash,
credit card (Visa/Mastercard) or check payable to Treasurer, Statd of Maine sent to Maine Department of Transportation, Attn.:
Mailroom, 16 State House Station, Augusta, Maine 04333-0016. Thdy also may be purchased by telephone at (207) 624-3536 between
the hours of 8:00 a.m. to 4:30 p.m. Bid Book $10 ($13 by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the bid amount
or an official bank check, cashier’s check, certified check, certificate' of deposit, or United States postal money order in the amount of
$30,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety
Bond, each in the amount of 100 percent of the Contract price, will be'required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This conftract is subject to compliance with the Disadvantaged Business
Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of December 2002",
price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail]. Standard Detail updates can be
found at http://www.maine.gov/mdot/contractor-consultant-information/contractor_cons.php

The right is hereby reserved to the MDOT to reject any or all bids.

Augusta, Maine
May 7, 2008

JOHN E. DORITY
CHIEF ENGINEER




Brewer, Old Town, & Clifton
14797.00, 15870.00,
15944.00, & 15945.00
August 3, 2004

Supercedes March 17, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php

It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 080505
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015945.00 PROJECT(S): STP-1479(700)X
STP-A587(000)X
15944 .00
OTHERS
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- - |--—- -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
]202.202 REMOVING | | |
0010 PAVEMENT SURFACE I 79690.000] | |
ISY | | I
|202.203 PAVEMENT BUTT | | |
0020 JOINTS I 95.000] | |
ISY | | I
]403.209 HOT MIX ASPHALT | | | I
0030]9.5 MM HMA (SIDEWALKS, | 35.000] | I
IDRIVES, INCIDENTALS) I | I |
]403.210 HOT MIX ASPHALT | l | |
0040]9.5 MM HMA I 6010.000| I I
I I | | |
]403.212 HOT MIX ASPHALT | | |
0050]4.75 MM HMA I 1850.000] I |
I I | | |
]409.15 BITUMINOUS TACK | | |
0060 COAT - APPLIED I 5680.000| | I
I I | | |
]604.092 CATCH BASIN TYPE | | | I
0070|B1-C I 1.000] | |
I IEA | | |
1604.167 ALTER CATCH | | | |
0080|BASIN GRATE TO CASCADE | 1.000] | I
I IEA | | |
]604.18 ADJUSTING MANHOLE | | |
0090]OR CATCH BASIN TO GRADE | 13.000] | I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 080505
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015945.00 PROJECT(S): STP-1479(700)X
STP-A587(000)X
15944 .00
OTHERS
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |-—— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]606.353 REFLECTORIZED I | I I I
0100 FLEXIBLE GUARDRAIL I 20.000]| I I I
| MARKER |EA I I I I
]606.754 WIDEN SHOULDER | I | I I
0110]FOR GUARDRAIL 350 FLARED | 10.000] I I I
| TERMINAL |EA I I I I
]606.79 GUARDRAIL 350 I | I I I
0120 FLARED TERMINAL I 10.000] I I I
I |IEA | | | |
]608.26 CURB RAMP I | I I I
0130 DETECTABLE WARNING FIELD | 84.000] I I I
I ISF | | | |
]609.31 CURB TYPE 3 I | | I I
0140] I 212_000]| I I I
I ILF | | | |
]609.38 RESET CURB TYPE 1 | I I I
0150] I 20.000]| I I I
I ILF | | | |
]609.443 REMOVE, CUT AND | | I I I
0160] INSTALL EXISTING CURB I 29._000]| I I I
I ILF | | | |
]618.1411 SEEDING METHOD | | | I I
0170|NUMBER 3 - PLAN QUANTITY | 9.000] I I I
I IUN | | | |
]619.1201 MULCH - PLAN I I I I I
0180 | QUANTITY I 9.000] I I I
I

]627.711 WHITE OR YELLOW | |
0190 PAINTED PAVEMENT MARKING | 23750.000| I I I
ILINE (PLAN QUANTITY) I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 080505
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015945.00 PROJECT(S): STP-1479(700)X
STP-A587(000)X
15944 .00
OTHERS
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- |-—— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
627.75 WHITE OR YELLOW | | |
0200 | PAVEMENT AND CURB I 3690.000| | |
IMARKING ISF I | |
|627.76 TEMPORARY PVMT. | | |
0210|MARK LINE, W OR YELLOW  |LUMP | LUMP I |
I | | I |
]629.05 HAND LABOR, | | |
0220 |STRAIGHT TIME I 40.000| | |
I IHR | I |
|631.12 ALL PURPOSE I | | |
0230 EXCAVATOR (INCLUDING I 20.000]| | |
| OPERATOR) IHR | I |
]631.172 TRUCK - LARGE | | | |
0240] (INCLUDING OPERATOR) I 30.000] | |
I IHR | I |
1639.19 FIELD OFFICE TYPE | I I
0250|B I 1.000] | |
I IEA | I |
]643.86 TRAFFIC SIGNAL I | |
0260|LOOP DETECTORS I 2.000] | |
I IEA | | |
]652.33 DRUM | | | |
0270] I 75.000] | |
I IEA | I |
]652.34 CONE | | | |
0280] I 200.000| | |
I IEA | I |
|652.35 CONSTRUCTION I | |
0290 SIGNS I 3524000 | | |
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 080505
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015945.00 PROJECT(S): STP-1479(700)X
STP-A587(000)X
15944 .00
OTHERS
CONTRACTOR :

LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY |-—— o | —
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS

]652.36 MAINTENANCE OF I | I I I

0300 TRAFFIC CONTROL DEVICES | 129.000]| I I I

I ICD | | | |

]652.38 FLAGGER I | I I

0310] | 2450.000] I I I

I IHR | | | |

]659.10 MOBILIZATION I I I

0320] | LUMP | LUMP I I I

I I | | | |

| | |

| SECTION 0001 TOTAL I I



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN Nos. 14797.00, 15870.00,
15944.00, & 15945.00, for _the Hot Mix Asphalt Overlay, Pavement Milling,
Drainage and Safety Improvements in the cities of Brewer, and Old Town, and the
town of Clifton, County of Penobscot, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 30, 2008. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



F. Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December 2002 as
updated through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: PIN Nos. 14797.00,
15870.00, 15944.00, & 15945.00, for the Hot Mix Asphalt Overlay, Pavement Milling,
Drainage and Safety Improvements in the cities of Brewer, and Old Town, and the town
of Clifton, County of Penobscot, State of Maine, on which bids will be received until the
time specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this
contract to supply all the materials, tools, equipment and labor to construct the whole of the
Work in strict accordance with the terms and conditions of this Contract at the unit prices in
the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner

10



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN Nos. 14797.00, 15870.00,
15944.00, & 15945.00, for _the Hot Mix Asphalt Overlay, Pavement Milling,
Drainage and Safety Improvements in the cities of Brewer, and Old Town, and the
town of Clifton, County of Penobscot, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 30, 2008. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

1"



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

12



F. Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December 2002 as
updated through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: PIN Nos. 14797.00,
15870.00, 15944.00, & 15945.00, for the Hot Mix Asphalt Overlay, Pavement Milling,
Drainage and Safety Improvements in the cities of Brewer, and Old Town, and the town
of Clifton, County of Penobscot, State of Maine, on which bids will be received until the
time specified in the “Notice to Contractors” do(es) hereby bid and offer to enter into this
contract to supply all the materials, tools, equipment and labor to construct the whole of the
Work in strict accordance with the terms and conditions of this Contract at the unit prices in
the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
by 4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

13



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner

14



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located 1705 U.S. Route 202,
Winthrop, Maine, with a mailing address at 16 State House(&a%\ﬁugusta, Maine 04333-
0016, and (Name of the firm bidding{ the jo

a corporation or other legal entity organized uMe I of (%e&ate of Maine, with its
principal place of businesslocated at ___ (addr f fhe firmbi inqth\eiob)

set forth in this

cated in the Contract
1224.00

, for
in the
, County of

I\eJNork includes construction, maintenance during
n the Contract, and other incidental work.

ge responsible for furnishing all supervision, labor, equipment,
grmanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, al required documentation at the conclusion of the project, warranting
itswork and performing all other work indicated in the Contract.

The Department shall have the right to ater the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time

The Contractor agrees to complete all Work, except warranty work, on or before

November 15, 2003. Further, the Department may deduct from moneys otherwise
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

15



F.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars  and 10 cents)

$_(repeat bid here in numerical terms, such as $10210)  \ Performance
Bond and Payment Bond each being 100% of the amountof this Cantract.

Contract.

he ans, Standard Specifications,

S of \Becemper 2002,

Supplement cifical] ) Kt Agheement; and\, Contract
[ s ¥ Contract will \be govesried by the

id and the Bid Documents, including those in Appendix A to
Division 18 the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

U~V

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.
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The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 West Eastport, Hot Mix Asphalt Overlay

State of Maine, on which bIdS will be received until the time specified in the “ Not|ce to

accordance Wlth the terms and conditions of ‘ e unit prices in the
attached “ Schedule of Items’.

in strict

[tems’

8 he bid amount or the official bank check, cashier’s
, or U. S. Postal Money Order in the amount given in the
; S’, payable to the Treasurer of the State of Maine and
accompanying this1id, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work on the date specified in the Engineer's “Notice to
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of
2002 and complete the Work within the time limits given in the Special Provisions of
this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’ s Disadvantaged Business Enterprise Utilization Plan by
4:30pm on the day of bid opening to the Contracts Engineer.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

17



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Dep

IN WITNESS WHEREOF, the Contractor, for itself, (ts d assigns, hereby
execute two duplicate originals of this Agreem t i [ | covenants,
terms, and obligations contained in the Con Documext

\an

(N9 e of Legallp\A Representative
f the Gontractor)
__ (Witn (PAint Nam

Your offer is her accepted.  This award consummates the Contract, and the

documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)



BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN o et e et aea ey
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeiuiieiiiiiiiit ettt ettt ettt e e sseesateeaeeennes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which

payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct  Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this ..., day of .ooeeeiiee ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNALUTE.....cuviiiiieiie e eiies eeeteetee et e e rteeeeaeebeeesbeenseeeasn s s eeenbeeseesnseenseennns
Print Name Legibly .......ccocvveviiiiniiieiens Print Name Legibly ..........cccooevviiiinnneenee.
SURETY:
STGNATUTE ..eeeeviieiiiiecie et ereeerrteesies eeerie e e e e eeteeeaseeessseeessseeesseeensseesnseeesseeenseeans
Print Name Legibly ........ccccccvvieniinnnnnne. Print Name Legibly ........cccccovvviiiiinniennnnne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE. ...t ettt et e et ettt et ettt et eeeeneens
vii

19



BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

and the State of , as principal,
AN, e ¢ ettt eh ettt h ettt eh e bt et e e h b e bt et sat et et
a corporation duly organized under the laws of the State of ..........c............... and having a
usual place Of DUSINESS 1M ...eieruiiiiieiiee et ettt et et e e e et eeeaeeeneenany

as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this .........c.ccccvveenneenns day of ..o ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
STGNALUTC. ... eeeiieiie e eries eeete s e eeeteeteesteebeeesaeebeeeabeeseesaseeseesnseeseannnes
Print Name Legibly .......cccovvvvvivienienn e Print Name Legibly ......cccccoovviiiiiiiiiien.

SURETY:
e 4 b 11 (<SSR
Print Name Legibly ........ccccocvveiieniinnnnnne Print Name Legibly .......cccoceviiiiiiiniinnnen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......cccocooiiiiiiiniiiciecee, ..

viii
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January 26, 1999

SPECIAL PROVISION
PARTNERING

The successful bidder will have the opportunity to enter into a cooperative partnership
agreement with the State Department of Transportation for the contract. The objective of
this agreement is the effective completion of the work on time and to the standard of
quality that will be a source of pride to both the State and the Contractor. The partnering
agreement will not affect the terms of the contract. It is intended only to establish an
environment of cooperation between the parties. If the partnering agreement is accepted.

1. Contractor shall select and provide a third-party facilitator to conduct the team
building workshop for the Contractor and Department personnel. Facilitator selection
shall require Department concurrence. The cost for the facilitator and his associated
expenses will be shared equally by the Department on the next monthly estimate,
following receipt of invoice(s) from the Contractor, on an extra work basis.

2.  Contractor and Department will exchange lists of the key personnel to be
participants in the workshop. The list will contain the name and job title of each person,
a contact phone number, and the address for job related correspondence.

3. The Contractor shall select the location and make all arrangements for space as
required by facilitator, and for any meals required. This cost to be shared equally.

4. A working arrangement for the partnership will be agreed upon in writing at the
workshop. The arrangement will set out the mutually recognized goals and expectation
of the parties.

5. The Contractor and the Department agree to make an effort to maintain identified
key personnel assigned to the work for its duration. A timely notice by each shall be

given if changes by either must be made.

6.  Project issues shall be processed in the manner agreed upon by the parties during
the orientation.

7. Follow-up workshops may be held periodically throughout the duration of the
contract as agreed by the Contractor and the Department.

8.  The Partnering Agreement is not intended to be a legal document. Failure by either
party to follow the process identified will not be grounds for any claim under the contract.

9. ARE YOU INTERESTED IN THIS OPPORTUNITY? YES NO

1ofl
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PROJECT STATIONING
Station
Left Feet Right
End Project 33+92 End Project
32+22 Electric vault
29+16 Hydrant
24+15 Hydrant # 448
22+60 Pole #7 1/2
19+27 Pole #9
19+27 Hydrant # 259
14+54 Hydrant # 446
10+47 Pole # 14
Begin Project 10+00 Begin Project

Page 1 of 1

Brewer
STP-1479(700)X
Parkway South
Highway Preservation

24



CONSTRUCTION NOTES Brewer

STP-1479(700)X
Parkway South

202.202 REMOVE PAVEMENT SURFACE Highway Preservation

Station to Station Side Comments
10+00 33+92 Lt & Rt Travelway & Shoulder

202.203 PAVEMENT BUTT JOINTS

Station Comments
22+87 Sidewalk
23+10 Drive
23+52 Sidewalk

403.209 HMA, 9.5 MM NOMINAL MAXIMUM SIZE
(sidewalks, drives, islands, and incidentals)

Station to Station Side
23+40 23+52 Lt
22+87 22+97 Lt

403.210 HMA, 9.5 MM NOMINAL MAX SIZE

Station to Station Side
10+00 33+92 Lt & Rt Travelway & Shoulder
22+89 23+32 Lt Mall entrance

403.212 HOT MIX ASPHALT 4./5MM - SHIM

Station to Station Side
10+00 33+92 Lt & Rt Travelway & Shoulder

409.15 BITUMINOUS TACK COAT APPLIED

Station to Station Side
10+00 33+92 Lt & Rt Travelway & Shoulder

Page 1 of 3 25



CONSTRUCTION NOTES Brewer

STP-1479(700)X
Parkway South
Highway Preservation

604.092 CATCH BASIN TYPE B1-C

Station  Side Quantity
33+15 Rt 1

Note:  All dimensions and elevations of the existing catch basin to be replaced at this
location shall be confirmed by the Contractor.

608.253 MASON PAVER WITH TRUNCATED DOME

Station to Station Side

22+75 22482 Lt

23+45 23+52 Lt
609.31 CURB TYPE 3

Station Side

22+89 LT

609.38 RESET CURB TYPE 1

Station To Station Side
29+06 29+26 Rt

609.443 REMOVE, CUT AND INSTALL EXIST CURB

Station To Station Side
22+72 22+89 Lt
23+40 23+52 Lt

Page 2 of 3
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CONSTRUCTION NOTES Brewer

STP-1479(700)X
Parkway South
Highway Preservation

627.711 PVMT. MARK LINE, WH OR YELLOW

Station To Station
10+00 22470
23+65 33+76

Note: The City of Brewer intends to change the existing striping plan. The

Contractor should coordinate with the City of Brewer to layout out the new
striping plan.

627.75 PVMT./.CURB MARK, WH OR YELLOW

Note: The City of Brewer intends to change the existing striping plan. The
Contractor should coordinate with the City of Brewer to layout out the new
striping plan.

627./6 TEMP PVMT. MARK LINE, WH OR YELLOW

Note: To be used on each lift of HMA pavement. RPM's or a painted line will be
used at the contractors discretion on surface, with approval from Resident.

629.05 HAND LABOR, STRAIGHT TIME

Note: As directed by Resident.

631.12 ALL PURPOSE EXC (INC. OPERATOR)

Note: As directed by Resident.

631.172 TRUCK-LARGE (INC. OPERATOR)

Note: As directed by Resident.

Page 3 of 3 27



10.

11.

12.

13.

Brewer
STP-1479(700)X
Parkway South
Highway Preservation

GENERAL NOTES

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident.

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

If required, weepers will be placed as directed by the Resident. Payment shall be
considered incidental to Item 202.202.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or
operation shall be repaired to the satisfaction of the Resident. All work, equipment and
materials required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

Backing up bituminous curb is incidental to the curb items. In areas where new
bituminous curb is designated to replace existing, the removal of the old bituminous
curb shall be incidental to the new curb.

“Undetermined Locations” shall be determined by the Resident.
Stations referenced are approximate.

No separate payment for superintendent or foreman will be made for the supervision of
equipment being paid for under the equipment rental items.

Removal of the existing structure and any necessary cutting of existing pipes to fit in
areas of proposed catch basins will not be paid for separately and will be considered
incidental to item 604.092.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sedimentation Control, February,
2008.

All pavement grindings/millings will become property of the State of Maine, and will
be delivered and stockpiled at the MDOT Maintenance lot located on Route 1A in
Brewer. Payment for delivery and stockpiling will be incidental to Item 202.202.
Stockpiling shall include all equipment, personnel, and all other necessary incidentals
required to construct stockpiles as per normal construction practices.

Page 1 of 1
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1 2" REMOVE PAVEMENT SURFACE WITH
1 5" HOT MIX ASPHALT OVERLAY

8.00" - 9.25"

VARIES

12.00

-2.00%

12.00

-2.00%

8.00" - 9.25"

VARIES

15" HMA 9.5 mm SURFACE
//o" REMOVE PAVEMENT SURFACE

EDGE OF EXISTING PAVED SHOULDER
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16+00 TO 17+00 LT. SHOULDER
¢

1 %" HOT MIX ASPHALT OVERLAY
17400 TO 18+47 RT TURN LANE.

STATION
STATION

1 2" REMOVE PAVEMENT SURFACE WITH

14.00

14.50" - 16.75"

14.50" - 16.75”

8.00°

| Yo" HMA 9.5 mm SURFACE

12" REMOVE PAVEMENT SURFACE
EDGE OF EXISTING PAVED SHOULDER
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PROJECT STATIONING

Lt

End Project
X-Walk Signal Sign

Pole #1/3

Pole # 3

Begin Project

Station

18+47
18+25
15+10
12+69
10+06

10+00

Page 1 of 1

Rt

End Project

Pole #68

Fire Hydrant

Begin Project

Old Town
STP-A587(000)X
Route 2

Highway Preservation

32



PROJECT STRIPING

End Project 18+47
18+33
17+99
17+28

Begin Project 10+00

lofl

18+47

18+33

17+99

17+28

10+00

End Project

Old Town
STP-A587(000)X
Route 2

Highway Preservation

D
)

Begin Project

i
2

Start Turn Lane

Stop Bar

33



Construction Notes

202.202 REMOVE PAVEMENT SURFACE

Station to Station Side Comments
10+00 18+47 Lt. & Rt. Travelway
16+00 17+00 Lt. Shoulder
17+97 18+47 Lt. Ramp Off Center St.

202.203 PAVEMENT BUTT JOINT

Station to Station Side
16+00 16+36 Lt.

403.209 HOT MIX ASPHALT

Station to Station Side
16+00 16+36 Lt.

403.210 HMA, 9.5 MM NOMINAL MAX SIZE

Station to Station Side Comments
10+00 18+47 Lt. & Rt. Travelway
16+00 17+00 Lt. Shoulder
17+97 18+47 Lt. Ramp Off Center St.

604.18 ADJUST CATCHBASIN TO GRADE

Station Side
17+45 Lt.
16+56 Lt.

Page 1 of 2

Old Town
STP-A587(000)X
Route 2

Highway Preservation
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Construction Notes Old Town
STP-A587(000)X

Route 2
Highway Preservation

627.711 WH OR YELLOW PAVEMENT MARKING LINE

Station to Station Side Comments

10+00 12+82 Lt. & Rt. Double Yellow
12+95 15+12 Lt. & Rt. Double Yellow
15+30 18+33 Lt. & Rt. Double Yellow

627./5 WHITE OR YELLOW PVMT AND CURB MARK

Station Comments

10+74 Crosswalk

12+83 Crosswalk

15+14 Crosswalk

18+43 Crosswalk

18+43 Crosswalk

18+33 Stop Bar

17+28 Left Turn Arrow
17+28 Straight & Right Turn Arrow
17+99 Left Turn Arrow
17+99 Straight & Right Turn Arrow

627./6 TEMP PVMT. MARK LINE, WH OR YELLOW

Note: To be used on each lift of HMA pavement. RPM's or a painted line will be used at
the contractors discretion on surface, with approval from Resident.

629.05 HAND LABOR, STRAIGHT TIME

Note: To be used to rebrick and mortar catchbasins to grade and fix some minor damage

643.86 TRAFFIC SIGNAL LOOP DETECTORS

Station Side
18+47 Rt.
18+47 Rt. Turn Lane

Page 2 of 2 35



Old Town
STP-A587(000)X
Route 2
Highway Preservation
GENERAL NOTES

. All utility facilities shall be adjusted by the respective utilities unless otherwise noted.

. Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

. Any damage to the slopes caused by the contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

No separate payment for superintendent or foreman will be made for the supervision of
equipment being paid for under the equipment rental items.

“Undetermined Locations” shall be determined by the Resident.
Stations referenced are approximate.

. All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sedimentation Control, February,
2008.

. All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident.

. No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

. All pavement grindings/millings will become property of the State of Maine, and will be
delivered and stockpiled at the MDOT Maintenance lot located on Hogan Rd in Bangor.
Payment for delivery and stockpiling will be incidental to Item 202.202. Stockpiling
shall include all equipment, personnel, and all other necessary incidentals required to
construct stockpiles as per normal construction practices.

. If required, weepers will be placed as directed by the Resident. Payment shall be
considered incidental to Item 202.202.

Page 1 of 1
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STATION 28+75 TO 56+05

%" HOT MIX ASPHALT OVERLAY
VARIABLE DEPTH SHIM

24

je}

]

Q

8 N

a aJ

Q

N N

N Al

Q

Q

Q N
3

MAINLINE ONLY

VARIABLE DEPTH
4.75 mm HMA SHIM

%" OF 9.5 mm HMA
EDGE OF EXISTING PAVED SHOULDER
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PROJECT STATIONING Brewer
PIN 15944.00

South Main Street
Highway Preservation

Lt Station Rt
43+30 Getchell St.
41+18 Burr St.
34+10 Fire Hydrant #549
26+54 Baker St.

N
24+09 1-395 off ramp
~~
23+02 1-395 on ramp
14+85 1-395 off ramp
N
11497 1-395 on ramp
N
10+30 Abbot St.
Begin Project 10+00 Begin Project

Page 1 of 2
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PROJECT STATIONING Brewer
PIN 15944.00

South Main Street

Highway Preservation
Lt Station Rt

End Project 59+33 End Project

58+48 Fire Hydrant #501

\

55+90 Brimmer St.
/
\

53+05 School St.
/
\

50+18 Spring St.
/
\

46+00 Maple St.
/

/
Hardy St. 45+00

Page 2 of 2
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End Project

59+33

57+96

56+05

55+66

53+31

52+88

50+42

49+95

46+27

PROJECT STRIPING

59+33

57+96

56+05

55+66

53+31

52+88

50+42

49+95

46+27

Page 1 of 3

Brewer

PIN 15944.00

South Main Street
Highway Preservation

End Project

OWLY

59+20

58+96

58+30

P r

GAP - Brimmer Street

GAP - School Street

GAP - Spring Street

42



Hardy Street - GAP

45+89

45+15

44+87

43+40

43+11

41+42

40+95

26+94

26+25

24+59

PROJECT STRIPING Brewer

45+89

45+15

44+87

43+40

43+11

41+42

40+95

26+94

26+25

24+59

Page 2 of 3

PIN 15944.00
South Main Street
Highway Preservation

GAP - Maple Street

GAP - Getchell Street

GAP - Burr Street

GAP - Baker St.

GAP - 1-395 Off/On Ramp

43



Begin Project

23+83

19+24

14+04

13+65

13+19

12+66

12+51

11+46

11+30

11+15

10+77

10+74

10+00

PROJECT STRIPING Brewer

Island

23+83

19+24

14+04

13+65

13+19

12+66

12+51

11+46

11+30

11+15

10+77

10+74

10+00

Page 3 of 3

PIN 15944.00
South Main Street
Highway Preservation

1-395 On Ramp

GAP - 1-395 Off/On Ramp

GAP - Abbott Street

Begin Project

44



202.202 REMOVE PAVEMENT SURFACE

Construction Notes

Station
10+00

590+18

to

Station
28+75

59+33

Side
Lt. & Rt.

Lt. & Rt.

Comments
Mainline & Shoulders

Mainline & Shoulders

202.203 PAVEMENT BUTT JOINT

Station
46+55
48+18
53+40
54+56
55+77
57+05
57+94
27+64
31+64
32+35
40+92
41+76
42+05
53+40
55+20
55+70
55+77
58+35

Side
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.
Lt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

Comments
Around Catchbasins
Around Catchbasins
Around Catchbasins
Around Catchbasins
Around Catchbasins

For Sidewalk
For Sidewalk
Around Catchbasins
Around Catchbasins
Around Catchbasins
Around Catchbasins
For Sidewalk
For Sidewalk
Around Catchbasins
For Sidewalk
For Sidewalk
Around Catchbasins
Around Catchbasins

Page 1 of 4

Brewer
PIN 15944.00
South Main Street

Highway Preservation

45



Construction Notes Brewer
PIN 15944.00

South Main Street
Highway Preservation

403.209 HOT MIX ASPHALT

Station to Station Side Comments
57+05 57+94 Lt. Sidewalk
41+76 42+05 Rt. Sidewalk
55+20 55+70 Rt. Sidewalk

403.210 HMA, 9.5 MM NOMINAL MAX SIZE

Station to Station Side Comments
10+00 59+33 Lt. & Rt. Mainline & Shoulders

403.212 HMA, 4.75 MM SHIM

Station to Station Side Comments
28+75 59+33 Lt. & Rt. Mainline

604.167 ALTER CB GRATE TO CASCADE

Station Side
50+20 Lt.
604.18 ADJUST CB TO GRADE
Station Side
10+85 Lt.
14+99 Lt.
50+20 Lt.
56+23 Lt.
58+59 Lt.
13+03 Rt.
17+74 Rt.
42+05 Rt.
43+60 Rt.
46+31 Rt.
56+34 Rt.

Page 2 of 4



Construction Notes

609.31 CURB TYPE 3
Station to Station Side
41+76 42+05 Rt.
55+20 55+70 Rt.
57+05 57+94 Lt.

Brewer
PIN 15944.00

South Main Street
Highway Preservation

627.711 WH OR YELL PAINT PVMT MARKING LINE

Station
20+26
24+59
26+94
41+42
43+40
45+15
46+27
47+94
50+42
53+31
54+17
56+05
57+01
57+96
10+00
45+15
10+00
23+22
24+59
26+50
26+94
41+42
43+40
46+27
47+94
50+42
53+31
54+17
56+05
57+01
57+96

Station
23+83
26+25
40+95
43+11
44+87
45+89
47+80
49+95
52+88
54+02
55+66
56+95
57+86
59+33
44+87
59+33
22+80
23+83
26+25
26+60
40+95
43+11
45+89
47+80
49+95
52+88
54+02
55+66
56+95
57+86
59+33

Side
CL
CL
CL
CL
CL
CL
CL
CL
CL
CL
CL
CL
CL
CL
Lt.
Lt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.
Rt.

Comments

Double Yellow around Islands
Double Yellow around Islands

Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Double Yellow
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line
Edge Line

Page 3 of 4
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Construction Notes

Brewer

PIN 15944.00

South Main Street
Highway Preservation

627.75 W OR Y PAVEMENT AND CURB MARKING

Station
11+46
12451
14+04
13465
13+19
12+66
47+88
54+07
56+99
57+91
58+30
58+30
58+96
58+96
59+33
59+33

Comments
Stop Bar
Stop Bar
Left Turn Arrow
ONLY
Left Turn Arrow
Left Turn Arrow
Crosswalk
Crosswalk
Crosswalk
Crosswalk
Left Turn Arrow
Straight & Right Turn Arrow
ONLY
Straight & Right Turn Arrow
Left Turn Arrow
Straight & Right Turn Arrow

627./6 TEMP PVMT. MARK LINE, WH OR YELLOW

Note: To be used on each lift of HMA pavement. RPM's or a painted line will be
used at the contractors discretion on surface, with approval from Resident.

629.05 HAND LABOR, STRAIGHT TIME

Note: To be used to rebrick and mortar catchbasins to grade and fix some minor

Station
23+85
50+20
10+85
27+64
43+60
46+31

damage

Side
Lt.
Lt.
Rt.
Rt.
Rt.
Rt.

Page 4 of 4
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10.

11.

12.

13.

Brewer

PIN 15944.00

South Main Street
Highway Preservation

GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Where deemed necessary by the Resident, winter sand shall be removed from the edges
of shoulders and placed in designated areas or disposed of. Payment will be made under
the appropriate contract items.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials
required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

All existing paved shoulders and widenings to be resurfaced as directed by the Resident.
Shoulder shim shall taper to 0 in at face of existing curb and guardrail.

No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

Backing up bituminous curb is incidental to the curb items. In areas where new
bituminous curb is designated to replace existing, the removal of the old bituminous curb
shall be incidental to the new curb.

“Undetermined Locations” shall be determined by the Resident.
Stations referenced are approximate.

Grind transition tapers at Catch Basins under Item No. 202.203, Pavement Butt Joints, as
directed by the Resident.

All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion Control & Sedimentation Control, February,
2008.

All pavement grindings/millings will become property of the State of Maine, and will be
delivered and stockpiled at the lot located on Whitting Hill in Brewer. Payment for
delivery and stockpiling will be incidental to Item 202.202. Stockpiling shall include all
equipment, personnel, and all other necessary incidentals required to construct stockpiles
as per normal construction practices.

Page 1 of 1
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174" PAVEMENT REMOVAL WITH
HOT MIX ASPHALT OVERLAY

VARIABLE DEPTH SHIM AND 1X4”

VARIES

12.50"

12.50"

VARIES

VARIABLE DEPTH SHIM
1" HUA 9.5 mm

STATION 10+00 70 STATION 136+78
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PROJECT STATIONING Clifton

1B-1594(500)X
Route 9

Station Highway Preservation
L eft Feet Right g y
End Project 136+78 End Project

134+38 East Hopkins Pond Rd.

Chick Hill Rd.< 62+78
Stagecoach Rd< 29+71
Ruby's Way< 23+92
Country Lane< 21+00
Bobho Lane< 18+50
14+56 Mile Marker 210
11+61 >Campbell Lane
Begin Project 10+00 Begin Project

Page 1 of 1
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Truck Lane

END PROJECT

PROJECT STRIPING Clifton
IB-1594(500)X

Route 9
Highway Preservation

Lt. CL Rt. Truck Lane
136+78 136+78 END PROJECT
136+57 136+57
|
|
129+21 I 120421
123+30 123+30 End Truck Lane
120+49 120+49
1
|
|
120+00 120+00 :
|
|
80+95 80+95 :
78+66 78+66 Start Truck Lane
1
|
|
65+36 I 65+36
|
|
64+13 I 64413
64+00 64+00
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Chick Hill Rd.

End Truck Lane

Start Truck Lane

Begin Project

PROJECT STRIPING Clifton
IB-1594(500)X

Route 9

64+00 64+00 Highway Preservation
63+34 63+34

62+38 62+38

55+07 55+07

53+24 53+24

53+00 53+00

19+13 19+13

16+32 16+32

16+00 16+00

10+00 10+00 Begin Project

Page 2 of 2
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202.202 REMOVE PAVEMENT SURFACE

Construction Notes

Station
10+00
80+95
78+66
120+50
13+80
31+90
42+75
45+50
50+35
55+25
75+80
87+30
95+00
133+90

10+00
19+13
16+32
53+24
10+00
16+00
42+00
70+50
76+80
92+75
98+50
114+75
123+00

Note: Mill 12.5' each side on travelway to remove cracking at shoulder joint
Shoulder repair locations to be determined by Resident

to Station
136+78
120450
80+95
123+30
14+60
33+50
44+60
48+00
54+00
62+25
80+00
91+30
124+00
135+30

136+78
53+24
19+13
55+07
14+00
39+50
43+60
76+80
90+70
96+30
100+90
115+40
127450

Side
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt

Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt

Comments
Travelway
Truck Lane

Truck Lane Transition
Truck Lane Transition

Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair

Travelway
Truck Lane

Truck Lane Transition
Truck Lane Transition

Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair

Weepers to be milled as directed by Resident

Page 1 of 5

Clifton
I1B-1594(500)X
Route 9

Highway Preservation
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403.210 HMA, 9.5 MM NOMINAL MAX SIZE

Construction Notes

Station
10+00
80+95
78+66
120+50
13+80
31+90
42+75
45+50
50+35
55+25
75+80
87+30
95+00
133+90

10+00
19+13
16+32
53+24
10+00
16+00
42+00
70+50
76+80
92+75
98+50
114+75
123+00

to

Station
136+78
120450
80+95
123+30
14+60
33+50
44+60
48+00
54+00
62+25
80+00
91+30
124+00
135+30

136+78
53+24
19+13
55+07
14+00
39+50
43+60
76+80
90+70
96+30
100+90
115+40
127450

Side
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt
Rt

Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt
Lt

Comments
Travelway
Truck Lane

Truck Lane Transition
Truck Lane Transition

Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair

Travelway
Truck Lane

Truck Lane Transition
Truck Lane Transition

Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair
Shoulder Repair

Page 2 of 5

Clifton
I1B-1594(500)X
Route 9

Highway Preservation
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Construction Notes

403.212 4./5MM HOT MIX ASPHALT - SHIM

Station to Station Side Comments

10+00 136+78 Rt Travelway

80+95 120450 Rt Truck Lane

78+66 80+95 Rt Truck Lane Transition
120+50 123+30 Rt Truck Lane Transition
10+00 136+78 Lt Travelway

19+13 53+24 Lt Truck Lane

16+32 19+13 Lt Truck Lane Transition
53+24 55+07 Lt Truck Lane Transition

409.15 BITUMINOUS TACK COAT APPLIED

Station to Station Side Comments

10+00 136+78 Rt Travelway

80+95 120450 Rt Truck Lane

78+66 80+95 Rt Truck Lane Transition
120+50 123+30 Rt Truck Lane Transition
10+00 136+78 Lt Travelway

19+13 53+24 Lt Truck Lane

16+32 19+13 Lt Truck Lane Transition
53+24 55+07 Lt Truck Lane Transition

Note: To be used on all joints and between pavement surfaces.

Clifton

I1B-1594(500)X

Route 9

Highway Preservation

606.353 REFLEC. FLEX GUARDRAIL MARKER

Station Side Station Side
54+41 Rt 50+45 Lt
57+45 Rt 57493 Lt
80+90 Rt 70+40 Lt
85+16 Rt 76+44 Lt

127+96 Lt
133+52 Lt

Page 3 of 5
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Construction Notes Clifton
IB-1594(500)X

Route 9
Highway Preservation

606.7/54 WIDEN SHOULDER 350 END TREATMENT

Station to Station Side
54+20 54+52 Rt
57424 57+56 Rt
80+69 81+01 Rt
84+95 85+27 Rt
50+24 50+56 Lt
57+72 58+04 Lt
70+19 70+51 Lt
76+23 76+55 Lt

127+75 128+07 Lt

133+31 133+63 Lt

606.79 GUARDRAIL FLARED 350 TERMINAL

Station  Side Station Side
54+41 Rt 50+45 Lt
57+45 Rt 57+93 Lt
80+90 Rt 70+40 Lt
85+16 Rt 76+44 Lt

127+96 Lt
133+52 Lt

618.1411 SEEDING METHOD NUMBER 3 - PLAN QTY

Note: This item to be used in conjunction with item 606.754 Widen
Shoulder For 350 End Treatment locations

619.1201 MULCH - PLAN QTY

Note: This item to be used in conjunction with item 606.754 Widen
Shoulder For 350 End Treatment locations

Page 4 of 5
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Construction Notes Clifton
IB-1594(500)X

Route 9
Highway Preservation

627./6 TEMP PVMT. MARK LINE, WH OR YELLOW

Note: To be used on each lift of HMA pavement. RPM's or a painted line will be use
at the contractors discretion on surface, with approval from Resident.

629.05 HAND LABOR, STRAIGHT TIME

Note: As directed by Resident.

631.12 ALL PURPOSE EXC (INC. OPERATOR)

Note: As directed by Resident.

631.172 TRUCK-LARGE (INC. OPERATOR)

Note: As directed by Resident.

Page 5 of 5
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10.

11.

12.

13.

14.

Clifton

1B-1594(500)X

Route 9

Highway Preservation

GENERAL NOTES
No utility involvement is anticipated.

All waste material not used on the project shall be disposed of off the project in waste
areas approved by the Resident.

Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment and materials
required to make repairs shall be at the Contractor’s expense.

Any necessary cleaning of existing pavement prior to paving shall be incidental to the
related paving items.

350 Flared Terminals shall be installed concurrently with the placement of each section
of beam guardrail.

Holes created by Guardrail removal will be filled and compacted with approved materials
as directed by the Resident. Payment to be considered incidental to the guardrail items.

All existing guardrail to be removed shall become the property of the Contractor.
Removal and disposal shall be considered incidental to the guardrail items.

“Undetermined Locations” shall be determined by the Resident.

No separate payment for superintendent or foreman will be made for the supervision of
equipment being paid for under the equipment rental items.

Stations referenced are approximate.

All work shall be in accordance with the Maine Department of Transportation’s Best
Management Practices for Erosion Control & Sedimentation Control, February, 2008.

MDOT will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course.

If required, weepers will be placed as directed by the Resident. Payment shall be
considered incidental to Item 202.202.

All pavement grindings/millings will become property of the State of Maine, and will be
delivered to and stockpiled at the MDOT lot located on Route 1A in Brewer. Payment for
delivery and stockpiling will be incidental to Item 202.202. Stockpiling shall include all
equipment, personnel, and all other necessary incidentals required to construct stockpiles
as per normal construction practices.

Page 1 of 1
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General Decision Number: ME080010 02/08/2008 ME10

Superseded General Decision Number: ME20070010

State: Maine

Construction Type: Highway

County: Penobscot County in Maine.

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigable; and

those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad

construction.
Modification Number Publication Date
0 0270872008

* ENGI10004-011 04/01/2007

Rates Fringes
Power equipment operators:
Grader. .....c.o.eeeeceaaanns $ 17.58 8.30
Paver. . ... ... $ 17.58 8.30
Roller. ... .. e ee . $ 17.58 8.30
SUME2000-009 10/24/2000
Rates Fringes
Carpenter
Including Form Work......... $ 11.19 1.72
Cement Mason/Finisher............ $ 9.13
Ironworkers:
Stuctural . ... ... .. ... .. ..... $ 17.50 1.70
Laborers:
Landscape. . ... .. ... ...... $ 7.84
Rakers. ... oo e e aa $ 10.18 2.14
Unskilled. . ... ... ... ... ..... $ 8.73 1.71
Power equipment operators:
Backhoes. . ... .o $ 11.81 1.88
Bulldozers. ... ... .o . $ 13.12 2.72
(OF =1 g 11 S $ 15.25 1.70
Excavators. .. ... ... $ 11.69 2.40
Loaders. . ..o i e e a $ 12.21 3.19
Truck drivers:
111 o $ 9.27
Tri Axle. . ... $ 10.63 2.11
Two Axle. .. .o e aa $ 9.12 1.63

http://www.wdol.gov/wdol/scafiles/davishacon/ME10.dvb 4/22/2008
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (i)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact i1s not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®s position and by any information (wage

http://www.wdol.gov/wdol/scafiles/davishacon/ME10.dvb 4/22/2008



payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) ITf the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davishacon/ME10.dvb

Page 3 of 3
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State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -------—- PPM — Overlay, PIN 15944.00
Location of Project -- Brewer, Maine in Penobscot County

2008 Fair Minimum Wage Rates
Highway & Earthwork Penobscot County

Minimum Minimum Minimum Minimum

Occupation Title Wage  Benefit Total Occupation Title Wage  Benefit Total

Asphalt Raker $14.03 $1.50 $15.53 Hot Top Plant Operator $17.58 $7.17  $24.75
Backhoe Loader Operator $14.90 $1.96 $16.86  Ironworker - Reinforcing $17.88 $2.97 $20.85
Blaster $17.60 $3.92 $21.52  Ironworker - Structural $20.15 $496 $25.11
Boom Truck Operator $18.50 $3.49 $21.99 Laborers/Helper/Tender $11.00 $1.06 $12.06
Bulldozer Operator $14.86 $3.98 $18.84 Laborer - Skilled $12.75 $1.86 $14.61
Cable Splicer $20.65 $3.88 $24.53  Loader Op, Front-End $14.71 $2.89 $17.60
Carpenter $17.00 $1.81  $18.81  Mechanic - Maintenance $16.00 $4.23 $20.23
Carpenter - Rough $14.75 $1.50 $16.25  Millwright $22.00 $6.18  $28.18
Cement Mason/Finisher $13.00 $0.64 $13.64 Painter $13.50 $0.48 $13.98
Concrete Mixing Plant Op $15.85 $6.78 $22.63  Paver, Bituminous $16.38 $3.61 $19.99
Concrete Pump Operator $18.50 $2.85 $21.35 Pipe/Steam/Sprinkler Fitter $19.55 $4.14  $23.69
Crane Op =>15 Tons $20.00 $4.68 $24.68 Pipelayer $13.00 $2.83 $15.83
Crusher Plant Operator $14.00 $3.10 $17.10  Roller Operator, Earth $13.25 $4.19 $17.44
Driller, Rock $17.25 $4.45 $21.70  Roller Op, Pavement $17.58 $8.30 $25.88
Electrician, Licensed $21.00 $5.39 $26.39  Screed Operator $17.75 $5.72 $23.47
Electrician Hipr (Licensed) $15.00 $2.44 $17.44  Stone Mason $16.00 $2.26 $18.26
Excavator Operator $16.00 $3.49  $19.49  Truck Driver, Light $14.00 $1.77 $15.77
Fence Setter $12.00 $1.55 $13.55  Truck Driver, Medium $13.05 $4.11 $17.16
Flagger $12.50 $1.50 $14.00  Truck Driver, Heavy $11.60 $0.83 $1243
Grader/Scraper Operator $17.58 $2.56  $20.14  Truck Driver, Tractor Trir $13.15 $6.63 $19.78

Hgway Wrkr/Guardrail Inst $14.10 $1.55 $15.65  Truck Driver, Mixer, Cemnt $10.46 $1.78 $12.24

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above number
for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies of
the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing
a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
filing of these rates with the Secretary of State.

Determination No: HI-024-2008 A true copy

Filing Date: Qﬂ 2/ K , 2008 Att

William A. Peabody—’

Expiration Date: " 12-31-2008 Director
Bureau of Labor Standards

BLS 424HI (R2008) (Highway & Earthwork Penobscot)



NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

of 1
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January 5, 2005

SPECIAL PROVISION
SECTION 104
(WAGE RATES)

When two or more wage rate schedules appear in the bid Book, the highest rate shall
prevail for each classfication.

lofl
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PIN 15870.00
SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in the City of Old Town has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

(a) The section of highway under construction in Penobscot County, Project No. STP-
AS587(000)X is located on South Main Street, beginning 0.03 of a mile east of Chester
Street and extending easterly 0.16 of a mile to Center Street.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and
equipment employed on public way construction projects, United States Government projects or
construction of private ways, when within construction areas established by the Department of
Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality,

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department
of Transportation on state-maintained ways and bridges, otherwise by the municipal

officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract, and

1l

D. For construction areas, carries no fee and does not come within the scope of this section.’

The Municipal Officers for the City of Old Town agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”.

As noted above, a bond may be required by the municipality, the exact amount of said bond to be
determined prior to use of any municipal way. The MDOT will assist in determining the bond amount if
requested by the municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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PIN 15944.00 & 14797.00
SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in the City of Brewer has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

(a) The section of highway under construction in Penobscot County, PIN 15944.00 is
located on South Main Street, Beginning at the 1-395 westbound Exit 4 ramp and
extending northerly 0.74 of a mile to Route 1A.

(b) The section of highway under construction in Penobscot County, Project No. STP-
1479(700)X is located on Parkway South, beginning at I-395 and extending 0.45 of a
mile to Wilson Street.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and
equipment employed on public way construction projects, United States Government projects or
construction of private ways, when within construction areas established by the Department of
Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality,

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department
of Transportation on state-maintained ways and bridges, otherwise by the municipal

officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract, and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The Municipal Officers for the City of Brewer agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”.

As noted above, a bond may be required by the municipality, the exact amount of said bond to be
determined prior to use of any municipal way. The MDOT will assist in determining the bond amount if
requested by the municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Project No. IB-1594(500)X

SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in the Town of Clifton has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

(a) The section of highway under construction in Penobscot County, Project No. IB-
1594(500)X is located on Airline Road, beginning 0.34 of a mile west of the
westernmost intersection of the Old Route 9 Bypass (Stage Coach Road) and
extending easterly 2.39 miles to 0.10 of a mile west of the Clifton-Amherst town line.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and
equipment employed on public way construction projects, United States Government projects or
construction of private ways, when within construction areas established by the Department of
Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality,

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department
of Transportation on state-maintained ways and bridges, otherwise by the municipal

officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract, and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The Municipal Officers for the Town of Clifton agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”.

As noted above, a bond may be required by the municipality, the exact amount of said bond to be
determined prior to use of any municipal way. The MDOT will assist in determining the bond amount if
requested by the municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Town: Brewer
Project: 14797.00
Date: April 7, 2008

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required for subsurface utilities only.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground | Railroad
Bangor Gas Company X
City of Brewer X
Time Warner Cable X
Bangor Hydro-Electric Company X
Mid Maine Communications X
Fairpoint X X
Brewer Water District X

Temporary utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. Utilities have been notified
and will be furnished a project specification book. If utility relocations, though unexpected,
become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities in conjunction with the work by the Contractor.

jms Page 1 of 2 Utility Spec (Ver. 12.00)
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Town: Brewer
Project: 14797.00
Date: April 7, 2008

SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Brewer Water District Adjust Water Gate Boxes 10
City of Brewer Adjust Sewer Manholes 4
Bangor Gas Company No conflict anticipated
Fairpoint No conflict anticipated
Total: 14

Utility Specific Issues:

Brewer Water District

Skip Murphy 989-4214

The Brewer Water District has approximately 10 water gate valves within the project limits.

Brewer Water District estimates ten (10) working days to lower the gate valve boxes prior to the
milling operation and requests three (3) working days notice to schedule their work. The Water
District intends to adjust the gate valve boxes to grade in conjunction with the paving operation.

City of Brewer

Frank Higgins 989-7800

Sewer manholes located within the travel way will be lowered prior to the milling operation.
Manholes located outside the travel way shall remain in place and be milled around. The City of
Brewer has approximately 2 sewer manholes located in the travel way of the project. Brewer
Public Works intends to remove the manhole tops prior to the milling operation and install new
tops prior to placing surface. Brewer Public Works estimates two (2) working days to remove
the tops and two (2) working days to install new tops to grade. Brewer Public Works requests

three working days notice to schedule their work.

Bangor Gas Company

Bangor Gas Company has facilities within the project limits. No conflict is anticipated.

Fairpoint

Patrick Tubbs 941-9595

Dave Leavitt 990-5239

Fairpoint has facilities located within the project limits. No conflict is anticipated.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 1-888-344-7233

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

jms Page 2 of 2
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Town: OIld Town
Project: 15870.00
Date: April 7, 2008

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required for subsurface utilities only.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground | Railroad
Bangor Gas X
Bangor Hydro-Electric Company X
Old Town Sewer District X
Old Town Water District X
Time Warner Cable X
Fairpoint X X

Temporary utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. Utilities have been notified
and will be furnished a project specification book. If utility relocations, though unexpected,
become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities in conjunction with the work by the Contractor.

jms Page 1 of 2 Utility Spec (Ver. 12.00)
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Town: OIld Town
Project: 15870.00
Date: April 7, 2008

SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Bangor Gas No work anticipated
Old Town Sewer District No work anticipated
Old Town Water District Adjust Water Gate Valves 2
Fairpoint No work anticipated
Total: 2
Utility Specific Issues:
Bangor Gas Patrick Tubbs 941-9595

Bangor Gas has facilities located within the project limits. No conflict is anticipated. Bangor
Gas has requested three (3) working days notification prior to subsurface work in the vicinity of
their gas main.

Old Town Sewer District Tim McGovern 827-3970
Old Town Sewer District has facilities located within the project limits. No conflict is
anticipated. The contractor shall mill around the sewer manholes.

Old Town Water District Frank Kearney 827-2145

Old Town Water District has facilities located within the project limits. Old Town Water intends
to lower approximately 3 water gate valves located within the travel way prior to the milling
operation. The Old Town Water District also plans to adjust their water gate valves to finish
grade in conjunction with the paving operation. Old Town Water district requires two (2)
working days to lower the water gate valves and three days advance notice to schedule their
adjustments.

Fairpoint Dave Leavitt 990-5239
Fairpoint has facilities located within the project limits. Fairpoint’s facilities are located outside
the travel way. No conflict is anticipated.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. 1-888-344-7233

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

jms Page 2 of 2 Utility Spec (Ver. 12.00)

79



Town: Brewer
Project: 15944.00
Date: April 8, 2008

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required for subsurface utilities only.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground | Railroad
Bangor Gas Company X
City of Brewer X
Time Warner Cable X
Bangor Hydro-Electric Company X
Mid Maine Communications X
Fairpoint X X
Brewer Water District X

Temporary utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. Utilities have been notified
and will be furnished a project specification book. If utility relocations, though unexpected,
become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities in conjunction with the work by the Contractor.

jms Page 1 of 2 Utility Spec (Ver. 12.00)
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Town: Brewer
Project: 15944.00
Date: April 8, 2008

SUBSURFACE
Summary:
Estimated
Utility Summary of Work Working
Days
Brewer Water District Adjust Gate Valves To Grade 10
City of Brewer Adjust Manholes To Grade 20
Bangor Gas Company No Conflict Anticipated
Fairpoint Adjust Manholes To Grade 2
Total: 32

Utility Specific Issues:

Brewer Water District Skip Murphy 989-4214

The Brewer Water District has 35 water gate valves within the project limits. The Water District
estimates ten (10) working days to loosen gate valves prior to surface paving and intends to
adjust the gate boxes to grade in conjunction with the paving operation. The Water District
requests one week prior notification to schedule their work.

City of Brewer Frank Higgins 989-7800

The City of Brewer has approximately 20 sewer manholes within the project limits. Brewer
Public Works estimates ten (10) working days to remove approximately 15 sewer manhole tops
prior to the milling and shimming operations. At the time this specification was written, The
City of Brewer had an active contract to install approximately five (5) new manholes within the
limits of this project. A metal plate will be placed on the manhole until after the shim has been
placed, then the top will be set to grade prior to surface paving. All 20 manhole tops will be
installed and set to grade prior to surface paving. Brewer Public Works estimates ten (10)
working days to complete the installations.

Bangor Gas Company Patrick Tubbs 941-9595
Bangor Gas Company has facilities within the project limits. No conflict is anticipated with
Bangor Gas facilities.

Fairpoint Dave Leavitt 990-5239
Fairpoint has seven manholes located within the shoulder area of this project. Fairpoint
estimates one (1) working day to remove and reset one manhole top to grade prior to paving
surface. Riser rings shall be installed on the remaining six manholes. One (1) working day is
requested to install the riser rings. Additional working days may be needed if additional
manhole tops are found to require remove and reset adjustments.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

jms Page 2 of 2 Utility Spec (Ver. 12.00)
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Town: Clifton
Project: 15945.00
Date: April 7, 2008

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is not required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground | Railroad
Bangor Hydro-Electric Company X
Fairpoint X X

Temporary utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

AERIAL

No Aerial or Subsurface Utility adjustments are anticipated as part of this project. Utilities have
been notified and will be furnished a project specification book. If utility relocations, though
unexpected, become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

DIG SAFE

The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in
accordance with M.R.S.A. Title 23 83360-A, Maine “Dig Safe” System. 1-888-344-7233

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

jms Page 1 of 1 Utility Spec (Ver. 12.00)



December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter II-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.

Page 2 of 3
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December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, §A2 (NEW).
PL 1993, Ch. 683, §BS5 (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, §13 (AMD).
PL 2001, Ch. 671, §30 (AMD).
PL 2003, Ch. 166, §13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, §X2 (AFF).
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May 8, 2006
JOA

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Limitations of Operations)

Contractor will be allowed to commence work and end work daily according to the Department
of Marine Resources Sunrise/Sunset Table at the following Web address
(http://www.maine.gov/dmr/sunrise_table.htm). Contractor will be allowed to enter roadway at
Sunrise and must be off the roadway before Sunset. "Any work conducted outside these times

will require that the contractor provide appropriate lighting and safety attire for their employees
in compliance with the MUTCD."
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BREWER

PARKWAY SOUTH
HIGHWAY IMPROVEMENTS
PIN 14797.00

GENERAL NOTE

The Maine Department of Environmental Protection (MDEP) has reported spills
and releases involving petroleum products adjacent to the project. In particular
the Gulf Station at the junction of Wilson Street and Parkway South. Based on
the scope of work presented, available data suggests that this contamination
may only be adjacent to the immediate areas of any excavation proposed by the
Maine Department of Transportation (MDOT). However, in light of MDEP’s
findings, the contractor shall employ appropriate health and safety measures to
protect its workers against hazards associated with working near petroleum-
impacted soils. Furthermore, the Contractor shall remain alert for any
additionally evidence of contamination. If the Contractor encounters evidence of
soil or groundwater contamination, the Contractor shall secure the excavation,
stop work in the contaminated area, and immediately notify the Resident. The
Resident shall contact the Hydrogeologist in MDOT’s Environmental Office at
207-624-3100 and the Maine Department of Environmental Protection at 800-
482-0777. Work may only continue with authorization from the Resident.
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Brewer, Old Town, & Clifton
14797.00, 15870.00,
15944.00, & 15945.00

SPECIAL PROVISION

SECTION 105

GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

. The contractor will be allowed to run traffic on milled pavement for up to
3 calendar days, but not over a weekend.

. Weepers shall be milled as directed by the Resident, payment to be
considered incidental to item 202.202.

. The contractor’s traffic control plan shall discuss/address ways to
minimize impact to the traveling public.
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December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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Brewer, Old Town, & Clifton
14797.00, 15870.00,
15944.00, & 15945.00

SPECIAL PROVISION
SECTION 107
Time
(Contract Time)

. The contractor will be allowed to commence work on this Contract anytime
provided that all plans/submittals as required under this contract have been
received and approved by the Maine DOT and the office trailer is 100% complete.

. A 48 hour notice will be required for any changes in the work schedule.

. PIN 15944.00 (Brewer, South Main Street) cannot be started until after July 27,
2008 and must be completed by August 30, 2008.

. Completion date for PIN’s 14797.00, 15870.00, & 15945.00 is October 18"
2008.

For every weekday not worked once operations commence, the Contractor will be
charged supplemental liquidated damages per standard specification107.7.2
(excluding days lost to inclement weather).

. The contractor shall cease all operations and have all lanes open to traffic on
Route 9 and the roadway in safe operating condition as directed on the following
dates:

May 23, 2008 by noon, and shall not commence work again until May 27, 2008
(Memorial Day).

July 3, 2008 by noon, and shall not commence work again until July 7, 2008 (4th
of July).

August 29, 2008 by noon, and shall not commence work again until September 2,
2008 (Labor Day).

. No more than 1 paving operation can be in progress at any one time unless
authorized by the Resident.
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March 12, 2008
Supersedes March 12, 2008

SPECIAL PROVISION
DIVISION 400
PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with these specifications
and the requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise noted
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling
and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
HMA Mixture Composition 703.09

401.021 Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) may be introduced into the mixture at
percentages approved by the Department. If approved by the Department, the Contractor shall
provide documentation stating the source, average residual asphalt content, and stockpile gradations showing
RAP materials have been sized to meet the maximum aggregate size requirements of each mix
designation. The Department will obtain samples for verification and approval prior to its use.

In the event that RAP source or properties change, the Contractor shall notify the Department of the change
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change
to allow for obtaining new samples and approval.

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO T312 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF). The Contractor may use a maximum of 15% reclaimed asphalt pavement (RAP) in
any base, binder, surface, or shim course. The Contractor may be allowed to use more than 15% RAP, up to a
maximum of 25% RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the
mixture.

The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix @ 50 gyrations for shimming and where required, a non-RAP design for bridge
decks. The Department shall then have 15 calendar days in which to process a new design before approval. The
JMF shall establish a single percentage of aggregate passing each sieve size within the limits shown in section
703.09. The mixture shall be designed and produced, including all production tolerances, to comply with the
allowable control points for the particular type of mixture as outlined in 703.09. The JMF shall state the original
source, gradation, and percentage to be used of each portion of the aggregate and mineral filler if required. It
shall also state the proposed PGAB content, the name and

location of the refiner, the supplier, the source of PGAB submitted for approval, the type of PGAB modification
if applicable, and the location of the terminal if applicable.

In addition, the Contractor shall provide the following information with the proposed JMF:
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March 12, 2008
Supersedes March 12, 2008

Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)
Stockpile Gradation Summary

Design Aggregate Structure Consensus Property Summary

Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)
Trial Blend Test Results for at least three different asphalt contents

Specific Gravity and temperature/viscosity charts for the PGAB to be used
Recommended mixing and compaction temperatures from the PGAB supplier
Material Safety Data Sheets (MSDS) For PGAB

Asphalt Content vs. Air Voids trial blend curve

Test report for Contractor’s Verification sample

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 135 Mg [150 ton] for stone stockpiles, 70 Mg [75
ton] for sand stockpiles, and 45 Mg [50 ton] of blend sand before the Department will sample. The Department
shall obtain samples for laboratory testing. The Contractor shall also make available to the Department the
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
samples for testing of the mixture. Before the start of paving, the Contractor and the Department shall split a
production sample for evaluation. The Contractor shall test its split of the sample and determine if the results
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test
the Department’s split of the sample. The results of the two split samples will be compared and shared
between the Department and the Contractor. If the Department finds the mixture acceptable, an approved JMF
will be forwarded to the Contractor and paving may commence. The first day’s production shall be monitored,
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking,
shoving or displacement. The Contractor shall be allowed to submit aim changes within 24 hours of receipt of
the first Acceptance test result. Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves. Adjustments will be
allowed on the %PGAB of up to 0.2%. Adjustments will be allowed on GMM of up to 0.010.

The Contractor shall submit a new JMF for approval each time a change in material source or materials
properties is proposed. The same approval process shall be followed. The cold feed percentage of any
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no
aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be adjusted up to 5
percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage
for RAP for the specific application.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

. . Voids in the Mineral Aggregate -
Design Required Density (VMA)(Minimum Percent) V(.”ds Fllled
, (Percent of Gpy) - ; - with Binder
ESAL’s Nominal Maximum Aggregate Size (mm) :
(Millions) (VFB) Fines/Eff.
Ninitial | Naesign | Nmax 25 19 125 95 4.5 (Minimum %) | Binder Ratio
<0.3 <915 70-80
0.3t0 <3 | <90.5 65-80
3t0<10 96.0 | <98.0 | 13.0 14.0 15.0 16.0 16.0 0.6-1.2
10to <30 | <89.0 65-80*
>30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.
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March 12, 2008
Supersedes March 12, 2008

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 135° to 163°C [275 to 325°F]

At the Paver —allowable range 135° to 163°C [275 to 325°F]

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot
Bituminous Pavement, PGAB shall be 64-28, except that for mixtures containing greater than 15% but no more
than 25% RAP the PGAB shall be PG 58-34. The PGAB shall meet the applicable requirements of AASHTO
M320 - Standard Specification for PGAB. The Contractor shall provide the Department with an approved
copy of the Quality Control Plan for PGAB in accordance with AASHTO R 26 Certifying Suppliers of PGAB.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15™ and November 15", provided that the air temperature as determined
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to
be paved is not frozen. The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the
dates of April 15" and the Saturday following October 15", provided the air temperature determined as above
is 10°C [50°F] or higher. For the purposes of this Section, the traveled way includes truck lanes, ramps,
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C
[50°F] or higher.

Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt Pavement on a wet or
frozen surface and the air temperature shall be 4°C [40°F] or higher.

On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the
travelway and adjacent shoulders shall be placed between the dates of May 15" and the Saturday following
September 15™.

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1* and the Saturday following September 1% if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.
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Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and ¢ of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).

c. The MDOT designation for the JMF.

401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. Whenever the discrepancy in net weights is
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective
action; payment will still be governed by the printed ticket. The producer will be allowed a period of two
days to make any needed repairs to the plant and/or platform scales so that the discrepancy in net weights
between the two is less than 1.0%. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as
long as payment is determined by truck platform scale net weight. Effective corrective action shall be
taken within two working days.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and
automatic printer system are functioning properly.
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c. In the event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths on the main line,
shoulder or similar construction.

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed
with activated extensions.

The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway
projects.

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on MDOT
projects. On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, at
300 mm [12 in] intervals. If the values vary by more than 2.0% from the mean, the Contractor shall make
adjustments until the inconsistencies are remedied.

Failure to replace or repair defective placement equipment may result in a letter of suspension of work and
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 -
Quality
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401.10 Rollers Rollers shall be static steel, pneumatic tire, or approved vibrator type. Rollers shall be in good
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing
direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed
material by the roller surface. The use of rollers, which result in crushing of the aggregate or in displacement
of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated,
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately
compacted to conform to the adjacent area.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option, provided specification densities are attained and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired. Unless otherwise
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of
HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1
Mg [20 ton].

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective
action taken.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of
pavement.

The Contractor shall correct variations exceeding 6 mm [% in] by removing defective work and replacing it with
new material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Departments use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day.
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401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or
displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being
used is 0.150 Pas.

The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pas and 0.300 Pa-s. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness.

On roads opened to two-way traffic, the Contractor shall place each course over the full width of the traveled
way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot Bituminous
Pavement.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.
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401.17 Joints The Contractor shall construct wearing course transverse joints in such a manner that minimum
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge.

The paver shall always maintain a uniform head of HMA during the joint construction. The HMA shall be free
of segregation and meet temperature requirements outlined in section 401.04. Transverse joints of the wearing
course shall be straight and neatly trimmed. The Contractor may form a vertical face exposing the full depth of
the course by inserting a header, by breaking the bond with the underlying course, or by cutting back with hand
tools. The Department may allow feathered or "lap” joints on lower courses or when matching existing low
type pavements.

Longitudinal joints shall be constructed in a manner that will best ensure joint integrity. Methods or activities
that prove detrimental to the construction of sound longitudinal joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers
operating in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow
surface. The Department may approve application by a brush for small surfaces, or in the event of a
malfunction of the spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement or when the Department directs, the Contractor
shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The Department
will not permit broken or raveled edges. The cost of all work necessary for the preparation of joints is
incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All field and
plant supervisors including the responsible onsite paving supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

a. JMF(s)

b. Hot mix asphalt plant details

c. Stockpile Management (to include provisions for a minimum 2 day stockpile)

d. Make and type of paver(s)

e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

f.  Name of QCP Administrator, and certification number

g. Name of Process Control Technician(s) and certification number(s)

h. Name of Quality Control Technicians(s) and certification number(s)

i.

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris
or contamination that could adversely affect the finished pavement
J. Testing Plan 99
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k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement
Examples of Quality Control forms including a daily plant report and a daily paving report

. Silo management and details (can show storage for use on project of up to 36 hours)

Provisions for varying mix temperature due to extraordinary conditions
Name and responsibilities of the Responsible onsite Paving Supervisor
Method for calibration/verification of Density Gauge
A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and
Procedures for HMA Sampling and Testing.
A note detailing conditions under which the percent of RAP will vary from that specified on the
JMF.
s. A note detailing when production will be halted due to QC testing results.

oD oS53~
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The QCP shall include the following technicians together with these minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one PCT is required. The
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials. The
PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the
QCP shall be outlined.
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The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following
minimum frequencies:

TABLE 2: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 115 Mg [125 ton] ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 225 Mg [250 ton] AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 450 Mg [500 ton] AASHTO T 312*
Gradation 1 per 450 Mg [500 ton] AASHTO T30
PGAB content 1 per 460 Mg [500 ton] AASHTO T164
or T308
Voids at Ngesign 1 per 450 Mg [500 ton] AASHTO T 312*
Voids in Mineral Aggregate at 1 per 450 Mg [500 ton] AASHTO T 312*
Ndesiqn
Rice Specific Gravity 1 per 450 Mg [500 ton] AASHTO T209
Coarse Aggregate Angularity 1 per 4500 Mg [5000 ton] ASTM D5821
Flat and Elongated Particles 1 Per 4500 Mg [5000 ton] ASTM D4791
Fine Aggregate Angularity 1 Per 4500 Mg [5000 ton] AASHTO T304

*Method A and B only.

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.

The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the
next working day, except when otherwise noted in the QCP due to local restrictions. The Contractor shall also
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The
Department during QA inspections of the HMA production facility. Test results of splits that do not meet the
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved SHRP Gyratory Compactor at the plant
testing lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 900 Mg [1000 ton] placed.
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The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09

TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL+0.2
% Voids at Ngesign JMF Target +/-1.3

*Based on AASHTO T 308

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Methods A and B: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB,
fines to effective binder or density using all Acceptance or all Quality Control tests for the current lot
is less than 0.85. Method C: The Pay Factor for VMA, Voids @ Ny Percent PGAB, percent passing
the nominal maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve or
percent passing 0.075 mm sieve using all Acceptance or all available Quality Control tests for the
current lot is less than 0.85.

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria for the design traffic level.

c. Each of the first 2 control tests for a Method A or B_lot fall outside the upper or lower limits for
VMA, Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot
fall outside the upper or lower limits for the individual gradation sieve sizes as required in Table 3, or
Percent PGAB.

d. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

e. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

f. The Contractor fails to follow the approved QCP.

g. The Contractor’s control chart shows the process to be out of control (defined as a single point outside
of the control limits on the running average of three chart.) on any property listed in Table 3: Control
Limits.

Paving operations shall not resume until the Contactor and the Department determines that material meeting
the Contract requirements will be produced. The Department will consider corrective action acceptable if the pay
factor for the failing property increases, based on samples already in transit, or a verification sample is tested and
the property falls within the specification limits.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
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401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MDOT prior to use. Certified QC personnel shall not
be required. The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications.

For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following
Acceptance Criteria:

TABLE 4. ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30

PGAB Content Paver Hopper AASHTO T308

%TMD Mat behind all Rollers | AASHTO T269

(Surface)

%TMD (Base Mat behind all Rollers | AASHTO T269

or Binder)

Air Voids at Ny Paver Hopper AASHTO T 312

%VMA at Ny Paver Hopper AASHTO T 312

Fines to Paver Hopper AASHTO T 312

Effective Binder

%VFB Paver Hopper AASHTO T 312

On the first day of production in the current calendar year, or the first day of production of a new JMF the
Department will take three random samples, which will be used to calculate the quality level of the in-place
material in the event the lot is terminated prematurely. Only one of the three will be tested, the other two will be
held onsite until at least three random samples have been taken, at which time the other two will be discarded.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.

If the Department terminates a Lot prematurely, the samples from the first day’s production will be used to
calculate a volumetric pay factor, and a minimum of three cores will be used for a density pay factor, if
applicable, for quantities placed to date.

Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

103
Page 12 of 21



March 12, 2008
Supersedes March 12, 2008

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless
otherwise directed by the Resident. The Department will take the sample randomly within each sublot.
Target values shall be as specified in the JMF. The Department will use Table 5 for calculating pay factors
for gradation, PGAB Content, Air Voids at Ngesignn VMA, Fines to Effective Binder and VFB. The
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on the
second working day of receipt of the sample, or after receipt of the Contractors results of the Acceptance
sample split. Upon conclusion of each lot, where there is a minimum of four sublots, results shall be
examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other
questionable practice, that area may be isolated and tested separately. An area so isolated that has a
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of
the Contractor for the full lane width and a length not to be less than 50 m [150 ft].

Pavement Density The Department will measure pavement density using core samples tested according to
AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut 6 inch
diameter cores at no additional cost to the Department by the end of the working day following the day the
pavement is placed, and immediately give them to the Department. The cores will be placed in a transport
container provided by the Department and transported by the Contractor to the designated MDOT Lab as
directed by the Department. Pre-testing of the cores will not be allowed. At the time of sampling, the
Contractor and the Department shall mutually determine if a core is damaged. If it is determined that the
core(s) is damaged, the Contractor shall cut new core(s) at the same offset and within 1 m [3 ft] of the initial
sample. At the time the core is cut, the Contractor and the Department will mutually determine if saw cutting
of the core is needed, and will mark the core at the point where sawing is needed. The core may be saw cut by
the Contractor in the Department's presence onsite, or in an MDOT Lab by The Department, without disturbing
the layer being tested to remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are
allowed at a test location after the core has been tested. Upon conclusion of each lot, density results shall be
examined for statistical outliers as stated in Section 106.7.2.

On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise
directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot
Bituminous Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used
on mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction
will not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4050 Mg [4500 tons], with unanticipated over-runs of up to 1350 Mg
[1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg [500 ton]
for base or binder densities and 225 Mg [250 ton] for surface densities. The minimum number of sublots for
mixture properties shall be 4, and the minimum number of sublots for density shall be five. 104
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TABLE 5: METHOD A ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-4%
Passing 0.60 mm Target +/-3%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.6t0 1.2
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4%
production tolerance for USL only
% TMD (In place density) 95.0% +/- 2.5%

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3
equal sublots for Mixture Properties and 3 equal sublots for density.
TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.6t01.4
Voids in the Mineral Aggregate LSL from Table 1
Voids Filled with Binder Tablel plus a 4% production tolerance for USL.
% TMD (In-place Density) 95.0% +/- 2.5%

401.203 Testing Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the
Pre-paving Conference, equal lots of up to 4050 Mg [4500 tons], with unanticipated over-runs of up to 1350
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 675 Mg [750 ton] for mixture properties, 450 Mg
[500 ton] for base or binder densities and 225 Mg [250 ton] for surface densities. The minimum number of
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-4%
Passing 0.60 mm Target +/-3%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 06t01.2
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4% production

tolerance for USL only

% TMD (In place density) 95.0% +/- 2.5%
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401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 - Hot Bituminous
Pavement, one sample will be taken from the paver hopper or the truck body per 225 Mg [250 ton] per pay
item. The mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix is
within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract unit
price. If the test results for each 225 Mg [250 ton] increment are outside these limits, the following deductions
(Table 8b) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%

TABLE 8b Method “D” Price Adjustments

PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%

Density -10%*

*Only applies when called for in Section 403 - Hot Bituminous Pavement. Contractor shall cut two 150 mm [6
in] cores, which shall be tested for percent TMD per AASHTO T-269. If the average for the two tests falls
below 92.5% the disincentive shall apply.

401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.

Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment,
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF,
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying
emulsified asphalt to joints, and providing testing facilities and equipment.

The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:
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Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly recut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B, but will monitor them as shutdown criteria.

TABLE 9: TABLE OF GRADATION COMPOSITE " f" FACTORS
(Methods A and B)

"f" Factor
Constituent 19 mm 125mm | 95mm | 475 mm

25 mm - - - -

19 mm 4 - - -

12.5 mm 4 4 -

9.50 mm 4

Gradation 2.36 mm 6 6 6 8
1.18 mm

0.60 mm 2 2 2 2

0.30 mm 2 2 2 2

0.075 mm 6 6 6 8

For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in Mg [ton]
P = Contract price per Mg [ton]

PF = Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng, VMA, VFB, F/Bes;, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any pay factor for any single property or composite gradation falls below 0.85, the Contractor shall
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.
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Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ny PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng4, VMA, VFB, F/Bes;, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any pay factor for any single property or composite gradation falls below 0.90, the Contractor shall
shut down the HMA plant. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then
the composite pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 7 for the type of HMA represented in the JMF. If any pay factor for any single property falls below 0.85,
the Contractor shall shut down the HMA plant. If the PGAB content falls below 0.80, then the PGAB pay factor
shall be 0.55. If the percent passing the nominal maximum sieve, the 2.36 mm sieve, the 0.300 mm sieve or the
0.075 mm sieve for Method C falls below 0.80, then the composite pay factor for the four sieves shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50
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PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.

401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the
Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling,
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be
properly labeled and stored for a period of not more than two weeks, or until the sample is tested.

b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two
working days after receiving the results of the Acceptance test. The following shall be provided in the
request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and

e The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and
MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded.

c. Disputable items The Contractor may dispute any or all of the following test results when the
difference between the Department’s value and the Contractor’s value for that test equals or exceeds the
corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB content, Gy,
and Gmm. In addition, if the allowable variation for these tests is not met or exceeded, the Contractor may
dispute either or both of the following material properties provided the difference between results for them
equals or exceeds the corresponding allowable variation in Table 10: Voids at Ngesign, and VMA. For
Method C only, % passing may only be disputed on sieves which are used for price adjustments

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the valyg
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reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/- 2.0 %
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this
Specification will be so noted in Special Provision 403 - Bituminous Box

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class | or
Class Il profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IR1) as defined by the World Bank, in units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A sublot will consist of 20
lane-meters [50 lane-feet]. Partial lots will be included in the previous lot if less than one-half the size of a
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 30 m [100 ft] of transverse joints at the beginning and end of the project

Within 30 m [100 ft] of railroad crossings

Urban areas with speed limits of 50 kph [30 mph] or lower
Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quality Level Analysis, using the specification limits shown below.
ACCEPTANCE LIMITS

Level USL
I 1.10 m/km [70 in/mile]
Il 1.25 m/km [80 in/mile]
11 1.40 m/km [90 in/mile]
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Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall

submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface
Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT BITUMINOUS PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of bituminous pavement on an
approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous
material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.

In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements.
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The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt
pavement and placed in courses as specified in the Special Provisions.

The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any way.

The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck.

After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 -
Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine, sharp
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The second
application may be applied without sand. The sealer shall be carried to the curb at the gutter line in
sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be sealed shall
be clean, dry and the surface shall be at ambient temperature.

The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot bituminous pavement.

The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher.

403.04 Method of Measurement Hot bituminous pavement will be measured as specified in Section 401.21-

Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot bituminous pavement will be paid for at the contract

unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place.

Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method
location).

Payment will be made under:

Pay Item Pay Unit
403.102 Hot Mix Asphalt Pavement for Special Areas MG [Ton]
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size MG [Ton]
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size MG [Ton]
403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size MG [Ton]
403.209 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]

(sidewalks, drives, islands & incidentals)
403.210 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
403.211 Hot Mix Asphalt (shimming) MG [Ton]
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size MG [Ton]
403.213 Hot Mix Asphalt, 12.5 mm MG [Ton]

Nominal Maximum Size, Base
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SPECIAL PROVISION
SECTION 401
HOT MIX ASPHALT
(¥ inch (20mm) Surface Treatment)

Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt
(HMA) pavement on an approved base in accordance with the Contract documents and in
reasonably close conformity with the lines, grades, thicknesses and typical cross sections shown on
the plans or established. The Department shall accept this work under Quality Assurance
provisions as specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt
Pavement, and Standard Specifications Section 106 - Quality.

The 20 mm [% in] HMA Surface Course shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

GRADATION REQUIREMENTS

Sieve Size Percent Passing
12.5 mm 100
9.5 mm 95-100
4.75 mm 60-95
2.36 mm 40-65
1.18 mm -
0.600 mm -
0.300 mm -
0.075 mm 2-8.0

VOLUMETRIC DESIGN CRITERIA

Voids at Nges

4.0

VMA

16.0 minimum

VFB

65-80

Fines/Eff.Binder

0.6-1.2

If the proposed JMF has been used and approved under Method “A” testing requirements for mix
volumetrics and density on a current MaineDOT project, to include layover mix designs used the
previous year, a test strip will not be required.

A test strip at a nominal depth of 1% inch [30mm], full lane width, shall be required with any new
JMF’s not used and approved under the Method “A” testing requirements for mix volumetrics and
density on a current calendar year MaineDOT project.

If a test strip is required, it shall conform to the following requirements:
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On roads open to two way traffic, the test strip shall be placed over the full width of the travel way
section, not to exceed 2000 ft [600 meters] in length, or 440 ton [400 Mg] production. Prior to the
placement of the test strip a passing verification test is required. A fog coat of Item 409.15,
Bituminous Tack Coat, shall be applied to the level course prior to the placement of the 20mm
Surface Treatment Course, payment to be made under the 409.15 pay item.

The test strip shall not be excluded from QA analysis, but will be evaluated in accordance with
Section 401.03. The Contractor shall notify the Department at least 48 hours in advance of placing
the test strip. The test strip is intended to allow the Contractor to establish a method of compaction
for the % inch [20mm] surface course areas.

Once the methods are established, rolling patterns, equipment, and methods will become part of
the QCP. The test strip will allow for any necessary adjustments to the mix design and or plant
mixing procedures, as well as for the Department to evaluate the quality of the pavement. Changes
to the compaction effort, number, or type of rollers may be permitted by the Department if damage
to the HMA course becomes evident on the ¥ inch (20mm) surface treatment areas. The use of a
16 ton minimum weight pneumatic-tired roller is required on all materials placed under this
specification, unless otherwise authorized by the Department.

Mix samples and cores will be obtained from the test strip. A minimum of three mix samples shall
be randomly selected from the test strip. Five cores shall be randomly sampled from the mat and
tested for density verification. Should the resulting core values average less than 92.0% TMD,
(average of 5 tests ), the Department will reject the strip. The Contractor will remove and replace
rejected test strips at their expense. After completion of the test strip, the Contractor shall make
any final adjustments to the job mix formula in accordance to Standard Specifications, Section
401, subsection 401.03 - Composition of Mixtures, or compaction method. Paving operations shall
not resume until the Contractor and the Department determines that material meeting the Contract
requirements can be produced, and any changes to the Job Mix Formula have been approved by
the Department. The Department shall pay for an accepted test strip as determined Section
401.222 — Pay Factor A and B, for this item. A new test strip shall be required if a current lot is
terminated or completed, and a new lot is started.

The Department may halt the production and placement of the %2 in [20mm] HMA Surface Course
and require the construction of a new test strip if the Department finds that material being
produced, hauled, or placed does not meet the requirements of Sections 401.08 through 401.18.

The final pavement surface may be evaluated for smoothness in accordance with the Special
Provision Section 400; Subsection 402 - Pavement Smoothness, for informational data collection,
or used in addition to section 401.101 — Surface Tolerances to isolate defective areas found to be
of poor ride quality.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the
minimum frequencies outlined in Section 401, Table 2: Minimum Quality Control Frequencies.

The Contractor shall monitor plant production using running average of three control charts as
specified in Section 106, and Control Limits as specified in Section 401, Table 3: Control Limits.
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The Acceptance Criteria shall be as specified in Section 401.20 — Acceptance Method A, B, and C,
and Table 4: Acceptance Criteria.

The Acceptance Limit targets will be as specified on the JMF, and the Department will use the
appropriate Acceptance Limits table from Section, Table 5: Method A, Table 6: Method B, or
Table 7: Method C for the acceptance method noted in the Special Provision 403.

The Contractor shall cease paving operations whenever one of the following occurs on a lot in
progress:

a. Methods A and B: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite

gradation, VFB, fines to effective binder or density using all Acceptance or all Quality

Control tests for the current lot is less than 0.85. Method C: The Pay Factor for VMA,

Voids @ Ny Percent PGAB, percent passing the nominal maximum sieve, percent

passing 2.36 mm sieve, percent passing 0.300 mm sieve or percent passing 0.075 mm

sieve using all Acceptance or all Quality Control tests for the current lot is less than 0.85.

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Table 3: Aggregate Consensus Properties Criteria for the design traffic
level.

c. Each of the first 2 control tests for the lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB. This includes any case where both tests are out on the
same, or different properties.

d. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

e. There is any visible damage to the aggregate due to over-densification other than on
variable depth shim courses.

f. The Contractor fails to follow the approved QCP.

g. The Contractor’s control chart shows the process to be out of control (defined as a single
point outside of the control limits on the running average of three chart.) on any property
listed in Table 3: Control Limits.

Price Adjustment The Department will apply price adjustments for the Hot Mix Asphalt utilized
under this Special Provision as outlined in Section 401.222 : Pay Factor for Methods A and B for
mixes with Volumetric Property requirements, and Pay Factor for Method C for PGAB content,
and sieve sizes listed in Table 7.

Dispute Resolution The Contractor may dispute an acceptance test for this item as outlined in
Section 401.223 for PGAB, Air Void, VMA, and gradation when applicable under the test
Method.

Method of Measurement The Department will measure Hot Mix Asphalt pavement by the ton
(megagram) in accordance with Section 109 - Measurement and Payment.
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Basis of Payment The Department will pay for the Work, in place and accepted, in accordance
with the applicable sections of the Special Provisions at the contract unit price per ton (megagram).

Payment will be made under:

Pay Item Pay Unit
403.210 9.5mm Hot Mix Asphalt Pavement Ton (megagram)
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Old Town
15870.00
Route 2, Preservation

SPECIAL PROVISION
SECTION 401

ROLLERS
(Oscillating Roller)

This section is amended by addition of the following:

Description: The area from Station 10+00 to Station 18+47 shall utilize an Oscillating
Roller, or a department approved alternative, in lieu of Vibrator Rollers. All
requirements of subsection 401.16 - Compaction and subsection 401.20 - Acceptance,
shall still apply. Therefore, there will be no waiver of density requirements in this area..

CONSTRUCTION REQUIREMENTS

Method of Measurement: Measurement shall be in accordance with Subsection 401.21.

Basis of Payment: Payment shall be in accordance with Subsection 401.22.

Payment shall be made under the appropriate 403 Items as used:

Pay Items Pay Unit
403.210 Hot Mix Asphalt, 9.5 mm Ton

Page 1 of 1
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Brewer 14797.00
Old Town 15870.00
Brewer 15944.00
Clifton 15945.00

Route 1

May 6,

SPECIAL PROVISION

SECTION 403

HOT MIX ASPHALT OVERLAY

2008

Desc. of Grad. Bit Cont.  Total No. of Comp.
Course Design Item# % of Mix  Thick Layers Notes
1%” HMA Overlay Areas
Mainline Travelways and Pull-out Areas
Wearing 9.5mm 403.210 N/A 1" 1 49
Shim 4.75mm 403.212 N/A variable 1/more 2,4.9,20
1 3%Mill with 1 ¥ HMA Overlay Areas
Mainline Travelway, Trucklanes, Shoulders,
Wearing 9.5mm 403.210 N/A 1Ya” 1 4,9,20
Shim 4.75mm 403.212 N/A variable 1/more 2,4,9,20
1 %" Mill and 1 %2” HMA Overlay Areas
Mainline Travelway, designated shoulders
Wearing 9.5mm 403.210 N/A 1" 1 4,9,
Shim 4.75mm 403.212 N/A variable 1/more 2,4.9,20
¥ HMA Overlay Areas
Mainline Travelway, Shoulders
Wearing 9.5mm 403.210 N/A $Z% 1 4,9,20,22
Shim 4.75mm 403.212 N/A variable 1/more 2,4,9,20
Drives,Sidewalks, Misc.
Wearing 9.5mm 403.209 N/A 17-1%” 1 2,3,10,11,14

COMPLEMENTARY NOTES

2. The density requirements are waived.

w

The design traffic level for mix placed shall be <0.3 million ESALS

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at
50 gyrations.

9. Section 106.6 Acceptance, (2) Method C.

10. Section 106.6 Acceptance, (2) Method D.

14. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB

content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the Department for approval.

20. The Contractor may place the specified HMA pavement course, not to exceed 1% inch

(30mm) compacted depth, over the full single travel lane width, for each production day. If
this option is utilized the Contractor will be required to place a matching course of HMA
over the adjacent section of travel lane before the end of the following calendar day. The

Contractor will also be responsible for installing additional warning signage that clearly
defines the centerline elevation differential hazard, as well as additional centerline

delineation such as double RPM application, or temporary painted line. The Traffic Control
Plan shall be amended to include this option and the additional requirements. All signs and
traffic control devices will conform to Section 719.01, and Section 652, and will be installed
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Brewer 14797.00
Old Town 15870.00
Brewer 15944.00
Clifton 15945.00
Route 1
May 6, 2008
prior to the work, at a maximum spacing of 0.50 mile [0.80 km] for the entire length of
the effected roadway section. On roadways with two-way traffic, the Contractor will be
required to place the specified course over the full width of the mainline traveled way being
paved prior to opening the sections to weekend or holiday traffic. If this option is utilized, all
additional signing, labor, traffic control devices, or incidentals will not be paid for directly,
but will be considered incidental to the appropriate 403 items.
22. See Special Provision 401 — % inch Surface Treatment for project specifics.

Tack Coat
A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of
approximately 0.025 gal/yd?, and on milled pavement approximately 0.05 gal/yd?2 prior to placing a new
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface
course, at a rate not to exceed 0.025 gal/yd2.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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January 22, 2007
Supersedes May 25, 2006

SPECIAL PROVISION
SECTION 606
GUARDRAIL

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades shown
on the plans or as established. The types of guardrail are designated as follows:

Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts.

Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks.

Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks.
Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks.

Type 3c-Galvanized stedl "w" beam, wood posts or galvanized steel posts, wood or composite
offset blocks.

Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks.
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or
composite offset blocks.

Median barriers shall consist of two beams of the above types, mounted on single posts. Except for
thrie beam, median barriers may include rub rails when called for.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. Thiswork shall also include drilling for and installation of offset
blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail
modifications. Removing plate washers at all posts, except at anchorage assemblies as noted on the
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or
General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. Thiswork shall consist of constructing a concrete end post or modifying an existing endpost as
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to
complete the work as shown on the plans. Bridge Transition shall consist of a bridge connection and
furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 Y2 |b/ft]
minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance
of 610 mm [2 ft] from the top of the post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and
green at trailing ends. Whenever the end treatment is not flared, markers will only be required at the end
treatment’s terminal. These shall be red or green as appropriate. Markers shall be installed on the
protected sid