Updated 11/10/10

FEDERAL PROJECT



Effective November 10, 2010
Supersedes January 20, 2010

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and ¢) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

¢) an electronic bid bond submitted with an electronic bid.

(98]

5. Ifapaper Bid is to be sent, Federal Express overnight delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431.
If you need further information regarding Bid preparation, call the DOT

Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts
mailbox at: MDOT.contracts@maine.gov. Each bid package will require a separate
request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Larry Childs at
Larry.Childs@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
Information Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Complete top portion of form and transmit to the number listed in the Notice to Contractors
RFI NO: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

All Bidders must submit the Disadvantaged Business Enterprise
Proposed Utilization form with their bid.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains information that is required by

U.S. DOT.

The Maine Department of Transportation’s Contractor’s
Disadvantaged Business Enterprise Proposed Utilization Plan
form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php




INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan with your bid on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as

listed in MDOT’s DBE Directory of Certified Businesses) in the
selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone, fax number and e-mail address.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm to be
used, provide the Unit/Item cost of the work/product to be provided by
the subcontractor, give a brief description and the dollar value of the
work.



DBE GOAL NOTICE

Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26,
the Maine Department of Transportation has established a DBE Program for
disadvantaged business participation in the federal-aid construction program,;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

For FFY 2010 (October 1, 2009 through September 30, 2010), MaineDOT has
established a DBE participation goal of 5.9% to be achieved through race/gender
neutral means.

Interested parties may view MaineDOT’s DBE goal setting methodology posted on
this website. If you have questions regarding this goal you may contact the Maine
Department of Transportation, Civil Rights Office by telephone at (207) 624-3042 or
by e-mail at: theresa.savoy(@maine.gov.

This DBE goal, at the request of Federal Highway Administration, has been
recalculated and was resubmitted for approval on May 6, 2010. This goal remains
in effect through September 30, 2012 unless otherwise determined by Federal
Highway Administration.



Original Submission Page  of

Revision #
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM
All Bidders must furnish this form with their bid on Bid Opening day
Contractor: Telephone: Ext.
Contact Person: Fax:
E-mail:
BID PRICE: $§ BID DATE: / /
FEDERAL PROJECT PIN # PROJECT LOCATION:
TOTAL ANTICIPATEDDBE % PARTICIPATION FOR THIS SUBMISSION
W | D Non Firm Name Item Number & | Quantity Cost per Actual § Value
B B DBE Description of Unit/Item
Ee | Ee Work

Subcontractor
Total >

DBE Total >

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL
FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL NOT
BECOME A PART OF THE CONTRACTUAL TERMS.

Equal Opportunity Use:

Formreceived: / /  Verified by:

cc: [0 Contracts [ Other

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 7/10



THE
MAINE DIEFARTMENT
OF TRANSPORTATION

where

Maine Department of Transportation Civil
Rights Office

Directory of Certified Disadvantaged Business
Enterprises

Listing can be found at:
www.maine.gov/mdot/disadvantagedbusiness-
enterprises/dbe-home.php

For additional information and guidance contact: Civil
Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access
the DBE Directory at this site in order to have
the most current listings.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/vendorinfo/vss.htm




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for a Park and Ride in the city of Caribou” will be received from contractors at the Reception Desk,
Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on September 7,
2011 and at that time and place publicly opened and read. Bids will be accepted from all bidders. The lowest
responsive bidder must have completed, or successfully complete, a (Highway Construction prequalification), or
project specific prequalification to be considered for the award of this contract. We now accept electronic bids for those
bid packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please

note: the Department will accept a facsimile of the bid bond; however, the original bid bond must then be received at
the MDOT Contract Section within 72 hours of the bid opening. Until further notice, dual bids (one paper, one

electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. HPP-6462(800)X, PIN. 6462.80
Location: In Aroostook County, project is located at Caribou Trail Head off of Otter St.

Outline of Work: Park and Ride and other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http:/www.maine.gov/mdot/contractors/ contains a copy of the schedule of items, Plan Holders List,
written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions
to Project Manager Jon Bither at (207)624-3431. Questions received after 12:00 noon of Friday prior to bid date
will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions,
and the Department will not be responsible for any interpretations so obtained. Hearing impaired persons may call the
Telecommunication Device for the Deaf at 888-516-9364.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Regional Office in Presque Isle. They may be purchased from the Department between the hours of
8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to
Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They
also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans
$26.00 ($30.00 by mail). Half size plans $13.00 ($16.00 by mail), Bid Book $10 ($13 by mail), Single Sheets $2,
payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $20,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as set forth by the Maine Department of Transportation.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].

Standard Detail updates can be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.
\\\\\\\\\\\Illlll"liillli/,,&
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NOTICE

All bids for Federal Projects opened after December
1, 2008 MUST be accompanied by the DBE
Proposed Utilization form. If you are submitting an
electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431.



Caribou

PIN: 006462.80

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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CONTRACT

MAINE DEPARTMENT OF TRANSPORTATION

CONTRACTOR :

ID: 006462.80

SCHEDULE OF

ITEMS

PAGE: 1
DATE: 110819
REVISED:

PROJECT(S): HPP-6462(800)X

ITEM

APPROX.
QUANTITY
AND UNITS

SECTION 0001 PROJECT

ITEMS

|304.13 DENSE GRADED
OO50]|CRUSHED AGGREGATE

| SUBBASE

|]603.199 24 INCH CULVERT
OO6O|PIPE OPTION 111

|605.39 UNDERDRAIN DITCH

0070]SOIL FILTER

|

I 5.
|AC

|

I 12850
lcy

|

I 500
lcy

|

I 1450
lcy

|

I 6700
lcy

|

I 100
ILF

|

JLUMP

|

|

I 150
lcy

|

I 15.
IEA

|

I 25
lcy



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 110819
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 006462.80 PROJECT(S): HPP-6462(800)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |--——--———- |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1613.319 EROSION CONTROL | | | | |
0110 | BLANKET | 480.000]| | | |
| ISY | I I |
|615.07 LOAM | | I | |
0120] | 200.000] | | |
| ICY | I I |
1618.1401 SEEDING METHOD | | | | |
0130|NUMBER 2 - PLAN QUANTITY | 40.000] I I |
| IUN | I I |
1618.1411 SEEDING METHOD | | | | |
0140|NUMBER 3 - PLAN QUANTITY | 180.000] I I |
| IUN | I I |
1619.1201 MULCH - PLAN | | | | |
0150 | QUANTITY | 220.000] I I I
| IUN | I I |
1620.54 STABILIZATION | | | | |
0160 | GEOTEXTILE | 1200.000] I I |
| ISY | I I |
1620.58 EROSION CONTROL | | | | |
0170|GEOTEXTILE | 300.000] I I |
| ISY | I I |
1621.037 EVERGREEN TREES | | | | |
0180]| (5 FOOT - 6 FOOT) GROUP | 3.000] I I |
A |EA | I I |
|621.044 EVERGREEN TREES | | | | |
0190]| (6 FOOT - 8 FOOT) GROUP | 5.000] I I |
IB |EA | I I |
1621.047 EVERGREEN TREES | | | | |
0200] (8 FOOT - 9 FOOT) GROUP | 2.000] I I |
IB |EA | I I |
1621.285 LARGE DECIDUOUS | | | | |
0210|TREE (3 INCH - 3.50 INCH | 3.000] I I |
|CALIPER) GROUP A |EA | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 110819
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 006462.80 PROJECT(S): HPP-6462(800)X
CONTRACTOR :
LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |--——--———- l-——-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|626.22 NON-METALLIC | | | | |
0220 CONDUIT | 900.000] | I I
| ILF | I I |
1626.32 24 INCH | | I | |
0230 | FOUNDAT ION | 9.000] I | |
| IEA | I I |
|629.05 HAND LABOR, | | | | |
0240 STRAIGHT TIME | 20.000] | | |
| IHR | I I |
|631.10 AIR COMPRESSOR | | | | |
0250 (INCLUDING OPERATOR) | 10.000] | | |
| IHR | I I |
|631.11 AIR TOOL | | | | |
0260] (INCLUDING OPERATOR) | 10.000] | | |
| IHR | I I |
|631.12 ALL PURPOSE | | | | |
0270 ] EXCAVATOR (INCLUDING | 10.000] | | |
| OPERATOR) |HR | I I |
|631.132 SMALL BULLDOZER | | | | |
0280] (INCLUDING OPERATOR) | 10.000] | | |
| IHR | I I |
|631.14 GRADER (INCLUDING | | | | |
0290 | OPERATOR) | 10.000]| I | |
| IHR | I I |
|631.172 TRUCK - LARGE | | | | |
0300] (INCLUDING OPERATOR) | 20.000] I I |
| IHR | I I |
|631.18 CHAIN SAW RENTAL | | | | |
0310] (INCLUDING OPERATOR) | 10.000] | | |
| IHR | I I |
|631.20 STUMP CHIPPER | | | | |
0320] (INCLUDING OPERATOR) | 10.000]| | | |
| IHR | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 110819
SCHEDULE OF ITEMS REVISED:
CONTRACT 1ID: 006462.80 PROJECT(S): HPP-6462(800)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |--——--———- l-——-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1634.16 HIGHWAY LIGHTING | | I | |
0330] | LUMP | LUMP I I |
| | | I I |
1634.2042 LED LUMINARIES | | | | |
0340] | 9.000] I I I
| IEA | I I |
1634.21 CONVENTIONAL | | | | I
0350 LIGHT STANDARD | 9.000] I I |
| IEA | I I |
1641.103 WOOD PICNIC I | I I |
0360 TABLE - RECTANGULAR 8" | 3.000] I I I
| IEA | I I |
1641.1031 WOOD PICNIC | | | | |
0370 TABLE - RECTANGULAR 12" | 1.000] I I |
| IEA | I I |
1641.90 DINING PAVILION | | | | |
0380] | 1.000] | I |
| IEA | I I |
1645.51 SPECIAL SIGNING | |
0390] | LUMP | LUMP I I |
| | | I I |
1652.31 TYPE | BARRICADE | | | | |
0400]| | 10.000] I I |
| IEA | I I |
|652.33 DRUM | | | | |
0410] | 10.000] | I |
| IEA | I I |
1652.34 CONE | | | I |
0420] | 20-000] I I |
| IEA | I I |
1652.35 CONSTRUCTION | | | | |
0430 SIGNS | 230.000] I I |
| ISF | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 110819
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 006462 .80 PROJECT(S): HPP-6462(800)X
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY | [ ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1652.36 MAINTENANCE OF I I I I I
0440 TRAFFIC CONTROL DEVICES | 77.000] I I I
| ICD | I I |
|652.38 FLAGGER I I | I I
0450 I 40.000] I I I
| IHR | I I |
1656.75 TEMPORARY SOIL I I I I I
0460 EROSION AND WATER | LUMP JLUMP I I I
|POLLUTION CONTROL I I I I I
1659.10 MOBILIZATION I I I I
0470] |LUMP JLUMP I I I
| | | I I |
| | |
| SECTION 0001 TOTAL I I
| |
| TOTAL BID I I



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 6462.80

for a Park and Ride in the city of Caribou, County of Aroostook, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 16, 2012. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.




Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

10



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 6462.80 - Park and Ride - in the city of Caribou,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

1"



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 6462.80

for a Park and Ride in the city of Caribou, County of Aroostook, Maine. The Work
includes construction, maintenance during construction, warranty as provided in the
Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 16, 2012. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

13



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

14



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 6462.80 - Park and Ride - in the city of Caribou,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

15



Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner

16



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Name of the firm bidding e joly)

a corporation or other legal entity organized underthe la\r\)&of t tate of Maine, with its
principal place of business located at ___(address\of the firm bidding the job)

outh Nowhere, County of Washington,
aWance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
rforming all other work indicated in the Contract.

documentation,
its work and

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

17



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1M0) \ Performance

Bond and Payment Bond each being 100% of the amount\of this Céntract.

Contract.

1 and the Bid Documents, including those in Appendix A to
Division t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

18



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,
State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contrad¢ to supply all the

edule of Items”, which
full compensation the amount

Second: TRat the bid band at 5%.ef the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractprs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions

stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

19



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

nytire of L all A t Representative
of the Contracto
(Pxint Name

( amg and Titfe Printed)

G. Award.

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Malne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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July 16, 2009

SPECIAL PROVISION

SECTION 102.3
EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION
(Geotechnical Information)

Add the following to Section 102.3, Examination of Documents, Site and Other Information:

102.3.1 Geotechnical Information In most cases, Geotechnical Information pertaining to the
project has been collected and assembled. Bidders and Contractors are obligated to examine and,
if necessary, obtain geotechnical information. If one is available, the project geotechnical report
may be accessed at the following web address:

http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php.

The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or
estimates or conclusions drawn from the Geotechnical Information. Data provided may not be
representative of the subsurface conditions between the boring locations.

This section does not diminish the duties imposed upon parties in Section 102 or in any other
sections.
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http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php

Page 1 of 3

General Decision Number: ME100009 09/03/2010 ME9
Superseded General Decision Number: ME20080009
State: Maine

Construction Type: Highway

Counties: Aroostook, Franklin, Hancock, Kennebec, Knox,
Lincoln, Oxford, Piscataquis, Sagadahoc, Somerset, Waldo and
York Counties in Maine.

HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigatable; and
those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad

construction.
ModiFfication Number Publication Date
0 03/12/2010
1 03/26/2010
2 05/14/2010
3 0970372010
* ENG10004-015 04/01/2010
Rates Fringes
Power equipment operators:
Asphalt Roller.... ... _._...... $ 19.43 9.06
Pavers. . ... ... $ 19.43 9.06
SUME2000-008 10/24/2000
Rates Fringes
CARPENTER. - o i e e e e e e e e e e e e e e e e e s $ 11.60 1.51
Ironworkers:
Structural . ... ... ... . ....... $ 12.03 1.58
Laborers:
Drillers. . ..o $ 10.00 2.50
Flaggers. .. ... . $ 7.25
Guardrail Installers........ $ 7.92
Landscape.....ccuooeaaa.. $ 7.87 .16
Line Stripper-.............. $ 8.69 .23
Pipelayers.... ... .. ... ...... $ 9.21 2.31
Rakers. ... .. $ 9.00 1.51
Sign Erectors............... $ 10.00
Unskilled. ... ... .. .. .. ...... $ 8.66 1.38
Wheelman. ......oceeeeeeeenn-. $ 8.50 .43
Power equipment operators:
Backhoes. .. ... .. . ... ..... $ 11.87 2.05
Bulldozers. ... ... ... ... ..... $ 12.33 2.88
(OF =Y o 1T $ 14.06 1.75

http://www.wdol.gov/wdol/scafiles/davisbacon/ME9.dvb 5/6/2011



Excavators. ........oceocnao... $ 12.38 2.48
Graders. .. ..o iieeaaann $ 13.06 3.73
Loaders. . . oo i e e a $ 11.41 2.87
Mechanics.......cooeeano... $ 13.18 2.57
Truck drivers:
D] 11 o $ 9.35 3.10
Tri axle. ... . .... $ 8.70 1.18
Two axle. ... aa. $ 8.56 2.19

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (&) (1) (N)).

In the listing above, the "'SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N._W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an

http://www.wdol.gov/wdol/scafiles/davisbacon/ME9.dvb

Page 2 of 3

5/6/2011
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Page 3 of 3

interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4_.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/ME9.dvb 5/6/2011



Town: Caribou, Caribou Connector
Project/PIN: HPP-6462(800)X; 006462.80
Date : July, 2011

SPECIAL PROVISIONS
SECTION 104
UTILITIES

MEETING
A Pre-construction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is not required for this project.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility
and/or railroad work to be undertaken in conjunction with this project. The following list identifies
all known utilities or railroads having facilities presently located within the limits of this project or
intending to install facilities during project construction.

The following utilities are known to be located on these projects:

Utility/Railroad Aerial Underground
Maine Public Service Co. X
AERIAL

Utility working days are Monday through Friday, conditions permitting. Times are estimated on the
basis of a single crew for each utility.

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes
necessary, sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

**NOTE: Maine Public Service may need to place a Service Pole to accommodate the

Lighting for the Recreation Park and Ride and upgrade it’s Facilities on Otter St.

UTILITY CONTACT:

UTILITY CONTACT PERSON TELEPHONE No.

Maine Public Service Co. Chris Nicholas (207)760-2526
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Town: Caribou, Caribou Connector
Project/PIN: HPP-6462(800)X; 006462.80
Date : July, 2011

UNDERGROUND

No Underground utility involved. Contractor may encounter underground utilities from an existing
Pole to a Residence or Business. If working around these Poles the Aerial Utility will need to be
notified.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance with
the latest edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as
issued by the Federal Highway Administration.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

28



December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php  under
the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

1of1l
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December 1, 2010
Supersedes April 1, 2010

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK

(Buy America Certification)

105.11 Federal Requirements Add the following as the third paragraph:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).”

1of1l
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May 9, 2011

SPECIAL PROVISION 105
GENERAL SCOPE OF WORK
Equal Opportunity and Civil Rights

(Disadvantaged Business Enterprises Program)

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE)
program in accordance with regulations of the United States Department of Transportation
(USDOT), 49 CFR Part 26. The MaineDOT receives federal financial assistance from USDOT,
and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of
and certifying DBE firms in Maine.

A DBE is defined as a for-profit business that is owned and controlled by one or more socially
and economically disadvantaged person(s). For the purpose of this definition:

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:

a. A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.

b. A partnership or limited liability company in which at least 51% of the beneficial
ownership interests legitimately are held by a disadvantaged person(s).

c. A corporation or other entity in which at least 51% of the voting interest and 51%
of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership. If
the disadvantaged group ownership interests are real, substantial and continuing and not created
solely to meet the requirements of this program, a firm is considered a bona fide DBE.

105.10.1.2 Commercially Useful Function MaineDOT will count expenditures of a DBE
contractor toward DBE goals only if the DBE is performing a commercially useful function on
that contract. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. Credit will only be given when the
DBE meets all conditions for a CUF. Credit for labor will be in accordance with the
responsibilities outlined in the contract. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on the Contract, for
negotiating price, determining quality and quantity, ordering the materials, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, MaineDOT will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the Contract is commensurate
with the work it is actually performing and DBE credit claimed for its performance of the work,
and other relevant factors.

Page 1 of 4
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May 9, 2011

Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that
the DBE is subcontracted with that Prime Contractor for regular course of business.

A current listing of certified DBEs that may wish to participate in the highway construction

program and the scope of work for which they are certified can be found at

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be
given for the value described by a DBE performing as:

A prime contractor; 100% of actual value of work performed by own workforces.

An approved subcontractor; 100% of work performed by own workforces.

An owner-operator of construction equipment; 100% of expenditures committed.

A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that

operates or maintains a factory or establishment that produces on the premises the

materials or supplies obtained by the Contractor. Brokers and packagers shall not be
regarded as manufacturers.

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm
that owns, operates, or maintains a store, warechouse or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public. For purposes of this provision a “Broker” is a
DBE that has entered into a legally binding relationship to provide goods or services
delivered or performed by a third party. Brokers and packagers shall not be regarded as
regular dealers.

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services
include professional, technical, consultant, or managerial, services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies required
for the performance of the contract. Eligible services also include agencies providing
bonding and insurance specifically required for the performance of the contract.

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if
applicable, includes the cost of the self supplied materials and supplies.100% of
expenditures committed when the DBE leases trucks from another DBE firm including an
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of
a lease arrangement for trucks from a non-DBE, including an owner-operator.

H. Any combination of the above.

Sawp

105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal,
bidders are encouraged to utilize DBE businesses certified by the MaineDOT. MaineDOT seeks
to meet the established DBE goal solely through race-neutral means. Race-neutral DBE
participation occurs when a DBE is awarded a prime contract through customary competitive
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status
in making the award. A DBE/subcontractor Utilization Proposed Form is required to be included
in bid documents.

MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a
number of factors including project scope, available DBE firms, firms certified in particular
project work, etc. Each bid will request that the contractor attempt to meet the PAT. This PAT is
developed to assist contractors to better understand what the MaineDOT expectations are for a
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specific project. The PAT is NOT a mandate but an assessment of what this particular project
can bear for DBE participation. The Department anticipates that each contractor will make the
best effort to reach or exceed this PAT for the project.

105.10.1.4 Race-conscious Project Goals If it is determined by the Department that the annual
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects. Race-conscious contract goals are goals that are
enforceable by the Department and require that the prime contractor use good faith effort to
achieve the goal set by the Department for that particular project. If race conscious means are
implemented on a project, the Prime must comply with the requirements of 49 CFR.

At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall
show the name of the firm, the item/material/type of work involved and the dollar amount of
work to be performed. The dollar total of each commitment shall be totaled and a percentage
determined.

If the project goal is not met, acceptable documentation showing all good faith efforts made to
obtain participation may be required in order to award the project. Failure to provide the required
listing with the dollar participation total or acceptable documentation of good faith efforts to
obtain DBE participation within 3 days after the bid opening date will be considered a lack of
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances
will require the low bidder to surrender the Proposal Guaranty to the Department. The
submission and approval of the above forms does not constitute a formal subcontract.

If for any reason during the progress of the Work the Contractor finds that DBEs included on the
list are unable to perform the proposed work, the Contractor, with written release by the
committed DBE or approval of the Department, may substitute other DBE firms for those named
on the list. If the Contractor is able to clearly document their inability to find qualified substitute
firms to meet the project goal, the Contractor may request in writing approval to substitute the
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to
fulfill the DBE requirement, the Department may withhold progress payments. If good faith
effort is determined by the Department, failure to meet the DBE contract goal will not be a
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing
the dollars committed to the DBEs by the actual contract dollars. These requirements are in
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts.

105.10.1.5 Certification of DBE attainment on Contracts The MaineDOT must certify that it has
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for
which credit was claimed. The certification is for the purpose of ensuring accountability for
monitoring which the regulation already requires. The MaineDOT will certify these contracts
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our
Contracts Section.
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105.10.1.6 Bidders’ List Survey Pursuant to 49 CFR 26.11 the MaineDOT is required to “create
and maintain” a bidders list and gather bidder information on our construction/consultant
projects, Contractors will maintain information on all subcontract bids submitted by DBE and
Non-DBE firms and provide that information to the Department. The Following information is
required:

Firm Name

Firm Address

Firm status (DBE or non-DBE)

Age of firm (years)

And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to
$800,000, rather than requesting exact figures.

Not only is this information critical in determining the availability of DBE businesses relative to

other businesses that do similar work, but the Federal Highway Administration requires that we
obtain this information.
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MaineDOT DBE Project Attainment Target (PAT)
for this Projectis 2 %

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE)
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ
qualified DBE subcontractors. We seek to meet this goal by race neutral means and do not, at
this time, use contract specific requirements for each project. We do however, understand the
capacity of Maine’s DBE community and the unique characteristics a project may have that
would differ from the broad annual goal.

Taking this into consideration, the MaineDOT will review each project and develop an
anticipated attainment or Project Attainment Target (PAT) based on several factors that are
project specific. Those factors include:

Scope of Work

DBE availability according to Specification Item
Geographic location

DBE capacity

oooo

This PAT is developed to assist contractors to better understand the DBE participation that the
MaineDOT can reasonably expect for a specific project. The PAT is NOT a mandate but an
assessment of the DBE opportunities that this project could meet or exceed. MaineDOT
anticipates that each contractor will make the best effort to reach or exceed the PAT for this
project.
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July 29, 2011

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Project Survey Control & Construction Layout)

Description The Contractor may elect to utilize electronic methods of project location
layout and control (such as, but not limited to, Global Position System (GPS) and/or
Robotic Total Station (RTS) equipment) provided the following requirements are met.

Project Control Work Plan The Contractor shall provide a Project Control Work Plan to
the Department at least 14 days prior to the preconstruction meeting. The Project Control
Work Plan shall include:
e Design software and version used to develop Digital Terrain Model (DTM)
e Make and model of equipment and software used for project layout/staking
e Make and model of equipment and software used for machine guidance/control
and the make and model of machine to be used
e Manufacturer stated vertical and horizontal accuracy attainable by equipment
e Site Calibration and control verification procedures including timetable and
tolerances
e Calibration procedure and records for equipment used for machine
guidance/control
e Description of procedure used to integrate vertical refinement equipment (i.e.
laser), including process of determining and verifying transmitter set-up location
and communicating any necessary adjustments to the machine control equipment
e Narrative description of methods used to establish any additional project control
points (horizontal or vertical)
e Type(s) and locations of base stations to be used, including methods for
determining on-site bases and localization procedure for off-site bases
e Name, title and role of all contractor personnel involved with equipment utilized
on the project (including development of DTM)
e Designated on-site contractor person to be primary contact for issues arising from
Contractor’s use of GPS or RTS equipment

The Department will review and provide comments to the Contractor within 14 days of
receipt of the Project Control Work Plan.

Digital Terrain Model (DTM) Any electronic project design data provided to the
Contractor will not be deemed a part of the contract. Any electronic data provided to the
Contractor is done as a courtesy by the Department. The Contractor shall not take
advantage of any Ambiguity, error, omission, conflict, or discrepancy contained in the
electronic data. If the Contractor discovers any such ambiguity, etc., the Contractor shall
notify the Department before performing any Work related to the ambiguity, etc.

The Contractor shall convert any electronic data provided by the Department into the
format required by the Contractor’s system and equipment at the Contractor’s expense.
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The completed Digital Terrain Model (DTM) to be used for construction shall be
submitted to the Department in InRoads DTM, LandXML, or other format acceptable to
the Department for review with the Project Control Work Plan. No changes shall be
made to the electronic model after submittal without prior written consent by the Project
Resident.

Department Verification The Contractor shall furnish a GPS Rover or RTS equipment
with the same capabilities as units used by the Contractor and compatible with the
system(s) used by the Contractor to the Project Resident prior to commencing work
utilizing electronic layout methods. The unit(s) shall stay in the possession of the
Department for the duration of the project and shall be returned, in good condition, to the
Contractor upon final acceptance of the field work.

Any augmented features (such as laser refinement) used by the contractor shall be
included in the features available on the equipment provided to the Department.

With the equipment, the Contractor shall provide eight hours of manufacturer certified
training on the use of the GPS or RTS and the Contractor’s systems to Department
project personnel prior to beginning any work. This training is for the purpose of
providing Department project personnel with an understanding of the equipment,
software, and electronic data being used by the Contractor.

Equipment Use All work accomplished through electronic layout methods and/or
machine control must meet the same accuracy requirements as conventional grading
construction as detailed in the Standard Specifications. The contractor shall not utilize
GPS or RTS equipment for a construction activity that requires a greater precision than
the machine’s capability as per the manufacturer’s recommendation.

Basis of Payment No payment shall be made for the elected use of electronic methods of
project location layout and control. Any delays arising from the operation of GPS or
RTS layout or machine control systems will not result in adjustment to the bid price or
quantity of any construction items or be justification for granting any type of contract
extension. Any costs incurred through incorrect use of GPS or RTS layout or machine
control systems or re-construction necessary through their use are the sole responsibility
of the Contractor. Training of Department project personnel in the use of GPS or RTS
will be paid on a reimbursable basis based on submitted invoices, without Contractor
markup.
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.
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December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

1of1
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Caribou
Park and Ride/Snow Storage
HPP-STP-6462(800)

6462.80
August 2011
SPECIAL PROVISION
SECTION 107
TIME
(Contract Time)

. The Contractor will be allowed to commence work on the contract following contract
award, provided that the Soil Erosion & Water Pollution Control Plan, the Traffic Control
Plan, and all other required submittals have been approved.

. Completion date for this contract is June 16, 2012.

. Prior to Winter Suspension (Standard Specification 107.5.1), the Contractor shall provide
a functioning park & ride facility, snow storage facility, as well as access roads and trail.
All remaining work shall be performed following the Winter Suspension. Contractor’s
schedule of work shall clearly define how this requirement will be met.

. For every weekday not worked after operations begin, the Contractor will be charged

liquidated damages per calendar day (excluding inclement weather days) as the rate
stated in Standard Specification 107.7.2.
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SPECIAL PROVISION
SECTION 304

AGGREGATE BASE AND SUBBASE COURSE
(Dense Graded Crushed Aggregate Base with Fine Aggregate Material)

Description This work shall consist of manufacturing, placing, grading and compacting of dense graded
crushed aggregate base and use of MDOT approved fine aggregate material. The fine aggregate material
shall be used for the top S0mm (2”) of dense graded crushed aggregate base for the travel lanes,
shoulders and entrances.

MATERIALS
Dense graded crushed aggregate base may be manufactured from ledge or natural aggregates and shall
be obtained from a source approved by the Resident. When tested by the Los Angeles wear test, the
percent loss shall not exceed 25. The material will be tested before being used and retested at intervals of

approximately 25%, 50%, and 75% completion of the course.

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one fractured
face as tested by ASTM D5821.

The material shall meet the grading requirements of the following table:

Sieve Designation Percentage by Weight
Passing Square Mesh Sieves

90 mm (3 ' inches) 100
75 mm (3 inches) 90-100
50 mm (2 inches) 75-100

25 mm (1 inch) 50-80

13 mm (%2 inch) 30-60
No. 4 15-40
No. 200 0-6

The top 50mm (2”) of fine aggregate material shall be made of quarried stone and meet the gradation
requirements of Item 411.09 Untreated Aggregate Surface Course. When tested by the Los Angeles wear
test, the percent loss shall not exceed 25. The material will be tested before being used and retested at
intervals of approximately 25%, 50%, and 75% completion of the course.
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The fine aggregate material shall meet the grading requirements of the following table:

Sieve Designation Percentage by Weight
Passing Square Mesh Sieves

25 mm (1 inches) 95-100
19mm (3/4 inches) 90-100
4.75 mm (No.4) 10-45
2.00mm (No10) 10-35

No. 200 0-6

CONSTRUCTION REQUIREMENTS

The surface of the dense graded crushed aggregate base shall be fine graded to +/- 19mm (34”) and
compacted prior to placing the layer of fine aggregate material. Density of the dense graded crushed
aggregate base shall be as required by the Standard Specifications. Placing, shaping, compacting and
surface tolerance for the fine aggregate material shall be in accordance with the Standard Specifications.

Traffic will not be allowed on the dense graded crushed aggregate base (natural aggregate or ledge
options) within the traveled way width until the fine aggregate material has been placed.

Method of Measurement Processing, placing, grading and compacting of fine aggregate material will be
measured as item 304.13 Dense Graded Crushed Aggregate Base.

All Dense graded crushed aggregate material will be measured as provided in Section 304.06.

Basis of Payment Section 304.07 is amended by addition of the following: The fine aggregate material
to be placed atop the dense graded crushed aggregate base will be paid for under item 304.13 Dense
Graded Crushed Aggregate Base.

The accepted quantity of dense graded crushed aggregate base will be paid for at the contract unit price
per cubic meter (yard) complete in place.

Payment will be made under:

Pay Item Pay Unit
304.13 Dense Graded Crushed Aggregate Base Cubic Meter [Cubic Yard]
Page 2 of 2
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Caribou

WIN 6462.80
July 5, 2011
SPECIAL PROVISIONS
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P | METHOD
CONCRETE | NUMBER
LP 626.32 24” Foundation - C

1ofl
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May 5, 2010
Supersedes September 29, 2004

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(Quality Level Analysis)

502.01 Description In second sentence, replace “... METHOD B Small Quantity Product
Verification...” with “... METHOD B Statistical Acceptance...”

502.05 Composition and Proportioning Delete Table 1 and replace with the following;

TABLE 1- Methods A, B, and C

Concrete| Compressive | Permeability |Entrained| Notes
CLASS Strength (COULOMBS) Air

(PSI) (%)
LSL | USL | LSL | USL |LSL|USL

S 2900 N/A | NJA | N/A |60 |85]L,5

A 4,350{ ---—- | ----- 2,400 | 6.0 | 8.5 ]1,2,5,6
P 5%|7%(1,2,3,4,5
LP  |5,075] ---—- | ----- 2,000 | 6.0 | 8.5 |1,2,5,6

Fill {2,900 N/A | N/A | N/A |[N/A|N/A|6

502.503 Delete and replace with the following;

“502.0503 Quality Assurance METHOD B The Department will determine the
acceptability of the concrete through a quality assurance program.

The Department will take Quality Assurance samples a minimum of once per sublot
on a statistically random basis. Quality Assurance tests will include compressive strength,
air content and permeability.

Concrete sampling for quality assurance tests will be taken at the discharge point,
with pumped concrete sampling taken at the discharge end of the pump line.

Lot Size A lot size shall consist of the total quantity represented by each class of
concrete in the Contract, except in the case when the same class of concrete is paid for
under both lump sum items and unit price items in the Contract; in this case, the lump
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a
separate lot. A lot shall consist of a minimum of 3 and a maximum of 10 sublots. If a lot
is comprised of more than 10 sublots, sized in accordance with Table #3, then this
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3
and a maximum of 10 sublots per lot. If there is insufficient quantity in a lot to meet the
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.
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Sublot Size, General The size of each sublot shall be determined in accordance
with Table #3. The Resident may vary sublot sizes based on placement sizes and
sequence.

Sublot Size, Unit Price Items Sublot sizes will initially be determined from
estimated quantities. When the actual final quantity of concrete is determined: If there is
less than one-half the estimated sublot quantity in the remaining quantity, then this
quantity shall be combined with the previous sublot, and no further Acceptance testing
will be performed; if there is more than one-half the estimated sublot quantity in the
remaining quantity, then this quantity shall constitute the last sublot and shall be
represented by Acceptance test results. If it becomes apparent part way through a lot that,
due to an underrun in quantity, there will be an insufficient quantity of concrete to
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots
and select new sample locations based on the revised estimated quantity of concrete
remaining in the lot.

Sublot Size, Lump Sum Items Each lot shall be divided into sublots of equal size,
based on the estimated quantity of concrete.

TABLE 3
Quantity m’ [cy] Recommended Sublot Size m’ [cy]
0-400 [0-500] 40 [50]
401-800 [501-1000] 60 [75]
801-1600 [1001-2000] 80 [100]
1601 [2001 Jor greater 200 [250]

Determination of the concrete cover over reinforcing steel for structural concrete shall
be made prior to concrete being placed in the forms. Bar supports, chairs, slab bolsters,
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class
1A, or Section 4. All supports shall meet the requirements for type and spacing as stated
in the CRSI Manual of Standard Practice, Chapter 3. Concrete will not be placed until
the placing of the reinforcing steel and supports have been approved by the Resident. If
the Contractor fails to secure Department approval prior to placement, the Contractor’s
failure shall be cause for removal and replacement at the Contractor’s expense. The
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the
reinforcing steel will be ready for checking. Sufficient time must be allowed for the
checking process and any needed repairs.

Evaluation of materials will be made using the specification limits in Table 1.
Compressive strength tests will be completed by the Department in accordance with
AASHTO-T22 at > 28 days, except that no slump will be taken. The average of two

concrete cylinders per sublot will constitute a test result and this average will be used to
determine the compressive strength for pay adjustment computations.

Page 2 of 4

45



May 5, 2010
Supersedes September 29, 2004

Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in
accordance with AASHTO T152.

Rapid Chloride Permeability test specimens will be completed by the Resident in
accordance with AASHTO T-277 at an age > 56 days. Two 100 mm x 200 mm [4 in x 8
in] cylinders will be taken per sublot placed.

Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be
measured as described in Section 502.0502.

Rejection by Resident For an individual sublot with a calculated pay factor of
less than 0.80, the Department will, at its sole discretion:

A. Require the Contractor to remove and replace the entire affected
placement with concrete meeting the Contract requirements at no additional
expense to the Department, or

B. Accept the material, at a reduced payment as determined by the
Department. (See also Section 502.191)

For a lot in progress, the Contractor shall discontinue operations whenever one or
more of the following occurs:

A. The pay factor for any property drops below 1.00 and the Contractor is taking
no corrective action

B. The pay factor for any property is less than 0.90
C. The Contractor fails to follow the QC Plan”
502.18 Method of Measurement Under Section E. make the following change from

“....Method A, and under Section 502.19...” to “...Method A, Section 502.0503- Quality
Assurance Method B, and under Section 502.19...”

502.19 Basis of Payment Modify the first sentence of the seventh paragraph from
“...accepted under Method A.” to ““...accepted under Method A and Method B.”

502.191 Pay Adjustment for Compressive Strength Add the following as the second
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive
strength will be determined using the Quality Level Analysis as specified in Section
106.”

502.192 Pay Adjustment for Chloride Permeability Delete and replace with the
following;

“Pay factors (PF) for pay adjustments for Chloride Permeability will be determined
using the Quality Level Analysis as specified in Section 106.
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Values greater than 4000 coulombs shall be subject to rejection and replacement at no
additional cost to the Department.”

502.193 Pay Adjustment for Air Content Delete and replace with the following;

“Pay factors (PF) for pay adjustments for air content will be determined using the Quality
Level Analysis as specified in Section 106.”

Add the following Section;
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air

Content The Composite Pay Factor (CPF) for each lot of concrete shall be computed
as follows:

CPF = [(Compressive Strength PF-1)(0.20)] + [(Air Content PF-1)(0.40)]
+ [(Chloride Permeability PF-1)(0.40)]

The pay adjustment for each lot of concrete shall be computed as follows:
Lot Pay Adjustment = P x CPF x Lot Size

There will be no positive pay adjustments for Method B Concrete.”
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Caribou
Park and Ride/Snow Storage
HPP-STP-6462(800)

6462.80
July 2011
SPECIAL PROVISION
SECTION 605
UNDERDRAIN

(Underdrain Ditch Soil Filter)

Description. This work shall consist of constructing an underdrain ditch soil filter to
treat stormwater runoff as shown on the plans and the typical cross-section and as
directed by the Resident.

Materials. All materials for the underdrain ditch soil filter shall meet the requirements of
the following Sections of the Standard Specifications except as provided below:

Underdrain Backfill Material 703.22
Underdrain Pipe 706.06
Drainage Geotextile 722.02
Erosion Control Blanket 717.061

Estimated material quantities included in this Lump Sum item are:

605.09 6-inch Underdrain-pipe only 334 LF
603.15 12-inch Culv. Pipe Opt. 1 24 LF
604.246 Catch Basin Type F5 1 EA
613.319 Erosion Control Blanket 1,050 SY
615.07 Loam 60 CY
615.12 Soil Filter Media 44 CY
618.1401 Seeding Method Number 2 10 UN
620.56 Drainage Geotextile (Woven ) 300 SY
703.22 Underdrain Backfill Material Type B 19 CY
703.22 Underdrain Backfill Material Type C 19 CY

Soil filter media shall consist of a silty sand soil or soil mixture combined with 20% to
25% by volume (no less than 10% by dry weight) of a moderately fine, shredded bark or
wood fiber mulch free of stones, stumps, roots, or other similar objects larger than two
inches. Other sources of the organic component of the media must be approved by the
Resident. Agricultural or municipal wastewater sources will not be accepted.

Soil filter media shall be permeable enough to insure drainage of the underdrain ditch soil
filter within 48 hours maximum, but have sufficient fines to allow filtration of suspended
particles and removal of pollutants. Soil filter media shall contain no materials or
substances harmful to plant growth.

Soil Filter Media shall substantially conform with the specific design criteria in the
Maine DEP Stormwater Management for Maine Volume III BMPs Technical Design
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Caribou
Park and Ride/Snow Storage
HPP-STP-6462(800)
6462.80
July 2011
Manual (June 2009) Chapter 7.1 Filtration BMP — Grassed Filter Basin, Section 7.1.3.
(http://www.state.me.us/dep/blwg/docstand/stormwater/stormwaterbmps/index.htm) and
shall meet the following requirements:

a. 8% - 12% passing by weight the No. 200 sieve
b. clay content of less than 2%

Suggested mixture (by volume):

o 45%-50% sand (note: MEDOT 703.01 contains insufficient fines and must be
amended);

o 25%-35% loamy topsoil with low clay content but sufficient fines passing the #200
sieve to meet the 8%-12% requirement;

e 20%-25% moderately fine, shredded bark or equivalent (no less than 10% by dry
weight) with less than 5% passing the No. 200 sieve.

Submittals. The Contractor shall submit a 5 gallon sample and a gradation test on the
proposed soil filter media mixture performed by a qualified soil testing laboratory and
identify the source of each component of the mixture for approval by the Resident at least
10 working days prior to the delivery of the material to the site. Hydrometer testing for
clay content may be required at the discretion of the Resident.

Construction. The underdrain ditch soil filter runs adjacent to the easterly side of the
Park and Ride area. The overall length is approximately 350°. The Contractor shall have
a preconstruction site walk with the Resident and a representative from the MaineDOT
Environmental Office Surface Water Resources Unit to review the proposed location and
to answer questions in regard to layout and construction.

Construction of the filter shall be as per Section 605.04, a. Underdrain, Type B and
Drainage Geotextile shall be installed as per Section 620.03 Placement, b. Drainage
Geotextile except that the perforated pipe shall be placed directly on the geotextile
without bedding. The geotextile shall only be placed on the bottom and sides of the
excavation to the elevation of the base of the loam.

Perforated pipe shall be laid with perforations placed up.

The Catch Basin Type F4 and 12-inch Outlet Pipe shall be installed at location and
elevations shown on plans.

A 2-inch layer of loam and Seeding Method Number 2 shall be applied to all slopes. A
2-inch layer of loam shall be applied to the surface of the filter and raked in. Seeding
Method Number 2 and Erosion Control Blanket shall be installed over the surface of the
filter.
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Caribou

Park and Ride/Snow Storage
HPP-STP-6462(800)
6462.80

July 2011

Method of Measurement. Underdrain ditch soil filter will be measured by the lump sum.

Basis of Payment. Underdrain ditch soil filter will be paid for at the contract lump sum
price, complete in place and accepted. Payment shall include excavation of the ditch,
construction of berm, furnishing and installation of all materials, and for all labor,
equipment and incidentals needed to satisfactorily complete the work.

Payments will be made under:

Pay Item Pay Unit
605.39  Underdrain Ditch Soil Filter Lump Sum
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Caribou

6462.80
July 8, 2011
SPECIAL PROVISION
SECTION 610
(Fieldstone Boulders)

Description

The work covered by this section includes furnishing all labor, materials, equipment and incidentals for
installation of weathered fieldstone boulders in locations shown on the plans or as directed by the MaineDOT
Resident Engineer or Landscape Architect.

Submittals

(a) Submit a source location and photographs of (3) sample fieldstone boulders to the MaineDOT
landscape architect for approval. The landscape architect shall be available at the request of the
contractor to inspect and approve fieldstone boulders.

Materials

1. Large Fieldstone boulders shall be non-angular, natural looking, weathered and gray in color with
minimum 6-8” in any dimension.

2. Small Fieldstone boulders shall be non-angular, natural looking, weathered and gray in color with
minimum 3-4’ in any dimension and maximum 5’ in any dimension.

Construction

All fieldstone boulders shall be delivered, handled and placed to prevent scraping or other damage to their
appearance.

(a) Fieldstone boulders shall be set so as to be stable and the base is slightly below final grade with a
maximum vertical faces exposed.

(b) Fieldstone boulder shall be set as directed by the MaineDOT resident engineer or landscape architect.

Method of Measurement

Fieldstone boulder slabs will be measured and accepted in place.

Basis of Payment

Payment will be made under the following items:

Pay Item Pay Unit
610.20 Fieldstone Boulders Large each
610.21 Fieldstone Boulders Small each
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Caribou Park and Ride 6462.30
Rest Area Facilities (Dining Pavilion)
August 18, 2011

SPECIAL PROVISION
SECTION 641

Rest Area Facilities
(Dining Pavilion)

Description:
The work shall consist of design, supplying materials for and construction of a timber

frame outdoor dining pavilion to be located in Caribou, Maine in accordance with these
specifications, project documents or as directed by the Resident Engineer.

(No scale - wood picnic table provided under separate item)

Design Requirements:

Timber frame construction shall be based on the photo simulation above and design
requirements below. The dining pavilion footings, timber frame structure and metal roof
shall be engineered to meet or exceed local frost, snow, wind and seismic conditions as
well as all state and local codes and public safety concerns. Stamped engineering plans
with architectural details shall be submitted to Resident Engineer for approval.
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Excavation and Structural Footings

- A structural footing for each post shall be designed and sized to support the load
of the timber frame structure and meet local codes regarding frost depth.

- A Concrete mix design for footings shall be submitted to the Resident Engineer
for approval by the Department.

- Excavation shall meet the requirements of Section 203 Excavation and
Embankment. All soft and yielding material shall be removed and replaced with
acceptable material.

- Gravel borrow used for bedding for the footings shall meet the requirements of
Section 703.20 Gravel Borrow. Placing of gravel borrow used for bedding for the
footings shall meet the requirements of Standard Specification, Section 206,
Structural Excavation.

- Backfilling shall consist of placing suitable material in all spaces excavated and
up to the top elevation of the gravel base for the stone dust surface.

Timber Frame Structure

- The structure shall have 6 - 8” x 8” posts for as shown in the picture above.
- Posts shall be anchored to the footings using non corrosive mounting brackets or
other method approved by the project Resident Engineer.

- Overall size between inside corners of the four corner posts shall be 14 feet x 20 feet.

- A minimum 7°6” vertical clearance to side beams shall be provided.

- All timber framing members shall be white pine, hemlock or oak. Other wood
members shall be white pine, hemlock, or spruce.

- The design shall provide for 12/12 roof pitch with a minimum 14 overhang on all
sides.

- All necessary fasteners and hardware shall be galvanized.

- All wood surfaces exposed to the weather, including logs, timbers, dimensional
lumber shall be treated with an approved borate-based wood preservative to
prevent attack by wood-destroying insects and fungi.

Metal Roofing

The metal roof shall be a snap lock type standing seam roofing with no metal
fasteners showing and designed to withstand local wind uplift pressures.

The metal roof shall be installed by skilled craftsman thoroughly experienced
in this type metal roof installation.

Metal roofing material shall have a flat profile and be Galvalume Plus in 24
gauge high tensile steel.

Roof color shall be brown and final color selected by Department from
roofing manufacturer’s standard colors.

A ridge vent and necessary flashing shall be provided to allow air circulation
up through roof and protect wood surfaces from the weather.

Roofing material shall extend over the edges of the roof deck to protect wood
edges from water penetration.

Roofing material shall be continuous length panels (No laps) and avoid
unnecessary end laps in trim
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Stone Dust Floor Table Area

- A rectangular shaped stone dust surface course shall be placed covering the entire
area underneath the dining pavilion structure extending to the outside edges of the
footings and extending out from the gable end to the boulder line along the edge of
the parking. The stone dust surface course shall be 3” deep and shall be installed over
a 4” deep layer of compacted gravel base. The gravel base shall meet the
requirements for aggregate sub base course gravel, Type D. The Stone Dust Surface
Course shall be mechanically compacted

- Stone Dust shall be from a process operation and shall be composed of fragments of
clean durable stone crushed to conform to the following U.S. Sieve gradation, with a
sample to be approved by the Resident Engineer prior to installation.

Metric Sieve Size U.S. Size  Percent Passing

9.5mm 3/8” 100
4.75mm #4 96-100
2.36mm #8 60-75
1.18mm #16 32-55
0.30mm #50 8-28
0.15mm #100 3-15
0.075mm #200 2-8

Crushed Stone Drip Edge

A 2” vertical layer of % crushed stone drip edge shall be placed over extended stone
dust surface gravel base layer between the edge of the stone dust course and a straight
line 12” beyond the roof drip line on the non-gable ends of the roof.

Construction Requirements:

The dining Pavilion shall be built by a skilled craftsman thoroughly experienced in this
type of timber frame construction. The Department will provide the Contractor with two
horizontal and vertical control points establishing the top of slab elevation and two
corners of the slab. The Contractor shall provide the additional layout necessary to
complete the work. All work shall meet the requirements of governmental agencies
having jurisdiction and comply with applicable standards and codes. The Contractor
shall submit two (2) copies of shop drawings to Department for review at least fifteen
(15) days prior to incorporation into the work. Shop drawings shall be approved prior to
incorporation into the work.

Variations from Materials Specified

Bids shall be considered as offering the item specified in the Invitation for Bid. The
Department will consider all alternates submitted by the Contractor, but is not bound to
accept any which, in its opinion, is not in the Department’s best interest and are
determined by the Department to be of equal value in all material respects to the
proprietary items specified. The evaluation of and determination as to equality of the
product offered shall be the responsibility of the Department and will be based on
information furnished by the Contractor, as well as information reasonably available to
the purchasing activity.
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Quality and Standards

Materials and manufactured products incorporated into the work shall be new unless
otherwise specified, free from defect, and in conformity with the contract. When
material is fabricated or treated with another material or where any combination of
materials is assembled to form a finished product, any or all of which are covered by
specifications, the Department may reject the finished product if any of the components
do not comply with the specifications. = The Department may reject materials not
conforming to the Specifications at any time, and the Contractor shall remove them
immediately from the project site unless otherwise instructed by the Department. The
Contractor shall not store or use rejected materials on any Department project.

If there is no applicable standard set forth in this contract for particular Work, then the
Contractor shall perform that Work in accordance with industry standards prevailing at
the time of bid. If the Department determines that Work is non-conforming, the
Contractor shall remove, replace, or otherwise correct all unacceptable work as directed
by the Department at the expense of the Contractor, without cost or liability to the
Department.

Submittals

The Contractor shall submit manufacturers' specifications, product data and installation
instructions for all items furnished. The Contractor shall not be relieved of responsibility
for any deviation from the requirements of the specifications unless the contractor has
specifically informed the owner in writing of such deviation at the time of submission
and the owner has given written approval to the specific deviation. The Contractor shall
not be relieved from responsibility for errors or omissions. No portion of the work shall
be commenced until the Department has approved the submittal.

Delivery, Storage, and Handling
- Store materials off the ground and protected from the weather.
- Deliver products in manufacturers' original containers, dry, undamaged, with
seals and labels intact.

Installation

- Installation, handling and storage of all materials shall comply with
manufacturer's instructions and recommendations.

- The Contractor shall make provisions to allow safe access to the work for the
Department in order to inspect the work, facilitate ongoing inspection of the work
and to measure the work for payment purposes.

- Completed installation for the roof shall conform, to all applicable National, State
and local codes

Contractor’s Safety Program

If a copy of the Contractor’s Safety Plan is not on file with the Department, the
Contractor must submit an acceptable Contractor’s Safety Plan to the Department’s
Bureau of Maintenance & Operations Section prior to Contract award. If copy of the
Contractor’s Safety Plan is on file with the Department’s Bureau of Maintenance &
Operation’s, the Contractor must confirm, in writing, that the plan on file is still
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applicable prior to Contract award. The Contractor shall designate which portions such
submissions it considers confidential business information. If such program is revised
during the Contract Time, the Contractor shall provide the updated program to the
Department. The Contractor shall comply with its safety program and the Standard
Specifications. The Contractor shall be responsible for all claims or damages arising
from failure to so comply and indemnifies and holds harmless the Department from all
claims and damages arising from such non-compliance.

The contractor shall be responsible for the safety of all operations in connection with the
Contract and shall take all necessary actions to ensure the safety of all persons who may
be in, on or adjacent to the Site. The Contractor shall perform Work in a manner that is
in compliance with the Contractor’s TCP, an applicable OSHA requirements, and
established safety practices.

Failure by the Contractor to comply with the Contractor’s TCP or an applicable OSHA
requirement or to follow all established safety practices pertaining to the work being
performed, will result in the immediate suspension of Work on the entire project until all
unsafe practices are corrected and comply with the applicable requirements, standard or
practice.

Environmental Requirements and Waste Materials
All waste materials shall be removed and disposed of in accordance with all federal, state,
and local laws.

All materials removed from the site shall be the property of the contractor. Sale of these
materials on site, and removal by persons other than the contractor or his personnel, shall
be at the risk of the contractor. Once the contract is signed, responsibility for the safety of
the public within the confines of the project shall be the responsibility of the contractor.
The contractor shall be responsible for any and all materials dropped from his trucks
distant from the project. The contractor shall make his own arrangement for disposal of
materials taken from the site, and there will be no burning of materials on or adjacent to
the site.

Hazardous Materials

If the Contractor encounters any condition that indicates the presence of uncontrolled
petroleum or hazardous Materials, the Contractor shall immediately stop Work, notify the
Department, treat any such conditions with extreme caution, and secure the area of
potential hazard to minimize health risks to Workers and the public, and to prevent
additional releases of contaminants into the environment. Such conditions include the
presence of barrels, tanks, unexpected odors, discoloration of soil or water, an oily sheen
on soil or water, excessively hot earth, smoke, or any other condition indicating
uncontrolled petroleum or hazardous Materials. The Contractor shall continue Work in
other areas of the Project unless otherwise directed by the Department. The Contractor
shall comply with all federal, State, and local laws concerning the handling, storage,
treatment, and disposal of uncontrolled petroleum or hazardous Material.
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Permits, Fees, and Notices

The Contractor shall also acquire, at its sole expense, all licenses, Permits and other
permissions that are necessary, appropriate and legally required to perform the Work.
The contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and lawful orders of any public authority bearing on the performance of the
work. If the contractor performs any work knowing it to be contrary to such laws,
ordinances, rules, and regulations, and without such notice to the Department, he shall
assume full responsibility therefore and shall bear all cost attributable thereto.

Closeout Procedures
The Contractor shall complete final cleaning requirements, including touchup finishing
and otherwise repair and restore marred exposed finishes to eliminate visual defects,.

Final Cleaning
The Contractor shall clean each surface to a condition expected in an average public

outdoor building cleaning and maintenance program and comply with manufacturer's
written instructions.

- Clean Project site, yard, and grounds, in areas disturbed by construction activities
of rubbish, waste material, litter, and other foreign substances.

- Remove tools, construction equipment, machinery, and surplus material from
Project site.

- Remove snow and ice to provide safe access to dining pavilion.

- Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition,
free of stains, films, and similar foreign substances. Avoid disturbing natural
weathering of exterior surfaces.

- Remove labels that are not permanent.

- Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or
that already show evidence of repair or restoration.

Closeout Documentation
The following documents shall be added to the required list of closeout documentation:
- The Contractor shall prepare and submit Project Record Documents, Drawings
operation, Warranties and similar final record information.

Warranty The Contractor shall guarantee work for one (1) year from date of Final
Acceptance by the Department. The Physical Work must be Complete and in Conformity
with the Contract and the Closeout Documentation, exclusive of the All Bills Paid and
Request for Final Payment Letters, in order for the Department to finally “accept” the
Project. All defects, including leaks occurring during guarantee period, shall be corrected
without cost to the Owner. The contractor unconditionally warrants and guarantees to the
owner that all work will be of good quality, free from faults and defects, and in
conformance with the specification. All work not conforming to these requirements,
including substitutions not properly approved and authorized, may be considered
defective. If required by the owner, the contractor shall furnish satisfactory evidence as to
the kind and quality of materials and equipment. If the Department discovers any
warranty defects during the warranty period, the Contractor agrees to perform all
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remedial work, at no additional cost or liability to the Department. Remedial Work will
be completed within two weeks unless a more immediate response is required for safety
or convenience, as determined by the Department.

The Contractor agrees that the warranty obligations provided by this Contract shall be
reported as an outstanding obligation in the event of bankruptcy, dissolution, or the sale,
merger, or cessation of operations of the Contractor.

Method of Measurement
The Dining Pavilion will be measured for payment as one lump sum, complete and
installed.

Basis of Payment

The Dining Pavilion will be paid for at the contract lump sum price, complete and
accepted which shall be full compensation for the work indicated on the plans and as
called for in the contract, including excavation and concrete footings, timber frame
structure, metal roofing, stone dust floor and %2 crushed stone drip edge, gravel borrow,
backfill, labor, equipment and materials for dining pavilion construction and other
contract related incidentals necessary to complete the work.

Payment will be made under:

Pay Item Pay Unit
641.90 Rest Area Facilities — Dining Pavilion Lump Sum
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Caribou Park and Ride
6462.80
August 18, 2011

SPECIAL PROVISION
SECTION 641
Rest Area Facilities (8 Wood Picnic Table)

Description:
The work shall consist of supplying ADA compliant heavy duty wood picnic table to be

located in Caribou, Maine in accordance with these contract documents.

Design Requirements:
Wood Picnic Table with Galvanized Steel Frame (As shown in Photo Below)

- Minimum Dimensions: 96 long, 59 overall width, 27" top height, 17" seat height.

- Table shall ADA compliant and have overhang on both ends for easy wheelchair access.
- Wooden planks minimum 1.5" thick made from ACQ treated Yellow Pine or equivalent.
- All wood edges and corners are rounded off.

- Table frame shall be heavy-duty welded, 2-3/8” OD schedule 40 pipe steel tubing.

- All frame pipe tubing shall be hot-dipped galvanized and conform to ASTM A513-94.

- Table top and seat supports shall be 3”’x 3’x 3/16” hot-dipped galvanized steel angle iron.

- Steel bracing shall be provided between the frame legs.

- All steel components shall conform to ASTM-A569

- Table shall have walk-in leg design with nothing to step over.

- Table legs shall not stand out behind the seats.

- All fasteners shall be galvanized.

- Carriage bolts shall be used to secure wood top and wood seats to frame. Bolt heads and
nuts shall be set flush or recessed 1/8” from surface of the wood.

Submittals:

The Contractor shall submit manufacturers' specifications, product data and installation
instructions for picnic tables to be furnished. The Contractor shall not be relieved of
responsibility for any deviation from the requirements of the specifications unless the
contractor has specifically informed the owner in writing of such deviation at the time
of submission and the owner has given written approval to the specific deviation. The
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Contractor shall not be relieved from responsibility for errors or omissions. No portion
of the work shall be commenced until the Department has approved the submittal.

Construction Requirements:
Picnic tables shall be assembled, delivered, and set in place in locations shown on
landscape plan or as directed by the Resident Engineer.

Delivery, Storage, Handling and Installation

- Installation, handling and storage of all materials shall comply with manufacturer's
instructions and recommendations.

- Store materials and parts off the ground and protected from the weather.

- Clean exposed surfaces to a dirt-free condition, free of stains, films, and similar
foreign substances.

- Remove labels that are not permanent.

- Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored.

- Contractor shall provide Manufacturer’s Warranty information to the Department.

Method of Measurement: The 8 Wood Picnic Table will be measured for payment when
furnished, fully assembled, set in place and accepted.

Basis of Payment: The 8 Wood Picnic Table will be paid for at the contract item price
for each, complete and accepted.

Payment will be made under:

Pay Item Pay Unit
641.103 Rest Area Facilities — Wood Picnic Table 8°-0” Each

Page 2 of 2

60



Caribou Park and Ride
6462.80
August 18,2011

SPECIAL PROVISION
SECTION 641
Rest Area Facilities (12° Wood Picnic Table)

Description:
The work shall consist of supplying a heavy duty wood picnic table to be located in
Caribou, Maine in accordance with these contract documents.

Design Requirements:
Wood Picnic Table with Galvanized Steel Frame (As shown in Photo Below)

- Minimum Dimensions: 144 long, 59” overall width, 27" top height, 17" seat height.
Wooden planks minimum 1.5" thick made from ACQ treated Yellow Pine or
equivalent.

- All wood edges and corners are rounded off.

- Table frame shall be heavy-duty welded, 2-3/8” OD schedule 40 pipe steel tubing.

- All frame pipe tubing shall be hot-dipped galvanized and conform to ASTM A513-94.

- Table top and seat supports shall be 3”’x 3”x 3/16” hot-dipped galvanized steel angle
iron.

- Steel bracing shall be provided between the frame legs and to resist planks warping.

- All steel components shall conform to ASTM-A569

- Table shall have walk-in leg design with nothing to step over.

- Table legs shall not stand out behind the seats.

- All fasteners shall be galvanized.

- Carriage bolts shall be used to secure wood top and wood seats to frame. Bolt heads
and nuts shall be set flush or recessed 1/8” from surface of the wood.

Submittals:

The Contractor shall submit manufacturers' specifications, product data and installation
instructions for picnic table to be furnished. The Contractor shall not be relieved of
responsibility for any deviation from the requirements of the specifications unless the
contractor has specifically informed the owner in writing of such deviation at the time of
submission and the owner has given written approval to the specific deviation. The
Contractor shall not be relieved from responsibility for errors or omissions. No portion of
the work shall be commenced until the Department has approved the submittal.
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Construction Requirements:
Picnic tables shall be assembled, delivered, and set in place in locations shown on
landscape plan or as directed by the Resident Engineer.

Delivery, Storage, Handling and Installation

- Installation, handling and storage of all materials shall comply with manufacturer's
instructions and recommendations.

- Store materials and parts off the ground and protected from the weather.

- Clean exposed surfaces to a dirt-free condition, free of stains, films, and similar
foreign substances.

- Remove labels that are not permanent.

- Touch up and otherwise repair and restore marred, exposed finishes and surfaces.
Replace finishes and surfaces that cannot be satisfactorily repaired or restored.

- Contractor shall provide Manufacturer’s Warranty information to the Department.

Method of Measurement: The 12° Wood Picnic Table will be measured for payment when
furnished, fully assembled, set in place and accepted.

Basis of Payment: The 12° Wood Picnic Table will be paid for at the contract item price
for each, complete and accepted.

Payment will be made under:

Pay Item Pay Unit
641.1031 Rest Area Facilities — Wood Picnic Table 12°-0”  Each
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June 29, 2007

SPECIAL PROVISION
Section 634 and 643
Highway Lighting and Traffic Signals

Section 634.09 testing of highway lighting, the first sentence shall be amended as
follows:

Before acceptance of the work, the contractor shall cause the following tests to be
made on all lighting circuits, by a licensed electrician.

The tests do not need to be performed in the presence of the Resident, but the test
results shall be recorded on the Highway Lighting Quality Control Check List and
submitted to the Resident by the Contractor for acceptance. The form shall be signed by
the licensed electrician certifying that the highway lighting meets the requirements of
section 634.009.

Subsection 634.14, field testing of Traffic Signals, the first sentence shall be amended as
follows:
Before acceptance of the work the contractor shall cause the following tests to be
made on all traffic signal equipment and circuits, by a licensed electrician.

The tests do not need to be performed in the presence of the Resident, but the test
results shall be recorded on the Traffic Signal Quality Control Check List and submitted
to the Resident by the Contractor for acceptance. The form shall be signed by the licensed
electrician certifying that the signal equipment and circuits meet the requirements of
section 634.14.
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Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #1

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

Circuit #2

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole and
the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and
(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electrician's License #

Page 2 of 4



Highway Lighting Quality Control Checklist

Subsection 634.09 Field Testing

Project Pin #

Location (if multiple services, please be specific)-

Grounding Electrode Resistance at service

Number of Circuits

Hand-Off-Auto Switch?

Circuit #3

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

Circuit #4

Open Circuit Resistance- (Ohm out both hot legs at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Megger Test- (Meg out both hot legs to ground at the
cabinet while they are shorted together at the last pole
and the fuse holders are disconnected at each pole)

Current draw- (during normal operation) Leg #1 Leg #2

Operating Voltage at last pole

l, , certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and
(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electrician's License #
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Traffic Signal Quality Control Checklist

Subsection 643.14 Field Testing

Project Pin #

Grounding Electrode Resistance at service

ID tags on loop amps / detector cards?

Location

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

Street Approach
Loop #

Phase #

L,C, or R Lane

Pulse or Presence

Resistance
Meg to ground

Amount of bondo covering loop

, certify that this work was done in accordance

with subsection 643.14 and current NEC guidelines, and

(YEAR)

when tested, was functioning as intended.

Electrician's Signature

Electricain's License #
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Caribou Park and Ride

6462.80

Special Signing (Parking Lot Entrance Sign)
August 18, 2011

SPECIAL PROVISION
SECTION 645
Special Signing

(Parking Lot Entrance Sign)

Description:
The work shall consist of the design, supplying materials for, construction and

installation of an overhead parking lot sign to be located in Caribou, Maine in accordance
with these contract documents and location shown on the plan or as directed by the
Resident Engineer.

(‘aﬂbou Trails Nerm
Otter Road Park & R:de !

Photo Simulation of Parking Lot Sign
(No scale - boulders provided under separate items)

Design Requirements:

The entrance sign shall be like the one illustrated in the photo simulation above and shall
be engineered for mounting and bracing to utility poles. The sign and mounting design
shall withstand local frost, snow, wind conditions and meet or exceed all state and local
codes and public safety concerns. Stamped engineering plans for pole size and
installation and sign mounting and bracing shall be submitted to Resident Engineer for
approval.
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Sign

Sign graphics shall be as shown in photo simulation above.
The minimum dimensions of the sign shall be 18’ long by 3’ wide

The Contractor shall provide to the Department for approval a final sign design
proposal with defined colors, graphic details and dimensions for the Caribou
parks logo, fonts and universal ATV and snowmobile trail images. Sign colors
shall be selected by Department from sign manufacturer’s standard colors.

Sign shall be constructed of minimum 2” thick red cedar and may be
manufactured in up to 3 pieces. Red cedar panels shall be finished with a high
quality, durable, exterior paint or solid stain with to help preserve the wood.

All graphics and lettering shall be routed and painted with durable outdoor sign
paint.

The edges of the sign shall be capped, angled or covered to prevent moisture from
penetrating the edges of the wood.

The sign shall be mounted with a minimum 17°6” vertical clearance between the
ground and the bottom of the sign.

Support Poles and Mounting Brackets/Braces

Stamped engineering plans/shop drawings and mounting details shall be
submitted to project resident.

Two Standard decay resistant treated poles that meet or exceed local utility
company standards for electrical poles shall be required.

A gap between the poles and the ends of the sign shall be permitted as long as the
mounting hardware does not detract from the viewing of the sign.

Pole diameter and length shall be designed to support the weight of the sign and
any mounting brackets and braces.

Poles shall be set plum and deep enough to support sign and meet local wind
loads and withstand local frost action.

If deemed necessary by the engineer for structural integrity guy wires are
permitted and shall be located at a 45 degree angle or greater relative to the pole

and not located on the driveway side of the pole.

All proposed mounting and bracing of the sign shall be done as to not interfere
with the viewing of the sign information.
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- Sign mounting and bracing shall be designed to be sturdy, simple and able to
secure the sign between two poles.

- All sign mounting parts shall be galvanized steel or other weather resistant
material.

- Sign mounting shall be designed to accommodate easy removal of the sign for
maintenance and graphic changes and additions.

Construction Requirements:
- The parking lot entrance sign shall be manufactured by a skilled and thoroughly
experienced sign manufacturer.

- The Department will provide the Contractor with control points or grade stakes to
establish the location of the sign

- All work shall meet the requirements of governmental agencies having
jurisdiction and comply with applicable standards and codes. The Contractor
shall submit two (2) copies of shop drawings to Department for review at least
fifteen (15) days prior to incorporation into the work. Shop drawings shall be
approved prior to incorporation into the work.

Variations from Materials Specified

Bids shall be considered as offering the item specified in the Invitation for Bid. The
Department will consider all alternates submitted by the Contractor, but is not bound to
accept any which, in its opinion, is not in the Department’s best interest and are
determined by the Department to be of equal value in all material respects to the
proprietary items specified. The evaluation of and determination as to equality of the
product offered shall be the responsibility of the Department and will be based on
information furnished by the Contractor, as well as information reasonably available to
the purchasing activity.

Quality and Standards

Materials and manufactured products incorporated into the work shall be new unless
otherwise specified, free from defect, and in conformity with the contract. When
material is fabricated or treated with another material or where any combination of
materials is assembled to form a finished product, any or all of which are covered by
specifications, the Department may reject the finished product if any of the components
do not comply with the specifications. = The Department may reject materials not
conforming to the Specifications at any time, and the Contractor shall remove them
immediately from the project site unless otherwise instructed by the Department. The
Contractor shall not store or use rejected materials on any Department project.

If there is no applicable standard set forth in this contract for particular Work, then the
Contractor shall perform that Work in accordance with industry standards prevailing at
the time of bid. If the Department determines that Work is non-conforming, the
Contractor shall remove, replace, or otherwise correct all unacceptable work as directed
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by the Department at the expense of the Contractor, without cost or liability to the
Department.

Submittals The Contractor shall submit manufacturers' specifications, product data and
installation instructions for all items furnished. The Contractor shall not be relieved of
responsibility for any deviation from the requirements of the specifications unless the
contractor has specifically informed the owner in writing of such deviation at the time of
submission and the owner has given written approval to the specific deviation. The
Contractor shall not be relieved from responsibility for errors or omissions. No portion
of the work shall be commenced until the Department has approved the submittal.

Delivery, Storage, and Handling
- Store materials off the ground and protected from the weather.
- Deliver products in manufacturers' original containers, dry, undamaged, with
seals and labels intact.

Contractor’s Safety Program If a copy of the Contractor’s Safety Plan is not on file with
the Department, the Contractor must submit an acceptable Contractor’s Safety Plan to the
Department’s Bureau of Maintenance & Operations Section prior to Contract award. If
copy of the Contractor’s Safety Plan is on file with the Department’s Bureau of
Maintenance & Operation’s, the Contractor must confirm, in writing, that the plan on file
is still applicable prior to Contract award. The Contractor shall designate which portions
such submissions it considers confidential business information. If such program is
revised during the Contract Time, the Contractor shall provide the updated program to the
Department. The Contractor shall comply with its safety program and the Standard
Specifications. The Contractor shall be responsible for all claims or damages arising
from failure to so comply and indemnifies and holds harmless the Department from all
claims and damages arising from such non-compliance.

The contractor shall be responsible for the safety of all operations in connection with the
Contract and shall take all necessary actions to ensure the safety of all persons who may
be in, on or adjacent to the Site. The Contractor shall perform Work in a manner that is
in compliance with the Contractor’s TCP, an applicable OSHA requirements, and
established safety practices.

Failure by the Contractor to comply with the Contractor’s TCP or an applicable OSHA
requirement or to follow all established safety practices pertaining to the work being
performed, will result in the immediate suspension of Work on the entire project until all
unsafe practices are corrected and comply with the applicable requirements, standard or
practice.

Permits, Fees, and Notices

The Contractor shall also acquire, at its sole expense, all licenses, Permits and other
permissions that are necessary, appropriate and legally required to perform the Work.
The contractor shall give all notices and comply with all laws, ordinances, rules,
regulations, and lawful orders of any public authority bearing on the performance of the
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work. If the contractor performs any work knowing it to be contrary to such laws,
ordinances, rules, and regulations, and without such notice to the Department, he shall
assume full responsibility therefore and shall bear all cost attributable thereto.

Method of Measurement
The Parking Lot Entrance Sign will be measured for payment as one lump sum, complete
in place and accepted.

Basis of Payment

Parking Lot Entrance Sign will be paid for at the contract lump sum price, complete and
accepted which shall be full compensation for the work indicated on the plan and as
called for in the contract, including labor, equipment and materials for design,
construction and installation of the sign and other contract related incidentals necessary to
complete the work.

Payment will be made under:

Pay Item Pay Unit
645.51 Special Signing — Parking Lot Entrance Sign Lump Sum

Page 5 of 5
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January 29, 2004
Supercedes December 1, 2002

SPECIAL PROVISION

SECTION 645
HIGHWAY SIGNING

Under 645.023 Support Structures, add the following to the first paragraph just prior to
the last sentence:

Minimum fatigue design default values for cantilever & butterfly sign support structures
shall be classified as Fatigue Category I with Fatigue Importance Factors ( I ) of 1.0 for
Galloping, 1.0 for Natural Wind Gusts and 1.0 for Truck-Induced Gusts. Bridge type sign
support structures supporting variable message signs (VMS) shall also use this fatigue
criteria in their design.

Minimum fatigue design default values for bridge type structures, without VMS, shall be
classified as Fatigue Category I with Importance Factors (If) of 0.65 for Galloping, 0.75
for Natural Wind Gusts and 0.89 for Truck-Induced Gusts.

Under 645 Support Structures, b. Bridge, Cantilever, and Butterfly Type Sign Supports,
modify the 1 sentence in paragraph 2 to read:

“Signs shall be placed on the support structure such that the bottom edges are aligned
(unless written consent from the Fabrication Engineer is obtained), while accommodating
the minimum height requirement - see Section 645.06.

Modify the 4™ sentence of paragraph 2 to read:

“This additional theoretical sign load shall be computed by: For single signs increasing
the sign widths an additional 25% without changing the horizontal midpoint of the sign;
For multiple signs the sign widths shall be increased 25% toward the outside sign edges.
The height shall be increased 25% without changing the bottom edge elevation of the
signs.”

Under 645.06 Installation of Type I Signs, b. Sign Panels, modify the 4™ sentence of the
1st paragraph to read:

“Sign panels on overhead structures shall provide a minimum vertical clearance of 5.5
meters [18 ft] to the highest point of the roadway surface under the sign(s).

Page 1 of 1
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft”” to be used in stationary
operations as directed by the Resident.
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January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Departments Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under this item. Any reduction
in payment under this Special Provision will be in addition to forfeiting payment of
maintenance of traffic control devices for that day.

ORIGINAL CONTRACT AMOUNT

from Up to and Amount of Penalty
More Than Including Damages per Violation
$0 $100,000 $250

$100,000 $300,000 $500

$300,000 $500,000 $750

$500,000 $1,000,000 $1,500
$1,000,000 $2,000,000 $2,500
$2,000,000 $4,000,000 $5,000
$4,000,000 and more $10,000

1ofl
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April 17,2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type IX (prismatic), is required for all construction signs.

Page 1 of 1
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Caribou
6462.80
April 26, 2010
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008
and is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the Soil Erosion and Water Pollution Control Plan (SEWPCP.)

1) This project is in the Aroostook River watershed, which is listed Class B. However, the
Aroostook River is Caribou’s water supply and therefore is considered SENSITIVE in
accordance with Section IID of the 2008 BMP Manual.

2) Due to the project sensitivity, CONSTRUCTION SHALL BE PHASED to limit the amount
of disturbed area. The Contractor’s SEWPCP shall include specific provisions for phasing the
work. Each section must be stabilized to the approval of the MaineDOT Resident and the Water
Resources Unit before work can begin on any subsequent section.

3) Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

4) The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

5) If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall address
when and where the diversions will be necessary.

6) Dust control items other than those under Standard Specification 637, if applicable, shall be
included in the plan.

7) Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Temporary slope stabilization is required on a daily basis.

8) Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding
unless the Contract states otherwise.

9) Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or
prior to a storm event, whichever is sooner.

Special Provision 656 - Page 1 of 3
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Caribou
6462.80
April 26, 2010
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

10) Temporary winter stabilization must be used between November 1* and April 1* or outside
of that time period if the ground is frozen or snow covered. Temporary winter stabilization
involves, at a minimum, covering all disturbed soils and seeded ground that is not Acceptable
Work with an approved method. If temporary winter stabilization practices are used then spring
procedures for permanent stabilization shall also be described in the SEWPCP. Use of these
methods for over-winter temporary erosion control will be incidental to the contract and be paid
for as part of Pay Item 656.75.

11) DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1°" OF
ANY YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS
INTERMITTENT STREAMS. This date shall only be adjustable upon approval of both the
Construction Manager and a representative from the Water Resources Unit.

12) All disturbed ditches/slopes shall be stabilized by the end of each workday. Stabilization
shall be maintained on a daily basis.

13) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone
lining is planned. Seed shall be applied prior to the placement of the blanket.

14) If check dams are used, they shall be constructed of stone in accordance with BMP Manual,
Section IIL.E.1. Hay Bale Temporary Check Dams are not allowed. Delete all reference to
them.

15) Demolition debris (including debris from wearing surface removal, saw cut slurry, dust,
concrete debris, etc.) shall be contained and shall not be allowed to discharge to any resource.
All demolition debris shall be disposed of in accordance with Standard Specifications, Section
202.03, Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and
Bridges. Containment and disposal of demolition debris shall be addressed in the Contractor's
SEWPCP.

16) CLEARING LIMIT LINES SHALL BE MINIMIZED. Clearing shall be minimized as
shown on the design plans.

17) Stream flow shall be maintained at all times.

18) If a cofferdam sedimentation basin is used, it shall be located in an upland area where the
water can settle and sink into the ground or be released slowly to the resource in a manner that
will not cause erosion. The location of such a cofferdam sedimentation basin shall be addressed
in the SEWPCP.

19) Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 6.0 and 8.5, must be within one pH
unit of the background pH level of the resource and shall have a turbidity no greater than the
receiving resource. This requirement is applicable to concrete that is placed or spilled (including
leakage from forms) as well as indirect contact via tools or equipment. Water not meeting
release criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream
must take place in a manner that does not disturb the stream bottom or cause erosion.

Special Provision 656 - Page 2 of 3
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Caribou
6462.80
April 26, 2010
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

20) The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to
0.1 units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Section 656.4.4.)

Special Provision 656 - Page 3 of 3
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Caribou
PIN 6462.80
July 5, 2011

SUPPLEMENTAL SPECIFICATION
SECTION 715
LIGHTING MATERIAL

DELETE paragraph 715.10 and replace with the following new paragraph 715.10:

715.10 PHOTOELECTRIC/TIMER CONTROL The control will meet the following minimum

requirements:
a. Unit Design The Photoelectric/Timer Control unit will consist of a silicon photocell

sensor and solid state timer device which control an integral single pole, single throw
relay having contacts which are in the normally closed position at night.

Housing The Photoelectric/Timer Control housing will be constructed of UV stabilized
high-impact polypropylene and be of weatherproof design.

Operating Levels The operating levels will be factory set to turn on at dusk (2.6 foot-
candles) with a 60 second time delay and turn off at a pre-set time as determined and
adjusted by the user.

Supply Voltage The Photoelectric/Timer Control unit will be capable of operation on a
supply voltage of 240 to 480 VAC.

Base The base of the unit will be of high temperature engineered polymer material rated
at 125 degrees C and be provided with a 3-prong, EEI-NEMA standard twist lock plug
mounting.

Directional Design The photoelectric/Timer Control unit will be oriented in a northerly
direction as recommended by the manufacturer.

Surge Protection The photoelectric/Timer Control unit will have built-in surge protection
consisting of a 320 joule rated Metal Oxide Varistor for protection of the unit from
induced high voltage surges.

The photoelectric/Timer Control unit will be Model ESC-480DS as manufactured by
Precision Multiple Controls or approved equal by Tork or Intermatic.
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

August 9, 2011
Supersedes August 8, 2011

Detail #
504(15)

507(04)
526(33)
645(06)
645(09)

626(09)

604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(07)
609(06)
504(23)
609(03)
609(07)
535(01)
535(02)

535(03)

Description
Diaphragms

Steel Bridge Railing

Concrete Transition Barrier
H-Beam Posts — Highway Signing
Installation of Type Il Signs

Electrical Junction Box for Traffic Signals
and Lighting

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Reflectorized Beam Guardrail Delineator Details
Vertical Bridge Curb

Hand-Hold Details

Curb Type 3

Curb Type 1

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch

Precast Superstructure - Shear Key

Page 1 of 4

Revision Date
12/30/02

2/05/03
8/18/03
7/21/04
7/21/04

2/25/05

11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
12/08/05
6/27/06

6/27/06

10/12/06
10/12/06

10/12/06
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535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
801(01)
801(02)
535(03)
535(04)
535(05)
535(17)
801(01)
801(02)

203(03)

Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Sections
Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Stirrups

Precast Superstructure - Plan

Precast Superstructure - Reinforcing
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Precast Superstructure - Shear Key
Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections

Backslope Rounding

Page 2 of 4

August 9, 2011
Supersedes August 8, 2011

10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
2/06/07
2/06/07
12/5/07
12/5/07
12/5/07
12/5/07
1/04/08
1/04/08

1/29/08
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535(02)
535(05)

502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
526(06)
526(08)
526(08)A
526(13)
526(14)
526(21)
526(39)
526(40)
526(41)
526(42)

606(20)

Precast Superstructure - Curb Key & Drip Notch
Precast Superstructure - Post Tensioning

Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes
Precast Concrete Deck Panels - Notes
Permanent Concrete Barrier

Permanent Concrete Barrier — Type I11A
Permanent Concrete Barrier — Type 1A
Permanent Concrete Barrier — Type I11B
Permanent Concrete Barrier — Type I11B
Concrete Transition Barrier

Texas Classic Rail — Between Window
Texas Classic Rail — Through Window
Texas Classic Rail — Through Post

Texas Classic Rail — Through Nose

Guardrail - Type 3 - Single Rail - Bridge Mounted

Page 3 of 4

August 9, 2011
Supersedes August 8, 2011

5/20/08
5/20/08

2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09
2/2/09

2/2/09

85



606(21)

606(22)
606(23)

609(06)
609(08)
502(12)
504(22)

626(09)

526(08)
526(08)A
504(15)
507(09)
507(09)A
610(02)
610(03)
610(04)

620(05)

502(03)

610(02)

August 9, 2011
Supersedes August 8, 2011

Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09

Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09

Vertical Bridge Curb 2/2/09
Precast Concrete Transition Curb 2/2/09
Precast Concrete Desk Panels 9/09
Diaphragm & Crossframe Notes 9/09
Electrical Junction Box for Traffic Signals 8/20/10
and Lighting

Permanent Concrete Barrier 12/7/10
Permanent Concrete Barrier 12/7/10
Diaphragms 5/19/11
Steel Bridge Railing 5/19/11
Steel Bridge Railing 5/19/11
Stone Scour Protection 5/19/11
Stone Scour Protection 5/19/11
Stone Scour Protection 5/19/11
Geotextile Placement for Protection of Slopes 5/19/11

Adjactent to Stream & Tidal Areas
Concrete Curb 8/8/11

Stone Scour Protection 8/9/11

Page 4 of 4
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June 14, 2011
Supersedes February 28, 2011

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
Delete the entire Section 104.5.9 and replace with the following:

Page 1 of 27

87



June 14, 2011
Supersedes February 28, 2011

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey

Page 2 of 27

88



June 14, 2011
Supersedes February 28, 2011

quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
A. Total profit or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”
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SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

2. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

3. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third

sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504
STRUCTURAL STEEL

504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel
US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
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SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”
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SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:

Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”
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618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““‘end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”
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SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
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(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].
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The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
Each character shall be 457 mm [18] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
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“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. Breaker flaggers will not be paid for separately, but shall be
considered incidental to the appropriate pay item.”

Add the following:

“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.
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The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the
Preconstruction Conference, showing the type and location of lights to be used for night work.
The Resident may require modifications be made to the lighting set up in actual field
conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

Night Work lighting requirements:

Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment.

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e.
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.),
either direct or indirect lighting may be utilized. The chosen lights must be capable of
producing at least 10 foot-candles of light around the work area of the equipment

Inspection Operations: Areas required to be inspected by the Department will require a
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect
means.

All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
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their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control
violation.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m* [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m* [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703
AGGREGATES

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (January 2009 version), except that the reported degradation value will
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm
[Y2 in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt
pavement used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (January 2009 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.
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AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)

SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE

37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve
Designation
Y4 inch
% inch

No. 4
No. 8
No. 16
No. 30
No. 50
No. 100
No. 200

Percentage by Weight

Passing Square Mesh Sieves

100
93-100
60-80
46-65
25-55
16-40
10-30
6-22
3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow

shall consist of earth, suitable for embankment construction.

It shall be free from frozen

material, perishable rubbish, peat, and other unsuitable material including material currently or
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previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”
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SECTION 706
NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to ““...300 mm diameters to
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; “Manufacturers of corrugated polyethylene pipe must participate
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance
must be provided with each shipment.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [’ inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710
FENCE AND GUARDRAIL

710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type IV-Class B.”

710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “...AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”
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SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...,AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.
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712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
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batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM BS88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.
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The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [’2 in] under a 600 mm [2 ft] straightedge or over 25
mm [ in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”
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SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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APPENDIX A TO DIVISION 100

SECTION 1 - BIDDING PROVISIONS

A. Federally Required Certifications By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions
Supplement including:

e Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.

e C(Certification Regarding Non-collusion as provided on page 1 below.

e Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section
IIT set forth on page 21 below.

e "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as
provided by FHWA Form 1273, section XI set forth on page 32 below.

e "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form
1273, section XII set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid. Upon execution of the
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated
in this paragraph above. Upon execution of the Contract, the Bidder (then called the Contractor)
will again make all the certifications indicated in this paragraph above.

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT Except
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby
certifies, to the best of its knowledge and belief, that it has not:

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for
me) to solicit or secure this contract;

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or;

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any
kind for, or in connection with, procuring or carrying out the contract;

By signing and submitting a Bid, the Bidder acknowledges that this certification is to be
furnished to the Maine Department of Transportation and the Federal Highway Administration,
U.S. Department of Transportation in connection with this contract in anticipation of federal aid
highway funds and is subject to applicable state and federal laws, both criminal and civil.

CERTIFICATION REGARDING NONCOLLUSION Under penalty of perjury as provided by
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and
belief, that:
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the Bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
competitive bidding in connection with the Contract.

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other
Federal Requirements" including section XI - "Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of
Contract Funds for Lobbying."
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B. Bid Rigging Hotline To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 a.m. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid
Documents and Contract.

A. Nondiscrimination & Civil Rights - Title VI The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this
Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the Department deems appropriate. The Contractor and
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with
all State of Maine and other Federal Civil Rights laws.

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action -
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273.

B. Nondiscrimination and Affirmative Action - Executive Order 11246 Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967
and 1978, this Contract provides as follows.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor’s compliance with these specifications shall be
based upon its efforts to achieve maximum results from its actions. The Contractor shall
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document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

I.

Ensure and maintain a working environment free of harassment, intimidations, and
coercion at all sites, and in all facilities at which the Contractor’s employees are assigned
to work. The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all forepersons,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor’s obligation to maintain such a working environment, with specific attention
to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available,
and to maintain a record of the organization’s responses.

Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the Contractor by the union or, if referred, not employed by
the Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Department’s Civil Rights Office when the
union or unions with which the Contractor has a collective bargaining agreement has not
referred to the Contractor a minority person or woman sent by the Contractor, or when
the Contractor has other information that the union referral process has impeded the
Design-Builder’s efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor’s employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under B above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligation; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to all employees at each location where construction work is
performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations

under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination, or other employment decisions including specific review
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of these items with on-site supervisory personnel such as Superintendents, General

Forepersons, etc., prior to the initiation of construction work at any job site. A written

record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor’s EEO policy with other
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both orally and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later that one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing
the openings, screenings, procedures, and test to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth, both on the site and in other areas of a Contractor’s
workforce.

Validate all tests and other selection requirements.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’s
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractor’s and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

Conduct a review, at least annually, of all supervisors’ adherence to and performance
under the Contractor’s EEO policies and affirmative action obligations.

Page 4 of 36

117



December 14, 2005

Supersedes September 1, 2005

C. Goals for Employment of Women and Minorities Per Executive Order 11246, craft

tradesperson goals are 6.9% women and .5% minorities employed. However, goals may be

adjusted upward at the mutual agreement of the Contractor and the Department. Calculation of

these percentages shall not include On-the-Job Training Program trainees, and shall not include
clerical or field clerk position employees.

For a more complete presentation of requirements for such Goals, see the federally required
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages
below.
sk sk sk sk sk ke sk sk sk sk sk s sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk s sk sk sk sk sk sk sk skeoske sk sk sk skosk sk skokosk sk
Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document

§60-4.2 Solicitations

(d) The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order
11246)

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the

covered area, are as follows:

Goals for female participation in each trade 6.9%

Goals for minority participation for each trade
Maine
001 Bangor, ME 0.8%
Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington)

002 Portland-Lewiston, ME

SMSA Counties: 4243 Lewiston-Auburn, ME 0.5%
(Androscoggin)
6403 Portland, ME 0.6%

(Cumberland, Sagadahoc)

Non-SMSA Counties: 0.5%
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York)
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These goals are applicable to all the Contractor's construction work (whether or not it is

Federal or federally assisted) performed in the covered area. If the contractor performs

construction work in a geographical area located outside of the covered area, it shall apply

the goals established for such geographical area where the work is actually performed. With

regard to this second area, the contractor also is subject to the goals for both its federally
involved and non federally involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor, estimated
dollar amount of the subcontract; estimated started and completion dates of the subcontract;
and the geographical area in which the subcontract is to be performed.

4. As used in this Notice, and in the Contract resulting from this solicitation, the "covered
area" is (insert description of the geographical areas where the contract is to be performed

giving the state, county and city, if any).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:

(1) Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);
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(i1) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);
(ii1) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having origins in any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federally
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its
goals in each craft during the period specific.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

In order for the non working training hours of apprentices and trainees to be counted in

meeting the goals, such apprentices and trainees must be employed by the Contractor during
the training period, and the Contractor must have made a commitment to employ the
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apprentices and trainees at the completion of their training, subject to the availability of

employment opportunities. Trainees must be trained pursuant to training programs approved
by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions. The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
expensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, coercion at
all sites, and in all facilities at which the Contractor's employees are assigned to work.
The Contractor, when possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that all foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain a record of the organization's responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment sources or community organization and of what action was taken with
respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's efforts
to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources complied under 7b
above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific
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review of the policy with all management personnel and with all minority and female

employees at least once a year; and by posting the company EEO policy on bulletin

boards accessible to all employees at each location where construction work is
performed.

Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

Direct its recruitment, efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month other training by any recruitment source,
the Contractor shall send written notification to organizations such as the above,
describing prior to the date for the acceptance of applications for apprenticeship or the
openings, screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from

minority and female construction contractors and suppliers, including circulation of
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solicitation to minority and female contractor associations and other business
associations.

p. Conduct a review, at least annually, of all supervisor's adherence to and performance
under the Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7 a through p.). The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one or
more of its obligations under 7 a through p. of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a
positive impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program and reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions take on
behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure
of such a group to fulfill an obligation shall not be a defense for the Contractor's
noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both make and female, and all women, both
minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, specific minority group of women is underutilized.)

The Contractor shall not use the goals and timetables or affirmative action even through the
Contractor has achieved its goals for women generally, the Contractor may be in violation of
the Executive Order if standards to discriminate against any person because of race, color,
religion, sex, or national origin.

. The Contractor shall not enter into any Subcontract with any person or firm debarred from

Government contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementation regulations by the Office of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the

Page 10 of 36

123



December 14, 2005

Supersedes September 1, 2005

requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.6.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep records.
Records shall at least include for each employee the name, address, telephone numbers,
construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay,
and location sat which the work was performed. Records be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for
the hiring of local or other area residents (e.g., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document
E R S T R S S R R T S S R S T S R S T S R S R S S T S R S T S S S R S R S T S R S T R S T S T S
D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has
established an annual Disadvantaged Business Enterprise goal to be achieved through race
neutral means. This goal will adjusted periodically and will be provided by Supplemental
Provision. The Contractor shall comply with all provisions of this section regarding DBE
participation and the Department’s latest version of the Disadvantaged Business Enterprise
Program Manual, said Manual being incorporated herein by reference. In the case of conflict
between this Contract and said Manual, this Contract shall control. The Department reserves the
right to adjust DBE goals on a project-by-project basis by addendum.

Policy. It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface
Transportation Efficiency Act of 1991. The intent hereto remains to provide the maximum
opportunity for DBEs to participate in the performance of contracts financed in whole or in part
with federal funds.

The Department and its Contractors shall not discriminate on the basis of race, color, national
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts.

Disadvantaged Business Enterprises are those so certified by the Maine Department of
Transportation Civil Rights Office prior to bid opening date.

The Department has determined that elements of a good faith effort to meet the contract goal
include but are not limited to the following:

Page 11 of 36

124



December 14, 2005

Supersedes September 1, 2005

1. Whether the Contractor advertised in general circulation, trade association, and
minority/women’s-focus media concerning the subcontracting opportunities;

2. Whether the Contractor provided written notice to a reasonable number of specific DBEs
that their interest in the contract is being solicited;

3. Whether the Contractor followed up on initial solicitations of interest by contacting
DBEs to determine with certainty whether the DBEs were interested;

4. Whether the Contractor selected portions of the work to be performed by DBEs in order
to increase the likelihood of meeting the DBE goals;

5. Whether the Contractor provided interested DBEs with adequate information about the
plans, specification and requirements of the contract;

6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the
DBE as unqualified without sound reasons based on a thorough investigation of their
capabilities;

7. Whether the Contractor made efforts to assist interested DBEs with other appropriate
technical/financial assistance required by the Department or Contractor;

8. Whether the Contractor effectively used the services of available minority/women’s
community organizations, minority/women’s business assistance offices; and other
organizations that provide assistance in the recruitment and placement of DBEs.

Substitutions of DBEs. The following may be acceptable reasons for Civil Rights Office
approval of such a change order:
° The DBE defaults, voluntarily removes itself or is over-extended;
. The Department deletes portions of the work to by performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE
Bid Submission review has been passed. Any requests to alter the DBE commitment must be in
writing and included with the change order.

Failure to carry out terms of this Standard Specification shall be treated as a violation of this
contract and will result in contract sanctions which may include withholding of partial payments
totaling the creditable dollars amount which would have been paid for said DBE participation,
termination of this contract or other measures which may affect the ability of the Contractor to
obtain Department contracts.

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:
Maine Department of Transportation
Civil Rights Office
#16 State House Station
Augusta, Maine 04333-0016
tel. (207) 624-3519
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Quarterly Reporting Requirement. The Contractor must submit Semi-annual reports of

actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT

Civil Rights Office by the end of the third week of April and October for the period covering the

preceding six months considered Federal Fiscal Year periods. The reports will be submitted

directly to the Civil Rights Office on the form provided in the latest version of the DBE Program

Manual. Failure to submit the report by the deadline may result in a withholding of approval of
partial payment estimates by the Department.

SECTION 3 - OTHER FEDERAL REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the
Bid Documents and Contract.

A. Buy America

If the cost of products purchased for permanent use in this project which are manufactured
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent
of the contract amount, or $2,500.00, whichever is greater, the products shall have been
manufactured and the coating applied in the United States. The coating materials are not subject
to this clause, only the application of the coating. In computing that amount, only the cost of the
product and coating application cost will be included.

Ore, for the manufacture of steel or iron, may be from outside the United States; however,
all other manufacturing processes of steel or iron must be in the United States to qualify as
having been manufactured in the United States.

United States includes the 50 United States and any place subject to the jurisdiction thereof.

Products of steel include, but are not limited to, such products as structural steel, piles,
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries
and signals.

Products of iron include, but are not limited to, such products as cast iron grates.

Application of coatings include, but are not limited to, such applications as epoxy,
galvanized and paint.

To assure compliance with this section, the Contractor shall submit a certification letter on
its letterhead to the Department stating the following:

“This is to certify that products made of steel, iron or the application of any coating to
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the
original contract amount, whichever is greater, were manufactured and the coating, if

one was required, was applied in the United States.”

B. Materials
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a. Convict Produced Materials References: 23 U.S.C. 114(b)(2), 23 CFR 635.417
Applicability: FHWA's prohibition against the use of convict material only applies to
Federal-aid highways. Materials produced after July 1, 1991, by convict labor may only be
incorporated in a Federal-aid highway construction project if: 1) such materials have been
produced by convicts who are on parole, supervised release, or probation from a prison; or
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the
amount produced, for such use, during the 12-month period ending July 1, 1987.

Materials obtained from prison facilities (e.g., prison industries) are subject to the same
requirements for Federal-aid participation that are imposed upon materials acquired from other
sources. Materials manufactured or produced by convict labor will be given no preferential
treatment.

The preferred method of obtaining materials for a project is through normal contracting
procedures which require the contractor to furnish all materials to be incorporated in the work.
The contractor selects the source, public or private, from which the materials are to be obtained
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR
635.112e), but may act as material supplier to construction contractors.

Prison materials may also be approved as State-furnished material. However, since public
agencies may not bid in competition with private firms, direct acquisition of materials from a
prison industry for use as State-furnished material is subject to a public interest finding with the
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by
convict labor as State-furnished materials for mandatory use should be cleared prior to the
submittal of the Plans Specifications & Estimates (PS&E).

b. Patented/Proprietary Products References: 23 U.S.C. 112, 23 CFR 635.411

FHWA will not participate, directly or indirectly, in payment for any premium or royalty
on any patented or proprietary material, specification, or process specifically set forth in the
plans and specifications for a project, unless:

e the item is purchased or obtained through competitive bidding with equally suitable
unpatented items,

e the STA certifies either that the proprietary or patented item is essential for
synchronization with the existing highway facilities or that no equally suitable alternative
exists, or

e the item is used for research or for a special type of construction on relatively short
sections of road for experimental purposes. States should follow FHWA's procedures for
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the
submittal of work plans and evaluations.

The primary purpose of the policy is to have competition in selection of materials and
allow for development of new materials and products. The policy further permits materials and
products that are judged equal may be bid under generic specifications. If only patented or
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a
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reasonable number of, acceptable materials or products listed; and the Division Administrator
may approve a single source if it can be found that its utilization is in the public interest.

Trade names are generally the key to identifying patented or proprietary materials. Trade
name examples include 3M, Corten, etc. Generally, products identified by their brand or trade
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at
least a reasonable number of acceptable "equal" materials or products should be listed. The
licensing of several suppliers to produce a product does not change the fact that it is a single
product and should not be specified to the exclusion of other equally suitable products.

c. State Preference References: 23 U.S.C. 112, 23 CFR 635.409

Materials produced within Maine shall not be favored to the exclusion of comparable
materials produced outside of Maine. State preference clauses give particular advantage to the
designated source and thus restrict competition. Therefore, State preference provisions shall not
be used on any Federal-aid construction projects.

This policy also applies to State preference actions against materials of foreign origin,
except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State
material sources over foreign material sources. Under the Buy America provisions, the States are
permitted to expand the Buy America restrictions provided that the STA is legally authorized
under State law to impose more stringent requirements.

d. State Owned/Furnished/Designated Materials References: 23 U.S.C. 112, 23 CFR
635.407

Current FHWA policy requires that the contractor must furnish all materials to be
incorporated in the work, and the contractor shall be permitted to select the sources from which
the materials are to be obtained. Exceptions to this requirement may be made when there is a
definite finding, by MDOT and concurred in by Federal Highway Administration’s (FHWA)
Division Administrator, that it is in the public interest to require the contractor to use materials
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be
understood by separating State-furnished materials into the categories of manufactured materials
and local natural materials.

Manufactured Materials When the use of State-furnished manufactured materials is
approved based on a public interest finding, such use must be made mandatory. The optional use
of State-furnished manufactured materials is in violation of our policy prohibiting public
agencies from competing with private firms. Manufactured materials to be furnished by MDOT
must be acquired through competitive bidding, unless there is a public interest finding for
another method, and concurred in by FHWA’s Division Administrator.

Local Natural Materials When MDOT owns or controls a local natural materials source
such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be
designated for either optional or mandatory use; however, mandatory use will require a public
interest finding (PIF) and FHWA’s Division Administrator's concurrence.
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In order to permit prospective bidders to properly prepare their bids, the location, cost,

and any conditions to be met for obtaining materials that are made available to the contractor
shall be stated in the bidding documents.

Mandatory Disposal Sites Normally, the disposal site for surplus excavated materials is
to be of the contractor's choosing; although, an optional site(s) may be shown in the contract
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the
concurrence of the Division Administrator, that such placement is the most economical or that
the environment would be substantially enhanced without excessive cost. Discussion of the
mandatory use of a disposal site in the environmental document may serve as the basis for the
public interest finding.

Summarizing FHWA policy for the mandatory use of borrow or disposal sites:

e mandatory use of either requires a public interest finding and FHWA’s Division
Administrator's concurrence,

e mandatory use of either may be based on environmental consideration where the
environment will be substantially enhanced without excessive additional cost, and

e where the use is based on environmental considerations, the discussion in the
environmental document may be used as the basis for the public interest finding.

Factors to justify a public interest finding should include such items as cost effectiveness, system
integrity, and local shortages of material.

C. Standard FHWA Contract Provisions - FHWA 1273

Unless expressly otherwise provided in the Bid Documents, the following “Required
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated
into the Bid Documents and Contract.

Kk bbb bbb bbbl bbhhb bbbl bbhhbb bbbl bbdhbbbbbbbbbdbbbbbbbbbbddbbb bbb bbbt
Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994)

I. GENERAL

1. These contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the contract by piecework, station
work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor shall insert in each
subcontract all of the stipulations contained in these Required Contract Provisions, and
further require their inclusion in any lower tier subcontract or purchase order that may in turn
be made. The Required Contract Provisions shall not be incorporated by reference in any
case. The prime contractor shall be responsible for compliance by any subcontractor or lower
tier subcontractor with these Required Contract Provisions.
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. A breach of any of the stipulations contained in these Required Contract Provisions shall be

sufficient grounds for termination of the contract.

A breach of the following clauses of the Required Contract Provisions may also be grounds
for debarment as provided in 29 CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and
Section V of these Required Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accordance with the procedures of
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the DOL, or the contractor's employees or their representatives.

Selection of Labor: During the performance of this contract, the contractor shall not:
a. discriminate against labor from any other State, possession, or territory of the United
States (except for employment preference for Appalachian contracts, when applicable, as

specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

NONDISCRIMINATION (Applicable to all Federal-aid construction contracts and to all

related subcontracts of $10,000 or more.)

1.

Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and
orders of the Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action
standards for the contractor's project activities under this contract. The Equal Opportunity
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
the contractor agrees to comply with the following minimum specific requirement activities
of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal
Government in carrying out EEO obligations and in their review of his/her activities under
the contract.

b. The contractor will accept as his operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include: employment,
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upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or

termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, preapprenticeship, and/or on-the-job training."

2. EEO Officer. The contractor will designate and make known to the SHA contracting officers
an EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO and who must be assigned
adequate authority and responsibility to do so.

3. Dissemination of Policy. All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement,
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not less often than once every six months, at which time
the contractor's EEO policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough
indoctrination by the EEO Officer, covering all major aspects of the contractor's EEO
obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment. When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large circulation among minority
groups in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to
yield qualified minority group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish with such identified
sources procedures whereby minority group applicants may be referred to the contractor
for employment consideration.
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b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring

hall referrals, he is expected to observe the provisions of that agreement to the extent that

the system permits the contractor's compliance with EEO contract provisions. (The DOL

has held that where implementation of such agreements have the effect of discriminating

against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to refer minority group applicants
for employment. Information and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions. Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race,
color, religion, sex, national origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may
extend beyond the actions reviewed, such corrective action shall include all affected
persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect persons other than
the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of
his avenues of appeal.

6. Training and Promotion.

a. The contractor will assist in locating, qualifying, and increasing the skills of minority
group and women employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. Where feasible, 25 percent of apprentices or trainees in each occupation
shall be in their first year of apprenticeship or training. In the event a special provision
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for training is provided under this contract, this subparagraph will be superseded as
indicated in the special provision.

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of minority
group and women employees and will encourage eligible employees to apply for such
training and promotion.

7. Unions. If the contractor relies in whole or in part upon unions as a source of employees,
the contractor will use his/her best efforts to obtain the cooperation of such unions to
increase opportunities for minority groups and women within the unions, and to effect
referrals by such unions of minority and female employees. Actions by the contractor either
directly or through a contractor's association acting as agent will include the procedures set
forth below:

a. The contractor will use best efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minority group members and women
for membership in the unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants
without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such information to the contractor,
the contractor shall so certify to the SHA and shall set forth what efforts have been made
to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of
minority and women referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable minority group
persons and women. (The DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining agreement providing for exclusive
referral failed to refer minority employees.) In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246,

as amended, and these special provisions, such contractor shall immediately notify the
SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment. The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin,
age or disability in the selection and retention of subcontractors, including procurement of
materials and leases of equipment.
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The contractor shall notify all potential subcontractors and suppliers of his/her EEO
obligations under this contract.

Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal
opportunity to compete for and perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best efforts to solicit bids from and
to utilize DBE subcontractors or subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of DBE
construction firms from SHA personnel.

The contractor will use his best efforts to ensure subcontractor compliance with their EEO
obligations.

9. Records and Reports. The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available at reasonable times
and places for inspection by authorized representatives of the SHA and the FHWA.

a.

b.

The records kept by the contractor shall document the following:

(1) The number of minority and non-minority group members and women employed in
each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority and female employees; and

(4) The progress and efforts being made in securing the services of DBE subcontractors
or subcontractors with meaningful minority and female representation among their
employees.

All such records must be retained for a period of three years following completion of the
contract work and shall be available at reasonable times and places for inspection by
authorized representatives of the MDOT and the Federal Highway Administration.

The Contractor will submit to the MDOT a report for the month of July, indicating the total
hours worked by minority, women and non-minority group employees currently engaged in each
work classification required by the contract work. This information is to be reported on Form
PR-1391. If on-the-job training is being required by “Training Special Provision,” the
Contractor will be required to furnish Form FHWA-1409. The report is required for week
ending July 15 and can be obtained from MDOT, is due by week ending August 20th. This
report is to be furnished directly to MDOT - Civil Rights Office.

I1I.

NONSEGREGATED FACILITIES (Applicable to all Federal-aid construction contracts

and to all related subcontracts of $10,000 or more.)
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a. By submission of this bid, the execution of this contract or subcontract, or the consummation
of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies
that the firm does not maintain or provide for its employees any segregated facilities at any
of its establishments, and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities are maintained. The
firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate
facilities on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities" means any waiting rooms, work
areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local custom, or otherwise. The
only exception will be for the disabled when the demands for accessibility override (e.g.
disabled parking).

c. The contractor agrees that it has obtained or will obtain identical certification from proposed
subcontractors or material suppliers prior to award of subcontracts or consummation of

material supply agreements of $10,000 or more and that it will retain such certifications in its
files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE (Applicable to all Federal-aid
construction contracts exceeding $2,000 and to all related subcontracts, except for projects
located on roadways classified as local roads or rural minor collectors, which are exempt.)

1. General:

a. All mechanics and laborers employed or working upon the site of the work will be paid
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account [except such payroll deductions as are permitted by regulations (29
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276¢)] the
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at
time of payment. The payment shall be computed at wage rates not less than those
contained in the wage determination of the Secretary of Labor (hereinafter "the wage
determination") which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage determination (including any
additional classifications and wage rates conformed under paragraph 2 of this Section IV
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible
place where it can be easily seen by the workers. For the purpose of this Section,
contributions made or costs reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section,

regular contributions made or costs incurred for more than a weekly period (but not less

often than quarterly) under plans, funds, or programs, which cover the particular weekly

period, are deemed to be constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits

on the wage determination for the classification of work actually performed, without
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV.

Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked
therein, provided, that the employer's payroll records accurately set forth the time spent
in each classification in which work is performed.

All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29
CFR 1, 3, and 5 are herein incorporated by reference in this contract.

2. Classification:

a.

The SHA contracting officer shall require that any class of laborers or mechanics
employed under the contract, which is not listed in the wage determination, shall be
classified in conformance with the wage determination.

The contracting officer shall approve an additional classification, wage rate and fringe
benefits only when the following criteria have been met:

(1) the work to be performed by the additional classification requested is not performed
by a classification in the wage determination;

(2) the additional classification is utilized in the area by the construction industry;

(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which the
work is performed.

If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known)
to be employed in the additional classification or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the DOL, Administrator of the Wage and Hour
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage
and Hour Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise
the contracting officer or will notify the contracting officer within the 30-day period that
additional time is necessary.
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d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to
be employed in the additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the contracting officer shall refer the
questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraph 2¢ or 2d of this Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is performed in the
classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly case
equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or
other third person, he/she may consider as a part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing bona fide fringe benefits
under a plan or program, provided, that the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

(1) Apprentices will be permitted to work at less than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her
first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State apprenticeship
agency (where appropriate) to be eligible for probationary employment as an
apprentice.

(2) The allowable ratio of apprentices to journeyman-level employees on the job site in
any craft classification shall not be greater than the ratio permitted to the contractor
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as to the entire work force under the registered program. Any employee listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate listed in the wage
determination for the classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor or subcontractor is
performing construction on a project in a locality other than that in which its program
is registered, the ratios and wage rates (expressed in percentages of the journeyman-

level hourly rate) specified in the contractor's or subcontractor's registered program
shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered
program for the apprentice's level of progress, expressed as a percentage of the
journeyman-level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator for the
Wage and Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship
agency recognized by the Bureau, withdraws approval of an apprenticeship program,
the contractor or subcontractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the comparable work performed by
regular employees until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than
the predetermined rate for the work performed unless they are employed pursuant to
and individually registered in a program which has received prior approval,
evidenced by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.
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(3) Every trainee must be paid at not less than the rate specified in the approved program
for his/her level of progress, expressed as a percentage of the journeyman-level
hourly rate specified in the applicable wage determination. Trainees shall be paid
fringe benefits in accordance with the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated with
the corresponding journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in which case such trainees
shall receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training Administration withdraws approval of a
training program, the contractor or subcontractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

c. Helpers. Helpers will be permitted to work on a project if the helper classification is
specified and defined on the applicable wage determination or is approved pursuant to
the conformance procedure set forth in Section IV.2. Any worker listed on a payroll at a
helper wage rate, who is not a helper under a approved definition, shall be paid not less
than the applicable wage rate on the wage determination for the classification of work
actually performed.

Apprentices and Trainees (Programs of the U.S. DOT). Apprentices and trainees working
under apprenticeship and skill training programs which have been certified by the Secretary
of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section I'V. The straight
time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

Withholding. The SHA shall upon its own action or upon written request of an authorized
representative of the DOL withhold, or cause to be withheld, from the contractor or
subcontractor under this contract or any other Federal contract with the same prime
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements which is held by the same prime contractor, as much of the accrued payments
or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of
the work, all or part of the wages required by the contract, the SHA contracting officer may,
after written notice to the contractor, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds until such violations have
ceased.

Overtime Requirements. No contractor or subcontractor contracting for any part of the

contract work which may require or involve the employment of laborers, mechanics,
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4
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and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any

workweek in which he/she is employed on such work, to work in excess of 40 hours in such

workweek unless such laborer, mechanic, watchman, or guard receives compensation at a

rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in
excess of 40 hours in such workweek.

8. Violation. Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of
the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible
thereof shall be liable to the affected employee for his/her unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such District or to such territory)
for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was
required or permitted to work in excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in paragraph 7.

9. Withholding for Unpaid Wages and Liquidated Damages. The SHA shall upon its own
action or upon written request of any authorized representative of the DOL withhold, or
cause to be withheld, from any monies payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph 8 above.

V. STATEMENTS AND PAYROLLS (Applicable to all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for projects located on roadways
classified as local roads or rural collectors, which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3). The contractor shall comply with the
Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each
subcontractor during the course of the work and preserved for a period of 3 years from
the date of completion of the contract for all laborers, mechanics, apprentices, trainees,
watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each
such employee; his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and
weekly number of hours worked; deductions made; and actual wages paid. In addition,
for Appalachian contracts, the payroll records shall contain a notation indicating whether
the employee does, or does not, normally reside in the labor area as defined in
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV,
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a plan or program described
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing benefits. Contractors or
subcontractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprentices and trainees, and ratios and
wage rates prescribed in the applicable programs.

Each contractor and subcontractor shall furnish, each week in which any contract work is
performed, to the SHA resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5,
and watchmen and guards engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely all of the information
required to be maintained under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime
contractor is responsible for the submission of copies of payrolls by all subcontractors.

. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by
the contractor or subcontractor or his/her agent who pays or supervises the payment of
the persons employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be
maintained under paragraph 2b of this Section V and that such information is correct
and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate and
fringe benefits or cash equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated into the contract.

The weekly submission of a properly executed certification set forth on the reverse side
of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement
of Compliance" required by paragraph 2d of this Section V.

The falsification of any of the above certifications may subject the contractor to civil or
criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.
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g. The contractor or subcontractor shall make the records required under paragraph 2b of
this Section V available for inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the SHA,
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

RECORD OF MATERIALS, SUPPLIES, AND LABOR

On all Federal-aid contracts on the National Highway System, except those which provide
solely for the installation of protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway beautification contracts, and

contracts for which the total final construction cost for roadway and bridge is less than
$1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and supplies contained in Form
FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway
Construction Involving Federal Funds," prior to the commencement of work under this
contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and
incorporated in the work, and also of the quantities of those specific materials and
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form
FHWA-47 together with the data required in paragraph 1b relative to materials and
supplies, a final labor summary of all contract work indicating the total hours worked and
the total amount earned.

At the prime contractor's option, either a single report covering all contract work or separate
reports for the contractor and for each subcontract shall be submitted.

SUBLETTING OR ASSIGNING THE CONTRACT

The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the State. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may
be deducted from the total original contract price before computing the amount of work
required to be performed by the contractor's own organization (23 CFR 635).

a. "Its own organization" shall be construed to include only workers employed and paid
directly by the prime contractor and equipment owned or rented by the prime contractor,
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with or without operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a whole and in general are
to be limited to minor components of the overall contract.

The contract amount upon which the requirements set forth in paragraph 1 of Section VII is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in accordance with the
contract requirements, and is in charge of all construction operations (regardless of who
performs the work) and (b) such other of its own organizational resources (supervision,
management, and engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the contractor of any responsibility for
the fulfillment of the contract. Written consent will be given only after the SHA has assured
that each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor
shall provide all safeguards, safety devices and protective equipment and take any other
needed actions as it determines, or as the SHA contracting officer may determine, to be
reasonably necessary to protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the performance of the work covered by
the contract.

It is a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C. 333).

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or

authorized representative thereof, shall have right of entry to any site of contract performance
to inspect or investigate the matter of compliance with the construction safety and health
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS In order to assure high
quality and durable construction in conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR
635) in one or more places where it is readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United Sates, or of any Sate or Territory,
or whoever, whether a person, association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Sat. 355), as amended and supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION

CONTROL ACT (Applicable to all Federal-aid construction contracts and to all related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations
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in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the

U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR
15.20.

That the firm agrees to comply and remain in compliance with all the requirements of
Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act
and all regulations and guidelines listed thereunder.

That the firm shall promptly notify the SHA of the receipt of any communication from the
Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized
for the contract is under consideration to be listed on the EPA List of Violating Facilities.

That the firm agrees to include or cause to be included the requirements of paragraph 1
through 4 of this Section X in every nonexempt subcontract, and further agrees to take such
action as the government may direct as a means of enforcing such requirements.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing
the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily
result in denial of participation in this covered transaction. The prospective participant
shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance
was placed when the department or agency determined to enter into this transaction. If it
is later determined that the prospective primary participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction for cause of
default.

d. The prospective primary participant shall provide immediate written notice to the
department or agency to whom this proposal is submitted if any time the prospective
primary participant learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier

covered transaction," "participant," "person," "primary covered transaction," "principal,"
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out
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in the Definitions and Coverage sections of rules implementing Executive Order 12549.

You may contact the department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the department
or agency entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which it
determines the eligibility of its principals. Each participant may, but is not required to,
check the nonprocurement portion of the "Lists of Parties Excluded From Federal
Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled
by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of these instructions, if a participant

in a covered transaction knowingly enters into a lower tier covered transaction with a

person who is suspended, debarred, ineligible, or voluntarily excluded from participation

in this transaction, in addition to other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause or default.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Primary Covered Transactions

1. The prospective primary participant certifies to the best of its knowledge and belief, that it
and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil

judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
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local) transaction or contract under a public transaction; violation of Federal or State

antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.
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2. Instructions for Certification - Lower Tier Covered Transactions: (Applicable to all

subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or
debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to
which this proposal is submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as

used in this clause, have the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower
tier covered transactions and in all solicitations for lower tier covered transactions.
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Supersedes September 1, 2005

g. A participant in a covered transaction may rely upon a certification of a prospective

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or

voluntarily excluded from the covered transaction, unless it knows that the certification is

erroneous. A participant may decide the method and frequency by which it determines the

eligibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i.  Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.
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XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any

person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative

agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,

which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

End of FHWA 1273
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14} MaineDOT

Environmental Summary Sheet

Pin: 6462.80 Park and Ride, Caribou Connector Date Submitted: 7-20-11
Town: Caribou
CPD Team Leader: Kristen Chamberlain Surface Water Resources Field Contact: Galen Hale

NEPA Complete: 7/20/11

X Section 106
SHPO Concurrence-No Effect

= Section 4(f) and 6(f)
Section 4(f)

Review Complete

Section 6(f)
Not Applicable

X Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

X Section 7
No Effect
Species of Concern: Lynx

Comments/References: Not Applicable

X Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

X Maine Land Use Regulation Commission
Not Applicable

*Applicable Standards and Permits are included with the contract

X Maine Department of Environmental Protection
Individual Permit
Mitigation Required

*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

Category 2
Mitigation Required
*Applicable Standards and Permits are included with the contract

X Coast Guard
Not Applicable
*Applicable Standards and Permits are included with the contract

X Special Provisions Required

Special Provision 105-Timing of Work Restriction N/A Applicable[ ]
Special Provision 656-Erosion Control Plan N/AL] Applicable[X]
Special Provision 203-Dredge Spec N/AX] Applicable[ ]
General Note for Hazardous Waste N/A[] Applicable[X]
Special Provision 203-Hazardous Waste N/AX Applicable[ ]
Special Provision 105.9 N/AX Applicable[ ]

*All permits and approvals based on plans/scope as of:
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CARIBOU ARTERIAL
PARK AND RIDE
CONSTRUCTION
PIN 6462.80

GENERAL NOTE

The Maine Department of Environmental Protection (MDEP) has found evidence
of petroleum-related soil contamination adjacent to the proposed project. Maine
Department of Transportation (MaineDOT) initiated a modified Phase | and Il
Environmental Site Assessment which included environmental borings at
numerous locations along the project and did not detect obvious indications of
subsurface petroleum contamination in the proposed right-of-way. However, in
light of MDEP’s and MaineDOT’s findings, the contractor shall employ
appropriate health and safety measures to protect its workers against hazards
associated with working near petroleum-impacted soils. Furthermore, the
Contractor shall remain alert for any additionally evidence of contamination. If
the Contractor encounters evidence of soil or groundwater contamination, the
Contractor shall secure the excavation, stop work in the contaminated area, and
immediately notify the Resident. The Resident shall contact the Hydrogeologist
in MDOT’s Environmental Office at 207-624-3100 and the Maine Department of
Environmental Protection at 800-482-0777. Work may only continue with
authorization from the Resident.

A bedrock well is reportedly present on the proposed project right of way. The
bedrock well needs to be properly abandoned by the tremie tube grout method
following Maine Water Wells and or MDEP regulations.

151



alaysue|d [eul} Jojearoidde 3OO vUBSU|

152


kristen.chamberlain
Typewritten Text
Insert ACOE approval of final plans here.


DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD
CONCORD, MASSACHUSETTS 01742-2751
REPLY TO MAINE PROGRAMMATIC GENERAL PERMIT (PGP)
ATTENTION OF AUTHORIZATION LETTER AND SCREENING SUMMARY

OFFICE OF ENVIRONMENTAL SERVICES

MAINE DEPT. OF TRANSPORTATION CORPS PERMIT # NAE-2008-00154
16 STATE HOUSE STATION CORPS PGP ID# 10-138
AUGUSTA, MAINE 04333 STATE ID# NRPA

NECADIDTINA NE WNDYK -
B S d o ¥ BEE E F N BB kRS ot A RE e

46.8673058 N - 67.9991484 W USGS QuAD: CARIBOU, ME

LAT/LONG COORDINATES :

. CORPS DETERMINATION:

Based on our review of the information you provided, we have determined that your project will have only minimal individual and cumulative impacts on
waters and wetlands of the United States. Your work is therefor riz h . A ] f ineer: he encl Federal
Permit, the Maine Programmatic General Permit (PGP). Accordingly, other than possibly performing a compliance inspection (condition 23 of the
permit) at some later date, we do not plan to take any further action on this project.

You must perform the activity authorized herein in compliance with all the terms and conditions of the PGP [including any attached Additional Conditions
and any conditions placed on the State 401 Water Quality Certification including any required mitigation]. Please review the enclosed PGP carefully,
including the PGP conditions beginning on page 7, to familiarize yourself with its contents. You are responsible for complying with all of the PGP
requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the
conditions of this authorization with your contractor to ensure the contractor can accomplish the work in a manner that conforms to all requirements.

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this
authorization. This office must approve any changes before you undertake them.

Condition 38 of the PGP (page 15) pravides one year for completion of work that has commenced or is under contract to commence prior to the

expiration of the PGP _on October 11, 2010. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed by
Qctober 11, 2011.

This authorization presumes the work shown on your plans noted above is in waters of the U.S. Should you desire to appeal our jurisdiction, please
submit a request for an approved jurisdictional determination in writing to the undersigned.

No work may be started unless and until all other required local, State and Federal licenses and permits have been obtained. This includes but is not
limited to a Flood Hazard Development Permit issued by the town if necessary.

Il. STATE ACTIONS: PENDING [ X ], ISSUED[ ], DENIED[ ] DATE

APPLICATION TYPE: PBR- . TIER1.__ . TIER2: . TIER3:. X . LURCGC: . DMRLEASE: _ NA: _
lil. FEDERAL ACTIONS:
JOINT PROCESSING MEETING: 5/20/10 LEVEL OF REVIEW: CATEGORY 1: __ CATEGORY2: X

AUTHORITY (Based on a review of plans and/or State/Federal applications): SEC 10_ _, 404 X 10/404__ . _,103_

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project.
FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO__, USF&WS NO , NMFS_NO

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Manchester, Maine Project Office. In order for us to better

serve you, we wouljappreciate your completing our Customer Service Survey located at http:/per2.nwp.usace.army.mil/survey.htmi
O-7-
4_# vy,
AY L. CLEMENT PHILIP T. FEIR DATE
SEMIOR PROJECT MANAGER COLONEL, CORPS OF ENGINEERS

MAINE PROJECT OFFICE DISTRICT ENGINEER 153



US Army Corps
of Engineers =
New England District

Project Description Continued from Page 1

project. This work is shown on the attached plans entitled “CARIBOU CONNECTOR, CARIBOU, AROOSTOOK
COUNTY” in 13 sheets undated. To address state requirements for compensatory mitigation, Maine DOT will
facilitate Maine Inland Fisheries & Wildlife and The Nature Conservancy’s acquisition and preservation in
perpetuity of a 2,400 acre parcel of upland and wetland adjacent to the Mattawamkeag River at Drew Plantation,
Maine as shown on the attached plan. DOT PIN: 6462.30

SPECIAL CONDITIONS FOR
DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
NO. NAE-2008-00154

1. This authorization requires you to 1) notify us before beginning work so we may inspect the project, and 2) submit a Compliance
Certification Form. You must complete and return the enclosed Work Start Notification Form(s) to this office at least two weeks before
the anticipated starting date. You must complete and return the enclosed Compliance Cetrtification Form within one month foliowing the
completion of the authorized work and any required mitigation (but not mitigation monitoring, which requires separate submittals).

2. The permittee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Corps of Engineers’ jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. If the permit is issued after construction specifications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit” includes permit
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contractors, all contractors
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction.

3. Adequate sedimentation and erosion control devices, such as geotextile silt fences or other devices capable of filtering the fines
involved, shall be instalied and properly maintained to minimize impacts during construction. These devices must be removed upon
completion of work and stabilization of disturbed areas. The sediment collected by these devices must also be removed and placed
upland, in a manner that will prevent its later erosion and transport to a waterway or wetland.

4. All exposed soils resulting from the construction will be promptly seeded and mulched in order to achieve vegetative stabilization.

5. The permittee must still obtain any other Federal, State, or local permits as required by law before beginning work. This includes but
is not limited to a Flood Hazard Development Permit issued by the town if necessary.

6. The permittee shall ensure that the placement/replacement of culverts conforms to the provisions of the current Maine DOT Fish
Passage & Design Guide.

7. Instream work within Longmeadow Brook shall occur between July 15 and September 30 during low flows in order to minimize
impacts to fisheries and local water quality.

8. The permittee shall provide documentary evidence that the Drew Plantation preservation parcel has been purchased by The Nature
Conservancy(“TNC”) within six months of permit issuance. Documentary evidence that the property has been transferred to Maine
Inland Fisheries & Wildlife and has been protected in perpetuity by executed Project Agreement, conservation easement, deed
restriction, or similar protection document shalf be provided by the permittee within one year from the initial purchase by TNC. This
documentary evidence shall be sent to the Corps of Engineers, Regulatory Division, Attn: Chief, Policy Analysis and Technical Support
Branch, 696 Virginia Road, Concord, MA 01742-275. Please reference Corps Permit No. NAE-208-00154.
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Applicant: General Public, State of Maine Effective Date: October 11, 2005
Permit Number: NAE-2005-2164 Expiration Date: October 11, 2010

DEPARTMENT OF THE ARMY
PROGRAMMATIC GENERAL PERMIT
STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers hereby issues a Programmatic
General Permit (PGP) that expedites review of minimal impact work in coastal and inland waters
and wetlands within the State of Maine.

I. GENERAL CRITERIA

Activities with minimal impacts, as specified by the terms and conditions of this PGP and on the
attached Appendix A, Definition of Categories, are either:

Category 1: Non-reporting. Eligible without screening (provided the authorizations are obtained
which this permit states are necessary for activities to be eligible for authorization under this non-
reporting category), or,

Category 2: Reporting. Require screening and a written determination of eligibility under the PGP
by the Corps after coordination with the U.S. Fish and Wildlife Service (U.S. FWS), U.S.
Environmental Protection Agency (EPA) and the National Marine Fisheries Service (NMFES).

This PGP does not affect the Corps Individual Permit review process or activities exempt from
Corps jurisdiction.

II. ACTIVITIES COVERED:

Work and structures that are located in, or that affect, navigable waters of the United States (U.S.)
(Corps regulates under Section 10 of the Rivers and Harbors Act of 1899); the discharge of dredged
of fill material into waters of the United States (Corps regulates under Section 404 of the Clean
Water Act); and the transportation of dredged material for the purpose of disposal in the ocean
(Corps regulates under Section 103 of the Marine Protection, Research and Sanctuaries Act).

ITI. PROCEDURES:
A. State Approvals

For projects authorized pursuant to this PGP, the following State approvals are also required. The
applicable permits must be obtained in order for this PGP authorization to be valid (applicants are
responsible for ensuring that all required State permits and approvals have been applied for and
obtained):

e Maine Department of Environmental Protection (DEP): Natural Resources Protection Act
(NRPA) permit, including permit-by-rule and general permit authorizations (NRPA permit
issuance constitutes both the state permit and the WQC); Site Location of Development Act
permit; and Maine Waterway Development and Conservation Act permit.

¢ Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.

e Maine Department of Marine Resources: Lease.

e Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Lease

NOTE: This PGP may authorize projects that are not regulated by the State of Maine (e.g., seasonal
floats or moorings).
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B. Corps Authorizations
CATEGORY 1 (Non-Reporting)

Eligibility Criteria

Activities in Maine may proceed without application or notification to the Corps if they:
e Are subject to Corps jurisdiction (see General Condition 2, Page 7),
e Meet the definition of Category 1 in Appendix A - Definition of Categories, and
¢ Meet the General Conditions of the PGP (see Pages 7 - 15).

If the State or the Corps does not contact the applicant for DEP’s Tier One permits during the
DEP’s Tier One 30-day review period, Corps approval may be assumed and the project may
proceed. Refer to the Federal Screening Procedures (see Page 4) for additional information
regarding screening.

Project proponents seeking Category 1 authorizations are not relieved of the obligation to comply
with this PGP’s General Conditions (see Page 7) and other Federal laws such as the National
Historic Preservation Act, the Endangered Species Act (ESA) and the Wild and Scenic Rivers Act.
Therefore, consultation with the Corps and/or outside experts such as the Maine Historic
Preservation Commission and the appropriate Indian tribes is recommended when there is a high
likelihood of the presence of resources of concern.

Although Category 1 projects are non-reporting, the Corps reserves the right to require screening
under Category 2 or Individual Permit review if there are concerns for the aquatic environment or
any other factor of the public interest (see General Condition 4, Discretionary Authority, Page 7).

Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for
Corps authorization under this PGP in accordance with the review thresholds and conditions
contained herein. The Maine DEP and LURC have waived WQC for projects authorized under
Categories 1 and 2 of this PGP and not subject to jurisdiction under the NRPA and LURC Land Use
Districts and Standards.

Enforcement cases. This PGP does not apply to any existing or proposed activity in Corps
jurisdiction associated with an on-going Corps or EPA enforcement action until such time as the
enforcement action is resolved or the Corps determines that the activity may proceed independently
without compromising the enforcement action. The Corps may choose not to accept applications or
issue permits to any applicant with outstanding violations.

CATEGORY 2 (Reporting — Requiring Screening)

Eligibility Criteria

Activities in Maine require written approval from the Corps if they:
o Are subject to Corps jurisdiction (see General Condition 2, Page 7),
¢ Meet the definition of Category 2 in Appendix A - Definition of Categories, and
o Meet the General Conditions of the PGP (see Pages 7 - 15),

These projects will be reviewed through interagency screening (see Federal Screening Procedures
below) to determine whether such activities may be authorized under this PGP. To be eligible and

Maine PGP 2 October 11, 2005

170



subsequently authorized, an activity must result in minimal impacts to the aquatic environment as
determined by the Corps based on comments from the review team and the criteria listed above.
Mitigation may be required to compensate for unavoidable impacts to ensure net effects of a project
are minimal.

For Category 2 projects, applicants must obtain a written authorization from the Corps and State
approvals as stated on Page 1.

To ensure compliance with the conditions of this PGP, consultation with the Corps and outside
experts is required. This includes consultation with the Maine Historic Preservation Commission
and the appropriate Native American Indian tribes to ensure compliance with Condition 8. Also,
note the review thresholds under Category 2 apply to single and complete projects only (see General
Condition 5).

Enforcement cases. See previous section.

Application Procedures

The Corps must review and approve in writing all Category 2 activities. Generally, the State will
provide the Corps with a copy of State applications received, but it is ultimately the applicant’s
responsibility to ensure the Corps receives the application from the State. Therefore, it is
recommended that applicants either verify with the Corps receipt of their application from the State
(DEP or LURC), or apply directly to the Corps with either a copy of their State application or a
Corps application (ENG Form 4345). Applicants must apply directly to the Corps using ENG Form
4345 if the work is not State regulated.

Upon receipt of the application, the Corps will determine if it:

(a) requires additional information (see “information typically required” on the following page);
(b) is appropriate for screening with the Federal resource agencies (see Category 2 Federal
Screening Procedures on the following page);

(c) is ineligible under the terms and/or conditions of this PGP; or

(d) will require Individual Permit review, regardless of whether the terms and conditions of this
PGP are met, based on concerns for the aquatic environment or any other factor of the public
interest (see General Condition 4, Discretionary Authority).

If open water disposal is proposed, the Corps will make a suitability determination, fully
coordinated with the Federal resource agencies, before coordinating a project at a joint processing
meeting.

All Category 2 applicants shall submit a copy of their application materials to the Maine Historic
Preservation Commission and the Indian tribe(s) listed on Page 17, at the same time, or before, they
apply to the DEP, LURC, or the Corps, to be reviewed for the presence of historic, archaeological
or tribal resources in the permit area that the proposed work may affect. Submittals to the DEP or
Corps shall include information to indicate that this has been done (a copy of the applicant’s cover
letter to Maine Historic Preservation Commission and tribes or a copy of the Historic Preservation
Commission and tribal response letters is acceptable).

Information Typically Required

The following information may not be necessary for all projects. Please see www.nae.usace.army.mil for
a more comprehensive checklist. Select “Regulatory/Permitting,” “Forms” and then “Application and
Plan Guideline Checklist.” Please check with our Maine office for project-specific requirements.
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(a) purpose of project;

(b) 8%2”x 117 locus map. 8%”x 11” plan views of the entire property, including property lines, and
project limits with existing and proposed conditions;

(c) typical cross-section views of all wetland and waterway fill areas and wetland replication areas;

(d) legible, reproducible plans. Show mean low water (ML W), mean high water (MHW) and high
tide line (HTL) elevations in navigable waters;

(e) each plan should show the NGVD 1929 equivalent for the project’s vertical datum (ML W,
MLLW, MHW, HTL or other tidal datum for tidal projects) with the vertical units. Do not use
local datum;

(f) wetland delineation for the site, Corps wetland delineation data sheets (see web site), and
calculations of waterway and wetland impact areas (see General Condition 2);

(g) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters;

(h) volume, type and source of fill material to be discharged into waters and wetlands, including the
area(s) (in square feet or acres) of fill in wetlands, below ordinary high water in inland waters
and below the high tide line in coastal waters;

(i) limits of any Federal Navigation Project in the vicinity and State Plane Coordinates for the
limits of the proposed work closest to the Federal Navigation Project;

(j) on-site alternatives analysis. Please contact Corps for guidance;

(k) identify and describe potential impacts to Essential Fish Habitat. See General Condition 11 and
contact Corps for guidance;

(I) photographs of wetland/waterway to be impacted.

Information typically required for dredging projects:

(a) sediment testing, including physical (e.g., grain-size analysis), chemical and biological testing.
For projects proposing open water disposal, applicants are encouraged to contact the Corps as
early as possible regarding sampling and testing protocols. Sampling and testing of sediments
without such contact should not occur and, if done, would be at the applicant’s risk.

(b) the area in square feet and volume of material to be dredged below mean high water;

(c) existing and proposed water depths;

(d) type of dredging equipment to be used;

(e) nature of material (e.g., silty sand);

(f) any existing sediment grain size and bulk sediment chemistry data for the proposed or
any nearby projects;

(g) information on the location and nature of municipal or industrial discharges and
occurrence of any contaminant spills in or near the project area, location of the disposal site
(include locus sheet);

(h) shellfish survey;

(1) identify and describe potential impacts to Essential Fish Habitat (see General Condition 11);

(j) delineation of submerged aquatic vegetation (e.g., eelgrass beds).

Federal Screening Procedures

The Corps will review all complete applications for Category 2 projects requiring Corps approval at
interagency screening meetings (or “joint processing” meetings) with the Federal resource agencies
(U.S. FWS, EPA and NMFS) to determine whether such activities may be authorized under this
PGP. The Federal resource agencies will comprise the interagency review team. The meetings are
held at the Corps every three weeks, or coordinated as necessary to provide applicants with a timely
response. The Corps and Federal resource agencies, at the branch chief or equivalent level, may
agree on certain activities that do not need to be coordinated at these meetings.
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If the Corps and Federal resource agencies determine that the activity is eligible for the PGP, the
Corps will send an authorization letter directly to the applicant. The Corps will generally issue an
eligibility determination within the State’s review period, not to exceed 60 days. If the Corps deter-
mines that the activity is not eligible under the PGP or that additional information is required, the
Corps will notify the applicant in writing and will send a copy of this notification to DEP or LURC.

For projects reviewed with the Federal resource agencies, the agencies may recommend, within ten
business days, either 1) special conditions for projects to avoid or minimize adverse environmental
effects and to ensure the terms and conditions of the PGP are met, or 2) Individual Permit review.
The Corps will determine that a project is ineligible under this PGP and will begin its Individual
Permit review procedures if any one of the Federal resource agencies, within ten business days of
the screening meeting, expresses a concern within their area of expertise, states the resource or
species that could be impacted by the project, and describes the impacts that, either individually or
cumulatively, will be more than minimal.

This ten-day notice may be spoken and is not required to be fully documented, but must be
confirmed with a written response within an additional ten working days from the date of the
spoken comment. Written responses must be signed by the Federal resource agency field supervisor
or branch chief, as appropriate, and must identify the affected resource within their area of
expertise. The intent of the spoken notification is to allow the Corps to give timely notification to
the applicant that additional information is needed and/or an Individual Permit may be required.
The Corps may reinstate a project’s eligibility under the PGP provided the Federal agencies’
concerns are satisfied. The Federal resource agencies may request additional information within
their area of expertise within ten business days of the screening meeting. This information shall be
commensurate to the level of impact and agreed upon by the Corps. The agencies are allowed an
additional ten business days after their receipt of additional information to provide special
conditions or a written Individual Permit request to the Corps.

If the applicant is unable to resolve the concerns, the Corps, independently or at the request of the
Federal resource agencies, will require an Individual Permit for the project. The applicant will be
notified of this in writing, along with information about submitting the necessary application
materials.

Minerals Management Service (MMS) Review

Projects with construction of solid fill structures or discharge of fill that may extend beyond the
coastline or the baseline from which the territorial sea is measured (i.e., mean low water), must be
coordinated with Minerals Management Service (MMS), Outer Continental Shelf (OCS) Survey
Group, pursuant to the Submerged Lands Act (43 USC, Section 1301-1315, 33 CFR 320.4(f)). The
Corps will forward project information to MMS for their review. The MMS will coordinate their
determination with the Department of the Interior (DOI) Solicitor’s Office. The DOI will have 15
calendar days from the date MMS is in receipt of project information to determine if the baseline
will be affected. No notification to the Corps within 15-day review period will constitute a “no
effect” determination. Otherwise, the solicitor’s notification to the Corps may be spoken but must
be followed with a written confirmation within ten business days from the date of the spoken
notification. This procedure will be eliminated if the State of Maine provides a written waiver of
interest in any increase in submerged lands caused by a change in the baseline resulting from solid
fill structures or fills authorized under this PGP.
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Emergency Situations Procedures

Emergency situations are limited to sudden, unexpected occurrences that could potentially result in
an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen, and
significant economic hardship if corrective action requiring a permit is not undertaken within a time
period less than the normal time needed to process an application under standard procedures. If an
emergency situation requires action in less than 30 days after the occurrence, it qualifies for the
amended notification procedures described below.

Notification Procedures for Emergency Situations:

Any project proponent may request emergency authorization from the Corps, however the Corps
will determine if a project qualifies for these emergency situation procedures. The Federal resource
agencies, the Maine Historic Preservation Commission and the tribes will each designate an
emergency contact and an alternate in the event the regular contact is unavailable. When an
application for Category 2 work is received that the Corps determines is an “emergency” as defined
above, the Corps will fax a copy of the plans and Determination of Eligibility to the agency
representatives and their alternates. The resource agencies would then have 16 business hours to
notify the Corps if they have any comments on authorization of the project under the PGP.
Objections to the Corps determination of an “emergency” situation will not be accepted. If no
response is received within 16 business hours, the Corps will proceed with a decision on the
application. If the resource agencies have comments on the proposal, they will have 16 business
hours to put their comments in writing. If written comments from the Federal agencies are not
received within 16 business hours, the Corps will proceed with a decision on the application.

If a Federal agency requests that an Individual Permit be required for a project or requests
modifications to the project based on concerns within their area(s) of expertise, the Corps will
notify the applicant within one business day of receipt of that request that the project as proposed
does not qualify for authorization under this PGP and the emergency Individual Permit procedures
may be followed. In any event, the Corps will notify the applicant within 16 business hours of
commencement of the screening process as to whether the project may proceed under this PGP.

IV. CORPS AUTHORIZATION: INDIVIDUAL PERMIT

Work that is defined in the Individual Permit category of Appendix A — Definition of Categories, or
that does not meet the terms and conditions of this PGP, will require an application for an
Individual Permit from the Corps (see 33 CFR Part 325.1). The screening procedures outlined for
Category 2 projects will only serve to delay project review in such cases. The applicant should
submit the appropriate application materials (including the Corps application form) at the earliest
possible date. General information and application forms can be obtained at our web site or by
calling us (see Page 16). Individual water quality certification and coastal zone management
consistency concurrence are required when applicable from the State of Maine before Corps permit
issuance. The Federal resource agencies’ comments are due within ten working days after the
Public Notice’s expiration date, unless the Corps receives and approves a written request for a time
extension within ten working days after the notice’s expiration.
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V. PROGRAMMATIC GENERAL PERMIT CONDITIONS:

The following conditions apply to activities authorized under this Maine PGP, including all
Category 1 (non-reporting) and Category 2 (reporting — requiring screening) activities:

General Requirements

1. Other Permits. Authorization under this PGP does not obviate the need to obtain other Federal,
State, or local authorizations required by law. This includes, but is not limited to, the project
proponent obtaining a Flood Hazard Development Permit issued by the town, if necessary.
Inquiries may be directed to the municipality or to the Maine Floodplain Management Coordinator
at (207) 287-8063. See http://www.maine.gov.

2. Federal Jurisdictional Boundaries. Applicability of this PGP shall be evaluated with reference
to Federal jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries
used satisfy the Federal criteria defined at 33 CFR 328-329. These sections prescribe the policy,
practice and procedures to be used in determining the extent of jurisdiction of the Corps concerning
“waters of the U.S.” and “navigable waters of the U.S.” Wetland boundaries shall be delineated in
accordance with the January 1987 Corps of Engineers Wetlands Delineation Manual, located at
http.//www.usace.army.mil/inet/functions/cw/cecwo/reg/ wiman87.pdf. The U.S. FWS publishes
the National List of Plant Species that Occur in Wetlands, located at http.//www.nwi.fws.gov. The
Natural Resources Conservation Service (NRCS) develops the hydric soil definition and criteria,
and publishes the current hydric soil lists, located at http://soils.usda.gov/use/hydric/.

3. Minimal Effects. Projects authorized by this PGP shall have no more than minimal individual
and cumulative adverse environmental impacts as determined by the Corps.

4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this
permit, the Corps retains discretionary authority to require Category 2 or Individual Permit review
based on concerns for the aquatic environment or for any other factor of the public interest [33 CFR
320.4(a)]. This authority is invoked on a case-by-case basis whenever the Corps determines that the
potential consequences of the proposal warrant Individual Permit review based on the concerns
stated above. This authority may be invoked for projects with cumulative environmental impacts
that are more than minimal or if there is a special resource or concern associated with a particular
project that is not already covered by the remaining conditions of the PGP and that warrants greater
review. Whenever the Corps notifies an applicant that an Individual Permit may be required,
authorization under this PGP is void and no work may be conducted until the individual Corps
permit is obtained or until the Corps notifies the applicant that further review has demonstrated that
the work may proceed under this PGP.

5. Single and Complete Projects. This PGP shall not be used for piecemeal work and shall be
applied to single and complete projects. All components of a single project shall be treated together
as constituting one single and complete project and/or all planned phases of a multi-phased project
(e.g., subdivisions should include all work such as roads, utilities, and lot development) unless the
Corps determines that a component has independent utility. (The Independent Utility test is used to
determine what constitutes a single and complete project in the Corps regulatory program. A
project is considered to have independent utility if it would be constructed absent the construction
of other projects in the project area. Portions of a multi-phase project that depend upon other
phases of the project do not have independent utility. Phases of a project that would be constructed
even if the other phases were not built can be considered as separate single and complete projects
with independent utility.) For linear projects, such as power lines or pipelines with multiple
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crossings, the “single and complete project” (i.e., single and complete crossing) will apply to each
crossing of a separate water of the U.S. (i.e., single waterbody) at that location; except that for
linear projects crossing a single waterbody several times at separate and distant locations, each
crossing is considered a single and complete project, and may be reviewed for Category 1
eligibility. (However, individual channels in a braided stream or river, or individual arms of a large,
irregularly-shaped wetland or lake, etc., are not separate waterbodies.) If any crossing requires a
Category 2 activity, then the entire linear project shall be reviewed as one project under Category 2.
Also, this PGP shall not be used for any activity that is part of an overall project for which an
Individual Permit is required, unless the Corps determines the activity has independent utility.

6. Permit On-Site. For Category 2 projects, the permittee shall ensure that a copy of this PGP and
the accompanying authorization letter are at the work site (and the project office) authorized by this
PGP whenever work is being performed, and that all personnel with operation control of the site
ensure that all appropriate personnel performing work are fully aware of its terms and conditions.
The entire permit authorization shall be made a part of any and all contracts and sub-contracts for
work that affects areas of Corps jurisdiction at the site of the work authorized by this PGP. This
shall be achieved by including the entire permit authorization in the specifications for work. The
term “entire permit authorization” means this PGP and the authorization letter (including its
drawings, plans, appendices and other attachments) and also includes permit modifications. If the
authorization letter is issued after the construction specifications, but before receipt of bids or quotes,
the entire permit authorization shall be included as an addendum to the specifications. If the
authorization letter is issued after receipt of bids or quotes, the entire permit authorization shall be
included in the contract or sub-contract as a change order. Although the permittee may assign
various aspects of the work to different contractors or sub-contractors, all contractors and sub-
contractors shall be obligated by contract to comply with all environmental protection provisions
contained within the entire PGP authorization, and no contract or sub-contract shall require or allow
unauthorized work in areas of Corps jurisdiction.

National Concerns

7. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River basins
that requires approval of the International Joint Commission. This includes any temporary or
permanent use, obstruction or diversion of international boundary waters which could affect the
natural flow or levels of waters on the Canadian side of the line, as well as any construction or
maintenance of remedial works, protective works, dams, or other obstructions in waters downstream
from boundary waters when the activity could raise the natural level of water on the Canadian side
of the boundary.

8. Historic Properties. Any activity authorized by this PGP shall comply with Section 106 of the
National Historic Preservation Act. Information on the location and existence of historic resources
can be obtained from the Maine Historic Preservation Commission, the National Register of
Historic Places, and the Penobscot, Passamaquoddy, Micmac, and Maliseet Tribal Historic
Preservation Officers. See Page 17 for historic properties contacts. If the permittee, either prior to
construction or during construction of the work authorized herein, encounters a previously
unidentified archaeological or other cultural resource, within the area subject to Department of the
Army jurisdiction, that might be eligible for listing in the National Register of Historic Places,
he/she shall stop work and immediately notify the District Engineer and the Maine Historic
Preservation Commission and/or applicable Tribe(s).

Maine PGP 8 October 11,2005 176



9. National Lands. Activities authorized by this PGP shall not impinge upon the value of any
National Wildlife Refuge, National Forest, National Marine Sanctuary, National Park or any other
area administered by the National Park Service.

10. Endangered Species. No activity may be authorized under this PGP which:

e is likely to adversely affect a threatened or endangered species, a proposed species, designated
critical habitat, or proposed critical habitat as identified under the Federal ESA,

» would result in a “take” of any threatened or endangered species of fish or wildlife, or

» would result in any other violation of Section 9 of the ESA protecting threatened or endangered
species of plants.

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District
Engineer (DE) that the requirements of the ESA have been satisfied and that the activity is
authorized. Information on the location of threatened and endangered species and their critical
habitat can be obtained from the U.S. FWS and NMFS (see Page 16 for addresses).

11. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with
NMFS in accordance with the 1996 amendments to the Magnuson-Stevens Fishery Conservation
and Management Act to protect and conserve the habitat of marine, estuarine and anadromous
finfish, mollusks, and crustaceans. This habitat is termed “Essential Fish Habitat (EFH)”, and is
broadly defined to include “those waters and substrate necessary to fish for spawning, breeding,
feeding, or growth to maturity.” Applicants may be required to describe and identify potential
impacts to EFH. Conservation recommendations made by NMFES will normally be included as a
permit requirement by the Corps. For additional information, see the EFH regulations at S0 CFR
Part 600 (http://www.nmfs.noaa.gov). Additional information on the location of EFH can be
obtained from NMFS (see Page 16 for contact information).

Any work in any aquatic habitat in the following rivers and streams, including all tributaries to the
extent that they are currently or were historically accessible for salmon migration, shall not be
authorized under Category 1 of the PGP and must be screened for potential impacts to EFH.

Androscoggin River Hobart Stream Passagassawaukeag River Saco River
Aroostook River Kennebec River Patten Stream Sheepscot River
Boyden River Machias River Penobscot River St. Croix River
Dennys River Narraguagus River Pleasant River Tunk Stream
Ducktrap River Orland River Presumpscot River Union River
East Machias River

12. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or
downstream of, the main stem or tributaries of a river segment of the National Wild and Scenic
River System, must be reviewed by the Corps under the procedures of Category 2 of this PGP
regardless of size of impact. This condition applies to both designated Wild and Scenic Rivers and
rivers designated by Congress as study rivers for possible inclusion while such rivers are in an
official study status. The Corps will consult with the National Park Service (NPS) with regard to
potential impacts of the proposed work on the resource values of the Wild and Scenic River. The
culmination of this coordination will be a determination by the NPS and the Corps that the work:
(1) may proceed as proposed; (2) may proceed with recommended conditions; or (3) could pose a
direct and adverse effect on the resource values of the river and an individual permit is required. If
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preapplication consultation between the applicant and the NPS has occurred whereby NPS has made
a determination that the proposed project is appropriate for authorization under this PGP (with
respect to Wild and Scenic River issues), this determination should be furnished to the Corps with
submission of the application. (See NPS address on Page 16.) National Wild and Scenic Rivers
System segments for Maine as of September 2005 include: Allagash River beginning at Telos Dam
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the
confluence with the St. John River (length = 92 miles).

13. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits
of any Corps Federal Navigation Project (See Appendix B) than a distance of three times the
project’s authorized depth shall be subject to removal at the owner’s expense prior to any future
Corps dredging or the performance of periodic hydrographic surveys.

14. Navigation. (a) There shall be no unreasonable interference with navigation by the existence or
use of the activity authorized herein and no attempt shall be made by the permittee to prevent the
full and free use by the public of all navigable waters at or adjacent to the activity authorized herein.
(b) The permittee understands and agrees that, if future operations by the United States require the
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the
opinion of the Secretary of the Army or his authorized representative, said structure or work shall
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural
work or obstructions caused thereby, without expense to the United States. No claim shall be made
against the United States on account of any such removal or alteration.

15. Federal Liability. In issuing this permit, the Federal Government does not assume any liability
for the following: (a) damages to the permitted project or uses thereof as a result of other permitted
or unpermitted activities or from natural causes; (b) damages to the permitted project or uses thereof
as a result of current or future activities undertaken by or on behalf of the United States (U.S.) in the
public interest; (c) damages to persons, property, or to other permitted or unpermitted activities or
structures caused by the activity authorized by this permit; (d) design or construction deficiencies
associated with the permitted work; (e) damage claims associated with any future modification,
suspension, or revocation of this permit.

Minimization of Environmental Impacts

16. Minimization. Discharges of dredged or fill material into waters of the United States, including
wetlands, shall be avoided and minimized to the maximum extent practicable. Permittees may only
fill those jurisdictional wetlands that the Corps authorizes to be filled and impact those wetlands
that the Corps authorizes as secondary impacts. For coastal structures such as piers and docks, the
height above the marsh at all points should be equal to or exceed the width of the deck. The height
shall be measured from the marsh substrate to the bottom of the longitudinal support beam. This
will help ensure sunlight reaches the area beneath the structure.

17. Heavy Equipment in Wetlands. Heavy equipment, other than fixed equipment (drill rigs,
fixed cranes, etc.), working within wetlands shall not be stored, maintained or repaired in wetlands
unless it is less environmentally damaging otherwise, and as much as possible shall not be operated
there. Where construction requires heavy equipment operation in wetlands, the equipment shall
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either have low ground pressure (<3 psi), or shall not be located directly on wetland soils and
vegetation; it shall be placed on swamp or timber mats that are adequate to support the equipment in
such a way as to minimize disturbance of wetland soil and vegetation. (See General Condition 18
below.) Other support structures that are less impacting and are capable of safely supporting
equipment may be used with written Corps authorization. Similarly, not using mats during frozen,
dry or other conditions may be allowed with written Corps authorization. An adequate supply of
spill containment equipment shall be maintained on site.

NOTE: “Swamp mats” is a generic term used to describe structures that distribute equipment
weight to prevent wetland damage while facilitating passage and providing work platforms for
workers and equipment. They are comprised of sheets or mats made from a variety of materials in
various sizes, and they include large timbers bolted or cabled together (timber mats). Corduroy
roads, which are not considered to be swamp mats, are cut trees and/or saplings with the crowns and
branches removed, and the trunks lined up next to one another.

18. Temporary Fill. Fill placed into waters of the U.S. (including wetlands) totaling greater than

or equal to 4,300 SF (15,000 SF if a DEP Tier One Permit is issued) in total area (i.e., the sum of

permanent and temporary fill areas) exceeds the Category 1 threshold and may not be discharged

without written authorization from the Corps. When temporary fill is used (e.g., access roads,

swamp mats, cofferdams), it shall be stabilized and maintained during construction in such a way as

to prevent soil eroding into portions of waters of the U.S. where it is not authorized. Swamp or

timber mats (see Gen.Cond. 17 above) are considered as temporary fill when they are removed

immediately upon work completion. The area must be restored in accordance with Gen.Cond. 19.

¢ Unconfined temporary fill authorized for discharge into flowing water (rivers and streams) shall
consist only of clean washed stone.

e Temporary fill authorized for discharge into wetlands shall be placed on geotextile fabric laid on
the pre-construction wetland grade. (Swamp and timber mats are excluded from this requirement.)

e Temporary fill shall be removed as soon as it is no longer needed, and it shall be disposed of at an
upland site and suitably contained to prevent subsequent erosion into waters of the U.S.

e Waters of the U.S. where temporary fill was discharged shall be restored (see Gen.Cond. 19).

» No temporary work shall drain a water of the U.S. by providing a conduit for water on or below
the surface.

19. Restoration.

¢ Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must
be authorized) shall be stabilized with a wetland seed mix containing only plant species native to
New England.

¢ The introduction or spread of invasive plant species in disturbed areas shall be controlled.

e In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and
not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts
to revegetate the work area, unless otherwise authorized.

e Wetland areas where permanent disturbance is not authorized shall be restored to their original
condition and elevation, which under no circumstances shall be higher than the pre-construction
elevation. Original condition means careful protection and/or removal of existing soil and
vegetation, and replacement back to the original location such that the original soil layering and
vegetation schemes are approximately the same, unless otherwise authorized.
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20. Coastal Bank Stabilization. Projects involving construction or reconstruction/maintenance of
bank stabilization structures within Corps jurisdiction should be designed to minimize
environmental effects, effects to neighboring properties, scour, etc. to the maximum extent
practicable. For example, vertical bulkheads should only be used in situations where reflected wave
energy can be tolerated. This generally eliminates bodies of water where the reflected wave energy
may interfere with or impact on harbors, marinas, or other developed shore areas. A revetment is
sloped and is typically employed to absorb the direct impact of waves more effectively than a
vertical seawall. It typically has a less adverse effect on the beach in front of it, abutting properties
and wildlife. For more information, see the Corps Coastal Engineering Manual (supersedes the
Shore Protection Manual), located at http://chl.erdc.usace.army.mil. Select “Products/ Services,”
“Publications.” Part 5, Chapter 7-8, a(2)c is particularly relevant.

21. Sedimentation and Erosion Control. Adequate sedimentation and erosion control management
measures, practices and devices, such as phased construction, vegetated filter strips, geotextile silt
fences, hay bales or other devices, shall be installed and properly maintained to reduce erosion and
retain sediment on-site during and after construction. They shall be capable of preventing erosion,
of collecting sediment, suspended and floating materials, and of filtering fine sediment. These
devices must be removed in a timely manner upon completion of work, but not until the disturbed
areas have been stabilized. The sediment collected by these devices shall be removed and placed at
an upland location in a manner that will prevent its later erosion into a waterway or wetland. All
exposed soil and other fills shall be permanently stabilized at the earliest practicable date.

22. Waterway Crossings.

(a) All temporary and permanent crossings of waterbodies (waterways and wetlands) shall be
suitably culverted, bridged, or otherwise designed to withstand and to prevent the restriction of high
flows, to maintain existing low flows, and to not obstruct the movement of aquatic life indigenous to
the waterbody beyond the actual duration of construction. (INOTE: Areas of fill and/or cofferdams
must be included in total waterway/wetlands impacts to determine applicability of this PGP).

(b) Aquatic Life Movements. No activity may substantially disrupt the necessary life-cycle
movements of those species of aquatic life indigenous to the waterbody, including those species that
normally migrate through the area, unless the activity’s primary purpose is to impound water. For
new permanent crossings, open bottom arches, bridge spans or embedded culverts are generally
preferred over traditional culverts and should be installed when practicable. Coordination with the
Corps is recommended for Category 1 projects when site constraints (e.g., placing footings) may
render open bottom arches, bridge spans or embedded culverts impractical. In these cases, well-
designed culverts may actually perform better. Culverts shall be installed with their inverts
embedded below existing streambed grade to avoid “hanging” and associated impediments to fish
passage. The “Design of Road Culverts for Fish Passage” provides design guidance and is available
at www.nae.usace.army.mil, “Regulatory/Permitting,” “Other.”

(c) Culverts at waterbody crossings shall be installed in such a manner as to preserve hydraulic
connectivity, at its present level, between the wetlands on either side of the road. The permittee
shall take necessary measures to correct wetland damage due to lack of hydraulic connectivity.

(d) Culverts and bridges shall span the waterway a minimum of 1.2 times the bankfull width in
probable fish bearing waterways to qualify as a Category 1 non-reporting activity. See “Design of
Road Culverts for Fish Passage,” referenced in (b) above, for information on bankfull width.
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(e) Projects using slip lining (retrofitting an existing culvert by inserting a smaller diameter pipe),
plastic pipes, and High Density Polyethylene Pipes (HDPP) are not allowed as non-reporting
Category 1 activities, either as new work or maintenance activities.

(f) Waterbody crossings shall be culverted to at least municipal or State standards. The Maine
DEP’s stream crossing standards are at 06-096, Chapter 305: Permit by Rule, Section 10. Stream
crossings (bridges, culverts and fords).

(g) Waterway crossings proposed by the Maine Dept. of Transportation should conform to the
MDOT Fish Passage Policy and Design Guides.

(h) Construction equipment shall not cross streams without the use of temporary bridges, culverts,
or cofferdams.

(1) For projects that otherwise meet the terms of Category 1, in-stream construction work shall be
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to be
conducted during that time period are ineligible for Category 1 and shall be screened pursuant to
Category 2, regardless of the waterway and wetland fill and/or impact area.

23. Discharge of Pollutants, All activities involving any discharge of pollutants into waters of the
U.S. authorized under this PGP shall be consistent with applicable water quality standards, effluent
limitations, standards of performance, prohibitions, and pretreatment standards and management
practices established pursuant to the CWA (33 USC 1251) and applicable State and local laws. If
applicable water quality standards, limitations, etc., are revised or modified during the term of this
PGP, the authorized work shall be modified to conform with these standards within six months of
the effective date of such revision or modification, or within a longer period of time deemed
reasonable by the District Engineer in consultation with the Regional Administrator of the EPA.
Applicants may presume that State water quality standards are met with the issuance of a LURC or
DEP NRPA permit.

24. Spawning Areas. Discharges of dredged or fill material, and/or suspended sediment producing
activities in fish and shellfish spawning or nursery areas and amphibian and waterfowl breeding areas
during spawning or breeding seasons shall be avoided. During all times of year, impacts to these
areas shall be avoided or minimized to the maximum extent practicable.

25. Storage of Seasonal Structures. Coastal structures, such as pier sections and floats, that are
removed from the waterway for a portion of the year (often referred to as seasonal structures) shall be
stored in an upland location located above mean high water (MHW) and not in tidal wetlands. These
seasonal structures may be stored on the fixed, pile-supported portion of the structure that is seaward
of MHW. This is intended to prevent structures from being stored on the marsh substrate and the
substrate seaward of MHW. Seasonal storage of structures in navigable waters, e.g., in a protected
cove on a mooring, requires Corps and local harbormaster approval.

26. Environmental Functions and Values. The permittee shall make every reasonable effort to
carry out the construction or operation of the work authorized herein in a manner so as to maintain
as much as is practicable, and minimize any adverse impacts on existing fish, wildlife, and natural
environmental functions and values.

27. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal
pools referenced in Appendix A - Definitions of Categories, shall be minimized to the maximum
extent possible.
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Procedural Conditions

28. Cranberry Development Projects. For cranberry development projects authorized under the

PGP, the following conditions apply:

e If a cranberry bog is abandoned for any reason, the area must be allowed to revert to natural
wetlands unless an Individual Permit is obtained from the Corps allowing the discharge of fill for
an alternate use.

¢ No stream diversion shall be allowed under this permit.

¢ No impoundment of perennial streams shall be allowed under this permit.

¢ The project shall be designed and constructed to not cause flood damage on adjacent properties.

29. Inspections. The permittee shall allow the District Engineer (DE) or his authorized
representative(s) to make periodic inspections at any time deemed necessary in order to ensure that
the work is being performed in accordance with the terms and conditions of this permit. The DE
may also require post-construction engineering drawings for completed work and post-dredging
survey drawings for any dredging work.

30. Work Start Notification Form and Compliance Certification. Every permittee who receives
a written Category 1 or 2 PGP authorization from the Corps must submit a 1) Work Start
Notification Form (WSNF) two weeks before work commencement, and 2) signed Compliance
Certification Form within one month following the completion of the authorized work and any
required mitigation (but not mitigation monitoring, which requires separate submittals). The Corps
will forward the blank WSNF and Compliance Certification Form with the authorization letter. The
Compliance Certification Form will include: (a) a statement that the authorized work was done in
accordance with the Corps authorization, including any general or specific conditions; (b) a
statement that any required mitigation was completed in accordance with the permit conditions; and
(c) the signature of the permittee certifying the completion of the work and mitigation.

31. Maintenance. The permittee shall maintain the work or structures authorized herein in good
condition and in conformance with the terms and conditions of this permit. This does not include
maintenance of dredging projects. Maintenance dredging is subject to the review thresholds in
Appendix A and/or any conditions included in a written Corps authorization. Maintenance
dredging includes only those areas and depths previously authorized and dredged. Some
maintenance activities may not be subject to regulation under Section 404 in accordance with 33
CFR 323.4(a)(2).

32. Property Rights. This permit does not convey any property rights, either in real estate or
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of
rights or any infringement of Federal, State, or local laws or regulations. If property associated with
work authorized by the PGP is sold, the PGP authorization is automatically transferred to the new
property owner. The new property owner should provide this information to the Corps

in writing. No acknowledgement from the Corps is necessary.

33. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7. Any such
action shall not be the basis for any claim for damages against the United States.
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34. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this
permit, shall restore the wetland or waterway to its former condition without expense to the United
States and as directed by the Secretary of the Army or his authorized representative. If the permittee
fails to comply with such a directive, the Secretary or his designee may restore the wetland or waterway
to its former condition, by contract or otherwise, and recover the cost from the permittee.

35. Special Conditions. The Corps, independently or at the request of the Federal resource
agencies, may impose other special conditions on a project authorized pursuant to this general
permit that are determined necessary to minimize adverse environmental effects or based on any
other factor of the public interest. Failure to comply with all conditions of the authorization,
including special conditions, will constitute a permit violation and may subject the permittee to
criminal, civil, or administrative penalties or restoration.

36. False or Incomplete Information. If the Corps makes a determination regarding the eligibility
of a project under this permit and subsequently discovers that it has relied on false, incomplete, or
inaccurate information provided by the permittee, the permit shall not be valid and the government
may institute appropriate legal proceedings.

37. Abandonment, If the permittee decides to abandon the activity authorized under this general
permit, unless such abandonment is merely the transfer of property to a third party, he/she must
restore the area to the satisfaction of the District Engineer.

Duration of Authorization/Grandfathering:

38. Duration of Authorization. This PGP expires five years from the effective date listed at the top
of Page 1. Activities authorized under Category 1 of this PGP that have commenced (i.e., are under
construction) or are under contract to commence in reliance upon this PGP’s authorization will
remain authorized provided the activity is completed within 12 months of the PGP’s expiration date.
Activities authorized under Category 2 of this PGP will remain authorized in accordance with the
project-specific date that the Corps provides to the permittee in the PGP authorization letter, unless:
(a) The PGP is either modified or revoked, or

(b) Discretionary authority has been exercised on a case-by-case basis to modify, suspend, or

revoke the authorization in accordance with 33 CFR 325.2 (e)(2).

39. Previously Authorized Activities.

(a) Activities completed under the authorizations of past PGPs that were in effect at the time the
activity was completed will continue to be authorized by those PGPs.

(b) Completed projects that have received written verification or approval from the Corps, based on
applications made to the Corps prior to issuance of this PGP or the previous nationwide permits,
regional general permits, or letters of permission shall remain authorized as specified in each
authorization.

(c) Activities authorized pursuant to 33 CFR Part 330.3 (“Activities occurring before certain dates”)
are not affected by this PGP.
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V1. CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT:

1. FEDERAL
US. Army Corps of Engineers
Maine Project Office
675 Western Avenue #3
Manchester, Maine 04351
(207) 623-8367
(207) 623-8206 (fax)

Federal Endangered Species
U.S. Fish and Wildlife Service
Maine Field Office

1168 Main Street

Old Town, Maine 04468
(207) 827-5938

207-827-6099 (fax)

Wild and Scenic Rivers
National Park Service

North Atlantic Region

15 State Street

Boston, Massachusetts 02109
(617) 223-5203

2. STATE OF MAINE
Maine Department of Environmental Protection
(For State Permits & Water Quality Certifications)
Division of Land Resource Regulation
Bureau of Land and Water Quality
17 State House Station
Augusta, Maine 04333
(207) 287-2111

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401

(207) 941-4570

Maine Land Use Regulation Commission (LURC)
[call (800) 452-8711 for appropriate LURC office]
22 State House Station

Augusta, ME 04333-0022

(207) 287-2631

(207) 287-7439 (fax)

Maine PGP 16

Federal Endangered Species & Essential
Fish Habitat

National Marine Fisheries Service

One Blackburn Drive

Gloucester, Massachusetts 01939

(978) 281-9102

(978) 281-9301 (fax)

Bridge Permits

Commander (obr)

First Coast Guard District

One South Street - Battery Bldg
New York, New York 10004
(212) 668-7021

Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103

(201) 822-6300

Northern Maine Regional Office
1235 Central Drive - Skyway Park
Presque Isle, Maine 04769

(207) 764-0477

45 Radar Road

Ashland, ME 04732-3600
(207) 435-7963

(207) 435-7184 (fax)
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Lakeview Drive

P.O. Box 1107
Greenville, ME 04441
(207) 695-2466

(207) 695-2380 (fax)

(For CZM Determinations)
State Planning Office
Coastal Program

184 State Street

State House Station 38
Augusta, Maine 04333
(207) 287-1009

(For Submerged Lands Leases)
Maine Department of Conservation
Bureau of Parks and Lands

22 State House Station

Augusta, Maine 04333

(207) 287-3061

3. HISTORIC PROPERTIES
Maine Historic Preservation Commission
State House Station 65
Augusta, Maine 04333-0065
(207) 287-2132
(207) 287-2335 (fax)

Aroostook Band of Micmacs

Attn: Mr. Williams Phillips, Chief
7 Northern Road

Presque Isle, Maine 04769

(207) 764-1972

(207) 764-7667 (fax)

Houlton Band of Maliseet Indians
Attn: Tribal Chief

88 Bell Road

Littleton, Maine 04730

(207) 532-4273, x215

(207) 532-2660 (fax)

Maine PGP 17

191 Main Street
East Millinocket, ME 04430
(207) 746-2244
(207) 746-2243

(For Aquaculture Leases)

Maine Department of Marine Resources
P.O. Box 8

West Boothbay Harbor, Maine 04575
(207) 633-9500

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

Attn: Tribal Council

P.O. Box 343

Perry, Maine 04667

(207) 853-2600

(207) 853-6039 (fax)

Passamaquoddy Tribe of Indians
Indian Township Reservation
Attn: Donald Soctomah, THPO
P.O. Box 301

Princeton, Maine 04668

(207) 796-2301

(207) 796-5256 (fax)

Penobscot Indian Nation

Indian Island Reservation

Attn: Ms. Bonnie Newsom, THPO
12 Wabanaki Way

Indian Island, Maine 04468

(207) 817-7471

(207) 817-7450 (fax)
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4. ORGANIZATIONAL WEBSITES:

Army Corps of Engineers www.nae.usace.army.mil (click “Regulatory/Permitting’)
Corps of Engineers Headquarters www.usace.army.mil (click “Services for the Public”)
Environmental Protection Agency www.epa.gov/owow/wetlands/

National Marine Fisheries Service www.nmfs.noaa.gov

U.S. Fish and Wildlife Service www.fws.gov

National Park Service www.nps.gov/rivers/index.html

State of Maine WWW.maine.gov

State of Maine -Aquaculture Guidelines www.maine.gov/dmr/aquaculture/index.htm

0 -11-05

District Engineer
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Federal Navigation Projects in Maine
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US Army Corps PGP
of Engineers = WORK-START NOTIFICATION FORM
New England District (Minimum Notice: Two weeks before work begins)

sk sk sk sk sk ke sk sk sk sk sk s ke sk sk sk sk s ke sk sk sk s sk s ke sk sk sk s sie sk sk sk sk sk sk sk skosk s ke sk sk sk sk s ke s sk sk skeosk s ke s sk sk sk sk sk skeosk skok skokosk

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Policy Analysis/Technical Support Branch *
* Regulatory Division *
* 696 Virginia Road *
* Concord, Massachusetts 01742-2751 *

sk sk st sk s sk sk sk sk sk sk sk sfe sk sk sk sk sk sk sk sk sk sk s sk sk sk sk sk sk sk sk s sk sk sk sk sk sk sk st sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk ok sk sk sk skoskoskoskoskok

Corps of Engineers Permit No. NAE-2008-00154 was issued to MAINE DEPARTMENT OF
TRANSPORATION. This work is located in wetlands tributary to the Aroostook River in
Caribou, Maine. The permit authorized the permittee to impact 1.66 acres of wetlands and
stream bed to construct the 2.95-mile Caribou Connector (MDOT PIN 6462.30) in two
Segments.

The people (e.g., contractor) listed below will do the work for Segment 1 of the project
(Station 4438+00 -4435+00) , and they understand the permit's conditions and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Numbers: ( ) ( )

Proposed Work Dates: Start: Finish:
Permittee’s Signature: Date:
Printed Name: Title:

sk sk sk sk sk sk sk sk sk sk sk s sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk skosk skokeoskokosk sk

FOR USE BY THE CORPS OF ENGINEERS

PM: Submittals Required:

Inspection Recommendation:
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US Army Corps
of Engineers = (Minimum Notice: Permittee must sign and return notification

New England District within one month of the completion of work.)

COMPLIANCE CERTIFICATION FORM

USACE Project Number: _ NAE-2008-00154 MDOT PIN 6462.30 Segment 1

Name of Permittee: Maine Department of Transportation

Permit Issuance Date: 8-3-2010

Please sign this certification and return it to the following address upon completion of the activity
and any mitigation required by the permit. You must submit this after the mitigation is complete,
but not the mitigation monitoring, which requires separate submittals.

st st st s s sk sk ok ok sk sk sk sk s sk sk sk sk sk sk sk sk s sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk s s sk sk sk sk sk sk st s s sk sk sk ok ke sk sk skoskoskoskokok

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Policy Analysis/Technical Support Branch, ATTN: Marie Farese *
* Regulatory Division *
* 696 Virginia Road *
* Concord, Massachusetts 01742-2751 *

sk sk sk sk sfe ke sk sk sk sk sk s ke s sk sk sk sk s sk sk sk sk s ke sk sk sk sk sk sk sk sk sk skosk sk s sk sk skosk s ke s sk sk sk sk s ke s sk sk sk s ke sk sk sk sk sk sk skosk sk

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative. If you fail to comply with this permit you are subject to
permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any
required mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date
Printed Name Date of Work Completion
Telephone Number ( )
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STATE OF MAINE

Department of Environmental Protection

JOHN ELIAS BALDACCI David P. Littell
GOVERNOR COMMISSIONER

August, 2010

Maine Department of Transportation
16 State House Station
Augusta, Maine 04333

RE: Natural Resources Protection Act Application, Caribou, # L-24945-TG-A-N
Dear applicant:

Please find enclosed a signed copy of your Department of Environmental Protection land use permit. You
will note that the permit includes a description of your project, findings of fact that relate to the approval
criteria the Department used in evaluating your project, and conditions that are based on those findings
and the particulars of your project. Please take several moments to read your permit carefully, paying
particular attention to the conditions of the approval. The Department reviews every application
thoroughly and strives to formulate reasonable conditions of approval within the context of the
Department’s environmental laws. You will also find attached some materials that describe the
Department’s appeal procedures for your information.

If you have any questions about the permit or thoughts on how the Department processed this application
please get in touch with me directly. I can be reached at 446-1216 or at Jessica.Damon@maine.gov.

Yours sincerely,

Jessica M. Damon, Project Manager
Division of Land Resource Regulation
Bureau of Land & Water Quality

pc: File

AUGUSTA

17 STATE HOUSE STATION
AUGUSTA, MAINE04333-0017

(207) 287-7688 FAX: (207) 287-7826
RAY BLDG., HOSPITAL ST

WEB SITE: WWW.MAINE.GOV/DEP

BANGOR

106 HOGAN ROAD

BANGOR ME 04401
(207-941-4570 FAX 207-941-4584

PORTLAND

312 CANCO ROAD

PORTLAND, MAINE 04103

(207) 822-6300 FaX: (207) 822-6303

PRESQUE ISLE

1235 CENTRAL DRIVE, SKYWAY PARK
PRESQUE ISLE, MAINE 04769-2094
(207) 764-0477 FAX: (207) 764-3143
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STATE OF MAINE
DEPARTMENT OF ENVIRONMENTAL PROTECTION
17 STATE HOUSE STATION
AUGUSTA, ME 04333

01133108

v“"'"i&,

) &
A1 g WA

DEPARTMENT ORDER

IN THE MATTER OF

MAINE DEPARTMENT OF TRANSPORTATION ) NATURAL RESOURCES PROTECTION

Caribou, Aroostook County ) FRESHWATER WETLAND IMPACT
BYPASS ) WATER QUALITY CERTIFICATION
L-24945-TG-A-N (approval) ) FINDINGS OF FACT AND ORDER

Pursuant to the provisions of 38 M.R.S.A. Sections 480-A et seq. and Section 401 of the Federal Water
Pollution Control Act, the Department of Environmental Protection has considered the application of
MAINE DEPARTMENT OF TRANSPORTATION with the supportive data, agency review comments,
and other related materials on file and FINDS THE FOLLOWING FACTS:

1. PROJECT DESCRIPTION:

A. Summary: The applicant is proposing to construct a 2.95 mile highway alignment
around the town of Caribou. The project is proposed to improve traffic safety and traffic flow in
downtown Caribou. The connector will start at Route 161 and continue west toward Route 1,
where it will bridge over Route 1 and ultimately connect with Route 1/89 at a point further south
as shown on a plan entitled “Location Map” submitted by the applicant. The proposed connector
will be a two lane roadway with 12-foot wide travel lanes and eight-foot wide shoulders.

The project is broken down into two segments, one of which the applicant will design and a
second segment that will go out to a contractor to design/build. The connector includes
approximately 72,468 square feet of freshwater wetland impacts. The majority of the wetland
impacts are located in the second segment of the proposed project (1,000 square feet of impact
are proposed in the first segment). The proposed wetland impacts are an estimate that will most
likely go down when the project is actually designed with incorporated measures to minimize
impacts to wetlands that the applicant is requiring all prospective contractors to follow. The
connector will also cross Longfellow Brook with a bridge span of at least 1.2 times the bankfull
width. The project site is located in the town of Caribou.

B. Current Use of the Site: The proposed connector site consists primarily of farmlands and
undeveloped forest.

2. EXISTING SCENIC, AESTHETIC, RECREATIONAL OR NAVIGATIONAL USES:

In accordance with Chapter 315, Assessing and Mitigating Impacts to Scenic and Aesthetic Uses,
the applicant submitted a copy of the Department's Visual Evaluation Field Survey Checklist as
Appendix A to the application along with a description of the property and the proposed project.
The applicant also submitted several photographs of the proposed project site including an aerial
photo of the site. Department staff visited the project site on November 2, 2006.

The proposed project is located primarily in farmlands and undeveloped forests which in general

are not scenic resources visited by the general public. The applicant has designed the road 197



L-24945-TG-A-N 2 of 7

alignment so that it minimizes impacts to the downtown area of Caribou. The proposed
alignment also had the fewest acres of wetland and farmland impact. This alignment also resulted
in the fewest structure takings.

The proposed project was evaluated using the Department’s Visual Impact Assessment Matrix
and was found to have an acceptable potential visual impact rating. Based on the information
submitted in the application, the visual impact rating and the site visit, the Department determined
that the location and scale of the proposed activity is compatible with the existing visual quality
and landscape characteristics found within the viewshed of the scenic resource in the project area.

The Department did not identify any issues involving existing recreational and navigational uses.

The Department finds that the proposed activity will not unreasonably interfere with existing
scenic, aesthetic, recreational or navigational uses of the protected natural resource.

3. SOIL EROSION:

The applicant will implement the applicant’s Best Management Practices during construction as
outlined in Exhibit 6 of the application. The Department finds that the activity will not cause
unreasonable erosion of soil or sediment nor unreasonably inhibit the natural transfer of soil from
the terrestrial to the marine or freshwater environment.

4. HABITAT CONSIDERATIONS:

The Maine Department of Inland Fisheries and Wildlife (MDIFW) reviewed the proposed project
and stated that there are no Essential or Significant Wildlife Habitats at the project site. A
MDIFW fisheries biologist also reviewed the project and had no concerns related to fisheries.

The Maine Natural Areas Program reviewed the proposed project and determined that there were
no rare botanical features that would be disturbed within the project site.

The Department finds that the activity will not unreasonably harm any significant wildlife habitat,
freshwater wetland plant habitat, threatened or endangered plant habitat, aquatic or adjacent

upland habitat, travel corridor, freshwater, estuarine or marine fisheries or other aquatic life.

5. WATER QUALITY CONSIDERATIONS:

The Department does not anticipate that the proposed project will violate any state water quality
law, including those governing the classification of the State’s waters.

6. WETLANDS AND WATERBODIES PROTECTION RULES:

The applicant proposes to alter approximately 72,468 square feet of freshwater wetland to
construct a bypass roadway around the downtown area of Caribou.

The Department’s Wetlands and Waterbodies Protection Rules, Chapter 310, require that the
applicant meet the following standards:

A. Avoidance. No activity may be permitted if there is a practicable alternative to the

project that would be less damaging to the environment. Each application for a Natural

Resources Protection Act permit must provide an analysis of alternatives in order to demonstrate

that a practicable alternative does not exist. The applicant submitted an alternatives analysis for 198
the proposed project completed by the Maine Department of Transportation and dated April 26,
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2010. The project is proposed to improve traffic safety and traffic flow in downtown Caribou.
The applicant looked at a no action alternative as well as six different alignment options for the
proposed connector. The applicant chose the proposed alternative because it minimized impacts
to wetlands and to the commercial/business district. The proposed alignment satisfies the purpose
and need of the project and results in the fewest acres of wetland and farmland impacts as
compared to the five other alignment options as shown in Table 3-1 submitted in the application.

B.  Minimal Alteration. The amount of wetland to be altered must be kept to the minimum
amount necessary for meeting the overall purpose of the project. The applicant chose the
proposed alignment for the project because it will impact the least amount of wetlands. The
proposed project will be a design/build project so the applicant is requiring that the contractor
document efforts of resource impact avoidance and minimization. The applicant is also requiring
that contractors apply the following criteria when designing the road through a natural resource
where prudent and feasible:

1) Reduction of the footprint of the road by means of steepening side slopes to the
maximum slope allowable for a minor arterial.

2) Reduction of the footprint of the road by means of implementing guardrail spans to
facilitate the use of yet steeper side slopes.

3) Alteration of the vertical alignment to reduce heights of fill and decrease road footprint.

4) Installation of soil retaining walls above buried structures to minimize the footprint of
the road.

5) Selection of an appropriate stream crossing structure (1.2 times bankfull width based on
the widest part of the stream where crossed, aligned with the natural course of the stream and
with a natural bottom) at all new stream crossings (Longfellow Brook).

6) Upsizing of various drainage structures to facilitate small animal passage.

The final design will be subject to review by the Department prior to construction.

C. Compensation. In accordance with Chapter 310 Section 5(C)(6)(b), compensation is
required to achieve the goal of no net loss of coastal wetland functions and values. The proposed
project will result in approximately 72,468 square feet of impacts to freshwater wetlands (7,351
square feet scrub shrub; 62,843 square feet forested; 2,274 square feet emergent). The proposed
project passes through relatively undisturbed areas and agricultural fields. Due to the undisturbed
nature of the wetlands, the major function of the impacted wetlands was determined to be wildlife
habitat.

To compensate for the proposed wetland alteration, the applicant proposes to assist MDIFW and
The Nature Conservancy in preserving a large parcel of land along the Mattawamkeag River.
MDIFW is interested in protecting and expanding the existing Mattawamkeag River Wildlife
Management Area (WMA). The parcel in question is approximately 2,400 acres and is located
approximately four miles east of Kingman in Drew Plantation, and is bounded to the east, west
and south by land owned by MDIFW known as the Mattawamkeag WMA as shown in “Caribou
Connector Mitigation Plan Figure 1 Location and Context Map” submitted by the applicant. The
parcel is almost entirely within the “Mattawamkeag River Bogs and Fens Beginning with Habitat
Focus Area”. These focus areas typically support rare animals, plants and natural communities.
The parcel includes seven miles of frontage along the Mattawamkeag River, which is designated
as an Outstanding River Segment. In addition, it is within the federally—designated Atlantic Gulf
of Maine Salmon Distinct Population Segment (DPS) and within the designated Critical Habitat
for the species. The property also includes a 13-acre pond and two associated streams. The
parcel contains approximately 1,200 acres of freshwater wetlands. The wetlands on the parcel
provide groundwater discharge, floodflow functions, and wildlife habitat. The parcel also
contains four moderate value wading bird and waterfowl habitats that extend south to the 199
Mattawamkeag River. The Mattawamkeag River System WMA is currently 4,043 acres in size.
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The proposed parcel acquisition will create a preserved parcel of approximately 6,400 acres in
size. The applicant is proposing to use approximately 14 acres to meet the compensation
requirement for this project and intends to apply at a future time to bank the rest of the parcel for
future mitigation efforts.

The applicant has committed $300,000 towards the acquisition price. The exact purchase price
may exceed this amount, in which case The Nature Conservancy and MDIFW are willing to
contribute funds to cover the difference. The current proposal is that The Nature Conservancy
will pre-acquire the parcel from the current owner. MDIFW and the applicant will then buy the
parcel once MDIFW funding has been secured. The title to the property will then be held by the
State of Maine and managed by MDIFW. The applicant submitted a draft project agreement and
draft protective measures for the property. The applicant will submit a final draft to the
Department for review prior to execution and a recorded copy will be provided to the Department
within 60 days of execution. The applicant must provide evidence that the preservation parcel
has been purchased by The Nature Conservancy within six months of permit issuance. The
applicant must submit evidence that the property has been transferred to MDIFW and has been
protected in perpetuity within one year of the initial purchase by The Nature Conservancy.

Provided final design plans and documentation for the preservation parcel are submitted as
outlined above, the Department finds that the applicant has avoided and minimized wetland
impacts to the greatest extent practicable, and that the proposed project represents the least
environmentally damaging alternative that meets the overall purpose of the project.

OTHER CONSIDERATIONS:

The Department did not identify any other issues involving existing scenic, aesthetic, or
navigational uses, soil erosion, habitat or fisheries, the natural transfer of soil, natural flow of
water, water quality, or flooding.

BASED on the above findings of fact, and subject to the conditions listed below, the Department makes
the following conclusions pursuant to 38 M.R.S.A. Sections 480-A et seq. and Section 401 of the Federal
Water Pollution Control Act:

A.

The proposed activity will not unreasonably interfere with existing scenic, aesthetic, recreational,
or navigational uses.

The proposed activity will not cause unreasonable erosion of soil or sediment.

The proposed activity will not unreasonably inhibit the natural transfer of soil from the terrestrial
to the marine or freshwater environment.

The proposed activity will not unreasonably harm any significant wildlife habitat, freshwater
wetland plant habitat, threatened or endangered plant habitat, aquatic or adjacent upland habitat,
travel corridor, freshwater, estuarine, or marine fisheries or other aquatic life provided that final
construction plans are submitted to the Department and provided the applicant submits
documentation related to the preservation parcel as described in Finding 6

The proposed activity will not unreasonably interfere with the natural flow of any surface or
subsurface waters.

The proposed activity will not violate any state water quality law including those governing the
classifications of the State's waters.
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The proposed activity will not unreasonably cause or increase the flooding of the alteration area
or adjacent properties.

The proposed activity is not on or adjacent to a sand dune.

The proposed activity is not on an outstanding river segment as noted in Title 38 M.R.S.A.
Section 480-P.

THEREFORE, the Department APPROVES the above noted application of MAINE DEPARTMENT OF
TRANSPORTATION to construct the Caribou Bypass as described in Finding 1, SUBJECT TO THE
ATTACHED CONDITIONS, and all applicable standards and regulations:

L.

2.

Standard Conditions of Approval, a copy attached.

The applicant shall take all necessary measures to ensure that their activities or those of their
agents do not result in measurable erosion of soil on the site during the construction of the project
covered by this approval.

Severability. The invalidity or unenforceability of any provision, or part thereof, of this License shall not
affect the remainder of the provision or any other provisions. This License shall be construed and
enforced in all respects as if such invalid or unenforceable provision or part thereof had been omitted.

Prior to the start of construction, the applicant shall submit the final design of the bypass to the
Department for review.

The applicant shall submit a final draft of the project agreement language and protection language
for the preservation parcel to the Department for review prior to execution and a copy of the
recorded language will be provided to the Department within 60 days of execution.

The applicant shall provide evidence that the preservation parcel has been purchased by The
Nature Conservancy within six months of permit issuance. The applicant shall submit evidence
that the property has been transferred to MDIFW, and that it has been protected in perpetuity
within one year of the initial purchase by The Nature Conservancy.

THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED
STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY
APPLICABLE SHORELAND ZONING ORDINANCES.

DEPARTMENT OF ENVIRONMENTAL PROTECTION

PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES...
jd/124945an/71869
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Natural Resource Protection Act (NRPA)
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M Standard Conditions

THE FOLLOWING STANDARD CONDITIONS SHALL APPLY TO ALL PERMITS GRANTED
UNDER THE NATURAL RESOURCE PROTECTION ACT, TITLE 38, M.R.S.A. SECTION 480-A
ET.SEQ. UNLESS OTHERWISE SPECIFICALLY STATED IN THE PERMIT.

A.

H.

L

Approval of Variations From Plans. The granting of this permit is dependent upon and limited to
the proposals and plans contained in the application and supporting documents submitted and
affirmed to by the applicant. Any variation from these plans, proposals, and supporting
documents is subject to review and approval prior to implementation.

Compliance With All Applicable Laws. The applicant shall secure and comply with all applicable
federal, state, and local licenses, permits, authorizations, conditions, agreements, and orders prior
to or during construction and operation, as appropriate.

Erosion Control. The applicant shall take all necessary measures to ensure that his activities or
those of his agents do not result in measurable erosion of soils on the site during the construction
and operation of the project covered by this Approval.

Compliance With Conditions. Should the project be found, at any time, not to be in compliance
with any of the Conditions of this Approval, or should the applicant construct or operate this
development in any way other the specified in the Application or Supporting Documents, as
modified by the Conditions of this Approval, then the terms of this Approval shall be considered
to have been violated.

Initiation of Activity Within Two Years. If construction or operation of the activity is not begun
within two years, this permit shall lapse and the applicant shall reapply to the Board for a new
permit. The applicant may not begin construction or operation of the activity until a new permit is
granted. Reapplications for permits shall state the reasons why the applicant will be able to begin
the activity within two years form the granting of a new permit, if so granted. Reapplications for
permits may include information submitted in the initial application by reference.

Reexamination After Five Years. If the approved activity is not completed within five years from
the date of the granting of a permit, the Board may reexamine its permit approval and impose
additional terms or conditions to respond to significant changes in circumstances which may have
occurred during the five-year period.

No Construction Equipment Below High Water. No construction equipment used in the
undertaking of an approved activity is allowed below the mean high water line unless otherwise
specified by this permit.

Permit Included In Contract Bids. A copy of this permit must be included in or attached to all
contract bid specifications for the approved activity.

Permit Shown To Contractor. Work done by a contractor pursuant to this permit shall not begin
before the contractor has been shown by the applicant a copy of this permit.

Revised (4/92/DEP LW0428

DEPARTMENT OF ENVIRONMENTAL PROTECTION
Erosion Control for Homeowners

Before Construction

1. If you have hired a contractor, make sure you discuss your permit-by-rule with them. Talk about what
Everybody involved should understand what the

measures they plan to take to control erosion.
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resource is, and where it is located. Most people can identify the edge of a lake or river. However, the
edges of wetlands are often not so obvious. Your contractor may be the person actually pushing dirt
around, but you are both responsible for complying with the permit-by-rule.

. Call around to find where erosion control materials are available. Chances are your contractor has
these materials already on hand. You probably will need silt fence, hay bales, wooden stakes, grass
seed (or conservation mix), and perhaps filter fabric. Places to check for these items include farm &
feed supply stores, garden & lawn suppliers, and landscaping companies. It is not always easy to find
hay or straw during late winter and early spring. It also may be more expensive during those times of
year. Plan ahead -- buy a supply early and keep it under a tarp.

. Before any soil is disturbed, make sure an erosion control barrier has been installed. The barrier can
be either a silt fence, a row of staked hay bales, or both. Use the drawings below as a guide for correct
installation and placement. The barrier should be placed as close as possible to the soil-disturbance
activity.

. If a contractor is installing the erosion control barrier, double check it as a precaution. Erosion control
barriers should be installed "on the contour", meaning at the same level or elevation across the land
slope, whenever possible. This keeps stormwater from flowing to the lowest point along the barrier
where it can build up and overflow or destroy the barrier.

typical haybale barrier typical

front view silt fence
side view

resource 25 foot
edge minimum

(lake, stream,
wetland, etc.)

buffer zone
and resource

(— project area

area of soil
disturbance

bottomn flap of silt fence laid
in shallow trench and anchored

erogion control barrier
{silt fence, haybales, etc.)

haybales set in 4inch deep trench
2 stakes per haybale planted firmly in ground

with soil or gravel

stakes firmly
planted in ground

During Construction

. Use lots of hay or straw mulch on disturbed soil. The idea behind mulch is to prevent rain from
striking the soil directly. It is the force of raindrops hitting the bare ground that makes the soil begin to
move downslope with the runoff water, and cause erosion. More than 90% of erosion is prevented by
keeping the soil covered.

. Inspect your erosion control barriers frequently. This is especially important after a rainfall. If there is
muddy water leaving the project site, then your erosion controls are not working as intended. You or
your contractor then need to figure out what can be done to prevent more soil from getting past the
barrier.

. Keep your erosion control barrier up and maintained until you get a good and healthy growth of grass
and the area is permanently stabilized.
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SUMMARY

There are two methods available to an aggrieved person seeking to appeal a licensing decision made by the
Department of Environmental Protection’s (DEP) Commissioner: (1) in an administrative process before the Board
of Environmental Protection (Board); or (2) in a judicial process before Maine’s Superior Court. This
INFORMATION SHEET, in conjunction with consulting statutory and regulatory provisions referred to herein, can
help aggrieved persons with understanding their rights and obligations in filing an administrative or judicial appeal.

I. ADMINISTRATIVE APPEALS TO THE BOARD

LEGAL REFERENCES

DEP’s General Laws, 38 M.R.S.A. § 341-D(4), and its Rules Concerning the Processing of Applications
and Other Administrative Matters (Chapter 2), 06-096 CMR 2.24 (April 1, 2003).

HOW LONG YOU HAVE TO SUBMIT AN APPEAL TO THE BOARD

The Board must receive a written notice of appeal within 30 calendar days of the date on which the
Commissioner's decision was filed with the Board. Appeals filed after 30 calendar days will be rejected.

HOW TO SUBMIT AN APPEAL TO THE BOARD

Signed original appeal documents must be sent to: Chair, Board of Environmental Protection, c/o
Department of Environmental Protection, 17 State House Station, Augusta, ME 04333-0017; faxes are
acceptable for purposes of meeting the deadline when followed by receipt of mailed original documents
within five (5) working days. Receipt on a particular day must be by 5:00 PM at DEP’s offices in Augusta;
materials received after 5:00 PM are not considered received until the following day. The person appealing
a licensing decision must also send the DEP’s Commissioner and the applicant a copy of the documents. All
the information listed in the next section must be submitted at the time the appeal is filed. Only the
extraordinary circumstances described at the end of that section will justify evidence not in the DEP’s
record at the time of decision being added to the record for consideration by the Board as part of an appeal.

WHAT YOUR APPEAL PAPERWORK MUST CONTAIN
The materials constituting an appeal must contain the following information at the time submitted:

1. Aggrieved Status. Standing to maintain an appeal requires the appellant to show they are particularly
injured by the Commissioner’s decision.

2. The findings, conclusions or conditions objected to or believed to be in error. Specific references and
facts regarding the appellant’s issues with the decision must be provided in the notice of appeal.

3. The basis of the objections or challenge. If possible, specific regulations, statutes or other facts should be
referenced. This may include citing omissions of relevant requirements, and errors believed to have been
made in interpretations, conclusions, and relevant requirements.

4. The remedy sought. This can range from reversal of the Commissioner's decision on the license or permit
to changes in specific permit conditions.
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5. All the matters to be contested. The Board will limit its consideration to those arguments specifically
raised in the written notice of appeal.

6. Request for hearing. The Board will hear presentations on appeals at its regularly scheduled meetings,
unless a public hearing is requested and granted. A request for public hearing on an appeal must be filed as
part of the notice of appeal.

7. New or additional evidence to be offered. The Board may allow new or additional evidence as part of an
appeal only when the person seeking to add information to the record can show due diligence in bringing
the evidence to the DEP’s attention at the earliest possible time in the licensing process or show that the
evidence itself is newly discovered and could not have been presented earlier in the process. Specific
requirements for additional evidence are found in Chapter 2, Section 24(B)(5)

OTHER CONSIDERATIONS IN APPEALING A DECISION TO THE BOARD

1. Be familiar with all relevant material in the DEP record. A license file is public information made easily
accessible by DEP. Upon request, the DEP will make the material available during normal working hours,
provide space to review the file, and provide opportunity for photocopying materials.

There is a charge for copies or copying services.

2. Be familiar with the regulations and laws under which the application was processed, and the procedural
rules governing your appeal. DEP staff will provide this information on request and answer questions
regarding applicable requirements.

3. The filing of an appeal does not operate as a stay to any decision. An applicant proceeding with a project
pending the outcome of an appeal runs the risk of the decision being reversed or modified as a result of the
appeal.

WHAT TO EXPECT ONCE YOU FILE A TIMELY APPEAL WITH THE BOARD

The Board will formally acknowledge initiation of the appeals procedure, including the name of the DEP
project manager assigned to the specific appeal, within 15 days of receiving a timely filing. The notice of
appeal, all materials accepted by the Board Chair as additional evidence, and any materials submitted in
response to the appeal will be sent to Board members along with a briefing and recommendation from DEP
staff. Parties filing appeals and interested persons are notified in advance of the final date set for Board
consideration of an appeal or request for public hearing. With or without holding a public hearing, the
Board may affirm, amend, or reverse a Commissioner decision. The Board will notify parties to an appeal
and interested persons of its decision.

I APPEALS TO MAINE SUPERIOR COURT

Maine law allows aggrieved persons to appeal final Commissioner licensing decisions to Maine’s Superior
Court, see 38 M.R.S.A. § 346(1); 06-096 CMR 2.26; 5 M.R.S.A. § 11001; & MRCivP 80C. Parties to the
licensing decision must file a petition for review within 30 days after receipt of notice of the
Commissioner’s written decision. A petition for review by any other person aggrieved must be filed within
40-days from the date the written decision is rendered. The laws cited in this paragraph and other legal
procedures govern the contents and processing of a Superior Court appeal.

ADDITIONAL INFORMATION: If you have questions or need additional information on the appeal process,
contact the DEP’s Director of Procedures and Enforcement at (207) 287-2811.

Note: The DEP provides this INFORMATION SHEET for general guidance only; it is not intended for use
as a legal reference. Maine law governs an appellant’s rights.
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