
ADDENDUM 2 
 

MATINICUS ISLE PLANTATION 
Airstrip Runway Rehabilitation Project  

Municipal and State funded  
MDOT Pin # (LAP) 17454.00  

 
JUNE 22, 2012 

 
 
Special Provision 107 is enclosed. Bidders are instructed to add Special Provision 107 to 
the contract documents. 
 
Bidders are instructed that the Invitation to Bid is revised. Remove the Sentence: 
 

Matinicus Isle Plantation reserves the right to reject any or all Bids and to waive any 
irregularities in the bidding.  

 
And replace it with: 
 

Matinicus Isle Plantation reserves the right to reject all Bids and to waive any 
irregularities in the bidding. Basis of award shall be to the lowest responsive 
responsible bidder. 

 
Bidders are advised that the following questions have been received as RFIs prior to the 
issuance of Addendum 2. Each question and applicable responses are as follows: 
 

1. Could you provide the weight limit for the loading/unloading ramp located on 
Matinicus that is used by the State Ferry Service?  

Answer: The owner has been informed by the ferry service that the weight 
limit is 37 tons. 
 

2. What is the depth to be treated with cement for item 308?  
Answer: 8 inches, as shown on sheet C-3. 

 
The Request for Information form, as submitted, are enclosed with this addendum. 
 
Please acknowledge receipt of Addendum 2 on the Acknowledgement of Bid 
Amendments Form and submit with the bid. 



                                                                                 Matinicus Isle Plantation 
Airstrip Runway Rehabilitation Project  

                                                                          PIN (LAP) 17454.00  

 
 

SPECIAL PROVISION 
SECTION 107 

 
PROSECUTION OF WORK 

SUPPLEMENTAL LIQUIDATED DAMAGES 
 
 
Refer to the special notice provided with these specifications. The continued function of the 
airstrip is critical to the transportation of the public, deliveries, and emergency services because 
of limited alternate services to the island. Direct coordination with Penobscot Island Air shall be 
required for transportation of the public and scheduling purposes. 
 
Penobscot Island Air has two regularly scheduled deliveries to the Island per day for mail: one at 
8:30 and one at 1:30.  Coordinate with Penobscot Island Air and representatives of Matinicus 
Isle for scheduling of deliveries during construction. 
 
Air service shall not be interrupted on Holidays or weekends. 
 
The Contractor shall close the airstrip to air service for no more than six days (6) in total. Air 
service shall not be interrupted more than 2 days consecutively, and not more than 3 times 
during the project period. 
 
The runway shall be prepped for air service for emergency services at the end of each day. 
Overnight flight service shall be maintained. 
 
The contractor shall coordinate their operations in a manner that will allow the runway to be 
used by the end of each day.  In addition; each layer of granular materials placed shall be graded 
and compacted to allow use by Penobscot air service as possible and for emergency use during 
construction upon notice. 
 
Transition areas between gravel lifts shall be smoothed to the satisfaction of Penobscot Island 
Air and the resident, but shall not be less thank 1 in 12. 
 
Contractor shall not store materials on the runway, or maintain equipment on the runway used 
for storage of materials, or maintain open ditches. Equipment shall be moved for Penobscot 
Island Air landing purposes with notice. 
 
Supplemental liquidated damages will be assessed to the contract at the rate of Five Hundred 
($500.00) U.S. dollars per day for each additional day beyond six that require complete closure 
of the airstrip to air service. 
 
An assessment of supplemental liquidated damages and liquidated damages will be in 
accordance with the liquidated damages specified in section 107 of the Department of 
Transportation Standard specification. 
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