



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

December 7, 2012
Subject: **Strut Replacement**
Location: **Frankfort**
State Pin No: **017532.00**
Amendment No. 1

Dear Sir/Ms.:

Make the following change to the Bid Documents:

In the Bid Book (pages 12 thru 14) **REMOVE** the "SCHEDULE OF ITEMS" 3 pages dated 121116 and **REPLACE** with the attached new "SCHEDULE OF ITEMS" 3 pages dated 121207.

In the Plans, Sheet Number 3 of 12, "ESTIMATED QUANTITIES" **ADD** the following item in pen and ink;

"203.25 GRANULAR BARROW 188 CY"

The following questions have been received:

Question: Will there be a granular barrow item added to this project?

Response: Yes, see new schedule of items.

Question: Will there be a loam item added to this project?

Response: No, however the Contractor shall use all suitable excavation as topsoil for final grading of slopes and match points. This will be considered incidental to the Contract.



PRINTED ON RECYCLED PAPER

Question: Special Provision, Section 105, Limitations of Operations states that there is an allowable 5 day road closure. However, Monday 9:00 AM to Friday noon is just over 4 days. Will the State be changing this to 9:00 AM Saturday to make a 5 day closure?

Response: No, the road closure will remain 9:00 Am Monday to Noon on Friday.

Consider this change and information prior to submitting your bid on December 12, 2012.

Sincerely,

A handwritten signature in black ink, appearing to read "G. M. A. Macdougall", written over a printed name and title.

George M. A. Macdougall P.E.
Contracts & Specifications Engineer

SCHEDULE OF ITEMS

CONTRACT ID: 017532.00

PROJECT(S): 17532.00

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 Project Items						
0010	203.20 COMMON EXCAVATION	CY 1090.000				
0020	203.25 GRANULAR BORROW	CY 188.000				
0030	203.33 SPECIAL FILL	CY 30.000				
0040	203.35 CRUSHED STONE FILL	CY 40.000				
0050	304.10 AGGREGATE SUBBASE COURSE - GRAVEL	CY 890.000				
0060	403.208 HOT MIX ASPHALT 12.5 MM HMA SURFACE	T 140.000				
0070	403.213 HOT MIX ASPHALT 12.5 MM BASE	T 140.000				
0080	409.15 BITUMINOUS TACK COAT - APPLIED	G 33.000				
0090	508.13 SHEET WATERPROOFING MEMBRANE	LUMP	LUMP			
0100	511.07 COFFERDAM: Downstream	LUMP	LUMP			

SCHEDULE OF ITEMS

CONTRACT ID: 017532.00

PROJECT(S): 17532.00

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	511.07 COFFERDAM: Upstream	LUMP	LUMP			
0120	534.71 PRECAST CONCRETE BOX CULVERT	LUMP	LUMP			
0130	606.23 GUARDRAIL TYPE 3C - SINGLE RAIL	337.500 LF				
0140	606.353 REFLECTORIZED FLEXIBLE GUARDRAIL MARKER	4.000 EA				
0150	606.79 GUARDRAIL 350 FLARED TERMINAL	4.000 EA				
0160	610.08 PLAIN RIPRAP	25.000 CY				
0170	610.16 HEAVY RIPRAP	125.000 CY				
0180	618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY	8.000 UN				
0190	619.12 MULCH	8.000 UN				
0200	620.54 STABILIZATION GEOTEXTILE	350.000 SY				
0210	620.58 EROSION CONTROL GEOTEXTILE	150.000 SY				

SCHEDULE OF ITEMS

CONTRACT ID: 017532.00

PROJECT(S): 17532.00

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0220	652.312 TYPE III BARRICADE	EA 6.000				
0230	652.33 DRUM	EA 10.000				
0240	652.34 CONE	EA 20.000				
0250	652.35 CONSTRUCTION SIGNS	SF 521.000				
0260	652.36 MAINTENANCE OF TRAFFIC CONTROL DEVICES	CD 30.000				
0270	652.38 FLAGGER	HR 300.000				
0280	656.75 TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL	LUMP	LUMP			
0290	659.10 MOBILIZATION	LUMP	LUMP			
	SECTION 0001 TOTAL					
	TOTAL BID					