



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

David Bernhardt
COMMISSIONER

July 26, 2012
Subject: **Augusta**
State WIN: 019263.00
Amendment No. 1

Dear Sir/Ms:

Make the following change to the Bid Documents:

In the Bid Book (page 30) **REMOVE** "SPECIAL PROVISION, SECTION 104, Utilities" 1 page dated December 27, 2011 and **REPLACE** with the attached new "SPECIAL PROVISION, SECTION 104, Utilities" 1 page dated June 13, 2012.

Consider this change and information prior to submitting your bid on August 8, 2012.

Sincerely,

George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications **is not** required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility and/or railroad work to be undertaken in conjunction with this project. The following list identifies all known utilities or railroads having facilities presently located within the limits of this project or intending to install facilities during project construction.

Overview:

Utility	Aerial	Underground
Central Maine Power	X	
Northern New England Telephone Operations Llc	X	
Time Warner Cable	X	
City of Augusta		X

No Utility adjustments are anticipated as part of this project. If adjustments become necessary, they will be scheduled in compliance with Section 104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor.

Central Maine Power Company

Northern New England Telephone Operations Llc

Time Warner Cable

City of Augusta

Gerry Norton (207) 779-9118

Jim Scheid (207) 626-2031

Dave Bouchard (207) 620-3411

Lesley Jones (207) 626-2435

The **City of Augusta** has a 6" Leachate Force main running along the eastbound shoulder of Rte 105. There are no anticipated conflicts with the main; however should a conflict arise the Contractor shall immediately contact the DOT Resident and the City Representative. The Contractor shall give the City **5 working days notice** prior to beginning construction.

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following the initial locating by the appropriate utility or their designated representative.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.