STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

. Paul B.LePage A David Bernhardt

GOVERNOR COMMISSICNER

September 19, 2012

To: Contractors

Subject: Request for Bids

I take this opportunity to bring to your attention that the MaineDOT currently has advertised for
bids (quotes) for Peltoma Bridge Wearing Surface Replacement for MaineDOT project in Pittsfield,
Maine. Bids (quotes) are requested for a concrete bridge wearing surface replacement as outlined in the
Bid Proposal Package. A Notice to Contractors and bid package providing additional information
accompanies this letter.

Bid proposal packages can also be obtained at no cost at the MaineDOT building in Augusta,
Maine or by telephone at 207-624-3536 between the hours of 8:00 A.M. and 4:30 P.M.

Bidding Instructions are included in the bid proposal package. If a paper Bid is to be sent, I ederal
Express overnight delivery is suggested as the package is to be delivered directly to the DOT
Headquarters Building in Augusta located at 24 Child Street in Augusta. Other means, such as U.S.
Postal’s Service Express Mail has proven not to be reliable.

Bid opening is scheduled for October 3, 2012.

Sincerely,

Bt i

Ben Foster
Assistant Bridge Maintenance Engineer
Bureau of Maintenance & Operations

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER
PHONE: {207} 624-3008 TTY: 888-516-9364 FAX: {207) 624-3001
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Updated 1/19/12

STATE PROJECT



Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT
Contracts mailbox at: MDOT.contracts@maine.qgov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qgov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.

Page 1 of 1



NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

WIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

WIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
WIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
Information Requested: WIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Complete top portion of fo rm and transmit to the number listed in the Notice to Contractors

RFI N 0. RFI received:

Response:

Response By: Date:




September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Peltoma Bridge Wearing Surface Replacement in the town of PITTSFIELD” will be received from
contractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on October 3, 2012 and at that time and place publicly opened and read.

Description: Peltoma Bridge wearing surface replacement over Sebasticook River.

Location: In Somerset County, project is located on Peltoma Avenue over Sebasticook River approximately 3.0 miles
south easterly of route 11 & 100.

Scope of Work: Peltoma Bridge wearing surface replacement plus other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207)624-3410.
Our webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the schedule of items, Plan Holders List,
written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions
to Ben Foster at (207)624-3431. Questions received after 12:00 noon of Monday prior to bid date will not be
answered. There will be no Bid Bond, Performance Bond or Payment Bond required. Bidders shall not contact any
other Departmental staff for clarification of Contract provisions, and the Department will not be responsible for any
interpretations so obtained. TTY users call Maine Relay 711.

Bid proposal packages can be obtained at no cost at the Maine DOT Building in Augusta, Maine or by telephone at
(207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m.

Each Bid must be made upon blank forms provided by the Department.
This Contract is subject to all applicable State Laws.
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of

December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the MDOT to reject any or all bids.

Augusta, Maine

September 19, 2012
z- A“%’

@-13-20/%

JOHN BUXTON
BRIDGE MAINTENANCE ENGINEER
MAINTENANCE & OPERATIONS
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Pittsfield

Peltoma Bridge

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)

1"



March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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MAINE DEPARTMENT OF TRANSPORTATION PAGE:
DATE:
SCHEDULE OF ITEMS REVISED:
PELTOMA BRIDGE WEARING SURFACE REPLACEMENT
CONTRACTOR:
TTLINE )T TOTEMT T ™ T APPROX. | "UNITPRICE | "BIDAMOUNT
NO ! DESCRIPTION '  QUANTITY  '-------- qm——=- R m———-
_______ o ________Y_ _ANDUNITS __! DOLLARS | CTS ! DOLLARS } CTS
SECTION 0001 PROJECT ITEMS
_______ e e el s R R
1 1 1 1 1 1
0010 'STR CONC WEAR LUMP ! ! ! !

ISURF ON BRIDGES ! i i i i
——————— :——————————————I——————————————:—————————.I-————-I-————————T————-
! SECTION 0001 TOTAL : :
_______ A T N

1
120910
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, for the Peltoma Bridge
Wearing Surface Replacement in the town of Pittsfield, County of Somerset, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work on Pay Item Structural Concrete
Wearing Surface on Bridges, except warranty work, on or before July 1, 2013.
Further, the Department may deduct from moneys otherwise due the Contractor, not as
a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of
the State of Maine Department of Transportation Specifications.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is
$

14



Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions; and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, and Contract Agreement contained herein for construction of: Peltoma
Bridge wearing surface replacement plus other incidental work, State of Maine, on
which bids will be received until the time specified in the “Notice to Contractors”
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

15



As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Region Engineer, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: To complete the Work within the time limits given in the Special Provisions
of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: John Buxton, Bridge Maintenance Engineer

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, for the Peltoma Bridge
Wearing Surface Replacement in the town of Pittsfield, County of Somerset, Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work on Pay Item Structural Concrete
Wearing Surface on Bridges, except warranty work, on or before July 1, 2013.
Further, the Department may deduct from moneys otherwise due the Contractor, not as
a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of
the State of Maine Department of Transportation Specifications.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is
$
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Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions; and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, and Contract Agreement contained herein for construction of: Peltoma
Bridge wearing surface replacement plus other incidental work, State of Maine, on
which bids will be received until the time specified in the “Notice to Contractors”
do(es) hereby bid and offer to enter into this contract to supply all the materials, tools,
equipment and labor to construct the whole of the Work in strict accordance with the
terms and conditions of this Contract at the unit prices in the attached “Schedule of
Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.
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As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Region Engineer, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: To complete the Work within the time limits given in the Special Provisions
of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: John Buxton, Bridge Maintenance Engineer

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [ohy)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

siBle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
opstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

20



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1Q2T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 6t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specCifNed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of tf e unit prices in the
attached “Schedule of Items”.

Items” in strict
iate insurance

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tire of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PSS
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....veiieiicieies et ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeinnne, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt rn eete e ettt r bt e b e
Print Name Legibly ........cccoooviiniiiiiinn, Print Name Legibly ...

SURETY:
SIGNALUIE ...veee et sies tateeaee e eeste et e e ee e e e te e e et e e reentenreenreeteareenres
Print Name Legibly .......cccoooiiiiiinns Print Name Legibly ......c.ccoooiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS .......coiiiiieee
TELEPHONE.......ccoiiiiicee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PRSP
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and flrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccccovevivennn. day Of oo, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[0T (0] (- SRS
Print Name Legibly .......ccccoovvvvieienen e, Print Name Legibly .......cccocvvviiiiiieieene,

SURETY:
T [0 LU0 (TSRS
Print Name Legibly ........ccccccovvevvevennnne. Print Name Legibly .........ccccovveiiiiiiiiieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine

Department of Labor
Bureau of Labor Standards
Technical Services Division

Augusta, Maine 04333-0045
Telephone {207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project ------—Peltoma Bridge Wearing Surface Replacement

Location of Project —Pittsfield, Somerset County

2012 Fair Minimum Wage Rates
Heavy & Bridge Somerset County

Minimum  Minimum

Minimum  Minimum

Occupation Title Wage Benefit Total | Occupation Title Wage Benefit Total
Asbestos/Lead Removal Worker $16.00 $1.64 $17.64 | Insulation Installer $16.00 $1.67 $17.67
Asphalt Raker $14.60 50.52 $15.12 | tronworker - Reinforcing $18.00 $0.00 $18.00
Backhoe Loader Operator $18.55 $3.,96 $22.51 | Ironhworker - Structural $20.89 $10.54 $31.43
Boilermaker $22.25 $4.10 $26.35 | Laborers (Incl.Helpers & Tenders) 513.14 $2.50 $15.64
Boom Truck {Truck Crane) Operator $32.37 $17.71  $50.08 | Laborer - Skilled $17.62 $7.05 $24.67
Bricklayer $22.85 $1.23 $24.08 | line Erector - Power/Cable Splicer 521.83 $9.49 $31.32
Buildozer Operator $16.25 $1.50 $17.75 | Loader Operator - Front-End $16.50 $2.18 $18.68
Carpenter $18.18 $10.54 $28.72 | Mechanic,Maintenance 521.85 $10.54 $32.39
Carpenter - Rough $16.53 $3.34 $19.87 | Mechanic, Refrigeration $21.13 $3.94 $25.07
Cement Mason/Finisher $16.00 $0.81 $16.81 | Millwright $25.37 $9.69 $35.06
Communication Equip Installer $15.00 $1.86 $16.86 | Oil/Fuel Burner Servicer & Installer {Licensed} $20.50 $3.92 $24.42
Comm Transmission Erector-Microwave & Cell $19.50 $2.29 $21.79 | Painter $18.37 $10.54 $28.91
Concrete Pump Operator $20.00 $3.54 $23.54 | Paver Operator $17.00 $2.44 519.44
Crane Operator <15 Tons $18.75 $2.41 $21.16 | Pile Driver Operator $24.85 $6.27 $31.12
Crane Operator =>15 Tons) $22.03 510,54 $32.57 | Pipe/Steam/Sprinkler Fitter $24.58 $10.04 $34.62
Crusher Plant Operator $15.50 $3.52 $19.02 | Pipelayer $22.00 $10.74  532.74
Diver $23.00 $1,50 $24.50 | Pump Installer $17.00 $2.26 $19.26
Driller - Rock $16.00 $4.13 $20.13 | Rigger $17.50 $4.27 521.77
Earth Auger Operator $19.70 $7.19 $26.89 | Roller Operator - Earth $14.00 $1.21 $15.21
Electrician - Licensed $22.97 $10.54 $33.51 | Sheet Metal Worker $17.00 $2.71 $19.71
Electrician Helper/Cable Puller {Licensed} $16.37 $10.54 $26.91 | Stone Mason $18.63 $5.74 $24.37
Excavator Operator $19.00 52.31 $21.31 | Truck Driver - Light $15.00 51.23 $16.23
Flagger $9.00 $0.00 $9.00 | Truck Driver - Medium $17.00 $10.54 52754
Grader/Scraper Operator $18.45 $2.77 $21.22 | Truck Driver- Heavy $12.50 $1.01 $13.51
Hot Top Plant Operator $19.38 $6.09 $25.47 | Truck Driver - Tractor Trailer $18.25 $5.18 $23.43

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above

number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and
policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a

contractor,

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the ohjection within ten (10} days

from the filing of these rates with the Secretary of State,

Determination No: HB-030-2012
Filing Date: September 12, 2012
Expiration Date: 12-31-2012

BLS 424H8 (R2012) (Heavy & Bridge Somerset)

Iiicl% V Show
Director
Bureau of Labor Standards
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Town/Location: Pittsfield/Paltoma Bridge
Date: September 7, 2012

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications is
not required, unless requested.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility
and/or railroad work to be undertaken in conjunction with this project. The following list identifies all
known utilities or railroads having facilities presently located within the limits of this project or intending
to install facilities during project construction

Overview:
Utility/Railroad Aerial Underground
Central Maine Power Company X None
FairPoint Communications X None
Time Warner Cable X None

AERIAL

Central Maine Power Company, FairPoint Communications & Time Warner Cable has facilities
located within the area but should not be involved in the project at this time.

GENERAL NOTES
Temporary aerial utility adjustments are not anticipated.

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire
protection.

Utilities have been notified and will be furnished a project specification book. If utility relocations,
though unexpected, become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor.

The approximate locations of major items of existing and proposed (permanent and temporary) utility
plan are shown on the highway construction plans.

CCs Page 1 of 2 Utility Spec (Ver. 12.00)
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Town/Location: Pittsfield/Paltoma Bridge
Date: September 7, 2012

All utility crossings over the highway will provide not less than 20 feet vertical clearance over existing
ground in cut or over finished grade in fill, during construction of this project.

Unless otherwise provided, utilities will not be required to make underground installations in frozen
ground.

Any times and dates mentioned are estimates only and are dependent upon favorable weather, working
conditions and freedom from emergencies. The Contractors shall have no claim against the Department if
they are exceeded.

Utility working days are Monday through Friday conditions permitting. Times are estimated on the basis
of a single crew for each utility.

In all cases, the utilities shall be advised well in advance (generally three weeks) before work, dependent
upon other work to be done by the Contractor, in any particular area, is to be commenced by them.

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an authorized
representative of each utility that have plant close to the site not later than 3:00 p.m. on the working day
(Monday through Friday) before the Contractor intends to blast. Notice shall state the approximate time
of the blast.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

CCs Page 2 of 2 Utility Spec (Ver. 12.00)
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May 18, 2012

SPECIAL PROVISION
SECTION 104.5.5

GENERAL RIGHTS AND RESPONSIBILITIES
Prompt Payment of Subcontractors

104.5.5

104.5.5 Prompt Payment of Subcontractors

A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily
performed and Invoiced by the Subcontractor no later than 30 Days from the date the
Contractor receives payment from the Department for such Subcontractor’s Work.

B. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
guery monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

B-C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from
the Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor
Claims for Payment.

33



January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl

34



December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or

Page 1 of 3

35



December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.

Page 2 of 3

36



December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, 8A2 (NEW).
PL 1993, Ch. 683, §B5 (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, 8§13 (AMD).
PL 2001, Ch. 671, 830 (AMD).
PL 2003, Ch. 166, 8§13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, 8§X2 (AFF).

Page 3 0of 3



SPECIAL PROVISION 105
CONSTRUCTION AREA

A Construction Area located in the Town of Pittsfield has been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

(@) The section of highway under construction in the town of Pittsfield, Somerset County on
Peltoma Avenue over the Sebasticook River.

(b) (Peltoma Avenue) Bridge No. 3435 from Abutment No.1 to Abutment No.2 plus
approaches.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private
ways, when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas and
may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The Municipal Officers for the Town of Pittsfield agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified
in 29-A MRSA, on the municipal ways as described in the “Construction Area”.

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined
prior to use of any municipal way. The MDOT will assist in determining the bond amount if requested by the
municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal
limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Pittsfield
Peltoma Bridge
September 10, 2012

SPECIAL PROVISION
SECTION 107
Time
(Contract Time)

The contractor will be allowed to commence work provided that all required
plans/submittals have been received and approved by the MaineDOT.

The completion date for this contract is July 1, 2013.

Once the contractor begins work, they must work continuously until all work is
complete.

For every Calendar day above and beyond the July 1, 2013 the project is not
complete, the contractor will be charged $500 in supplemental liquidated damages.

No work will be allowed on Saturdays.

Page 1l ofl
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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Pittsfield
Peltoma Bridge
September 10, 2012

SPECIAL PROVISION SECTION 108
(Invoices and Payment)

Invoices and Payments The Department will pay based upon prices bid and the invoices provided and
approved by the Department. Invoices shall be submitted by the Contractor to the Department for payment.
The Contractor shall submit an itemized bill to the Department for services in four installments for approval
and payment:

1. Completion of first half of wearing surface preparation.

2. Completion of first half of wearing surface placement.

3. Completion of second half of wearing surface preparation.
4. Completion of project.

Invoices shall include the following minimum information:

Contractor name, address & Contract Number
Invoice Date & Number
Dates and Location of Service

Payments may be paid once every two weeks if, in the opinion of the Department, the amount of Work
performed is sufficient to warrant such payment. The Department may request that the Contractor submit
backup documentation. No such payment will be made if, in the judgment of the Department, the Work is
not in accordance with the provisions of the Contract. The Contractor agrees to waive all claims related to
the timing and amount of such payments.

The Acceptance by the Contractor of the final payment, as evidenced by cashing of the final payment
check, constitutes a release to the Department from all claims and liability under the Contract. Upon Final
Acceptance, the Contractor is released from further obligation, except for warranty obligations provided for
in this Contract.

Payments to the Contractor shall be full compensation for furnishing all labor, Equipment, Materials,
services, and Incidentals used to perform all Work under the Contract in a complete and acceptable manner,
and for all risk, loss, damage, or expense of any kind arising from the nature or prosecution of the Work.

No payments due the Contractor will be adjusted for inflation. No interest shall be due and payable on
any payment due the Contractor.

The Department may withhold payments claimed by the Contractor on account of:

Incomplete, Inaccurate or Incorrect Invoices

Damage to a third party,

Claims filed or reasonable evidence indicating probable filing of claims,

Failure of the Contractor to make payments to Subcontractors or for Materials or labor,
Regulatory non-compliance or enforcement,

All other causes that the Department reasonably determines negatively affect the State’s
interest.

TmooO o>

Page 1 of 1
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Pittsfield
Peltoma Bridge
September 10, 2012

SPECIAL PROVISION

SECTION 109.5
ADJUSTMENTS FOR DELAY
(Delays due to Flooding)

Subsection 109.5.1, Definitions- Types of Delays, is replaced with the following:

109.5.1 Definitions - Types of Delays Delays are defined as follows and may be divided
into more than one type depending upon cause.

A. Excusable Delay Except as expressly provided otherwise by this Contract, an
"Excusable Delay" is a Delay to the Critical Path that is directly and solely caused by:
(1) an Uncontrollable Event, or (2) a flooding event at the effected location of the
Project that results in a Q25 headwater elevation, or greater, but less than a Q50
headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and
verified by the Department.

B. Compensable Delay A "Compensable Delay"” is a Delay to the Critical Path
that is directly and solely caused by: (1) a weather related Uncontrollable Event of
such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an Equitable Adjustment if the Project falls within
the geographic boundaries prescribed under the disaster declaration (2) an
Uncontrollable Event caused by a Utility Company or other third party (not
Subcontractors) Working on Project-related Work within the Project Limits if, and
only if, the Utility Company or such other third party offers the Department
reimbursement for such Delay; (3) acts by the Department that are in violation of
applicable laws or the Contract, or (4) a flooding event at the effected location of the
Project that results in a Q50 headwater elevation, or greater.  Theoretical Q50
headwater elevations will be determined by the Department; actual headwater
elevations will be determined by the Contractor and verified by the Department.

C. Inexcusable Delay "Inexcusable Delays" are all Delays that are not Excusable
Delays or Compensable Delays.

For a related provision, see Section 101.2 - Definition of Uncontrollable Event.
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Pittsfield
Peltoma Bridge
September 10, 2012

SPECIAL PROVISION

SECTION 502
STRUCTURAL CONCRETE
(Concrete Wearing Surface)

The following shall be added to Sections:

502.11 Placing Concrete, Sub-Section G

Pre-Placement Concrete Wetting

After cleaning has been accepted, thoroughly wet the structural slab surface and all
porous surfaces to be in contact with new concrete for at least 12 hours immediately prior
to placement. Remove all standing water with oil-free compressed air, and protect the
deck from drying, so the concrete remains in a saturated surface dry condition.

502.14 Finishing Concrete Surfaces

F. Concrete Wearing Surface

General
The concrete wearing surface shall have a transverse groove finish.

Terminate grooves within 6” to 12” of the vertical face of curb or parapet.

During the grooving operations, the Resident Engineer will verify, at random, that the
minimum grooved depth is being achieved. Should the Resident Engineer determine the
minimum groove depth is not being achieved; the Contractor shall stop grooving
operations and make all adjustments necessary.

1. Steel Tining of Concrete Wearing Surface

Description A transverse steel tine finish applied to the concrete wearing surface.

Construction Requirements Transverse grooves shall be perpendicular to the centerline of
the roadway using a single pass. All grooves shall be a rectangular shape conforming to
the following dimensions:

Spacing: Center-to-Center %" to 1 ¥4”
Width: 1/8” +/- 1/16”
Depth: 1/4” +/- 1/16”

2. Transverse Saw Cut Grooving of Concrete Wearing Surface
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Pittsfield
Peltoma Bridge
September 10, 2012

Description A transverse saw cut finish applied to the concrete wearing surface after the
specified curing period has elapsed.

Materials A multi-bladed wet saw using circular saw blades shall be used. The Resident
Engineer may allow the use of a single blade, circular saw equipment, where it is
determined such equipment is necessary to complete the work as required. The
equipment the Contractor proposes to use will be subject to the approval of the Resident
Engineer, prior to use.

Construction Requirements Saw cutting may begin only after the specified curing period
has elapsed. Transverse grooves shall be cut perpendicular to the centerline of the
roadway using a single pass. Cut all grooves in a rectangular shape conforming to the
following dimensions:

Spacing: Center-to-Center % to 1 ¥4
Width: 1/8” +/- 1/32”
Depth: 1/4” +/- 1/16”

The Contractor will supply the Resident Engineer with two (2) accurate, easily readable
gauges with which to verify groove depth. Deliver the gauges and applicable
manufacturer’s instructions for use, if necessary, no later than one week prior to the
anticipated start of grooving operations.

The contractor shall continuously collect and properly dispose of all slurry or debris
created by this activity.

502.18 Method of Measurement  Structural Concrete Wearing Surface shall be
measured as one lump sum. This shall include all work required to complete the wearing
surface placement including but not limited to; traffic control, removal of existing
wearing surface and membrane, deck repairs, deck preparation, placement of concrete
wearing surface, and application of protective coating.

502.19 Basis of Payment The accepted work done under structural concrete wearing
surface will be paid for at the Contract lump sum price. Payment for the lump sum price
will be made under:

Pay Item Pay Unit
Structural Concrete Wearing Surface on Bridges LS
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Pittsfield
Peltoma Bridge

September 10, 2012

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)

CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
LP Structural Concrete Wearing Surface on - C
Bridge
A Repair of Upward Facing Surfaces-to - C
Reinforcing Steel
A Repair of Upward Facing Surface-below - C

Reinforcing Steel

P values listed above reflect the price per cubic meter (yd®) for all pay adjustment

purposes.

Page 1 of 1
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May 5, 2010
Supersedes September 29, 2004

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(Quality Level Analysis)

502.01 Description In second sentence, replace “...METHOD B Small Quantity Product
Verification...” with “... METHOD B Statistical Acceptance...”

502.05 Composition and Proportioning Delete Table 1 and replace with the following;

TABLE 1- Methods A, B, and C

Concrete| Compressive | Permeability |Entrained| Notes
CLASS Strength (couLomBs) Air
(PSI) (%)
LSL | USL | LSL | USL |LSL|USL
S 29001 N/A | N/A | N/A |6.0(|85]15

A 4350 - | 2,400 | 6.0 | 8.5 |1,2,5,6
P || o | o | 5%|7%(12345
LP  [5075] - | — 2,000 | 6.0 |85 (1,256

Fill {2,900 N/A N/A | N/A [N/A|N/A|6

502.503 Delete and replace with the following;

“502.0503 Quality Assurance METHOD B The Department will determine the
acceptability of the concrete through a quality assurance program.

The Department will take Quality Assurance samples a minimum of once per sublot
on a statistically random basis. Quality Assurance tests will include compressive strength,
air content and permeability.

Concrete sampling for quality assurance tests will be taken at the discharge point,
with pumped concrete sampling taken at the discharge end of the pump line.

Lot Size A lot size shall consist of the total quantity represented by each class of
concrete in the Contract, except in the case when the same class of concrete is paid for
under both lump sum items and unit price items in the Contract; in this case, the lump
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a
separate lot. A lot shall consist of a minimum of 3 and a maximum of 10 sublots. If a lot
is comprised of more than 10 sublots, sized in accordance with Table #3, then this
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3
and a maximum of 10 sublots per lot. If there is insufficient quantity in a lot to meet the
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.

Page 1 of 4
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May 5, 2010
Supersedes September 29, 2004

Sublot Size, General The size of each sublot shall be determined in accordance
with Table #3. The Resident may vary sublot sizes based on placement sizes and
sequence.

Sublot Size, Unit Price Items Sublot sizes will initially be determined from
estimated quantities. When the actual final quantity of concrete is determined: If there is
less than one-half the estimated sublot quantity in the remaining quantity, then this
quantity shall be combined with the previous sublot, and no further Acceptance testing
will be performed; if there is more than one-half the estimated sublot quantity in the
remaining quantity, then this quantity shall constitute the last sublot and shall be
represented by Acceptance test results. If it becomes apparent part way through a lot that,
due to an underrun in quantity, there will be an insufficient quantity of concrete to
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots
and select new sample locations based on the revised estimated quantity of concrete
remaining in the lot.

Sublot Size, Lump Sum Items Each lot shall be divided into sublots of equal size,
based on the estimated quantity of concrete.

TABLE 3
Quantity m°[cy]  Recommended Sublot Size m® [cy]
0-400 [0-500] 40 [50]
401-800 [501-1000] 60 [75]
801-1600 [1001-2000] 80 [100]
1601 [2001]or greater 200 [250]

Determination of the concrete cover over reinforcing steel for structural concrete shall
be made prior to concrete being placed in the forms. Bar supports, chairs, slab bolsters,
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class
1A, or Section 4. All supports shall meet the requirements for type and spacing as stated
in the CRSI Manual of Standard Practice, Chapter 3. Concrete will not be placed until
the placing of the reinforcing steel and supports have been approved by the Resident. If
the Contractor fails to secure Department approval prior to placement, the Contractor’s
failure shall be cause for removal and replacement at the Contractor’s expense. The
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the
reinforcing steel will be ready for checking. Sufficient time must be allowed for the
checking process and any needed repairs.

Evaluation of materials will be made using the specification limits in Table 1.
Compressive strength tests will be completed by the Department in accordance with
AASHTO-T22 at > 28 days, except that no slump will be taken. The average of two

concrete cylinders per sublot will constitute a test result and this average will be used to
determine the compressive strength for pay adjustment computations.

Page 2 of 4
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May 5, 2010
Supersedes September 29, 2004

Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in
accordance with AASHTO T152.

Rapid Chloride Permeability test specimens will be completed by the Resident in
accordance with AASHTO T-277 at an age > 56 days. Two 100 mm x 200 mm [4 in x 8
in] cylinders will be taken per sublot placed.

Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be
measured as described in Section 502.0502.

Rejection by Resident For an individual sublot with a calculated pay factor of
less than 0.80, the Department will, at its sole discretion:

A. Require the Contractor to remove and replace the entire affected
placement with concrete meeting the Contract requirements at no additional
expense to the Department, or

B. Accept the material, at a reduced payment as determined by the
Department. (See also Section 502.191)

For a lot in progress, the Contractor shall discontinue operations whenever one or
more of the following occurs:

A. The pay factor for any property drops below 1.00 and the Contractor is taking
no corrective action

B. The pay factor for any property is less than 0.90
C. The Contractor fails to follow the QC Plan”
502.18 Method of Measurement Under Section E. make the following change from

“....Method A, and under Section 502.19...” to “...Method A, Section 502.0503- Quality
Assurance Method B, and under Section 502.19...”

502.19 Basis of Payment Modify the first sentence of the seventh paragraph from
“...accepted under Method A.” to “...accepted under Method A and Method B.”

502.191 Pay Adjustment for Compressive Strength Add the following as the second
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive
strength will be determined using the Quality Level Analysis as specified in Section
106.”

502.192 Pay Adjustment for Chloride Permeability Delete and replace with the
following;

“Pay factors (PF) for pay adjustments for Chloride Permeability will be determined
using the Quality Level Analysis as specified in Section 106.

Page 30f 4
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May 5, 2010
Supersedes September 29, 2004

Values greater than 4000 coulombs shall be subject to rejection and replacement at no
additional cost to the Department.”

502.193 Pay Adjustment for Air Content Delete and replace with the following;

“Pay factors (PF) for pay adjustments for air content will be determined using the Quality
Level Analysis as specified in Section 106.”

Add the following Section;
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air

Content The Composite Pay Factor (CPF) for each lot of concrete shall be computed
as follows:

CPF = [(Compressive Strength PF-1)(0.20)] + [(Air Content PF-1)(0.40)]
+ [(Chloride Permeability PF-1)(0.40)]

The pay adjustment for each lot of concrete shall be computed as follows:
Lot Pay Adjustment =P x CPF x Lot Size

There will be no positive pay adjustments for Method B Concrete.”

Page 4 of 4
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

May 10, 2012
Supersedes March 27, 2012

Detail #
203(03)
502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
504(15)
504(22)
504(23)
507(04)
507(09)
507(09)A
526(06)

526(08)

Description

Backslope Rounding

Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes
Precast Concrete Deck Panels - Notes
Diaphragms

Diaphragm & Crossframe Notes

Hand-Hold Details

Steel Bridge Railing

Steel Bridge Railing

Steel Bridge Railing

Permanent Concrete Barrier

Permanent Concrete Barrier — Type I11A

Page 1 of 4

Revision Date

1/29/08

8/08/11

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

10/28/09

2/2/09

5/19/11

10/28/09

12/08/05

2/05/03

5/19/11

5/19/11

2/2/09

10/07/10
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526(08)A
526(13)

526(14)
526(21)
526(33)
526(39)
526(40)
526(41)
526(42)
535(01)
535(02)
535(03)
535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)

535(14)

Permanent Concrete Barrier — Type I11A
Permanent Concrete Barrier — Type I11B

Permanent Concrete Barrier — Type I11B
Concrete Transition Barrier

Concrete Transition Barrier

Texas Classic Rail — Between Window
Texas Classic Rail — Through Window
Texas Classic Rail — Through Post

Texas Classic Rail — Through Nose

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch
Precast Superstructure - Shear Key

Precast Superstructure - Shear Key

Precast Superstructure - Post Tensioning
Precast Superstructure - Sections

Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Stirrups
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12/07/10
2/2/09

2/2/09
2/2/09
8/18/03
2/2/09
2/2/09
2/2/09
2/2/09
10/12/06
5/20/08
12/5/07
12/05/07
5/20/08
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06

10/12/06
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535(15)
535(16)
535(17)
604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(03)
606(07)
606(20)
606(21)
606(22)
606(23)
609(03)
609(06)

609(07)

609(08)
610(02)
610(03)

610(04)

Precast Superstructure - Plan

Precast Superstructure - Reinforcing

Precast Superstructure - Notes

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Guardrail Standard Detail

Reflectorized Beam Guardrail Delineator Details
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Curb Type 3

Vertical Bridge Curb

Curb Type 1

Precast Concrete Transition Curb
Stone Scour Protection
Stone Scour Protection

Stone Scour Protection

Page 3 of 4
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10/12/06
10/12/06
12/05/07
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
5/10/12
11/16/05
2/2/09
2/2/09
2/2/09
2/2/09
6/27/06
2/12/09

6/27/06

2/2/09
8/9/11
5/19/11

5/19/11
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620(05)

626(09)

645(06)
645(09)
801(01)

801(02)

Geotextile Placement for Protection of Slopes
Adjactent to Stream & Tidal Areas

Electrical Junction Box for Traffic Signals
and Lighting

H-Beam Posts — Highway Signing
Installation of Type Il Signs
Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
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5/19/11

8/27/10

7121/04
7/21/04
12/13/07

12/13/07
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December 20, 2011
Supersedes November 17, 2011

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”

Page 1 of 27
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December 20, 2011
Supersedes November 17, 2011

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey

Page 2 of 27

61



December 20, 2011
Supersedes November 17, 2011

quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
A. Total profit or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”
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SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to
1'2” minus and blending will not be allowed. When this method is utilized, a surcharge will
not be required

3. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

4. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”
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502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503

REINFORCING STEEL
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504
STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel

US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
SECTION 604
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MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:
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Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

Tn 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 1b]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
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degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
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Each character shall be 457 mm [18”] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Change a. in the list of requirements to: “a. The name, telephone number, and other contact
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the
person with overall responsibility for following the TCP), who has received Work Zone Traffic
Control Training commensurate with the level of responsibility shown in the requirements of
the Contract, and who is empowered to immediately resolve any work zone traffic control
deficiencies or issues. Provide documentation that the Traffic Control Supervisor has
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter. Submit the
course name, training entity, and date of training.

Traffic Control Training Course curriculum must be based on the standards and guidelines of
the MUTCD and must include, at a minimum, the following:

1. Parts of Temporary Traffic Control Zone

2. Appropriate use and spacing of signs

3. Use and spacing of channelizing devices
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H 4. Flagging basics

5. Typical examples and applications

The Traffic Control Supervisor, or designee directly overseeing physical installation,
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing
those activities are trained to execute the work in a safe and proper manner, in accordance with
their level of decision-making and responsibility.”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)”

Add the following:
“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
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warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.

The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the
Preconstruction Conference, showing the type and location of lights to be used for night work.
The Resident may require modifications be made to the lighting set up in actual field
conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

Night Work lighting requirements:
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Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment.

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e.
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.),
either direct or indirect lighting may be utilized. The chosen lights must be capable of
producing at least 10 foot-candles of light around the work area of the equipment

Inspection Operations: Areas required to be inspected by the Department will require a
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect
means.

All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control
violation.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the first paragraph with the following: “The accepted quantities
of flagger hours will be paid for at the contract unit price per hour for each flagging station
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38.
The computation and additional payment for overtime hours will occur during the project
close-out process and will be paid as additional hours of 652.38 to the nearest 4 hour. The
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contract unit price shall be full compensation for hiring, transporting, equipping, supervising,
and the payment of flaggers and all overhead and incidentals necessary to complete the work.”
Replace the last paragraph with the following: “There will be no payment made under any 652
pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m® [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m? [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703

AGGREGATES
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (January 2009 version), except that the reported degradation value will
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm
[2 in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt
pavement used."
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703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (January 2009 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.

AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE
37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47

Page 20 of 27

79



December 20, 2011
Supersedes November 17, 2011

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

2 inch 100

% inch 93-100

No. 4 60-80

No. 8 46-65

No. 16 25-55

No. 30 16-40

No. 50 10-30

No. 100 6-22

No. 200 3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow
shall consist of earth, suitable for embankment construction. It shall be free from frozen
material, perishable rubbish, peat, and other unsuitable material including material currently or
previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from

Page 21 of 27

80



December 20, 2011
Supersedes November 17, 2011

quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”

SECTION 706

NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to ““...300 mm diameters to
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; ‘“Manufacturers of corrugated polyethylene pipe must participate
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance
must be provided with each shipment.”

SECTION 708

PAINTS AND PERSERVATIVES
708.03 Pavement Marking Paint Change the first sentence from “... AASHTO M248” to
“...the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic
Section in Augusta”. Delete, in its’ entirety, the last sentence.

SECTION 709

REINFORCING STEEL AND WELDED STEEL WIRE FABIC
709.03 Steel Strand Change the second paragraph from “...shall be 12mm [z inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710

FENCE AND GUARDRAIL
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type IV-Class B.”
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710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
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28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-TS5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
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low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM

B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable

flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.
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712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [% in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
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on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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