



STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

Paul R. LePage  
GOVERNOR

David Bernhardt  
COMMISSIONER

April 18, 2013  
Subject: **Jefferson & Waldo**  
State WIN: 018243.10 & 018315.10  
**Amendment No. 1**


Dear Sir/Ms:

Make the following change to the Bid Document:

In the Bid Book after page 40, **ADD** the attached "SPECIAL PROVISION, SECTION 104, Utilities" 3 pages dated April 10, 2013.

Consider this change and information prior to submitting your bid on April 24, 2013.

Sincerely,

  
George M. A. Macdougall P.E.  
Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION

**SPECIAL PROVISIONS**  
**SECTION 104**  
**Utilities**

**MEETING**

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications **IS** required.

**GENERAL INFORMATION**

These Special Provisions outline the arrangements that have been made by the Department for utility and/or railroad work to be undertaken in conjunction with this project. The following list identifies all known utilities or railroads and their contacts having facilities presently located within the limits of this project or intending to install facilities during project construction.

Utilities have been notified and will be furnished a copy of the specification.

**There may be project construction activities which will occur beneath or around existing aerial neutral conductors such as ditching or guardrail installation. The Contractor shall conduct their work accordingly.**

**Overview:**

Utility/Railroad	Aerial	Underground
Central Maine Power Company	X	
Lincolnton Telephone Company		X
MDOT - Railroad		X
Northern New England Telephone Operations LLC	X	X
Time Warner Cable (Augusta E. Office)	X	
Waldoboro Utility District		X

Central Maine Power Company	Dick Adams	(207)721-8006
Lincolnton Telephone Company	Nuel Crawford	(207)563-9941
MDOT - Railroad	Jeff Pitcher	(207)215-7252
Northern New England Telephone Operations LLC	Jim Scheid	(207)626-2031
Time Warner Cable (Augusta E. Office)	Bruce Vines	(207)620-3412
Waldoboro Utility District	John Fancy	(207)832-0422

Temporary utility adjustments are not anticipated on this project however, should the contractor choose to have any poles temporarily relocated, all work will be done by Pole owner at the contractor's request and expense at no additional cost to the Department.

All adjustments are to be made by the respective utility unless otherwise specified herein.

Any times and dates mentioned are **estimates only** and are dependent upon favorable weather, working conditions and freedom from emergencies. The Contractor shall have no claim against the Department if they are exceeded. Utility working days are Monday through Friday, conditions permitting. Times are estimated on the basis of a single crew for each utility.

No Aerial Utility adjustments are anticipated other than the cleanup work listed below as part of this project. Though unexpected, if utility relocations become necessary, they will be scheduled in compliance with Section 104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor.

Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes Necessary, sufficient time will need to be allowed prior to the construction for all required temporary relocation.

**AERIAL**

Though unexpected, if utility relocations become necessary, they will be scheduled in compliance with Section 104 of the Standard Specifications and will be done by the utilities in conjunction with the work by the Contractor.

The utilities will work together on transfers to do from old poles to newer poles.

The appropriate utility will remove old poles when all transfers have been done.

The Aerial utilities will work together on fixing an issue where the guy wires are coming down towards the roadway.

**SUBSURFACE**

Utility	Summary of Work	Estimate of Working Days
Waldoboro Utility District	Adjust/Rebuild sewer manholes	5
<b>Total:</b>		5

Town: **Jefferson-Waldoboro**  
Project: **18315.10**  
Date: **April 10, 2013**

***Waldoboro Utility District (WUD)***

WUD has a sewer line located within the project limits. **WUD** has 3 **sewer manholes** in the project of which 2 will need to be adjusted/rebuild and 1 the contractor will grind around.as a result of this project. The contractor shall give **WUD 10 working day's notice** prior to any paving on this project.

The contractor shall give all Utilities **20 working days notice** prior to beginning any work on this project.

**MAINTAINING UTILITY LOCATION MARKINGS**

The contractor will be responsible for maintaining the buried utility location markings following the initial locating by the appropriate utility or their designated representative.

**UTILITY SIGNING**

Any utility working within the construction limits of this project shall ensure that the traveling public is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as determined by field conditions. All traffic controls shall be in accordance with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway Administration.

**THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.**