



Paul R. LePage  
GOVERNOR

STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

David Bernhardt  
COMMISSIONER

February 13, 2014  
Subject: **Limington-Standish**  
Federal Project No: BH-1823(200)X  
& STP-2047(300)  
State WIN: 018232.00 & 020473.00  
**Amendment No. 1**

Dear Sir/Ms:

Make the following change to the bid document:

In the Bid Book (page 80) "SPECIAL PROVISION, SECTION 107, TIME, (Supplemental Liquidated Damages for Fabrication Time)" **CHANGE** the "Structural Steel Fabrication" time from "35 Calendar days" to read "**60 Calendar days**". Make this change in pen and ink.


The following question has been received:

**Question:** We request that you revise the calendar days allowed for structural steel fabrication from 35 days to 65 days.

**Response:** The Structural Steel Fabrication time has been changed to 60 Days. Please see the above change.

Consider this change and information prior to submitting your bid on February 26, 2014.

Sincerely,

  
George M. A. Macdougall P.E.  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER