STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

Paul R. LePage
GOVERNOR

David Bernhardt
COMMISSIONER

May 14, 2014
Subject: **Durham/Freeport**
State WIN: 018503.00

Amendment No. 1

Dear Sir/Ms:

Make the following change to the Bid documents:

In the Bid Book (page 59) "Special Provision Section 107" 1) **Change** "July 28, 2014" to "July 7th, 2014". Make this change by **PEN AND INK.**

Question: In regards to Special Provision Section 107 contract time, is there any reason why there is a tight or aggressive work schedule on this project? July 28 to August 23rd allows for 24 working days, including Saturdays. This time frame does not allow for any room for rain or unforeseen delays in construction. Any reason why the project/contract start date could not be 2 weeks earlier with the same completion date or maybe start sometime after the fourth of July. This project really needs 35-40 working days.

Response: See **PEN AND INK** change above.

Consider these changes and information prior to submitting your bid on May 28, 2014.

Sincerely,

George M. A. Macdougall P.E.
for Contracts & Specifications Engineer

PRINTED ON RECYCLED PAPER

THE MAINE DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER
PHONE: (207) 624-3000 TTY: 888-516-9364 FAX: (207) 624-3001