



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

July 6, 2015

David Bernhardt
COMMISSIONER

Subject:

State WIN: 020410.00, 20414.10,
022650.00

Location: **Exeter-Corinth-Newport**
Amendment No. 2

Dear Sir/Ms:


The following question has been received:

Question: Based on the August 5th start date and given the number of paving hours and tons of hot mix, it appears very unlikely all of the hot mix can be placed prior to the September 19th ³/₄ Surface deadline. Will the Department wave the ³/₄ surface deadline spec for this project?

Response: The department will make a determination to extend the paving date at the seasonal deadline. The contractor shall consider the seasonal limits stated in the contract when bidding.

Consider this change and information prior to submitting your bid on **July 8, 2015**.

Sincerely,



George M. A. Macdougall P.E.
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER