



Paul R. LePage
GOVERNOR

STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE 04333-0016

David Bernhardt
COMMISSIONER

February 9, 2016
Subject: Bridge Seal Replacements
State WIN: 021532.00
Location: **Waterville, Sidney,
Augusta, Gardiner, West
Gardiner, Richmond &
Bowdoinham
Amendment No. 1**

Dear Sir/Ms:

Make the following change to the Bid Documents:

CHANGE on Page 10 "**NOTICE TO CONTRACTORS**", the bid opening date in the first paragraph from "**February 10, 2016**" to read "**February 17, 2016**". Make this change in pen and ink.

The following question has been received:

Question: Would the department extend the completion date a minimum three weeks? The work is weather dependent and there is little time for bad weather days with the current time frame.

Response: The Department will consider modifying the contract to extend the completion date for each weekday, exclusive of holidays, on which weather and other conditions not under the control of the Contractor do not permit the construction operation to proceed for 70% of the hours of the usual working day with normal working force once the Contractor has commenced work.

Question: Are there as-built plans available?

Response: The available plans are now available on this site. No assurance is given that the information on the plans represents actual existing structures and conditions at the time of construction. The Department shall not be responsible for the Bidder's and the Contractors' interpretations of or estimates or conclusions drawn from existing plans. Before submitting a bid, the Bidder is responsible for examining the site and other investigations that make the Bidder fully aware of the conditions that would be encountered in performing the work.

Consider this change and information prior to submitting your bid on **February 17, 2016**



PRINTED ON RECYCLED PAPER

Sincerely,



for George M. A. Macdougall P.E.
Contracts & Specifications Engineer