



Paul R. LePage  
GOVERNOR

STATE OF MAINE  
DEPARTMENT OF TRANSPORTATION  
16 STATE HOUSE STATION  
AUGUSTA, MAINE 04333-0016

David Bernhardt  
COMMISSIONER

March 18, 2016  
Subject: Bridge Wearing Surface  
Replacements  
State WIN: 021632.00  
Location: **Washington & Union**  
**Amendment No. 1**

Dear Sir/Ms:

Make the following change to the Bid Documents:

**REMOVE**, page 31 "SPECIAL PROVISION 107, (Contract Time)", and **REPLACE** with the attached revised "SPECIAL PROVISION 107, (Contract Time)", 1 page dated 3/15/2016.

Consider this change and information prior to submitting your bid on **March 30, 2016**

Sincerely,

George M. A. Macdougall P.E.  
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

Win 21632.00  
Washington & Union Route 17  
Bridge # 2768, 5893  
Bridge Wearing Surfaces  
March 15, 2016

## **Special Provision 107 (Contract Time)**

1. The Contractor may commence work on or after May 9<sup>th</sup>, 2016 as long as the contract has been awarded, all plans have been submitted and approved, and a preconstruction meeting has been held.
2. The specified Contract Completions Date for this contract is September 16<sup>th</sup>, 2016.
3. The Contractor shall not perform work between the dates of May 27<sup>th</sup>, 2016 through May 31<sup>st</sup>, 2016 and July 1<sup>st</sup> 2016 through July 6<sup>th</sup> 2016.
4. Once the Contractor commences work, they will continue on the project until it is complete.
5. Once the Contractor begins Work, they will have 14 calendar days to complete the Work. The Contractor shall select a 14 calendar day period between the allowable start date and completion date. For every Calendar day above and beyond the 14 calendar days the Work is not complete, the Contractor will be charged \$500 in supplemental liquidated damages. This assessment of supplemental liquidated damages will be in addition to the liquidated damages specified in Section 107 of the Standard Specifications.
6. The Contractor will give the Department a minimum 7 calendar day notice prior to commencing.
7. For each day after September 16<sup>th</sup>, 2016 that the Work is not complete the Contractor will be charged liquidated damages in accordance with Standard Specifications.