
PROGRAM ELEMENT UNIT UNIT QUANT. COST

PRICE

INSTALL 4 TRACK MILES OF 115 RE CWR

Remove exist. rail and replace with new 115 RE CWR

     Cost to Remove TF $4.00 21,120 $84,480

     Scrap Value (Credit) Less Transportation Cost TON $350.00 700 ‐$245,000

     Scrap Joint Bars (Credit) Less Trans. Cost TON $225.00 34 ‐$7,650

     New 115 RE Rail Welded in 1600' strings TF $47.50 21,120 $1,003,200

     Install Rail, Destress  and Anchor (Labor) TF $10.00 21,120 $211,200

     Rail Anchors EA $1.45 24,000 $34,800

    Thermite Weld Strings EA $1,500.00 26 $39,000

$1,120,030

Brush Cut Entire Line Mile $4,000.00 159 $636,000

$636,000

Tie Replacement and Surfacing

     Replace 125 ties per mile average  EA $75.00 19,875 $1,490,625

     Surface Entire Subdivision TF $2.50 839,520 $2,098,800

$3,589,425

Ditching and Drainage

    Clean Ditches Blocked and Regrade (5% of RR) TF $6.00 41,976 $251,856

    Check Culverts, Clean and Minor Repairs Mile $7,500.00 159 $1,192,500

$1,444,356

Grade Crossings

    Replace Private Crossings (40% of crossings) EA $5,000.00 29 $145,000

    Replace Public Crossings (25% of crossings) EA $30,000.00 $0

$145,000

Turnouts

   Switch Timber Selective Replacement and

   Frog and Switch Point Repair ‐all Main Line

   Turnouts EA $6,000.00 $0

Bridge Decks

    No cost budgeted for Deck Replacement

Rail Anchors  (From Millinocket to Squa Pan Only)

    Anchors  (16 per 39 foot rail length) EA $1.45 162,000 $234,900

    Apply Anchors   TF $1.50 394,416 $591,624

$826,524

TOTAL COST ‐ MADAWASKA SUB

Estimated cost with new rail to replace older rail. $6,934,811

(Total of four miles) Not including

Rail Anchors

SEE SUMMARY PAGE FOR LIST OF ASSUMPTIONS AND OTHER INFORMATION ON THIS PRELIMINARY

ESTIMATE,  

REHABILITATION  PLAN MADAWASKA SUB



PROGRAM ELEMENT UNIT UNIT QUANT. COST

PRICE

Spot Rail Replacement
     Replace small segments of rail LS $50,000.00 1 $50,000

Tie Replacement and Surfacing

     Replace 50 ties per mile average  EA $75.00 925 $69,375

     Surface Entire Subdivision TF $2.50 89,760 $224,400

$293,775

Ditching and Drainage

    Clean Ditches Blocked and Regrade (5% of RR) TF $6.00 4,488 $26,928

    Check Culverts, Clean and Minor Repairs Mile $7,500.00 17 $127,500

$154,428

Grade Crossings

    Replace Private Crossings (40%) EA $5,000.00 5 $25,000

    Replace Public Crossings (25%) EA $30,000.00 $0

$25,000

Turnouts

   Switch Timber Selective Replacement and

   Frog and Switch Point Repair ‐all Main Line

   Turnouts EA $6,000.00 $0

Furnish and Apply Additional Rail Ancors

    Anchors EA $1.45 $0

    Apply TF $1.50 $0

$0

Brush Cut Entire Line Mile $4,000.00 17 $68,000

TOTAL COST ‐ HOULTON SUB

Estimated Cost Assuming Minimal Upgrades $591,203

SEE SUMMARY PAGE FOR LIST OF ASSUMPTIONS AND OTHER INFORMATION ON THIS PRELIMINARY

ESTIMATE,  

REHABILITATION PLAN HOULTON SUB



PROGRAM ELEMENT UNIT UNIT QUANT. COST

PRICE

Spot Rail Replacement
     Replace small segments of rail LS $50,000.00 1 $50,000

Tie Replacement and Surfacing

     Replace 50 ties per mile average  EA $75.00 1,275 $95,625

     Surface Entire Subdivision TF $2.50 133,584 $333,960

$429,585

Ditching and Drainage

    Clean Ditches Blocked and Regrade (5% of RR) TF $6.00 6,732 $40,392

    Check Culverts, Clean and Minor Repairs Mile $7,500.00 25 $189,750

$230,142

Grade Crossings

    Replace Private Crossings (40%) EA $5,000.00 4 $20,000

    Replace Public Crossings (25%) EA $30,000.00 $0

$20,000

Turnouts

   Switch Timber Selective Replacement and

   Frog and Switch Point Repair ‐all Main Line

   Turnouts EA $6,000.00 $0

Furnish and Apply Additional Rail Ancors

    Anchors EA $1.45 $0

    Apply TF $1.50 $0

$0

Brush Cut Entire Line Mile $4,000.00 25.3 $101,200

TOTAL COST ‐ PRESQUE ISLE SUB

Estimated Cost Assuming Minimal Upgrades $830,927

SEE SUMMARY PAGE FOR LIST OF ASSUMPTIONS AND OTHER INFORMATION ON THIS PRELIMINARY

ESTIMATE,  

REHABILITATION PLAN PRESQUE ISLE SUB



PROGRAM ELEMENT UNIT UNIT QUANT. COST

PRICE

Spot Rail Replacement
     Replace small segments of rail LS $25,000.00 1 $25,000

Tie Replacement and Surfacing

     Replace 50 ties per mile average  EA $75.00 475 $35,625

     Surface Entire Subdivision TF $2.50 50,160 $125,400

$161,025

Ditching and Drainage

    Clean Ditches Blocked and Regrade (5% of RR) TF $6.00 2,508 $15,048

    Check Culverts, Clean and Minor Repairs Mile $7,500.00 9 $70,500

$85,548

Grade Crossings

    Replace Private Crossings (40%) EA $5,000.00 3 $15,000

    Replace Public Crossings (25%) EA $30,000.00 $0

$15,000

Turnouts

   Switch Timber Selective Replacement and

   Frog and Switch Point Repair ‐all Main Line

   Turnouts EA $6,000.00 $0

Furnish and Apply Additional Rail Ancors

    Anchors EA $1.45 $0

    Apply TF $1.50 $0

$0

Brush Cut Entire Line Mile $4,000.00 9.4 $37,600

TOTAL COST ‐ FORT FAIRFIELD SUB ‐ To Easton Only

Estimated Cost Assuming Minimal Upgrades $324,173

SEE SUMMARY PAGE FOR LIST OF ASSUMPTIONS AND OTHER INFORMATION ON THIS PRELIMINARY

ESTIMATE,  

REHABILITATION PLAN FOR FAIRFIELD SUB (To Easton only)



PROGRAM ELEMENT UNIT UNIT QUANT. COST

PRICE

Spot Rail Replacement
     Replace small segments of rail LS $25,000.00 1 $25,000

Tie Replacement and Surfacing

     Replace 50 ties per mile average  EA $75.00 735 $55,125

     Surface Entire Subdivision TF $2.50 77,616 $194,040

$249,165

Ditching and Drainage

    Clean Ditches Blocked and Regrade (5% of RR) TF $6.00 3,881 $23,285

    Check Culverts, Clean and Minor Repairs Mile $7,500.00 15 $110,250

$133,535

Grade Crossings

    Replace Private Crossings (40%) EA $5,000.00 4 $20,000

    Replace Public Crossings (25%) EA $30,000.00 $0

$20,000

Turnouts

   Switch Timber Selective Replacement and

   Frog and Switch Point Repair ‐all Main Line

   Turnouts EA $6,000.00 $0

Furnish and Apply Additional Rail Ancors

    Anchors EA $1.45 $0

    Apply TF $1.50 $0

$0

Brush Cut Entire Line Mile $4,000.00 15.5 $62,000

TOTAL COST ‐ LIMESTONE SUB ‐ To Caribou only

Estimated Cost Assuming Minimal Upgrades $489,700

RII Report Recomends no work unless traffic resumes.  

Cost above is approximate cost bring RR back up to FRA Class 2 to allow efficient operation, since much of

     line is current Excepted to Class 1.  

SEE SUMMARY PAGE FOR LIST OF ASSUMPTIONS AND OTHER INFORMATION ON THIS PRELIMINARY

ESTIMATE,  

REHABILITATION PLAN LIMESTONE SUB ‐ (To Caribou only)



SUBDIVISION MILES EST. COST

MADAWASKA SUB 158.5 $6,934,811 This cost includes four miles of new 115 RE CWR

HOULTON SUB 17 $591,203

PRESQUE ISLE SUB 25.3 $830,927

FORT FAIRFIELD SUB 9.4 $324,173 To Easton only
LIMESTONE SUB 14.7 $489,700 To Caribou only

224.9 $9,170,814
Contingency 15% $1,375,622

Total Estimated Cost $10,546,436   (Construction only ‐ no soft costs included)

Additional cost to purchase and install rail anchors between Millinocket and Squa Pan $827,000

NOTES:

1.  Estimate based only on RII Report, dated May 10, 2010.  Actual conditions not observed.

2.  Have added cost for some private grade crossing surface renewals.

      (Assume that some public crossing surface renewals may be funded from other sources).

3.  Included cost for ditching 5% of line and checking, cleaning and minor repairs to culverts.

4.  No cost whatever for bridges, decks, etc.

5.  No cost for automatic highway crossing warning systems, replacing insulated joints, etc.

6.  No cost for turnout timber replacement or repairs.

7.  No cost for rail anchors except within the four miles of new CWR.  Cost to also anchor Madawaska Sub

     from Millinocket to Squa Pan (less four miles of new CWR) shown as separate item above.

RAIL COST

Based on conversation with A&K Railroad Materials, the delivered cost for new 115 RE CWR in 1600 foot 

lengths delivered to Maine by rail train and unloaded along the shoulder was $23.75 per rail foot.   New 115 

RE rail in 80 foot lengths delivered to Maine was given as $1,050 per net ton.  Fit 115 RE relay rail would be about

$900 per net ton‐and it would not be available in quantities of 6 to 10 track miles.

REHABILITATION PLAN TOTAL ESTIMATED COST

REMARKS



Average Hourly Wage= $15.79

Overhead Multiplier= 2.75

Total Hourly Wage= $43.42

Total Project Cost= $10,546,436 (includes contingency)

% Labor=  33%

Total Labor Cost = $3,480,324

Manhours =  80,150 (Total Labor Cost/Total Hourly W

Total Full Time Work Hours (March thru Sept)= 1,213

Full Time Employees =  66 (Manhours/Work Hours)

TOTAL MANHOUR ESTIMATE




