



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

January 13, 2004
Subject: Lincoln
Project No.STP-1008(400) X
Pin No. 10084.00
Amendment No. 3


Dear Sir/Ms.:

Please make the following change to your bid package:

Delete Special Provision Section 107 Prosecution of Work dated November 26, 2003 one page, and replace with the attached Special Provision Section 107 Prosecution of Work dated January 13, 2004

Consider this change prior to submitting your bid on January 14, 2004.

Sincerely,


Bruce R. Carter
Contracts Engineer

FOR
BRUCE
CARTER



PRINTED ON RECYCLED PAPER

Lincoln
STP-1008(400)X
Project No.10084.00
January 13, 2004

SPECIAL PROVISION
SECTION 107
PROSECUTION OF WORK

The Contractor shall conduct his operation in such a manner that the bridge will be complete and open traffic on or before October 31, 2004.

The Contractor shall plan and conduct his operations in such a manner that construction will not exceed ninety (90) consecutive calendar days.