

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 16 STATE HOUSE STATION AUGUSTA, MAINE 04333-0016

DAVID A. COLE

April 26, 2004 Subject: Eastport Project No. FAA AIP 3-23-0053-05 PIN 011643.00 Bid Amendment No. 1

Dear Sir/Ms.:

Please make the following changes to your Bid Package:

In the "Notice to Contractors", first paragraph, second sentence, delete Highway and Paving, and replace with Highway or Paving.

Make this change in pen and ink.

Delete in its entirety the "Schedule of Items" dated 040405, three pages total and replace with the attached "Schedule of Items" dated 040426, three pages total.

Delete the first page of the "Contract Agreement Offer & Award" completion date of **November 30, 2004,** (both copies), and replace with the attached "Contract Agreement Offer & Award" completion date of **January 31, 2005** two pages total.

Delete "Special Provision Section 107 Time (Contract Time)" one page, dated April 6, 2004 and replace with the attached one page, entitled "Special Provision Section 107 Time (Supplemental Contract Time and Contract Completion Date)" dated April 26, 2004.

Add the attached one page entitled "Special Provision Section 107 Time (Supplemental Liquidated Damages)" dated April 26, 2004.

Add the attached Drawing entitled "Contractor's Staging Area Location" one page, dated 4/21/2004.



The Department has received the following requests for information:

Q: On the general notes sheet 2 of the plans seems to exclude all private and contractor owned vehicles from the entire airport property.

R: At no time will vehicles be allowed on active taxiways or runways. Contractor will comply with notes 10 and 11 on sheet 3 of 15 for vehicle requirements in the work areas.

Q: Is erosion control incidental to the contract? Will an erosion control plan be required?

R: Yes it is incidental and yes a plan will be required.

Q: Is there an estimated rock quantity for the unclassified excavation or are there borings. Can the contractor dig test pits on site prior to bid date?

R: There is no estimated quantity and there are no borings. Rock is not expected to be encountered and if encountered, it will be measured for payment according to item 203.21 Rock Excavation.

Q: What is the location of the Contractors staging area?

R: See the attached sheet titled Contractor's Staging Area Location.

Q: MDOT item 615.0701 is paid by the CY not UN as shown in the schedule of items which is correct?

R: UN is correct. See the special provision that modifies Method of Measurement and Basis of Payment in the contract book.

Q: How much of the excavated material is expected to be used/needed on the airport site and how much will have to be transported off site to a waste dump?

R: None of the material is expected to be re-used and all is expected to be hauled off and disposed of appropriately.

Consider these changes and information prior to submitting your bid on April 28, 2004.

Sincerely,

Scott Bickford

Contracts & Specifications Engineer

PAGE: 1 DATE: 040426

SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 011643.00 PROJECT(S): 011643.00

•	•	APPROX.	•	-		BID AM	OUNT
NO 	DESCRIPTION	QUANTITY AND UNITS		DOLLARS	-	DOLLARS	CT
	SEC	rion 0001 Air	POR	T			
2 0010 	201.11 CLEARING	 5.0 AC	000	 	 	 	
0020 E		 22300.0 SY	000 	 	 	 	
2 0030 	203.20 COMMON EXCAVATION	 9800.0 CY	000	 	 	 	
	304.3 CRUSHED AGGREGATE BASE COURSE	 1250.0 CY	000	 	 	 	
3 0050 	304.4 SUBBASE COURSE	 8000.0 CY	000	 	 	 	
0060 	403.3 AIRFIELD PAVEMENT	 1600.0 T	000	 	 	 	
•	409.15 BITUMINOUS TACK COAT APPLIED	 700.0	000	 	 	 	
4 0080 0 	410.1 BITUMINOUS PRIME COAT	 1800.0 G	000	 	 	 	
	605.09 6" UNDERDRAIN - TYPE B	 950.0 LF	000	 	 	 	
	615.0701 LOAM - PLAN QUANTITY	 32.0) 00	 	 	 	

PAGE: 2 DATE: 040426

SCHEDULE OF ITEMS

REVISED:

CONTRACT ID: 011643.00 PROJECT(S): 011643.00

LINE		APPROX. QUANTITY -	UNIT PRI			UNT
NO	DESCRIPTION		DOLLARS			CT
	618.1401 SEEDING - METHOD #2, PLAN QUANTITY	 32.000 UN	 	 	 	
	619.1201 MULCH - PLAN QUANTITY	 32.000 UN	 	 	 	
0130	627.9 PAVEMENT PAINTING	 800.000 SF	 	 	 	
	639.19 FIELD OFFICE -	 LUMP 	 LUMP 	 	 	
0150	659.10 MOBILIZATION	 LUMP 	 LUMP 	 	 	
	715.21 NEW L861T TAXIWAY EDGE LIGHT	 23.000 EA	 	 	 	
	715.32 2" 1-WAY PVC DUCT - ENCASED	 50.000 LF	 	 	 	
0180	715.33 ELECTRICAL HAND	 1.000 EA	 	 	 	
0190	715.41 1/C #8 5KV.L-824 TYPE "C" CABLE INSTALLED IN DUCT / CONDUIT	3600.000	 	 	 	
	 SECTION 0001 TOTAL			I		

MAINE DEPARTMENT OF TRANSPORTATION

PAGE: 3 DATE: 040426

SCHEDULE OF ITEMS REVISED:

CONTRACT ID: 011643.00 PROJECT(S): 011643.00

•	ITEM		UNIT		
NO	DESCRIPTION	QUANTITY AND UNITS	 DOLLARS		OLLARS CTS
-	1.1 TEMPORARY TAXIWA	AY	 I	I I	
0200		LUMP	LUMP	!!!	!
। 		 	 		
	1			1	
SI	ECTION 0002 TOTAL SECTION	0003 ADDITIVE	 ALTERNATE NO	2	·
	SECTION	0003 ADDITIVE	ALTERNATE NO	2	·
	SECTION 1.2 VEGETATION	0003 ADDITIVE	 ALTERNATE NO LUMP	2 	
	SECTION		I	2 	·
203	SECTION 1.2 VEGETATION		I	2 	
203 0210 MAI 	SECTION 1.2 VEGETATION		I	2	·
203 0210 MAI 	SECTION 1.2 VEGETATION NAGEMENT		I	2	·

CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, acting through and by its Department of Transportation (Department), an agency of state government with its principal administrative offices located at Child Street Augusta, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its principal place of business located at ____

The Department and the Contractor, in consideration of the mutual promises set forth in this Agreement (the "Contract"), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract including Extra Work in conformity with the Contract, PIN No. 011643.00, for the Taxiway/Apron Reconstruction in the city of Eastport, County of Washington, Maine. The Work includes construction, maintenance during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools supplies, permanent materials and temporary materials required to perform the Work including construction quality control including inspection, testing and documentation, all required documentation at the conclusion of the project, warranting its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before <u>January 31, 2005</u>. Further, the Department may deduct from moneys otherwise due the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications, Revision of December 2002.

C. Price.

CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, acting through and by its Department of Transportation (Department), an agency of state government with its principal administrative offices located at Child Street Augusta, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its principal place of business located at ____

The Department and the Contractor, in consideration of the mutual promises set forth in this Agreement (the "Contract"), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract including Extra Work in conformity with the Contract, PIN No. 011643.00, for the Taxiway/Apron Reconstruction in the city of Eastport, County of Washington, Maine. The Work includes construction, maintenance during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, tools supplies, permanent materials and temporary materials required to perform the Work including construction quality control including inspection, testing and documentation, all required documentation at the conclusion of the project, warranting its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before <u>January 31, 2005</u>. Further, the Department may deduct from moneys otherwise due the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard Specifications, Revision of December 2002.

C. Price.

Eastport Pin 0011643.00 April 26, 2004

SPECIAL PROVISION SECTION 107 TIME

(Supplemental Contract Date and Contract Completion Date)

The Supplemental Contract Completion Date is November 31, 2004. The Contractor shall have all work; except for items 201.11 & 201.2, completed by November 31, 2004.

The Contract Completion Date for all work is January 31, 2005.

Eastport Pin 0011643.00 April 26, 2004

SPECIAL PROVISION SECTION 107 TIME

(Supplemental Liquidated Damages)

The specified per diem rate for Subsection 107.8 Supplemental Liquidated Damages is \$250 per calendar day. The Supplemental Liquidated Damages will commence the 1st day beyond the Supplemental Contract Completion Date. The assessment of Supplemental Liquidated Damages will be in addition to the Liquidated Damages in Section 107 of the Standard Specifications.

ME-DOT PIN NO.: 011643.00 KEF SHEET NO: 3 OF 15 **4\51\500+** DATE: DMC **VPPROVED:** .Z.T.N **2CYTE** AREA LOCATION CONTRACTOR'S STAGING 16 + 0015+0014+00

2+00

12 + 00

11+00

8

00+6

10'±

30'±

£,09

CONTRACTOR'S STAGING AREA

APPROX. LOCATION OF

Offe Suite Avenue, Suite 410 Manchester, NH 03103 Machester, NH 0303 Machester, NH 0304 M

EASTPORT, MAINE EASTPORT MUNICIPAL AIRPORT

BE RESPONSIBLE FOR RESTORING THE IDENTIFIED STAGING AREA BACK TO ITS ORINIGAL CONDITION. 1) AFTER THE COMPLETION OF WORK, THE CONTRACTOR SHALL

AREAS WIL HAVE THE COMPANY'S IDENTIFICATION CLEARLY USIBLE ON BOTH SIDES OF THE VEHICLE AND BE EQUIPPED WITH AN AMBER FLASHING LIGHT. 2) ALL CONTRACTOR'S VEHICLES INSIDE DESIGNATED WORK