



STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI
GOVERNOR

DAVID A. COLE
COMMISSIONER

April 20, 2004
Subject: Augusta, Vassalboro &
China
Project No's: NH-0556(270)E, NH-
0556(310)X, IM-0556(320)E, NH-
1140(800)E & NH-1140(900)E
Bid Amendment No. 4

Dear Sir/Ms.:

Please make the following changes to your Bid Package:

Delete in its entirety Special Provision 107 - Time (Contract Completion) and (Supplemental Liquidated Damages), dated April 7, 2004, 1 page total and replace with the attached Special Provision 107 - Time (Contract Completion) and (Supplemental Liquidated Damages), dated April 20, 2004, 1 page total.

On the General Notes, Project No. NH-1140(800)E, for note # 7 delete "The cost of guardrail which is removed and not reused shall be incidental to related guardrail Items" and replace with:

"Removal of existing guardrail shall be considered incidental to related guardrail items."

On the General Notes, Project No. NH-1140(900)E, for note # 6 delete "The cost of guardrail which is removed and not reused shall be incidental to related guardrail Items" and replace with:

"Removal of existing guardrail shall be considered incidental to related guardrail items."

Make these changes in pen and ink.

Consider these changes prior to submitting your bid on April 21, 2004.

Sincerely,

Scott Bickford
Contracts & Specifications Engineer



PRINTED ON RECYCLED PAPER

Augusta
556.27,556.31,556.32
11408.00,11409.00
April 20, 2004

SPECIAL PROVISION
SECTION 107

TIME

(Contract Completion)

and

(Supplemental Liquidated Damages)

The Contractor shall have the entire roadway and ramps from I-95 to the existing Rte 3 open to traffic on or before November 14, 2004. All paving, guardrail, lighting, striping, signals, and sign installations shall be complete by this date. Supplemental Liquidated Damages shall be assessed the Contractor in the amount of \$2,500.00 per day after November 14, 2004 that the above described work is incomplete.

Guardrail work on PIN 11408.00 and 11409.00 that is begun in 2004, shall be completed in 2004.

The Contract Completion Date for this Contract is June 11, 2005.