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ADDENDUM NO. 1 
DECEMBER 7, 2023 
PREPARED BY SCHMIDT ASSOCIATES FOR: 
FRYEBURG SHOOTING RANGE 
MAINE DEPARTMENT OF INLAND FISHERIES & WILDLIFE 

BGS PROJECT 2742 

This Addendum consists of 2 Addendum pages and 5 attachment pages totaling 7 pages. 

Bidder is encouraged to verify with reprographer of record all Addenda issued (do not rely exclusively on 
third party plan room services). 

PART 1 - CHANGES TO PRIOR ADDENDA (NOT APPLICABLE) 

PART 2 - CHANGES TO THE PROJECT MANUAL 

Modifications described herein shall be incorporated in the Project Manual. All other Work shall remain 
unchanged. 

2.1 DIVISION 00 – PROCUREMENT AND CONTRACTING REQUIREMENTS 

A. Document 001113 “NOTICE TO CONTRACTORS” 

1. A pre-bid conference, mandatory for General Contractors, was conducted on December 
1st, 2023.  The attached list shows contractors in attendance. 

B. Document 004113 “CONTRACTOR BID FORM”   

1. DELETE AND REPLACE Section 004113 in its entirety.  The Bidder shall use the re-issued 
Bid Form for their Bid submission. 

2.2 DIVISION 01 – GENERAL REQUIREMENTS 

A. Section 012300 “ALTERNATES”   

1. ADD Paragraph 3.1.B as follows:   

“B. Alternate No. 2: Lead Recycling Alternate (Pistol/Rifle) 

1. Base Bid: Perform lead screening and recovery on soils within the impact face of 
the rifle and pistol range backstop berms and within a 10-foot-wide apron 
adjacent to the toe of slope of the backstop berm impact face. 
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2. Alternate: Perform lead screening and recovery on other lead impacted soils 
within the rifle and pistol ranges as indicated on Drawings CD101 – CD102 and 
that are not included in the Lead Recycling Base Bid. 

2. ADD Paragraph 3.1.C as follows 

“C. Alternate No. 3: Lead Recycling Alternate (Shotgun) 

1. Base Bid: No lead recycling in the shotgun range area. 

2. Alternate: Perform lead screening and recovery on lead impacted soils within 
the shotgun range as indicated on Drawings CD101 – CD102. 

PART 3 - CHANGES TO THE DRAWINGS 

Modifications described herein shall be incorporated in the Drawings. All other Work shall remain un-
changed. 

3.1 DRAWING SHEETS: ADDITIONS, DELETIONS AND REPLACEMENTS 
DRAWING NO. INDICATE ACTION: ADD (A), DELETE (D), 

DELETE & REPLACE (R), 

C-SERIES DRAWINGS 
CD101 DELETE AND REPLACE 
CD102 DELETE AND REPLACE 

PART 4 - RFI QUESTIONS AND CLARIFICATIONS 
1. Plans show 6x6 support posts poured into concrete on shooting canopies. There are concerns of 

proper alignment during construction and inability to replace once decay sets into the wood. 
Could there be an alternate design offered? 

a. Schmidt Structural team is reviewing and will offer answer in future Addendum .  
2. Shooting canopies are specified using 27’ length rafters. Lumber of this length in this region is 

very special order and at a premium cost. Could there be an alternate design offered? 
a. Schmidt Structural team is reviewing and will offer answer in future Addendum.  

3. Will contractor be liable to provide fill to construct the berms? 
a. It has been calculated there should be ample borrow from site for berm construction. 

Contractor should include any structural fill needed for parking areas, walkways, and any 
specified fill required for backfill, drainage, and stormwater treatment.  

4. Is contractor liable to remove stumps, trees, existing shelters, and concrete slabs from site? 
a. Yes 

5. SW Cole is listed as the owner’s representative for the project. Can SW Cole be hired as a testing 
company, or will this be considered a conflict of interest? 

a. Yes, SW Cole is an allowable testing agency.  
6. Printed drawings are to be printed on 42”x30” sheets in order for drawing to be printed to scale. 

 
END OF ADDENDUM 1 



PRE-BID ATTENDANCE SHEET 
Fryeburg Shooting Range Project BGS 2742 Pre-Bid Meeting December 1st, 2023 

COMPANY NAME CONTRACTOR 
NAME 

PHONE 
NUMBER 

EMAIL ADDRESS 

Bedard 
Excavation 

PJ Bedard 
Drew Washer 

207-890-8364 
207-890-3163 

bedardexcavation@hotmail.com 

Engineered 
Construction 
Service, Inc. 

Brandon 
Glencross 

207-380-7176 bglencross@ecsincorp.com 

WM Shapleigh & 
Son Const. Co., 
Inc. 

Noah McDaniel 
Larry Kinch 

207-384-7070 noahmcdaniel@shapleighconstruction.com 

AJ Coleman & 
Son 

AJ Coleman 603-447-5936 bbailey@ajcoleman.com 

Metals Treatment 
Technologies LLC 
MT2 

Chris Hess 303-591-9737 chess@MT2.com 

P.Y. Estes & Son Kyle Estes 207-272-3908 kyle@pyestesandson.com 

Sargent Corp Mike Thibadeau 207-817-7580 mthibodeau@sargent.us 
Gordon T. Burke 
& Sons Inc. 

Chris Gilmore 603-662-8247 chris@gtbandsons.com 

Phelan 
Construction 

Brett Phelan 617-999-4005 bphelan@phelanconstruction.com 

RJ Grondin & Son Stephanie Vannah 207-854-1147 estimators@rjgrondin.com 

Khiel Exc. Doug Grover 603-387-7153 doug@khielexcavation.com 
Gorham Sand & 
Gravel 

Jeff Tarantino 207-839-2442 Mike.mckinley@gsgravel.com 

Shaw Brothers Ben Trytek 207-839-2552 btrytek@shawbrothers.com 
Benchmark 
Construction 

Kyle Stevens 603-593-2350 krice@benchmarkconstruction.org 

H.E. Callahen 
Cons. 

Mike Walsh 207-572-3400 bid@hecallahan.com 

T. Buck 
Construction 

Richard 
Wentworth 

207-592-0702 richard@tbuckconstruction.net 

Optimum 
Construction 

Chase Graves 207-272-2193 cgraves@optimumconstruction.com 

Khiel Excavation Travis Khiel 207-592-8906 travis@kheillogging.com 

KMK 
Construction 

Alex Mackay 207-475-4375 amackay@kmkconstruction.com 

Drew Corp. Rob Drew 107-743-3406 rob@drewcorpme.com 

 

mailto:bedardexcavation@hotmail.com
mailto:bglencross@ecsincorp.com
mailto:noahmcdaniel@shapleighconstruction.com
mailto:bbailey@ajcoleman.com
mailto:chess@MT2.com
mailto:kyle@pyestesandson.com
mailto:mthibodeau@sargent.us
mailto:chris@gtbandsons.com
mailto:bphelan@phelanconstruction.com
mailto:estimators@rjgrondin.com
mailto:doug@khielexcavation.com
mailto:Mike.mckinley@gsgravel.com
mailto:btrytek@shawbrothers.com
mailto:krice@benchmarkconstruction.org
mailto:bid@hecallahan.com
mailto:richard@tbuckconstruction.net
mailto:cgraves@optimumconstruction.com
mailto:travis@kheillogging.com


revised 11 February 2022 00 41 13 

Contractor Bid Form 

00 41 13 Contractor Bid Form - Reissued Addm 1 Page 1 of 2 00 41 13

  

 Maine Department of Inland Fisheries and Wildlife Fryeburg Shooting Range  BGS 
Project #2742   

 
Bid Form submitted by: email only to email address below 
 
Bid Administrator:   

Joseph Ostwald BGS.Architect@Maine.gov 
Bureau of General Services 
111 Sewall Street, Cross State Office Building, 4th floor 
77 State House Station 
Augusta, Maine 04333-0077 

 
Bidder:  

Signature: ___________________________________________________________  

Printed name and 
title: 

___________________________________________________________  

Company name: ___________________________________________________________  

Mailing address: ___________________________________________________________  

City, state, zip code: ___________________________________________________________  

Phone number: ___________________________________________________________  

Email address: ___________________________________________________________  

State of 
incorporation, 

if a corporation: 
___________________________________________________________  

List of all partners, 
if a partnership: 

___________________________________________________________  

 
 The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and 
certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and 
Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve 
calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of 
Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the 
aforementioned documents must be received before 12:00 noon on the first available business day 
following the holiday, other closure day, Saturday, or Sunday. 
 
 As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable 
instrument as and if required by the Bid Documents. 
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1. The Bidder, having carefully examined the Maine Department of Inland Fisheries and Wildlife 
- Fryeburg Shooting Range  Project Manual dated August 29, 2023, prepared by iSchmidt 
Associates, Inc., , as well as Specifications, Drawings, and any Addenda, the form of contract, 
and the premises and conditions relating to the work, proposes to furnish all labor, equipment 
and materials necessary for and reasonably incidental to the construction and completion of 
this project for the Base Bid amount of: 
 
 $_____________________ .00 

 
2. Allowances are not included on this project. 

No Allowances 
       $ 0.00 

 
 
 

3. Alternate Bids are included on this project. 
Alternate Bids are as shown below 
Any dollar amount line below that is left blank by the Bidder shall be read as a bid of $0.00. 

 

1 Alternate No. 1 Sod Alternate $__________________ .00 

2 Alternate No. 2 Lead Recycling Alternate (Rifle/Pistol) $__________________ .00 

3 Alternate No. 3 Lead Recycling Alternate (Shotgun) $__________________ .00 

4 NOT USED $__________________ .00 

 
4. Bid security is required on this project. 

If noted above as required, or if the Base Bid amount exceeds $125,000.00, the Bidder shall include 
with this bid form a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% 
of the bid amount with this completed bid form submitted to the Owner. 
 
 

5. Filed Sub-bids are not required on this project. 
If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder 
selected by the Bidder on the form provided (section 00 41 13F). 








