

# BID TAB

1904 / KVCC WHITNEY HALL RENOVATION

6-Feb-20

2:00 PM

|   | BLANE<br>CASEY | S J<br>WOOD | SHERIDAN<br>CORP | McNAUGHTON<br>CONSTR | KING<br>CONSTR | JF SCOTT<br>CONSTR | DOTEN'S<br>CONSTR | HE<br>CALLAHAN | EW<br>LITTLEFIELD   | GREAT<br>FALLS |
|---|----------------|-------------|------------------|----------------------|----------------|--------------------|-------------------|----------------|---------------------|----------------|
| <b>TIME SUBMITTED</b>                                       | 1:46 PM        | 1:45 PM     | 1:46 PM          | 1:40 PM              | 1:53 PM        | 1:50 PM            | 1:46 PM           | 1:45 PM        | 1:42 PM             | 1:52 PM        |
| <b>BID BOND</b>   | YES            | YES         | YES              | YES                  | YES            | YES                | YES               | YES            | YES                 | YES            |
| <b>BONDING<br/>COMPANY</b>                                  | BERKLEY        | BERKLEY     | MASS. BAY        | U.S. FIRE            | BERKLEY        | FRANKENMUTH        | MERCHANTS         | U.S. FIRE      | BOSTON<br>INDEMNITY | WESTFIELD      |
| <b>BASE BID</b>   | \$1,149,890    | \$1,225,983 | \$1,116,840      | \$1,348,099          | \$1,174,817    | \$1,240,000        | \$1,478,120       | \$1,115,000    | \$1,057,000         | \$1,207,405    |
| <b>ADD ALTERNATE #1<br/>ACOUSTIC PANELS</b>                 | \$31,392       | \$23,391    | \$23,952         | \$44,400             | \$26,355       | \$24,943           | \$56,400          | \$23,135       | \$33,700            | \$20,700       |
| <b>ADD ALTERNATE #2<br/>CEILING PAINT</b>                   | \$7,582        | \$7,860     | \$1,991          | \$8,125              | \$9,388        | \$7,652            | \$9,600           | \$7,780        | \$6,700             | \$6,800        |
| <b>ADD ALTERNATE #3<br/>WALL PAINT</b>                      | \$7,166        | \$7,430     | \$4,415          | \$8,300              | \$10,676       | \$7,233            | \$18,400          | \$7,356        | \$6,900             | \$7,000        |
| <b>ADD ALTERNATE #4<br/>DIAMOND PLATE VENEER</b>            | \$7,071        | \$7,088     | \$4,864          | \$16,200             | \$16,179       | \$4,280            | \$29,200          | \$7,200        | \$4,900             | \$5,200        |
| <b>ADD ALTERNATE #5<br/>CONCRETE CLEANING &amp; SEALING</b> | \$16,350       | \$16,950    | \$7,110          | \$18,000             | \$9,807        | \$15,400           | \$19,100          | \$16,770       | \$9,900             | \$16,500       |
| <b>ALLOWANCES, INCLUDED IN BASE BID</b>                     |                |             |                  |                      |                |                    |                   |                |                     |                |
| <b>ALLOWANCE #1 SIGNAGE</b>                                 | \$3,000        | \$3,000     | \$3,000          | \$3,000              | \$3,000        | \$3,000            | \$3,000           | \$3,000        | \$3,000             | \$3,000        |
| <b>ALLOWANCE #2 CONCRETE</b>                                | \$2,000        | \$2,000     | \$2,000          | \$2,000              | \$2,000        | \$2,000            | \$2,000           | \$2,000        | \$2,000             | \$2,000        |
| <b>ALLOWANCE #3 WALL ASSEMBLIES</b>                         | \$2,000        | \$2,000     | \$2,000          | \$2,000              | \$2,000        | \$2,000            | \$2,000           | \$2,000        | \$2,000             | \$2,000        |
| <b>ALLOWANCE #4 ADJUSTMENTS</b>                             | \$3,000        | \$3,000     | \$3,000          | \$3,000              | \$3,000        | \$3,000            | \$3,000           | \$3,000        | \$3,000             | \$3,000        |
| <b>ALLOWANCE #5 MECHANICAL</b>                              | \$3,000        | \$3,000     | \$3,000          | \$3,000              | \$3,000        | \$3,000            | \$3,000           | \$3,000        | \$3,000             | \$3,000        |
| <b>ALLOWANCE #6 ELECTRICAL</b>                              | \$5,000        | \$5,000     | \$5,000          | \$5,000              | \$5,000        | \$5,000            | \$5,000           | \$5,000        | \$5,000             | \$5,000        |
| <b>ADDENDUM #1: 17JAN2020</b>                               | YES            | YES         | YES              | YES                  | YES            | YES                | YES               | YES            | YES                 | YES            |
| <b>ADDENDUM #2: 24JAN2020</b>                               | YES            | YES         | YES              | YES                  | YES            | YES                | YES               | YES            | YES                 | YES            |
| <b>ADDENDUM #3: 30JAN2020</b>                               | YES            | YES         | YES              | YES                  | YES            | YES                | YES               | YES            | YES                 | YES            |
| <b>ADDENDUM #4: 03FEB2020</b>                               | YES            | YES         | YES              | YES                  | YES            | YES                | YES               | YES            | YES                 | YES            |
| <b>TOTALS</b>   | \$1,219,451    | \$1,288,702 | \$1,159,172      | \$1,443,124          | \$1,247,222    | \$1,299,508        | \$1,610,820       | \$1,177,241    | <b>\$1,119,100</b>  | \$1,263,605    |
| <b>RANK</b>   | 4              | 7           | 2                | 9                    | 5              | 8                  | 8                 | 3              | <b>1</b>            | 6              |
| <b>% ABOVE LOW BID</b>                                      | 109%           | 115%        | 104%             | 129%                 | 111%           | 116%               | 144%              | 105%           | 100%                | 113%           |