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 East Campus Tunnel Assessment - Elevated Walkway Demolition PT 3425 

 

The project scope is to demolish walkways connecting the Elkins, Center, Tyson, and Williams buildings. 

 

The cost of the work is approximately $ 0.  The contract shall designate the Substantial Completion Date 

on or before 28 September 2024, and the Contract Final Completion Date on or before 28 October 2024. 

 

 

1. Submit bids on a completed Contractor Bid Form, plus bid security when required, all scanned and 

included as an attachment to an email with the subject line marked "Bid for East Campus Tunnel 

Assessment - Elevated Walkway Demolition" and addressed to the Bid Administrator at: 

BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on March 20, 2024. 

 

Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of 

General Services office, accessible as a video conference call.  Those who wish to participate in the 

call must submit a request for access to BGS.Architect@Maine.gov.  

 

Any bid received after the noted time will not be considered a valid bid and will remain unopened.  

Any bid submitted by any other means will not be considered a valid bid.  The Bid Administrator 

may require the Bidder to surrender a valid paper copy of the bid form or the bid security document in 

certain circumstances. 

 

Questions on the bid opening process shall be addressed to the Bid Administrator: Joseph H. Ostwald, 

Director, Division of Planning, Design & Construction, Bureau of General Services, 77 State House 

Station, Augusta, Maine 04333-0077, BGS.Architect@Maine.gov. 

 

2. The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid 

Documents.  The Owner reserves the right to accept or reject any or all bids as may best serve the 

interest of the Owner. 

 

3. Bid security is required on this project. 

If noted above as required, the Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a 

certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the 

Owner.  The Bid Bond form is available on the BGS website. 

 

4. Performance and Payment Bonds are required on this project. 

If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in 

the award of the contract exceeds $125,000.00, the selected Contractor shall furnish a 100% contract 

Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in 

the contract amount to cover the execution of the Work.  Bond forms are available on the BGS 

website. 

 

5. Filed Sub-bids are not required on this project. 

 

6. There are no Pre-qualified General Contractors on this project. 

If Pre-qualified General Contractors are identified for this project, the name of each company, with 

their city and state, are listed below. 
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7. An on-site pre-bid conference will be conducted for this project. 

If a pre-bid conference is scheduled, it is mandatory for General Contractors and optional for 

Subcontractors and suppliers.  Contractors who arrive late or leave early for a mandatory meeting 

may be prohibited from participating in this meeting and bidding.  Pre-bid confrence will be held on 

site on February 27, 2024 at 9:00 am. 

 

8. Bid Documents - full sets only - will be available on or about February 16, 2024 and may be obtained 

at no cost from: 

Gale Associates Inc. 

6 Bedford Farms Drive 

Bedford, NH 

Alan Pinciaro 

Phone: 603 - 471 - 1887 

Email: acp@gainc.com 

 

9. Bid Documents may be examined at: 

AGC Maine Construction Summary 

188 Whitten Road 734 Chestnut Street 

Augusta, ME  04330 Manchester, NH  03104 

Phone 207-622-4741  Fax 207-622-1625 Phone 603-627-8856  Fax 603-627-4524 
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	00 21 13 Instructions to Bidders 31 March 2023
	1. Bidder Requirements
	1.1 A bidder is a Contractor which is evidently qualified, or has been specifically pre-qualified by the Bureau of General Services, to bid on the proposed project described in the Bid Documents.
	1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for additional information.
	1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project design documents prior to the bid period distribution of documents creates an unfair bidding advantage.  Prohibited access includes consultation wit...
	1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-bid conferences, or to receive, examine, or act on ad...
	1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be required to provide documented evidence to the Owner or the Bureau showing compliance with the provisions of this section, their business experience, financ...
	1.6 The selected General Contractor bidder will be required to provide proof of insurance before a contract can be executed.
	1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written consent of the Owner.
	1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of Maine projects.  The Director of the Bureau of General Services may disallow award of this contract to any Contractor if there is evidence that ...
	1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly charged by a Federal, State or local government entity with commission of any of the following offenses and has not within a three-year period precedin...
	1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible for participation in Federal assistance programs or State of Ma...

	2. Authority of Owner
	2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.
	2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be selected on the basis of the lowest dollar value of an acceptable Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limit...
	2.3 The Owner reserves the right to require Bid Bonds or Performance and Payment Bonds for any project of any contract value.

	3. Submitting Bids and Bid Requirements
	3.1 Each bid shall be submitted on the forms provided in the Bid Documents.
	3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date and time.  The bid expiration date may be extended in unusual circumstances by mutual consent of the Bidder and the Owner.  The bid amount shall no...
	3.3 Any provision contained in a bid which shows cost escalation, or any modification of schedule or other requirements shall not be accepted.  Such a provision causes the bid to be invalid, or, at the discretion of the Owner and BGS, that element of ...
	3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% of the bid amount.  The form of bond is shown in sectio...
	3.5 Bidders recognize that inclusion of contract bonds and the cost of those bonds is dependent on the awarded contract dollar value.  Therefore, a Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limited cost modificatio...
	3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If so disclosed, the entire bid is considered invalid.
	3.7 Bidders implicitly acknowledge all Addenda issued when they submit the bid form.  By usual practice the Consultant shall not issue Addenda less than 72 hours prior to the bid closing time, to allow ample time for bidders to incorporate the informa...
	3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the Owner prior to the bid closing time.  Such written withdrawal requests are subject to verification as required by the Bureau.
	A bid may be withdrawn without penalty after the bid closing time if, in the determination of the Bureau, evidence provided by the Contractor shows an apparent unintended error such as a miscalculation, or an erroneous number on estimating documents, ...
	3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid opening in the location of that bid opening, prior to the time of the scheduled deadline, the new deadline for the public bid opening will be the followin...
	3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a demonstration of capability of the Bidder and as a condition of aw...
	3.11 Projects which require a State of Maine wage determination will include that schedule as part of the Bid Documents.  See section 00 73 46, if such rates are required.
	3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations contained the Code for Federal Regulations and the federal wage determination which is made a part of the Bid Documents.  See section 00 73 46, if such rate...
	3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
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	1.  Preconstruction Conference
	1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a preconstruction conference with the Owner and Consultant.  The purpose of this conference is as follows.
	1.1.1 Introduce all parties who have a significant role in the Project, including:
	Owner (State agency or other contracting entity)
	Owner's Representative
	Consultant (Architect or Engineer)
	Subconsultants
	Clerk-of-the-works
	Contractor (GC)
	Superintendent
	Subcontractors
	Other State agencies
	Construction testing company
	Commissioning agent
	Special Inspections agent
	Bureau of General Services (BGS);
	1.1.2 Review the responsibilities of each party;
	1.1.3 Review any previously-identified special provisions of the Project;
	1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera;
	1.1.7 discuss jobsite issues;
	1.1.8 Discuss Project close-out procedures;
	1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and
	1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work.


	2. Intent and Correlation of Contract Documents
	2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract Documents consist of various components; each component complements the others.  What is shown as a requirement by any one component shall be inferred as a req...
	2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, services, supplies, operations and methods necessary for, and reasonably incidental to, the construction and completion of the Project.  Any work th...
	2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of such errors or omissions.  The Consultant shall make any...

	3. Additional Drawings and Specifications
	3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work.
	3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for the area of the documents where those revisions apply, when corrections or clarifications are made by the Consultant.  All such information shall be c...

	4. Ownership of Contract Documents
	4.1 The designs represented on the Contract Documents are the property of the Consultant.  The Drawings and Specifications shall not be used on other work without consent of the Consultant.

	5. Permits, Laws, and Regulations
	5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project approvals necessary to complete the Work, unless otherwise specified in the Contract Documents.
	5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine Department of Transportation, or other similar state government project approvals necessary to complete the Work, unless otherwise indicated in the Contract...
	5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to complete the Work, unless otherwise indicated in the Contract Documents.
	5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent changes in existing facilities.
	5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance or restrictions that may result from the issuing of pe...
	5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all required notices bearing on the implementation of the Work.  In the event the Contractor observes disagreement between the Drawings and Specifications and an...
	5.7 The Contractor shall comply with local, state and federal regulations regarding construction safety and all other aspects of the Work.
	5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 M.R.S. §784 (2).

	6. Taxes
	6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
	6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its subcontractor of tangible personal property that is to be physically incorporated in, and become a permanent part of, real property for sale to or owned ...
	6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in Rule 302 (18-125 CMR 302).

	7. Labor and Wages
	7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, ordinances, and legal requirements affecting the work in Maine.
	7.2 The Consultant shall include a wage determination document prepared by the Maine Department of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The document shows the minimum wages required to be paid to each categ...
	7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll records to the Owner ("the contracting agency") showing the name and occupation of all workers and all independent contractors employed on the project.  ...
	7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal information regarding workers and independent contractors, other than the information described above.  Such information shall not include Social Security num...
	7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the Workers’ Compensation Board a list of all subcontractors and independent contractors on the job site and a record of the entity to whom that subcontractor o...
	7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, and shall not employ any person unfit or unskilled to do the work assigned to them.
	7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly pay all others who have billed and are due for materials, supplies and services used in the Work, and shall promptly pay all others who have billed and ...
	7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, Maine 04333 for guidance on labor issues.
	7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, Augusta, Maine 04333 for guidance on workers' compensation issues.

	8. Indemnification
	8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and defense costs, for any and all injuries to persons or...
	8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of work under this Agreement by the Contractor, its employees or agents, officers or subcontractors.
	8.3 This indemnity provision shall survive the termination of the Agreement, completion of the project or the expiration of the term of the Agreement.

	9. Insurance Requirements
	9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates to the Owner and BGS at the commencement of this...
	9.2 The Owner does not warrant or represent that the insurance required herein constitutes an insurance portfolio which adequately addresses all risks faced by the Contractor or its Subcontractors.  The Contractor is responsible for the existence, ext...
	9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period (ERP) insurance for the period of time that any claims co...
	9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  Minimum acceptable limits for Employer’s Liability are:
	9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily injury and property damage liability for all hazards of the Project including premise and operations, products and completed operations, contractual, ...
	9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death or property damage resulting from the maintenance, ownership or use of all owned, non-owned and hired automobiles, trucks and trailers.  Minimum acc...
	9.3.4 For the portion of a project which is new construction, the Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, Contractor, and any Subcontractor as insureds as their interest may appear.  Covered causes of loss form...
	9.3.5 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and above, naming the Owner as the Named Insured.  Minimum acceptable limits are:


	10. Contract Bonds
	10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  Each bond value shall be for the full amount of the contract and i...
	10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to protect the Owner’s interest in connection with the one year guarantee of workmanship and materials and to assure settlement of claims for the paym...

	11. Patents and Royalties
	11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of any patented articles or methods used in the Work.  The expense of defending any suits for infringement or alleged infringement of such patents s...
	11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments that may arise due to installations made by the Contrac...

	12. Surveys, Layout of Work
	12.1 The Owner shall furnish all property surveys unless otherwise specified.
	12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall employ a competent surveyor to position all construction on the site.  The surveyor shall run the axis lines, establish correct datum points and c...
	12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor shall take measurements and verify dimensions of any existing work that affects the Work or to which the Work is to be fitted.  The Contractor is solely ...

	13. Record of Documents
	13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good order and current status, for access by the Owner and Consultant.
	13.2 The Contractor shall maintain, continuously updated, complete records of Requests for Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, supplemental sketches, Change Order Proposals, Change Orders, Shop ...

	14. Allowances
	14.1 The Contract Price shall include all allowances described in the Contract Documents.  The Contractor shall include all overhead and profit necessary to implement each allowance in their Contract Price.
	14.2 The Contractor shall not be required to employ parties for allowance work against whom the Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in writing of their position and shall propose an alternative...

	15. Shop Drawings
	15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify all field measurements, check and authorize all Shop Drawi...
	15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for general conformity with the design concept of the project and compliance with the information provided in the Contract Documents.
	15.3 The Contractor shall provide monthly updated logs containing: requests for information, information bulletins, supplemental instructions, supplemental sketches, change order proposals, change orders, submittals, testing and deficiencies.
	15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the Consultant shall not relieve the Contractor from responsi...

	16. Samples
	16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by the Consultant.  The Consultant shall review and approve such samples, with reasonable promptness, for general conformity with the design concept of...

	17. Substitutions
	17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the item or material specified describes a proprietary product, or uses the name of a manufacturer, the term “or approved equal” shall be implied, if it is ...
	17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant for consideration.  Particular models of items and particular materials which the Contractor asserts to be equal to the items and materials identified ...
	17.3 The Consultant may request additional information about the proposed substitution.  The approval or rejection of a proposed substitution may be based on timeliness of the request, source of the information, the considerations of minimum standards...
	17.4 The duration of a substitution review process can not be the basis for a claim for delay in the Schedule of the Work.

	18. Assignment of Contract
	18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of the Owner.  The Contractor shall not assign any money due to the Contractor without the written consent of the Owner.

	19. Separate Contracts
	19.1 The Owner reserves the right to create other contracts in connection with this Project using similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable opportunity for the delivery and storage of materials an...
	19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in work of the Owner's other contractors that impacts the proper execution or results of the Contractor.  The Contractor’s failure to observe or report any...
	19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in their own work that would impact the proper execution or results of the Owner's other contractors.
	19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with the Owner's other contractors and settle such conflicts or claims for damages by mutual agreement or arbitration, if necessary, at no expense to the ...
	19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at the Contractor's expense.  The Contractor sha...

	20. Subcontracts
	20.1 The Contractor shall not subcontract any part of this contract without the written permission of the Owner.
	20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the Consultant and Owner for approval by the Owner prior to commencing work.  The Subcontractors named shall be reputable companies of recognized standi...
	20.3 The Contractor shall not employ any Subcontractor or use any material until they have been approved, or where there is reason to believe the resulting work will not comply with the Contract Documents.
	20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions of persons directly or indirectly employed by the Contractor.
	20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or create any direct contractual relationship between any Subcontractor and the Owner.

	21. Contractor-Subcontractor Relationship
	21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract Documents that bind the Contractor to the Owner.
	21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the Contractor no more than seven days after receipt of payment from...
	21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the subcontract provide for earlier or larger payments than described in the provision above.
	21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, less retainage, no more than seven days after receipt of payment from the Owner for the Contractor's approved Requisition for Payment, even if the Consul...
	21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount in excess of amounts that are specified by the subcontract.
	21.6 The Contractor shall not make a claim for services rendered or materials furnished by the Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten calendar days of the day in which the claim originated.
	21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in any progress conference or disputes involving subcontract work.
	21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by the Contractor.
	21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and assumes toward the Contractor all the obligations and responsibilities that the Contractor, by those documents, assumes toward the Owner.
	21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable time as to enable the Contractor to apply for payment as specified.
	21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the Contractor in the manner provided in these General Conditions for like claims by the Contractor to the Owner, except that the time for the Subcontracto...

	22. Supervision of the Work
	22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any necessary assistant superintendents, overseeing the project.  The superintendent shall not be reassigned without the consent of the Owner unless a superi...
	22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant or Owner to the superintendent shall be as binding as if given directly to the Contractor's main office.  All important directives shall be confirmed...
	22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of care.  The superintendent shall carefully study and compare all Contract Documents and promptly report any error, inconsistency or omission discovere...

	23. Observation of the Work
	23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the site for the purpose of observation of the progress of the work.  All necessary safeguards and accommodations for such observations shall be provided by ...
	23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The Contractor shall give sufficient notice to the appropriate parties of readiness for testing, inspection or examination.
	23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for inspections by a party other than the Consultant.
	23.4 The Consultant shall make all scheduled observations promptly, prior to the work being concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the Contractor shall notify the Consultant of the construction s...
	23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the Owner shall pay the expense of the reexamination and reme...
	23.6 The Bureau shall periodically observe the Work during the course of construction and make recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be considered and implemented through the usual means for changes ...

	24. Consultant's Status
	24.1 The Consultant represents the Owner during the construction period, and observes the work in progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only to the extent expressly provided by the Contract Docume...
	24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the Consultant’s powers under the contract to enforce faithful p...
	24.3 In the event of the termination of the Consultant's employment on the project prior to completion of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new Consultant relative to this contract shall be that ...

	25. Management of the Premises
	25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a manner that does not unreasonably hinder site circulation, environmental stability, or any long term effect.  Likewise, the Consultant's directions sh...
	25.2 The Contractor shall not use the premises for any purpose other than that which is directly related to the scope of work.  The Owner shall not use the premises for any purpose incompatible with the proposed work simultaneous to the work of the Co...
	25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the premises such as signage and advertisements, as well as activities conducted on the premises such as fires, and smoking.
	25.4 The Owner may occupy any part of the Project that is completed with the written consent of the Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or occupancy shall not, in and of itself, be construed as ...

	26. Safety and Security of the Premises
	26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety officer whose duty is the prevention of accidents on the site.
	26.2 The Contractor shall continuously maintain security on the premises and protect from unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall also effectively protect the property and adjacent properties ...
	26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on and adjacent to the site, abiding by applicable local, state and federal safety regulations. The Contractor shall erect and continuously maintain sa...
	26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project at areas not intended to be altered according to the Contract Documents.
	26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities shown in the Drawings and Specifications or otherwise located by the Contractor.
	26.6 The Contractor shall protect from damage existing trees and other significant plantings and landscape features of the site which will remain a permanent part of the site.  If necessary or indicated in the Contract Documents, tree trunks shall be ...
	26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or Subcontractor’s forces, including that which is reasonably protected, at the expense of the responsible party.
	26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which imperils personal or structural safety.  The Consultant may consult with the Contractor on such means and methods of construction, however, the ultim...
	26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must approve altering any structural components of the proje...
	26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or injury.  The Contractor may negotiate with...
	26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any form at the project site.  The Contractor shall a...
	26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of the Work provisions of this section regarding clea...

	27. Changes in the Work
	27.1 The Contractor shall not proceed with extra work without an approved Change Order or Construction Change Directive.  A Change Order which has been properly signed by all parties shall become a part of the contract.
	27.2 A Change Order is the usual document for directing changes in the Work.  In certain circumstances, however, the Owner may utilize a Construction Change Directive to direct the Contractor to perform changes in the Work that are generally consisten...
	27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of work, with proposed Contract Price and Contract Time revisions, if any, clearly stated.
	27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis for a Change Order.  Changes in the Contract Price and Con...
	27.5 The method of determining the dollar value of extra work shall be by:
	.1 an estimate of the Contractor accepted by Owner as a lump sum, or
	.2 unit prices named in the contract or subsequently agreed upon, or
	.3 cost plus a designated percentage, or
	.4 cost plus a fixed fee.

	27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost plus designated percentage methods so as not to exceed the following rates.  The rates include all overhead and profit expenses.
	.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost;
	.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost;
	.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due the Subcontractor.

	27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated percentage method.  The Consultant shall review and certify the appropriate amount which includes the Contractor's overhead and profit.  The Owner sh...
	27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and unemployment insurance), and cost of rental of power ...
	27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, general office expenses, and all other overhead expenses directly rel...
	27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs but not overhead and profit expenses for those Change Order items that result in a net value of credit to the contract.
	27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, which may affect the work of this Contractor, without i...
	27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is consistent with the intent of the design or project.
	27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions discovered at the site which materially differ from those represented in the Drawings or Specifications, and which may eventually result in a chang...
	27.14 The Contractor shall, within ten calendar days of receipt of the information, give written notification to the Consultant if the Contractor claims that instructions by the Consultant will constitute extra cost not accounted for by Change Order o...

	28. Correction of the Work
	28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-conforming to the contract.  The Contractor shall replace the work properly at no expense to the Owner.  The Contractor is also responsible for the exp...
	28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor within a reasonable time, that time defined in a written notice from the Consultant.  The Owner may elect to store removed non-conforming work not removed by...
	28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any related damage to other work which appears within a period of one year from the date of substantial completion, and in accord with the terms of any gua...
	28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable deduction from the contract amount in lieu of the Contractor correcting non-conforming or defective work.

	29. Owner's Right to do Work
	29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or complete unfinished work.  Such action shall take place only after giving the Contractor three days written notice, and provided the Consultant approv...
	29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or inj...

	30. Termination of Contract and Stop Work Action
	30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to justify such action, without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s surety seven days written ...
	.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its creditors, or
	.2 a receiver is appointed due to the Contractor’s insolvency, or
	.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled workers or proper materials, or
	.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or labor, or
	.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, or is otherwise found guilty of a substantial violation of a provision of the Contract Documents.

	30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the Contractor as described above, to receive any further payment until the Work is finished.  If the unpaid balance of the contract amount exceeds the expen...
	30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a period of thirty consecutive days, and through no act or fault of the Contractor or of anyone employed by the Contractor, with seven days written not...
	30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days after the Contractor's formal request for payment, through no fault of the Contractor, or if the Owner fails to pay to the Contractor within 30 days ...

	31. Delays and Extension of Time
	31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered in the work which have approved time extensions, or by an act or neglect of the Owner, the Consultant, or the Owner's Contractor, or by strikes, locko...
	31.2 The contract shall not be extended for delay occurring more than seven calendar days before the Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only one claim is necessary.
	31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no schedule or agreement is made between the Contractor and the Consultant indicating the dates which drawings shall be furnished and fourteen calendar day...
	31.4 This article does not exclude the recovery of damages for delay by either party under other provisions in the Contract Document.

	32. Payments to the Contractor
	32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a Schedule of Values form, before the first application for payment, for approval by the Owner and Consultant.  The Consultant may direct the Contractor to pro...
	32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a form approved by the Owner and Consultant.  The Consultant may require receipts or other documents showing the Contractor's payments for materials and la...
	32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently than once each month, unless the Owner approves a more frequent interval due to unusual circumstances.  The Requisition for Payment is based on the pr...
	32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be complete and correct prior to payment being made by the Owner.  The Consultant may certify an appropriate amount for materials not incorporated in the Work w...
	32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a certified Requisition for Payment with payment made, and said materials thereafter are damaged, deteriorated or destroyed, or for any reason whatsoe...
	32.6 The Contractor may request certification of an appropriate dollar amount for materials not incorporated in the Work which have been delivered and suitably stored away from the site.  The Contractor shall submit bills of sale, insurance certificat...
	32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved Requisitions for Payment showing the amounts certified in the Schedule of Values.
	32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire occupancy of the project by the Owner shall not constitute an acceptance of any work that does not conform to the Contract Documents.  The making and accept...

	33. Payments Withheld
	33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this “retainage” to the Contractor temporarily or permanent...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a period of one year commencing with the date of the Certificate of Substantial Completion, unless specified otherwise for specific elements of the proje...

	36. Close-out of the Work
	36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  The Contractor shall clean all windows and glass immediately ...
	36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted from the sum due to the Contractor.
	36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The Consultant shall document the successful completion o...
	36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely and permanently installed.  The Contractor may be found liable for the expenses of individuals called to final inspection meetings prematurely.
	36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period conference, typically scheduled close to one year after the Substantial Completion date.

	37. Date of Completion and Liquidated Damages
	37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if necessary.  The request shall include the reasons the Contractor believes justifies the proposed completion date.  The Owner may grant the revision o...
	37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be found responsible for expenses of the Owner or Consulta...
	37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal review process, construction administration including minor changes in the Work and some bad weather.  The Contractor shall not file delay claims to r...
	37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the Owner and the Contractor, documents the date of Substantial Completion of the Work or a designated portion of the Work.  The Owner shall not consider...
	37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day that the Work remains uncompleted after the completion date specified in the Contract or an approved amended completion date.  The dollar amount per day s...
	If the original contract amount is: The per day Liquidated Damages shall be:

	38. Dispute Resolution
	38.1 Mediation
	38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties.
	38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before good faith mediation efforts are completed, t...
	38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.

	38.2 Arbitration
	38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one arbitrator; the third arbitrator shall be appoi...
	38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be entered in court as provided in the MUAA.
	38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to the arbitration, unless the arbitrator orders otherwise.
	38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.
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	PART 1 -  GENERAL
	1.1 IN GENERAL
	1.2 RELATED DOCUMENTS AND SECTIONS
	1.3 SUMMARY OF WORK
	In general, the Contractor shall supply all labor, materials, equipment, temporary protection, tools and appliances necessary for the proper completion of the work in this section, as required in the specifications and in accordance with good construction practice. The work under this Section includes, but is not limited to, the following:
	A. Demolition and removal of existing overhead pedestrian walkway walls and roof systems as indicated in the Contract Documents. Salvage brick masonry units for re-use. Coordinate with Section 04 50 00 – Masonry.
	B. Remove and dispose of existing masonry wall sealants and embedded masonry wall flashings.
	C. Remove and dispose of existing window units in pedestrian walkway walls at locations and as indicated in the Contract Documents.
	D. Remove and dispose of existing roof materials, wood blocking, and associated components at areas indicated in the Contract Documents.
	E. Remove and dispose of existing mass masonry columns at locations and as indicated in the Contract Documents. Salvage brick masonry units for re-use. Coordinate with Section 04 50 00 – Masonry.
	F. Remove and dispose of existing steel channel at locations and as indicated in the Contract Documents.
	G. Refer to Part 3.4 for specific items.

	1.4 DEFINITIONS
	A. Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated to be removed and salvaged or removed and reinstalled.
	B. Remove and Salvage: Detach items from existing construction and deliver them to Owner.
	C. Remove and Reinstall: Detach items from existing construction, prepare them for reuse, and reinstall them where indicated.
	D. Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise indicated to be removed, removed and salvaged, or removed and reinstalled.

	1.5 SUBMITTALS
	A. Schedule of Selective Demolition Activities: Indicate detailed sequence of selective demolition and removal work, with starting and ending dates for each activity, interruption of utility services, use of elevator and stairs, and locations of temporary partitions and means of egress.
	B. Predemolition Photographs: Show existing conditions of adjoining construction and site improvements, including finish surfaces that might be misconstrued as damage caused by selective demolition operations. Submit before Work begins.
	C. Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to accept hazardous wastes.

	1.6 QUALITY ASSURANCE
	A. Demolition Firm Qualifications: An experienced firm that has specialized in demolition work similar in material and extent to that indicated for this Project.
	B. Refrigerant Recovery Technician Qualifications (where applicable): Certified by an EPA-approved certification program.
	C. Regulatory Requirements: Comply with governing EPA notification regulations before beginning selective demolition. Comply with hauling and disposal regulations of authorities having jurisdiction.
	D. Standards: Comply with ANSI A10.6 and NFPA 241.
	E. Predemolition Conference: Conduct conference at Project site with Architect/Engineer and Owner.

	1.7 PROJECT CONDITIONS
	A. Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct selective demolition so Owner's operations will not be disrupted.
	B. Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective demolition.
	C. Hazardous Materials: It is not expected that hazardous materials, other than what is noted, will be encountered in the Work.
	D. Storage or sale of removed items or materials on-site is not permitted.
	E. Utility Service: Maintain existing utilities indicated to remain in service and protect them against damage during selective demolition operations.

	1.8 WARRANTY
	A. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during selective demolition, by methods and with materials so as not to void existing warranties.


	PART 2 -  PRODUCTS   NOT USED.
	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Verify that utilities have been disconnected and capped.
	B. Survey existing conditions and correlate with requirements indicated to determine extent of selective demolition required.
	C. Inventory and record the condition of items to be removed and reinstalled and items to be removed and salvaged.
	D. When unanticipated mechanical, electrical, or structural elements that conflict with intended function or design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written report to Architect.
	E. Engage a professional engineer to survey condition of building to determine whether removing any element might result in structural deficiency or unplanned collapse of any portion of structure or adjacent structures during selective demolition operations.
	F. Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs.
	G. Perform surveys as the Work progresses to detect hazards resulting from selective demolition activities.

	3.2 PREPARATION
	A. Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure minimum interference with roads, streets, walks, walkways, adjacent rooms/interior spaces and other adjacent occupied and used facilities.
	B. Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people and damage to adjacent buildings and facilities to remain.
	C. Temporary Shoring: Provide and maintain shoring, bracing, and structural supports as required to preserve stability and prevent movement, settlement, or collapse of construction and finishes to remain, and to prevent unexpected or uncontrolled movement or collapse of construction being demolished.

	3.3 SELECTIVE DEMOLITION
	A. General: Demolish and remove existing construction only to the extent required by new construction and as indicated. Use methods required to complete the Work within limitations of governing regulations and as follows:
	B. Removed and Salvaged Items including, but not limited to signs, equipment, boxes, etc.
	C. Removed and Reinstalled Items:
	D. Existing Items to Remain: Protect construction indicated to remain against damage and soiling during selective demolition. When permitted by Owner, items may be removed to a suitable, protected storage location during selective demolition and cleaned and reinstalled in their original locations after selective demolition operations are complete.

	3.4 DISPOSAL OF DEMOLISHED MATERIALS
	A. General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled, or otherwise indicated to remain Owner's property, remove demolished materials from Project site and legally dispose of them in an EPA-approved landfill.
	B. Burning: Do not burn demolished materials.
	C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.

	3.5 CLEANING
	A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition operations. Return adjacent areas to condition existing before selective demolition operations began.
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	MASONRY
	PART 2 – MATERIALS
	A. Shapes: Provide shapes indicated and as follows:
	B. Concrete Masonry Units: ASTM C 90.
	A. Masonry Cement: ASTM C 91.
	B. Aggregate for Mortar: ASTM C 144.
	C. Aggregate for Grout: ASTM C 404.
	D. Cold-Weather Admixture: Nonchloride, noncorrosive, accelerating admixture complying with ASTM C 494/C 494M, Type C, and recommended by manufacturer for use in masonry mortar of composition indicated.
	E. Water: Potable.

	2.6 REINFORCEMENT
	A. Uncoated Steel Reinforcing Bars: ASTM A 615/A 615M or ASTM A 996/A 996M, Grade 60.
	B. Masonry Joint Reinforcement, General: [ASTM A 951] [UBC Standard 21-10].
	C. Masonry Joint Reinforcement for Single-Wythe Masonry: Either ladder or truss type with single pair of side rods.
	B. Closed-Cell Polyurethane Foam Insulation:  ASTM C 1029, Type II, with maximum flame-spread and smoke-developed indexes of 75 and 450, respectively per ASTM E 84. Coordinate with Sections 06 16 43 – Gypsum Sheathing and 05 40 00 – Rough Carpentry.
	A. General: Install entire length of longitudinal side rods in mortar with a minimum cover of five-eighths inch (5/8”) on exterior side of walls, one-half inch (1/2”) elsewhere. Lap reinforcement a minimum of six inches (6”).
	B. Interrupt joint reinforcement at control and expansion joints, unless otherwise indicated.
	C. Provide continuity at wall intersections by using prefabricated T-shaped units.
	D. Provide continuity at corners by using prefabricated L-shaped units.
	E. Cut and bend reinforcing units as directed by manufacturer for continuity at corners, returns, offsets, column fireproofing, pipe enclosures, and other special conditions.
	A. Temporary Formwork and Shores: Construct formwork and shores as needed to support reinforced masonry elements during construction.
	B. Placing Reinforcement:  Comply with requirements in ACI 530.1/ASCE 6/TMS 602.
	C. Grouting: Do not place grout until entire height of masonry to be grouted has attained enough strength to resist grout pressure.
	A. Form control joints in concrete masonry using one of the following methods:
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	PART 1 -  GENERAL
	1.1 GENERAL PROVISIONS
	1.2 RELATED WORK SPECIFIED ELSEWHERE
	1.3 SCOPE OF WORK
	In general, the Contractor shall supply all labor, equipment, staging, temporary protection, tools and appliances necessary for the proper completion of the work in this section.  Coordinate the work with adjacent repairs.
	A. Supply, fabrication, and installation of new steel beams, plates, angles and associated hardware. Include hot-dipped galvanized beams, plates, angles, and hardware. Weld steel as noted on the drawings and as required for the installation.  Touch up welds with zinc-rich paint.  Include temporary shoring as required to install the work.
	B. Coordinate work within this Section with all other associated trades to perform work in an orderly fashion and to minimize temporary supports and weather protection.
	C. Supply all shoring, hydraulic jack equipment and accessories, and protection necessary to protect the building areas and building systems.
	D. Report to Engineer if any deteriorated existing beams are encountered during field examination prior to commencing the Work.
	E. Fabricate and install new beams, plates, and bolts where indicated on the Contract Drawings.
	F. Weld new steel as shown on the Contract Drawings.
	G. Clean and restore all areas affected by the work.

	1.4 JOB CONDITIONS
	A. Equipment required to hoist materials and remove debris shall be supplied. Maintained, and operated by the Contractor.
	B. Remove rubbish and debris from the project site daily; do not allow accumulations inside or outside the buildings.
	C. The Contractor shall be responsible for securing and protecting their equipment, materials, and tools (as well as partially completed construction) from weather, vandalism or abuse.
	D. The building will be occupied during construction. Provide and maintain all shoring, bracing, supports, barriers, protection, warning lines, lighting and personnel required to support the structure, fixtures and facilities affected by this work and segregate the work area(s) to prevent damage to the building, occupants and the surrounding paved areas. Items damaged as a result of the work in this section shall be repaired or replaced by the Contractor to the satisfaction of and at no additional cost to the Owner.
	E. The Contractor shall field verify and identify all existing electrical and mechanical equipment within the affected work area prior to start of work. Temporary protection and supports are to be provided for all electrical, plumbing lines, fire sprinkler, mechanical conduits and equipment, and any other building utility within the affected work area. The Contractor shall remove, protect, store, and replace, as required, existing removed equipment, components, etc. in order to install the work.
	F. The Contractor will be responsible for coordinating all disconnects, relocations, reconnects associated with the installation of the new steel, as it is required to perform the work.
	G. The Contractor shall utilize skilled and experienced specialty workers to install the work. Experienced trade workers shall be utilized for all aspects of the work.
	H. Coordinate the work in this section with the work by other trades to ensure the orderly progress of the work.
	I. Fully charged, inspected and approved fire extinguishers shall be on site at all times. No cutting, grinding or welding of any kind shall proceed without an approved fully charged fire extinguisher.
	J. All permits associated with welding in the City of Augusta shall be obtained by the contractor prior to performing any welding work.

	1.5 BUILDING PROTECTION
	A. The existing building systems shall be totally protected during the renovation work.  The Contractor is responsible for the prompt repair of any damage to the building systems resulting from the work at the project at no additional cost to the Owner.
	B. Install any additional protection over all flooring, equipment, windows, mechanical equipment, conduits, doors, wall penetrations, etc. during the work as required.

	1.6 REFERENCES
	A. The publications listed below form a part of this specification to the extent referenced. The publications are referred to in the text by basic designation only.
	B. AISC Specification for the Design, Fabrication and Erection of Structural Steel for Buildings, (AISC Specifications)
	C. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
	D. AMERICAN WELDING SOCIETY (AWS)
	E. STEEL STRUCTURES PAINTING COUNCIL (SSPC)

	1.7 SUBMITTALS
	A. Submittals shall be made in accordance with the General Conditions and Section 01 33 00 – Shop Drawings and Submittals.
	B. The following shall be submitted:

	1.8 DIMENSIONS AND QUANTITIES
	A. All dimensions and quantities shall be determined or verified by the Contractor.  The Contract Drawings have been compiled from various sources and may not reflect the actual condition at the moment of construction. The Contractor is cautioned to take all precautions and make all investigations necessary to install the proposed work. The Owner will not consider unfamiliarity with the job conditions as a basis for additional compensation.

	1.9 QUALITY ASSURANCE
	A. Structural steel fabrication and erection shall be performed by an organization experienced in structural steel work of equivalent magnitude.
	B. The Contractor shall be responsible for correctness of detailing, fabrication, and for the correct fitting of structural members. Connections, for any part of the structure not shown on the Contract Drawings, shall be considered simple shear connections and shall be designed and detailed in accordance with pertinent provisions of AISC.  Substitution of sections or modification of connection details will not be accepted unless approved by the Engineer. Welding shall be in accordance with AWS D1.1.

	1.10 PRODUCT DELIVERY, STORAGE AND HANDLING
	A. Material shall be stored out of contact with the ground in such manner and location as will minimize deterioration.

	1.11 WARRANTY
	A. Upon completion of the work, and prior to final payment, the Contractor shall submit a Warranty of his work to be free from defect in materials and workmanship.  This Warranty shall be for a period of two years (2 yrs.)and shall be signed by a Principal of the Contractor’s firm and sealed if a corporation.

	1.12 CLEAN-UP
	A. Site cleanup shall be complete and performed daily to the satisfaction of the Owner.
	B. All trash and debris shall be completely removed from the site daily during the work and at completion of the work. All debris shall be legally disposed of off-site.
	C. Upon completion of the work of this section, all building areas shall be cleaned of all trash, debris and dirt caused by, or associated with, the work.


	PART 2 -  MATERIALS
	A. Structural Steel W-shapes: ASTM A572 Gr. 50
	B. Structural Steel Channels, Angles, Plates and Bars:  ASTM A36.
	C. Electrodes for Welding:  Comply with AWS Code.  E70 series unless otherwise noted.
	D. All new steel members to be hot dipped galvanized in accordance with ASTM A123 with touch-up ZRC paint in the field as required.
	B. Bolt Holes: Cut, drill, or punch standard bolt holes perpendicular to metal surfaces.
	C. Holes: Provide holes required for securing other work to structural steel and for passage of other work through steel framing members.
	A. Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd primer complying with MPI #79.
	B. Zinc-Rich Primer: Complying with SSPC-Paint 20 or SSPC-Paint 29 and compatible with topcoat.
	C. Galvanizing Repair Paint: SSPC-Paint 20 high-zinc-dust-content paint for re-galvanizing welds in steel.

	PART 3 -  EXECUTION
	A. Shop Fabrication and Assembly: Fabricate and assemble structural assemblies in shop to greatest extent possible. Fabricate items of structural steel in accordance with AISC Specifications and as indicated on final shop drawings.
	B. Properly mark and match-mark materials for field assembly. Fabricate for delivery sequence which will expedite erection and minimize field handling of materials.
	C. Where finishing is required, complete assembly, including welding of units, before start of finishing operations. Provide finish surfaces of members exposed in final structure free of markings, burrs and other defects.
	D. Bolt field connections, except where welded connections or other connections are indicated on the drawings.
	E. Welded Construction: Comply with AWS Code for procedures, appearance and quality of welds, and methods used in correcting welding work.
	F. Cut, drill or punch holes perpendicular to metal surfaces. Do not flame-cut holes or enlarge holes by burning.
	A. Erection of structural steel shall be in accordance with the applicable provisions of AISC.
	A. Temporary Shoring and Bracing:  Provide temporary shoring and bracing members with connections of sufficient strength to bear imposed loads. Remove temporary members and connections when permanent members are in place and final connections are made. Provide temporary guy lines to achieve proper alignment of structures as erection proceeds.
	B. Field Assembly: Set structural frames accurately to lines and elevations indicated.  Align and adjust various members forming part of complete frame or structure before permanently fastening. Clean bearing surfaces and other surfaces which will be in permanent contact before assembly. Perform necessary adjustments to compensate for discrepancies in elevations and alignment.
	C. Level and plumb individual members of structure within specified AISC tolerances.
	D. All personnel shall be currently certified for the welding which they perform.
	E. Do not enlarge un-aligned holes in members by burning or by use of drift pins.  Ream holes that must be enlarged to admit bolts.
	F. Gas Cutting: Do not use gas cutting torches in field for correcting fabrication errors in primary structural framing. Cutting will be permitted only on as indicated on the Contract Drawings and, as acceptable to Engineer. Finish gas-cut sections equal to a sheared appearance when permitted.
	G. Touch-Up Galvanizing Paint / Zinc Rich Coating:  Immediately after erection, clean field welds, bolted connections, and abraded areas of shop galvanizing.  Apply galvanizing paint / zinc rich coating (ZRC) to exposed steel areas.  Apply by brush or spray to provide minimum dry film thickness of 1.5 mils.
	A. Any material or workmanship which is rejected by the Engineer shall be replaced promptly to the satisfaction of the Engineer.
	B. Corrective Work:
	C. Welding: The Owner will engage an independent testing agency to inspect and test during fabrication and erection of structural steel assemblies, as follows:
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	PART 1 -  GENERAL
	1.1 IN GENERAL
	A. Section 02 41 19 – Selective Building Demolition
	B. Section 04 50 00 – Masonry
	C. Section 05 12 00 – Structural Steel
	D. Section 06 10 00 – Rough Carpentry
	E. Section 06 16 43 – Gypsum Sheathing

	1.3 SCOPE OF WORK
	A. Exterior non-load-bearing wall framing.
	B. Infill exterior non-load-bearing wall framing with insulation.

	1.4 PROJECT CONDITIONS
	A. The building and site will be occupied or in use during construction. The Contractor shall take all necessary precautions to create as little disturbance or disruption to the building and occupants as possible during the course of the work. All entries and exits and access to emergency equipment must be kept clear at all times.

	1.5 PERFORMANCE REQUIREMENTS
	A. Structural Performance: Provide cold-formed metal framing capable of withstanding design loads within limits and under conditions indicated.
	B. Cold-Formed Steel Framing, General: Design according to AISI's "Standard for Cold-Formed Steel Framing - General Provisions."

	1.6 SUBMITTALS
	A. Product Data: For each type of cold-formed metal framing product and accessory indicated.
	B. Shop Drawings: Show layout, spacings, sizes, thicknesses, and types of cold-formed metal framing; fabrication; and fastening and anchorage details, including mechanical fasteners. Show reinforcing channels, opening framing, supplemental framing, strapping, bracing, bridging, splices, accessories, connection details, and attachment to adjoining work.
	D. Welding certificates.
	E. Qualification Data: For testing agency.
	F. Product Test Reports:  From a qualified testing agency, unless otherwise stated, indicating that each of the following complies with requirements, based on evaluation of comprehensive tests for current products:
	G. Research/Evaluation Reports: For cold-formed metal framing.

	1.7 QUALITY ASSURANCE
	A. Engineering Responsibility: Preparation of Shop Drawings, design calculations, and other structural data by a qualified professional engineer.
	B. Professional Engineer Qualifications: A professional structural engineer who is legally qualified to practice in jurisdiction where Project is located and who is experienced in providing engineering services of the kind indicated. Engineering services are defined as those performed for installations of cold-formed metal framing that are similar to those indicated for this Project in material, design, and extent.
	C. Testing Agency Qualifications: An independent testing agency, acceptable to authorities having jurisdiction, qualified according to ASTM E 329 to conduct the testing indicated.
	D. Product Tests: Mill certificates or data from a qualified independent testing agency or in-house testing with calibrated test equipment indicating steel sheet complies with requirements, including base-metal thickness, yield strength, tensile strength, total elongation, chemical requirements, ductility, and metallic-coating thickness.
	E. Welding: Qualify procedures and personnel according to AWS D1.1/D1.1M, "Structural Welding Code-Steel," and AWS D1.3, "Structural Welding Code--Sheet Steel."
	F. Fire-Test-Response Characteristics: Where indicated, provide cold-formed metal framing identical to that of assemblies tested for fire resistance per ASTM E 119 by a testing and inspecting agency acceptable to authorities having jurisdiction.
	G. AISI Specifications and Standards: Comply with AISI's "North American Specification for the Design of Cold-Formed Steel Structural Members" and its "Standard for Cold-Formed Steel Framing - General Provisions."
	H. Preinstallation Conference: Conduct conference at Project site to comply with requirements in Division 01.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Protect cold-formed metal framing from corrosion, deformation, and other damage during delivery, storage, and handling.
	B. Store cold-formed metal framing, protect with a waterproof covering, and ventilate to avoid condensation.


	PART 2 - PRODUCTS
	All exterior non-load bearing wall framing components are to comply with the requirements provided herein and any additional requirements stipulated by the Metal Wall Panel manufacturer. Where a conflict arises between the specifications and the Metal Wall Panel manufacturer requirements, the more restrictive shall control.
	2.1 MANUFACTURERS
	A. Available Manufacturers: Subject to compliance with requirements, manufacturers offering cold-formed metal framing that may be incorporated into the Work include, but are not limited to, the following:
	B. Manufacturers: Subject to compliance with requirements, provide cold-formed metal framing by one of the following:

	2.2 PERFORMANCE REQUIREMENTS
	A. Cold-Formed Steel Framing Standards: Unless more stringent requirements are indicated, framing shall comply with AISI S100, AISI S200 and the following:
	B. Fire Resistance Ratings: Comply with ASTM E 119; testing by a qualified testing agency. Identify products with appropriate markings of applicable testing agency.

	2.3 COLD-FORMED STEEL FRAMING MATERIALS
	A. Steel Sheet: ASTM A 1003/A 1003M, Structural Grade, Type H, metallic coated, of grade and coating weight as follows:
	B. Steel Sheet for Vertical Deflection Clips: ASTM A 653/A 653M, structural steel, zinc coated, of grade and coating as follows:

	2.4 EXTERIOR NON-LOAD-BEARING WALL
	A. Steel Studs for Non-Loadbearing Wall Framing: Manufacturer's standard C-shaped steel studs, of web depths indicated, punched, with stiffened flanges, and as follows:
	B. Steel Track: Manufacturer's standard U-shaped steel track, of web depths indicated, unpunched, with unstiffened flanges, and matching minimum base-metal thickness of steel studs.
	C. Steel Box Headers: Manufacturer's standard C-shapes used to form header beams, of web depths indicated, unpunched, with stiffened flanges, and as follows:
	D. Single Deflection Track: Manufacturer's single, deep-leg, U-shaped steel track; unpunched, with unstiffened flanges, of web depth to contain studs while allowing free vertical movement, with flanges designed to support horizontal loads and transfer them to the primary structure.
	E. Double Deflection Tracks: Manufacturer's double, deep-leg, U-shaped steel tracks, consisting of nested inner and outer tracks; unpunched, with unstiffened flanges.

	2.5 FRAMING ACCESSORIES
	A. Fabricate steel-framing accessories from steel sheet, ASTM A 1003/A 1003M, Structural Grade, Type H, metallic coated, of same grade and coating weight used for framing members.
	B. Provide accessories of manufacturer's standard thickness and configuration, unless otherwise indicated, as follows:

	2.6 THERMAL INSULATION
	2.7 ANCHORS, CLIPS, AND FASTENERS
	A. Steel Shapes and Clips: ASTM A 36/A 36M, zinc coated by hot-dip process according to ASTM A 123/A 123M.
	B. Mechanical Fasteners: ASTM C 1513, corrosion-resistant-coated, self-drilling, self-tapping steel drill screws.
	C. Welding Electrodes:  Comply with AWS standards.

	2.8 MISCELLANEOUS MATERIALS
	A. Galvanizing Repair Paint:  SSPC-Paint 20 or DOD-P-21035.
	B. Shims: Load bearing, high-density multi-monomer plastic, non-leeching or cold-formed steel of same grade and metallic coating as framing members supported by shims.
	C. Sealer Gaskets: Closed-cell neoprene foam, one-quarter of an inch (¼”) thick, selected from manufacturer’s standard widths to match width of bottom track or rim track members as required.

	2.9 FABRICATION
	A. Fabricate cold-formed metal framing and accessories plumb, square, and true to line, and with connections securely fastened, according to referenced AISI's specifications and standards, manufacturer's written instructions, and requirements in this Section.
	B. Reinforce, stiffen, and brace framing assemblies to withstand handling, delivery, and erection stresses. Lift fabricated assemblies to prevent damage or permanent distortion.
	C. Fabrication Tolerances: Fabricate assemblies level, plumb, and true to line to a maximum allowable tolerance variation of one-eighth of an inch (1/8”) in ten feet (10’) [1:960] and as follows:


	PART 2 -  EXECUTION
	3.1 EXAMINATION
	A. Examine supporting substrates and abutting structural framing for compliance with requirements for installation tolerances and other conditions affecting performance.

	3.2 INSTALLATION, GENERAL
	A. Cold-formed metal framing may be shop or field fabricated for installation, or it may be field assembled.
	B. Install cold-formed metal framing according to AISI's "Standard for Cold-Formed Steel Framing - General Provisions" and to manufacturer's written instructions unless more stringent requirements are indicated.
	C. Install shop- or field-fabricated, cold-formed framing and securely anchor to supporting structure.
	D. Install cold-formed metal framing and accessories plumb, square, and true to line, and with connections securely fastened.
	E. Install framing members in one-piece lengths unless splice connections are indicated for track or tension members.
	F. Install temporary bracing and supports to secure framing and support loads comparable in intensity to those for which structure was designed. Maintain braces and supports in place, undisturbed, until entire integrated supporting structure has been completed and permanent connections to framing are secured.
	G. Do not bridge building expansion and control joints with cold-formed metal framing.  Independently frame both sides of joints.
	H. Fasten hole reinforcing plate over web penetrations that exceed size of manufacturer's standard punched openings.
	I. Erection Tolerances: Install cold-formed metal framing level, plumb, and true to line to a maximum allowable tolerance variation of one-eighth of an inch (1/8”) in ten feet (10’) [1:960] and as follows:

	3.3 EXTERIOR NON-LOAD-BEARING WALL INSTALLATION
	A. Install continuous tracks sized to match studs. Align tracks accurately and securely anchor to supporting structure as indicated.
	B. Fasten both flanges of studs to top and bottom track, unless otherwise indicated.  Space studs as follows:
	C. Set studs plumb, except as needed for diagonal bracing or required for non-plumb walls or warped surfaces and similar requirements.
	D. Isolate non-load-bearing steel framing from supporting structure to prevent transfer of vertical loads while providing lateral support.
	E. Install horizontal bridging in wall studs, spaced in rows indicated on Shop Drawings but not more than forty-eight inches (48” [1220 mm]) apart. Fasten at each stud intersection.
	G. Install miscellaneous framing and connections, including web stiffeners, clip angles, continuous angles, anchors and fasteners to provide a complete and stable wall-framing system.

	3.4 FIELD QUALITY CONTROL
	A. Testing: Owner will engage a qualified independent testing and inspecting agency to perform field tests and inspections and prepare test reports.
	B. Field and shop welds will be subject to testing and inspecting.
	C. Testing agency will report test results promptly and in writing to Contractor and Architect.
	D. Remove and replace work where test results indicate that it does not comply with specified requirements.
	E. Additional testing and inspecting to determine compliance of replaced or additional work, will be performed at the Contractor's expense.

	3.5 REPAIRS AND PROTECTION
	A. Galvanizing Repairs: Prepare and repair damaged galvanized coatings on fabricated and installed cold-formed metal framing with galvanized repair paint according to ASTM A 780 and manufacturer's written instructions.
	B. Provide final protection and maintain conditions, in a manner acceptable to manufacturer and Installer that ensure that cold-formed metal framing is without damage or deterioration at time of Substantial Completion.
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	A. Section 01 21 00 – Allowances
	B. Section 07 53 00 – Elastomeric Roofing and Flashing
	C. Section 07 62 00 – Sheet Metal Flashing and Trim
	D. Section 09 91 23 – Painting
	A. All surfaces to receive the new wood blocking shall be thoroughly dry. Should surface moisture such as dew exist, the Contractor shall provide the necessary equipment to dry the surface prior to application. Do not dry with open flames.
	A. Coordinate this work with the work described in other Sections of this Specification.
	B. Do not leave any newly installed wood blocking exposed. Cover and protect all newly installed wood daily with the new flashing system.
	C. Protect all existing and new wood stored on site to prevent moisture absorption.  Use tarps over the wood pile (top, sides, and bottom) elevated on pallets (one side lower to shed water).
	D. Verify condition and securement of existing wood blocking designated to remain.  Verify that existing wood blocking fasteners to deck are specified fasteners spaced twenty-four inches (24”) on-center maximum.
	E. If delays in the project exceeding one week (1 wk.) are anticipated due to inclement weather (or due to any other condition), all wood shall be stored in weatherproof box trailers or storage sheds in locations to be designated by the Owner.
	A. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM)
	B. APA – THE ENGINEERED WOOD ASSOCIATION
	C. NATIONAL DESIGN SPECIFICATION (NDS)
	D. AMERICAN FOREST AND PAPER ASSOCIATION (AFPA)
	E. AWPA – AMERICAN WOOD PROTECTION ASSOCIATION
	A. Submittals shall be made in accordance with the General Conditions and Section 01 33 00 – Shop Drawings and Submittals.
	B. Product Data: For each type of process and factory-fabricated product. Indicate component materials and dimensions and include construction and application details.
	C. Contractor to provide site safety plan and Job Hazard Analysis.
	A. Forest Certification: Provide rough carpentry produced from wood obtained from forests certified by an FSC-accredited certification body to comply with FSC’s "Principles and Criteria for Forest Stewardship."
	A. Stack lumber, plywood, and other panels; place spacers between each bundle to provide air circulation. Provide for air circulation around stacks and under coverings.
	A. The Contractor shall supply the Owner with a minimum two-year (2-yr.) workmanship warranty for their work. In the event any work related to this section is found to be defective within two years (2 yrs.) of substantial completion, the Contractor shall remove and replace such at no additional cost to the Owner.
	3.2 REMOVAL OF WOOD BLOCKING
	3.3 PERIMETER WOOD BLOCKING INSTALLATION
	3.4 FASTENING OF WOODWORK
	3.5 PLYWOOD SHEATHING INSTALLATION
	3.6 PROTECTING AND CLEANING
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	A. General: Comply with joint-sealant manufacturer's written installation instructions for products and applications indicated unless more stringent requirements apply.
	B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as applicable to materials, applications, and conditions indicated.
	C. Install sealant backings of kind indicated to support sealants during application and at position required to produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum sealant movement capability.
	D. Install bond-breaker tape behind sealants where sealant backings are not used between sealants and backs of joints.
	E. Install sealants using proven techniques that comply with the following and at the same time backings are installed:
	F. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads of configuration indicated, eliminate air pockets, and ensure contact and adhesion of sealant at sides of joint.
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	PART 1 -  GENERAL
	1.1 GENERAL PROVISIONS
	A. The General Conditions and all parts of the Bid and Contract Documents are made part of this Section as if fully repeated herein.
	B. Refer to Division 1 for additional information.

	1.2 RELATED WORK SPECIFIED ELSEWHERE
	A. Section 07 53 00 – Elastomeric Roofing and Flashing
	B. Section 26 10 00 – Temporary Mechanical/Electrical Disconnects

	1.3 DESCRIPTION OF WORK
	A. Work Included: Provide labor, materials, and equipment necessary to complete the work of this Section, including but not limited to the following:

	1.4 PERFORMANCE REQUIREMENTS
	A. General: Install sheet metal flashing and trim to withstand wind loads, structural movement, thermally induced movement, and exposure to weather without failing, rattling, leaking, and fastener disengagement.
	B. Install roof edge flashings capable of resisting the Wind Zone forces required by Code according to recommendations in FMG Loss Prevention Data Sheet 1-49.
	C. Thermal Movements: Provide sheet metal flashing and trim that allow for thermal movements resulting from the following maximum change (range) in ambient and surface temperatures by preventing buckling, opening of joints, hole elongation, overstressing of components, failure of joint sealants, failure of connections, and other detrimental effects.  Provide clips that resist rotation and avoid shear stress as a result of sheet metal and trim thermal movements. Base engineering calculation on surface temperatures of materials due to both solar heat gain and nighttime-sky heat loss.
	D. Water Infiltration: Provide sheet metal flashing and trim that do not allow water infiltration to building interior.

	1.5 SUBMITTALS
	A. Product Data: For each type of product indicated. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes.
	B. Shop Drawings: Show layouts of sheet metal flashing and trim, including plans and elevations. Distinguish between shop- and field-assembled work. Include the following:
	C. Samples for Verification: For each type of exposed finish required, prepared on Samples of size indicated below:
	D. Contractor to provide site safety plan and Job Hazard Analysis.

	1.6 MOCK-UP TEST AREAS
	A. Before full scale work is commenced, execute the following work for trial work areas to be reviewed by the Owner as to acceptability of color, texture, and appearance match with the existing construction. Test areas will be at locations established by the Owner.
	B. Trial areas shall be repeated until acceptable results are obtained, and the accepted areas shall be a standard for all subsequent work. Construction of test areas shall be in conformance with all Contract Documents and shall use only submitted materials.
	C. Each mock-up shall be a minimum of two feet by two feet (2’ x 2’) where applicable and shall include all components of the roofing system.

	1.7 QUALITY ASSURANCE
	A. Sheet Metal Flashing and Trim Standard: Comply with SMACNA's "Architectural Sheet Metal Manual." Conform to dimensions and profiles shown unless more stringent requirements are indicated.
	B. Preinstallation Conference: Conduct conference at Project site to comply with requirements in Division 01.

	1.8 DELIVERY, STORAGE, AND HANDLING
	A. Deliver sheet metal flashing materials and fabrications undamaged. Protect sheet metal flashing and trim materials and fabrications during transportation and handling.
	B. Unload, store, and install sheet metal flashing materials and fabrications in a manner to prevent bending, warping, twisting, and surface damage.
	C. Stack materials on platforms or pallets, covered with suitable weathertight and ventilated covering. Do not store sheet metal flashing and trim materials in contact with other materials that might cause staining, denting, or other surface damage.

	1.9 COORDINATION
	A. Coordinate installation of sheet metal flashing and trim with interfacing and adjoining construction to provide a leak proof, secure, and noncorrosive installation.

	1.10 WARRANTY AND GUARANTEE
	A. Upon completion of the work, and prior to final payment, the Contractor shall submit a Guarantee of his work to be free from defect in materials and workmanship. This Guarantee shall be for a period of two years (2 yrs.)and shall be signed by a Principal of the Contractor’s firm and sealed if a corporation.
	B. Finish Warranty: Twenty years (20 yrs.) for aluminum sheets.


	PART 2 -  PRODUCTS
	2.1 SHEET METALS
	A. Plain red copper shall conform to ASTM B370 Temper H00 (1/8 hard), cold-rolled except where temper 060 is required for forming. Sixteen-ounce per square foot  (16 oz./sq. ft.) minimum unless otherwise noted. Copper sheet metal for the project shall be Temper H00 unless required to meet conditions where forming is required to match rougher stone or other uneven surfaces; these conditions shall be reviewed for approval of use of 060 soft copper or lead prior to fabricating. Refer to fabrication schedule.
	B. Solder for copper shall be fifty percent (50%) block tin and fifty percent (50%) pig lead conforming to ASTM Specification B 32, Grade SN 60.
	C. Flux for copper shall conform to ASTM B 32, Type IS.
	D. All accessories, including but not limited to nails, screws and clips shall be stainless steel or galvanized steel and completely compatible with the surrounding metal to prevent galvanic reaction.  Galvanizing shall be per ASTM A153-09.
	E. Termination bars shall be one-eighth inch by one-inch (⅛” x 1”) stainless steel or copper bar (as required to prevent galvanic action with the flashings being secured) with pre-punched holes at six inches (6”) on-center, or as required by the membrane manufacturer.
	F. Clamps shall be screw adjustable stainless-steel hose clamps with a minimum three-eighths inch (⅜”) band width.
	G. Rivets shall be three-sixteenths inch (3/16") diameter stainless steel as required by the metal being secured.
	H. Sheet metal flashings shall be shop fabricated. All breaks, bends, and hems shall be uniform, clean, straight lines.

	2.2 MISCELLANEOUS MATERIALS
	A. General: Provide materials and types of fasteners, solder, welding rods, protective coatings, separators, sealants, and other miscellaneous items as required for complete sheet metal flashing and trim installation.
	B. Solder for Stainless Steel: ASTM B 32, Grade Sn60, with acid flux of type recommended by stainless-steel sheet manufacturer.
	C. Sealing Tape: Pressure-sensitive, 100% solids, polyisobutylene compound sealing tape with release-paper backing. Provide permanently elastic, nonsag, non-toxic, non-staining tape.
	D. Elastomeric Sealant: ASTM C 920, elastomeric polyurethane polymer sealant; of type, grade, class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.
	E. Epoxy Seam Sealer: Two-part, noncorrosive, aluminum seam-cementing compound, recommended by aluminum manufacturer for exterior nonmoving joints, including riveted joints.

	2.3 FABRICATION SCHEDULE
	A. Note, similar flashing components have been listed under multiple metal fabrications type and thicknesses. The Contractor shall coordinate the use of compatible metals to prevent galvanic corrosion and coordinate painted finish components at visible locations.

	2.4 FASTENERS
	A. In general, fasteners, straps and other hardware shall be copper, brass, stainless steel, or hot-dip galvanized steel. Galvanizing shall be per ASTM A 153 specifications. Electro-galvanizing will not be accepted.
	B. Fasteners for securement of flashings and hook strips to concrete or masonry shall be one-quarter inch (¼”)diameter hammer drive anchors with zinc sheaths and flat heads such as Zamac Nailins by Rawl, Star Fasteners, Unifast, or approved equal. Anchors shall be of sufficient length to penetrate the substrate one- and one-quarter inch (1¼”) minimum.
	C. Sheet metal to wood blocking connections and mechanical unit securement (exposed securement): Self-drilling, self-tapping, Number 10, stainless steel hex-head screws, one and one-half inches (1½”) long, equipped with metal capped EPDM washers.
	D. Nails for flashing securement at wood substrates shall be No. 12 Stubbs gauge, large head, threaded shank, copper, or galvanized steel nails minimum one-inch (1”) long.
	E. Fastens for securement of the pre-engineered edge metal shall be recommended by the manufacturer.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions and other conditions affecting performance of work.

	3.2 INSTALLATION, GENERAL
	A. General: Anchor sheet metal flashing and trim and other components of the Work securely in place, with provisions for thermal and structural movement. Use fasteners, solder, welding rods, protective coatings, separators, sealants, and other miscellaneous items as required to complete sheet metal flashing and trim system.
	B. Metal Protection: Where dissimilar metals will contact each other or corrosive substrates, protect against galvanic action by painting contact surfaces with bituminous coating or by other permanent separation as recommended by fabricator or manufacturers of dissimilar metals.
	C. Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and tool marks.
	D. Install sheet metal flashing and trim true to line and levels indicated. Provide uniform, neat seams with minimum exposure of solder, welds, and elastomeric sealant.
	E. Install sheet metal flashing and trim to fit substrates and to result in watertight performance. Verify shapes and dimensions of surfaces to be covered before fabricating sheet metal.
	F. Expansion Provisions: Provide for thermal expansion of exposed flashing and trim.  Space movement joints at a maximum of ten feet (10’) with no joints allowed within twenty-four inches (24”) of corner or intersection. Where lapped or bayonet-type expansion provisions cannot be used, or would not be sufficiently watertight, form expansion joints of intermeshing hooked flanges, not less than one-inch (1”) deep, filled with elastomeric sealant concealed within joints.
	G. Fasteners: Use fasteners of sizes that will penetrate substrate not less than one- and one-quarter-inches (1¼”) for nails and not less than three-quarter inch (¾”) for wood screws.
	H. Seal joints with elastomeric sealant as required for watertight construction.
	I. Soldered Joints: Clean surfaces to be soldered, removing oils and foreign matter.  Pre-tin edges of sheets to be soldered to a width of one and one-half inches (1½”) except where pre-tinned surface would show in finished Work.

	3.3 ROOF FASCIAS
	A. Confirm that the roof membrane extends down, beyond the transition of the wood blocking as shown on the contract drawings.
	B. Should the new metal edge not provide a minimum of one- and one-half-inch (1½”) coverage over the transition beyond the wood blocking, a two-piece flashing system, of equal dimension, shall be installed around the perimeter of the roof edge to provide a uniform height. Hook strips shall be secured at three inches (3”) on-center, staggered about the center line. Backer plates shall be installed between each seam. The fascia metal shall extend a minimum of two inches (2”) below the pre-manufactured metal.
	C. Install a sacrificial piece of roof membrane between the finished roof edge membrane, and the sheet metal hook strip.  The membrane shall be sealed to both the finished roof surface, and the metal hook strip to prevent water infiltration under the detail.
	D. Secure the hook strip per the manufacturer’s recommendations. Confirm a uniform, level reveal around the perimeter of the building.
	E. Where the edge metal meets a rising wall, coordinate the installation of a blind nailer at these locations to terminate the roofing system.

	3.4 ROOF FLASHING INSTALLATION
	A. General: Install sheet metal roof flashing and trim to comply with performance requirements, sheet metal manufacturer's written installation instructions, and SMACNA's "Architectural Sheet Metal Manual." Provide concealed fasteners where possible, set units true to line, and level as indicated.  Install work with laps, joints, and seams that will be permanently watertight.
	B. Counterflashing:  Coordinate installation of counterflashing with installation of base flashing. Insert counterflashing in reglets or receivers and fit tightly to base flashing. Extend counterflashing four inches (4”) over base flashing. Lap counterflashing joints a minimum of four inches (4”) and bed with elastomeric sealant.
	C. Roof-Penetration Flashing: Coordinate installation of roof-penetration flashing with installation of roofing and other items penetrating roof.  Install flashing as follows:

	3.5 COUNTERFLASHINGS
	A. Fabricate new counterflashing and receivers to the dimensions and shapes where shown in the Contract Drawings and as specified herein.
	B. Secure counter-flashings with clips where indicated. Fabricate and secure clips as previously specified.

	3.6 BLIND NAILERS
	A. Fabricate and install blind nailers flashing with a two-inch (2”) minimum leg inserted behind membrane or sheet metal fascia. Fasten flashing through leg of blind nailers.
	B. Fold blind nailer to two-inch (2”) wide final dimension with one-half inch (½”) hemmed edge over fastener.
	C. Provide continuous beads of sealant at back and leading edges.

	3.7 CONTINUOUS CLEATS AND HOOK STRIPS
	A. Form continuous cleats/hook strips with three-quarter inch (¾”) kicks, bent out at a thirty degree (30) angle to the face or wall. Height of continuous cleats/hook strips shall be as indicated on the Detail Drawings.
	B. Secure continuous cleats/hook strips to wood blocking with the specified fasteners spaced at six inches (6”) on-center.
	C. Provide one-eighth inch (⅛”) butt joints between hook strip sections.

	3.8 SECUREMENT CLIPS
	A. Secure clips to substrate with the specified fasteners at minimum six inches (6”) on-center, or as indicated on the Detail Drawings.
	B. Bend clips a minimum of one-inch (1”) over bottom drip edge of flashing and crimp tightly.
	C. Coordinate with installation of roofing flashing termination bar.

	3.9 CLEANING AND PROTECTION
	A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.
	B. Clean and neutralize flux materials. Clean off excess solder and sealants.
	C. Remove temporary protective coverings and strippable films as sheet metal flashing and trim are installed. On completion of installation, clean finished surfaces, including removing unused fasteners, metal filings, pop rivet stems, and pieces of flashing. Maintain in a clean condition during construction.
	D. Replace sheet metal flashing and trim that have been damaged or that have deteriorated beyond successful repair by finish touchup or similar minor repair procedures.
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	PART 1 -  GENERAL
	A. The General Conditions and all parts of the Bid and Contract Documents are made part of this Section as if fully repeated herein.
	B. Refer to Division 1 for additional information.
	A. Masonry – 04 05 00
	B. Cold Formed Metal Framing – Section 05 40 00
	C. Rough Carpentry – Section 06 10 00
	D. Gypsum Sheathing – Section 06 16 43
	E. Elastomeric Roofing – Section 07 53 00
	In general, the Contractor shall supply all labor, materials, equipment, temporary protection, tools and appliances necessary for the proper completion of the work in this section, as required in the specifications and in accordance with good construction practice. The work under this Section includes, but is not limited to, the following:
	A. This Section includes surface preparation and field painting of exposed exterior and interior items and surfaces including, but not limited to, the following:
	b. Store materials not in use in tightly covered containers in a well-ventilated area at a minimum ambient temperature of forty-five degrees Fahrenheit (45ºF (7 deg C)).  Maintain storage containers in a clean condition, free of foreign materials and residue.
	c. Apply waterborne paints only when temperatures of surfaces to be painted and surrounding air are between fifty- and ninety degrees Fahrenheit (50ºF - 90ºF (10 and 32 deg C)).
	d. Apply solvent-thinned paints only when temperatures of surfaces to be painted and surrounding air are between forty-five and ninety-five degrees Fahrenheit (45ºF - 95ºF (7 and 35 deg C)).
	e. Do not apply paint in snow, rain, fog, or mist; or when relative humidity exceeds eighty-five percent (85%); or at temperatures less than five degrees Fahrenheit (> 5ºF (3 deg C)) above the dew point; or to damp or wet surfaces.
	A. Benchmark Samples (Mockups): Provide a full-coat benchmark finish sample for each type of coating and substrate required.
	A. Furnish extra paint materials from the same production run as the materials applied and in the quantities described below.  Package with protective covering for storage and identify with labels describing contents.  Deliver extra materials to Government.

	PART 2 -  PRODUCTS
	A. Available Products: Subject to compliance with requirements, products that may be incorporated into the Work include, but are not limited to, products listed in other Part 2 articles.
	B. Products: Subject to compliance with requirements, provide one of the products listed in other Part 2 articles.
	C. Manufacturers' Names (Paints and Stains):
	D. Manufacturers' Names (Exterior Steel Coatings):
	E. Manufacturers' Names (Structural Steel Coatings):
	2.2 PAINT MATERIALS, GENERAL
	A. Material Compatibility: Provide block fillers, primers, and finish-coat materials that are compatible with one another, and with the substrates indicated under conditions of service and application, as demonstrated by manufacturer based on testing and field experience.
	B. Material Quality: Provide manufacturer's best-quality paint material of the various coating types specified that are factory formulated and recommended by manufacturer for application indicated. Paint-material containers not displaying manufacturer's product identification will not be acceptable.
	C. Colors: Coordinate with other Sections where color matching is required. Match existing or adjacent materials as indicated, or as selected by the Owner from the Manufacturer’s full range of colors.

	2.3 PREPARATORY COATS (PAINT)
	A. Interior Primer: Interior latex-based or alkyd primer of finish coat manufacturer and recommended in writing by manufacturer for use with finish coat and on substrate indicated.
	a. Premium Interior Low-VOC Low-Luster Washable Acrylic Paint: Walls (color to be selected by Owner).
	b. Clear Polyurethane stain, Low-VOC: Wood trim.

	2.5 EXTERIOR FINISH COATS (PAINT)
	A. Field Applied Paint (Wood Trim)


	PART 3 -  EXECUTION
	3.1 APPLICATION
	A. Examine substrates and adjoining construction and conditions under which Work is to be installed. Do not proceed with Work until unsatisfactory conditions are corrected.
	B. Coordination of Work: Review other Sections in which primers are provided to ensure compatibility of the total system for various substrates. On request, furnish information on characteristics of finish materials to ensure use of compatible primers.
	C. Remove hardware and hardware accessories, plates, machined surfaces, lighting fixtures, and similar items already installed that are not to be painted. If removal is impractical or impossible because of size or weight of the item, provide surface-applied protection before surface preparation and painting.
	D. Surface Preparation: Clean and prepare surfaces to be painted according to manufacturer's written instructions for each particular substrate condition and as specified.
	E. Material Preparation:
	F. Exposed Surfaces: Include areas visible when permanent or built-in fixtures, grilles, convector covers, covers for finned-tube radiation, and similar components are in place. Extend coatings in these areas, as required, to maintain system integrity and provide desired protection.
	G. Sand lightly between each succeeding enamel coat.
	H. Scheduling Painting: Apply first coat to surfaces that have been cleaned, pretreated, or otherwise prepared for painting as soon as practicable after preparation and before subsequent surface deterioration.
	I. Application Procedures: Apply paints and coatings by brush, roller, spray, or other applicators according to manufacturer's written instructions.
	J. Minimum Coating Thickness: Apply paint materials no thinner than manufacturer's recommended spreading rate. Provide total dry film thickness of the entire system as recommended by manufacturer.
	K. Prime Coats: Before applying finish coats, apply a prime coat, as recommended by manufacturer, to material that is required to be painted or finished and that has not been prime coated by others. Recoat primed and sealed surfaces where evidence of suction spots or unsealed areas in first coat appears, to ensure a finish coat with no burn-through or other defects due to insufficient sealing.
	L. Pigmented (Opaque) Finishes: Completely cover surfaces as necessary to provide a smooth, opaque surface of uniform finish, color, appearance, and coverage. Cloudiness, spotting, holidays, laps, brush marks, runs, sags, ropiness, or other surface imperfections will not be acceptable.

	3.2 CLEANING AND PROTECTING
	B. Protect work of other trades, whether being painted or not, against damage from painting. Correct damage by cleaning, repairing or replacing, and repainting, as approved by Architect.
	C. Provide "Wet Paint" signs to protect newly painted finishes.  After completing painting operations, remove temporary protective wrappings provided by others to protect their work.

	3.3 INTERIOR PAINT SCHEDULE
	a. Gypsum Board:

	3.4 EXTERIOR PAINT SCHEDULE
	A. Wood Trim:






