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 Cross Office Building First Floor Corridors Renovation BGS Project #3432 
 

The work of the project will include the finishes for the first floor public corridors of the State Office 
Building, including LVT floor tile, painting and corner guards.  
 
The cost of the work is approximately $ 225,000.  The work to be performed under this contract shall be 
completed on or before the Final Completion date of 14 December 2023. 
 
 
1. Submit bids on a completed Contractor Bid Form, plus bid security when required, all scanned and 

included as an attachment to an email with the subject line marked "Bid for Cross Office Building 
First Floor Corridors Renovation" and addressed to the Bid Administrator at: 
BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on March 17, 2023. 
 
Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of 
General Services office, accessible as a video conference call.  Those who wish to participate in the 
call must submit a request for access to BGS.Architect@Maine.gov.  
 
Any bid received after the noted time will not be considered a valid bid and will remain unopened.  
Any bid submitted by any other means will not be considered a valid bid.  The Bid Administrator 
may require the Bidder to surrender a valid paper copy of the bid form or the bid security document in 
certain circumstances. 
 
Questions on the bid opening process shall be addressed to the Bid Administrator: Ms. Jill Instasi, 
Director of Special Projects, Bureau of General Services, 77 State House Station, Augusta, Maine 
04333-0077, BGS.Architect@Maine.gov. 
 

2. The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid 
Documents.  The Owner reserves the right to accept or reject any or all bids as may best serve the 
interest of the Owner. 
 

3. Bid security is required  on this project. 
If noted above as required, the Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a 
certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the 
Owner.  The Bid Bond form is available on the BGS website. 
 

4. Performance and Payment Bonds are required  on this project. 
If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in 
the award of the contract exceeds $125,000.00, the selected Contractor shall furnish a 100% contract 
Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in 
the contract amount to cover the execution of the Work.  Bond forms are available on the BGS 
website. 
 

5. Filed Sub-bids are not required on this project. 
 

6. There are no  Pre-qualified General Contractors on this project. 
If Pre-qualified General Contractors are identified for this project, the name of each company, with 
their city and state, are listed below. 
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7. An on-site pre-bid conference will  be conducted for this project. 

If a pre-bid conference is scheduled, it is mandatory  for General Contractors and optional for 
Subcontractors and suppliers.  Contractors who arrive late or leave early for a mandatory meeting 
may be prohibited from participating in this meeting and bidding.  The walkthrough will be held at 
10:00 AM on Thursday, February 23, 2023.  The walkthrough will begin at that time at the entrance 
vestibule at the south end of the first floor corridor (end closest to the Maine State Museum). 

 
8. Bid Documents - full sets only - will be available on or about February 7, 2023 and may be obtained  

at no cost from: 
Winton Scott Architects, Attn: Mark Wilcox 
217 Commercial Street 
Portland, ME  04101 
207-774-4811  mwilcox@wintonscott.com 

 
9. Bid Documents may be examined at: 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

 
 



revised 11 February 2022 00 21 13 
Instructions to Bidders 

00 21 13 Instructions to Bidders 11 February 2022.docx Page 1 of 3 00 21 13 

1. Bidder Requirements 
1.1 A bidder is a Contractor who is qualified, or has been specifically pre-qualified by the Bureau of 

General Services, to bid on the proposed project described in the Bid Documents. 
 

1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the 
requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for 
additional information. 
 

1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project 
design documents prior to the bid period distribution of documents creates an unfair bidding 
advantage.  Prohibited access includes consultation with the Owner or with design professionals 
engaged by the Owner regarding cost estimating, constructability review, or project scheduling.  
This prohibition to bid applies to open, competitive bidding or pre-qualified contractor bidding or 
Filed Sub-bidding.  The Bureau may require additional information to determine if the activities 
of a Contractor constitute an unfair bidding advantage. 
 

1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to 
submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-
bid conferences, or to receive, examine, or act on addenda to the Bid Documents shall not relieve 
that bidder from any obligation with respect to their bid or the execution of the work as a 
Contractor. 
 

1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be 
required to provide documented evidence to the Owner or the Bureau showing compliance with 
the provisions of this section, their business experience, financial capability, or performance on 
previous projects. 
 

1.6 The selected General Contractor bidder will be required to provide proof of insurance before a 
contract can be executed.   
 

1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written 
consent of the Owner. 
 

1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of 
Maine projects.  The Director of the Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 

1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly 
charged by a Federal, State or local government entity with commission of any of the following 
offenses and has not within a three-year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction, or 
contract under a public transaction, violation of Federal or State anti-trust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property. 
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1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to 
any party which is debarred or suspended or is otherwise excluded from or ineligible for 
participation in Federal assistance programs or State of Maine projects. 

 

2. Authority of Owner  
2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of 

the Owner. 
 

2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be 
selected on the basis of the lowest dollar value of an acceptable Base Bid, or any combination of 
Base Bid plus Alternate Bids, as well as other limited cost modifications the Owner determines 
may best serve the interests of the Owner.  An acceptable bid is a duly submitted bid from a 
responsive and responsible bidder. 
 

2.3 The Owner reserves the right to require Bid Bonds or Performance and Payment Bonds for any 
project of any contract value. 

 

3. Submitting Bids and Bid Requirements 
3.1 Each bid shall be submitted on the forms provided in the Bid Documents. 

 
3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date 

and time.  The bid expiration date may be extended in unusual circumstances by mutual consent 
of the Bidder and the Owner.  The bid amount shall not be modified due to the bid expiration date 
extension.  
 

3.3 Any provision contained in a bid which shows cost escalation, or any modification of schedule or 
other requirements shall not be accepted.  Such a provision causes the bid to be invalid, or, at the 
discretion of the Owner and BGS, that element of the bid submission may be disregarded for the 
purpose of awarding the contract without that provision. 
 

3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to 
the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% 
of the bid amount.  The form of bond is shown in section 00 43 13. 
 

3.5 Bidders recognize that inclusion of contract bonds and the cost of those bonds is dependent on the 
awarded contract dollar value.  Therefore, a Base Bid, or any combination of Base Bid plus 
Alternate Bids, as well as other limited cost modifications, resulting in a contract award shall 
include the cost of Performance and Payment Bonds in the submitted bid amount when the 
construction contract value is over $125,000.00.  Similarly, the cost of Performance and Payment 
Bonds is excluded in the submitted bid amount when the construction contract value is 
$125,000.00 or less unless bonds are specifically required by the Bid Documents.  When required 
for the project, the selected Contractor shall provide these bonds before a contract can be 
executed, pursuant to 14 M.R.S.A., Section 871, Public Works Contractors' Surety Bond Law of 
1971, subsection 3.  The form of bonds is shown in section 00 61 13.13 and 00 61 13.16. 
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3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to 
the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If 
so disclosed, the entire bid is considered invalid. 
 

3.7 Bidders implicitly acknowledge all Addenda issued when they submit the bid form.  By usual 
practice the Consultant shall not issue Addenda less than 72 hours prior to the bid closing time, to 
allow ample time for bidders to incorporate the information.  However, some information, such as 
extending the bid due date and time, may be issued with shorter notice.  Addenda shall be issued 
to all companies who are registered holders of Bid Documents. 
 

3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the 
Owner prior to the bid closing time. Such written withdrawal requests are subject to verification 
as required by the Bureau.  After the bid closing time, such written withdrawal requests may be 
allowed in consideration of the bid bond or, without utilizing a bid bond, if the Contractor 
provides documented evidence to the satisfaction of the Bureau that factual errors had been made 
on the bid form. 
 

3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid 
opening in the location of that bid opening, prior to the time of the scheduled deadline, the new 
deadline for the public bid opening will be the following business day at the originally scheduled 
hour of the day, at the original location. Official closings are posted on the State of Maine 
government website. 
 

3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a 
Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a 
demonstration of capability of the Bidder and as a condition of award. 
 

3.11 Projects which require a State of Maine wage determination will include that schedule as part of 
the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations 
contained the Code for Federal Regulations and the federal wage determination which is made a 
part of the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 
M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
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 Cross Office Building First Floor Corridors Renovation BGS Project #3432 
 

Bid Form submitted by: email only to email address below  
 
Bid Administrator:   

Ms. Jill Instasi Dir. Special Projects BGS.Architect@Maine.gov 
Bureau of General Services 
111 Sewall Street, Cross State Office Building, 4th floor 
77 State House Station 
Augusta, Maine 04333-0077 

 
Bidder:  

Signature:  ________________________________________________________________  

Printed name and 
title:  ________________________________________________________________  

Company name:  ________________________________________________________________  

Mailing address:  ________________________________________________________________  

City, state, zip code:  ________________________________________________________________  

Phone number:  ________________________________________________________________  

Email address:  ________________________________________________________________  

State of 
incorporation, 

if a corporation: 
 ________________________________________________________________  

List of all partners, 
if a partnership:  ________________________________________________________________  

 
 The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and 
certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and 
Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve 
calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of 
Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the 
aforementioned documents must be received before 12:00 noon on the first available business day 
following the holiday, other closure day, Saturday, or Sunday. 
 
 As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable 
instrument as and if required by the Bid Documents. 
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1. The Bidder, having carefully examined the Cross Office Building First Floor Corridors 
Renovation Project Manual  dated February 1, 2023, prepared by Winton Scott Architects, as 
well as Specifications, Drawings, and any Addenda, the form of contract, and the premises and 
conditions relating to the work, proposes to furnish all labor, equipment and materials 
necessary for and reasonably incidental to the construction and completion of this project for 
the Base Bid amount of: 
 
 $ _______________________ .00 

 
2. Allowances are not included  on this project. 

No Allowances  
insert brief name of Allowance  $ 0.00 

 
 
 

3. Alternate Bids are not included  on this project. 
No Alternate Bids  
Any dollar amount line below that is left blank by the Bidder shall be read as a bid of $0.00. 

 

1 Not Used $ ___________________ .00 

2 Not Used $ ___________________ .00 

3 Not Used $ ___________________ .00 

4 Not Used $ ___________________ .00 

 
4. Bid security is required  on this project. 

If noted above as required, or if the Base Bid amount exceeds $125,000.00, the Bidder shall include 
with this bid form a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% 
of the bid amount with this completed bid form submitted to the Owner. 
 
 

5. Filed Sub-bids are not required  on this project. 
If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder 
selected by the Bidder on the form provided (section 00 41 13F). 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity  of insert name 

of municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee  in the penal sum of five percent of the bid 

amount, for the payment of which, well and truly to be made, we hereby jointly and severally bind 

ourselves, our heirs, executors, administrators, successors and assigns, signed this insert date, i.e.: 8th  

day of select month , select year , which is the same date as that of the first specified bid due date, or 

subsequent bid due date revised by addendum. 

The condition of the above obligation is such that whereas the principal has submitted to the 

Owner, or State of Maine, to a certain bid, attached hereto and hereby made a part hereof, to enter into a 

contract in writing, for the construction of insert name of project as designated in the contract 

documents 

Now therefore: 

If said bid shall be rejected, or, in the alternate, 

If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto, properly completed in accordance with said bid, and shall furnish a bond for the 

faithful performance of said contract, and for the payment of all persons performing labor or furnishing 

material in connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said bid, then this obligation shall be void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time within which the Obligee 

may accept such bid and said Surety does hereby waive notice of any such extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month , select year , which is the first 

specified bid due date, or subsequent bid due date revised by addendum. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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AdvantageME CT# 

     

 
 
 

State of Maine 
C O N S T R U C T I O N  C O N T R A C T  

 
Large Construction Project 

 
This form is used when the Contract value is $50,000 or greater. 

The Project Manual, Specifications and Drawings, and any Addenda are considered part of this Contract. 
 

 
Agreement entered into by and between the insert contracting entity name hereinafter called the 
Owner and insert Contractor company name hereinafter called the Contractor. 
 
BGS Project No.: insert number assigned by BGS Other Project No.: 

     

 
 
For the following Project:  title of project shown on documents at facility or campus name, 
municipality, Maine. 
 
The Specifications and the Drawings have been prepared by firm name, acting as Professional-
of-Record and named in the documents as the Consultant Architect or Engineer. 
 
The Owner and Contractor agree as follows: 
 
ARTICLE 1   COMPENSATION AND PAYMENTS 
1.1 The Owner shall pay the Contractor to furnish all labor, equipment, materials and 
incidentals necessary for the construction of the Work described in the Specifications and shown  
on the Drawings the Contract Amount as shown below. 

Base Bid $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Total Contract Amount  $0.00 

 
1.2 The Contractor’s requisition shall contain sufficient detail and supporting information for 
the Owner to evaluate and support the payment requested. 
1.2.1 Payments are due and payable twenty-five working days from the date of receipt of a 

Contractor requisition which is approved by the Owner. 
1.2.2 Provisions for late payments are governed by 5 M.R.S. Chapter 144, Payment of Invoices 

Received from Business Concerns, and interest shall be calculated at 1% per month. 
 
ARTICLE 2   COMMENCEMENT AND COMPLETION DATES 
2.1 The Work of this Contract shall commence no sooner than the date this document is 
executed by the approval authority, or a subsequent date designated in the contract documents. 
 
2.2 The Substantial Completion Date shall be 15 December 2023. 
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2.3 The Work of this Contract shall be completed on or before the Contract Final Completion 
Date of 31 December 2023. 
 
2.4 The Contract Expiration Date shall be 29 February 2024.  (This date is the Owner's 
deadline for internal management of contract accounts.  The Contract Expiration Date does not 
directly relate to any contract obligation of the Contractor.) 
 
ARTICLE 3   INELIGIBLE BIDDER 
3.1 By signing this contract the Contractor attests that it has not been declared ineligible to 
bid on State of Maine projects.  The Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 
3.2 By signing this contract the Contractor attests that it is not presently indicted for or 
otherwise criminally or civilly charged by a Federal, State or local government entity with 
commission of any of the following offenses and has not within a three-year period preceding 
this bid been convicted of or had a civil judgment rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction, or contract under a public transaction, violation of Federal or 
State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property. 
 
3.3 The Contractor shall not make any award or permit any award (subgrant or contract) at 
any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible 
for participation in Federal assistance programs or State of Maine projects. 
 
ARTICLE 4   CONTRACTOR’S RESPONSIBILITIES 
4.1 On this project, the Contractor shall  furnish the Owner the appropriate contract bonds in 
the amount of 100% of the Contract Sum.  Contract bonds are mandated if the Contract Sum 
exceeds $125,000, or if bonds are specifically required by the Contract Documents. 
 
4.2 The Contractor shall comply with all laws, codes and regulations applicable to the Work. 
 
4.3 The Contractor shall acquire all permits and third-party approvals applicable to the Work 
not specifically identified as provided by the Owner.  Costs for Contractor-provided permits and 
third-party approvals shall be included in the Contract Sum identified in Section 1.1 above. 
 
4.4 The Contractor shall remain an independent agent for the duration of this Contract, shall 
not become an employee of the State of Maine, and shall assure that no State employee will be 
compensated by, or otherwise benefit from, this Contract. 
 
4.5 The Contractor shall be responsible for any design cost, construction cost, or other cost 
incurred on the Project to the extent caused by the negligent acts, errors or omissions of the 
Contractor or their Subcontractors in the performance of Work under this Contract. 
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ARTICLE 5   OWNER'S RESPONSIBILITIES 
5.1 The Owner shall provide full information about the objectives, schedule, constraints and 
existing conditions of the project.  The Owner has established a budget with reasonable 
contingencies that meets the project requirements. 
 
5.2 By signing this contract, the Owner attests that all State of Maine procurement 
requirements for this contract have been met, including the solicitation of competitive bids. 
 
ARTICLE 6   INSTRUMENTS OF SERVICE 
6.1 The Contractor’s use of the drawings, specifications and other documents known as the 
Consultant’s Instruments of Service is limited to the execution of the Contractor’s scope of work 
of this project unless the Contractor receives the written consent of the Owner and Consultant for 
use elsewhere. 
 
ARTICLE 7   MISCELLANEOUS PROVISIONS 
7.1 This Contract shall be governed by the laws of the State of Maine. 
 
7.2 The Owner and Contractor, respectively, bind themselves, their partners, successors, 
assigns and legal representatives to this Contract.  Neither party to this Contract shall assign the 
Contract as a whole without written consent of the other party, which consent the Owner may 
withhold without cause. 
 
7.3 Notwithstanding any other provision of this Agreement, if the Owner does not receive 
sufficient funds to fund this Agreement or funds are de-appropriated, or if the Owner does not 
receive legal authority from the Maine State Legislature or Maine Courts to expend funds 
intended for this Agreement, then the Owner is not obligated to make payment under this 
Agreement; provided, however, the Owner shall be obligated to pay for services satisfactorily 
performed prior to any such non-appropriation in accordance with the termination provisions of 
this Agreement.  The Owner shall timely notify the Contractor of any non-appropriation and the 
effective date of the non-appropriation. 
 
ARTICLE 8   CONTRACT DOCUMENTS 
8.1 The Project Manual, Specifications and Drawings, and any Addenda, together with this 
agreement, form the contract.  Each element is as fully a part of the Contract as if hereto attached 
or herein repeated. 
 
8.2 Specifications:  indicate date of issuance of project manual 
 
8.3 Drawings:  note each sheet number and title 
 
8.4 Addenda: note each addenda number and date, or "none" 
  



revised 11 February 2022 00 52 13 

 
00 52 13 Contract Agreement SAMPLE 11 February 2022.docx Page 4 of 4 00 52 13 

BGS Project No.: 

     

 
 
The Contract is effective as of the date executed by the approval authority. 
 
OWNER  CONTRACTOR  

 
  
Signature Date Signature Date 
name and title  name and title 
   
name of contracting entity  name of contractor company 
address  address 

     

  

     

 

     

 

     

 
  
telephone  telephone 
email address  email address 
  Vendor Number 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Indicate the names of the review and approval individuals appropriate to the approval authority. 
 

select proper approval authority  
Reviewed by:  Approved by: 

 
  
Signature Date Signature Date 
insert name Joseph H. Ostwald 
Project Manager/ Contract Administrator Director, Planning, Design & Construction 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity  of insert name 

of municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee  in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the payment of which, well and truly to be made, we hereby jointly 

and severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly and faithfully 

perform the contract entered into this insert date, i.e.: 8th day of select month , select year , which is the 

same date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the 

date the Owner signs the construction contract, for the construction of insert name of project as 

designated in the contract documents, then this obligation shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month , select year , which is the same 

date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the date 

the Owner signs the construction contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity  of insert name 

of municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee  in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the use and benefit of claimants, defined as an entity having a contract 

with the principal or with a subcontractor of the principal for labor, materials, or both labor and materials, 

used or reasonably required for use in the performance of the contract, for the payment of which, well and 

truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly satisfy all claims 

and demands incurred for all labor and materials, used or required by the principal in connection with the 

work described in the contract entered into this insert date, i.e.: 8th day of select month , select year , 

which is the same date as that of the notice of intent to award letter, or in the absence of such a letter, not 

later than the date the Owner signs the construction contract, for the construction of insert name of 

project as designated in the contract documents, and shall fully reimburse the obligee for all outlay and 

expense with said obligee may incur in making good any default of said principal, then this obligation 

shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month , select year , which is the same 

date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the date 

the Owner signs the construction contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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1. Definitions 
 

1.1 Addendum:  A document issued by the Consultant that amends the Bid Documents.  Addenda shall 
not be issued less than seventy-two hours prior to the specified bid opening time. 

 
1.2 Allowance:  A specified dollar amount for a particular scope of work or service included in the Work 

that is identified in the Bid Documents and included in each Bidder's Bid.  The Contractor shall 
document expenditures for an Allowance during the Project.  Any unused balance shall be credited to 
the Owner.  The Contractor is responsible for notifying the Owner of anticipated expenses greater 
than the specified amount and the Owner is responsible for those additional expenses. 

 
1.3 Alternate Bid:  The Contractor’s written offer of a specified dollar amount, submitted on the Bid 

Form, for the performance of a particular scope of work described in the Bid Documents.  The Owner 
determines the low bidder based on the sum of the base Bid and any combination of Alternate Bids 
that the Owner selects.  

 
1.4 Architect:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 

1.5 Architectural Supplemental Instruction (ASI):  A written instruction from the Architect for the 
purpose of clarification of the Contract Documents.  An ASI does not alter the Contract Price or 
Contract Time.  ASIs may be responses to RFIs and shall be issued by the Architect in a timely 
manner to avoid any negative impact on the Schedule of the Work. 

 
1.6 Bid:  The Contractor’s written offer of a specified dollar amount or amounts, submitted on a form 

included in the Bid Documents, for the performance of the Work.  A Bid may include bonds or other 
requirements.  A base Bid is separate and distinct from Alternate Bids, being the only cost component 
necessary for the award of the contract, and representing the minimum amount of Work that is 
essential for the functioning of the Project. 

 
1.7 Bid Bond:  The security designated in the Bid Documents, furnished by Bidders as a guaranty of good 

faith to enter into a contract with the Owner, should a contract be awarded to that Bidder. 
 

1.8 Bidder:  Any business entity, individual or corporation that submits a bid for the performance of the 
work described in the Bid Documents, acting directly or through a duly authorized representative.  
See also Responsive and Responsible Bidder. 

 
1.9 Bid Documents:  The drawings, procurement and contracting requirements, general requirements, and 

the written specifications -including all addenda, that a bidder is required to reference in the 
submission of a bid. 

 
1.10 Bureau:  The State of Maine Bureau of General Services, or BGS, in the Department of 

Administrative and Financial Services. 
 

1.11 Calendar days:  Consecutive days, as occurring on a calendar, taking into account each day of the 
week, month, year, and any religious, national or local holidays.  Calendar days are used for changes 
in Contract Time. 
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1.12 Certificate of Substantial Completion:  A document developed by the Consultant that describes the 
final status of the Work and establishes the date that the Owner may use the facility for its intended 
purpose.  The Certificate of Substantial Completion may also include a provisional list of items - a 
"punch list" - remaining to be completed by the Contractor.  The Certificate of Substantial 
Completion identifies the date from which the project warranty period commences. 

 
1.13 Certificate of Occupancy:  A document developed by a local jurisdiction such as the Code 

Enforcement Officer that grants permission to the Owner to occupy a building. 
 

1.14 Change Order (CO):  A document that modifies the contract and establishes the basis of a specific 
adjustment to the Contract Price or the Contract Time, or both.  Change Orders may address 
correction of omissions, errors, and document discrepancies, or additional requirements.  Change 
Orders should include all labor, materials and incidentals required to complete the work described.  A 
Change Order is not valid until signed by the Contractor, Owner and Consultant and approved by the 
Bureau. 

 
1.15 Change Order Proposal (COP) (see also Proposal):  Contract change proposed by the Contractor 

regarding the contract amount, requirements, or time.  The Contractor implements the work of a COP 
after it is accepted by all parties.  Accepted COPs are incorporated into the contract by Change Order. 

 
1.16 Clerk of the Works:  The authorized representative of the Consultant on the job site.  Clerk of the 

Works is sometimes called the Architect's representative. 
 
1.17 Construction Change Directive (CCD):  A written order prepared by the Consultant and signed by the 

Owner and Consultant, directing a change in the Work prior to final agreement with the Contractor on 
adjustment, if any, in the Contract Price or Contract Time, or both. 

 
1.18 Contract:  A written agreement between the Owner and the successful bidder which obligates the 

Contractor to perform the work specified in the Contract Documents and obligates the Owner to 
compensate the Contractor at the mutually accepted sum, rates or prices. 

 
1.19 Contract Bonds (also known as Payment and Performance Bonds):  The approved forms of security, 

furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.20 Contract Documents:  The drawings and written specifications (including all addenda), Standard 

General Conditions, and the contract (including all Change Orders subsequently incorporated in the 
documents). 

 
1.21 Contract Expiration Date:  Date determined by the Owner as a deadline for internal management of 

contract accounts.  This allows time after the Contract Final Completion Date for processing the final 
Requisition for Payment.  The Contract Expiration Date does not directly relate to any contract 
obligation of the Contractor. 

 
1.22 Contract Final Completion Date:  Point of time when the Work is fully completed in compliance with 

the Contract Documents, as certified by the Consultant.  Final payment to the Contractor is due upon 
Final Completion of the Project. 

 
1.23 Contract Price:  The dollar amount of the construction contract, also called Contract Sum. 
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1.24 Contract Time:  The designated duration of time to execute the Work of the contract, with a specific 

date for completion.  
 
1.25 Contractor:  Also called the "General Contractor" or "GC" the individual or entity undertaking the 

execution of the general contract work under the terms of the contract with the Owner, acting directly 
or through a duly authorized representative.  The Contractor is responsible for the means, methods 
and materials utilized in the execution and completion of the Work. 

 
1.26 Consultant:  The Architect or Engineer acting as Professional-of-Record for the Project.  The 

Consultant is responsible for the design of the Project. 
 
1.27 Drawings:  The graphic and pictorial portion of the Contract Documents showing the design, location 

and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and 
diagrams. 

 
1.28 Engineer:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 
1.29 Filed Sub-bid:  The designated major Subcontractor's (or, in some cases, Contractor’s) written offer 

of a specified dollar amount or amounts, submitted on a form included in the Bid Documents, for the 
performance of a particular portion of the Work.  A Filed Sub-bid may include bonds or other 
requirements.  

 
1.30 General Requirements:  The on-site overhead expense items the Contractor provides for the Project, 

typically including, but not limited to, building permits, construction supervision, Contract Bonds, 
insurance, field office, temporary utilities, rubbish removal, and site fencing.  Overhead expenses of 
the Contractor's general operation are not included.  Sometimes referred to as the Contractor's 
General Conditions. 

 
1.31 Owner:  The State agency which is represented by duly authorized individuals.  The Owner is 

responsible for defining the scope of the Project and compensation to the Consultant and Contractor. 
 
1.32 Owner’s Representative:  The individual or entity contracted by the Owner to be an advisor and 

information conduit regarding the Project. 
 

1.33 Overhead:  General and administrative expenses of the Contractor’s principal and branch offices, 
including payroll costs and other compensation of Contractor employees, deductibles paid on any 
insurance policy, charges against the Contractor for delinquent payments, and costs related to the 
correction of defective work, and the Contractor’s capital expenses, including interest on capital used 
for the work. 
 

1.34 Performance and Payment Bonds (also known as Contract Bonds):  The approved forms of security, 
furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.35 Post-Bid Addendum:  Document issued by the Consultant that defines a potential Change Order prior 

to signing of the construction contract.  The Post-Bid Addendum allows the Owner to negotiate 
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contract changes with the Bidder submitting the lowest valid bid, only if the negotiated changes to the 
Bid Documents result in no change or no increase in the bid price. 
 
A Post-Bid Addendum may also be issued after a competitive construction Bid opening to those 
Bidders who submitted a Bid initially, for the purpose of rebidding the Project work without re-
advertising. 
 

1.36 Project:  The construction project proposed by the Owner to be constructed according to the Contract 
Documents.  The Project, a public improvement, may be tied logistically to other public 
improvements and other activities conducted by the Owner or other contractors. 

 
1.37 Proposal (see also Change Order Proposal):  The Contractor’s written offer submitted to the Owner 

for consideration containing a specified dollar amount or rate, for a specific scope of work, and 
including a schedule impact, if any.  A proposal shall include all costs for overhead and profit.  The 
Contractor implements the work of a Proposal after it is accepted by all parties.  Accepted Proposals 
are incorporated into the contract by Change Order. 

 
1.38 Proposal Request (PR):  An Owner's written request to the Contractor for a Change Order Proposal. 

 
1.39 Punch List:  A document that identifies the items of work remaining to be done by the Contractor at 

the Close Out of a Project.  The Punch List is created as a result of a final inspection of the work only 
after the Contractor attests that all of the Work is in its complete and permanent status. 

 
1.40 Request For Information (RFI):  A Contractor’s written request to the Consultant for clarification, 

definition or description of the Work.  RFIs shall be presented by the Contractor in a timely manner to 
avoid any negative impact on the Schedule of the Work. 

 
1.41 Request For Proposal (RFP):  An Owner's written request to the Contractor for a Change Order 

Proposal. 
 

1.42 Requisition for Payment:  The document in which the Contractor certifies that the Work described is, 
to the best of the Contractor's knowledge, information and belief, complete and that all previous 
payments have been paid by the Contractor to Subcontractors and suppliers, and that the current 
requested payment is now due.  See Schedule of Values. 

 
1.43 Responsive and Responsible Bidder: A bidder who complies, when submitting a bid on a given 

project, with the following responsive standards, as required by the Bid Documents: 
submits specific qualifications to bid the project, if required; 
attends mandatory pre-bid conferences, if required; 
submits a bid prior to the close of the bid period; 
submits a complete bid form; 
submits a bid without indications of intent contrary to the stated requirements; 
submits other materials and information, such as bid security, as required; 

and, meets the following minimums regarding these responsible standards: 
sustains a satisfactory record of project performance; 
maintains a permanent place of business in a known physical location; 
possesses the financial means for short- and long-term operations; 
possesses the appropriate technical experience and capabilities; 
employs adequate personnel and subcontractor resources; 
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maintains the equipment needed to perform the work; 
complies with the proposed implementation schedule; 
complies with the insurance and bonding requirements; 
provides post-construction warranty coverage; 
and other criteria which can be considered relevant to the contract. 

 
1.44 Retainage:  The amount, calculated at five percent (5%) of the contract value or a scheduled value, 

that the Owner shall withhold from the Contractor until the work or portion of work is declared 
substantially complete or otherwise accepted by the Owner.  The Owner may, if requested, reduce the 
amount withheld if the Owner deems it desirable and prudent to do so.  (See Title 5 M.R.S.A., 
Section 1746.) 

 
1.45 Sample:  A physical example provided by the Contractor which illustrates materials, equipment or 

workmanship and establishes standards by which the Work will be judged. 
 
1.46 Schedule of the Work:  The document prepared by the Contractor and approved by the Owner that 

specifies the dates on which the Contractor plans to begin and complete various parts of the Work, 
including dates on which information and approvals are required from the Owner. 

 
1.47 Schedule of Values:  The document prepared by the Contractor and approved by the Owner before the 

commencement of the Work that specifies the dollar values of discrete portions of the Work equal in 
sum to the contract amount.  The Schedule of Values is used to document progress payments of the 
Work in regular (usually monthly) requisitions for payment.  See Requisition for Payment. 

 
1.48 Shop Drawings:  The drawings, diagrams, schedules and other data specially prepared for the Work 

by the Contractor or a Subcontractor, manufacturer, supplier or distributor to illustrate some portion 
of the Work. 

 
1.49 Specifications:  The portion of the Contract Documents consisting of the written requirements of the 

Work for materials, equipment, systems, standards, workmanship, and performance of related 
services. 

 
1.50 Subcontractor:  An individual or entity undertaking the execution of any part of the Work by virtue of 

a written agreement with the Contractor or any other Subcontractor.  Also, an individual or entity 
retained by the Contractor or any other Subcontractor as an independent contractor to provide the 
labor, materials, equipment or services necessary to complete a specific portion of the Work. 

 
1.51 Substantial Completion Date:  Point of time when the Work or a designated portion of the Work is 

sufficiently complete in compliance with the Contract Documents so that the Owner can occupy or 
utilize the Work for its intended purpose without unscheduled disruption.  Substantial Completion is 
documented by the date of the Certificate of Substantial Completion signed by the Owner and the 
Contractor. 

 
1.52 Superintendent:  The representative of the Contractor on the job site, authorized by the Contractor to 

receive and fulfill instructions from the Consultant. 
 
1.53 Surety:  The individual or entity that is legally bound with the Contractor and Subcontractor to insure 

the faithful performance of the contract and for the payment of the bills for labor, materials and 
equipment by the Contractor and Subcontractors. 
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1.54 Work:  The construction and services, whether completed or partially completed, including all labor, 

materials, equipment and services provided or to be provided by the Contractor and Subcontractors to 
fulfill the requirements of the Project as described in the Contract Documents. 
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1. Preconstruction Conference 
1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a 

preconstruction conference with the Owner and Consultant.  The purpose of this conference is as 
follows. 

1.1.1 Introduce all parties who have a significant role in the Project, including: 
 Owner (State agency or other contracting entity) 

 Owner's Representative 
 Consultant (Architect or Engineer) 

Subconsultants 
Clerk-of-the-works 

 Contractor (GC) 
  Superintendent 
  Subcontractors 
 Other State agencies 
 Construction testing company 
 Commissioning agent 
 Special Inspections agent 
 Bureau of General Services (BGS); 
1.1.2 Review the responsibilities of each party; 
1.1.3 Review any previously-identified special provisions of the Project; 
1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the 

Owner and Consultant; 
1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner 

and Consultant; 
1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera; 
1.1.7 discuss jobsite issues; 
1.1.8 Discuss Project close-out procedures; 
1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and 
1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work. 
 

2. Intent and Correlation of Contract Documents 
2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract 

Documents consist of various components; each component complements the others.  What is 
shown as a requirement by any one component shall be inferred as a requirement on all 
corresponding components. 
 

2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, 
services, supplies, operations and methods necessary for, and reasonably incidental to, the 
construction and completion of the Project.  Any work that deviates from the Contract Documents 
which appears to be required by the exigencies of construction or by inconsistencies in the 
Contract Documents, will be determined by the Consultant and authorized in writing by the 
Consultant, Owner and the Bureau prior to execution.  The Contractor shall be responsible for 
requesting clarifying information where the intent of the Contract Documents is uncertain. 
 

2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the 
disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of 
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such errors or omissions.  The Consultant shall make any corrections or clarifications necessary 
in such a situation to document the true intent of the Contract Documents. 

 

3. Additional Drawings and Specifications 
3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the 

Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work. 
 

3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for 
the area of the documents where those revisions apply, when corrections or clarifications are 
made by the Consultant.  All such information shall be consistent with, and reasonably inferred 
from, the Contract Documents.  The Contractor shall do no work without the proper Drawings 
and Specifications. 

 

4. Ownership of Contract Documents 
4.1 The designs represented on the Contract Documents are the property of the Consultant.  The 

Drawings and Specifications shall not be used on other work without consent of the Consultant. 
 

5. Permits, Laws, and Regulations 
5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project 

approvals necessary to complete the Work, unless otherwise specified in the Contract Documents. 
 

5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine 
Department of Transportation, or other similar state government project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent 
changes in existing facilities. 
 

5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for 
the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance 
or restrictions that may result from the issuing of permits and licenses. 
 

5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all 
required notices bearing on the implementation of the Work.  In the event the Contractor observes 
disagreement between the Drawings and Specifications and any ordinances, laws, rules and 
regulations, the Contractor shall promptly notify the Consultant in writing.  Any necessary 
changes shall be made as provided in the contract for changes in the work.  The Contractor shall 
not perform any work knowing it to be contrary to such ordinances, laws, rules and regulations. 
 

5.7 The Contractor shall comply with local, state and federal regulations regarding construction 
safety and all other aspects of the Work. 
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5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 
M.R.S. §784 (2). 

 

6. Taxes 
6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 

M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
 

6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its 
subcontractor of tangible personal property that is to be physically incorporated in, and become a 
permanent part of, real property for sale to or owned by the Owner, are exempt from Maine State 
sales and use taxes.  Tangible personal property is defined in 36 M.R.S. §1752 (17). 
 

6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 
04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in 
Rule 302 (18-125 CMR 302). 

 

7. Labor and Wages 
7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, 

ordinances, and legal requirements affecting the work in Maine. 
 

7.2 The Consultant shall include a wage determination document prepared by the Maine Department 
of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The 
document shows the minimum wages required to be paid to each category of labor employed on 
the project. 
 

7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll 
records to the Owner ("the contracting agency") showing the name and occupation of all workers 
and all independent contractors employed on the project.  The monthly submission must also 
include the Contractor's company name, the title of the project, hours worked, hourly rate or other 
method of remuneration, and the actual wages or other compensation paid to each person. 
 

7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal 
information regarding workers and independent contractors, other than the information described 
above.  Such information shall not include Social Security number, employee identification 
number, or employee address or phone number, for example. 
 

7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the 
Workers’ Compensation Board a list of all subcontractors and independent contractors on the job 
site and a record of the entity to whom that subcontractor or independent contractor is directly 
contracted and by whom that subcontractor or independent contractor is insured for workers' 
compensation purposes. 
 

7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, 
and shall not employ any person unfit or unskilled to do the work assigned to them. 
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7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly 
pay all others who have billed and are due for materials, supplies and services used in the Work, 
and shall promptly pay all others who have billed and are due for insurance, workers 
compensation coverage, federal and state unemployment compensation, and Social Security 
charges pertaining to this Project.  Before final payments are made, the Contractor shall furnish to 
the Owner affidavits that all such payments described above have been made. 
 

7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, 
Maine 04333 for guidance on labor issues. 
 

7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, 
Augusta, Maine 04333 for guidance on workers' compensation issues. 

 

8. Indemnification 
8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from 

and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and 
defense costs, for any and all injuries to persons or property, including claims for violation of 
intellectual property rights, to the extent caused by the negligent acts or omissions of the 
Contractor, its employees, agents, officers or subcontractors in the performance of work under 
this Agreement.  The Contractor shall not be liable for claims to the extent caused by the 
negligent acts or omissions of the Owner or for actions taken in reasonable reliance on written 
instructions of the Owner. 

 
8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of 

work under this Agreement by the Contractor, its employees or agents, officers or subcontractors. 
 

8.3 This indemnity provision shall survive the termination of the Agreement, completion of the 
project or the expiration of the term of the Agreement. 

 

9. Insurance Requirements 
9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or 

certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates 
to the Owner and BGS at the commencement of this Contract and at policy renewal or revision 
dates.  The certificates shall identify the project name and BGS project number, and shall name 
the Owner as certificate holder and as additional insured for general liability and automobile 
liability coverages.  The submitted forms shall contain a provision that coverage afforded under 
the insurance policies will not be canceled or materially changed unless at least ten days prior 
written notice by registered letter has been given to the Owner and BGS. 
 

9.2 The Owner does not warrant or represent that the insurance required herein constitutes an 
insurance portfolio which adequately addresses all risks faced by the Contractor or its 
Subcontractors.  The Contractor is responsible for the existence, extent and adequacy of insurance 
prior to commencement of work.  The Contractor shall not allow any Subcontractor to commence 
work until all similar insurance required of the Subcontractor has been confirmed by the 
Contractor. 
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9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, 
if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period 
(ERP) insurance for the period of time that any claims could be brought.  The Contractor shall 
ensure that all Subcontractors they engage or employ will procure and maintain similar insurance 
in form and amount acceptable to the Owner and BGS.  At a minimum, the insurance shall be of 
the types and limits set forth herein protecting the Contractor from claims which may result from 
the Contractor’s execution of the Work, whether such execution be by the Contractor or by those 
employed by the Contractor or by those for whose acts they may be liable.  All required insurance 
coverages shall be placed with carriers authorized to conduct business in the State of Maine by 
the Maine Bureau of Insurance. 
 

9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site 
in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  
Minimum acceptable limits for Employer’s Liability are:  

Bodily Injury by Accident .......................................... $500,000 
Bodily Injury by Disease ............................................ $500,000 Each Employee 
Bodily Injury by Disease ............................................ $500,000 Policy Limit 
 

9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily 
injury and property damage liability for all hazards of the Project including premise and 
operations, products and completed operations, contractual, and personal injury liabilities.  The 
policy shall include collapse and underground coverage as well as explosion coverage if 
explosion hazards exist.  Aggregate limits shall apply on a location or project basis.  Minimum 
acceptable limits are:  

General aggregate limit .............................................. $2,000,000 
Products and completed operations aggregate ........... $1,000,000 
Each occurrence limit ................................................. $1,000,000 
Personal injury aggregate ........................................... $1,000,000 
 

9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death 
or property damage resulting from the maintenance, ownership or use of all owned, non-owned 
and hired automobiles, trucks and trailers.  Minimum acceptable limit is:  

Any one accident or loss ............................................ $500,000 
 

9.3.4 For the portion of a project which is new construction, the Contractor shall procure and maintain 
Builder’s Risk insurance naming the Owner, Contractor, and any Subcontractor as insureds as 
their interest may appear.  Covered causes of loss form shall be all Risks of Direct Physical Loss, 
endorsed to include flood, earthquake, transit and sprinkler leakage where sprinkler coverage is 
applicable.  Unless specifically authorized in writing by the Owner, the limit of insurance shall 
not be less than the initial contract amount, for the portion of the project which is new 
construction, and coverage shall apply during the entire contract period and until the work is 
accepted by the Owner. 
 

9.3.5 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and 
above, naming the Owner as the Named Insured.  Minimum acceptable limits are:  

General aggregate limit .............................................. $2,000,000 
Each occurrence limit ................................................. $1,000,000 

 



revised 27 April 2021 00 72 13 
General Conditions 

00 72 13 General Conditions 27 April 2021.docx Page 7 of 22 00 72 13 

10. Contract Bonds 
10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a 

Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  
Each bond value shall be for the full amount of the contract and issued by a surety company 
authorized to do business in the State of Maine as approved by the Owner.  The bonds shall be 
executed on the forms furnished in the Bid Documents.  The bonds shall allow for any subsequent 
additions or deductions of the contract. 
 

10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to 
protect the Owner’s interest in connection with the one year guarantee of workmanship and 
materials and to assure settlement of claims for the payment of all bills for labor, materials and 
equipment by the Contractor. 

 

11. Patents and Royalties 
11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of 

any patented articles or methods used in the Work.  The expense of defending any suits for 
infringement or alleged infringement of such patents shall be borne by the Contractor.  Awards 
made regarding patent suits shall be paid by the Contractor.  The Contractor shall hold the Owner 
harmless regarding patent suits that may arise due to installations made by the Contractor, and to 
any awards made as a result of such suits. 
 

11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by 
the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments 
that may arise due to installations made by the Contractor. 

 

12. Surveys, Layout of Work 
12.1 The Owner shall furnish all property surveys unless otherwise specified. 

 
12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall 

employ a competent surveyor to position all construction on the site.  The surveyor shall run the 
axis lines, establish correct datum points and check each line and point on the site to insure their 
accuracy.  All such lines and points shall be carefully preserved throughout the construction. 
 

12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor 
shall take measurements and verify dimensions of any existing work that affects the Work or to 
which the Work is to be fitted.  The Contractor is solely responsible for the accuracy of all 
measurements.  The Contractor shall verify all grades, lines, levels, elevations and dimensions 
shown on the Drawings and report any errors or inconsistencies to the Consultant prior to 
commencing work. 

 

13. Record of Documents 
13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good 

order and current status, for access by the Owner and Consultant. 
 

13.2 The Contractor shall maintain, continuously updated, complete records of Requests for 
Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, 
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supplemental sketches, Change Order Proposals, Change Orders, Shop Drawings, testing reports, 
et cetera, for access by the Owner and Consultant. 

 

14. Allowances 
14.1 The Contract Price shall include all allowances described in the Contract Documents.  The 

Contractor shall include all overhead and profit necessary to implement each allowance in their 
Contract Price. 
 

14.2 The Contractor shall not be required to employ parties for allowance work against whom the 
Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in 
writing of their position and shall propose an alternative party to complete the work of the 
allowance. 

 

15. Shop Drawings 
15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, 

suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify 
all field measurements, check and authorize all Shop Drawings and schedules required by the 
Work.  The Contractor is the responsible party and contact for the Contractor's work as well as 
that of Subcontractors, suppliers or others who provide Shop Drawings. 
 

15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for 
general conformity with the design concept of the project and compliance with the information 
provided in the Contract Documents. 
 

15.3 The Contractor shall provide monthly updated logs containing: requests for information, 
information bulletins, supplemental instructions, supplemental sketches, change order proposals, 
change orders, submittals, testing and deficiencies. 
 

15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity 
of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the 
Consultant shall not relieve the Contractor from responsibility for deviations from Drawings and 
Specifications, unless the Contractor has called such deviations to the attention of the Consultant 
at the time of submission and secured the Consultant’s written approval.  The acceptance of Shop 
Drawings or schedules by the Consultant does not relieve the Contractor from responsibility for 
errors in Shop Drawings or schedules. 

 

16. Samples 
16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by 

the Consultant.  The Consultant shall review and approve such samples, with reasonable 
promptness, for general conformity with the design concept of the project and compliance with 
the information provided in the Contract Documents.  The subsequent work shall be in accord 
with the approved samples. 
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17. Substitutions 
17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the 

item or material specified describes a proprietary product, or uses the name of a manufacturer, the 
term “or approved equal” shall be implied, if it is not included in the text.  The specific item or 
material specified establishes a minimum standard for the general design, level of quality, type, 
function, durability, efficiency, reliability, compatibility, warranty coverage, installation factors 
and required maintenance.  The Drawing or written Specification shall not be construed to 
exclude other manufacturers products of comparable design, quality, and efficiency. 
 

17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant 
for consideration.  Particular models of items and particular materials which the Contractor 
asserts to be equal to the items and materials identified in the Contract Documents shall be 
allowed only with written approval by the Consultant.  The request for substitution shall include a 
cost comparison and a reason or reasons for the substitution. 
 

17.3 The Consultant may request additional information about the proposed substitution.  The 
approval or rejection of a proposed substitution may be based on timeliness of the request, source 
of the information, the considerations of minimum standards described above, or other 
considerations.  The Consultant should briefly state the rationale for the decision.  The decision 
shall be considered final. 
 

17.4 The duration of a substitution review process can not be the basis for a claim for delay in the 
Schedule of the Work. 

 

18. Assignment of Contract 
18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of 

the Owner.  The Contractor shall not assign any money due to the Contractor without the written 
consent of the Owner. 

 

19. Separate Contracts 
19.1 The Owner reserves the right to create other contracts in connection with this Project using 

similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable 
opportunity for the delivery and storage of materials and the execution of their work.  The 
Contractor shall coordinate and properly connect the Work of all contractors. 
 

19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in 
work of the Owner's other contractors that impacts the proper execution or results of the 
Contractor.  The Contractor’s failure to observe or report any deficiencies constitutes an 
acceptance of the Owner's other contractors work as suitable for the interface of the Contractor’s 
work, except for latent deficiencies in the Owner's other contractors work. 
 

19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent 
deficiencies in their own work that would impact the proper execution or results of the Owner's 
other contractors. 
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19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with 
the Owner's other contractors and settle such conflicts or claims for damages by mutual 
agreement or arbitration, if necessary, at no expense to the Owner. 
 

19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have 
been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such 
proceedings at the Contractor's expense.  The Contractor shall pay or satisfy any judgment that 
may arise against the Owner, and pay all other costs incurred. 

 

20. Subcontracts 
20.1 The Contractor shall not subcontract any part of this contract without the written permission of 

the Owner. 
 

20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the 
Consultant and Owner for approval by the Owner prior to commencing work.  The 
Subcontractors named shall be reputable companies of recognized standing with a record of 
satisfactory work. 
 

20.3 The Contractor shall not employ any Subcontractor or use any material until they have been 
approved, or where there is reason to believe the resulting work will not comply with the Contract 
Documents. 
 

20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of 
Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions 
of persons directly or indirectly employed by the Contractor. 
 

20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or 
create any direct contractual relationship between any Subcontractor and the Owner. 

 

21. Contractor-Subcontractor Relationship 
21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract 

Documents that bind the Contractor to the Owner. 
 

21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work 
completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the 
Contractor no more than seven days after receipt of payment from the Owner. 
 

21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the 
subcontract provide for earlier or larger payments than described in the provision above. 
 

21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, 
less retainage, no more than seven days after receipt of payment from the Owner for the 
Contractor's approved Requisition for Payment, even if the Consultant fails to certify a portion of 
the Requisition for Payment for a cause not the fault of the Subcontractor. 
 

21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount 
in excess of amounts that are specified by the subcontract. 
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21.6 The Contractor shall not make a claim for services rendered or materials furnished by the 

Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten 
calendar days of the day in which the claim originated. 
 

21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in 
any progress conference or disputes involving subcontract work. 
 

21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by 
the Contractor. 
 

21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and 
assumes toward the Contractor all the obligations and responsibilities that the Contractor, by 
those documents, assumes toward the Owner. 
 

21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable 
time as to enable the Contractor to apply for payment as specified. 
 

21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the 
Contractor in the manner provided in these General Conditions for like claims by the Contractor 
to the Owner, except that the time for the Subcontractor to make claims for extra cost is seven 
calendar days after the receipt of Consultant's instructions. 

 

22. Supervision of the Work 
22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any 

necessary assistant superintendents, overseeing the project.  The superintendent shall not be 
reassigned without the consent of the Owner unless a superintendent ceases to be employed by 
the Contractor due to unsatisfactory performance. 
 

22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant 
or Owner to the superintendent shall be as binding as if given directly to the Contractor's main 
office.  All important directives shall be confirmed in writing to the Contractor.  The Consultant 
and Owner are not responsible for the acts or omissions of the superintendent or assistant 
superintendents. 
 

22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of 
care.  The superintendent shall carefully study and compare all Contract Documents and promptly 
report any error, inconsistency or omission discovered to the Consultant.  The Contractor may not 
necessarily be held liable for damages resulting directly from any error, inconsistency or omission 
in the Contract Documents or other instructions by the Consultant that was not revealed by the 
superintendent in a timely way. 
 

23. Observation of the Work 
23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the 

site for the purpose of observation of the progress of the work.  All necessary safeguards and 
accommodations for such observations shall be provided by the Contractor. 
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23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The 
Contractor shall give sufficient notice to the appropriate parties of readiness for testing, 
inspection or examination. 
 

23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for 
inspections by a party other than the Consultant. 
 

23.4 The Consultant shall make all scheduled observations promptly, prior to the work being 
concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the 
Contractor shall notify the Consultant of the construction schedule in this regard.  Work 
concealed or buried prior to the Consultant's approval may need to be uncovered at the 
Contractor’s expense. 
 

23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must 
be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the 
Owner shall pay the expense of the reexamination and remedial work.  If the work is found to not 
conform to the Contract Documents, the Contractor shall pay the expense, unless the defect in the 
work was caused by the Owner's Contractor, whose responsibility the reexamination expense 
becomes. 
 

23.6 The Bureau shall periodically observe the Work during the course of construction and make 
recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be 
considered and implemented through the usual means for changes to the Work. 

 

24. Consultant's Status 
24.1 The Consultant represents the Owner during the construction period, and observes the work in 

progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only 
to the extent expressly provided by the Contract Documents or otherwise demonstrated to the 
Contractor.  The Consultant has authority to stop the work whenever such an action is necessary, 
in the Consultant's reasonable opinion, to ensure the proper execution of the contract. 
 

24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its 
performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the 
Consultant’s powers under the contract to enforce faithful performance by both parties. 
 

24.3 In the event of the termination of the Consultant's employment on the project prior to completion 
of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new 
Consultant relative to this contract shall be that of the former Consultant. 

 

25. Management of the Premises 
25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a 

manner that does not unreasonably hinder site circulation, environmental stability, or any long 
term effect.  Likewise, the Consultant's directions shall not cause the use of premises to be 
impeded for the Contractor or Owner. 
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25.2 The Contractor shall not use the premises for any purpose other than that which is directly related 
to the scope of work.  The Owner shall not use the premises for any purpose incompatible with 
the proposed work simultaneous to the work of the Contractor. 
 

25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the 
premises such as signage and advertisements, as well as activities conducted on the premises such 
as fires, and smoking. 
 

25.4 The Owner may occupy any part of the Project that is completed with the written consent of the 
Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or 
occupancy shall not, in and of itself, be construed as a final acceptance of any work or materials. 

 

26. Safety and Security of the Premises 
26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety 

officer whose duty is the prevention of accidents on the site. 
 

26.2 The Contractor shall continuously maintain security on the premises and protect from 
unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall 
also effectively protect the property and adjacent properties from damage or loss. 
 

26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on 
and adjacent to the site, abiding by applicable local, state and federal safety regulations. The 
Contractor shall erect and continuously maintain safeguards for the protection of workers and 
others, and shall post signs and other warnings regarding hazards associated with the construction 
process, such as protruding fasteners, moving equipment, trenches and holes, scaffolding, 
window, door or stair openings, and falling materials. 
 

26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project 
at areas not intended to be altered according to the Contract Documents. 
 

26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities 
shown in the Drawings and Specifications or otherwise located by the Contractor. 
 

26.6 The Contractor shall protect from damage existing trees and other significant plantings and 
landscape features of the site which will remain a permanent part of the site.  If necessary or 
indicated in the Contract Documents, tree trunks shall be boxed and barriers erected to prevent 
damage to tree branches or roots. 
 

26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or 
Subcontractor’s forces, including that which is reasonably protected, at the expense of the 
responsible party. 
 

26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which 
imperils personal or structural safety.  The Consultant may consult with the Contractor on such 
means and methods of construction, however, the ultimate responsibility lies with the Contractor. 
 

26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities 
such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must 
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approve altering any structural components of the project.  The Contractor shall supervise all 
construction activities carried out by others on site to ensure that the work is neatly done and in a 
manner that will not endanger the structure or the component parts. 
 

26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect 
health, life or serious damage to the premises or adjacent properties, to prevent such potential loss 
or injury.  The Contractor may negotiate with the Owner for compensation for expenses due to 
such emergency work. 
 

26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any 
form at the project site.  The Contractor shall avoid disruption of any hazardous materials or toxic 
substances at the project site and promptly notify the Owner in writing on the occasion of such a 
discovery. 
 

26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused 
by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of 
the Work provisions of this section regarding cleaning at the completion of the project. 

 

27. Changes in the Work 
27.1 The Contractor shall not proceed with extra work without an approved Change Order or 

Construction Change Directive.  A Change Order which has been properly signed by all parties 
shall become a part of the contract. 
 

27.2 A Change Order is the usual document for directing changes in the Work.  In certain 
circumstances, however, the Owner may utilize a Construction Change Directive to direct the 
Contractor to perform changes in the Work that are generally consistent with the scope of the 
project.  The Owner shall use a Construction Change Directive only when the normal process for 
approving changes to the Work has failed to the detriment of the Project, or when agreement on 
the terms of a Change Order cannot be met, or when an urgent situation requires, in the Owner's 
judgment, prompt action by the Contractor. 
 

27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of 
work, with proposed Contract Price and Contract Time revisions, if any, clearly stated. 
 

27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed 
by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis 
for a Change Order.  Changes in the Contract Price and Contract Time shall be as defined in the 
Construction Change Directive unless subsequently negotiated with some other terms. 
 

27.5 The method of determining the dollar value of extra work shall be by: 
.1 an estimate of the Contractor accepted by Owner as a lump sum, or 
.2 unit prices named in the contract or subsequently agreed upon, or 
.3 cost plus a designated percentage, or 
.4 cost plus a fixed fee. 
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27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost 
plus designated percentage methods so as not to exceed the following rates.  The rates include all 
overhead and profit expenses. 
.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost; 
.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost; 
.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due 

the Subcontractor. 
 

27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated 
percentage method.  The Consultant shall review and certify the appropriate amount which 
includes the Contractor's overhead and profit.  The Owner shall make payments based on the 
Consultant’s certificate. 
 

27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of 
delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and 
unemployment insurance), and cost of rental of power tools and equipment.  Labor cost may 
include a pro-ratio share of a foreman’s time only in the case of an extension of contract time 
granted due to the Change Order. 
 

27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, 
supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, 
general office expenses, and all other overhead expenses directly related to the Change Order. 
 

27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs 
but not overhead and profit expenses for those Change Order items that result in a net value of 
credit to the contract. 
 

27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The 
Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, 
which may affect the work of this Contractor, without invalidating the contract.  Change Orders 
for extension of the time caused by such changes shall be developed at the time of directing the 
change in scope of work. 
 

27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is 
consistent with the intent of the design or project. 
 

27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions 
discovered at the site which materially differ from those represented in the Drawings or 
Specifications, and which may eventually result in a change in the scope of work.  The Contractor 
shall suspend work until receiving direction from the Consultant.  The Consultant shall promptly 
investigate the conditions and respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Consultant shall determine if the discovered conditions 
warrant a Change Order. 
 

27.14 The Contractor shall, within ten calendar days of receipt of the information, give written 
notification to the Consultant if the Contractor claims that instructions by the Consultant will 
constitute extra cost not accounted for by Change Order or otherwise under the contract.  The 
Consultant shall promptly respond to the Contractor's notice with direction that avoids any 
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unnecessary delay of the Work.  The Consultant shall determine if the Contractor's claim warrants 
a Change Order. 

 

28. Correction of the Work 
28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-

conforming to the contract.  The Contractor shall replace the work properly at no expense to the 
Owner.  The Contractor is also responsible for the expenses of others whose work was damaged 
or destroyed by such remedial work. 
 

28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor 
within a reasonable time, that time defined in a written notice from the Consultant.  The Owner 
may elect to store removed non-conforming work not removed by the Contractor at the 
Contractor's expense.   The Owner may, with ten days written notice, dispose of materials which 
the Contractor does not remove.  The Owner may sell the materials and apply the net proceeds, 
after deducting all expenses, to the costs that should have been borne by the Contractor. 
 

28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any 
related damage to other work which appears within a period of one year from the date of 
substantial completion, and in accord with the terms of any guarantees provided in the contract.  
The Owner shall promptly give notice of observed defects to the Contractor and Consultant.  The 
Consultant shall determine the status of all claimed defects.  The Contractor shall perform all 
remedial work without unjustifiable delay in either the initial response or the corrective action. 

 
28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable 

deduction from the contract amount in lieu of the Contractor correcting non-conforming or 
defective work. 

 

29. Owner's Right to do Work 
29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or 

complete unfinished work.  Such action shall take place only after giving the Contractor three 
days written notice, and provided the Consultant approves of the proposed course of action as an 
appropriate remedy.   The Owner may then deduct the cost of the remedial work from the amount 
due the Contractor. 
 

29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in 
emergency situations that potentially effect health, life or serious damage to the premises or 
adjacent properties, to prevent such potential loss or injury.  The Owner shall inform the 
Contractor of the emergency work performed, particularly where it may affect the work of the 
Contractor. 

 

30. Termination of Contract and Stop Work Action 
30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to 

justify such action, without prejudice to any other right or remedy and after giving the Contractor 
and the Contractor’s surety seven days written notice, terminate the employment of the 
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Contractor.  At that time the Owner may take possession of the premises and of all materials, 
tools and appliances on the premises and finish the work by whatever method the Owner may 
deem expedient.  Cause for such action by the Owner includes: 
.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its 

creditors, or 
.2 a receiver is appointed due to the Contractor’s insolvency, or 
.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled 

workers or proper materials, or 
.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or 

labor, or 
.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, 

or is otherwise found guilty of a substantial violation of a provision of the Contract 
Documents. 

 
30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the 

Contractor as described above, to receive any further payment until the Work is finished.  If the 
unpaid balance of the contract amount exceeds the expense of finishing the Work, including 
compensation for additional architectural, managerial and administrative services, such balance 
shall be paid to the Contractor.  If the expense of finishing the Work exceeds the unpaid balance, 
the Contractor shall pay the difference to the Owner.  The Consultant shall certify the expense 
incurred by the Contractor’s default.  This obligation for payment shall continue to exist after 
termination of the contract. 
 

30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a 
period of thirty consecutive days, and through no act or fault of the Contractor or of anyone 
employed by the Contractor, with seven days written notice to the Owner and the Consultant, 
terminate this contract.  The Contractor may then recover from the Owner payment for all work 
executed, any proven loss and reasonable profit and damage. 
 

30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days 
after the Contractor's formal request for payment, through no fault of the Contractor, or if the 
Owner fails to pay to the Contractor within 30 days after submission of any sum certified by the 
Consultant, with seven days written notice to the Owner and the Consultant, stop the Work or 
terminate this Contract. 

 

31. Delays and Extension of Time 
31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered 

in the work which have approved time extensions, or by an act or neglect of the Owner, the 
Consultant, or the Owner's Contractor, or by strikes, lockouts, fire, flooding, unusual delay in 
transportation, unavoidable casualties, or by other causes beyond the Contractor’s control.  The 
Consultant shall determine the status of all claimed causes. 
 

31.2 The contract shall not be extended for delay occurring more than seven calendar days before the 
Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only 
one claim is necessary. 
 

31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no 
schedule or agreement is made between the Contractor and the Consultant indicating the dates 
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which drawings shall be furnished and fourteen calendar days has passed after said date for such 
drawings. 
 

31.4 This article does not exclude the recovery of damages for delay by either party under other 
provisions in the Contract Document. 

 

32. Payments to the Contractor 
32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a 

Schedule of Values form, before the first application for payment, for approval by the Owner and 
Consultant.  The Consultant may direct the Contractor to provide evidence that supports the 
correctness of the form.  The approved Schedule of Values shall be used as a basis for payments. 
 

32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a 
form approved by the Owner and Consultant.  The Consultant may require receipts or other 
documents showing the Contractor's payments for materials and labor, including payments to 
Subcontractors. 
 

32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently 
than once each month, unless the Owner approves a more frequent interval due to unusual 
circumstances.  The Requisition for Payment is based on the proportionate quantities of the 
various classes of work completed or incorporated in the Work, in agreement with the actual 
progress of the Work and the dollar value indicated in the Schedule of Values. 
 

32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be 
complete and correct prior to payment being made by the Owner.  The Consultant may certify an 
appropriate amount for materials not incorporated in the Work which have been delivered and 
suitably stored at the site.  The Contractor shall submit bills of sale, insurance certificates, or 
other such documents that will adequately protect the Owner’s interests prior to payments being 
certified. 
 

32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a 
certified Requisition for Payment with payment made, and said materials thereafter are damaged, 
deteriorated or destroyed, or for any reason whatsoever become unsuitable or unavailable for use 
in the Work, the full amount previously allowed shall be deducted from subsequent payments 
unless the Contractor satisfactorily replaces said material. 
 

32.6 The Contractor may request certification of an appropriate dollar amount for materials not 
incorporated in the Work which have been delivered and suitably stored away from the site.  The 
Contractor shall submit bills of sale, insurance certificates, right-of-entry documents or other such 
documents that will adequately protect the Owner’s interests.  The Consultant shall determine if 
the Contractor's documentation for the materials is complete and specifically designated for the 
Project.  The Owner may allow certification of such payments. 
 

32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved 
Requisitions for Payment showing the amounts certified in the Schedule of Values. 
 

32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire 
occupancy of the project by the Owner shall not constitute an acceptance of any work that does 
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not conform to the Contract Documents.  The making and acceptance of the final payment 
constitutes a waiver of all claims by the Owner, other than those arising from unsettled liens, 
from faulty work or materials appearing within one year from final payment or from requirements 
of the Drawings and Specifications, and of all claims by the Contractor, except those previously 
made and still unsettled. 

 

33. Payments Withheld 
33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the 

fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this 
“retainage” to the Contractor temporarily or permanently during the progress of the Work.  The 
Owner may thereafter withhold further payments until the full amount of the five percent is 
reestablished.  The Contractor may deposit with the Maine State Treasurer certain securities in 
place of retainage amounts due according to Maine Statute (5 M.R.S. §1746). 

 
33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment 

submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to 
protect the Owner from loss due to any of the following: 
.1 defective work not remedied; 
.2 claims filed or reasonable evidence indicating probable filing of claims; 
.3 failure to make payments properly to Subcontractors or suppliers; 
.4 a reasonable doubt that the contract can be completed for the balance then unpaid; 
.5 liability for damage to another contractor. 

 
The Owner shall make payment to the Contractor, in the amount withheld, when the above 
circumstances are removed. 

 

34. Liens 
34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this 

contract before the final payment or any part of the retainage payment is released.  The 
Contractor shall provide with the release of liens an affidavit asserting each release includes all 
labor and materials for which a lien could be filed.  Alternately, the Contractor, in the event any 
Subcontractor or supplier refuses to furnish a release of lien in full, may furnish a bond 
satisfactory to the Owner, to indemnify the Owner against any lien. 
 

34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the 
Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to 
pay in discharging such lien, including all cost and reasonable attorney’s fees. 

 

35. Workmanship 
35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the 

quality specified in the Contract Documents and approved in submittal and sample.  The 
installation methods shall be of the highest standards, and the best obtainable from the respective 
trades.  The Consultant’s decision on the quality of work shall be final. 
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35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply 
the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in 
their respective trades. 
 

35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to 
allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors 
or others.  The Owner and Consultant may advise the Contractor regarding such subsequent work.  
Notwithstanding the notification or knowledge of such subsequent work, the Contractor may be 
directed to comply with this standard of compatible construction by the Consultant at the 
Contractor's expense. 
 

35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior 
to commencing that work, in a circumstance where the Contractor believes the work cannot 
feasibly be completed at the highest quality, or as indicated in the Contract Documents.  The 
Consultant shall respond to such requests in a timely way, providing clarifying information, a 
feasible revision, or instruction allowing a reduced quality of work.  The Contractor shall follow 
the direction of the Consultant regarding the required request for information. 
 

35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a 
period of one year commencing with the date of the Certificate of Substantial Completion, unless 
specified otherwise for specific elements of the project.  The Work may also be subdivided in 
mutually agreed upon components, each defined by a separate Certificate of Substantial 
Completion. 

 

36. Close-out of the Work 
36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The 

Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  
The Contractor shall clean all windows and glass immediately prior to the final inspection, unless 
otherwise directed. 
 

36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the 
Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted 
from the sum due to the Contractor. 
 

36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of 
unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The 
Consultant shall document the successful completion of the Work in a dated Certificate of 
Substantial Completion, to be signed by Owner, Consultant, and Contractor. 
 

36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely 
and permanently installed.  The Contractor may be found liable for the expenses of individuals 
called to final inspection meetings prematurely. 
 

36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period 
conference, typically scheduled close to one year after the Substantial Completion date. 
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37. Date of Completion and Liquidated Damages 
37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if 

necessary.  The request shall include the reasons the Contractor believes justifies the proposed 
completion date.  The Owner may grant the revision of the contract completion date if the Work 
was delayed due to conditions beyond the control and the responsibility of the Contractor.  The 
Contractor shall not conduct unauthorized accelerated work or file delay claims to recover alleged 
damages for unauthorized early completion. 
 

37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any 
factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be 
found responsible for expenses of the Owner or Consultant if the Contractor fails to make 
notification of project delays. 
 

37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal 
review process, construction administration including minor changes in the Work and some bad 
weather.  The Contractor shall not file delay claims to recover alleged damages on work the 
Consultant determines has followed the expected rate of progress. 
 

37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the 
Owner and the Contractor, documents the date of Substantial Completion of the Work or a 
designated portion of the Work.  The Owner shall not consider the issuance of a Certificate of 
Occupancy by an outside authority a prerequisite for Substantial Completion if the Certificate of 
Occupancy cannot be obtained due to factors beyond the Contractor’s control. 
 

37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day 
that the Work remains uncompleted after the completion date specified in the Contract or an 
approved amended completion date.  The dollar amount per day shall be calculated using the 
Schedule of Liquidated Damages table shown below. 

 
If the original contract amount is: The per day Liquidated Damages shall be: 
Less than $100,000 $250 
$100,000 to less than $2,000,000 $750 
$2,000,000 to less than $10,000,000 $1,500 
$10,000,000 and greater $1,500 plus $250 for 

each $2,000,000 over $10,000,000 
 

38. Dispute Resolution 
38.1 Mediation 

 
38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through 

informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties. 
 

38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be 
necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before 
good faith mediation efforts are completed, the party filing suit shall agree to stay all proceedings 
in the lawsuit pending completion of the mediation process, provided such stay is without 
prejudice. 
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38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate 
related claims between Owner and Contractor. 

 
38.2 Arbitration 

 
38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The 

arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one 
arbitrator; the third arbitrator shall be appointed by the arbitrators selected by the parties.  The 
arbitration shall be conducted in accordance with the Maine Uniform Arbitration Act (MUAA), 
except as otherwise provided in this section. 

 
38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be 

entered in court as provided in the MUAA. 
 
38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to 

the arbitration, unless the arbitrator orders otherwise. 
 
38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate 

related claims between Owner and Contractor. 
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PART 1- GENERAL 
 
1.1 Related Documents 
 A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specifications Sections, apply to this Section. 
 
1.2 Summary 
 A. This Section includes the wage determination requirements for Contractors as issued by the State 

of Maine Department of Labor Bureau of Labor Standards or the United States Department of 
Labor. 

 
1.3 Requirements 
 A. Conform to the wage determination schedule for this project which is shown on the following 

page. 
 
 
PART 2 - PRODUCTS (not used) 
 
 
PART 3 - EXECUTION (not used) 
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End of Section 00 73 46 

 
 

THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

   
 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2023 Fair Minimum Wage Rates 
Building 2 Androscoggin County 
(other than 1 or 2 family homes) 

Occupational Title Minimum Wage Minimum Benefit Total 
Brickmasons And Blockmasons $33.00  $4.54  $37.54  
Bulldozer Operator $30.00  $7.29  $37.29  
Carpenter $32.59  $12.38  $44.97  
Cement Masons And Concrete Finisher $24.00  $4.90  $28.90  
Construction And Maintenance Painters $22.75  $1.70  $24.45  
Construction Laborer $21.50  $3.02  $24.52  
Control And Valve Installers And Repairers - Except Mechanical Door $31.00  $9.86  $40.86  
Crane And Tower Operators $33.00  $11.33  $44.33  
Drywall And Ceiling Tile Installers $26.50  $3.91  $30.41  
Earth Drillers - Except Oil And Gas $28.25  $4.94  $33.19  
Electrical Power - Line Installer And Repairers $54.08  $25.81  $79.89  
Electricians $28.00  $5.81  $33.81  
Elevator Installers And Repairers $65.62  $44.18  $109.80  
Excavating And Loading Machine And Dragline Operators $24.75  $0.00  $24.75  
Excavator Operator $28.00  $2.40  $30.40  
Fence Erectors $24.00  $4.59  $28.59  
Floor Layers - Except Carpet/Wood/Hard Tiles $24.00  $6.32  $30.32  
Glaziers $26.10  $1.50  $27.60  
Grader/Scraper Operator $24.76  $3.96  $28.72  
Hazardous Materials Removal Workers $20.50  $0.94  $21.44  
Heating And Air Conditioning And Refrigeration Mechanics And Installers $30.00  $4.50  $34.50  
Heavy And Tractor - Trailer Truck Drivers $21.75  $1.00  $22.75  
Industrial Machinery Mechanics $33.43  $2.38  $35.81  
Insulation Worker - Mechanical $23.00  $3.63  $26.63  
Ironworker - Ornamental $27.22  $5.55  $32.77  
Light Truck Or Delivery Services Drivers $22.00  $3.17  $25.17  
Millwrights $33.90  $10.37  $44.27  
Mobile Heavy Equipment Mechanics - Except Engines $25.00  $4.32  $29.32  
Operating Engineers And Other Equipment Operators $26.63  $7.17  $33.80  
Pipelayers $25.50  $3.54  $29.04  
Plasterers And Stucco Masons $42.18  $19.67  $61.85  
Plumbers Pipe Fitters And Steamfitters $32.00  $4.09  $36.09  
Reinforcing Iron And Rebar Workers $24.00  $5.94  $29.94  
Riggers $28.00  $9.74  $37.74  
Roofers $24.00  $1.65  $25.65  
Sheet Metal Workers $23.00  $5.38  $28.38  
Structural Iron And Steel Workers $32.02  $24.67  $56.69  
Tapers $31.16  $4.18  $35.34  
Telecommunications Equipment Installers And Repairers - Except Line Installers $28.00  $14.01  $42.01  
Telecommunications Line Installers And Repairers $24.00  $4.13  $28.13  
Tile And Marble Setters $25.00  $5.05  $30.05  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2023 



Cross State Office Building First Floor Corridors Renovation                February 1, 2023 
Augusta, ME                    Issued For Construction 
 

 
WINTON SCOTT ARCHITECTS    01 10 00 - 1                  SUMMARY OF THE WORK 

SECTION 01 10 00 SUMMARY OF THE WORK 

 

PART 1 -  GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 
1. Work covered by the Contract Documents. 
2. Type of the Contract. 
3. Work under other contracts. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Specification formats and conventions. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Project consists of interior renovations. 
1. Project Location:  Burton Cross State Office Building, Augusta, Maine. 
2. Owner:  State of Maine. 

B. Architect Identification:  The Contract Documents, dated February 1, 2023, were prepared for the 
Project by Winton Scott Architects, P.A., 217 Commercial Street, Portland, ME  04101.  Tel:  207-
774-4811. 

C. The Work includes but is not limited to selective demolition, flooring, painting and corner guards 
complete and ready for use. 

1.3 COMPLETION DEADLINE 

A. The work shall be substantially complete on or before December 14, 2023. 

B. Work on-site shall begin on June 22, 2023. 
1. Occupants of the building will continue use of the building during construction. 
2. Following execution of the contract for construction, ordering of materials and preparing for 

construction may be undertaken. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

B. Contract Type:   State of Maine - Section 2-E, Contract Agreement (State Projects). 

1.5 WORK UNDER OTHER CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be carried out 
smoothly, without interfering with or delaying work under this Contract.  Coordinate the Work of 
this Contract with work performed under separate contracts. 

1.6 USE OF PREMISES 

A. General:  Contractor shall have full use of premises for construction operations, including use of 
Project site, during construction period and shall coordinate locations of staging and support for the 
work with the Owner. 
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B. Use of Site:  Limit use of premises to areas within the Contract limits indicated.  Do not disturb 
portions of Project site beyond areas in which the Work is indicated. 
1. Owner Occupancy:  Allow for Owner occupancy of Project site around building. 
2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and available 

to Owner, Owner's employees, and emergency vehicles at all times.  Do not use these areas for 
parking or storage of materials. 
a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of materials 

and equipment on-site. 

C. Use of Existing Building:  Maintain the existing building in a weather tight condition throughout the 
construction period.  Repair damage caused by construction operations.  Take all precautions 
necessary to protect the building and its occupants during the construction period.  Coordinate 
precautions with Owner. 

D. Time Restrictions for Performing Interior and Exterior Work:  Monday through Friday;  7 am to 5 
p.m., unless arrangements are made with the Owner prior to the start of work. 
1. Provide 24 hour notice to Architect when performing work other than normal working hours. 

1.7 OWNER'S OCCUPANCY REQUIREMENTS 

A. The Owner will occupy the building during the construction period. 
1. Continuous use of the existing building shall be maintained through the project. 
2. Work areas shall be phased as shown. 
3. The Owner shall move furniture before the start of work of each phase as needed. 
4. Noise-producing activities shall be scheduled for nights and/or weekends. 
5. The Owner shall conduct a background check on all on-site construction personnel.  The 

General Contractor shall provide the names and SSN’s of staff. 

B. Precautions to minimize noise shall be required throughout the course of the work. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 49-
division format and CSI/CSC's "MasterFormat 2004" numbering system. 
1. Section Identification:  The Specifications use section numbers and titles to help cross-

referencing in the Contract Documents.  Sections in the Project Manual are in numeric 
sequence; however, the sequence is incomplete.  Consult the table of contents at the beginning 
of the Project Manual to determine numbers and names of sections in the Contract 
Documents. 

B. Specification Content:  The Specifications use certain conventions for the style of language and the 
intended meaning of certain terms, words, and phrases when used in particular situations.  These 
conventions are as follows: 
1. Abbreviated Language:  Language used in the Specifications and other Contract Documents is 

abbreviated.  Words and meanings shall be interpreted as appropriate.  Words implied, but not 
stated, shall be inferred as the sense requires.  Singular words shall be interpreted as plural, 
and plural words shall be interpreted as singular where applicable as the context of the 
Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for clarity to 
describe responsibilities that must be fulfilled indirectly by Contractor or by others when so 
noted. 
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a. The words "shall," "shall be," or "shall comply with," depending on the context, are 
implied where a colon (:) is used within a sentence or phrase. 

C. References to Related Sections:  This paragraph lists only products, construction, and equipment that 
the reader might expect to find in this Section but are specified elsewhere. This is not meant to be a 
continuation of a list of work included in each section.  

1.9 MISCELLANEOUS PROVISIONS 

A. Contract Documents:   These documents, including the Contract, General Conditions, Supplementary 
Conditions, Specification sections, Drawings, Addenda and Modifications, indicate the work of the 
Contract and related requirements and conditions that have an impact on the project. It is recognized 
that work of the contract is also unavoidably affected or influenced by natural phenomenon including 
weather conditions and other forces outside the contract documents. Allow for additional time in the 
construction schedule for abnormal weather conditions. No change orders will be approved for 
adverse weather conditions. No change orders will be approved for additional winter heating 
expenses due to cold weather or rise in fuel costs. 

B. Hazardous Materials other than Asbestos:  Included in the work may be the removal and/or covering 
over of hazardous materials. It is the responsibility of the contractor to follow applicable Federal, 
State and Local guidelines to insure safe and proper handling of these materials. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 
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SECTION 01 14 00  WORK RESTRICTIONS 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 1 Specification Sections, apply to this Section. 

1.2 USE OF PREMISES 

A. Use of Site:  Limit use of premises to work in areas indicated.  Do not disturb portions of site 
beyond areas in which the Work is indicated. 

1. Limits:  Confine constructions operations areas shown. 
2. Owner Occupancy:  Allow for Owner occupancy of site and use by the public. 
3. Driveways and Entrances:  Keep driveways and entrances serving premises clear and 

available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use 
these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

B. Use of Existing Building:  Maintain existing building in a weathertight condition throughout 
construction period.  Repair damage caused by construction operations.  Protect building and its 
occupants during construction period. 

C. General:  Limitations on site usage as well as specific requirements that impact site utilization 
are indicated on the drawings and by other contract documents.  In addition to these limitations 
and requirements administer allocation of available space equitably among entities needing both 
access and space so as to produce the best overall efficiency in performance of the total work of 
the project.  Schedule deliveries so as to minimize space and time requirements for storage of 
materials and equipment on site. 

D. Special Provisions:  The Owner shall be consulted in advance in all premises matters regarding 
use of the site.  All deliveries and transport at the premises are to be coordinated through the 
Project Manager.  In the even of an apparent conflict of activities, the Owner's needs shall have 
priority. 

1. Secure Access:  The job site is located inside a special access area.  Personnel must be 
cleared to be in the work areas. 

2. Work Areas:  Staging areas shall be limited to the immediate work area on an adjacent 
roof.  All tools, ladders, dumpster, debris etc. shall be confined within the staging areas.  
The Contractor shall provide the following: 

a. Dumpster with a locking lid. 
b. Porta potty with a locking door.  The door must be locked at all times. 
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3. Tools and Storage:  Tools shall be stored in locked boxes when not in use on the roof. 

a. Tools shall be stored in locked boxes when not in use on the roof.  No tools shall 
be left unguarded or unattended. 

b. Ladders shall be chained when not in use. 
 

4. Smoking:  Smoking is not allowed anywhere on the property.  A minimum penalty of 
$100 shall be withheld from the Contractor’s payment for each item of tobacco product 
or portion thereof found on the construction site. 

 
5. Equipment:  No lift, portable or otherwise shall be left on the site overnight. 

E. Notify Owner and get approval prior to commencing any loud or noisy activity. 

1.3 OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with Owner's 
operations. 

B. Partial Owner Occupancy:  Owner reserves the right to occupy and to place and install 
equipment in completed areas of building, before Substantial Completion, provided such 
occupancy does not interfere with completion of the Work.  Such placement of equipment and 
partial occupancy shall not constitute acceptance of the total Work. 

1. Architect will prepare a Certificate of Substantial Completion for each specific portion of 
the Work to be occupied before Owner occupancy. 

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before Owner 
occupancy. 

3. Before partial Owner occupancy, mechanical and electrical systems shall be fully 
operational, and required tests and inspections shall be successfully completed.  On 
occupancy, Owner will provide, operate, and maintain mechanical and electrical systems 
serving occupied portions of building. 

4. On occupancy, Owner will assume responsibility for maintenance and custodial service 
for occupied portions of building. 

PART 2 -  PRODUCTS (Not Used) 

PART 3 -  EXECUTION (Not Used) 

END OF SECTION 01 14 00 
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SECTION 01 30 00 ALTERATIONS, GENERAL 

 
1. GENERAL 
 
1.01 GENERAL CONDITIONS:  The General Conditions, Supplementary General Conditions and all 

Sections of Division 1 shall apply to each and every contract and contractor, person or persons 
supplying material, labor or entering into the work directly or indirectly. 

 
1.02 DESCRIPTION: 
 

A. The work covered by all sections of specifications shall conform to the conditions of this 
Section. 

 
B. The phrase “match existing” shall mean the following:  Where Contract Documents call 

for exact matching, match existing work exactly in quality and appearance.  When 
Contract Documents do not call for exact matching, match existing work as nearly as 
possible, using normally available materials and workmanship.  If normally available 
materials and workmanship do not approximate existing work notify Architect.  If in the 
Architect’s judgment it is impossible to approximate existing work with normally 
available materials and workmanship, the Architect may issue suitable Change Orders.  
Changes imposing extra costs to the Contractor will not be ordered without the 
Contractor’s approval.  Existing structures and materials are indicated “existing”. 

 
C. In general, structures and materials which are not indicated existing are included in the 

work. 
 

2. PRODUCTS 
 
2.01 GENERAL 
 

A. Materials used to replace, patch or repair existing exposed work shall match or be 
compatible with existing adjacent finished surfaces. 

 
B. Materials used for such replacement, patching and repairing shall be as specified in the 

applicable section of this specification and/or as indicated on the drawings, or as 
approved by the Architect. 

 
3. EXECUTION 
 

3.01 TEMPORARY PARTITIONS  Construct necessary temporary dust proof partitions to 
isolate construction work from adjacent areas and remove partitions when work in area is 
completed. 
 

3.02 CUTTING AND PATCHING 
 

A. Contractor shall do all demolition, cutting, altering, removing, replacing and patching as 
necessary for the performance of the contract.  Unless otherwise provided by the 
drawings or specifications, no structural members shall be cut or altered without 
authorization of the Architect. 
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B. Where any alteration or new work is indicated it will be required that the contractor 

perform all necessary cutting, patching, altering and rebuilding necessary to produce a 
complete, finished and operational element. 

 
C. Work remaining in place which is damaged or defaced by reason of work done under this 

contract shall be restored equal to its condition at the time of the award of the contract. 
 
D. Where existing work is removed, exposed surfaces shall be finished to match adjacent 

surfaces. 
 
E. All disturbed plaster areas and all holes, cracks and loose plaster shall be patched to 

provide a smooth uniform and sound wall, matching existing surfaces.  Plaster around ne 
openings in existing walls shall be cut back to firm bond and patched to match 
surrounding area.  Materials for patching shall be similar to adjacent materials.  Bonding 
agents shall be used as required to produce positive bond. 

 
F. Contractor shall provide all necessary shoring and temporary supports required for proper 

support of existing and new work during execution of the contract and shall remove same 
when support is no longer required. 

 
3.03 COOPERATION:  The Owner shall have the right, at any time during the construction of 
the structure, to enter the same for the purpose of installing any necessary work, or for any other 
purpose in connection with the installation of facilities, it being mutually understood and agreed, 
however, that the Contractor and the Owner will labor to mutual advantage where their several 
works in the above mentioned or unforeseen instances touch upon or interfere with each other. 
 

3.04 SALVAGE  All materials which are removed will become the property of the Contractor and 
shall be removed from the premises, unless indicated otherwise on the drawings or in these 
specifications. 

 
 

END OF SECTION 
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SECTION 01 31 00  PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. General project coordination procedures. 
2. Administrative and supervisory personnel. 
3. Project meetings. 
4. Requests for Information (RFIs). 

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 
will be assigned to a specific contractor. 

C. Related Sections include the following: 

1. Division 01 Section "Construction Progress Documentation" for preparing and 
submitting Contractor's Construction Schedule. 

2. Division 01 Section "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

3. Division 01 Section "Closeout Procedures" for coordinating closeout of the Contract. 

1.3 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 



Cross State Office Building First Floor Corridors Renovation                February 1, 2023 
Augusta, ME                               Issued For Construction 
 

WINTON SCOTT ARCHITECT                01 31 00 - 2        PROJECT MANAGEMENT & COORDINATION  
  

B. Key Personnel Names:  Within 15 days of starting construction operations, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.  Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including home, office, and cellular telephone numbers and e-mail addresses.  Provide 
names, addresses, and telephone numbers of individuals assigned as alternates in the absence of 
individuals assigned to Project. 

1. Post copies of list in project meeting room, in temporary field office, and by each 
temporary telephone.  Keep list current at all times. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 
consideration given to conservation of energy, water, and materials. 
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1. Salvage materials and equipment involved in performance of, but not actually 
incorporated into, the Work.  Refer to other Sections for disposition of salvaged materials 
that are designated as Owner's property. 

1.6 REQUESTS FOR INFORMATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, 
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in 
either of the form(s) specified. 

1. Architect will return RFIs submitted to Architect by other entities controlled by 
Contractor with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and 
the following: 

1. Project name. 
2. Project number. 
3. Date. 
4. Name of Contractor. 
5. Name of Architect and Construction Manager. 
6. RFI number, numbered sequentially. 
7. RFI subject. 
8. Specification Section number and title and related paragraphs, as appropriate. 
9. Drawing number and detail references, as appropriate. 
10. Field dimensions and conditions, as appropriate. 
11. Contractor's suggested solution(s).  If Contractor's solution(s) impact the Contract Time 

or the Contract Sum, Contractor shall state impact in the RFI. 
12. Contractor's signature. 
13. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop 

Drawings, and other information necessary to fully describe items needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. Hard-Copy RFIs:  Form at end of this Section. 

1. Identify each page of attachments with the RFI number and sequential page number. 

D. Software-Generated RFIs:  Software-generated form with substantially the same content as 
indicated above. 

1. Attachments shall be electronic files in Adobe Acrobat PDF format. 

E. Architect's Action:  Architect will review each RFI, determine action required, and return it.  
Allow seven working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. 
will be considered as received the following working day. 
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1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for coordination information already indicated in the Contract 

Documents. 
d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

F. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

G. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log weekly. Include the following:  

1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Architect and Construction Manager. 
4. RFI number including RFIs that were dropped and not submitted. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Architect's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 
9. Identification of related Field Order, Work Change Directive, and Proposal Request, as 

appropriate. 

1.7 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

2. Agenda:  Prepare the meeting agenda.  Distribute the agenda to all invited attendees. 
3. Minutes:  General progress items and discussions will be recorded by the Architect and 

distributed. 
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B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15 days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments. 

1. Attendees:  Authorized representatives of Owner, Construction Manager, Architect, and 
their consultants; Contractor and its superintendent; major subcontractors; suppliers; and 
other concerned parties shall attend the conference.  All participants at the conference 
shall be familiar with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Construction waste management. 
l. Construction indoor air quality. 
m. Preparation of Record Documents. 
n. Use of the premises and existing building. 
o. Work restrictions. 
p. Working hours. 
q. Owner's occupancy requirements. 
r. Responsibility for temporary facilities and controls. 
s. Procedures for moisture and mold control. 
t. Procedures for disruptions and shutdowns. 
u. Construction waste management and recycling. 
v. Parking availability. 
w. Office, work, and storage areas. 
x. Equipment deliveries and priorities. 
y. First aid. 
z. Security. 
aa. Progress cleaning. 

3. Minutes:  The Architect will record and distribute meeting minutes. 

C. Preinstallation Conferences:  Conduct a preinstallation conference at Project site before each 
construction activity that requires coordination with other construction. 

1. Attendees:  Installer and representatives of manufacturers and fabricators involved in or 
affected by the installation and its coordination or integration with other materials and 
installations that have preceded or will follow, shall attend the meeting.  Advise Architect 
of scheduled meeting dates. 

2. Agenda:  Review progress of other construction activities and preparations for the 
particular activity under consideration, including requirements for the following: 



Cross State Office Building First Floor Corridors Renovation                February 1, 2023 
Augusta, ME                               Issued For Construction 
 

WINTON SCOTT ARCHITECT                01 31 00 - 6        PROJECT MANAGEMENT & COORDINATION  
  

a. The Contract Documents. 
b. Options. 
c. Related RFIs. 
d. Related Change Orders. 
e. Purchases. 
f. Deliveries. 
g. Submittals. 
h. Review of mockups. 
i. Possible conflicts. 
j. Compatibility problems. 
k. Time schedules. 
l. Weather limitations. 
m. Manufacturer's written recommendations. 
n. Warranty requirements. 
o. Compatibility of materials. 
p. Acceptability of substrates. 
q. Temporary facilities and controls. 
r. Space and access limitations. 
s. Regulations of authorities having jurisdiction. 
t. Testing and inspecting requirements. 
u. Installation procedures. 
v. Coordination with other work. 
w. Required performance results. 
x. Protection of adjacent work. 
y. Protection of construction and personnel. 

3.  Construction Manager will record significant conference discussions, agreements, and 
disagreements, including required corrective measures and actions. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 
should have been present. 

5. Do not proceed with installation if the conference cannot be successfully concluded.  
Initiate whatever actions are necessary to resolve impediments to performance of the 
Work and reconvene the conference at earliest feasible date. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals.  Coordinate dates of 
meetings with preparation of payment requests. 

1. Attendees:  In addition to representatives of Owner, Construction Manager, and 
Architect, each contractor, subcontractor, supplier, and other entity concerned with 
current progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's Construction Schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
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do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Progress cleaning. 
10) Quality and work standards. 
11) Status of correction of deficient items. 
12) Field observations. 
13) Status of RFIs. 
14) Status of proposal requests. 
15) Pending changes. 
16) Status of Change Orders. 
17) Pending claims and disputes. 
18) Documentation of information for payment requests. 
19) Construction waste management. 
20) Construction indoor air quality. 

3. Minutes:  Construction Manager will record and distribute to Architect the meeting 
minutes. 

4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 
should have been present. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

E. Project Closeout Conference:  Construction Manager will schedule and conduct a Project 
closeout conference, at a time convenient to Owner and Architect, but no later than 90 days 
prior to the scheduled date of Substantial Completion. 

1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 

2. Attendees:  Authorized representatives of Owner, Construction Manager, Architect, and 
their consultants; Contractor and its superintendent; major subcontractors; suppliers; and 
other concerned parties shall attend the meeting.  Participants at the meeting shall be 
familiar with Project and authorized to conclude matters relating to the Work. 

3. Agenda:  Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Preparation of record documents. 
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b. Procedures required prior to inspection for Substantial Completion and for final 
inspection for acceptance. 

c. Submittal of written warranties. 
d. Requirements for preparing sustainable design documentation. 
e. Requirements for preparing operations and maintenance data. 
f. Requirements for demonstration and training. 
g. Preparation of Contractor's punch list. 
h. Procedures for processing Applications for Payment at Substantial Completion and 

for final payment. 
i. Submittal procedures. 
j. Coordination of separate contracts. 
k. Owner's partial occupancy requirements. 
l. Installation of Owner's furniture, fixtures, and equipment. 
m. Responsibility for removing temporary facilities and controls. 

4. Minutes:  Entity conducting meeting will record and distribute meeting minutes. 

F. Coordination Meetings:  Conduct Project coordination meetings at regular intervals.  Project 
coordination meetings are in addition to specific meetings held for other purposes, such as 
progress meetings and preinstallation conferences. 

1. Attendees:  Each contractor, subcontractor, supplier, and other entity concerned with 
current progress or involved in planning, coordination, or performance of future activities 
shall be represented at these meetings.  All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of the previous coordination meeting.  
Review other items of significance that could affect progress.  Include topics for 
discussion as appropriate to status of Project. 

a. Combined Contractor's Construction Schedule:  Review progress since the last 
coordination meeting.  Determine whether each contract is on time, ahead of 
schedule, or behind schedule, in relation to Combined Contractor's Construction 
Schedule.  Determine how construction behind schedule will be expedited; secure 
commitments from parties involved to do so.  Discuss whether schedule revisions 
are required to ensure that current and subsequent activities will be completed 
within the Contract Time. 

b. Schedule Updating:  Revise Combined Contractor's Construction Schedule after 
each coordination meeting where revisions to the schedule have been made or 
recognized.  Issue revised schedule concurrently with report of each meeting. 

c. Review present and future needs of each contractor present, including the 
following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
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10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Change Orders. 

3. Reporting:  Record meeting results and distribute copies to Architect and everyone in 
attendance and to others affected by decisions or actions resulting from each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 31 00 
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SECTION 01 70 00  EXECUTION REQUIREMENTS 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes general procedural requirements governing execution of the Work 
including, but not limited to, the following: 

1. Construction layout. 
2. General installation of products. 
3. Coordination of Owner-installed products. 
4. Progress cleaning. 
5. Starting and adjusting. 
6. Protection of installed construction. 
7. Correction of the Work. 

B. Related Sections include the following: 

1. Division 1 Section "Project Management and Coordination" for procedures for 
coordinating field engineering with other construction activities. 

2. Division 1 Section "Cutting and Patching" for procedural requirements for cutting and 
patching necessary for the installation or performance of other components of the Work. 

3. Division 1 Section "Closeout Procedures" for submitting final property survey with 
Project Record Documents, recording of Owner-accepted deviations from indicated lines 
and levels, and final cleaning. 

1.3 QUALITY ASSURANCE 

A. General:  Develop and maintain procedures to ensure that entities performing work at site are 
skilled and knowledgeable in methods and craftsmanship needed to produce required 
quality-levels for workmanship in completed work.  Remove and replace work which does not 
comply with workmanship standards as specified and as recognized in the construction industry 
for applications indicated.  Remove and replace other work damaged or deteriorated by faulty 
workmanship or its replacement. 

PART 2 -  PRODUCTS (Not Used) 

PART 3 -  EXECUTION 

3.1 EXAMINATION 
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A. Existing Conditions:  The existence and location of site improvements, utilities, and other 
construction indicated as existing are not guaranteed.  Before beginning work, investigate and 
verify the existence and location of mechanical and electrical systems and other construction 
affecting the Work. 

1. Before construction, verify the location and points of connection of utility services. 

B. Existing Utilities:  The existence and location of underground and other utilities and 
construction indicated as existing are not guaranteed.  Before beginning work, investigate and 
verify the existence and location of utilities and other construction affecting the Work. 

C. Acceptance of Conditions:  Examine substrates, areas, and conditions, with Installer or 
Applicator present where indicated, for compliance with requirements for installation tolerances 
and other conditions affecting performance.  Record observations.   Reject damaged and 
defective items. 

1. Written Report:  Where a written report listing conditions detrimental to performance of 
the Work is required by other Sections, include the following: 
a. Description of the Work. 
b. List of detrimental conditions, including substrates. 
c. List of unacceptable installation tolerances. 
d. Recommended corrections. 

2. Verify compatibility with and suitability of substrates, including compatibility with 
existing finishes or primers. 

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of 
connections before equipment and fixture installation. 

4. Examine walls, floors, and roofs for suitable conditions where products and systems are 
to be installed. 

5. Proceed with installation only after unsatisfactory conditions have been corrected.  
Proceeding with the Work indicates acceptance of surfaces and conditions. 

3.2 PREPARATION 

A. Existing Utility Information:  Furnish information to local utility and/or Owner that is necessary 
to adjust, move, or relocate existing utility structures, utility poles, lines, services, or other 
utility appurtenances located in or affected by construction.  Coordinate with authorities having 
jurisdiction. 

B. Existing Utility Interruptions:  Do not interrupt utilities serving facilities occupied by Owner or 
others unless permitted under the following conditions and then only after arranging to provide 
temporary utility services according to requirements indicated: 

1. Notify Architect and Owner not less than two days in advance of proposed utility 
interruptions. 

2. Do not proceed with utility interruptions without Owner's written permission. 

C. Field Measurements:  Take field measurements as required to fit the Work properly.  Recheck 
measurements before installing each product.  Where portions of the Work are indicated to fit to 
other construction, verify dimensions of other construction by field measurements before 
fabrication.  Coordinate fabrication schedule with construction progress to avoid delaying the 
Work. 

D. Space Requirements:  Verify space requirements and dimensions of items shown 
diagrammatically on Drawings. 
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E. Review of Contract Documents and Field Conditions:  Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Architect.  Include 
a detailed description of problem encountered, together with recommendations for changing the 
Contract Documents.  Submit requests on CSI Form 13.2A, "Request for Interpretation." 

3.3 CONSTRUCTION LAYOUT 

A. Verification:  Before proceeding to lay out the Work, verify layout information shown on 
Drawings, in relation to the property survey and existing benchmarks.  If discrepancies are 
discovered, notify Architect promptly. 

B. General: Lay out the Work using accepted surveying practices. 
1. Establish benchmarks and control points to set lines and levels at each story of 

construction and elsewhere as needed to locate each element of Project. 
2. Establish dimensions within tolerances indicated.  Do not scale Drawings to obtain 

required dimensions. 
3. Inform installers of lines and levels to which they must comply. 
4. Check the location, level and plumb, of every major element as the Work progresses. 
5. Notify Architect when deviations from required lines and levels exceed allowable 

tolerances. 
6. Close site surveys with an error of closure equal to or less than the standard established 

by authorities having jurisdiction. 

C. Site Improvements:  Locate and lay out site improvements, including pavements, grading, fill 
and topsoil placement, utility slopes, and invert elevations. 

D. Building Lines and Levels:  Locate and lay out control lines and levels for structures, building 
foundations, column grids, and floor levels, including those required for mechanical and 
electrical work.  Transfer survey markings and elevations for use with control lines and levels.  
Level foundations and piers from two or more locations. 

E. Record Log:  Maintain a log of layout control work.  Record deviations from required lines and 
levels.  Include beginning and ending dates and times of surveys, weather conditions, name and 
duty of each survey party member, and types of instruments and tapes used.  Make the log 
available for reference by Architect. 

3.4 INSTALLATION 

A. General:  Locate the Work and components of the Work accurately, in correct alignment and 
elevation, as indicated. 

1. Make vertical work plumb and make horizontal work level. 
2. Where space is limited, install components to maximize space available for maintenance 

and ease of removal for replacement. 
3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated. 
4. Maintain minimum headroom clearance of 8 feet in spaces without a suspended ceiling. 

B. Comply with manufacturer's written instructions and recommendations for installing products in 
applications indicated. 
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C. Install products at the time and under conditions that will ensure the best possible results.  
Maintain conditions required for product performance until Substantial Completion.   Isolate 
each unit of work from incompatible work as necessary to prevent deterioration. 

D. Recheck measurements and dimensions of the work, as an integral step of starting each 
installation. 

E. Conduct construction operations so no part of the Work is subjected to damaging operations or 
loading in excess of that expected during normal conditions of occupancy. 

F. Coordinate enclosure of the work with required inspections and tests, so as to minimize the 
necessity of uncovering work for that purpose. Apply protective finish to items before 
concealment.  Paint aluminum, built into masonry or buried, with one coat bituminous paint.  
Paint other concealed materials with same finish specified for exposed surfaces.  Concealed 
corrosion-protected materials need not be painted unless so specified. 

G. Tools and Equipment:  Do not use tools or equipment that produce objectionable noise levels.  
Owner shall determine times during which noise producing operations may be performed.  Such 
times may include scheduling of operations for weekend work.  

H. Anchors and Fasteners:  Provide anchors and fasteners as required to anchor each component 
securely in place, accurately located and aligned with other portions of the Work. Installed 
items shall be able to withstand 150% of maximum anticipated load, as estimated by the 
Architect. 

1. Mounting Heights:  Where mounting heights are not indicated, mount components at 
heights directed by Architect. Refer questionable mounting height choices to the 
Architect/Engineer for final decision. 

2. Allow for building movement, including thermal expansion and contraction. 
3. Provide galvanic insulation between dissimilar metals. 
4. All fasteners used by all trades on the exterior or where exposed to dampness shall be 

corrosion resistant.  Exposed fasteners used for finished metals shall match adjacent 
metals in finish.  Exposed fasteners used for other materials shall have hardware finish 
specified in FINISH HARDWARE section.  Nails used for exterior siding and trim, 
whether set and puttied or not, shall be stainless steel.  Concealed and painted fasteners 
for wood and ferrous metal shall be galvanized or zinc plated. 

I. Joints:  Make joints of uniform width.  Where joint locations in exposed work are not indicated, 
arrange joints for the best visual effect.  Fit exposed connections together to form hairline joints. 
Make joints tight to the extent provided in the design or per industry standards.  If such is 
impossible, and if directed by the Architect, apply moldings, sealant, or other closure. 

J. Hazardous Materials:  Use products, cleaners, and installation materials that are not considered 
hazardous. 

K. Provide adequate blocking, bracing, nailers and fastenings.  Install items securely.  

3.5 PROGRESS CLEANING 

A. General:  Clean Project site and work areas daily, including common areas.  Coordinate 
progress cleaning for joint-use areas where more than one installer has worked.  Enforce 
requirements strictly.  Dispose of materials lawfully. 
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1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold materials more than 7 days during normal weather or 3 days if the 
temperature is expected to rise above 80 deg F (27 deg C). 

3. Containerize hazardous and unsanitary waste materials separately from other waste.  
Mark containers appropriately and dispose of legally, according to regulations. 

B. Site:  Maintain Project site free of waste materials and debris. 

C. Work Areas:  Clean areas where work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work:  Keep installed work clean.  Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended.  If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces:  Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces:  Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 

G. Cutting and Patching:  Clean areas and spaces where cutting and patching are performed.  
Completely remove paint, mortar, oils, putty, and similar materials. 

1. Thoroughly clean piping, conduit, and similar features before applying paint or other 
finishing materials.  Restore damaged pipe covering to its original condition. 

H. Waste Disposal:  Burying or burning waste materials on-site will not be permitted.  Washing 
waste materials down sewers or into waterways will not be permitted. 

I. During handling and installation, clean and protect construction in progress and adjoining 
materials already in place.  Apply protective covering where required to ensure protection from 
damage or deterioration at Substantial Completion. 

J. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period.  Adjust and lubricate operable components to ensure 
operability without damaging effects. 

K. Limiting Exposures:  Supervise construction operations to assure that no part of the 
construction, completed or in progress, is subject to harmful, dangerous, damaging, or otherwise 
deleterious exposure during the construction period. 

3.6 STARTING AND ADJUSTING 

A. Start equipment and operating components to confirm proper operation.  Remove 
malfunctioning units, replace with new units, and retest. 

B. Adjust operating components for proper operation without binding.  Adjust equipment for 
proper operation. 
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C. Test each piece of equipment to verify proper operation.  Test and adjust controls and safeties.  
Replace damaged and malfunctioning controls and equipment. 

D. Manufacturer's Field Service:  If a factory-authorized service representative is required to 
inspect field-assembled components and equipment installation, comply with qualification 
requirements in Division 1 Section "Quality Requirements." 

3.9 PROTECTION OF INSTALLED CONSTRUCTION 

A. Provide final protection and maintain conditions that ensure installed Work is without damage 
or deterioration at time of Substantial Completion. 

B. Comply with manufacturer's written instructions for temperature and relative humidity. 

3.7 CORRECTION OF THE WORK 

A. Repair or remove and replace defective construction.  Restore damaged substrates and finishes.  
Comply with requirements in Division 1 Section "Cutting and Patching." 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Restore permanent facilities used during construction to their specified condition. 

C. Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired 
without visible evidence of repair. 

D. Repair components that do not operate properly.  Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

 
END OF SECTION 01 70 00 
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SECTION 01 73 10  CUTTING AND PATCHING 

PART 1 -  GENERAL  

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. Related Sections include the following: 

1. Division 1 Section "Selective Demolition" for demolition of selected portions of the 
building for alterations. 

2. Divisions 2 through 16 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

a. Requirements in this Section apply to mechanical and electrical installations.  
Refer to Divisions 22, 23 & 26 Sections for other requirements and limitations 
applicable to cutting and patching mechanical and electrical installations. 

1.3 DEFINITIONS 

A. Cutting:  Removal of existing construction necessary to permit installation or performance of 
other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 
installation of other Work. 

1.4 SUBMITTALS 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures at least 10 days before 
the time cutting and patching will be performed, requesting approval to proceed.  Include the 
following information: 

1. Extent:  Describe cutting and patching, show how they will be performed, and indicate 
why they cannot be avoided. 

2. Changes to Existing Construction:  Describe anticipated results.  Include changes to 
structural elements and operating components as well as changes in building's appearance 
and other significant visual elements. 

3. Products:  List products to be used and firms or entities that will perform the Work. 
4. Dates:  Indicate when cutting and patching will be performed. 
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5. Utilities:  List utilities that cutting and patching procedures will disturb or affect.  List 
utilities that will be relocated and those that will be temporarily out of service.  Indicate 
how long service will be disrupted. 

6. Structural Elements:  Where cutting and patching involve adding reinforcement to 
structural elements, submit details and engineering calculations showing integration of 
reinforcement with original structure. 

7. Architect's Approval:  Obtain approval of cutting and patching proposal before cutting 
and patching.  Approval does not waive right to later require removal and replacement of 
unsatisfactory work. 

1.5 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related components in a 
manner that results in reducing their capacity to perform as intended or that results in increased 
maintenance or decreased operational life or safety. 

1. Primary operational systems and equipment. 
2. Air or smoke barriers. 
3. Fire-protection systems. 
4. Control systems. 
5. Communication systems. 
6. Conveying systems. 
7. Electrical wiring systems. 
8. Operating systems of special construction in Division 13 Sections. 

C. Miscellaneous Elements:  Do not cut and patch the following elements or related components in 
a manner that could change their load-carrying capacity, that results in reducing their capacity 
to perform as intended, or that results in increased maintenance or decreased operational life or 
safety. 

1. Water, moisture, or vapor barriers. 
2. Membranes and flashings. 
3. Exterior curtain-wall construction. 
4. Equipment supports. 
5. Piping, ductwork, vessels, and equipment. 
6. Noise- and vibration-control elements and systems. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 

1. If possible, retain original Installer or fabricator to cut and patch exposed Work listed 
below.  If it is impossible to engage original Installer or fabricator, engage another 
recognized, experienced, and specialized firm. 

a. Processed concrete finishes. 
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b. Stonework and stone masonry. 
c. Ornamental metal. 
d. Matched-veneer woodwork. 
e. Preformed metal panels. 
f. Roofing. 
g. Firestopping. 
h. Window wall system. 
i. Stucco and ornamental plaster. 
j. Terrazzo. 
k. Finished wood flooring. 
l. Fluid-applied flooring. 
m. Aggregate wall coating. 
n. Wall covering. 
o. HVAC enclosures, cabinets, or covers. 

E. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 
in cutting and patching, including mechanical and electrical trades.  Review areas of potential 
interference and conflict.  Coordinate procedures and resolve potential conflicts before 
proceeding. 

F. Prevent movement or settlement of adjacent elements of construction.  Provide and place 
bracing or shoring and be responsible for safety and support of structure.  Be liable for any such 
movement or settlement and any damage or injury caused. 

1.6 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during cutting and patching operations, by methods and with materials so as not to void existing 
warranties. 

PART 2 -  PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections of these Specifications. 

B. Existing Materials:  Use materials identical to existing materials.  For exposed surfaces, use 
materials that visually match existing adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will match the visual and functional performance of existing materials. 

PART 3 -  EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 
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1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with existing finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect existing construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Existing Services:  Where existing services are required to be removed, relocated, or 
abandoned, bypass such services before cutting to minimize interruption of services to occupied 
areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut existing construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Cutting:  Cut existing construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Existing Finished Surfaces:  Cut or drill from the exposed or finished side into concealed 
surfaces. 

3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 
diamond-core drill. 

4. Excavating and Backfilling:  Comply with requirements in applicable Division 2 Sections 
where required by cutting and patching operations. 

5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 
removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 
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C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections of these Specifications. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove existing floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 

a. Where patching occurs in a painted surface, apply primer and intermediate paint 
coats over the patch and apply final paint coat over entire unbroken surface 
containing the patch.  Provide additional coats until patch blends with adjacent 
surfaces. 

4. Ceilings:  Patch, repair, or rehang existing ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

 

D. Cease operations and notify the Architect immediately, if safety of structure appears to be 
endangered.  Take all precautions to properly support structure.  Do not resume operations until 
permission is granted by the Architect and authorities having jurisdiction. 

END OF SECTION 01731 
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SECTION 01 77 00  CLOSEOUT PROCEDURES 

PART 1 -  GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Conditions and other 
Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Operation and maintenance manuals. 
4. Warranties. 
5. Instruction of Owner's personnel. 
6. Final cleaning. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs damage or settlement surveys, property 
surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

7. Terminate and remove temporary facilities from Project site, along with mockups, 
construction tools, and similar elements. 

8. Complete final cleaning requirements, including touchup painting. 
9. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection 
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or will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 1 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 
equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor 
of construction that must be completed or corrected before certificate will be issued. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area 
affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by Contractor that are outside the limits of construction. 

1.6 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by Owner during 
construction period by separate agreement with Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 
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1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 -  PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 -  EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and anti-pollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
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weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  
Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

i. Leave Project clean and ready for occupancy. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 01770 
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SECTION 09 05 61 COMMON WORK RESULTS FOR FLOORING PREPARATION 

PART 1  GENERAL 

1.01  SECTION INCLUDES 

A. This Section applies to all floors identified in the Contract Documents to receive resilient flooring, 
ceramic tile and carpet. 

B. Removal of existing floor coverings (Owner has removed asbestos containing flooring).  

C. Preparation of new and existing concrete floor slabs for installation of floor coverings. 

D. Testing of existing concrete floor slabs for moisture and alkalinity (pH).  Note moisture control 
testing of new floor slab shall be conducted by the moisture control additive manufacturer. 

E. Moisture barrier system for concrete floor slabs due to unsatisfactory moisture or alkalinity (pH) 
conditions. 

1.02  RELATED REQUIREMENTS 

A. Section 01 40 00 - Quality Requirements:  Additional requirements relating to testing agencies and 
testing. 

1.03  REFERENCES 

A. ASTM F2170 - Standard Test Method for Determining Relative Humidity in Concrete Floor Slabs 
Using in situ Probes; 2011. 

B. RFCI - Recommended Work Practices for Removal of Resilient Floor Coverings; May 2011. 

1.04  SUBMITTALS 

A. Visual Observation Report:  For existing floor coverings to be removed. 

B. Product Data: Submit product data on patching compound. Submit floor covering and adhesive 
manufacturers' product data for each specific combination of substrate, floor covering, and adhesive 
to be used, including moisture and alkalinity (pH) limits and test methods and manufacturer's 
required bond/compatibility test procedure. 

C. Field Reports: 
1. Submit visual observation report for existing floor coverings to be removed. 
2. Submit contractor's field adhesive bond and compatibility test results. 

1.05  QUALITY ASSURANCE 

A. Moisture and alkalinity (pH) testing on existing slab will be performed by an independent testing 
agency employed and paid by Owner. 

B. Contractor shall perform adhesive and bond tests with his own personnel or hire a testing agency. 

C. Contractor's Responsibility Relating to Independent Agency Testing: 
1. Provide access for and cooperate with testing agency. 



Cross State Office Building First Floor Corridors Renovation                February 1, 2023 
Augusta, ME                    Issued For Construction 

 
FLOORING PREPARATION             09 05 61 - 2 

2. Confirm date of start of testing at least 10 days prior to actual start. 
3. Allow at least 4 business days on site for testing agency activities. 
4. Achieve and maintain specified ambient conditions. 
5. Notify Owner when specified ambient conditions have been achieved and when testing will 

start. 

1.06  DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, handle, and protect products in accordance with manufacturer’s instructions and 
recommendations. 

B. Deliver materials in manufacturer’s packaging; include installation instructions.  

C. Keep materials from freezing. 

1.07  FIELD CONDITIONS 

A. Maintain ambient temperature in spaces where concrete testing is being performed, and for at least 
48 hours prior to testing, at not less than 65 degrees F or more than 85 degrees F. 

B. Maintain relative humidity in spaces where concrete testing is being performed, and for at least 48 
hours prior to testing, at not less than 40 percent and not more than 60 percent. 

 

PART 2  PRODUCTS 

2.01  MATERIALS 

A. Patching and Leveling Compound:   Cementious type recommended by flooring manufacturer, 
suitable for conditions, and compatible with adhesive and floor covering. Calcium sulphate, plaster 
or gypsum based toppings, leveling and patching compounds are not acceptable. 
1. Product: K-15 by Ardex. 
2. Product for Slope / Build-up: SD-P by Ardex. 

 

PART 3  EXECUTION 

3.01  EXAMINATION AND FIELD TESTING 

A. Verify that surfaces are flat to tolerances acceptable to flooring manufacturer, free of cracks that 
might telegraph through flooring, clean, dry, and free of curing compounds, surface hardeners, and 
other chemicals that might interfere with bonding of flooring to substrate. 

B. Verify that wall surfaces are smooth and flat within the tolerances specified for that type of work, 
are dust-free, and are ready to receive resilient base. 

C. Concrete Floor Surfaces: Contractor shall conduct adhesive bond tests and water absorption tests. 
1. Obtain instructions if test results are not within limits recommended by resilient flooring 

manufacturer and adhesive materials manufacturer. 

E. Owner's testing agency shall test existing concrete slab surfaces prior to installation of any flooring. 
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Test results shall be made available to the contractor for determination of acceptability by the 
flooring and adhesives manufacturers. Contractor shall obtain instructions from flooring 
manufacturers if test results are not within their recommendation limits. Testing shall include: 
1. Internal relative humidity rates per ASTM F2170 
2. Moisture vapor emission rates per ASTM F1869. 
3. Alkalinity, pH rates per ASTM 710. 

F. Testing Agency's Report: Include: 
1. Description of areas tested; include floor plans and photographs if helpful. 
2. Summary of conditions encountered. 
3. Moisture and pH test reports. 
4. Copies of specified test methods. 
5. Recommendations for remediation of unsatisfactory surfaces. 
6. Include certification of accuracy by authorized official of testing agency. 
7. Submit report directly to Owner not more than two business days after conclusion of testing. 

G. If moisture remedial work is recommended by the flooring and adhesive manufacturers, the 
preparation for and installation of moisture control coatings shall be inspected by the product 
manufacturer's technical representative and tested for adequacy by the Owner's testing agency prior 
to resumption of the flooring installation. 

H. Any conditions that could adversely affect the flooring installation shall be corrected, prior to 
proceeding with the Work. Commencement of the installation of flooring shall be considered 
acceptance of the concrete slab as being suitable for the intended application. Any conditions that 
could adversely affect the flooring installation shall be brought to the Contractor's attention, for 
resolution, prior to proceeding with the Work. 

3.02  CONCRETE SLAB PREPARATION 

A. Perform following operations in the order indicated: 
1. Existing concrete slabs (on-grade and elevated) with existing floor coverings: deposits, and 

other defects. 
a. Visual observation of existing floor covering, for adhesion, water damage, alkaline deposits 

and other defects. 
b. Remove existing floor covering as recommended by the RFCI - Recommended Work 

Practices for Removal of Resilient Floor Coverings. Remove and dispose of removed 
materials in accordance with local, State, and federal regulations and as specified. Note: 
Owner has removed asbestos containing flooring. 

2. Existing concrete slabs with coatings or penetrating sealers/hardeners/dustproofers: 
a. Do not attempt to remove coating or penetrating material. 
b.  Do not abrade surface. 

3. Preliminary cleaning for all slabs. 

B. In the event that moisture test values exceed floor covering manufacturer's limits, perform 
remediation as indicated. In the absence of manufacturer limits, perform remediation if any test 
value exceeds 75 percent relative humidity. 
1. Surface preparation for and installation of moisture control coatings shall be inspected by the 

product manufacturer's technical representative and tested for adequacy by the Owner's testing 
agency prior to resumption of the flooring installation. 

2. Determination shall be made whether slab surface is required to be roughened by shot blast 
treatment prior to installation of moisture barrier system. 
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3. Install self-leveling underlayment in accordance with manufacturer’s recommendation over 
moisture barrier for adhesion of flooring materials.   Do not allow foot traffic until 
underlayment is cured.  Underlayment manufacturer shall take samples of material during 
installation process for testing confirmation of mix and strength. 

C. Remove subfloor ridges and bumps. Fill minor low spots, cracks, joints, holes, and other defects  
with  subfloor  patching  compound  to  achieve  smooth,  flat,  hard  surface.  Provide transition 
strips directly over construction joints between new and existing floor slabs where applicable. 

D. Resilient  flooring  shall  not  be  installed  over  floors  that  have  been  treated  with  chemical 
compounds. Remove coatings, including curing compounds, and other substances that are 
incompatible with flooring adhesives and that contain soap, wax, oil, or silicone, using mechanical 
methods recommended by the manufacturer. Do not use solvents. 

E. Installation of patching and sloping compounds: 
1. Fill and smooth surface cracks, grooves, depressions, control joints and other non-moving 

joints, and other irregularities. 
2. Subfloor surfaces shall not vary more than plus or minus 1/8" in any 10' dimension.  Neither 

shall they vary at a rate greater than 1/16" per running foot. Leveling compound shall be used 
for larger areas.  Prohibit traffic until patching and sloping compounds are cured. 

F. All flooring surface transitions shall be as smooth and level as possible. Carpet and resilient flooring 
shall be laid flush with all adjacent flooring materials. Fill edge of subfloor adjacent to higher 
flooring with approved crack and leveling filler as required to provide a smooth transition. Filler 
shall be feathered back to subfloor a minimum of one foot for each 1/16" of thickness. 

3.03  PRELIMINARY CLEANING 

A. Clean floors of dust, solvents, paint, wax, oil, grease, asphalt, residual adhesive, adhesive removers, 
film-forming curing compounds, sealing compounds, alkaline salts, excessive laitance, mold, 
mildew, and other materials that might prevent adhesive bond. 

B. Do not use solvents or other chemicals for cleaning. 

3.04  PREPARATION 

A. See individual floor covering Sections for additional requirements. 

B. Comply with requirements and recommendations of floor covering manufacturer. 

C. Fill and smooth surface cracks, grooves, depressions, control joints, and other non-moving joints 
and other irregularities with patching compound. 

D. Do not fill expansion joints, isolation joints, or other moving joints. 

3.06  PROTECTION 

A. Cover prepared floors with building paper or other durable covering. 

END OF SECTION 
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SECTION 09 65 13  RESILIENT FLOORING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 
1. Luxury vinyl tile and plank (LVT). 
2. Solid vinyl wall base and accessories. 

1.2 PERFORMANCE REQUIREMENTS 

A. Static Coefficient of Friction:  For flooring installed on walkway surfaces, provide products 
with the values indicated as determined by testing identical products per ASTM C 1028. 

1.3 SUBMITTALS 

A. Product Data:  For each type of product specified. 

B. Samples for Selection:  Manufacturer's color charts consisting of units or sections of units 
showing the full range of colors and patterns available for each type of product indicated. 
1. For resilient accessories, manufacturer's standard-size samples, but not less than 12 

inches long, of each resilient accessory color and pattern specified. 
2. For heat-welding bead, manufacturer's standard-size Samples, but not less than 9 inches 

long, of each color required. 

C. Seam Samples:  For seamless-installation technique indicated and for each floor covering 
product, color, and pattern required; with seam running lengthwise and in center of 6-by-9-inch 
Sample applied to a rigid backing and prepared by Installer for this Project. 

D. Product Certificates:  Signed by manufacturers of resilient products certifying that each product 
furnished complies with requirements. 

E. Maintenance Data:  For resilient flooring to include in the maintenance manuals specified in 
Division 1. 

1.4 QUALITY ASSURANCE 

A. Installer Qualifications:  A qualified installer who employs workers for this Project who are 
competent in techniques required by manufacturer for floor covering installation and seaming 
method indicated. 
1. Engage an installer who employs workers for this Project who are trained or certified by 

floor covering manufacturer for installation techniques required. 

B. Source Limitations:  Obtain each type, color, and pattern of product specified from one source 
with resources to provide products of consistent quality in appearance and physical properties 
without delaying the Work. 
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C. Fire-Test-Response Characteristics:  Provide products with the following fire-test-response 
characteristics as determined by testing identical products per test method indicated below by a 
testing and inspecting agency acceptable to authorities having jurisdiction. 
1. Critical Radiant Flux:  0.45 W/sq. cm or greater when tested per ASTM E 648. 
2. Smoke Density:  Maximum specific optical density of 450 or less when tested per 

ASTM E 662. 

1.5 DELIVERY, STORAGE, AND HANDLING 

A. Deliver products to Project site in manufacturer's original, unopened cartons and containers, 
each bearing names of product and manufacturer, Project identification, and shipping and 
handling instructions. 

B. Store products in dry spaces protected from the weather, with ambient temperatures maintained 
between 50 and 90 deg F. 

C. Store tiles on flat surfaces.  Do not stake boxes of tiles over 5 high. 

D. Store rolls upright. 

E. Move products into spaces where they will be installed at least 48 hours before installation, 
unless longer conditioning period is recommended in writing by manufacturer. 

1.6 PROJECT CONDITIONS 

A. Maintain a temperature of not less than 70 deg F or more than 95 deg F in spaces to receive 
products for at least 48 hours before installation, during installation, and for at least 48 hours 
after installation, unless manufacturer's written recommendations specify longer time periods.  
After post-installation period, maintain a temperature of not less than 55 deg F or more than 95 
deg F. 

B. Do not install products until they are at the same temperature as the space where they are to be 
installed. 

C. Close spaces to traffic during flooring installation and for time period after installation 
recommended in writing by manufacturer. 

D. Install products and accessories after other finishing operations, including painting, have been 
completed. 

E. Where demountable partitions and other items are indicated for installation on top of resilient 
tile flooring, install tile before these items are installed. 

F. Do not install flooring over concrete slabs until slabs have cured and are sufficiently dry to bond 
with adhesive, as determined by flooring manufacturer's recommended bond and moisture test 
as well as acceptable pH range. 

1.7 EXTRA MATERIALS 
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A. Furnish extra materials described below that match products installed, are packaged with 
protective covering for storage, and are identified with labels describing contents. 
1. Furnish not less than one box of each type, color, pattern, class, wearing surface, and size 

of resilient tile flooring installed. 
2. Furnish not less than 10 linear feet in roll form of each different composition, wearing 

surface, color, and pattern of sheet floor covering installed. 
3. Furnish not less than 10 linear feet for each type, color, pattern, and size of resilient 

accessory installed. 
4. Deliver extra materials to Owner. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Products:  Subject to compliance with requirements, products that may be 
incorporated into the Work include, but are not limited to, those indicated in the following 
paragraphs of Part 2. 

2.2 RESILIENT TILE 

A. LVT-1:  Where this designation is indicated, provide solid vinyl floor tile complying with 
ASTM F 1700 Class B and the following: 
1. Products:  As follows:   

a. Mannington Spacia Abstract Collection. 
b. Wear Layer Thickness:  20 mil (0.51 mm) 

2. Color and Pattern:  Constellation Ash 12” x 18”; Ashlar pattern. 
3. Limited Commercial Warranty:  15 Years. 
4. Static Coefficient of Friction:  Level Surfaces, minimum 0.6. 
5. Overall Thickness: 0.098 inch (2.5 mm). 

B. LVT-2:  Where this designation is indicated, provide solid vinyl floor plank complying with 
ASTM F 1700 Class B and the following: 
1. Products:  As follows:   

a. Mannington Amtico Wood Collection. 
b. Wear Layer Thickness:  40 mil (0.51 mm) 

2. Color and Pattern:  Cirrus Shadow 6” x 36”; Ashlar pattern. 
3. Limited Commercial Warranty:  20 Years. 
4. Static Coefficient of Friction:  Level Surfaces, minimum 0.6. 
5. Overall Thickness: 0.096 inch (2.5 mm). 

 

2.3 RESILIENT ACCESSORIES 

A. Solid Vinyl Base:  Where this designation is indicated, provide solid vinyl wall base complying 
with ASTM F 1861, Type TS, Group 1, and the following: 
1. Products: 

a. Johnsonite: Millwork  
2. Color and Pattern:  As selected by Architect from manufacturer's full range of colors and 

patterns produced for rubber wall base complying with requirements indicated. 
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3. Style:  Cove. 
4. Thickness: 1/8 inch. 
5. Height: 6 inches. 
6. Lengths:  8 feet (2.44 m) long. 
7. Preformed corners: Install preformed corners if available before installing straight pieces. 

Use manufacturer’s corner profiles to match specified profile. 
8. Job-formed corners:    

a. Outside corners: Use straight pieces of maximum length possible and miter corners 
to fit. 

b. Inside corners:  Butt one piece to corner then scribe next piece to fit. 

2.4 INSTALLATION ACCESSORIES 

A. Trowelable Leveling and Patching Compounds:  Latex-modified, portland-cement-based 
formulation provided or approved by flooring manufacturer for applications indicated. 

B. Adhesives:  Water-resistant type recommended by manufacturer to suit resilient products and 
substrate conditions indicated. 
1. Use adhesives that comply with the following limits for VOC content when calculated 

according to 40 CFR 59, Subpart D (EPA Method 24): 
a. VCT Adhesives:  50 g/L. 
b. Cove Base Adhesives:  50 g/L. 

C. Urethane Waterproofing and Tile-Setting Adhesive:  Manufacturer's standard proprietary 
product consisting of 1-part liquid-applied urethane in a consistency suitable for trowel 
application and intended for use as both waterproofing and tile-setting adhesive in a 2-step 
process. 
1. Product:  Hydroment Ultra-Set; Bostik. 

D. Seamless-Installation Accessories: 
1. Heat-Welding Bead:  Manufacturer's solid-strand product for heat welding seams. 

a. Color:  Match floor covering. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions where installation of resilient products will occur, 
with Installer present, for compliance with requirements for maximum moisture content, 
alkalinity range, installation tolerances, and other manufacturer's requirements.  Verify that 
substrates and conditions are satisfactory for resilient product installation and comply with 
requirements specified. 

B. Concrete Subfloors:  Verify that concrete slabs comply with ASTM F 710 and the following: 
1. Slab substrates are dry and free of curing compounds, sealers, hardeners, and other 

materials that may interfere with adhesive bond. 
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2. Verify that adhesion and dryness characteristics have been determined as required in 
Division 7 Section “Vapor Retarders, Vapor Barriers, and Air Barriers” and meet flooring 
manufacturer’s recommendations. 

3. Subfloor finishes comply with requirements specified in Division 3 Section "Cast-in-
Place Concrete" for slabs receiving resilient flooring. 

4. Subfloors are free of cracks, ridges, depressions, scale, and foreign deposits. 

C. Do not proceed with installation until unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. General:  Comply with resilient product manufacturer's written installation instructions for 
preparing substrates indicated to receive resilient products. 

B. Use trowelable leveling and patching compounds, according to manufacturer's written 
instructions, to fill cracks, holes, and depressions in substrates. 

C. Remove coatings, including curing compounds, and other substances that are incompatible with 
flooring adhesives and that contain soap, wax, oil, or silicone, using mechanical methods 
recommended by manufacturer.  Do not use solvents. 

D. Broom and vacuum clean substrates to be covered immediately before product installation.  
After cleaning, examine substrates for moisture, alkaline salts, carbonation, or dust.  Do not 
proceed with installation until unsatisfactory conditions have been corrected. 

3.3 TILE INSTALLATION 

A. General:  Comply with tile manufacturer's written installation instructions. 

B. Lay out tiles from center marks established with principal walls, discounting minor offsets, so 
tiles at opposite edges of room are of equal width.  Adjust as necessary to avoid using cut 
widths that equal less than one-half of a tile at perimeter. 
1. Lay tiles square with room axis, unless otherwise indicated. 

C. Match tiles for color and pattern by selecting tiles from cartons in the same sequence as 
manufactured and packaged, if so numbered.  Cut tiles neatly around all fixtures.  Discard 
broken, cracked, chipped, or deformed tiles. 
1. Lay tiles in basket-weave pattern with grain direction alternating in adjacent tiles. 

D. Scribe, cut, and fit tiles to butt neatly and tightly to vertical surfaces and permanent fixtures, 
including built-in furniture, cabinets, pipes, outlets, edgings, door frames, thresholds, and 
nosings. 

E. Extend tiles into toe spaces, door reveals, closets, and similar openings. 

F. Maintain reference markers, holes, and openings that are in place or marked for future cutting 
by repeating on finish flooring as marked on subfloor.  Use chalk or other nonpermanent, 
nonstaining marking device. 
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G. Install tiles on covers for telephone and electrical ducts, and similar items in finished floor 
areas.  Maintain overall continuity of color and pattern with pieces of flooring installed on 
covers.  Tightly adhere edges to perimeter of floor around covers and to covers. 

H. Adhere tiles to flooring substrates using a full spread of adhesive applied to substrate to comply 
with tile manufacturer's written instructions, including those for trowel notching, adhesive 
mixing, and adhesive open and working times. 
1. Provide completed installation without open cracks, voids, raising and puckering at 

joints, telegraphing of adhesive spreader marks, and other surface imperfections. 

I. Hand roll tiles according to tile manufacturer's written instructions. 

3.4 RESILIENT ACCESSORY INSTALLATION 

A. General:  Install resilient accessories according to manufacturer's written installation 
instructions. 

B. Apply resilient wall base to walls, columns, pilasters, casework and cabinets in toe spaces, 
locker bases, and other permanent fixtures in rooms and areas where base is required. 
1. Install wall base in lengths as long as practicable without gaps at seams and with tops of 

adjacent pieces aligned. 
2. Tightly adhere wall base to substrate throughout length of each piece, with base in 

continuous contact with horizontal and vertical substrates. 
3. Do not stretch base during installation. 
4. On masonry surfaces or other similar irregular substrates, fill voids along top edge of 

resilient wall base with manufacturer's recommended adhesive filler material. 
5. Form outside corners on job from straight pieces of maximum lengths possible. Follow 

manufacturer’s installations and finishes instructions. 
6. Form inside corners on job, from straight pieces of maximum lengths possible to fit in. 

Follow manufacturer’s installations and finishes instructions. 

C. Place resilient accessories so they are butted to adjacent materials and bond to substrates with 
adhesive.  Install reducer strips at edges of flooring that would otherwise be exposed. 
1. Locate reducer strips or transition strips to line up centered under doors, unless noted 

otherwise. 

3.5 CLEANING AND PROTECTING 

A. Comply with manufacturer’s written instructions for cleaning and protection of resilient 
products. 

B. Perform the following operations immediately after installing resilient products: 
1. Remove adhesive and other surface blemishes using cleaner recommended by resilient 

product manufacturers. 
2. Sweep or vacuum floor thoroughly. 
3. Do not wash floor until after time period recommended by flooring manufacturer. 
4. Damp-mop floor to remove marks and soil. 

C. Clean floor surfaces as soon as possible after installation.  Clean products according to 
manufacturer's written recommendations. 
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1. Protect flooring with covers from time of installation to time of finishing application per 
manufacturer’s written instructions. 

3.6 WASTE MANAGEMENT 

A. Separate waste in accordance with the Waste Management Plan and place in designated areas 
fin the following categories for reuse: 
1. Sheet materials larger than 2 square feet. 

B. Close and seal tightly all partly used adhesive containers and store protected in well-ventilated, 
fire-safe area at moderate temperatures. 

END OF SECTION 09 65 13 
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SECTION 09 90 00 

INTERIOR PAINTING 
 

PART  1  GENERAL 

1.1  SECTION INCLUDES 

A.  Interior paint and coatings systems including surface preparation. 

B.  Interior high-performance paint and coatings systems including surface preparation. 

1.2  REFERENCES 

A.  Steel Structures Painting Council (SSPC): 
1.  SSPC-SP 1 - Solvent Cleaning. 
2.  SSPC-SP 2 - Hand Tool Cleaning. 
3.  SSPC-SP 3 - Power Tool Cleaning. 
4.  SSPC-SP5/NACE No. 1, White Metal Blast Cleaning. 
5.  SSPC-SP6/NACE No. 3, Commercial Blast Cleaning. 
6.  SSPC-SP7/NACE No. 4, Brush-Off Blast Cleaning. 
7.  SSPC-SP10/NACE No. 2, Near-White Blast Cleaning. 
8.  SSPC-SP11, Power Tool Cleaning to Bare Metal. 
9.  SSPC-SP12/NACE No. 5, Surface Preparation and Cleaning of Metals by 

Waterjetting Prior to Recoating. 
10.  SSPC-SP 13 / NACE No. 6 Surface Preparation for Concrete. 

B.  Material Safety Data Sheets / Environmental Data Sheets:  Per manufacturer's MSDS/EDS 
for specific VOCs (calculated per 40 CFR 59.406). VOCs may vary by base and sheen. 

C.  South Coast Air Quality Management District (SCAQMD): Rule 1113 - Architectural 
Coatings. 

1.3  SUBMITTALS 

A.  Submit under provisions of Section 01 30 00 - Administrative Requirements. 

B.  Product Data: For each paint system indicated, including. 
1.  Product characteristics. 
2.  Surface preparation instructions and recommendations. 
3.  Primer requirements and finish specification. 
4.  Storage and handling requirements and recommendations. 
5.  Application methods. 
6.  Cautions for storage, handling and installation. 

C.  Selection Samples: Submit a complete set of color chips that represent the full range of 
manufacturer's products, colors and sheens available. 

D.  Verification Samples: For each finish product specified, submit samples that represent actual 
product, color, and sheen. 

E.  Only submit complying products based on project requirements (i.e. LEED). One must also 
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comply with the regulations regarding VOCs (CARB, OTC, SCAQMD, LADCO). To 
ensure compliance with district regulations and other rules, businesses that perform coating 
activities should contact the local district in each area where the coating will be used. 

1.4  QUALITY ASSURANCE 

A.  Installer Qualifications: A firm or individual experienced in applying paints and coatings 
similar in material, design, and extent to those indicated for this Project, whose work has 
resulted in applications with a record of successful in-service performance. 

B.  Paint exposed surfaces. If a color of finish, or a surface is not specifically mentioned, 
Architect will select from standard products, colors and sheens available. 

C.  Do not paint prefinished items, concealed surfaces, finished metal surfaces, operating parts, 
and labels unless indicated. 

D.  Mock-Up: Provide a mock-up for evaluation of surface preparation techniques and 
application workmanship. 
1.  Finish surfaces for verification of products, colors and sheens. 
2.  Finish area designated by Architect. 
3.  Provide samples that designate primer and finish coats. 
4.  Do not proceed with remaining work until the Architect approves the mock-up. 

1.5  DELIVERY, STORAGE, AND HANDLING 

A.  Delivery: Deliver manufacturer's unopened containers to the work site. Packaging shall bear 
the manufacturer's name, label, and the following list of information. 
1.  Product name, and type (description). 
2.  Application and use instructions. 
3.  Surface preparation. 
4.  VOC content. 
5.  Environmental handling. 
6.  Batch date. 
7.  Color number. 

B.  Storage: Store and dispose of solvent-based materials, and materials used with solvent-based 
materials, in accordance with requirements of local authorities having jurisdiction. 

C.  Store materials in an area that is within the acceptable temperature range, per manufacturer's 
instructions. Protect from freezing. 

D.  Handling: Maintain a clean, dry storage area, to prevent contamination or damage to the 
coatings. 

1.6  PROJECT CONDITIONS 

A.  Maintain environmental conditions (temperature, humidity, and ventilation) within limits 
recommended by manufacturer for optimum results. Do not install products under 
environmental conditions outside manufacturer's recommended limits. 

1.7  EXTRA MATERIALS 

A.  Furnish extra paint materials from the same production run as the materials applied and in 
the quantities described below. Package with protective covering for storage and identify 
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with labels describing contents. Deliver extra materials to Owner. 

B.  Furnish Owner with an additional one percent of each material and color, but not less than 1 
gal (3.8 l) or 1 case, as appropriate. 

PART  2  PRODUCTS 

2.1  MANUFACTURERS 

A.  Acceptable Manufacturer: Sherwin-Williams, which is located at: 101 Prospect Ave.; 
Cleveland, OH 44115; Mark T. Weiner,CSI-IIDA Office 401-245-5176 Email 
mark.t.weiner@sherwin.com 

B.  Requests for substitutions will be considered in accordance with provisions of Section 01 60 
00 - Product Requirements. 

2.2  APPLICATIONS/SCOPE 

A.  Interior High Performance Paints and Coatings: 
1.  Concrete: Poured, precast, tilt-up, cast-in-place, cement board. 
2.  Masonry: CMU - concrete, split face, scored, smooth, stucco. 
3.  Metal Ferrous: Ceilings, structural steel, joists, trusses, beams, and similar items 

including dryfall coatings. 
4.  Drywall: Drywall board, Gypsum board. 

B.  Exterior Paints and Coatings: 
1.  Metal: Miscellaneous iron, ornamental iron, ferrous metal. 

2.3  PAINT MATERlALS - GENERAL 

A.  Paints and Coatings: 
1.  Unless otherwise indicated, provide factory-mixed coatings. When required, mix 

coatings to correct consistency in accordance with manufacturer's instructions before 
application. Do not reduce, thin, or dilute coatings or add materials to coatings unless 
such procedure is specifically described in manufacturer's product instructions. 

2.  For opaque finishes, tint each coat including primer coat and intermediate coats, one-
half shade lighter than succeeding coat, with final finish coat as base color. Or follow 
manufactures product instructions for optimal color conformance. 

B.  Primers: Where the manufacturer offers options on primers for a particular substrate, use 
primer categorized as "best" by the manufacturer. 

C.  Coating Application Accessories: Provide all primers, sealers, cleaning agents, cleaning 
cloths, sanding materials, and clean-up materials required, per manufacturer's specifications. 

D.  Color: Refer to Finish Schedule for paint colors, and as selected. 

2.4  HIGH PERFORMANCE INTERIOR PAINT SYSTEMS 

A.  METAL - (Hollow Metal Doors and Frames). 
1.  Alkyd Systems (Water based): 

a.  Semi-Gloss Finish: 
1)  1st Coat: S-W Pro Industrial Pro-Cryl Universal Primer, B66-1310 Series 

(5.0-10.0 mils wet,  1.8-3.6 mils dry). 
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2)  2nd Coat: S-W Pro Industrial Water Based Alkyd Urethane Enamel 
Semi-Gloss, B53-1150 Series. 

3)  3rd Coat: S-W Pro Industrial Water Based Alkyd Urethane Enamel 
Semi-Gloss, B53-1150 Series (4.0-5.0 mils wet, 1.4 - 1.7 mils dry per 
coat). 
 

2.  Urethane System (Water Based): 
a.  Gloss Finish: 

1)  1st Coat: S-W Pro Industrial Pro-Cryl Universal Primer, B66-1310 
Series. (5.0-10.0 mils wet,  1.8-3.6 mils dry). 

2)  2nd Coat: S-W Pro Industrial Water Based Acrolon 100 Gloss, B65-720 
Series. 

3)  3rd Coat: S-W Pro Industrial Water Based Acrolon 100 Gloss, B65-720 
Series. (4.0-8.0 mils wet,  1.8-3.6 mils dry per coat). 

B.  DRYWALL - (Previously Painted)  

Walls - Eg-Shel Satin Finish High Performance / Ceilings - Flat Finish High Performance 

1st Coat: S-W Pro Industrial DTM Acrylic Eg-Shel, B66 Series. 

2 nd Coat: S-W Pro Industrial DTM Acrylic Eg-Shel B66 Series (6-10 mils wet, 2.5-4.0 mils 
dry per coat). 

PART  3  EXECUTION 

3.1  EXAMINATION 

A.  Do not begin installation until substrates have been properly prepared; notify Architect of 
unsatisfactory conditions before proceeding. If substrate preparation is the responsibility of 
another installer, notify Architect of unsatisfactory preparation before proceeding. 

B.  Proceed with work only after conditions have been corrected and approved by all parties, 
otherwise application of coatings will be considered as an acceptance of surface conditions. 

C.  Previously Painted Surfaces:  Verify that existing painted surfaces do not contain lead based 
paints, notify Architect immediately if lead based paints are encountered. 

3.2  SURFACE PREPARATION 

A.  General: Surfaces shall be dry and in sound condition. Remove oil, dust, dirt, loose rust, 
peeling paint or other contamination to ensure good adhesion. 
1.  Remove items including but not limited to thermostats, electrical outlets, switch 

covers and similar items prior to painting. After completing painting operations in 
each space or area, reinstall items removed using workers skilled in the trades 
involved. 

2.  No exterior painting should be done immediately after a rain, during foggy weather, 
when rain is predicted, or when the temperature is below 50 degrees F (10 degrees C), 
unless products are designed specifically for these conditions. On large expanses of 
metal siding, the air, surface and material temperatures must be 50 degrees F (10 
degrees F) or higher to use low temperature products. 

B.  Block (Cinder and Concrete): Remove all loose mortar and foreign material. Surface must be 
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free of laitance, concrete dust, dirt, form release agents, moisture curing membranes, loose 
cement, and hardeners. Concrete and mortar must be cured at least 30 days at 75 degrees F 
(24 degrees C). The pH of the surface should be between 6 and 9, unless the products are 
designed to be used in high pH environments. On tilt-up and poured-in-place concrete, 
commercial detergents and abrasive blasting may be necessary to prepare the surface. Fill 
bug holes, air pockets, and other voids with a cement patching compound. 

C.  Concrete, SSPC-SP13 or NACE 6: This standard gives requirements for surface preparation 
of concrete by mechanical, chemical, or thermal methods prior to the application of bonded 
protective coating or lining systems. The requirements of this standard are applicable to all 
types of cementitious surfaces including cast-in-place concrete floors and walls, precast 
slabs, masonry walls, and shotcrete surfaces. An acceptable prepared concrete surface should 
be free of contaminants, laitance, loosely adhering concrete, and dust, and should provide a 
sound, uniform substrate suitable for the application of protective coating or lining systems. 

D.  Drywall - Interior: Must be clean and dry. All nail heads must be set and spackled. Joints 
must be taped and covered with a joint compound. Spackled nail heads and tape joints must 
be sanded smooth and all dust removed prior to painting. 

E.  Galvanized Metal: Clean per SSPC-SP1 using detergent and water or a degreasing cleaner to 
remove greases and oils. Apply a test area, priming as required. Allow the coating to dry at 
least one week before testing. If adhesion is poor, Brush Blast per SSPC-SP16 is necessary 
to remove these treatments. 

F.  Steel: Structural, Plate, And Similar Items: Should be cleaned by one or more of the surface 
preparations described below. These methods are used throughout the world for describing 
methods for cleaning structural steel. Visual standards are available through the Society of 
Protective Coatings. A brief description of these standards together with numbers by which 
they can be specified follow. 
1.  Solvent Cleaning, SSPC-SP1: Solvent cleaning is a method for removing all visible 

oil, grease, soil, drawing and cutting compounds, and other soluble contaminants. 
Solvent cleaning does not remove rust or mill scale. Change rags and cleaning 
solution frequently so that deposits of oil and grease are not spread over additional 
areas in the cleaning process. Be sure to allow adequate ventilation. 

2.  Hand Tool Cleaning, SSPC-SP2: Hand Tool Cleaning removes all loose mill scale, 
loose rust, and other detrimental foreign matter. It is not intended that adherent mill 
scale, rust, and paint be removed by this process. Before hand tool cleaning, remove 
visible oil, grease, soluble welding residues, and salts by the methods outlined in 
SSPC-SP1. 

3.  Power Tool Cleaning, SSPC-SP3: Power Tool Cleaning removes all loose mill scale, 
loose rust, and other detrimental foreign matter. It is not intended that adherent mill 
scale, rust, and paint be removed by this process. Before power tool cleaning, remove 
visible oil, grease, soluble welding residues, and salts by the methods outlined in 
SSPC-SP1. 

4.  White Metal Blast Cleaning, SSPC-SP5 or NACE 1: A White Metal Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, 
dirt, dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter. 
Before blast cleaning, visible deposits of oil or grease shall be removed by any of the 
methods specified in SSPC-SP1 or other agreed upon methods. 

5.  Commercial Blast Cleaning, SSPC-SP6 or NACE 3: A Commercial Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, 
dirt, dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, 
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except for staining. Staining shall be limited to no more than 33 percent of each 
square inch of surface area and may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed 
by any of the methods specified in SSPC-SP1 or other agreed upon methods. 

6.  Brush-Off Blast Cleaning, SSPC-SP7 or NACE 4: A Brush-Off Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, 
dirt, dust, loose mill scale, loose rust, and loose paint. Tightly adherent mill scale, rust, 
and paint may remain on the surface. Before blast cleaning, visible deposits of oil or 
grease shall be removed by any of the methods specified in SSPC-SP 1 or other 
agreed upon methods. 

7.  Power Tool Cleaning to Bare Metal, SSPC-SP11: Metallic surfaces that are prepared 
according to this specification, when viewed without magnification, shall be free of all 
visible oil, grease, dirt, dust, mill scale, rust, paint, oxide corrosion products, and other 
foreign matter. Slight residues of rust and paint may be left in the lower portions of 
pits if the original surface is pitted. Prior to power tool surface preparation, remove 
visible deposits of oil or grease by any of the methods specified in SSPC-SP1, Solvent 
Cleaning, or other agreed upon methods. 

8.  Near-White Blast Cleaning, SSPC-SP10 or NACE 2: A Near White Blast Cleaned 
surface, when viewed without magnification, shall be free of all visible oil, grease, 
dirt, dust, mill scale, rust, paint, oxides, corrosion products, and other foreign matter, 
except for staining. Staining shall be limited to no more than 5 percent of each square 
inch of surface area and may consist of light shadows, slight streaks, or minor 
discoloration caused by stains of rust, stains of mill scale, or stains of previously 
applied paint. Before blast cleaning, visible deposits of oil or grease shall be removed 
by any of the methods specified in SSPC-SP1 or other agreed upon methods. 

9.  High- and Ultra-High Pressure Water Jetting for Steel and Other Hard Materials: 
SSPC-SP12 or NACE 5: This standard provides requirements for the use of high- and 
ultra-high pressure water jetting to achieve various degrees of surface cleanliness. 
This standard is limited in scope to the use of water only without the addition of solid 
particles in the stream. 

10.  Water Blasting, SSPC-SP12/NACE No. 5: Removal of oil grease dirt, loose rust, 
loose mill scale, and loose paint by water at pressures of 2,000 to 2,500 psi at a flow 
of 4 to 14 gallons per minute. 

3.3  INSTALLATION 

A.  Apply all coatings and materials with the manufacturer's specifications in mind. Mix and 
thin coatings according to manufacturer's recommendations. 

B.  Do not apply to wet or damp surfaces. Wait at least 30 days before applying to new concrete 
or masonry. Or follow manufacturer's procedures to apply appropriate coatings prior to 30 
days. Test new concrete for moisture content. Wait until wood is fully dry after rain or 
morning fog or dew. 

C.  Apply coatings using methods recommended by manufacturer. 

D.  Uniformly apply coatings without runs, drips, or sags, without brush marks, and with 
consistent sheen. 

E.  Apply coatings at spreading rate required to achieve the manufacturers recommended dry 
film thickness. 



Cross State Office Building First Floor Corridors Renovation                February 1, 2023 
Augusta, ME                                    Issued For Construction 

 

INTERIOR PAINTING                    09 90 00 - 7 

F.  Regardless of number of coats specified, apply as many coats as necessary for complete 
hide, and uniform appearance. 

G.  Inspection: The coated surface must be inspected and approved by the Architect just prior to 
the application of each coat. 

3.4  PROTECTION 

A.  Protect finished coatings from damage until completion of project. 

B.  Touch-up damaged coatings after substantial completion, following manufacturer's 
recommendation for touch up or repair of damaged coatings. Repair any defects that will 
hinder the performance of the coatings. 

 

END OF SECTION 
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SECTION 10 26 50 WALL PROTECTION SYSTEMS  

 
 

PART 1 - GENERAL 
 
1.01 GENERAL CONDITIONS  The General Conditions, Supplementary General Conditions and 

all Sections of Division 1 shall apply to each and every contract and contractor, person or 
persons supplying material, labor or entering into the work directly or indirectly. 

 
1.02 SCOPE  This section includes all labor, materials, equipment and related services necessary 

for the fabrication, delivery and installation of the work shown on the drawings and or 
specified herein, including but not limited to the following: 

 
A. Corner Guards. 

 
 
1.03 SUBMITTALS 
 

A. Submit in accordance with Section 01300, manufacturer’s product data for each wall surface 
protection system component and installation accessory required, including installation 
methods for each type of substrate.  provide written data on each required component 
including physical characteristics, such as durability, resistance to fading, and flame resistance. 

 
B. Submit shop drawings showing locations, extent, and installation details of wall and corner 

guards, and other protection systems.  Show methods of attachment to adjoining construction. 
 

C. Samples for Initial Selection:  For initial selection of color, pattern and surface texture, provide 
the manufacturer’s standard color chips consisting of actual sections of each vinyl plastic 
material required showing the full range of materials, colors, and textures available. 

 
D. Samples for Verification Purposes:  Submit the following samples, prepared from the same 

material to be used in the Work, for verification of color, pattern, and texture selected and for 
compliance with requirements indicated: 

  
E. Submit product test reports from a qualified independent testing laboratory showing 

compliance of wall surface protection system components with requirements indicated based 
on tests performed by the laboratory within the past five years. 

 
F. Submit maintenance data for wall surface protection system components for inclusion in the 

Operating and Maintenance Manuals specified in Section 01730. 
 
1.05 QUALITY ASSURANCE 
 

A. Installer Qualifications:  Engage an experienced Installer who has previously installed wall 
surface protection systems similar in material, design, and extent to the systems indicated for 
this Project. 

 
B. Manufacturer Qualifications:  Firm experienced in manufacturing wall surface protection 

system components that are similar to those required for this Project and that have a record of 
successful in— service performance. 
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C. Fire Performance Characteristics:  Provide wall surface protection system components that are 
identical to those tested in accordance with ASTM E84 for the fire performance characteristics 
indicated below.  Identify wall surface protection system components with appropriate 
markings from the testing and inspection organization. 

 
1. Flame Spread:  25 or less. 
2. Smoke Developed:  450 or less. 

 
D. Impact Strength:  Provide wall surface protection system components with a minimum impact 

resistance of 25.4 ft. lbs per sq. ft. when tested in accordance with ASTM4 D256 (Izod impact, 
ft. lbs per inch notch). 

 
E. Single Source Responsibility:  Obtain each color, grade, finish, and type of wall surface 

protection system component from a single source with resources to provided products of 
consistent quality in appearance and physical properties without delaying progress of the 
Work. 

 
1.05 DELIVERY, STORAGE, AND HANDLING 
 

A. Deliver materials to Project site in original factory wrappings and containers, clearly labeled 
with identification of manufacturer, brand name, quality or grade, and fire hazard 
classification. 

 
B. Store wall surface protection materials in original undamaged packages and containers inside a 

well ventilated area protected from weather, moisture, soiling, extreme temperatures, and 
humidity. 
1. Maintain room temperature within the storage area at not less than 70 degrees F (21 

degrees C) during the period plastic materials are stored. Keep sheet material out of 
direct sunlight to avoid surface distortion. 

2. Store rigid plastic corner guard covers in a vertical position, and rigid plastic wall guard 
and handrail covers in a horizontal position for a minimum of 72 hours, or until the 
plastic material attains the minimum room temperature of 70 degrees F (21 degrees C) 

 
1.06 PROJECT CONDITIONS 
 

A. Environmental Conditions:  Do not install wall surface protection system components until the 
space is enclosed and weatherproof and until the ambient temperature within the building is 
maintained at not less than 70 degrees F (21 degrees C) for not less than 72 hours prior to 
beginning of the installation. Do not install rigid plastic wall surface protection systems until 
that temperature has been attained and is stabilized. 

 
1.07 MAINTENANCE 
 

A. Maintenance Instructions:  provide the manufacturer’s instructions for maintenance of 
installed work. Include recommended methods and frequency for maintaining optimum 
condition under anticipated traffic and use conditions.  Include precautions against cleaning 
materials and methods that may be detrimental to finishes and performance. 

 
B. Replacement Materials:  After completion of work, deliver not less than 2 percent of each 

type, color, and pattern of wall surface protection materials and components.  Include 
accessory components as required. Replacement materials shall be from the same production 
run as materials installed.  Package 
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replacement materials with protective covering, identified with appropriate labels. 
 
PART 2 - PRODUCTS 
 
2.01 MANUFACTURERS 
 

A. Subject to compliance with requirements, provide products by: 
 

1. Construction Specialties, Inc. 
2. Units:  2” surface mounted guard with extruded aluminum receiver 

a. Length:    36” 
b. Caps:    Top and bottom caps to match 
c. Color:   Charcoal #162 
d. Model #  SSM-20 

 
2.02 MATERIALS 
 

A. Rigid Plastic Material:  Extruded, textured, chemical- and stain-resistant, high-impact, 
polyvinyl chloride (PVC) or acrylic modified vinyl plastic, thickness as indicated.  Comply 
with specified requirements of ASTM D256 for impact resistance and ASTM E84 for flame 
spread and smoke developed characteristics. 

 
1. Colors and Textures of Plastic Material:  Provide extruded plastic material that matches 

colors and textures indicated by reference to the manufacturer’s standard color and 
texture designations. 

 
PART 3 - EXECUTION 
 
3.01 EXAMINATION 
 

A. Examine areas and conditions in which wall surface protection components and wall 
protection systems will be installed. 

 
1. Complete all finishing operations, including painting, before beginning installation of 

wall surface protection system materials. 
 

B. Do not proceed with installations until unsatisfactory conditions have been corrected. 
 
3.02 PREPARATION 
 

A. Prior to installation, clean substrate to remove dust, debris, and loose particles. 
 
3.03 INSTALLATION 
 

A. Install wall surface protection units plumb, level, and true to line without distortions. 
 

1. Do not use materials with chips, cracks, voids, stains, or other defects that might be 
visible in the finished work. 

 
 
 
3.04 CLEANING 
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A. Immediately upon completion of installation, clean plastic covers and accessories using a 

standard ammonia based household cleaning agent.  Clean metal components in accordance 
with the manufacturer’s recommendations. 

 
B. Remove excess adhesive using methods and materials recommended by manufacturer. 
 
C. Remove surplus materials, rubbish, and debris resulting from installation upon completion of 

work and leave areas of installation in neat, clean condition. 
 

END OF SECTION 
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SECTION 12 48 13  ENTRANCE FLOOR MATS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Carpet-type mats. 

1.3 SUBMITTALS 

A. Product Data:  Include manufacturer's specifications and installation instructions, construction 
details, material descriptions, dimensions of individual components and profiles, and finishes 
for each type of floor mat. 

B. Maintenance Data:  For cleaning and maintaining floor mats to include in maintenance manuals. 

1.4 QUALITY ASSURANCE 

A. Source Limitations:  Obtain floor mats and frames through one source from a single 
manufacturer. 

B. Accessibility Requirements:  In addition to requirements of authorities having jurisdiction, 
provide installed floor mats that comply with Section 4.5 in the U.S. Architectural & 
Transportation Barriers Compliance Board's "Americans with Disabilities Act (ADA), 
Accessibility Guidelines for Buildings and Facilities (ADAAG)." 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Available Manufacturers:  Subject to compliance with requirements, manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Carpet-Type Modular Mats: 
a. J + J Flooring Group. 

2.2 FLOOR MATS 

A. General:  Provide colors, patterns, and profiles of materials, including metals and metal finishes 
indicated or specified.  If not indicated, provide colors, patterns, and profiles selected by 
Architect from manufacturer's standards. 
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B. Carpet-Type Mats:  Solution dyed nylon carpet tile bonded to flexible waterproof backing to 
form mats ¼  inch thick tile with nonraveling edges. 

1. Product: Alter Ego 

2.3 FABRICATION 

A. General:  Where possible, verify sizes by field measurement before shop fabrication. 

B. Floor Mats:  Shop fabricate units to greatest extent possible in sizes as indicated.  If not 
otherwise indicated, provide single unit for each mat installation; do not exceed manufacturer's 
recommended maximum sizes for units that are removed for maintenance and cleaning.  Where 
joints in mats are necessary, space symmetrically and away from normal traffic lanes.  Miter 
corner joints in framing elements with hairline joints or provide prefabricated corner units 
without joints. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install surface-type units to comply with manufacturer's written instructions at locations 
indicated; coordinate with entrance locations and traffic patterns. 

3.2 PROTECTION 

A. Defer installation of floor mats until Project is near Substantial Completion. 

END OF SECTION 
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