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 SPANGS Building P-1 Interior Repair 3700 
 

To ensure continued habitability, functionality, and safety, South Portland Air National Guard Station 
(SPANGS) building P-1, requires repair/maintenance on interior ceiling tiles and flooring as well as 
repair/maintenance on exterior doors, one exterior stairway, and one main entrance landing. 
 
All work is to be done on/within a restricted access facility and all members of the awarded work team 
(contractors and subcontractors) must be able to pass a background check performed by the Maine Air 
National Guard Security Forces Squadron. 
 
Portions of the flooring work requires asbestos abatement.  Bidders must be or subcontract a Licensed 
Asbestos Abatement Contractor and comply with all applicable requirements listed in UFGS 02 82 00 
Asbestos Remediation. 
 
The cost of the work is approximately $ 165,000.  The contract shall designate the Substantial 
Completion Date on or before 31 January 2024, and the Contract Final Completion Date on or before 31 
January 2024. 
 
 
1. Submit bids on a completed Contractor Bid Form, plus bid security when required, all scanned and 

included as an attachment to an email with the subject line marked "Bid for SPANGS Building P-1 
Interior Repair" and addressed to the Bid Administrator at: BGS.Architect@Maine.gov, so as to be 
received no later than 2:00:00 p.m. on 31 August, 2023. 
 
Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of 
General Services office, accessible as a video conference call.  Those who wish to participate in the 
call must submit a request for access to BGS.Architect@Maine.gov.  
 
Any bid received after the noted time will not be considered a valid bid and will remain unopened.  
Any bid submitted by any other means will not be considered a valid bid.  The Bid Administrator 
may require the Bidder to surrender a valid paper copy of the bid form or the bid security document in 
certain circumstances. 
 
Questions on the bid opening process shall be addressed to the Bid Administrator: Bob Gurney, BGS 
Project Manager, Division of Planning, Design & Construction, Bureau of General Services, 77 State 
House Station, Augusta, Maine 04333-0077, BGS.Architect@Maine.gov. 
 

2. The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid 
Documents.  The Owner reserves the right to accept or reject any or all bids as may best serve the 
interest of the Owner. 
 

3. Bid security is required on this project. 
If noted above as required, the Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a 
certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the 
Owner.  The Bid Bond form is available on the BGS website. 
 

4. Performance and Payment Bonds are required on this project. 
If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in 
the award of the contract exceeds $125,000.00, the selected Contractor shall furnish a 100% contract 
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Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in 
the contract amount to cover the execution of the Work.  Bond forms are available on the BGS 
website. 
 

5. Filed Sub-bids are not required on this project. 
 

6. There are no Pre-qualified General Contractors on this project. 
If Pre-qualified General Contractors are identified for this project, the name of each company, with 
their city and state, are listed below. 

      
 

7. An on-site pre-bid conference will be conducted for this project. 
If a pre-bid conference is scheduled, it is optional for General Contractors and optional for 
Subcontractors and suppliers.  Contractors who arrive late or leave early for a mandatory meeting 
may be prohibited from participating in this meeting and bidding.  The pre-bid conference will take 
place 24 August, 2023 at 9:00 a.m. at the project site: 50 Western Ave, South Portland, Maine. 

 
8. Bid Documents - full sets only - will be available on or about 18 August, 2023 and may be obtained at 

no cost from: 
The Bureau of General Services Website: 
https://www.maine.gov/dafs/bgs/business-opportunities#invitationforbid 
      
      

 
9. Bid Documents may be examined at: 

AGC Maine Construction Summary 
188 Whitten Road 734 Chestnut Street 
Augusta, ME  04330 Manchester, NH  03104 
Phone 207-622-4741  Fax 207-622-1625 Phone 603-627-8856  Fax 603-627-4524 

 



Form revision date: 31 March 2023 00 21 13 
Instructions to Bidders 

00 21 13 Instructions to Bidders 31 March 2023 Page 1 of 3 00 21 13 

1. Bidder Requirements 
1.1 A bidder is a Contractor which is evidently qualified, or has been specifically pre-qualified by the 

Bureau of General Services, to bid on the proposed project described in the Bid Documents. 
 

1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the 
requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for 
additional information. 
 

1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project 
design documents prior to the bid period distribution of documents creates an unfair bidding 
advantage.  Prohibited access includes consultation with the Owner or with design professionals 
engaged by the Owner regarding cost estimating, constructability review, or project scheduling.  
This prohibition to bid applies to open, competitive bidding or pre-qualified contractor bidding or 
Filed Sub-bidding.  The Bureau may require additional information to determine if the activities 
of a Contractor constitute an unfair bidding advantage. 
 

1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to 
submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-
bid conferences, or to receive, examine, or act on addenda to the Bid Documents shall not relieve 
that bidder from any obligation with respect to their bid or the execution of the work as a 
Contractor. 
 

1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be 
required to provide documented evidence to the Owner or the Bureau showing compliance with 
the provisions of this section, their business experience, financial capability, or performance on 
previous projects. 
 

1.6 The selected General Contractor bidder will be required to provide proof of insurance before a 
contract can be executed.   
 

1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written 
consent of the Owner. 
 

1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of 
Maine projects.  The Director of the Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 

1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly 
charged by a Federal, State or local government entity with commission of any of the following 
offenses and has not within a three-year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction, or 
contract under a public transaction, violation of Federal or State anti-trust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property. 
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1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to 
any party which is debarred or suspended or is otherwise excluded from or ineligible for 
participation in Federal assistance programs or State of Maine projects. 

 

2. Authority of Owner  
2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of 

the Owner. 
 

2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be 
selected on the basis of the lowest dollar value of an acceptable Base Bid, or any combination of 
Base Bid plus Alternate Bids, as well as other limited cost modifications the Owner determines 
may best serve the interests of the Owner.  An acceptable bid is a duly submitted bid from a 
responsive and responsible bidder. 
 

2.3 The Owner reserves the right to require Bid Bonds or Performance and Payment Bonds for any 
project of any contract value. 

 

3. Submitting Bids and Bid Requirements 
3.1 Each bid shall be submitted on the forms provided in the Bid Documents. 

 
3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date 

and time.  The bid expiration date may be extended in unusual circumstances by mutual consent 
of the Bidder and the Owner.  The bid amount shall not be modified due to the bid expiration date 
extension.  
 

3.3 Any provision contained in a bid which shows cost escalation, or any modification of schedule or 
other requirements shall not be accepted.  Such a provision causes the bid to be invalid, or, at the 
discretion of the Owner and BGS, that element of the bid submission may be disregarded for the 
purpose of awarding the contract without that provision. 
 

3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to 
the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% 
of the bid amount.  The form of bond is shown in section 00 43 13. 
 

3.5 Bidders recognize that inclusion of contract bonds and the cost of those bonds is dependent on the 
awarded contract dollar value.  Therefore, a Base Bid, or any combination of Base Bid plus 
Alternate Bids, as well as other limited cost modifications, resulting in a contract award shall 
include the cost of Performance and Payment Bonds in the submitted bid amount when the 
construction contract value is over $125,000.00.  Similarly, the cost of Performance and Payment 
Bonds is excluded in the submitted bid amount when the construction contract value is 
$125,000.00 or less unless bonds are specifically required by the Bid Documents.  When required 
for the project, the selected Contractor shall provide these bonds before a contract can be 
executed, pursuant to 14 M.R.S.A., Section 871, Public Works Contractors' Surety Bond Law of 
1971, subsection 3.  The form of bonds is shown in section 00 61 13.13 and 00 61 13.16. 
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3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to 
the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If 
so disclosed, the entire bid is considered invalid. 
 

3.7 Bidders implicitly acknowledge all Addenda issued when they submit the bid form.  By usual 
practice the Consultant shall not issue Addenda less than 72 hours prior to the bid closing time, to 
allow ample time for bidders to incorporate the information.  However, some information, such as 
extending the bid due date and time, may be issued with shorter notice.  Addenda shall be issued 
to all companies who are registered holders of Bid Documents. 
 

3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the 
Owner prior to the bid closing time.  Such written withdrawal requests are subject to verification 
as required by the Bureau. 
 
A bid may be withdrawn without penalty after the bid closing time if, in the determination of the 
Bureau, evidence provided by the Contractor shows an apparent unintended error such as a 
miscalculation, or an erroneous number on estimating documents, was the cause of an inaccurate 
bid.  The Bureau may allow withdrawal in consideration of the bid bond or, without utilizing a 
bid bond, if the Bureau considers documented evidence provided by the Contractor shows factual 
errors had been made on the bid form. 
 

3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid 
opening in the location of that bid opening, prior to the time of the scheduled deadline, the new 
deadline for the public bid opening will be the following business day at the originally scheduled 
hour of the day, at the original location. Official closings are posted on the State of Maine 
government website. 
 

3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a 
Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a 
demonstration of capability of the Bidder and as a condition of award. 
 

3.11 Projects which require a State of Maine wage determination will include that schedule as part of 
the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations 
contained the Code for Federal Regulations and the federal wage determination which is made a 
part of the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 
M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
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 SPANGS Building P-1 Interior Repair 3700 
 

Bid Form submitted by: <Bid Administrator to select...> 
 
Bid Administrator:   

Bob Gurney BGS.Architect@Maine.gov 
Bureau of General Services 
111 Sewall Street, Cross State Office Building, 4th floor 
77 State House Station 
Augusta, Maine 04333-0077 

 
Bidder:  

Signature:  _______________________________________________________________  

Printed name and 
title:  _______________________________________________________________  

Company name:  _______________________________________________________________  

Mailing address:  _______________________________________________________________  

City, state, zip code:  _______________________________________________________________  

Phone number:  _______________________________________________________________  

Email address:  _______________________________________________________________  

State of 
incorporation, 

if a corporation: 
 _______________________________________________________________  

List of all partners, 
if a partnership:  _______________________________________________________________  

 
 The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and 
certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and 
Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve 
calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of 
Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the 
aforementioned documents must be received before 12:00 noon on the first available business day 
following the holiday, other closure day, Saturday, or Sunday. 
 
 As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable 
instrument as and if required by the Bid Documents. 
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1. The Bidder, having carefully examined the SPANGS Building P-1 Interior Repair Project 
Manual dated 16 August, 2023, prepared by Maine Air National Guard, as well as 
Specifications, Drawings, and any Addenda, the form of contract, and the premises and 
conditions relating to the work, proposes to furnish all labor, equipment and materials 
necessary for and reasonably incidental to the construction and completion of this project for 
the Base Bid amount of: 
 
 $ _______________________ .00 

 
2. Allowances are not included on this project. 

No Allowances 
       $ 0.00 

 
 
 

3. Alternate Bids are included on this project. 
Alternate Bids are as shown below 
Any dollar amount line below that is left blank by the Bidder shall be read as a bid of $0.00. 

 

1 Exterior Stair Replacement $____________________ .00 

2 Office Modifications (Room 1) $____________________ .00 

3 Office Modifications (Room 45) $____________________ .00 

4 Not Used $____________________ .00 

 
4. Bid security is required on this project. 

If noted above as required, or if the Base Bid amount exceeds $125,000.00, the Bidder shall include 
with this bid form a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% 
of the bid amount with this completed bid form submitted to the Owner. 
 
 

5. Filed Sub-bids are not required on this project. 
If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder 
selected by the Bidder on the form provided (section 00 41 13F). 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of five percent of the bid 

amount, for the payment of which, well and truly to be made, we hereby jointly and severally bind 

ourselves, our heirs, executors, administrators, successors and assigns, signed this insert date, i.e.: 8th  

day of select month, select year, which is the same date as that of the first specified bid due date, or 

subsequent bid due date revised by addendum. 

The condition of the above obligation is such that whereas the principal has submitted to the 

Owner, or State of Maine, to a certain bid, attached hereto and hereby made a part hereof, to enter into a 

contract in writing, for the construction of insert name of project as designated in the contract 

documents 

Now therefore: 

If said bid shall be rejected, or, in the alternate, 

If said bid shall be accepted and the principal shall execute and deliver a contract in the form of 

contract attached hereto, properly completed in accordance with said bid, and shall furnish a bond for the 

faithful performance of said contract, and for the payment of all persons performing labor or furnishing 

material in connection therewith, and shall in all other respects perform the agreement created by the 

acceptance of said bid, then this obligation shall be void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time within which the Obligee 

may accept such bid and said Surety does hereby waive notice of any such extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month, select year, which is the first 

specified bid due date, or subsequent bid due date revised by addendum. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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AdvantageME CT#       
 
 

State of Maine 
C O N S T R U C T I O N  C O N T R A C T  

 
Large Construction Project 

 
This form is used when the Contract value is $50,000 or greater. 

The Project Manual, Specifications and Drawings, and any Addenda are considered part of this Contract. 
 

 
Agreement entered into by and between the contracting entity name hereinafter called the 
Owner and Contractor company name hereinafter called the Contractor. 
 
BGS Project No.: number assigned by BGS Other Project No.:       
 
For the following Project:  title of project as shown on bid documents at facility or campus 
name, municipality, Maine. 
 
The Specifications and the Drawings have been prepared by Consultant firm name, acting as 
Professional-of-Record and named in the documents as the Consultant Architect or Engineer. 
 
The Owner and Contractor agree as follows: 
 
ARTICLE 1   COMPENSATION AND PAYMENTS 
1.1 The Owner shall pay the Contractor to furnish all labor, equipment, materials and 
incidentals necessary for the construction of the Work described in the Specifications and shown  
on the Drawings the Contract Amount as shown below. 

Base Bid $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Alternate Bid number and name or "no Alternates" $0.00 
Total Contract Amount  $0.00 

 
1.2 The Contractor’s requisition shall contain sufficient detail and supporting information for 
the Owner to evaluate and support the payment requested. 
1.2.1 Payments are due and payable twenty-five working days from the date of receipt of a 

Contractor requisition which is approved by the Owner. 
1.2.2 Provisions for late payments are governed by 5 M.R.S. Chapter 144, Payment of Invoices 

Received from Business Concerns, and interest shall be calculated at 1% per month. 
 
ARTICLE 2   COMMENCEMENT AND COMPLETION DATES 
2.1 The Work of this Contract shall commence no sooner than the date this document is 
executed by the approval authority, or a subsequent date designated in the contract documents. 
 
2.2 The Substantial Completion Date shall be      . 
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2.3 The Work of this Contract shall be completed on or before the Contract Final Completion 
Date of      . 
 
2.4 The Contract Expiration Date shall be      .  (This date is the Owner's deadline for 
internal management of contract accounts.  The Contract Expiration Date does not directly relate 
to any contract obligation of the Contractor.) 
 
ARTICLE 3   INELIGIBLE BIDDER 
3.1 By signing this contract the Contractor attests that it has not been declared ineligible to 
bid on State of Maine projects.  The Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 
3.2 By signing this contract the Contractor attests that it is not presently indicted for or 
otherwise criminally or civilly charged by a Federal, State or local government entity with 
commission of any of the following offenses and has not within a three-year period preceding 
this bid been convicted of or had a civil judgment rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction, or contract under a public transaction, violation of Federal or 
State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property. 
 
3.3 The Contractor shall not make any award or permit any award (subgrant or contract) at 
any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible 
for participation in Federal assistance programs or State of Maine projects. 
 
ARTICLE 4   CONTRACTOR’S RESPONSIBILITIES 
4.1 On this project, the Contractor shall furnish the Owner the appropriate contract bonds in 
the amount of 100% of the Contract Sum.  Contract bonds are mandated if the Contract Sum 
exceeds $125,000, or if bonds are specifically required by the Contract Documents. 
 
4.2 The Contractor shall comply with all laws, codes and regulations applicable to the Work. 
 
4.3 The Contractor shall acquire all permits and third-party approvals applicable to the Work 
not specifically identified as provided by the Owner.  Costs for Contractor-provided permits and 
third-party approvals shall be included in the Contract Sum identified in Section 1.1 above. 
 
4.4 The Contractor shall remain an independent agent for the duration of this Contract, shall 
not become an employee of the State of Maine, and shall assure that no State employee will be 
compensated by, or otherwise benefit from, this Contract. 
 
4.5 The Contractor shall be responsible for any design cost, construction cost, or other cost 
incurred on the Project to the extent caused by the negligent acts, errors or omissions of the 
Contractor or their Subcontractors in the performance of Work under this Contract. 
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ARTICLE 5   OWNER'S RESPONSIBILITIES 
5.1 The Owner shall provide full information about the objectives, schedule, constraints and 
existing conditions of the project.  The Owner has established a budget with reasonable 
contingencies that meets the project requirements. 
 
5.2 By signing this contract, the Owner attests that all State of Maine procurement 
requirements for this contract have been met, including the solicitation of competitive bids. 
 
ARTICLE 6   INSTRUMENTS OF SERVICE 
6.1 The Contractor’s use of the drawings, specifications and other documents known as the 
Consultant’s Instruments of Service is limited to the execution of the Contractor’s scope of work 
of this project unless the Contractor receives the written consent of the Owner and Consultant for 
use elsewhere. 
 
ARTICLE 7   MISCELLANEOUS PROVISIONS 
7.1 This Contract shall be governed by the laws of the State of Maine. 
 
7.2 The Owner and Contractor, respectively, bind themselves, their partners, successors, 
assigns and legal representatives to this Contract.  Neither party to this Contract shall assign the 
Contract as a whole without written consent of the other party, which consent the Owner may 
withhold without cause. 
 
7.3 Notwithstanding any other provision of this Agreement, if the Owner does not receive 
sufficient funds to fund this Agreement or funds are de-appropriated, or if the Owner does not 
receive legal authority from the Maine State Legislature or Maine Courts to expend funds 
intended for this Agreement, then the Owner is not obligated to make payment under this 
Agreement; provided, however, the Owner shall be obligated to pay for services satisfactorily 
performed prior to any such non-appropriation in accordance with the termination provisions of 
this Agreement.  The Owner shall timely notify the Contractor of any non-appropriation and the 
effective date of the non-appropriation. 
 
ARTICLE 8   CONTRACT DOCUMENTS 
8.1 The Project Manual, Specifications and Drawings, and any Addenda, together with this 
agreement, form the contract.  Each element is as fully a part of the Contract as if hereto attached 
or herein repeated. 
 
8.2 Specifications:  indicate date of issuance of project manual 
 
8.3 Drawings:  note here or attach each sheet number and title 
 
8.4 Addenda: note each addenda number and date, or "none" 
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BGS Project No.:       
 
The Contract is effective as of the date executed by the approval authority. 
 
OWNER  CONTRACTOR  

 
  
Signature Date Signature Date 
name and title  name and title 
   
name of contracting entity  name of contractor company 
address  address 
             
            
  
telephone  telephone 
email address  email address 
  Vendor Number 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Indicate the names of the review and approval individuals appropriate to the approval authority. 
 

select proper approval authority 
Reviewed by:  Approved by: 

 
  
Signature Date Signature Date 
insert name Joseph H. Ostwald 
Project Manager/ Contract Administrator Director, Planning, Design & Construction 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the payment of which, well and truly to be made, we hereby jointly 

and severally bind ourselves, our heirs, executors, administrators, successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly and faithfully 

perform the contract entered into this insert date, i.e.: 8th day of select month, select year, which is the 

same date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the 

date the Owner signs the construction contract, for the construction of insert name of project as 

designated in the contract documents, then this obligation shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month, select year, which is the same 

date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the date 

the Owner signs the construction contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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Bond No.: insert bond number 

We, the undersigned, insert company name of Contractor, select type of entity of insert name of 

municipality in the State of insert name of state as principal, and insert name of surety as Surety, are 

hereby held and firmly bound unto select title of obligee in the penal sum of the Contract Price $ insert 

the Contract Price in numbers for the use and benefit of claimants, defined as an entity having a contract 

with the principal or with a subcontractor of the principal for labor, materials, or both labor and materials, 

used or reasonably required for use in the performance of the contract, for the payment of which, well and 

truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors, administrators, 

successors and assigns. 

The condition of the above obligation is such that if the principal shall promptly satisfy all claims 

and demands incurred for all labor and materials, used or required by the principal in connection with the 

work described in the contract entered into this insert date, i.e.: 8th day of select month, select year, 

which is the same date as that of the notice of intent to award letter, or in the absence of such a letter, not 

later than the date the Owner signs the construction contract, for the construction of insert name of 

project as designated in the contract documents, and shall fully reimburse the obligee for all outlay and 

expense with said obligee may incur in making good any default of said principal, then this obligation 

shall be null and void. 

Otherwise, the same shall remain in force and effect- it being expressly understood and agreed 

that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the penal amount 

of this obligation as herein stated. 

The Surety, for value received hereby stipulates and agrees that the obligation of said Surety and 

its bonds shall be in no way impaired or affected by any extension of the time which the Obligee may 

accept during the performance of the contract and said Surety does hereby waive notice of any such 

extension. 
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In witness whereof, the principal and the Surety have hereunto set their hands and seals, and such 

of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be 

signed by their proper officers, the day and year first set above. 

Signed and sealed this insert date, i.e.: 8th day of select month, select year, which is the same 

date as that of the notice of intent to award letter, or in the absence of such a letter, not later than the date 

the Owner signs the construction contract. 

 Contractor 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

 

 Surety 

(Signature) 
insert name and title 

 
insert company name 

 
insert address 

insert city state zip code 
 

If Contractor is a partnership, all partners shall execute the bond.  A power of attorney document 

indicating that it still is in full force and effect shall be provided by the person executing this bond. 
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Requisition Number: 1

Period Start Date: 1-Jul-2023
Period End Date: 31-Jul-2023
BGS Project No.: 3700

Other Project No.: VVRK222004

Previous This Period

0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
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0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0
0 0 0 0.0% 0

$0 $0 $0 0% $0

$0 $0 Contractor
$0 Type person's name, title here

$0

$0
signature date

Consultant (Architect or Engineer) Owner Bureau of General Services
Type firm name here Type contracting entity name here -
Type person's name, title here Type person's name, title here Type person's name, title here

signature date signature date signature date

Current Payment Due

Release of Retainage

0

$0Total

5% Retainage

Previous Approved Payments

0

0

0

0
0
0

0
0
0

0

Total Work 
Completed to 

Date

0
0
0

0

0
0

0
0

0
0
0

0

0

0

50 Western Ave, South Portland, Maine
SPANGS Building P-1 Interior Repair

%

State of Maine
C O N S T R U C T I O N   C O N T R A C T

Requisition for Payment

Balance To 
FinishDescription of Work

Contractor Company name
address
city state  zip code

Scheduled 
Value

Work Completed

00 62 76.11 BGS Small Construction Project Requisition 03 May 2023.xlsx page 1 of 1



00 63 46

revised 05 April 2021

SPANGS Building P-1 Interior Repair C. C. D. Number: 1
CP (Change Proposal) Number 1

Issue Date of this Document: 31-Oct-2021
Contractor Company name
address BGS Project No.: 3700
city state zip code Other Project No.: VVRK222004

CCD Item

Description of Work

Reason or Necessity of 
Work

Method of 
Compensation Select from drop down box… Projected Total Cost $0

Supporting 
Documentation

is attached Projected Calendar Days* 0

* Calendar Days refers to Contract Final Completion Date only.
Fully describe the scope of work of the CCD item in the table above and on attached drawings and specifications as necessary.
Indicate the reason for the work, and the estimated schedule and cost impacts.
This CCD records the order to do the work.  The documented actual final time and cost changes are subject to 
   approval in a subsequent Change Order process.

Consultant Type firm name here
(Architect or Engineer) Type person's name, title here

signature date

Contractor Type company name here
Type person's name, title here

signature date

Owner Type contracting entity name here
Type person's name, title here

signature date

Owner's Rep Type entity name here
Type person's name, title here

signature date

Bureau of Division of Planning, Design & Construction
General Services Type person's name, title here

signature date

Type brief justification for change here.

State of Maine

50 Western Ave, South Portland, Maine

Type name of CCD item here

Construction Change Directive
C O N S T R U C T I O N   C O N T R A C T

Type brief description here of work scope here.

00 63 46 BGS Construction Change Directive 05 April 2021.xlsx  00 63 46



 00 63 63

revised 05 April 2021 AdvantageME CT# 0000

SPANGS Building P-1 Interior Repair Change Order Number: 1

Issue Date of this Document: 31-Dec-2022
Contractor Company name
address BGS Project No.: 3700
city state zip code Other Project No.: VVRK222004

Cost Change Show Deduct as a negative number, e.g.: "-$850".

Add Deduct Total
Net Amount of this Change Order $0 $0

Net Amount of Previous Change Orders $0 $0

Net of Change Orders to Date $0 $0 $0

Original Contract Amount $0

$0

Time Change Show Deduct as a negative number, e.g.: "-8".

Add Deduct Total
Net Calendar Days Adjusted by this Change Order 0 0

Net Calendar Days Adjusted by Previous Change Orders 0 0

Net of Change Orders to Date 0 0 0

Original Contract Final Completion Date 31-Dec-2023

31-Dec-2023

Consultant (Architect or Engineer)
Type firm name here
Type person's name, title here

signature date

Contractor
Type company name here
Type person's name, title here

signature date

Owner
Type contracting entity name here
Type person's name, title here

signature date

Type Entity, such as "Owner's Rep", or "not used"
Type entity name here
Type person's name, title here

signature date

Bureau of General Services
Division of Planning, Design & Construction
Type person's name, title here

signature date

Attach the "List of Change Order Items" sheet, plus all supporting documentation for each Change Order Item.

Substantial Completion Date: the deadline for first beneficial use by Owner, as certified by Consultant. 1-Dec-2023
* Contract Final Completion Date : the Contractor's final completion deadline for contract work. 31-Dec-2023

Contract Expiration Date: the Owner's  deadline for internal management of contract accounts; 29-Feb-2024
 Contract Expiration Date does not directly relate to any contract obligation of the Contractor.

Revised Contract Final Completion Date*

Revised Contract Amount 

State of Maine
C O N S T R U C T I O N   C O N T R A C T

Change Order

50 Western Ave, South Portland, ME

00 63 63 BGS Change Order 05 April 2021.xlsx  00 63 63



00 63 63.01
revised 05 April 2021 State of Maine Change Order

SPANGS Building P-1 Interior Repair C. O. Number: 1
Contractor Company name

CO
Item No. CP  No. Item Name Reason 

Code
Calendar 

Days* Cost

1 1 Type brief name of Change Order Item here 0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

0 $0

Totals 0 $0

Reason Codes
EO Error or omission of Consultant
UC Unforeseen job site condition
OC Owner-generated change
RC Regulatory authority-generated change
CC Contractor-generated change

Attach this sheet to the BGS "Change Order" cover sheet (with cost and  time summaries, and signatures).  Attach a 
"Details" sheet, and other supporting documentation, for each Change Order Item listed above.

List of Change Order Items

* Calendar Days shows Contract Final 
Completion Date impact only.



00 63 63.02

revised 05 April 2021 State of Maine Change Order

SPANGS Building P-1 Interior Repair Change Order Item Number 1
50 Western Ave, South Portland, ME CP (Change Proposal) Number 1

Issue Date of this Document: 31-Oct-2021
Contractor Company name
address BGS Project No.: 3700
city state zip code Other Project No.: VVRK222004

Change Order Item

Description of Work

Reason or Necessity of 
Work

Cost Breakdown Work by 
Subcontractor only

Work by
Sub and  Contractor

Work by
Contractor only

Subcontractor base cost $0 $0

Subcontractor markup $0 $0
Contractor base cost $0 $0

Contractor markup $0 $0 $0
Subtotal $0 $0 $0

Compensation lump sum Total Cost $0
Initiated by Consultant Calendar Days* 0

Reason Code CC Supporting Documentation is attached

EO UC OC RC CC
Error or omission 

of Consultant
Unforeseen job site 

condition
Owner-

generated change
Regulatory authority-

generated change
Contractor-

generated change

* Calendar Days shows Contract Final Completion Date impact only.

Consultant Type firm name here
(Architect or Engineer) Type person's name, title here

signature date

Contractor Type company name here
Type person's name, title here

signature date

Owner Type contracting entity name here
Type person's name, title here

signature date

Owner's Rep Type entity name here
Type person's name, title here

signature date

Bureau of Division of Planning, Design & Construction
General Services Type person's name, title here

signature date

Type name of Change Order Item here

Type brief description here of work scope here.

Type brief justification for change here.

Details of Change Order Item
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1. Definitions 
 

1.1 Addendum:  A document issued by the Consultant that amends the Bid Documents.  Addenda shall 
not be issued less than seventy-two hours prior to the specified bid opening time. 

 
1.2 Allowance:  A specified dollar amount for a particular scope of work or service included in the Work 

that is identified in the Bid Documents and included in each Bidder's Bid.  The Contractor shall 
document expenditures for an Allowance during the Project.  Any unused balance shall be credited to 
the Owner.  The Contractor is responsible for notifying the Owner of anticipated expenses greater 
than the specified amount and the Owner is responsible for those additional expenses. 

 
1.3 Alternate Bid:  The Contractor’s written offer of a specified dollar amount, submitted on the Bid 

Form, for the performance of a particular scope of work described in the Bid Documents.  The Owner 
determines the low bidder based on the sum of the base Bid and any combination of Alternate Bids 
that the Owner selects.  

 
1.4 Architect:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 

1.5 Architectural Supplemental Instruction (ASI):  A written instruction from the Architect for the 
purpose of clarification of the Contract Documents.  An ASI does not alter the Contract Price or 
Contract Time.  ASIs may be responses to RFIs and shall be issued by the Architect in a timely 
manner to avoid any negative impact on the Schedule of the Work. 

 
1.6 Bid:  The Contractor’s written offer of a specified dollar amount or amounts, submitted on a form 

included in the Bid Documents, for the performance of the Work.  A Bid may include bonds or other 
requirements.  A base Bid is separate and distinct from Alternate Bids, being the only cost component 
necessary for the award of the contract, and representing the minimum amount of Work that is 
essential for the functioning of the Project. 

 
1.7 Bid Bond:  The security designated in the Bid Documents, furnished by Bidders as a guaranty of good 

faith to enter into a contract with the Owner, should a contract be awarded to that Bidder. 
 

1.8 Bidder:  Any business entity, individual or corporation that submits a bid for the performance of the 
work described in the Bid Documents, acting directly or through a duly authorized representative.  
See also Responsive and Responsible Bidder. 

 
1.9 Bid Documents:  The drawings, procurement and contracting requirements, general requirements, and 

the written specifications -including all addenda, that a bidder is required to reference in the 
submission of a bid. 

 
1.10 Bureau:  The State of Maine Bureau of General Services, or BGS, in the Department of 

Administrative and Financial Services. 
 

1.11 Calendar days:  Consecutive days, as occurring on a calendar, taking into account each day of the 
week, month, year, and any religious, national or local holidays.  Calendar days are used for changes 
in Contract Time. 
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1.12 Certificate of Substantial Completion:  A document developed by the Consultant that describes the 
final status of the Work and establishes the date that the Owner may use the facility for its intended 
purpose.  The Certificate of Substantial Completion may also include a provisional list of items - a 
"punch list" - remaining to be completed by the Contractor.  The Certificate of Substantial 
Completion identifies the date from which the project warranty period commences. 

 
1.13 Certificate of Occupancy:  A document developed by a local jurisdiction such as the Code 

Enforcement Officer that grants permission to the Owner to occupy a building. 
 

1.14 Change Order (CO):  A document that modifies the contract and establishes the basis of a specific 
adjustment to the Contract Price or the Contract Time, or both.  Change Orders may address 
correction of omissions, errors, and document discrepancies, or additional requirements.  Change 
Orders should include all labor, materials and incidentals required to complete the work described.  A 
Change Order is not valid until signed by the Contractor, Owner and Consultant and approved by the 
Bureau. 

 
1.15 Change Order Proposal (COP) (see also Proposal):  Contract change proposed by the Contractor 

regarding the contract amount, requirements, or time.  The Contractor implements the work of a COP 
after it is accepted by all parties.  Accepted COPs are incorporated into the contract by Change Order. 

 
1.16 Clerk of the Works:  The authorized representative of the Consultant on the job site.  Clerk of the 

Works is sometimes called the Architect's representative. 
 
1.17 Construction Change Directive (CCD):  A written order prepared by the Consultant and signed by the 

Owner and Consultant, directing a change in the Work prior to final agreement with the Contractor on 
adjustment, if any, in the Contract Price or Contract Time, or both. 

 
1.18 Contract:  A written agreement between the Owner and the successful bidder which obligates the 

Contractor to perform the work specified in the Contract Documents and obligates the Owner to 
compensate the Contractor at the mutually accepted sum, rates or prices. 

 
1.19 Contract Bonds (also known as Payment and Performance Bonds):  The approved forms of security, 

furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.20 Contract Documents:  The drawings and written specifications (including all addenda), Standard 

General Conditions, and the contract (including all Change Orders subsequently incorporated in the 
documents). 

 
1.21 Contract Expiration Date:  Date determined by the Owner as a deadline for internal management of 

contract accounts.  This allows time after the Contract Final Completion Date for processing the final 
Requisition for Payment.  The Contract Expiration Date does not directly relate to any contract 
obligation of the Contractor. 

 
1.22 Contract Final Completion Date:  Point of time when the Work is fully completed in compliance with 

the Contract Documents, as certified by the Consultant.  Final payment to the Contractor is due upon 
Final Completion of the Project. 

 
1.23 Contract Price:  The dollar amount of the construction contract, also called Contract Sum. 
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1.24 Contract Time:  The designated duration of time to execute the Work of the contract, with a specific 

date for completion.  
 
1.25 Contractor:  Also called the "General Contractor" or "GC" the individual or entity undertaking the 

execution of the general contract work under the terms of the contract with the Owner, acting directly 
or through a duly authorized representative.  The Contractor is responsible for the means, methods 
and materials utilized in the execution and completion of the Work. 

 
1.26 Consultant:  The Architect or Engineer acting as Professional-of-Record for the Project.  The 

Consultant is responsible for the design of the Project. 
 
1.27 Drawings:  The graphic and pictorial portion of the Contract Documents showing the design, location 

and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and 
diagrams. 

 
1.28 Engineer:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 
1.29 Filed Sub-bid:  The designated major Subcontractor's (or, in some cases, Contractor’s) written offer 

of a specified dollar amount or amounts, submitted on a form included in the Bid Documents, for the 
performance of a particular portion of the Work.  A Filed Sub-bid may include bonds or other 
requirements.  

 
1.30 General Requirements:  The on-site overhead expense items the Contractor provides for the Project, 

typically including, but not limited to, building permits, construction supervision, Contract Bonds, 
insurance, field office, temporary utilities, rubbish removal, and site fencing.  Overhead expenses of 
the Contractor's general operation are not included.  Sometimes referred to as the Contractor's 
General Conditions. 

 
1.31 Owner:  The State agency which is represented by duly authorized individuals.  The Owner is 

responsible for defining the scope of the Project and compensation to the Consultant and Contractor. 
 
1.32 Owner’s Representative:  The individual or entity contracted by the Owner to be an advisor and 

information conduit regarding the Project. 
 

1.33 Overhead:  General and administrative expenses of the Contractor’s principal and branch offices, 
including payroll costs and other compensation of Contractor employees, deductibles paid on any 
insurance policy, charges against the Contractor for delinquent payments, and costs related to the 
correction of defective work, and the Contractor’s capital expenses, including interest on capital used 
for the work. 
 

1.34 Performance and Payment Bonds (also known as Contract Bonds):  The approved forms of security, 
furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.35 Post-Bid Addendum:  Document issued by the Consultant that defines a potential Change Order prior 

to signing of the construction contract.  The Post-Bid Addendum allows the Owner to negotiate 
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contract changes with the Bidder submitting the lowest valid bid, only if the negotiated changes to the 
Bid Documents result in no change or no increase in the bid price. 
 
A Post-Bid Addendum may also be issued after a competitive construction Bid opening to those 
Bidders who submitted a Bid initially, for the purpose of rebidding the Project work without re-
advertising. 
 

1.36 Project:  The construction project proposed by the Owner to be constructed according to the Contract 
Documents.  The Project, a public improvement, may be tied logistically to other public 
improvements and other activities conducted by the Owner or other contractors. 

 
1.37 Proposal (see also Change Order Proposal):  The Contractor’s written offer submitted to the Owner 

for consideration containing a specified dollar amount or rate, for a specific scope of work, and 
including a schedule impact, if any.  A proposal shall include all costs for overhead and profit.  The 
Contractor implements the work of a Proposal after it is accepted by all parties.  Accepted Proposals 
are incorporated into the contract by Change Order. 

 
1.38 Proposal Request (PR):  An Owner's written request to the Contractor for a Change Order Proposal. 

 
1.39 Punch List:  A document that identifies the items of work remaining to be done by the Contractor at 

the Close Out of a Project.  The Punch List is created as a result of a final inspection of the work only 
after the Contractor attests that all of the Work is in its complete and permanent status. 

 
1.40 Request For Information (RFI):  A Contractor’s written request to the Consultant for clarification, 

definition or description of the Work.  RFIs shall be presented by the Contractor in a timely manner to 
avoid any negative impact on the Schedule of the Work. 

 
1.41 Request For Proposal (RFP):  An Owner's written request to the Contractor for a Change Order 

Proposal. 
 

1.42 Requisition for Payment:  The document in which the Contractor certifies that the Work described is, 
to the best of the Contractor's knowledge, information and belief, complete and that all previous 
payments have been paid by the Contractor to Subcontractors and suppliers, and that the current 
requested payment is now due.  See Schedule of Values. 

 
1.43 Responsive and Responsible Bidder: A bidder who complies, when submitting a bid on a given 

project, with the following responsive standards, as required by the Bid Documents: 
submits specific qualifications to bid the project, if required; 
attends mandatory pre-bid conferences, if required; 
submits a bid prior to the close of the bid period; 
submits a complete bid form; 
submits a bid without indications of intent contrary to the stated requirements; 
submits other materials and information, such as bid security, as required; 

and, meets the following minimums regarding these responsible standards: 
sustains a satisfactory record of project performance; 
maintains a permanent place of business in a known physical location; 
possesses the financial means for short- and long-term operations; 
possesses the appropriate technical experience and capabilities; 
employs adequate personnel and subcontractor resources; 
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maintains the equipment needed to perform the work; 
complies with the proposed implementation schedule; 
complies with the insurance and bonding requirements; 
provides post-construction warranty coverage; 
and other criteria which can be considered relevant to the contract. 

 
1.44 Retainage:  The amount, calculated at five percent (5%) of the contract value or a scheduled value, 

that the Owner shall withhold from the Contractor until the work or portion of work is declared 
substantially complete or otherwise accepted by the Owner.  The Owner may, if requested, reduce the 
amount withheld if the Owner deems it desirable and prudent to do so.  (See Title 5 M.R.S.A., 
Section 1746.) 

 
1.45 Sample:  A physical example provided by the Contractor which illustrates materials, equipment or 

workmanship and establishes standards by which the Work will be judged. 
 
1.46 Schedule of the Work:  The document prepared by the Contractor and approved by the Owner that 

specifies the dates on which the Contractor plans to begin and complete various parts of the Work, 
including dates on which information and approvals are required from the Owner. 

 
1.47 Schedule of Values:  The document prepared by the Contractor and approved by the Owner before the 

commencement of the Work that specifies the dollar values of discrete portions of the Work equal in 
sum to the contract amount.  The Schedule of Values is used to document progress payments of the 
Work in regular (usually monthly) requisitions for payment.  See Requisition for Payment. 

 
1.48 Shop Drawings:  The drawings, diagrams, schedules and other data specially prepared for the Work 

by the Contractor or a Subcontractor, manufacturer, supplier or distributor to illustrate some portion 
of the Work. 

 
1.49 Specifications:  The portion of the Contract Documents consisting of the written requirements of the 

Work for materials, equipment, systems, standards, workmanship, and performance of related 
services. 

 
1.50 Subcontractor:  An individual or entity undertaking the execution of any part of the Work by virtue of 

a written agreement with the Contractor or any other Subcontractor.  Also, an individual or entity 
retained by the Contractor or any other Subcontractor as an independent contractor to provide the 
labor, materials, equipment or services necessary to complete a specific portion of the Work. 

 
1.51 Substantial Completion Date:  Point of time when the Work or a designated portion of the Work is 

sufficiently complete in compliance with the Contract Documents so that the Owner can occupy or 
utilize the Work for its intended purpose without unscheduled disruption.  Substantial Completion is 
documented by the date of the Certificate of Substantial Completion signed by the Owner and the 
Contractor. 

 
1.52 Superintendent:  The representative of the Contractor on the job site, authorized by the Contractor to 

receive and fulfill instructions from the Consultant. 
 
1.53 Surety:  The individual or entity that is legally bound with the Contractor and Subcontractor to insure 

the faithful performance of the contract and for the payment of the bills for labor, materials and 
equipment by the Contractor and Subcontractors. 
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1.54 Work:  The construction and services, whether completed or partially completed, including all labor, 

materials, equipment and services provided or to be provided by the Contractor and Subcontractors to 
fulfill the requirements of the Project as described in the Contract Documents. 
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1. Preconstruction Conference 
1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a 

preconstruction conference with the Owner and Consultant.  The purpose of this conference is as 
follows. 

1.1.1 Introduce all parties who have a significant role in the Project, including: 
 Owner (State agency or other contracting entity) 

 Owner's Representative 
 Consultant (Architect or Engineer) 

Subconsultants 
Clerk-of-the-works 

 Contractor (GC) 
  Superintendent 
  Subcontractors 
 Other State agencies 
 Construction testing company 
 Commissioning agent 
 Special Inspections agent 
 Bureau of General Services (BGS); 
1.1.2 Review the responsibilities of each party; 
1.1.3 Review any previously-identified special provisions of the Project; 
1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the 

Owner and Consultant; 
1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner 

and Consultant; 
1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera; 
1.1.7 discuss jobsite issues; 
1.1.8 Discuss Project close-out procedures; 
1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and 
1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work. 
 

2. Intent and Correlation of Contract Documents 
2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract 

Documents consist of various components; each component complements the others.  What is 
shown as a requirement by any one component shall be inferred as a requirement on all 
corresponding components. 
 

2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, 
services, supplies, operations and methods necessary for, and reasonably incidental to, the 
construction and completion of the Project.  Any work that deviates from the Contract Documents 
which appears to be required by the exigencies of construction or by inconsistencies in the 
Contract Documents, will be determined by the Consultant and authorized in writing by the 
Consultant, Owner and the Bureau prior to execution.  The Contractor shall be responsible for 
requesting clarifying information where the intent of the Contract Documents is uncertain. 
 

2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the 
disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of 
such errors or omissions.  The Consultant shall make any corrections or clarifications necessary 
in such a situation to document the true intent of the Contract Documents. 
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3. Additional Drawings and Specifications 
3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the 

Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work. 
 

3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for 
the area of the documents where those revisions apply, when corrections or clarifications are 
made by the Consultant.  All such information shall be consistent with, and reasonably inferred 
from, the Contract Documents.  The Contractor shall do no work without the proper Drawings 
and Specifications. 

 

4. Ownership of Contract Documents 
4.1 The designs represented on the Contract Documents are the property of the Consultant.  The 

Drawings and Specifications shall not be used on other work without consent of the Consultant. 
 

5. Permits, Laws, and Regulations 
5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project 

approvals necessary to complete the Work, unless otherwise specified in the Contract Documents. 
 

5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine 
Department of Transportation, or other similar state government project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent 
changes in existing facilities. 
 

5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for 
the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance 
or restrictions that may result from the issuing of permits and licenses. 
 

5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all 
required notices bearing on the implementation of the Work.  In the event the Contractor observes 
disagreement between the Drawings and Specifications and any ordinances, laws, rules and 
regulations, the Contractor shall promptly notify the Consultant in writing.  Any necessary 
changes shall be made as provided in the contract for changes in the work.  The Contractor shall 
not perform any work knowing it to be contrary to such ordinances, laws, rules and regulations. 
 

5.7 The Contractor shall comply with local, state and federal regulations regarding construction 
safety and all other aspects of the Work. 
 

5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 
M.R.S. §784 (2). 
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6. Taxes 
6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 

M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
 

6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its 
subcontractor of tangible personal property that is to be physically incorporated in, and become a 
permanent part of, real property for sale to or owned by the Owner, are exempt from Maine State 
sales and use taxes.  Tangible personal property is defined in 36 M.R.S. §1752 (17). 
 

6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 
04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in 
Rule 302 (18-125 CMR 302). 

 

7. Labor and Wages 
7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, 

ordinances, and legal requirements affecting the work in Maine. 
 

7.2 The Consultant shall include a wage determination document prepared by the Maine Department 
of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The 
document shows the minimum wages required to be paid to each category of labor employed on 
the project. 
 

7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll 
records to the Owner ("the contracting agency") showing the name and occupation of all workers 
and all independent contractors employed on the project.  The monthly submission must also 
include the Contractor's company name, the title of the project, hours worked, hourly rate or other 
method of remuneration, and the actual wages or other compensation paid to each person. 
 

7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal 
information regarding workers and independent contractors, other than the information described 
above.  Such information shall not include Social Security number, employee identification 
number, or employee address or phone number, for example. 
 

7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the 
Workers’ Compensation Board a list of all subcontractors and independent contractors on the job 
site and a record of the entity to whom that subcontractor or independent contractor is directly 
contracted and by whom that subcontractor or independent contractor is insured for workers' 
compensation purposes. 
 

7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, 
and shall not employ any person unfit or unskilled to do the work assigned to them. 
 

7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly 
pay all others who have billed and are due for materials, supplies and services used in the Work, 
and shall promptly pay all others who have billed and are due for insurance, workers 
compensation coverage, federal and state unemployment compensation, and Social Security 
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charges pertaining to this Project.  Before final payments are made, the Contractor shall furnish to 
the Owner affidavits that all such payments described above have been made. 
 

7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, 
Maine 04333 for guidance on labor issues. 
 

7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, 
Augusta, Maine 04333 for guidance on workers' compensation issues. 

 

8. Indemnification 
8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from 

and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and 
defense costs, for any and all injuries to persons or property, including claims for violation of 
intellectual property rights, to the extent caused by the negligent acts or omissions of the 
Contractor, its employees, agents, officers or subcontractors in the performance of work under 
this Agreement.  The Contractor shall not be liable for claims to the extent caused by the 
negligent acts or omissions of the Owner or for actions taken in reasonable reliance on written 
instructions of the Owner. 

 
8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of 

work under this Agreement by the Contractor, its employees or agents, officers or subcontractors. 
 

8.3 This indemnity provision shall survive the termination of the Agreement, completion of the 
project or the expiration of the term of the Agreement. 

 

9. Insurance Requirements 
9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or 

certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates 
to the Owner and BGS at the commencement of this Contract and at policy renewal or revision 
dates.  The certificates shall identify the project name and BGS project number, and shall name 
the Owner as certificate holder and as additional insured for general liability and automobile 
liability coverages.  The submitted forms shall contain a provision that coverage afforded under 
the insurance policies will not be canceled or materially changed unless at least ten days prior 
written notice by registered letter has been given to the Owner and BGS. 
 

9.2 The Owner does not warrant or represent that the insurance required herein constitutes an 
insurance portfolio which adequately addresses all risks faced by the Contractor or its 
Subcontractors.  The Contractor is responsible for the existence, extent and adequacy of insurance 
prior to commencement of work.  The Contractor shall not allow any Subcontractor to commence 
work until all similar insurance required of the Subcontractor has been confirmed by the 
Contractor. 
 

9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, 
if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period 
(ERP) insurance for the period of time that any claims could be brought.  The Contractor shall 
ensure that all Subcontractors they engage or employ will procure and maintain similar insurance 
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in form and amount acceptable to the Owner and BGS.  At a minimum, the insurance shall be of 
the types and limits set forth herein protecting the Contractor from claims which may result from 
the Contractor’s execution of the Work, whether such execution be by the Contractor or by those 
employed by the Contractor or by those for whose acts they may be liable.  All required insurance 
coverages shall be placed with carriers authorized to conduct business in the State of Maine by 
the Maine Bureau of Insurance. 
 

9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site 
in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  
Minimum acceptable limits for Employer’s Liability are:  

Bodily Injury by Accident ..........................................$500,000 
Bodily Injury by Disease ............................................$500,000 Each Employee 
Bodily Injury by Disease ............................................$500,000 Policy Limit 
 

9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily 
injury and property damage liability for all hazards of the Project including premise and 
operations, products and completed operations, contractual, and personal injury liabilities.  The 
policy shall include collapse and underground coverage as well as explosion coverage if 
explosion hazards exist.  Aggregate limits shall apply on a location or project basis.  Minimum 
acceptable limits are:  

General aggregate limit ..............................................$2,000,000 
Products and completed operations aggregate ...........$1,000,000 
Each occurrence limit .................................................$1,000,000 
Personal injury aggregate ...........................................$1,000,000 
 

9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death 
or property damage resulting from the maintenance, ownership or use of all owned, non-owned 
and hired automobiles, trucks and trailers.  Minimum acceptable limit is:  

Any one accident or loss ............................................$500,000 
 

9.3.4 For the portion of a project which is new construction, the Contractor shall procure and maintain 
Builder’s Risk insurance naming the Owner, Contractor, and any Subcontractor as insureds as 
their interest may appear.  Covered causes of loss form shall be all Risks of Direct Physical Loss, 
endorsed to include flood, earthquake, transit and sprinkler leakage where sprinkler coverage is 
applicable.  Unless specifically authorized in writing by the Owner, the limit of insurance shall 
not be less than the initial contract amount, for the portion of the project which is new 
construction, and coverage shall apply during the entire contract period and until the work is 
accepted by the Owner. 
 

9.3.5 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and 
above, naming the Owner as the Named Insured.  Minimum acceptable limits are:  

General aggregate limit ..............................................$2,000,000 
Each occurrence limit .................................................$1,000,000 

 

10. Contract Bonds 
10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a 

Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  
Each bond value shall be for the full amount of the contract and issued by a surety company 
authorized to do business in the State of Maine as approved by the Owner.  The bonds shall be 
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executed on the forms furnished in the Bid Documents.  The bonds shall allow for any subsequent 
additions or deductions of the contract. 
 

10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to 
protect the Owner’s interest in connection with the one year guarantee of workmanship and 
materials and to assure settlement of claims for the payment of all bills for labor, materials and 
equipment by the Contractor. 

 

11. Patents and Royalties 
11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of 

any patented articles or methods used in the Work.  The expense of defending any suits for 
infringement or alleged infringement of such patents shall be borne by the Contractor.  Awards 
made regarding patent suits shall be paid by the Contractor.  The Contractor shall hold the Owner 
harmless regarding patent suits that may arise due to installations made by the Contractor, and to 
any awards made as a result of such suits. 
 

11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by 
the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments 
that may arise due to installations made by the Contractor. 

 

12. Surveys, Layout of Work 
12.1 The Owner shall furnish all property surveys unless otherwise specified. 

 
12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall 

employ a competent surveyor to position all construction on the site.  The surveyor shall run the 
axis lines, establish correct datum points and check each line and point on the site to insure their 
accuracy.  All such lines and points shall be carefully preserved throughout the construction. 
 

12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor 
shall take measurements and verify dimensions of any existing work that affects the Work or to 
which the Work is to be fitted.  The Contractor is solely responsible for the accuracy of all 
measurements.  The Contractor shall verify all grades, lines, levels, elevations and dimensions 
shown on the Drawings and report any errors or inconsistencies to the Consultant prior to 
commencing work. 

 

13. Record of Documents 
13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good 

order and current status, for access by the Owner and Consultant. 
 

13.2 The Contractor shall maintain, continuously updated, complete records of Requests for 
Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, 
supplemental sketches, Change Order Proposals, Change Orders, Shop Drawings, testing reports, 
et cetera, for access by the Owner and Consultant. 
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14. Allowances 
14.1 The Contract Price shall include all allowances described in the Contract Documents.  The 

Contractor shall include all overhead and profit necessary to implement each allowance in their 
Contract Price. 
 

14.2 The Contractor shall not be required to employ parties for allowance work against whom the 
Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in 
writing of their position and shall propose an alternative party to complete the work of the 
allowance. 

 

15. Shop Drawings 
15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, 

suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify 
all field measurements, check and authorize all Shop Drawings and schedules required by the 
Work.  The Contractor is the responsible party and contact for the Contractor's work as well as 
that of Subcontractors, suppliers or others who provide Shop Drawings. 
 

15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for 
general conformity with the design concept of the project and compliance with the information 
provided in the Contract Documents. 
 

15.3 The Contractor shall provide monthly updated logs containing: requests for information, 
information bulletins, supplemental instructions, supplemental sketches, change order proposals, 
change orders, submittals, testing and deficiencies. 
 

15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity 
of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the 
Consultant shall not relieve the Contractor from responsibility for deviations from Drawings and 
Specifications, unless the Contractor has called such deviations to the attention of the Consultant 
at the time of submission and secured the Consultant’s written approval.  The acceptance of Shop 
Drawings or schedules by the Consultant does not relieve the Contractor from responsibility for 
errors in Shop Drawings or schedules. 

 

16. Samples 
16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by 

the Consultant.  The Consultant shall review and approve such samples, with reasonable 
promptness, for general conformity with the design concept of the project and compliance with 
the information provided in the Contract Documents.  The subsequent work shall be in accord 
with the approved samples. 

 

17. Substitutions 
17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the 

item or material specified describes a proprietary product, or uses the name of a manufacturer, the 
term “or approved equal” shall be implied, if it is not included in the text.  The specific item or 
material specified establishes a minimum standard for the general design, level of quality, type, 
function, durability, efficiency, reliability, compatibility, warranty coverage, installation factors 
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and required maintenance.  The Drawing or written Specification shall not be construed to 
exclude other manufacturers products of comparable design, quality, and efficiency. 
 

17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant 
for consideration.  Particular models of items and particular materials which the Contractor 
asserts to be equal to the items and materials identified in the Contract Documents shall be 
allowed only with written approval by the Consultant.  The request for substitution shall include a 
cost comparison and a reason or reasons for the substitution. 
 

17.3 The Consultant may request additional information about the proposed substitution.  The 
approval or rejection of a proposed substitution may be based on timeliness of the request, source 
of the information, the considerations of minimum standards described above, or other 
considerations.  The Consultant should briefly state the rationale for the decision.  The decision 
shall be considered final. 
 

17.4 The duration of a substitution review process can not be the basis for a claim for delay in the 
Schedule of the Work. 

 

18. Assignment of Contract 
18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of 

the Owner.  The Contractor shall not assign any money due to the Contractor without the written 
consent of the Owner. 

 

19. Separate Contracts 
19.1 The Owner reserves the right to create other contracts in connection with this Project using 

similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable 
opportunity for the delivery and storage of materials and the execution of their work.  The 
Contractor shall coordinate and properly connect the Work of all contractors. 
 

19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in 
work of the Owner's other contractors that impacts the proper execution or results of the 
Contractor.  The Contractor’s failure to observe or report any deficiencies constitutes an 
acceptance of the Owner's other contractors work as suitable for the interface of the Contractor’s 
work, except for latent deficiencies in the Owner's other contractors work. 
 

19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent 
deficiencies in their own work that would impact the proper execution or results of the Owner's 
other contractors. 
 

19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with 
the Owner's other contractors and settle such conflicts or claims for damages by mutual 
agreement or arbitration, if necessary, at no expense to the Owner. 
 

19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have 
been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such 
proceedings at the Contractor's expense.  The Contractor shall pay or satisfy any judgment that 
may arise against the Owner, and pay all other costs incurred. 
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20. Subcontracts 
20.1 The Contractor shall not subcontract any part of this contract without the written permission of 

the Owner. 
 

20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the 
Consultant and Owner for approval by the Owner prior to commencing work.  The 
Subcontractors named shall be reputable companies of recognized standing with a record of 
satisfactory work. 
 

20.3 The Contractor shall not employ any Subcontractor or use any material until they have been 
approved, or where there is reason to believe the resulting work will not comply with the Contract 
Documents. 
 

20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of 
Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions 
of persons directly or indirectly employed by the Contractor. 
 

20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or 
create any direct contractual relationship between any Subcontractor and the Owner. 

 

21. Contractor-Subcontractor Relationship 
21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract 

Documents that bind the Contractor to the Owner. 
 

21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work 
completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the 
Contractor no more than seven days after receipt of payment from the Owner. 
 

21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the 
subcontract provide for earlier or larger payments than described in the provision above. 
 

21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, 
less retainage, no more than seven days after receipt of payment from the Owner for the 
Contractor's approved Requisition for Payment, even if the Consultant fails to certify a portion of 
the Requisition for Payment for a cause not the fault of the Subcontractor. 
 

21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount 
in excess of amounts that are specified by the subcontract. 
 

21.6 The Contractor shall not make a claim for services rendered or materials furnished by the 
Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten 
calendar days of the day in which the claim originated. 
 

21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in 
any progress conference or disputes involving subcontract work. 
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21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by 
the Contractor. 
 

21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and 
assumes toward the Contractor all the obligations and responsibilities that the Contractor, by 
those documents, assumes toward the Owner. 
 

21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable 
time as to enable the Contractor to apply for payment as specified. 
 

21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the 
Contractor in the manner provided in these General Conditions for like claims by the Contractor 
to the Owner, except that the time for the Subcontractor to make claims for extra cost is seven 
calendar days after the receipt of Consultant's instructions. 

 

22. Supervision of the Work 
22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any 

necessary assistant superintendents, overseeing the project.  The superintendent shall not be 
reassigned without the consent of the Owner unless a superintendent ceases to be employed by 
the Contractor due to unsatisfactory performance. 
 

22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant 
or Owner to the superintendent shall be as binding as if given directly to the Contractor's main 
office.  All important directives shall be confirmed in writing to the Contractor.  The Consultant 
and Owner are not responsible for the acts or omissions of the superintendent or assistant 
superintendents. 
 

22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of 
care.  The superintendent shall carefully study and compare all Contract Documents and promptly 
report any error, inconsistency or omission discovered to the Consultant.  The Contractor may not 
necessarily be held liable for damages resulting directly from any error, inconsistency or omission 
in the Contract Documents or other instructions by the Consultant that was not revealed by the 
superintendent in a timely way. 
 

23. Observation of the Work 
23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the 

site for the purpose of observation of the progress of the work.  All necessary safeguards and 
accommodations for such observations shall be provided by the Contractor. 
 

23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The 
Contractor shall give sufficient notice to the appropriate parties of readiness for testing, 
inspection or examination. 
 

23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for 
inspections by a party other than the Consultant. 
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23.4 The Consultant shall make all scheduled observations promptly, prior to the work being 
concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the 
Contractor shall notify the Consultant of the construction schedule in this regard.  Work 
concealed or buried prior to the Consultant's approval may need to be uncovered at the 
Contractor’s expense. 
 

23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must 
be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the 
Owner shall pay the expense of the reexamination and remedial work.  If the work is found to not 
conform to the Contract Documents, the Contractor shall pay the expense, unless the defect in the 
work was caused by the Owner's Contractor, whose responsibility the reexamination expense 
becomes. 
 

23.6 The Bureau shall periodically observe the Work during the course of construction and make 
recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be 
considered and implemented through the usual means for changes to the Work. 

 

24. Consultant's Status 
24.1 The Consultant represents the Owner during the construction period, and observes the work in 

progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only 
to the extent expressly provided by the Contract Documents or otherwise demonstrated to the 
Contractor.  The Consultant has authority to stop the work whenever such an action is necessary, 
in the Consultant's reasonable opinion, to ensure the proper execution of the contract. 
 

24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its 
performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the 
Consultant’s powers under the contract to enforce faithful performance by both parties. 
 

24.3 In the event of the termination of the Consultant's employment on the project prior to completion 
of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new 
Consultant relative to this contract shall be that of the former Consultant. 

 

25. Management of the Premises 
25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a 

manner that does not unreasonably hinder site circulation, environmental stability, or any long 
term effect.  Likewise, the Consultant's directions shall not cause the use of premises to be 
impeded for the Contractor or Owner. 
 

25.2 The Contractor shall not use the premises for any purpose other than that which is directly related 
to the scope of work.  The Owner shall not use the premises for any purpose incompatible with 
the proposed work simultaneous to the work of the Contractor. 
 

25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the 
premises such as signage and advertisements, as well as activities conducted on the premises such 
as fires, and smoking. 
 



revised 27 April 2021 00 72 13 
General Conditions 

00 72 13 General Conditions 27 April 2021_0.docx Page 13 of 22 00 72 13 

25.4 The Owner may occupy any part of the Project that is completed with the written consent of the 
Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or 
occupancy shall not, in and of itself, be construed as a final acceptance of any work or materials. 

 

26. Safety and Security of the Premises 
26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety 

officer whose duty is the prevention of accidents on the site. 
 

26.2 The Contractor shall continuously maintain security on the premises and protect from 
unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall 
also effectively protect the property and adjacent properties from damage or loss. 
 

26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on 
and adjacent to the site, abiding by applicable local, state and federal safety regulations. The 
Contractor shall erect and continuously maintain safeguards for the protection of workers and 
others, and shall post signs and other warnings regarding hazards associated with the construction 
process, such as protruding fasteners, moving equipment, trenches and holes, scaffolding, 
window, door or stair openings, and falling materials. 
 

26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project 
at areas not intended to be altered according to the Contract Documents. 
 

26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities 
shown in the Drawings and Specifications or otherwise located by the Contractor. 
 

26.6 The Contractor shall protect from damage existing trees and other significant plantings and 
landscape features of the site which will remain a permanent part of the site.  If necessary or 
indicated in the Contract Documents, tree trunks shall be boxed and barriers erected to prevent 
damage to tree branches or roots. 
 

26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or 
Subcontractor’s forces, including that which is reasonably protected, at the expense of the 
responsible party. 
 

26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which 
imperils personal or structural safety.  The Consultant may consult with the Contractor on such 
means and methods of construction, however, the ultimate responsibility lies with the Contractor. 
 

26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities 
such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must 
approve altering any structural components of the project.  The Contractor shall supervise all 
construction activities carried out by others on site to ensure that the work is neatly done and in a 
manner that will not endanger the structure or the component parts. 
 

26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect 
health, life or serious damage to the premises or adjacent properties, to prevent such potential loss 
or injury.  The Contractor may negotiate with the Owner for compensation for expenses due to 
such emergency work. 
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26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, 

presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any 
form at the project site.  The Contractor shall avoid disruption of any hazardous materials or toxic 
substances at the project site and promptly notify the Owner in writing on the occasion of such a 
discovery. 
 

26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused 
by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of 
the Work provisions of this section regarding cleaning at the completion of the project. 

 

27. Changes in the Work 
27.1 The Contractor shall not proceed with extra work without an approved Change Order or 

Construction Change Directive.  A Change Order which has been properly signed by all parties 
shall become a part of the contract. 
 

27.2 A Change Order is the usual document for directing changes in the Work.  In certain 
circumstances, however, the Owner may utilize a Construction Change Directive to direct the 
Contractor to perform changes in the Work that are generally consistent with the scope of the 
project.  The Owner shall use a Construction Change Directive only when the normal process for 
approving changes to the Work has failed to the detriment of the Project, or when agreement on 
the terms of a Change Order cannot be met, or when an urgent situation requires, in the Owner's 
judgment, prompt action by the Contractor. 
 

27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of 
work, with proposed Contract Price and Contract Time revisions, if any, clearly stated. 
 

27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed 
by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis 
for a Change Order.  Changes in the Contract Price and Contract Time shall be as defined in the 
Construction Change Directive unless subsequently negotiated with some other terms. 
 

27.5 The method of determining the dollar value of extra work shall be by: 
.1 an estimate of the Contractor accepted by Owner as a lump sum, or 
.2 unit prices named in the contract or subsequently agreed upon, or 
.3 cost plus a designated percentage, or 
.4 cost plus a fixed fee. 
 

27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost 
plus designated percentage methods so as not to exceed the following rates.  The rates include all 
overhead and profit expenses. 
.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost; 
.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost; 
.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due 

the Subcontractor. 
 

27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated 
percentage method.  The Consultant shall review and certify the appropriate amount which 
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includes the Contractor's overhead and profit.  The Owner shall make payments based on the 
Consultant’s certificate. 
 

27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of 
delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and 
unemployment insurance), and cost of rental of power tools and equipment.  Labor cost may 
include a pro-ratio share of a foreman’s time only in the case of an extension of contract time 
granted due to the Change Order. 
 

27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, 
supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, 
general office expenses, and all other overhead expenses directly related to the Change Order. 
 

27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs 
but not overhead and profit expenses for those Change Order items that result in a net value of 
credit to the contract. 
 

27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The 
Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, 
which may affect the work of this Contractor, without invalidating the contract.  Change Orders 
for extension of the time caused by such changes shall be developed at the time of directing the 
change in scope of work. 
 

27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is 
consistent with the intent of the design or project. 
 

27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions 
discovered at the site which materially differ from those represented in the Drawings or 
Specifications, and which may eventually result in a change in the scope of work.  The Contractor 
shall suspend work until receiving direction from the Consultant.  The Consultant shall promptly 
investigate the conditions and respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Consultant shall determine if the discovered conditions 
warrant a Change Order. 
 

27.14 The Contractor shall, within ten calendar days of receipt of the information, give written 
notification to the Consultant if the Contractor claims that instructions by the Consultant will 
constitute extra cost not accounted for by Change Order or otherwise under the contract.  The 
Consultant shall promptly respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Consultant shall determine if the Contractor's claim warrants 
a Change Order. 

 

28. Correction of the Work 
28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-

conforming to the contract.  The Contractor shall replace the work properly at no expense to the 
Owner.  The Contractor is also responsible for the expenses of others whose work was damaged 
or destroyed by such remedial work. 
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28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor 
within a reasonable time, that time defined in a written notice from the Consultant.  The Owner 
may elect to store removed non-conforming work not removed by the Contractor at the 
Contractor's expense.   The Owner may, with ten days written notice, dispose of materials which 
the Contractor does not remove.  The Owner may sell the materials and apply the net proceeds, 
after deducting all expenses, to the costs that should have been borne by the Contractor. 
 

28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any 
related damage to other work which appears within a period of one year from the date of 
substantial completion, and in accord with the terms of any guarantees provided in the contract.  
The Owner shall promptly give notice of observed defects to the Contractor and Consultant.  The 
Consultant shall determine the status of all claimed defects.  The Contractor shall perform all 
remedial work without unjustifiable delay in either the initial response or the corrective action. 

 
28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable 

deduction from the contract amount in lieu of the Contractor correcting non-conforming or 
defective work. 

 

29. Owner's Right to do Work 
29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or 

complete unfinished work.  Such action shall take place only after giving the Contractor three 
days written notice, and provided the Consultant approves of the proposed course of action as an 
appropriate remedy.   The Owner may then deduct the cost of the remedial work from the amount 
due the Contractor. 
 

29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in 
emergency situations that potentially effect health, life or serious damage to the premises or 
adjacent properties, to prevent such potential loss or injury.  The Owner shall inform the 
Contractor of the emergency work performed, particularly where it may affect the work of the 
Contractor. 

 

30. Termination of Contract and Stop Work Action 
30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to 

justify such action, without prejudice to any other right or remedy and after giving the Contractor 
and the Contractor’s surety seven days written notice, terminate the employment of the 
Contractor.  At that time the Owner may take possession of the premises and of all materials, 
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tools and appliances on the premises and finish the work by whatever method the Owner may 
deem expedient.  Cause for such action by the Owner includes: 
.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its 

creditors, or 
.2 a receiver is appointed due to the Contractor’s insolvency, or 
.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled 

workers or proper materials, or 
.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or 

labor, or 
.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, 

or is otherwise found guilty of a substantial violation of a provision of the Contract 
Documents. 

 
30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the 

Contractor as described above, to receive any further payment until the Work is finished.  If the 
unpaid balance of the contract amount exceeds the expense of finishing the Work, including 
compensation for additional architectural, managerial and administrative services, such balance 
shall be paid to the Contractor.  If the expense of finishing the Work exceeds the unpaid balance, 
the Contractor shall pay the difference to the Owner.  The Consultant shall certify the expense 
incurred by the Contractor’s default.  This obligation for payment shall continue to exist after 
termination of the contract. 
 

30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a 
period of thirty consecutive days, and through no act or fault of the Contractor or of anyone 
employed by the Contractor, with seven days written notice to the Owner and the Consultant, 
terminate this contract.  The Contractor may then recover from the Owner payment for all work 
executed, any proven loss and reasonable profit and damage. 
 

30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days 
after the Contractor's formal request for payment, through no fault of the Contractor, or if the 
Owner fails to pay to the Contractor within 30 days after submission of any sum certified by the 
Consultant, with seven days written notice to the Owner and the Consultant, stop the Work or 
terminate this Contract. 

 

31. Delays and Extension of Time 
31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered 

in the work which have approved time extensions, or by an act or neglect of the Owner, the 
Consultant, or the Owner's Contractor, or by strikes, lockouts, fire, flooding, unusual delay in 
transportation, unavoidable casualties, or by other causes beyond the Contractor’s control.  The 
Consultant shall determine the status of all claimed causes. 
 

31.2 The contract shall not be extended for delay occurring more than seven calendar days before the 
Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only 
one claim is necessary. 
 

31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no 
schedule or agreement is made between the Contractor and the Consultant indicating the dates 
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which drawings shall be furnished and fourteen calendar days has passed after said date for such 
drawings. 
 

31.4 This article does not exclude the recovery of damages for delay by either party under other 
provisions in the Contract Document. 

 

32. Payments to the Contractor 
32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a 

Schedule of Values form, before the first application for payment, for approval by the Owner and 
Consultant.  The Consultant may direct the Contractor to provide evidence that supports the 
correctness of the form.  The approved Schedule of Values shall be used as a basis for payments. 
 

32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a 
form approved by the Owner and Consultant.  The Consultant may require receipts or other 
documents showing the Contractor's payments for materials and labor, including payments to 
Subcontractors. 
 

32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently 
than once each month, unless the Owner approves a more frequent interval due to unusual 
circumstances.  The Requisition for Payment is based on the proportionate quantities of the 
various classes of work completed or incorporated in the Work, in agreement with the actual 
progress of the Work and the dollar value indicated in the Schedule of Values. 
 

32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be 
complete and correct prior to payment being made by the Owner.  The Consultant may certify an 
appropriate amount for materials not incorporated in the Work which have been delivered and 
suitably stored at the site.  The Contractor shall submit bills of sale, insurance certificates, or 
other such documents that will adequately protect the Owner’s interests prior to payments being 
certified. 
 

32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a 
certified Requisition for Payment with payment made, and said materials thereafter are damaged, 
deteriorated or destroyed, or for any reason whatsoever become unsuitable or unavailable for use 
in the Work, the full amount previously allowed shall be deducted from subsequent payments 
unless the Contractor satisfactorily replaces said material. 
 

32.6 The Contractor may request certification of an appropriate dollar amount for materials not 
incorporated in the Work which have been delivered and suitably stored away from the site.  The 
Contractor shall submit bills of sale, insurance certificates, right-of-entry documents or other such 
documents that will adequately protect the Owner’s interests.  The Consultant shall determine if 
the Contractor's documentation for the materials is complete and specifically designated for the 
Project.  The Owner may allow certification of such payments. 
 

32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved 
Requisitions for Payment showing the amounts certified in the Schedule of Values. 
 

32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire 
occupancy of the project by the Owner shall not constitute an acceptance of any work that does 
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not conform to the Contract Documents.  The making and acceptance of the final payment 
constitutes a waiver of all claims by the Owner, other than those arising from unsettled liens, 
from faulty work or materials appearing within one year from final payment or from requirements 
of the Drawings and Specifications, and of all claims by the Contractor, except those previously 
made and still unsettled. 

 

33. Payments Withheld 
33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the 

fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this 
“retainage” to the Contractor temporarily or permanently during the progress of the Work.  The 
Owner may thereafter withhold further payments until the full amount of the five percent is 
reestablished.  The Contractor may deposit with the Maine State Treasurer certain securities in 
place of retainage amounts due according to Maine Statute (5 M.R.S. §1746). 

 
33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment 

submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to 
protect the Owner from loss due to any of the following: 
.1 defective work not remedied; 
.2 claims filed or reasonable evidence indicating probable filing of claims; 
.3 failure to make payments properly to Subcontractors or suppliers; 
.4 a reasonable doubt that the contract can be completed for the balance then unpaid; 
.5 liability for damage to another contractor. 

 
The Owner shall make payment to the Contractor, in the amount withheld, when the above 
circumstances are removed. 

 

34. Liens 
34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this 

contract before the final payment or any part of the retainage payment is released.  The 
Contractor shall provide with the release of liens an affidavit asserting each release includes all 
labor and materials for which a lien could be filed.  Alternately, the Contractor, in the event any 
Subcontractor or supplier refuses to furnish a release of lien in full, may furnish a bond 
satisfactory to the Owner, to indemnify the Owner against any lien. 
 

34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the 
Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to 
pay in discharging such lien, including all cost and reasonable attorney’s fees. 

 

35. Workmanship 
35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the 

quality specified in the Contract Documents and approved in submittal and sample.  The 
installation methods shall be of the highest standards, and the best obtainable from the respective 
trades.  The Consultant’s decision on the quality of work shall be final. 
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35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply 
the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in 
their respective trades. 
 

35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to 
allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors 
or others.  The Owner and Consultant may advise the Contractor regarding such subsequent work.  
Notwithstanding the notification or knowledge of such subsequent work, the Contractor may be 
directed to comply with this standard of compatible construction by the Consultant at the 
Contractor's expense. 
 

35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior 
to commencing that work, in a circumstance where the Contractor believes the work cannot 
feasibly be completed at the highest quality, or as indicated in the Contract Documents.  The 
Consultant shall respond to such requests in a timely way, providing clarifying information, a 
feasible revision, or instruction allowing a reduced quality of work.  The Contractor shall follow 
the direction of the Consultant regarding the required request for information. 
 

35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a 
period of one year commencing with the date of the Certificate of Substantial Completion, unless 
specified otherwise for specific elements of the project.  The Work may also be subdivided in 
mutually agreed upon components, each defined by a separate Certificate of Substantial 
Completion. 

 

36. Close-out of the Work 
36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The 

Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  
The Contractor shall clean all windows and glass immediately prior to the final inspection, unless 
otherwise directed. 
 

36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the 
Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted 
from the sum due to the Contractor. 
 

36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of 
unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The 
Consultant shall document the successful completion of the Work in a dated Certificate of 
Substantial Completion, to be signed by Owner, Consultant, and Contractor. 
 

36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely 
and permanently installed.  The Contractor may be found liable for the expenses of individuals 
called to final inspection meetings prematurely. 
 

36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period 
conference, typically scheduled close to one year after the Substantial Completion date. 
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37. Date of Completion and Liquidated Damages 
37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if 

necessary.  The request shall include the reasons the Contractor believes justifies the proposed 
completion date.  The Owner may grant the revision of the contract completion date if the Work 
was delayed due to conditions beyond the control and the responsibility of the Contractor.  The 
Contractor shall not conduct unauthorized accelerated work or file delay claims to recover alleged 
damages for unauthorized early completion. 
 

37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any 
factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be 
found responsible for expenses of the Owner or Consultant if the Contractor fails to make 
notification of project delays. 
 

37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal 
review process, construction administration including minor changes in the Work and some bad 
weather.  The Contractor shall not file delay claims to recover alleged damages on work the 
Consultant determines has followed the expected rate of progress. 
 

37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the 
Owner and the Contractor, documents the date of Substantial Completion of the Work or a 
designated portion of the Work.  The Owner shall not consider the issuance of a Certificate of 
Occupancy by an outside authority a prerequisite for Substantial Completion if the Certificate of 
Occupancy cannot be obtained due to factors beyond the Contractor’s control. 
 

37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day 
that the Work remains uncompleted after the completion date specified in the Contract or an 
approved amended completion date.  The dollar amount per day shall be calculated using the 
Schedule of Liquidated Damages table shown below. 

 
If the original contract amount is: The per day Liquidated Damages shall be: 

Less than $100,000 $250 
$100,000 to less than $2,000,000 $750 
$2,000,000 to less than $10,000,000 $1,500 
$10,000,000 and greater $1,500 plus $250 for 

each $2,000,000 over $10,000,000 
 

38. Dispute Resolution 
38.1 Mediation 

 
38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through 

informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties. 
 

38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be 
necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before 
good faith mediation efforts are completed, the party filing suit shall agree to stay all proceedings 
in the lawsuit pending completion of the mediation process, provided such stay is without 
prejudice. 
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38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate 
related claims between Owner and Contractor. 

 
38.2 Arbitration 

 
38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The 

arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one 
arbitrator; the third arbitrator shall be appointed by the arbitrators selected by the parties.  The 
arbitration shall be conducted in accordance with the Maine Uniform Arbitration Act (MUAA), 
except as otherwise provided in this section. 

 
38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be 

entered in court as provided in the MUAA. 
 
38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to 

the arbitration, unless the arbitrator orders otherwise. 
 
38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate 

related claims between Owner and Contractor. 
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Category Product 
Paper and Paper  Paper and Paper Products 
Vehicular  Engine Coolants 
 Rebuilt Vehicular Parts 
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 Re-refined Lubricating Oils 
 Retread Tires 
Construction  Building Insulation Products 
 Carpet Cushion 
 Cement and Concrete Containing Coal Fly Ash 
 Ground Granulated Blast Furnace Slag 
 Cenospheres or Silica Fume 
 Consolidated and Reprocessed Latex Paint 
 Floor Tiles 
 Flowable Fill 
 Laminated Paperboard 
 Modular Threshold Ramps 
 Nonpressure Pipe 
 Patio Blocks 
 Polyester Carpet 
 Railroad Grade Crossing Surfaces 
 Roofing Materials 
 Shower / Restroom Dividers  
 Structural Fiberboard / Ceiling Tiles 
Transportation  Channelizers 
 Delineators 
 Flexible Delineators 
 Parking Stops 
 Traffic Barricades 
 Traffic Cones 
Park and Recreation  Park Benches and Picnic Tables 
 Plastic Fencing 
 Playground Equipment 
 Playground Surfaces 
 Running Tracks 
Landscaping  Food Waste Compost 
 Garden and Soaker Hoses 
 Hydraulic Mulch 
 Lawn and Garden Edging 
 Plastic Lumber Landscaping Timbers and Posts 
 Yard Trimmings Compost 
Nonpaper Office Binders (plastic covered, chipboard, and 
 pressboard) 
 Office Furniture 
 Office Recycling Containers 
 Office Waste Receptacles 
 Plastic Binders 
 Plastic Clipboards 
 Plastic File Folders 
 Plastic Clip Portfolios 
 Plastic Presentation Folders 
 Plastic Desktop Accessories 
 Plastic Envelopes 
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 Plastic Trash Bags 
 Printer Ribbons 
 Toner Cartridges 
Miscellaneous Awards and Plaques 
 Bike Racks 
 Blasting Grit 
 Industrial Drums 
 Manual-Grade Strapping 
 Mats 
 Pallets 
 Signage 
 Sorbents 
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Sustainable Procurement Project Tracking Form  
(Projects less than $100,000) 

EPA-Designated CPG 
Material Purchase 

Exemptions 

Cost Availability Performance 
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Category Product
Paper and Paper  Paper and Paper Products 
Vehicular  Engine Coolants 

Rebuilt Vehicular Parts 
Re-refined Lubricating Oils 
Retread Tires

Construction  Building Insulation Products 
Carpet Cushion 
Cement and Concrete Containing Coal Fly Ash 
Ground Granulated Blast Furnace Slag 
Cenospheres, or Silica Fume 
Consolidated and Reprocessed Latex Paint 
Floor Tiles 
Flowable Fill 
Laminated Paperboard 
Modular Threshold Ramps 
Nonpressure Pipe 
Patio Blocks 
Polyester Carpet 
Railroad Grade Crossing Surfaces 
Roofing Materials 
Shower / Restroom Dividers  
Structural Fiberboard / Ceiling Tiles 

Transportation  Channelizers 
Delineators
Flexible Delineators
Parking Stops
Traffic Barricades
Traffic Cones

Park and Recreation  Park Benches and Picnic Tables 
Plastic Fencing 
Playground Equipment 
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Playground Surfaces 
Running Tracks 

Landscaping  Food Waste Compost 
Garden and Soaker Hoses 
Hydraulic Mulch
Lawn and Garden Edging 
Plastic Lumber Landscaping Timbers and Posts 
Yard Trimmings Compost 

Nonpaper Office Binders (plastic covered, chipboard, and 
pressboard) 
Office Furniture 
Office Recycling Containers 
Office Waste Receptacles 
Plastic Binders 
Plastic Clipboards 
Plastic File Folders 
Plastic Clip Portfolios 
Plastic Presentation Folders 
Plastic Desktop Accessories 
Plastic Envelopes 
Plastic Trash Bags 
Printer Ribbons 
Toner Cartridges 

Miscellaneous Awards and Plaques 
Bike Racks
Blasting Grit
Industrial Drums
Manual-Grade Strapping
Mats
Pallets
Signage
Sorbents
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Definitions

D.
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Sustainable Procurement Project Tracking Form 
(Projects equal to or greater than $100,000) 

EPA-Designated CPG 
Material Purchased 

Estimated Percentage of  
Recovered Content 

Applicable 
Exception: 

Cost, Availability or 
Performance 
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PART 1- GENERAL 
 
1.1 Related Documents 
 A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specifications Sections, apply to this Section. 
 
1.2 Summary 
 A. This Section includes the wage determination requirements for Contractors as issued by the State 

of Maine Department of Labor Bureau of Labor Standards or the United States Department of 
Labor. 

 
1.3 Requirements 
 A. Conform to the wage determination schedule for this project which is shown on the following 

page. 
 
 
PART 2 - PRODUCTS (not used) 
 
 
PART 3 - EXECUTION (not used) 



THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

   
 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2023 Fair Minimum Wage Rates 
Building 2 Cumberland County 

(other than 1 or 2 family homes) 

Occupational Title Minimum Wage Minimum Benefit Total 
Brickmasons And Blockmasons $33.00  $4.62  $37.62  

Bulldozer Operator $30.00  $7.29  $37.29  

Carpenter $32.59  $12.38  $44.97  

Cement Masons And Concrete Finisher $24.50  $3.86  $28.36  

Construction And Maintenance Painters $23.00  $2.38  $25.38  

Construction Laborer $21.74  $3.06  $24.80  

Control And Valve Installers And Repairers - Except Mechanical Door $31.00  $9.86  $40.86  

Crane And Tower Operators $33.50  $11.51  $45.01  

Drywall And Ceiling Tile Installers $26.50  $3.91  $30.41  

Earth Drillers - Except Oil And Gas $28.25  $4.94  $33.19  

Electrical Power - Line Installer And Repairers $54.08  $25.81  $79.89  

Electricians $29.64  $6.43  $36.07  

Elevator Installers And Repairers $65.62  $43.13  $108.75  

Excavating And Loading Machine And Dragline Operators $24.00  $3.24  $27.24  

Excavator Operator $28.00  $2.10  $30.10  

Fence Erectors $24.00  $4.59  $28.59  

Floor Layers - Except Carpet/Wood/Hard Tiles $24.00  $6.32  $30.32  

Glaziers $22.75  $4.75  $27.50  

Grader/Scraper Operator $24.76  $3.96  $28.72  

Hazardous Materials Removal Workers $21.00  $0.84  $21.84  

Heating And Air Conditioning And Refrigeration Mechanics And Installers $30.55  $5.02  $35.57  

Heavy And Tractor - Trailer Truck Drivers $22.50  $1.31  $23.81  

Industrial Machinery Mechanics $33.43  $2.38  $35.81  

Insulation Worker - Mechanical $22.63  $3.63  $26.26  

Ironworker - Ornamental $27.22  $5.55  $32.77  

Light Truck Or Delivery Services Drivers $22.00  $3.17  $25.17  

Millwrights $33.90  $10.37  $44.27  

Mobile Heavy Equipment Mechanics - Except Engines $25.00  $4.32  $29.32  

Operating Engineers And Other Equipment Operators $26.63  $7.17  $33.80  

Pipelayers $25.50  $3.54  $29.04  

Plasterers And Stucco Masons $42.18  $19.67  $61.85  

Plumbers Pipe Fitters And Steamfitters $32.00  $4.76  $36.76  

Reinforcing Iron And Rebar Workers $24.00  $5.94  $29.94  

Riggers $28.00  $9.74  $37.74  

Roofers $25.00  $1.08  $26.08  

Sheet Metal Workers $26.40  $2.47  $28.87  

Structural Iron And Steel Workers $32.02  $24.67  $56.69  

Tapers $28.00  $4.18  $32.18  

Telecommunications Equipment Installers And Repairers - Except Line Installers $30.50  $10.07  $40.57  

Telecommunications Line Installers And Repairers $24.00  $4.13  $28.13  

Tile And Marble Setters $25.00  $5.03  $30.03  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2023 
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PART 1 
GENERAL: 

1.1. LOCATION: 
Maine Air National Guard (ANG), Building P-1 50 Western Ave. South Portland, 
Maine 04106. 

1.2. CONTRACT OWNERS REPRESENTATIVES: 
The 101st Civil Engineering Squadron designated owner’s representatives for 
this project are: Maj. Taylor McDonald and Glen Tompkins. 

1.3. PERIOD OF PERFORMANCE: 
The Contractor shall be required to complete work under this contract within 
the contract performance period specified in the contract. Construction 
workdays shall be 7:00 AM to 3:30 PM Monday through Friday excluding 
Federal Holidays and State Closures. 

1.4. GOVERNMENT FURNISHED MATERIALS: None. 

1.5. SUBMITTALS: 
Provide electronic submittals to the COR for review / approval. 

The following submittals are required. 
1.5.1. Qualifications of site supervisor/quality control manager. 
1.5.2. Key employee list and contact information. 
1.5.3. Sub-contractor list 
1.5.4. Proposed project schedule via Gantt chart, with a two week look ahead 

(updated weekly). 
1.5.5. All requirements listed in UFGS 02 82 00 Asbestos Remediation 
1.5.6. Safety Data Sheets of chemicals (used and installed), and estimated 

amounts to be used during the project, prior to use of the chemical. 
1.5.7. Dust control plan for demolition and removal. 
1.5.8. Insulation product data 
1.5.9. Firestop product data 
1.5.10. Door panel product data 
1.5.11. Door frame product data 
1.5.12. Door hardware product data 
1.5.13. Gypsum board product data 
1.5.14. Suspended ceiling tile product data 
1.5.15. Carpet tile flooring product data 
1.5.16. Carpet adhesive product data 
1.5.17. Resilient base and adhesive product data 
1.5.18. Product data for all paints and primers 
1.5.19. Thermostat product data 
1.5.20. Split system HVAC unit product data 
1.5.21. Product data for all electrical devices 
1.5.22. LED light fixture product data 
1.5.23. Fire alarms & devices product data 
1.5.24. O&M manuals for split system HVAC unit 



 
1.6. OPERATIONS SECURITY (OPSEC):  

 

1.6.1. Contractors will not disclose any details of the installation's 
infrastructure, operations, personnel staffing, or specifics of their 
project on the installation. The Air Force OPSEC Program aims to 
reduce the vulnerability of Air Force missions to information collection 
and exploitation by adversarial groups or individuals. Contractors, 
subcontractors, and their employees can actively participate in OPSEC 
by refraining from asking questions about or publicly repeating 
knowledge of the following base information or activities: movement 
and capabilities of forces, personnel and equipment present; operations 
of the base in general, to include timing or positioning of aircraft; 
manning or operations of security posts; aircraft or personnel schedule 
information; and/or personally identifiable information such as rank, 
names, phone numbers, etc.  
 

1.6.1.1. AT LEVEL I TRAINING: All contractor employees, to include 
subcontractor employees, requiring access to a Government 
Installation, Facility, and/or Controlled Access area shall receive 
AT Level I awareness training prior to entering the Installation, 
Facility, and/or Area.  The contractor must send a representative 
to the base Pre-Construction meeting where the representative 
will receive AT training from an installation / facility security 
member, the contractor representative must then brief all 
contractor / subcontractor employees that need access to the 
installation, facility, or area for the project. 
 

1.6.2. ACCESS AND GENERAL PROTECTION/SECURITY POLICY AND 
PROCEDURES:  This standard language is for contractor employees with 
an area of performance within Government controlled installation, 
facility, or area.  The contractor shall comply with all applicable 
installation/facility access and local security policies and procedures, 
which may be obtained from the Contracting Officer’s Representative 
(COR).  The contractor shall also provide all information required for 
background checks to meet installation access requirements to be 
accomplished by the local installation’s Security Forces, Director of 
Emergency Services or local Security Office.  The contractor shall 
ensure compliance with all personal identity verification requirements 
as directed by DoD, HAF and/or local policy.  Should the Force 
Protection Condition (FPCON) change, the Government may require 
changes in contractor security matters or processes. 
 

1.6.2.1. Contractor and all associated sub-contractor employees should 
have a form of ID that is compliant with the Real ID Act.  State of 
Maine licenses or State IDs issued after 1 July 2019 may meet this 



requirement if said license or ID has a Real ID marker printed on 
the front. After 7 May 2025, contractors and all associated sub-
contractor employees without a Real ID Act compliant ID will not 
be able to obtain or renew a DBIDS card/pass and will not be 
allowed on base. 
 

1.6.2.2. For more information on Real IDs, go to the following websites,  
https://www.maine.gov/sos/bmv/licenses/realid.html 
https://www.dhs.gov/real-id-frequently-asked-questions 
 

1.6.3. Under no circumstances will contractor employees, associated sub-
contractor employees, vendors, or visitors be allowed to transport or 
possess a firearm onto a Federal Government controlled installation, 
facility, or area.   

 

1.6.4. FOR CONTRACTORS THAT DO NOT REQUIRE CAC, BUT REQUIRE ACCESS 
TO A DOD FACILITY AND/OR INSTALLATION: Contractor and all 
associated sub-contractor employees shall comply with adjudication 
standards and procedures using the National Crime Information Center 
Interstate Identification Index (NCIC-III) and Terrorist Screening 
Database (TSDB) (AFI 31-101 and AFI 10-245), applicable installation, 
facility, and area commander installation/facility access and local 
security policies and procedures (provided by government 
representative) or at OCONUS locations, in accordance with status of 
forces agreements and other theater regulations. 

 

1.7. ACCESS AND GENERAL PROTECTION/SECURITY POLICY AND PROCEDURES: 
The contractor shall comply with all applicable installation/facility access and 
local security policies and procedures, which may be obtained from the 
Contracting Officer’s Representative (COR). The contractor shall also provide 
all information required for background checks to meet installation access 
requirements to be accomplished by the local installation’s 101st Security 
Forces, Director of Emergency Services, or local Security Office. The contractor 
shall ensure compliance with all personal identity verification requirements as 
directed by the DoD, HAF and/or local policy. Should the Force Protection 
Condition (FPCON) change, the Government may require changes in contractor 
security matters or processes. 
 

2. PART 2 
PRODUCTS: 
 
2.1. Products need to conform to the following: 

2.1.1. All products shall be in accordance with the Buy American Act. 

2.1.2. Products will be per base standards. 

https://www.maine.gov/sos/bmv/licenses/realid.html
https://www.dhs.gov/real-id-frequently-asked-questions


2.1.3. Products are to be installed in accordance with manufacturer’s 
specifications. 

2.1.4. Products shall conform to project drawings and specifications. 

 
3. PART 3 

EXECUTION: 
 
3.1. BASE BID ITEMS: 

3.1.1. Replace/salvage approx. 13,455 SF of ceiling tiles. See Drawings AD101, 
AE101, and AE640.  Ceiling tiles will be per the Base standard for ceiling 
tiles.  

3.1.2. Replace approx. 9,794 SF of flooring (VCT, carpet, ceramic, and paint) 
plus associated cove base. The existing carpet is to be removed where 
applicable. Some rooms have underlying ACM (tiles or tile adhesive); 
Asbestos remediation is only required if an ACM tile is damaged during 
carpet removal, in which case the ACM tile and ACM adhesive will be 
removed. See Drawings AD101, AE001, AE101, and AE502. 

3.1.3. Replace/Repair floor trench plate cover panels. See Drawings AD101 and 
AE101 

3.1.4. Replace weather stripping on 24 exterior doors to make weather tight. 
See Drawings AD101 and AE101. 
 

3.2. Alternate Bid Items: 
 

3.2.1. Exterior Stair Replacement:  Replace exterior stairs and rails located by 
the dining hall door including any required earthwork. See Drawing C-501 
and C-503 for reference. 

3.2.2. Office Modifications (Room 1): Perform modifications to Room 1 to 
create Room 1A, Room 1B, and Room 1C.  Work includes walls, lighting, 
electrical, fire alarms, and HVAC.  See Figure 1 for concept. 

3.2.3. Office Modifications (Room 45):  Perform modifications to Room 45 to 
create Room 45A and Room 45B.  Work includes walls, lighting, 
electrical, fire alarms, and HVAC. See Figure 1 for concept. 
 

3.3. SUMMARY OF WORK: 
3.3.1. All work shall be accomplished in accordance with all applicable codes, 

including but not limited to NFPA 70, 90A, 101, the Uniform Plumbing 
Codes and ASHRAE 90.1, UFC 3-410-01, UFC-3-430-11, NFPA 54, ASHREA 
62 & 90.1, State of Maine regulatory requirements. 

3.3.2. All operational practices of the Contractor, workmanship, materials, 
equipment, and articles used in the performance of this contract shall 
be in accordance with the manufacturer’s printed instructions and 



specifications, industry standards, and standard trade practices. 

3.3.3. All work performed under this contract to be executed in accordance 
with the drawings and specifications provided. 
 

3.4. SAFETY: 
 

3.4.1. The contractor shall comply with all OSHA, and NFPA life safety 
regulations while performing this project. 

3.4.2. The Contractor shall coordinate activities throughout the project in a 
manner that allows emergency access to all existing roadways at all 
times without delays to emergency vehicles. 

3.4.3. The Contractor shall submit all SDS of chemicals (used and installed), 
and estimated amount to be used during the project to the COR for 
coordination with the base Bioenvironmental and Environmental offices 
for approval, prior to use of the chemical. 
 

3.5. Constraints 
 

3.5.1. The building will be occupied for the duration of the project. 

3.5.2. Working hours are 0700 – 1530 Monday through Friday. All federal 
holidays are observed. 

3.5.3. Contractors and sub-contractors are required to submit background 
request forms (minimum 72 hours in advance) to work within this facility 
and are subject to search at all times. 

3.5.4. Provide at least 48 hours notice for any utility outages required. 

3.5.5. Pre-final and final inspections will be required, status of punch list items 
and beneficial occupancy will be tracked to completion on government 
approved form. 
 

3.6. MISCELLANEOUS: 
 

3.6.1. The Contractor shall execute daily cleanup and disposal of debris, 
rubbish, and solid wastes generated at the worksite. 

3.6.2. The Contractor shall be responsible for providing portable lavatories. 
Location and staging area shall be coordinated with COR. 

3.6.3. Submission of a Bid by a Contractor shall be accepted as prima-facie 
evidence that they have examined the specifications and drawings and 
have satisfied themselves as to the nature and location of the site of the 
proposed work and all other matters which can in any way affect the 
work or the cost thereof under this Contract. Any failure of the 
Contractor to acquaint himself with all available information, including a 



physical survey of the site of the proposed work, will not relieve him 
from successfully performing all the work required to be done for a 
complete, finished job. 

3.6.4. The above brief outline of principle features of the work in no way limits 
the responsibility of the Contractor to perform all work and furnish all 
paint, labor, and materials and equipment required by the Statement of 
Work, plans, and specifications referred to herein. 
 

3.7. Government Furnished (Exhibits): 
The Government will furnish the following items for reference by the 
Contractor. 

3.7.1. Hazardous Materials Identification Report dated 11 April 2017 

3.7.2. Base standard for flooring materials 

3.7.3. Base standard for ceiling tiles 

3.7.4. Base Standard for interior LED light fixtures 

3.7.5. Base standard for Split Unit HVAC 

3.7.6. Base standard for detectors 

3.7.7. Base standard for locks, cores and cylinders 

3.7.8. Base standard for paints 

  



 

Figure 1: Office Modification Concept Sketch 
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23 July 2014 
 
MEMORANDUM FOR 101 MSG/MSC – MSgt Edwards 
 
FROM:   101 CES/CE 
 
SUBJECT:  Flooring Standardization 
 
All flooring (to include yard goods, tile and carpeting) will be as follows: 
 
Carpeting/wall base/transition strips/linoleum/ceramic tile: 
 
1.1.1 SUBMITTALS:  Provide electronic submittals, along with materials samples as noted 

below, to the CO and COR for review and approval.  For this project, the following 
submittals shall be submitted: 

1.1.2 Product data for each type of flooring material, adhesive, etc. 
1.1.3 Flooring product information sheets with an 18 inch square sample for initial selection 

purposes, or size of the actual tile to be laid in the case of ceramic tile IE 12 x 12. 
1.1.4 Manufacturer’s instructions for installation and maintenance.  
1.1.5 Recycled rubber resilient wall base product information sheets with a 12-inch long 

sample. 
1.1.6 Transition strip product information sheets with a 12-inch long sample. 
1.1.7 Shop drawing showing the locations of all transitions, seams and cutouts. 
1.1.8 Material Safety Data Sheets. 
1.1.9 Submittals per project specifications. 

 
2.1 PRODUCTS:  Products shall be installed per plan and conform to the following: 
2.1.1 All products shall be in accordance with the Buy American Act.  

A. The following is a list of specifications and characteristics for carpet: 
1)   Nylon pile fiber carpet tiles. 
2)   Carpet shall have an Appearance Retention Rating (ARR) of 3.5 – 4.0. 
3)   Low / no VOC adhesives. 
4)   Class Two Polypropylene Primary Backing and Stalok Pattern Secondary 
backing, shall meet or exceed ASTM-D-3676-78 and ASTM-D-1335 and CRI Green 
Label Program standards. 
5)   Manufacturer’s warranty period of at least five years. 
6)   Carpeted areas shall be installed per plan. 
7)   Graphic loop                         
8)   Fiber / Brand: 100% ECO*Solution Premium Solution Dyed  Nylon  
9)   Face weight: 028.0  
10) Thickness: 0.155  
11) Total Weight: 67 oz./SY 
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12) Weight Density: 203,056 oz./CY 
13) Density: 6,503 oz./CY 
14) Gauge: 1/8  
15) FHA/MEA: 77280 
16) Stitches: 09.33 
17) Electrostatic Properties (AATCC Test Method 134) – Less Than 3.5 KV.         
18) All carpet should be from a single dye lot. 
19) Color:  TBD 
 

B. The following is a list of specifications and characteristics for linoleum in the 
following locations in offices or locations that require firmer surface for chairs with 
a lower decibel level or sound reduction: 

1) Minimum 41.7% pre-consumer (post industrial) recycled content 
2) Minimum 27.5% rapidly renewable materials 
3) Noise reduction coefficient of 0.05 (ASTM C423-02a) 
4) Sound absorption coefficient of 0.05 (ASTM C423-02a) 
5) Sound Transmission class (STC) of 55 (ASTM E423-04) 
6) Impact Sound reduction 6db when tested in accordance with ISO 717-2 
7) 2’ x 2’ tile, or similar in size 
8) Must meet or exceed ASTM F 2195 and ASTM F 710 
9) Must meet or exceed a slip resistance rating of 0.6 on flat surfaces (ASTM 

D2047). 
 

C. The following is a list of specifications and characteristics for linoleum in the 
following locations in hallways or locations that require a less firmer surface such as 
hallways with a higher decibel level or greater sound reduction: 

 
1) Minimum 41.7% pre-consumer (post industrial) recycled content 
2)  Minimum 27.5% rapidly renewable materials 
3)  Noise reduction coefficient of 0.05 (ASTM C423-02a) 
4)  Sound absorption coefficient of 0.05 (ASTM C423-02a) 
5)  Sound transmission class (STC) of 53 (ASTM E423-04) 
6)  Impact Sound reduction 17db when tested in accordance with ISO 717-2 
7)  2’ x 2’ tile preferred, or similar in size 
8)  Must meet or exceed ASTM F 2195 and ASTM F710 
9) Color: To Be Determined (TBD) 
10) Must meet or exceed a slip resistance rating of 0.6 on flat surfaces (ASTM 
D2047). 
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D. The following is a list of specifications and characteristics for ceramic tile: 
 

1. ANSI A137.1 American National Standard Specifications for Ceramic Tile. 
 
 
 
 
 
 
 
 

JOHN CRONIN, Capt, MeANG 
Base Civil Engineer 
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27 August 2015 

MEMORANDUM FOR RECORD  

FROM:  101 CES/CE 

SUBJECT:  Acoustical Ceiling Tiles 

1. All acoustical ceiling tiles will be as follows: 

a. For new facilities: Armstrong Ultima Square lay in Fine Texture Mineral Fiber 
Acoustical Ceiling Tile, color White; 

b. For renovations to existing facilities, entire rooms will be changed to the above 
specifications; 

c. For replacement of partial ceilings in existing facilities: Certainteed BET 154 or 
Armstrong 934A. 

2. They may be procured from any common vendor that can supply these ceiling tiles.  All 
products shall be in accordance with the Buy American Act.  Note that all drop-in tiles 
with a lip must be cut so that the whole tile drops down into the track.  Installing tile on 
the border of a room with a square edge is unacceptable. 

3. Please direct any questions regarding this letter to me at 404-7112 

    John L. Cronin, Captain, MeANG 
    Base Civil Engineer 



DEPARTMENT OF 
 DEFENSE, VETERANS AND EMERGENCY MANAGEMENT 

Military Bureau 
101st Civil Engineer Squadron (AMC), Maine Air National Guard 

Bangor, Maine 
 

        25 September 2014 
MEMORANDUM FOR: Record 
 
FROM:   101st CES/CEM 
               106 Ashley Ave. Suite 486 
               Bangor, ME  04401 
 
SUBJECT: Brand Name Justification - Light Emitting Diode (LED) Light Fixtures 

1. The 101st ARW requires the ability to standardize all exterior and interior lighting. LED 
Exterior lighting was purchased for parking lots and roadway on W912JD-13-C-2000. 
This purchase was competed without brand name requirements and was an effort to 
reduce energy intensity and utility costs. The resultant contract was for Cree/Beta Light 
Emitting Diode (LED) light fixtures and accessories.   
 

2. The Maine Air National Guard is looking to expand their ability to reduce energy 
intensity and utility costs by purchasing additional LED light fixtures that will replace 
high energy consuming lights along the installations perimeter.  
 

3. Utilizing Cree/Beta lighting products will ensure uniformity in aesthetics, in accordance 
with ANG ETL 01-1-1, Section 4, paragraph 4.1.1.   Maintaining a uniform appearance 
and standard ensure a military and professional image is maintained.  

 
4. Continuing with this base standard will ensure the Maine Air National Guard will 

capitalize on cost savings by reducing parts kept in inventory and training required for 
installation and maintenance.  
 

5. This Brand Name Letter complies with the intent of the “Use of Brand Name 
Specifications” memo written by David H. Safavia, dated 11 April 2005.  I’m aware this 
justification letter may be posted with this requirement. 

 
 
 
JOHN CRONIN, Capt. MeANG 

       Base Civil Engineer 
 

 

JASON M. EDWARDS, MSgt, MeANG 
Base Contracting Officer    



DEPARTMENT OF DEFENSE, VETERANS AND EMERGENCY MANAGEMENT
101ST CIVIL ENGINEER SQUADRON (AMC), MAINE NATIONAL GUARD

106 ASHLEY AVENUE, SUITE 486
BANGOR, MAINE  04401-8029

7 August 2019

MEMORANDUM FOR RECORD

FROM: 101 CES/CE

SUBJECT: Split Unit Air conditioning Systems Base Standardization

1. As part of our base standardization program, all Split Unit Air Conditioning Systems will be            
purchased and installed as follows for new facilities, replacements or future renovations at our    
Bangor and South Portland ANG Bases.

2. This requirement will meet our needs for effectively cooling computers systems, 
LAN/Communications racks, as well as personnel areas that are beyond the availability of the 
installing standard air handlers and subsequent HVAC systems components due to cost and 
time constraints.  Standardization allows us to save costs and provide reliable service and 
maintenance. By installing a limited number of company’s equipment, it will allow us to train 
and stock parts for just a few companies’ products versus training and stocking parts for many 
different of company’s products. We presently already have an excess of 100 split units on the 
base between Bangor and South Portland of the following company’s products.    These 
products are readily accessible from any HVAC wholesale or resale distributor.  These units 
additionally provide high SERE efficiency ratings for HVAC equipment.

a.  Daikin

b.  Fujitsu

c. Mitsubishi

3. Questions concerning this memorandum can be directed to me at DSN 698-7300 or via             
email at john.l.cronin6.mil@mail.mil.

JOHN L. CRONIN, Maj, MeANG
Base Civil Engineer
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Addressable Intelligent Devices and Modules

Description
NOTE For use with all Monaco Addressable Integrated 
Radio Transceiver and Fire Alarm Control Panel SLCs. 

This plug-in detector base is for use with intelligent sys-
tems. Screw terminals are provided for power (+) and 
(–), and for remote annunciator connections. Commu-
nication takes place over the SLC. The base has a tam-
per-proof tab.

Specifications

Mounting
4-in. square with 3-in. plaster/mud ring
3.5-in. octagon
50, 60, or 70 mm

Ordering Information  

FM
APPROVED

UL®

Operating Voltage 15 to 32 VDC

Standby Current 150 μA

Dimensions Base Diameter: 4.1" (104.14 mm)
Base Height: 0.74" (18.8 mm)

Part Number Description

729-127-00 Intelligent detector standard mounting base, 
plug-in, 4.1" flangeless

Detector Base, Standard, Plug-in, 4.1"
729-127-00

Addressable Intelligent Devices and Modules

Wiring Diagram Remote Annunciator

Ad
dr

es
sa

bl
e 

C
on

tro
l P

an
el

Class A Optional Wiring

Caution:  Do not loop wire under terminal 1 or 2.

Break wire run to provide supervision of connections.

SIGNAL LINE CIRCUIT (SLC) 32 VDC MAX.
WIRE SLCs WITH NON-SHIELDED TWISTED PAIR WIRE
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Addressable Intelligent Devices and Modules

Description
NOTE  For use with all Monaco Addressable Integrated 
Radio Transceiver and Fire Alarm Control Panel SLCs.   

This plug-in detector base is intended for intelligent 
systems. Screw terminals connect power (+ and –) and 
optional remote annunciation. Communication takes 
place over the power lines. User can activate a tam-
per-resist feature.

Specifications 

Ordering Information  

Mounting
This detector base mounts directly to 4-in. square (with 
or without plaster rings), 4-in. octagon, 3.5-in. octagon, 
70 mm, and single gang junction boxes.  

Operating Voltage 15 to 32 VDC

Standby Current 170 μA

Wire Gauge Detector: 18 AWG min. recommended
Base: 12 AWG max.

Base Diameter 6.1" (154.94 mm)

Base Height 0.76" (19 mm)

Part Number Description

729-132-00 Intelligent detector mounting base, plug-in, 6.1" 
flanged

UL®

FM
APPROVED

Detector Base, Standard, Plug-in 6.1"
729-132-00

Addressable Intelligent Devices and Modules
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P.O. Box 14129, Spokane Valley, WA 99214-0129; 14820 E. Sprague Ave., Spokane Valley, WA 99216-2149
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Addressable Intelligent Devices and Modules

Wiring Diagram
Remote Annunciator
+ –

(+)

(–)

(+)

(–) Class A Optional Wiring
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Caution: Do not loop wire under Terminal 1 or 2.

Break wire run to provide connection supervision.

SIGNAL LINE CIRCUIT (SLC) 32 VDC MAX.
WIRE SLCs WITH NON-SHIELDED TWISTED PAIR WIRE
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23 July 2014 
MEMORANDUM FOR 101 MSG/MSC – MSgt Edwards 
 
FROM:   101st CES/CE 
 
SUBJECT:  Lock Standardization 
 
2.1.1 All locks on base will be Sargent locks prepped for removable core.  They may be 

procured from any common vendor that can supply Sargent locks using the I Core 
system.  All locks will be the Sargent I core system for interchangeable cores and will 
conform using the following numbers to determine the type and use of the lock being 
installed.  All products shall be in accordance with the Buy American Act.   

 
 
 
To order a core: 
 
65-6300-15-CA through CG (Key blank) with the correct key number sequence such as RA-1 etc 
 
 
To order a Mortise Cylinder shell only:  
 
6042-26D 
 
 
To order a Rim Cylinder with tail piece for exit devices only: 
 
6034-26D 
 
Cylindrical locks with levers, key goes in the lever: 
 
60= Core Prep, 28 = ASA Strike Plate, 37=Classroom function, LL= Lever, 626 = Dull chrome 
 
60-28-10G37-LL-626 
 
60= Core Prep, 28 = ASA Strike Plate, 04 = Storeroom function, LL= Lever, 626 = Dull chrome 
 
60-28-10G04-LL-626 
 
No Core Prep, 28= ASA Strike Plate, 15 =Passage Set- No lock, LL= Lever, 626 = Dull chrome 
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28-10U15-LL-626 
 
No Core Prep, 28= ASA Strike Plate, 65 =Privacy Bathroom Lock, no key, LL= Lever, 626 = 
Dull chrome 
 
28-10U65-LL-626 
 
Mortise locks with levers, key goes above in Rim Cylinder: 
 
60= Core Prep, 37=Classroom function, LNL= Lever, 626 = Dull chrome 
 
60-8237-LNL-626 
 
60= Core Prep, 04 = Storeroom function, LNL= Lever, 626 = Dull chrome 
 
60-8204-LNL-626 
 
No Core Prep, 65 =Privacy Bathroom Lock, no key, LNL= Lever, 626 = Dull chrome 
 
8265-LNL-626 
 
No Core Prep, 15 =Passage Set- No lock, LNL= Lever, 626 = Dull chrome 
 
8215-LNL-626 
 
Cylindrical locks with knob, key goes in the knob: 
 
60= Core Prep, 28 = ASA Strike Plate, 37=Classroom function, BC= Knob, 626 = Dull chrome 
 
60-28-8G37-BC-626 
 
60= Core Prep, 28 = ASA Strike Plate, 04 = Storeroom function, BC= Knob, 626 = Dull chrome 
 
60-28-8G04-BC-626 
 
No Core Prep, 15 =Passage Set- No lock, BC= Knob, 626 = Dull chrome 
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28-8U15-BC-626 
 
No Core Prep, 65 =Privacy Bathroom Lock, no key, BC= Knob, 626 = Dull chrome 
 
28-8U65-BC-626 
 
Exit Devices - Multifunction: Non Mortise 
 
Non fire rated exit devices 
 
8888F-32D with non mortise Rim Exit Device for a 3’- 0” door 
 
8888G-32D with non mortise Rim Exit Device for a 4’- 0” door 
 
Note that each of the above exit devices will require a trim kit to be ordered as well as follows: 
 
60=Core Prep, 626 = Dull Chrome, Functions 
 
60-713-ETL-626   Trim Classroom Function 
60-704-ETL-626   Trim Storeroom Function 
 
 
Fire rated exit devices   Note: 12 denote fire rated device 
 
12-8888F-32D  with non mortise Rim Exit Device for a 3’- 0” door 
 
12-8888G-32D  with non mortise Rim Exit Device for a 4’- 0” door 
 
Note that each of the above exit devices will require a trim kit to be ordered as well as follows: 
 
60=Core Prep, 626 = Dull Chrome, Functions 
 
60-713-ETL-626  Trim Classroom Function 
60-704-ETL-626  Trim Storeroom Function 
 
Surface mounted vertical rods 
 
Non fire rated: 8713-ETL-626 Classroom Function 
 
Fire rated: 12-8713-ETL-626 Classroom Function 
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Non fire rated: 8704-ETL-626 Storeroom Function 
 
Fire rated: 12-8704-ETL-626 Storeroom Function 
 
Exit Devices - Multifunction: Mortise 
 
Non fire rated:  8913-ETL-626 Classroom Function 
 
Fire rated: 12-8913-ETL-626 Classroom Function 
 
Non fire rated:  8904-ETL-626 Storeroom Function 
 
Fire rated: 12-8904-ETL-626 Storeroom Function 
 
Cipher Locks 
 
KP=Key Pad 
 
6028-KP10G77-LL-626    Key in Lever, Cylindrical 
 
6028-KP8276-LL-626       Key in above Rim Cylinder, Mortise 
 
 
Nomenclature: 
 
12= Fire Rated 
8888G= multifunction exit device -4 ft door 
8888F=multifunction exit device -3 ft door  
8704= vertical surface rod exit device  
8904= mortise exit device-storeroom function 
8713= surface rod exit device -class room function 
8913= Mortise exit device class room function 
KP 10G77U  626D  for Cylindrical Cipher lock. 
8276 26D  for  mortise Cipher lock 
28= ASA strike plate 
60= plastic core- removable core (Core prep) 
6034=Rim shell only no core 
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10U15= 10 line passage 
10G37= 10 line classroom  
10G04= 10 line storeroom 
8G37 = 8 line knob  26D 
LL=Lever  3.5 " wide rose, ADA typical flat lever 
ETL= Exit Device trim with the ADA lever 
60 704= Storeroom trim for exit device  
630=32D Dull Stainless 
626= 26D Dull Chrome 
Cylindrical 
Mortise 
Classroom function- Door can be unlocked or left locked by use of key from outside only. 
Storeroom function - Door is always locked, has to be unlocked by key from outside only. 
 
 
 
 
 
 
 

JOHN CRONIN, Capt, MeANG 
Base Civil Engineer 

 



DEPARTMENT OF DEFENSE, VETERANS AND EMERGENCY MANAGEMENT
101ST CIVIL ENGINEER SQUADRON (AMC), MAINE NATIONAL GUARD

106 ASHLEY AVENUE, SUITE 486
BANGOR, MAINE  04401-8029

24 October 2018

MEMORANDUM FOR 101 MSG/MSC – MSgt Edwards

FROM:  101st CES/CE

SUBJECT:  Paint Standardization

All interior paint will be Sherwin Williams Latex ProMar 200 SW6119 Antique White, SW7044 
Amazing Gray, SW6150 Universal Khaki, SW6504 Sky High, and SW6176 Liveable Green in 
Eggshell finish.

All exterior paint will be Sherwin Williams Latex Super Paint Exterior Flat in SW7516 Kestrel 
White, for soffits and large fascias.

All exterior paint will be Sherwin Williams Latex Super Paint Exterior Flat in SW7520 
Plantation Brown for the building lettering.

All exterior paint will be Sherwin Williams latex Super Paint Exterior Flat in SW7704 Tower 
Tan, for building walls.

Sherwin Williams’ paints may be procured from any vendor that can supply Sherwin Williams’ 
paints and shall be in accordance with the Buy American Act.  
.

John L. Cronin, Maj, MeANG
Base Civil Engineer
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	00 21 13 Instructions to Bidders 31 March 2023.pdf
	1. Bidder Requirements
	1.1 A bidder is a Contractor which is evidently qualified, or has been specifically pre-qualified by the Bureau of General Services, to bid on the proposed project described in the Bid Documents.
	1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for additional information.
	1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project design documents prior to the bid period distribution of documents creates an unfair bidding advantage.  Prohibited access includes consultation wit...
	1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-bid conferences, or to receive, examine, or act on ad...
	1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be required to provide documented evidence to the Owner or the Bureau showing compliance with the provisions of this section, their business experience, financ...
	1.6 The selected General Contractor bidder will be required to provide proof of insurance before a contract can be executed.
	1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written consent of the Owner.
	1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of Maine projects.  The Director of the Bureau of General Services may disallow award of this contract to any Contractor if there is evidence that ...
	1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly charged by a Federal, State or local government entity with commission of any of the following offenses and has not within a three-year period precedin...
	1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible for participation in Federal assistance programs or State of Ma...

	2. Authority of Owner
	2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.
	2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be selected on the basis of the lowest dollar value of an acceptable Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limit...
	2.3 The Owner reserves the right to require Bid Bonds or Performance and Payment Bonds for any project of any contract value.

	3. Submitting Bids and Bid Requirements
	3.1 Each bid shall be submitted on the forms provided in the Bid Documents.
	3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date and time.  The bid expiration date may be extended in unusual circumstances by mutual consent of the Bidder and the Owner.  The bid amount shall no...
	3.3 Any provision contained in a bid which shows cost escalation, or any modification of schedule or other requirements shall not be accepted.  Such a provision causes the bid to be invalid, or, at the discretion of the Owner and BGS, that element of ...
	3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% of the bid amount.  The form of bond is shown in sectio...
	3.5 Bidders recognize that inclusion of contract bonds and the cost of those bonds is dependent on the awarded contract dollar value.  Therefore, a Base Bid, or any combination of Base Bid plus Alternate Bids, as well as other limited cost modificatio...
	3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If so disclosed, the entire bid is considered invalid.
	3.7 Bidders implicitly acknowledge all Addenda issued when they submit the bid form.  By usual practice the Consultant shall not issue Addenda less than 72 hours prior to the bid closing time, to allow ample time for bidders to incorporate the informa...
	3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the Owner prior to the bid closing time.  Such written withdrawal requests are subject to verification as required by the Bureau.
	A bid may be withdrawn without penalty after the bid closing time if, in the determination of the Bureau, evidence provided by the Contractor shows an apparent unintended error such as a miscalculation, or an erroneous number on estimating documents, ...
	3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid opening in the location of that bid opening, prior to the time of the scheduled deadline, the new deadline for the public bid opening will be the followin...
	3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a demonstration of capability of the Bidder and as a condition of aw...
	3.11 Projects which require a State of Maine wage determination will include that schedule as part of the Bid Documents.  See section 00 73 46, if such rates are required.
	3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations contained the Code for Federal Regulations and the federal wage determination which is made a part of the Bid Documents.  See section 00 73 46, if such rate...
	3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
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	00 72 13 General Conditions 27 April 2021_0.pdf
	1.  Preconstruction Conference
	1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a preconstruction conference with the Owner and Consultant.  The purpose of this conference is as follows.
	1.1.1 Introduce all parties who have a significant role in the Project, including:
	Owner (State agency or other contracting entity)
	Owner's Representative
	Consultant (Architect or Engineer)
	Subconsultants
	Clerk-of-the-works
	Contractor (GC)
	Superintendent
	Subcontractors
	Other State agencies
	Construction testing company
	Commissioning agent
	Special Inspections agent
	Bureau of General Services (BGS);
	1.1.2 Review the responsibilities of each party;
	1.1.3 Review any previously-identified special provisions of the Project;
	1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner and Consultant;
	1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera;
	1.1.7 discuss jobsite issues;
	1.1.8 Discuss Project close-out procedures;
	1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and
	1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work.


	2. Intent and Correlation of Contract Documents
	2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract Documents consist of various components; each component complements the others.  What is shown as a requirement by any one component shall be inferred as a req...
	2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, services, supplies, operations and methods necessary for, and reasonably incidental to, the construction and completion of the Project.  Any work th...
	2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of such errors or omissions.  The Consultant shall make any...

	3. Additional Drawings and Specifications
	3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work.
	3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for the area of the documents where those revisions apply, when corrections or clarifications are made by the Consultant.  All such information shall be c...

	4. Ownership of Contract Documents
	4.1 The designs represented on the Contract Documents are the property of the Consultant.  The Drawings and Specifications shall not be used on other work without consent of the Consultant.

	5. Permits, Laws, and Regulations
	5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project approvals necessary to complete the Work, unless otherwise specified in the Contract Documents.
	5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine Department of Transportation, or other similar state government project approvals necessary to complete the Work, unless otherwise indicated in the Contract...
	5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to complete the Work, unless otherwise indicated in the Contract Documents.
	5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent changes in existing facilities.
	5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance or restrictions that may result from the issuing of pe...
	5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all required notices bearing on the implementation of the Work.  In the event the Contractor observes disagreement between the Drawings and Specifications and an...
	5.7 The Contractor shall comply with local, state and federal regulations regarding construction safety and all other aspects of the Work.
	5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 M.R.S. §784 (2).

	6. Taxes
	6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
	6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its subcontractor of tangible personal property that is to be physically incorporated in, and become a permanent part of, real property for sale to or owned ...
	6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in Rule 302 (18-125 CMR 302).

	7. Labor and Wages
	7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, ordinances, and legal requirements affecting the work in Maine.
	7.2 The Consultant shall include a wage determination document prepared by the Maine Department of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The document shows the minimum wages required to be paid to each categ...
	7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll records to the Owner ("the contracting agency") showing the name and occupation of all workers and all independent contractors employed on the project.  ...
	7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal information regarding workers and independent contractors, other than the information described above.  Such information shall not include Social Security num...
	7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the Workers’ Compensation Board a list of all subcontractors and independent contractors on the job site and a record of the entity to whom that subcontractor o...
	7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, and shall not employ any person unfit or unskilled to do the work assigned to them.
	7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly pay all others who have billed and are due for materials, supplies and services used in the Work, and shall promptly pay all others who have billed and ...
	7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, Maine 04333 for guidance on labor issues.
	7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, Augusta, Maine 04333 for guidance on workers' compensation issues.

	8. Indemnification
	8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and defense costs, for any and all injuries to persons or...
	8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of work under this Agreement by the Contractor, its employees or agents, officers or subcontractors.
	8.3 This indemnity provision shall survive the termination of the Agreement, completion of the project or the expiration of the term of the Agreement.

	9. Insurance Requirements
	9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates to the Owner and BGS at the commencement of this...
	9.2 The Owner does not warrant or represent that the insurance required herein constitutes an insurance portfolio which adequately addresses all risks faced by the Contractor or its Subcontractors.  The Contractor is responsible for the existence, ext...
	9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period (ERP) insurance for the period of time that any claims co...
	9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  Minimum acceptable limits for Employer’s Liability are:
	9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily injury and property damage liability for all hazards of the Project including premise and operations, products and completed operations, contractual, ...
	9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death or property damage resulting from the maintenance, ownership or use of all owned, non-owned and hired automobiles, trucks and trailers.  Minimum acc...
	9.3.4 For the portion of a project which is new construction, the Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, Contractor, and any Subcontractor as insureds as their interest may appear.  Covered causes of loss form...
	9.3.5 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and above, naming the Owner as the Named Insured.  Minimum acceptable limits are:


	10. Contract Bonds
	10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  Each bond value shall be for the full amount of the contract and i...
	10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to protect the Owner’s interest in connection with the one year guarantee of workmanship and materials and to assure settlement of claims for the paym...

	11. Patents and Royalties
	11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of any patented articles or methods used in the Work.  The expense of defending any suits for infringement or alleged infringement of such patents s...
	11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments that may arise due to installations made by the Contrac...

	12. Surveys, Layout of Work
	12.1 The Owner shall furnish all property surveys unless otherwise specified.
	12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall employ a competent surveyor to position all construction on the site.  The surveyor shall run the axis lines, establish correct datum points and c...
	12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor shall take measurements and verify dimensions of any existing work that affects the Work or to which the Work is to be fitted.  The Contractor is solely ...

	13. Record of Documents
	13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good order and current status, for access by the Owner and Consultant.
	13.2 The Contractor shall maintain, continuously updated, complete records of Requests for Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, supplemental sketches, Change Order Proposals, Change Orders, Shop ...

	14. Allowances
	14.1 The Contract Price shall include all allowances described in the Contract Documents.  The Contractor shall include all overhead and profit necessary to implement each allowance in their Contract Price.
	14.2 The Contractor shall not be required to employ parties for allowance work against whom the Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in writing of their position and shall propose an alternative...

	15. Shop Drawings
	15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify all field measurements, check and authorize all Shop Drawi...
	15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for general conformity with the design concept of the project and compliance with the information provided in the Contract Documents.
	15.3 The Contractor shall provide monthly updated logs containing: requests for information, information bulletins, supplemental instructions, supplemental sketches, change order proposals, change orders, submittals, testing and deficiencies.
	15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the Consultant shall not relieve the Contractor from responsi...

	16. Samples
	16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by the Consultant.  The Consultant shall review and approve such samples, with reasonable promptness, for general conformity with the design concept of...

	17. Substitutions
	17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the item or material specified describes a proprietary product, or uses the name of a manufacturer, the term “or approved equal” shall be implied, if it is ...
	17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant for consideration.  Particular models of items and particular materials which the Contractor asserts to be equal to the items and materials identified ...
	17.3 The Consultant may request additional information about the proposed substitution.  The approval or rejection of a proposed substitution may be based on timeliness of the request, source of the information, the considerations of minimum standards...
	17.4 The duration of a substitution review process can not be the basis for a claim for delay in the Schedule of the Work.

	18. Assignment of Contract
	18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of the Owner.  The Contractor shall not assign any money due to the Contractor without the written consent of the Owner.

	19. Separate Contracts
	19.1 The Owner reserves the right to create other contracts in connection with this Project using similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable opportunity for the delivery and storage of materials an...
	19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in work of the Owner's other contractors that impacts the proper execution or results of the Contractor.  The Contractor’s failure to observe or report any...
	19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in their own work that would impact the proper execution or results of the Owner's other contractors.
	19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with the Owner's other contractors and settle such conflicts or claims for damages by mutual agreement or arbitration, if necessary, at no expense to the ...
	19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at the Contractor's expense.  The Contractor sha...

	20. Subcontracts
	20.1 The Contractor shall not subcontract any part of this contract without the written permission of the Owner.
	20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the Consultant and Owner for approval by the Owner prior to commencing work.  The Subcontractors named shall be reputable companies of recognized standi...
	20.3 The Contractor shall not employ any Subcontractor or use any material until they have been approved, or where there is reason to believe the resulting work will not comply with the Contract Documents.
	20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions of persons directly or indirectly employed by the Contractor.
	20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or create any direct contractual relationship between any Subcontractor and the Owner.

	21. Contractor-Subcontractor Relationship
	21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract Documents that bind the Contractor to the Owner.
	21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the Contractor no more than seven days after receipt of payment from...
	21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the subcontract provide for earlier or larger payments than described in the provision above.
	21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, less retainage, no more than seven days after receipt of payment from the Owner for the Contractor's approved Requisition for Payment, even if the Consul...
	21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount in excess of amounts that are specified by the subcontract.
	21.6 The Contractor shall not make a claim for services rendered or materials furnished by the Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten calendar days of the day in which the claim originated.
	21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in any progress conference or disputes involving subcontract work.
	21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by the Contractor.
	21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and assumes toward the Contractor all the obligations and responsibilities that the Contractor, by those documents, assumes toward the Owner.
	21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable time as to enable the Contractor to apply for payment as specified.
	21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the Contractor in the manner provided in these General Conditions for like claims by the Contractor to the Owner, except that the time for the Subcontracto...

	22. Supervision of the Work
	22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any necessary assistant superintendents, overseeing the project.  The superintendent shall not be reassigned without the consent of the Owner unless a superi...
	22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant or Owner to the superintendent shall be as binding as if given directly to the Contractor's main office.  All important directives shall be confirmed...
	22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of care.  The superintendent shall carefully study and compare all Contract Documents and promptly report any error, inconsistency or omission discovere...

	23. Observation of the Work
	23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the site for the purpose of observation of the progress of the work.  All necessary safeguards and accommodations for such observations shall be provided by ...
	23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The Contractor shall give sufficient notice to the appropriate parties of readiness for testing, inspection or examination.
	23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for inspections by a party other than the Consultant.
	23.4 The Consultant shall make all scheduled observations promptly, prior to the work being concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the Contractor shall notify the Consultant of the construction s...
	23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the Owner shall pay the expense of the reexamination and reme...
	23.6 The Bureau shall periodically observe the Work during the course of construction and make recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be considered and implemented through the usual means for changes ...

	24. Consultant's Status
	24.1 The Consultant represents the Owner during the construction period, and observes the work in progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only to the extent expressly provided by the Contract Docume...
	24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the Consultant’s powers under the contract to enforce faithful p...
	24.3 In the event of the termination of the Consultant's employment on the project prior to completion of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new Consultant relative to this contract shall be that ...

	25. Management of the Premises
	25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a manner that does not unreasonably hinder site circulation, environmental stability, or any long term effect.  Likewise, the Consultant's directions sh...
	25.2 The Contractor shall not use the premises for any purpose other than that which is directly related to the scope of work.  The Owner shall not use the premises for any purpose incompatible with the proposed work simultaneous to the work of the Co...
	25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the premises such as signage and advertisements, as well as activities conducted on the premises such as fires, and smoking.
	25.4 The Owner may occupy any part of the Project that is completed with the written consent of the Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or occupancy shall not, in and of itself, be construed as ...

	26. Safety and Security of the Premises
	26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety officer whose duty is the prevention of accidents on the site.
	26.2 The Contractor shall continuously maintain security on the premises and protect from unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall also effectively protect the property and adjacent properties ...
	26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on and adjacent to the site, abiding by applicable local, state and federal safety regulations. The Contractor shall erect and continuously maintain sa...
	26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project at areas not intended to be altered according to the Contract Documents.
	26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities shown in the Drawings and Specifications or otherwise located by the Contractor.
	26.6 The Contractor shall protect from damage existing trees and other significant plantings and landscape features of the site which will remain a permanent part of the site.  If necessary or indicated in the Contract Documents, tree trunks shall be ...
	26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or Subcontractor’s forces, including that which is reasonably protected, at the expense of the responsible party.
	26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which imperils personal or structural safety.  The Consultant may consult with the Contractor on such means and methods of construction, however, the ultim...
	26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must approve altering any structural components of the proje...
	26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or injury.  The Contractor may negotiate with...
	26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any form at the project site.  The Contractor shall a...
	26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of the Work provisions of this section regarding clea...

	27. Changes in the Work
	27.1 The Contractor shall not proceed with extra work without an approved Change Order or Construction Change Directive.  A Change Order which has been properly signed by all parties shall become a part of the contract.
	27.2 A Change Order is the usual document for directing changes in the Work.  In certain circumstances, however, the Owner may utilize a Construction Change Directive to direct the Contractor to perform changes in the Work that are generally consisten...
	27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of work, with proposed Contract Price and Contract Time revisions, if any, clearly stated.
	27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis for a Change Order.  Changes in the Contract Price and Con...
	27.5 The method of determining the dollar value of extra work shall be by:
	.1 an estimate of the Contractor accepted by Owner as a lump sum, or
	.2 unit prices named in the contract or subsequently agreed upon, or
	.3 cost plus a designated percentage, or
	.4 cost plus a fixed fee.

	27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost plus designated percentage methods so as not to exceed the following rates.  The rates include all overhead and profit expenses.
	.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost;
	.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost;
	.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due the Subcontractor.

	27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated percentage method.  The Consultant shall review and certify the appropriate amount which includes the Contractor's overhead and profit.  The Owner sh...
	27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and unemployment insurance), and cost of rental of power ...
	27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, general office expenses, and all other overhead expenses directly rel...
	27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs but not overhead and profit expenses for those Change Order items that result in a net value of credit to the contract.
	27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, which may affect the work of this Contractor, without i...
	27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is consistent with the intent of the design or project.
	27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions discovered at the site which materially differ from those represented in the Drawings or Specifications, and which may eventually result in a chang...
	27.14 The Contractor shall, within ten calendar days of receipt of the information, give written notification to the Consultant if the Contractor claims that instructions by the Consultant will constitute extra cost not accounted for by Change Order o...

	28. Correction of the Work
	28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-conforming to the contract.  The Contractor shall replace the work properly at no expense to the Owner.  The Contractor is also responsible for the exp...
	28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor within a reasonable time, that time defined in a written notice from the Consultant.  The Owner may elect to store removed non-conforming work not removed by...
	28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any related damage to other work which appears within a period of one year from the date of substantial completion, and in accord with the terms of any gua...
	28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable deduction from the contract amount in lieu of the Contractor correcting non-conforming or defective work.

	29. Owner's Right to do Work
	29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or complete unfinished work.  Such action shall take place only after giving the Contractor three days written notice, and provided the Consultant approv...
	29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or inj...

	30. Termination of Contract and Stop Work Action
	30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to justify such action, without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s surety seven days written ...
	.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its creditors, or
	.2 a receiver is appointed due to the Contractor’s insolvency, or
	.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled workers or proper materials, or
	.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or labor, or
	.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, or is otherwise found guilty of a substantial violation of a provision of the Contract Documents.

	30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the Contractor as described above, to receive any further payment until the Work is finished.  If the unpaid balance of the contract amount exceeds the expen...
	30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a period of thirty consecutive days, and through no act or fault of the Contractor or of anyone employed by the Contractor, with seven days written not...
	30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days after the Contractor's formal request for payment, through no fault of the Contractor, or if the Owner fails to pay to the Contractor within 30 days ...

	31. Delays and Extension of Time
	31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered in the work which have approved time extensions, or by an act or neglect of the Owner, the Consultant, or the Owner's Contractor, or by strikes, locko...
	31.2 The contract shall not be extended for delay occurring more than seven calendar days before the Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only one claim is necessary.
	31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no schedule or agreement is made between the Contractor and the Consultant indicating the dates which drawings shall be furnished and fourteen calendar day...
	31.4 This article does not exclude the recovery of damages for delay by either party under other provisions in the Contract Document.

	32. Payments to the Contractor
	32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a Schedule of Values form, before the first application for payment, for approval by the Owner and Consultant.  The Consultant may direct the Contractor to pro...
	32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a form approved by the Owner and Consultant.  The Consultant may require receipts or other documents showing the Contractor's payments for materials and la...
	32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently than once each month, unless the Owner approves a more frequent interval due to unusual circumstances.  The Requisition for Payment is based on the pr...
	32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be complete and correct prior to payment being made by the Owner.  The Consultant may certify an appropriate amount for materials not incorporated in the Work w...
	32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a certified Requisition for Payment with payment made, and said materials thereafter are damaged, deteriorated or destroyed, or for any reason whatsoe...
	32.6 The Contractor may request certification of an appropriate dollar amount for materials not incorporated in the Work which have been delivered and suitably stored away from the site.  The Contractor shall submit bills of sale, insurance certificat...
	32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved Requisitions for Payment showing the amounts certified in the Schedule of Values.
	32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire occupancy of the project by the Owner shall not constitute an acceptance of any work that does not conform to the Contract Documents.  The making and accept...

	33. Payments Withheld
	33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this “retainage” to the Contractor temporarily or permanent...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a period of one year commencing with the date of the Certificate of Substantial Completion, unless specified otherwise for specific elements of the proje...

	36. Close-out of the Work
	36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  The Contractor shall clean all windows and glass immediately ...
	36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted from the sum due to the Contractor.
	36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The Consultant shall document the successful completion o...
	36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely and permanently installed.  The Contractor may be found liable for the expenses of individuals called to final inspection meetings prematurely.
	36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period conference, typically scheduled close to one year after the Substantial Completion date.

	37. Date of Completion and Liquidated Damages
	37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if necessary.  The request shall include the reasons the Contractor believes justifies the proposed completion date.  The Owner may grant the revision o...
	37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be found responsible for expenses of the Owner or Consulta...
	37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal review process, construction administration including minor changes in the Work and some bad weather.  The Contractor shall not file delay claims to r...
	37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the Owner and the Contractor, documents the date of Substantial Completion of the Work or a designated portion of the Work.  The Owner shall not consider...
	37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day that the Work remains uncompleted after the completion date specified in the Contract or an approved amended completion date.  The dollar amount per day s...
	If the original contract amount is: The per day Liquidated Damages shall be:

	38. Dispute Resolution
	38.1 Mediation
	38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties.
	38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before good faith mediation efforts are completed, t...
	38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.

	38.2 Arbitration
	38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one arbitrator; the third arbitrator shall be appoi...
	38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be entered in court as provided in the MUAA.
	38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to the arbitration, unless the arbitrator orders otherwise.
	38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate related claims between Owner and Contractor.
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