00 11 13 Notice to Contractors

Mount Blue State Park: Bathhouse, Pole Barns, Nature Center, Ranger Cabin, Amphitheater BGS project number 3733

The work under this project involves the demolition of two (2) existing buildings, and construction of two (2) buildings (in the same general location as the demolished buildings) as follows:

Bathhouse at Webb Beach (drawing volume 2-1) Nature Center (drawing volume 2-4)

The project also includes the construction of two (2) pole barns: Campground Loop Pole Barn (drawing volume 2-2)

Pole Barn at Center Hill (drawing volume 2-3)

The project includes upgrades and repairs to the Amphitheater (drawing volume 2-8)

The project includes upgrades to the Rangers Cabin (Drawing volume 2-9)

All these buildings include related site, utilities, and drainage work.

The work shall be performed in multiple phases and shall be performed within the timeframes as follows:

Bathhouse Webb Beach: September 16, 2025 To May 01, 2026

Campground Pole Barn: January 1, 2025 To May 1, 2026

Center Hill Pole Barn: January 1, 2025 To May 1, 2026

Nature Center: September 8, 2025 To May 01, 2026

Amphitheater Upgrades: January 1, 2025 To May 01, 2025.

Rangers Cabin: January 1, 2025 To May 1, 2025.

The end dates listed above indicate the turnover dates to the Bureau of Parks and Lands

The contract shall designate the Substantial Completion Date on or before 01 May 2026, and the Contract Final Completion Date on or before 15 May 2026.

1. Submit bids on a completed Contractor Bid Form (section 00 41 13), provided in the Bid Documents, include bid security when required, and scan each item as an attachment to an email addressed to: BGS.Architect@Maine.gov, so as to be received no later than 2:00:00 p.m. on 24 October 2024. The email subject line shall be marked "Bid for Mount Blue State Park: Bathhouse, Pole Barns, Nature Center, Ranger Cabin, Amphitheater".

Bid submissions will be opened and read aloud at the time and date noted above at the Bureau of General Services office, accessible as a video conference call. Those who wish to participate in the call must submit a request for access to BGS.Architect@Maine.gov.

Any bid received after the noted time will not be considered a valid bid and will remain unopened. Any bid submitted by any other means will not be considered a valid bid. In certain circumstances, the Bureau of General Services may require the Bidder to surrender a valid paper copy of the bid form or the bid security document. The Owner reserves the right to accept or reject any or all bids as may best serve the interest of the Owner.

Form revision date: 30 July 2024

00 11 13 Notice to Contractors

- 2. Questions and comments on the *bid opening process* shall be addressed to: Paul R. Barber, Contracting Officer's Representative, Bureau of General Services, 77 State House Station, August, ME 04333-0077, BGS.Architect@Maine.gov.
- 3. Questions and comments regarding the *project* design specifications or drawings shall be directed in writing to the Consultant during the bid period prior to the question and comment deadline of 5:00 p.m. on 11 October 2024.

Colby Company LLC
Gary Collette
garyc@colbycoengineering.com

4. \(\Big \) Bid security is required on this project.

The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the Owner. The Bid Bond form is available on the BGS website.

or

- ☐ Bid security is <u>not</u> required on this project.
- 5. Performance and Payment Bonds are required on this project.

If noted above as required, or if any combination of Base Bid and Alternate Bids amounts selected in the award of the contract exceeds \$125,000.00, the selected Contractor shall furnish a 100% contract Performance Bond (section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the execution of the Work. Bond forms are available on the BGS website.

or

- ☐ Performance and Payment Bonds are <u>not</u> required on this project.
- 6. Filed Sub-bids are not required on this project.
- 7.

 Pre-qualified General Contractors are utilized on this project.

insert the company name, city and state for each

or

☑ Pre-qualified General Contractors are <u>not</u> utilized on this project.

Form revision date: 30 July 2024

00 11 13 Notice to Contractors

8.	 △ An on-site pre-bid conference (mandatory or optional) will be conducted for this project. The pre-bid conference is intended for General Contractors. Subcontractors and suppliers are welcome to attend. Contractors who arrive late or leave early for a mandatory meeting may be prohibited from participating in this meeting and bidding. A Pre-bid conference will be held on site at 9:00 AM, 08 October 2024. Meet at the Bathhouse location. 	
	 or □ An on-site pre-bid conference will not be conducted for this project. 	
9.	Bid Documents - full sets only - will be available on or about 23 September 2024 and may be obtained in electronic format at no cost from: Colby Company LLC	
	Email: bid-documents@colbycoengineering.com	
10.	Bid Documents may be examined at: AGC Maine 188 Whitten Road, Augusta, ME 04330 207-622-4741	Construction Summary 734 Chestnut Street, Manchester, NH 03104 603-627-8856