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SECTION 1-A 

INSTRUCTIONS TO BIDDERS 

(PUBLIC SCHOOL PROJECT) 

 

 

1. At the time of the opening of proposals, each bidder will be presumed to have inspected 

 the site and to have read and be thoroughly familiar with the plans and contract 

 documents, including all addenda.  The failure or omission of any bidder to receive or 

 examine any form, instrument, or document shall in no way relieve any bidder from any 

 obligation in respect to his proposal.  The Owner reserves the right to accept or reject any 

 or all proposals as may best serve the interest of the Owner.   

 

2. (a) General Contractors shall use the proposal form for General Contractor included in 

 the specification.  One (1) copy shall be filled out and signed and sent to the Owner in a 

 sealed envelope to arrive on or before the time specified in the "Notice to Building 

 Contractors" Section 2-A. 

 

 (b) Telegraphic proposal from the General Contractors will not be considered, but 

 modifications by telegram of proposals already submitted will be considered, if received 

 prior to the hour set for receipt of proposals.  If the telegram discloses the amount of the 

 proposal submitted, the proposal will be declared invalid. 

 

3. Subject to the Owner’s right, reserved herein, to accept or reject any or all proposals, the 

 General Contractor will be selected on the basis of the sum of the lowest acceptable 

 proposal plus such of the alternates as the Owner desires to use. 

 

4. The Owner is exempt from the payment of Federal Excise Tax on articles not for resale 

 and the Federal Transportation Tax on all shipments.  The Contractor shall quote less 

 these taxes. 

 

5. Maine State Sales and Use Tax should not be included in your quotation as the Owner is 

 exempt from the payment of such taxes.  All Contractors and Sub-Contractors should 

 refer to State of Maine, Bureau of Taxation "Sales and Use Tax Division" for latest 

 bulletin covering Sales and Use Tax Regulations. 

 

6. No proposal may be withdrawn during a period of thirty (30) calendar days immediately 

 following the opening of the General contract proposals. 

 

7. No contract may be assigned, sublet or transferred without the written consent of the 

 Owner. 

 

8. (a) All foreign corporations intending to do business in the State of Maine must comply 

 with the provisions of Title 13-A M.R.S.A., Chapter 12.  Any foreign corporation 

 receiving notice of award of contract shall contact the Secretary of State for the purpose 

 of complying with this statute. 
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 (b) All individuals not residents of the State of Maine are subject to the provisions of 

 Title 14, M.R.S.A., Section 704-A. 

 

 (c) It may be necessary for the General Contractor to submit to the Owner documentary 

 evidence that the provisions have been complied with. 

 

9. The selected General Contractor will be required to furnish a 100% performance bond 

 and a 100% payment bond to cover the execution of his contract in conformity with the 

 form of bonds shown in sections 2-C2 and 2-C3. 

  

10. General Contractors may be required to furnish a statement of their business experience, 

 record of accomplishments, and financial responsibility at the discretion of the Owner. 

 

11. (a) The date of completion is stated in the proposal form section 2-B-1 and in the contract 

 form section 2-E.  If the Contractor finds it impossible to complete the work on or before 

 the said date of completion, he may make a written request to the Owner for an extension 

 of time setting forth therein the reasons for the request.  If the Owner finds that the work 

 was delayed because of conditions beyond the control and without the fault of the 

 Contractor he may extend the date of completion in such amount as, in his judgment, the 

 conditions warrant.  The said new date of completion shall then be in full force and affect 

 the same as though it were the original date of completion. 

 

 (b) Time is an essential element of the contract and it is important that the work be 

 pressed vigorously to completion.  The cost to the Owner of administration of the 

 Contract, inspection and supervision will be increased as the time occupied in the work is 

 lengthened. 

 

12.  (a) The proposal shall be based on the materials, methods, equipment and products as 

 specified. 

 

 (b) Any materials, methods, equipment and products not herein specified but deemed 

 worthy of consideration by any General Contractor or Sub-Contractor, may be introduced 

 by a separate letter attached to his proposal.  He shall state the cost comparison with the 

 specified methods, equipment and products and the reason for the suggested substitution. 

 

 (c) It shall be understood by the General Contractor or Sub-Contractor that the attached 

 letter describing the proposed change will not be used in determining the low General or 

 Sub-Contract proposal submitted unless the General or Sub-Contractor shall have 

 submitted their list of proposed changes to the Designer 10 days prior to the date set for 

 the receipt of their respective proposals, the Designer shall have issued an addendum 

 related to the change(s) proposed, and the Contractor shall have received written approval 

 by the Designer. 

 

13. Employment Practices 

 (a) Listing of job vacancies; Executive Order No. 5, dated December 6, 1971, requires 

 that "the Contractor, or any Sub-Contractor holding a contract directly under the 
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 Contractor, shall, to the maximum feasible, list all its suitable employment openings with 

 the Maine Employment Security Commission." 

 

 (b) "This provision shall not apply to employment openings which the Contractor 

 proposed to fill from its own organization." 

 

 (c) Two copies of a "Quarterly Report of New Hires" shall be prepared by the 7th of 

 January, April, July and October for the calendar quarter to which data pertains and sent 

 to the local office of the Maine Employment Security Commission. 

 

 (d) A copy of the reporting form is attached to these Instructions to Bidders.  These may 

 be obtained from the nearest office of M.E.S.C. serving the area. 

 

14. Code of Fair Practices; Executive Order No. 11, dated July 1, 1972, requires that every 

 State contract for public works contain the following provisions:  "During the 

 performance of this contract, the Contractor agrees as follows: 

 

 (a) The Contractor will not discriminate against any employee or applicant for 

 employment because of race, color, religious creed, sex, national origin, ancestry or age.  

 Such action shall include, but not be limited to the following:  employment upgrading, 

 demotions, transfers, recruitment or recruitment advertising; layoffs or terminations; rates 

 of pay  or other forms of compensation; and selection of training including 

 apprenticeship. 

 

 (b) The Contractor will, in all solicitations or advertisements for employees placed by or 

 on behalf of the Contractor; state that all qualified applicants will receive consideration 

 for employment without regard to race, color, religious creed, sex, national origin, 

 ancestry or age. 

 

 (c) The Contractor will send to each labor union or representative of the workers with 

 which   he has a collective or bargaining agreement, or other contract or understanding, 

 whereby he is furnished with labor for the performance of his contract, a notice, to be 

 provided by the contracting department or agency, advising the said labor union or 

 workers' representative of the Contractors commitment under this section and shall post 

 copies of the notice in conspicuous places available to employees and to applicants for 

 employment." 

 

 (d) The Contractor will cause the foregoing provisions to be inserted in all contracts for 

 any work covered by this agreement so that such provisions will be binding upon each 

 Sub- Contractor. 

 

15. OSHA - Safety Regulations.  This project is subject to compliance with all requirements 

 of the Occupational Safety and Health Administration, Volume 36, No. 105 of the 

 Federal Register, U.S. Department of Labor published Saturday, May 29, 1971 as 

 amended. 

 

16. Any proposal that contains an escalation clause will be invalid. 
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17. Any and all Designer interpretations and/or clarifications of bidding documents must be 

 in the form of written addenda issued from the Designer office to all bidders who are on 

 record at the Designer office not later than 72 hours prior to scheduled receipt of bids.  

 (No verbal interpretations and/or clarifications shall be allowed as a substitute for written 

 addenda.) 

 

18. Questions by the bidder concerning alternate work descriptions/content/completeness and 

 bidding process must be clarified with the Designer to assure the proper bidding and 

 execution of all work intended under the alternate.  This clarification must be in the form 

 of a written addendum as described in item 19 above. 

 

19. Preparation of General Contract Bid Proposal. 

 

 (a) General contract bidders are responsible for the completeness of their bid proposal on 

form issued with bidding document. 

  

` (b) Proposal must show cost of work specified including work specified; in any and all   

 legally issued addenda.  

  

 (c) Any General contract proposal which fails to include the cost of work specified in an 

alternate may be declared informal if the Owner elects to include said alternate in the 

General contract. 

  

 (d) Proposal is to acknowledge all addenda that may have been legally issued. (Failure to 

acknowledge may be cause to have bid declared informal.) 

  

 (e) Indicate time for completion of the work, if required. 

  

 (f) Include corporate/partnership information as required. 

  

 (g) Proposal must be signed in ink. 

  

 (h) Proposal must be accompanied by required certified or cashier's check or a duly 

signed and executed bid bond. 
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SECTION 2-A 

 

NOTICE TO BUILDING CONTRACTORS 

(PUBLIC SCHOOL PROJECTS) 

 

Sealed proposals in envelopes plainly marked, Proposal For: 

 

 York Middle School Window Replacement Phase 2  

 

Brief Job Description: The work consists of window replacement at York Middle School. 

 

Addressed to:  Mr. Chris Rynne 

 York School Department  

 469 US Route 1 

 York, ME 03909 

 

Email: crynne@yorkschools.org 

  

Phone: (207) 363-3403 x10033 

 

 Proposals will be opened and read aloud at 2:00 pm on March 19, 2024, at the office of the 

Superintendent of Schools. Bids received after 2:00 pm will not be considered and will be returned 

unopened. Proposals may also be emailed to Chris Rynne, by 2:00 pm on March 19, 2024, at 

crynne@yorkschools.org. 

 

 A mandatory pre-bid conference for General Contractors, to review project scope and bid 

requirements, will be held inside the main entrance of York Middle School on Tuesday, March 12, 2024 

at 2:00 p.m. Attendance is required by General Contractors to bid the project.  

 

 The owner reserves the right to waive all formalities, and reject any and all proposals or to accept 

any proposal.  Proposals shall be submitted upon the form provided by the architect.  

 

General Contractors and Subcontractors can download Bid Documents from the BGS site at 
https://www.maine.gov/dafs/brem/business-opportunities.  

 

 

 

 

 

 

     

mailto:crynne@yorkschools.org
mailto:crynne@yorkschools.org
https://www.maine.gov/dafs/brem/business-opportunities
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SECTION 2-B1 

 

PROPOSAL FORM FOR GENERAL CONTRACTORS 

(PUBLIC SCHOOL PROJECTS) 

 

BIDDER: _____________________________________________________________ 

 

  ______________________________________________________________ 

 

  ______________________________________________________________ 

 

TO: Mr. Chris Rynne 

 York School Department  

 469 US Route 1 

 York, ME 03909  

 

A. Having carefully examined the form of contract, general conditions, special provisions and plans 

and specifications dated February 29, 2024, Prepared by: Harriman, Architects + Engineers for 

the York Middle School Window Replacement Phase 2 as well as the premises and conditions 

affecting the work, we the undersigned propose to furnish all labor, equipment, and materials 

necessary for and reasonably incidental to the construction and completion of this proposal for the 

amount of: 

 

             

 

             

 

$____________________________________________ 

 

 

B. This proposal includes the following addenda to the drawings and specifications: 

 

 Addendum No._________, Dated______________  

 

 Addendum No._________, Dated______________  

 

 

 

C. The undersigned agrees, if this proposal is accepted, to sign a contract and deliver it, along with 

the bonds and affidavits of all insurance specified within twelve (12) calendar days after the date 

of notification of such acceptance, except if the 12th day falls on a holiday, a Saturday or Sunday, 

then the conditions will be fulfilled if the required documents are received before 12 o'clock noon 

on the day following the holiday, or the Monday following the Saturday or Sunday, and as a 

guarantee thereof, herewith submits a certified or cashier's check or bid bond as required. 
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D. The undersigned agrees, if awarded the contract, to substantially complete the work on August 

19, 2024 in accordance with Section 011000. 

 

 

       Signed ________________________________ 

 

            By ________________________________ 

 

       Address ________________________________ 

 

         ________________________________ 

 

 

NOTE: If bidder is a corporation, write State of incorporation, and if a partnership, give full names of all 

partners.  
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Contractor Bid Form 

 

Bid Proposal Schedule of Values 

 

Div. Description of Work   Cost  

      

1 General Requirements $ 

2 Existing Conditions $ 

3 Concrete $ 

4 Masonry $ 

5 Steel $ 

6 Carpentry $ 

7 Thermal and Moisture Protection $ 

8 Openings $ 

9 Finishes $ 

10 Specialties $ 

11 Equipment $ 

12 Furnishings $ 

13 Special Construction $ 

14 Conveying Equipment $ 

21 Fire Suppression $ 

22 Plumbing $ 

23 HVAC $ 

26 Electrical $ 

27 Communications $ 

28 Electronic Safety and Security $ 

31 Earthwork $ 

32 Exterior Improvements $ 

33 Utilities $ 

 Subtotal: $________________ 

Mark-Ups   

 General Conditions  

 Bonds and Insurances  

 Subtotal: $ 

 BASE BID SUBMISSION TOTAL: $ _______________ 
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SECTION 2-C1 
SHORT FORM 

FORM OF GENERAL CONTRACT BID BOND 
(Public School Projects) 

 
 KNOW ALL MEN BY THESE PRESENTS, THAT WE, THE UNDERSIGNED 
 
(1) ________     ____________________________________________,  
 
(2) ____________________________________        
 
OF__________________________________________AND STATE OF_________________________  
 
AS PRINCIPAL AND (3) _______________________________________________________________  
 
AS SURETY, ARE HEREBY HELD AND FIRMLY BOUND UNTO (4) _______________________  
 
___________________________________IN THE PENAL SUM OF FIVE PERCENT OF THE BID AMOUNT 
 
FOR THE PAYMENT OF WHICH, WELL AND TRULY TO BE MADE, WE HEREBY JOINTLY AND  
 
SEVERALLY BIND OURSELVES, OUR HEIRS, EXECUTORS, ADMINISTRATORS, SUCCESSORS AND  
 
ASSIGNS, SIGNED THIS (5) _________DAY OF_______________20_______. 
 
 THE CONDITION OF THE ABOVE OBLIGATION IS SUCH THAT WHEREAS THE  
 
PRINCIPAL HAS SUBMITTED TO (6) OWNER___________________________________________  
 
____________________________________________________________________________________  
 
A CERTAIN PROPOSAL, ATTACHED HERETO AND HEREBY MADE A PART HEREOF, TO ENTER INTO  
 
A CONTRACT IN WRITING, FOR THE CONSTRUCTION OF (7) ______________    
 
___________________________________________________________________________________  
 
NOW THEREFORE:  
  
(A) IF SAID PROPOSAL SHALL BE REJECTED, OR, IN THE ALTERNATE, 
  
(B) IF SAID PROPOSAL SHALL BE ACCEPTED AND THE PRINCIPAL SHALL EXECUTE AND DELIVER  
 
A CONTRACT IN THE FORM OF CONTRACT ATTACHED HERETO (PROPERLY COMPLETED IN  
 
ACCORDANCE WITH SAID PROPOSAL) AND SHALL FURNISH A BOND FOR HIS FAITHFUL  
 
PERFORMANCE OF SAID CONTRACT, AND FOR THE PAYMENT OF ALL PERSONS PERFORMING  
 
LABOR OR FURNISHING MATERIAL IN CONNECTION THEREWITH, AND SHALL IN ALL OTHER  
 
RESPECTS PERFORM THE AGREEMENT CREATED BY THE ACCEPTANCE OF SAID PROPOSAL, THEN  
 
THIS OBLIGATION SHALL BE VOID, OTHERWISE THE SAME SHALL REMAIN IN FORCE AND 
EFFECT:   
 
IT BEING EXPRESSLY UNDERSTOOD AND AGREED THAT THE LIABILITY OF THE SURETY FOR ANY  
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AND ALL CLAIMS HEREUNDER SHALL, IN NO EVENT, EXCEED THE PENAL AMOUNT OF THIS  
 
OBLIGATION AS HEREIN STATED. 
 
 THE SURETY, FOR VALUE RECEIVED HEREBY STIPULATES AND AGREES THAT THE  
 
OBLIGATION OF SAID SURETY AND ITS BOND SHALL BE IN NO WAY IMPAIRED OR AFFECTED BY  
 
ANY EXTENSION OF TIME WITHIN WHICH THE PRINCIPAL MAY ACCEPT SUCH PROPOSAL:  AND  
 
SAID SURETY DOES HEREBY WAIVE NOTICE OF ANY SUCH EXTENSION. 
 
 IN WITNESS WHEREOF, THE PRINCIPAL AND THE SURETY HAVE HEREUNTO SET THEIR  
 
HANDS AND SEALS, AND SUCH OF THEM AS ARE CORPORATIONS HAVE CAUSED THEIR  
 
CORPORATE SEALS TO BE HERETO AFFIXED AND THESE PRESENTS TO BE SIGNED BY THEIR  
 
PROPER OFFICES, THE DAY AND YEAR FIRST SET ABOVE. 
 
 SIGNED AND SEALED THIS (5) __________________DAY OF_________________20__. 
 
WITNESS:     CONTRACTOR:                                                
 
______________________________________ By______________________________________ (L.S.) 
 
______________________________________ By______________________________________ (L.S.) 
 
______________________________________ By______________________________________ (L.S.) 
 
WITNESS:     SURETY: _____________________________________ 
 
______________________________________ By______________________________________ (L.S.) 
 
______________________________________ By______________________________________ (L.S.) 
 
APPROVED AS TO FORM______________________________________, 20_______. 
 
BY____________________________________________________________ 
    (Owner's Attorney) 
 
Legend  
(1) Correct name of contractor. 
(2) A corporation, a partnership, or an individual, as the case may be. 
(3) Correct name of surety. 
(4) Treasurer of the municipality or school administrative district, as the case may be. 
(5) Same date as that of proposal. 
(6) Owner shall be the municipality or school administrative district, as the case may be. 
(7) Name of project as designated in the contract documents. 
 
 If contractor is a partnership, all partners should execute bond.  A power of attorney document, together 
with a statement that it still is in full force and effect shall be provided by the person executing this bond.  
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SECTION 2-C2 
  

LONG FORM 
FORM OF GENERAL CONTRACT PERFORMANCE BOND 

(Public School Projects) 
 
 KNOW ALL MEN BY THESE PRESENTS THAT (1)______________________________ 
 
_________________________________________(2)_______________________________________ 
 
OF________________________________________AND STATE OF___________________________ 
 
AS PRINCIPAL, AND (3)____________________________________________________________ 
 
A CORPORATION DULY ORGANIZED UNDER THE LAWS OF THE STATE OF___________ 
 
AND HAVING A USUAL PLACE OF BUSINESS IN______________________________AS   
 
SURETY, ARE HELD AND FIRMLY BOUND UNTO THE (4)_____________________________ 
 
AS OBLIGEE, IN THE PENAL SUM OF________________________________________DOLLARS 
 
($__________________________), TO BE PAID SAID ____________________________________ 
 
OR HIS SUCCESSORS IN OFFICE, FOR WHICH PAYMENT WELL AND TRULY TO BE MADE, 
 
PRINCIPAL AND SURETY BIND THEMSELVES, THEIR HEIRS, EXECUTORS AND 
 
ADMINISTRATORS, SUCCESSORS AND ASSIGNS, JOINTLY AND SEVERALLY BY THESE  
 
PRESENTS. 
 
 THE CONDITION OF THIS OBLIGATION IS SUCH THAT IF THE PRINCIPAL SHALL 
 
PROMPTLY AND FAITHFULLY PERFORM THE CONTRACT ENTERED INTO ON THE 
 
(5)______________________DAY OF______________________________A.D. 20_____ FOR THE 
 
CONSTRUCTION OF (6)_____________________________________________________________ 
 
__________________________________________________________________________________ 
 
THEN THIS OBLIGATION SHALL BE NULL AND VOID:  OTHERWISE IT SHALL REMAIN IN  
 
FULL FORCE AND EFFECT. 
 
 THE SURETY HEREBY WAIVES NOTICE OF ANY ALTERATION OR EXTENSION OF 
 
TIME MADE BY THE (7) OWNER.  
 
 SIGNED AND SEALED THIS (5) _____________DAY OF___________________20_____  
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WITNESSES:      CONTRACTOR________________________ 
 
___________________________________  By_______________________________ (L.S.) 
 
___________________________________  By________________________________(L.S.) 
 
___________________________________  By________________________________(L.S.) 
 
 
WITNESSES:      SURETY:_____________________________ 
 
____________________________________   
 
By_________________________________(L.S.) 
 
____________________________________  
 
By_________________________________(L.S.) 
 
APPROVED AS TO FORM ___________________________________________________, 20_____. 
 
BY_______________________________________________________________________________ 
     (Owner's Attorney) 
 
Legend 
 
(1) Correct name of contractor. 
(2) A corporation, a partnership, or an individual, as the case may be. 
(3) Correct name of surety. 
(4) Treasurer of the State of Maine. 
(5) Same date as that of contract. 
(6) Name of project as designated in contract documents. 
(7) Owner shall be the State of Maine. 
 
 If contractor is a partnership, all partners should execute bond.  A power of attorney document, 
together with a statement that it still is in full force and effect shall be provided by the person executing 
this bond.   
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SECTION 2-C3 
 

SHORT FORM 
FORM OF GENERAL CONTRACT PAYMENT BOND 

(Public School Projects) 
 
 KNOW ALL MEN BY THESE PRESENTS THAT (1)________________________________ 
 
__________________________________________________(2)________________________________ 
 
OF________________________________________________AND STATE OF___________________ 
 
AS PRINCIPAL AND (3)_______________________________________________________________ 
 
A CORPORATION DULY ORGANIZED UNDER THE LAWS OF THE STATE OF_____________ 
 
AND HAVING A USUAL PLACE OF BUSINESS IN_________________AS SURETY ARE HELD AND  
 
FIRMLY BOUND UNTO THE (4)___________________________________IN THE SUM  OF 
 
_____________________________________________DOLLARS, ($______________) FOR THE USE 
 
AND BENEFITS OF CLAIMANTS* AS HEREIN BELOW DEFINED, THE PAYMENT WHEREOF  
 
PRINCIPAL AND SURETY BIND THEMSELVES, THEIR HEIRS, EXECUTORS AN ADMINISTRATORS,  
 
SUCCESSORS AND ASSIGNS, JOINTLY AND SEVERALLY BY THESE PRESENTS.  THE CONDITION OF  
 
THIS OBLIGATION IS SUCH THAT IF THE PRINCIPAL SHALL PROMPTLY SATISFY ALL CLAIMS AND  
 
DEMANDS INCURRED FOR ALL LABOR AND MATERIAL, USED OR REQUIRED BY HIM IN  
 
CONNECTION WITH THE WORK CONTEMPLATED IN THE CONTRACT ENTERED INTO ON THE  
 
(5)___________DAY OF_____________________A.D. 20____FOR THE CONSTRUCTION OF  
 
(6)______________________________________________________________________, AND SHALL FULLY  
 
REIMBURSE THE OBLIGEE FOR ALL OUTLAY AND EXPENSE WHICH SAID OBLIGEE MAY INCUR IN  
 
MAKING GOOD ANY DEFAULT OF SAID PRINCIPAL, THEN THIS OBLIGATION BE NULL AND VOID:   
 
OTHERWISE, IT SHALL REMAIN IN FULL FORCE AND EFFECT.  
 
 * A claimant is defined as one having a direct contract with the principal or with a subcontractor of the 
principal for labor, material, or both, used or reasonably required for use in the performance of the contract. 
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 SIGNED AND SEALED THIS (5)_____________DAY OF__________________20________ 
 
WITNESSES:     CONTRACTOR:                                               
 
________________________________________BY_____________________________________(L.S.) 
 
________________________________________BY_____________________________________(L.S.) 
 
________________________________________BY_____________________________________(L.S.) 
 
 
WITNESSES:     SURETY                                                 (L.S.) 
 
_______________________________________BY______________________________________(L.S.) 
 
_______________________________________BY______________________________________(L.S.) 
 
APPROVED AS TO FORM_____________________________, 20______. 
 
BY___________________________________________________________ 
    (Owner's Attorney)  
 
 
Legend 
 
(1) Correct name of contractor. 
(2) A corporation, a partnership, or an individual, as the case may be. 
(3) Correct name of surety. 
(4) Treasurer of the municipality or school administrative district, as the case may be. 
(5) Same date as that of contract. 
(6) Name of project as designated in the contract documents. 
 
 If the contractor is partnership, all partners should execute bond.  A power of attorney document, together 
with a statement that it still is in full force and effect shall be provided by the person executing this bond.   
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SECTION 2-E 

 

STATE OF MAINE  

CONSTRUCTION CONTRACT 

(Public School Project) 
 

 

THIS AGREEMENT made the date of month in the year 2024 by and between the York 

School Department hereinafter called the Owner, and Contractor company name hereinafter 

called the Contractor. 
 

WITNESSETH, That the Owner and the Contractor for the consideration hereinafter named 

agree as follows: 

 

ARTICLE 1   SCOPE OF WORK 
§ 1.1 The Contractor shall furnish all of the materials and perform all the work described in the 

specifications and shown on the drawings for the project entitled: York Middle School Window 

Replacement Phase 2. 
 

§ 1.2 The specifications and the drawings have been prepared by Harriman, acting as Designer 

and named in the documents as the Architect or Engineer. This firm has responsibilities for 

defining the scope of work governed by their agreement with the Owner, the specifications and 

the drawings, and the General Conditions and Special Provisions of the contract. 

 
ARTICLE 2   COMPLETION DATE 
§ 2.1 The work to be performed under this contract shall be completed on or before August 

19, 2024.  For each calendar day the project remains uncompleted $750.00 shall be charged 

as liquidated damages. 

 
ARTICLE 3   CONTRACT SUM 
§ 3.1 The Owner shall pay the Contractor for the performance of the contract, subject to 

additions and deductions provided by approved Change Orders in current funds as follows:  

amount in words dollars and 00cents, $0.00 
 

ARTICLE 4   CONTRACT BONDS 
§ 4.1 Contract bonds are not required if the contract amount is less than $100,000 unless bonds 

are specifically mandated by the contract documents. 

 
§ 4.2 On this project, the Contractor shall furnish the Owner the appropriate contract bonds in 

the amount of 100% of the contract amount. 

 

ARTICLE 5   PROGRESS PAYMENTS 
§ 5.1 The Owner shall make payments on account of the contract as provided therein as follows: 

Each month 95% of the value, based on contract prices of labor and materials incorporated in 

the work and of materials suitably stored at the site thereof up to the first day of that month, as 

certified by the Architect or Engineer. 
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§ 5.2 The Owner may cause the Contractor to be paid such portion of the amount retained 

hereunder as he deems advisable. 

 

ARTICLE 6   FINAL PAYMENT 
§ 6.1 Final payment shall be due 60 days after completion and acceptance of the work, 

provided the Contractor has submitted evidence satisfactory to the Owner that all payrolls, 

material bills and other indebtedness connected with the work has been paid. 

 

ARTICLE 7   CONTRACT DOCUMENTS 
§ 7.1 The General Conditions of the contract, Special Provisions, the written specifications and 

the drawings, and any Addenda, together with this agreement, form the contract; they are as 

fully a part of the contract as if hereto attached or herein repeated. 

 

§ 7.2 Specifications:  date of issuance 
 

§ 7.3 Drawings:  each sheet number and title 
 

§ 7.4 Addenda: each addenda number and date, or "none" 
 

 

ARTICLE 8   OTHER PROVISIONS      
§ 8.1 None 

 

 

The Owner and the Contractor hereby agree to the full performance of the covenants herein. 

 

IN WITNESS WHEREOF the parties hereby execute this agreement the day and year first 

above written. 
 

OWNER  CONTRACTOR 

(Signature) (Date)  (Signature) (Date) 

 
 
 

  

(Printed name and title)  (Printed name and title) 

  York School Department   

(School Administrative Unit name)  (Contractor company name) 
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ARTICLE 1. DEFINITIONS 
 

Whenever the following terms are used in these specifications or the contract, the 

intent and meaning shall be interpreted as follows: 

 

Designer:  The project Architect and/or Engineer whose name appears on the plans 

and/or specifications for the project, acting directly or through an authorized representative. 

 

Bid Security:  The security designated in the proposal, furnished by bidders as a 

guaranty of good faith to enter into a contract with the state, should a contract be awarded to 

that bidder. 

 

Bidder:   Any individual, partnership, or corporation submitting a proposal for the 

performance of the work described under the terms of the contract, acting directly or through a 

duly authorized representative. 

 

Bureau: The Bureau of General Services. 
 

Calendar Days:  Consecutive days, as occurring on a calendar, taking into account the 

day of the week, month, year, and any religious, national or local holidays. 

 

Change Order:  A written agreement between the Owner and the Contractor, operating 

as a supplement to the contract, covering correction of: omissions, errors, and discrepancies 

between the plans and the proposal or estimates; or any alterations in the plans; or additional 

requirements; work, materials, and incidentals required to complete the construction of the 

project in an acceptable manner, and setting forth the basis of compensation for that 

supplemental work, if any. Before any change order modifies or becomes a part of the work, it 

must be duly signed by the Contractor, and the Owner, and approved by the Bureau of General 

Services and the Designer. 

 

Clerk of the Works: The authorized representative of the Designer. 
 

Contract:  A written agreement between the Owner and the successful bidder, by 

which the Contractor is bound to perform the work specified, in accordance with plans, 

specifications, general conditions, and special provisions, that are a part of the contract 

documents, together with all supplemental agreements by which the Owner is bound to 

compensate the Contractor at mutually established and accepted rates or prices. 

 

Contract Bond: The approved forms of security furnished by the Contractor and his 

surety, or sureties, which guarantee the faithful performance of all the terms of the contract 

and the payment of all bills, for labor, materials and equipment by the Contractor. 

 

Contract Documents: The contract documents consist of the contract, general 

conditions, special provisions, the plans and specifications including all addenda, change 

orders, and all other modifications thereof, that were incorporated in the documents 
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subsequent to their execution. 

 

Contractor:  The individual, partnership, or corporation undertaking the execution of 

the general contract work under the terms of the contract with the Owner, acting directly or 

through a duly authorized representative. 

 

Director of the Bureau of General Services: The State Director of the Bureau of 

General Services or his/her duly authorized representative. 

 

Final Completion:  The stage of the Work when the Work has been fully completed in 

accordance with the terms and conditions of the Contract Documents. 

 

Owner: School Administrative Unit, acting through its duly authorized representative. 

 

Owner’s Representative:  
 

Plans: All official drawings or reproductions of drawings pertaining to the work 

provided for in the contract and such working plans as may be furnished or approved by the 

Owner or Designer from time to time. 

 

Project: The entire improvement proposed by the Owner to be constructed in part or in 

whole pursuant to these specifications and contract documents. Where the word "Job" 

appears it shall mean the project. 

 

Proposal or Bid: The written offer of the bidder, on a form prescribed to perform the 

work specified. 

 

Provide:  The word "provide" shall mean, "furnish and install," including connections 

to services if required, unless specified otherwise. 

 

Sub-Contractor:  The individual, the firm or corporation undertaking the execution of 

any part of the work under the terms of the contract by virtue of a written agreement between 

itself and the Contractor. 

 

Substantial Completion:  The stage in the progress of the Work when the Work or 

designated portion thereof is sufficiently complete in accordance with the Contract Documents 

so the Owner can occupy or utilize the Work for its intended use. Minor corrections and 

repairs that can be performed while the Owner has occupied the building and without undue 

annoyance to personnel will be acceptable under the definition of Substantial Completion.  It 

shall also include major final cleaning required under the Contract, removal of all surplus 

equipment and material not required for completion of remaining work, and the placement of 

remaining materials and equipment in convenient locations as approved by the Owner. 

 

Superintendent:  The representative of the Contractor, authorized by the Contractor to 

receive and fulfill instructions from the Designer. 
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Supplemental Agreement: A supplemental agreement is any agreement entered into 

between the Contractor and the Owner with the approval of the Bureau and the Designer 

subsequent to the execution of the contract. 

 

Surety:  The individual, partnership, or corporation who is bound jointly and severally 

with the Contractor and sub-Contractor to insure his faithful performance of the contract and 

for his payment of the bills for labor, materials and equipment by the Contractor and Sub-

Contractors. 

 

Work:  See Project. 
 

ARTICLE 2. INTENT, CORRELATION AND EXECUTION OF DOCUMENTS 
 

The intent of the Contract Documents is to prescribe a complete work or improvement.  

The Plans, including all revisions, General Conditions for Contract Work, Special Provisions, 

Instructions to Bidders, Proposal, Contract, Contract Bonds, and all other sections of the 

specifications, including all addenda, all dated and on file in the Bureau of General Services, 

prior to the time set for receiving proposals as prepared by the Designer, shall each become a 

part of the Contract Documents, and all proposals must be based on a full compliance 

therewith.  Any Supplemental Agreements entered into subsequent to the Contract will 

become a part of said Contract. 

 

The contract documents are complementary, and what is called for by any one shall be 

as binding as if called for by all. The intention of the documents is that, unless otherwise 

specified, the Contractor shall furnish all labor, materials, equipment, items, articles, tools, 

transportation, insurance, services, necessary supplies, operations or methods and incidentals 

that may be reasonably required to construct and complete the project, facility or 

improvement in a manner necessary for the proper execution of the work.  Any deviations 

from the plans which may be required by the exigencies of the construction, or because of 

error, will in all cases, be determined by the Designer, and authorized in writing subject to 

approval by the Owner and Bureau of General Services. Materials or work described in 

words, which so applied, have a well-known technical or trade meaning shall be held to refer 

to such recognized standards. Since the plans and specifications cover the dimensions and 

features of the work and do not set forth the analysis of the design, it is the duty of the 

Contractor fulfilling them to ascertain the true intent in any case where it is doubtful. 

 

Work not covered under any heading, section, branch, class or trade of the 

specifications, shall not be supplied unless it is shown on the drawings or is reasonably 

inferable there from as being necessary to produce the intended results. 

 

The Contractor shall take no advantage of any apparent error or omission in the plans 

and specifications, and the Designer shall be permitted to make such corrections and 

interpretations as may be deemed necessary for the fulfillment of the intent of the plans and 

specifications.  Where errors or omissions appear in the contract documents, the Contractor 

shall promptly notify the Designer in writing of such errors or omissions. Inconsistencies in 

the contract documents are to be reported before proposals are received, whenever found. 
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Should the Drawings or the Specifications disagree in themselves or with each other, 

the Contractor shall provide the better quality or greater quantity of work and/or materials 

unless otherwise directed by written addendum to the Contract Documents. 

 

The Contractor shall, upon his acceptance of a contract and before commencing work, 

contact the Designer and request a preconstruction conference. The purpose of this conference 

shall be as follows: 

 

1. To introduce the members of the Designer’s firm and the representative of the 

Owner and define their responsibilities in connection with this project. 

 

2. To emphasize any special provisions applicable to the project. 

 
3. To establish the work progress schedule and set up procedures for prompt review of 

all required shop drawings.  If the Contract Sum exceeds $ 10,000,000, the Contractor 

shall supply the Owner with the planned Critical Path Method (“CPM”) schedule prior 

to the submission of the first payment requisition. The Contractor shall supply the 

Owner monthly with CPM “as built” schedule updates. The update shall include the 

dates of activities’ start and completion; percent of work remaining for activities 

started but not completed; narrative report indicating a listing of monthly progress; any 

changes to critical path activities from the prior update; sources of delay and potential 

problems; and work planned for the next month. If any date is more than fifteen (15) 

days behind, the Contractor must submit a recovery schedule.  When a Change Order 

is proposed, the Contractor must identify all schedule impacts which result from the 

Change Order. 

 

4. To provide the Contractor with opportunity to discuss points of doubt and any 

apparent inconsistencies noted in the plans and specifications before proceeding to 

purchase material or execute the work. 

 

During the further progress of work, regular meetings will be held at time 

intervals appropriate in the judgment of the Designer to review the work progress 

schedule, general project progress and any other questions, which might affect the 

execution of this contract. 

 
ARTICLE 3: DETAIL DRAWINGS AND INSTRUCTIONS 

 

The Designer shall furnish, with reasonable promptness, additional instructions by 

means of drawings or otherwise, that are necessary for the proper execution of the work. All 

such drawings and instruction shall be consistent with the contract documents, shall be true 

developments thereof, and shall be reasonably inferable there from. 

 

The work shall be executed in conformity therewith and the Contractor shall do no 

work without proper drawings and instructions except as allowed by Article 13. 
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Immediately after being awarded the contract, the Contractor shall prepare an 

estimated progress schedule and submit same for Designer's approval. It shall indicate the 

dates for starting and completion of the various stages of construction. 

 
ARTICLE 4: COPIES FURNISHED 

 

Unless otherwise provided in the contract documents the Contractor will be 

furnished, free of charge, 10 copies of all drawings, and specifications. 

 
ARTICLE 5: SHOP DRAWINGS 

 

The Contractor shall check and verify all field measurements and shall submit with 

such promptness as to cause no delay in the Contractor's own work or in that of any other 

Contractor, adequate copies, checked and approved by the Contractors of all shop drawings 

and schedules required for the work of the various trades. The Designer shall check and 

approve, with reasonable promptness, such scheduled drawings only for conformance with 

the design concept of the project and compliance with the information given in the contract 

documents.  The Contractor shall make any corrections required by the Designer, and shall 

file with the Designer two corrected copies, and shall furnish such other copies as may be 

needed. The Designers approval of such drawings or schedules shall not relieve the 

Contractor from responsibility for deviations from drawings or specifications, unless the 

Contractors have, in writing, called the Designer's attention to such deviations at the time of 

submission and secured the Designer's written approval; nor shall it relieve the Contractors 

from responsibility for errors in shop drawings or schedules. 

 
ARTICLE 6: DRAWINGS AND SPECIFICATIONS 

 

The Contractor shall keep, in good order, one copy of all drawings and specifications 

on the work, which will be made available to the Designer and to his representative. 

 
ARTICLE 7: OWNERSHIP OF DRAWINGS 

 

All drawings, specifications and copies thereof furnished by the Designer are the 

property of the Designer.  They are not to be used on other work without written permission 

from the Designer, and, with the exception of the signed contract set, are to be returned to the 

Designer upon request, or at the completion of the work. 

 
ARTICLE 8: SAMPLES 

 

The Contractor shall furnish for review, with reasonable promptness, all samples as 

directed by the Designer. The Designer shall check and review such samples, with reasonable 

promptness, only for conformance with the design concept of the project and for compliance 

with the project and for compliance with the information given in the contract documents.  

The work shall be in accordance with reviewed samples. 
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ARTICLE 9: MATERIALS, APPLIANCE, EMPLOYEES 
 

Unless otherwise stipulated, the Contractor shall provide and pay for all materials, 

labor, water, tools, equipment, light, power, transportation and facilities necessary for the 

execution and completion of the work. 

 

Whenever an article or material is defined by describing a proprietary product, or by 

using the name of a manufacturer, the term "Or Approved Equal", if not inserted, shall be 

implied.  The specific article or material mentioned shall be understood to establish minimum 

standards as to the type, function, standard of design, durability, efficiency and quality desired 

and shall not be construed to exclude other manufacturers’ products of comparable quality, 

design and efficiency. 

 

Materials and models of items, which the Contractor alleges to be equal to the 

materials and methods of items named in the specifications, shall be subject to the written 

approval by the Designer.  If the alleged equals are to receive consideration in the bid award, 

written approval shall be received from the Designer at least ten days prior to the established 

bid opening dates. The use of alternate items will not be permitted without the approval of the 

Owner and Designer. All approved substitutions shall be in writing and approved by the 

Designer.  The Contractor shall not be relieved of the responsibility to furnish articles or 

materials equal in quality, design and efficiency to those specified because of the approval of 

such alternate items by the Designer. The Designer's approval or rejection of a proposed 

substitution may be based on any of the previous considerations, and his decision may or may 

not express reasons for rejection and shall be final. Requests for substitutions shall originate 

and be submitted by the Contractor, not a Sub-Contractor. The materials or equipment shall be 

sufficiently described to enable the Designer to easily identify salient features. 

 

Any material or products not specified in the bidding documents but being worthy of 

consideration may be introduced by the Contractor, or Sub-Contractor. The Contractor's 

submission shall include a cost comparison with the specified material and the reason for the 

suggested substitution.  The basic proposal shall be as specified. 

 

It shall be understood by the general Contractor or Sub-Contractor that the attached 

letter describing the proposed changes will not be used in determining the low general 

Contractor or Sub-Contractor proposal submitted, unless the general Contractor or Sub-

Contractor has submitted its list to the Designer 10 days prior to the date set for the receipt of 

their respective proposals and has received written approval by the Designer five days prior to 

the opening of the bid. 

 

The Contractor shall guarantee his work against any defects in workmanship and 

materials for a period of one year from the date of the written acceptance of the project. 

 

Materials and equipment shall be new, free from defects, perfect and complete, unless 

otherwise stipulated.  Materials or equipment specified or shown on the drawings shall be 

applied or installed according to the directions with the manufacturer, or the 

recommendations of an association dealing primarily with the material, unless specifically 

designated otherwise.  The scope of the direction furnished shall include the application of 
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experienced personnel to each trade involved. In no case shall the installation be below the 

standard recommended by the manufacturer or association. 

 

The Contractor shall be responsible to the Owner for the suitability of materials and 

equipment furnished and for full compliance with the specification. 

 

The Contractor shall promptly pay all his employees when their pay is due, shall 

promptly pay when due all bills for materials, supplies and services going into the work, and 

all bills for insurance, workmen's compensation coverage, federal and state unemployment 

compensation, and Social Security charges applicable to said project. 

Before final settlement is made, the Contractor shall furnish to the Owner affidavits that all 

said payments have been made. 

 

The Contractor shall at all times enforce strict discipline and good order among his 

employees, and shall not employ on the work any unfit person or anyone not skilled in the 

work assigned to him. 

 
ARTICLE 10: ROYALTIES AND PATENTS 

 

The Contractor shall, for all time, secure to the Owner the free and undisputed right to 

the use of any and all patented articles or methods used in the work and shall defend at his 

own expense any and all suits for infringement or alleged infringement of such patents, and in 

the event of adverse award under patent suits, the Contractor shall pay such awards and hold 

the Owner harmless in connection with any patent suits that may arise as a result of 

installations made by the Contractor, or to any awards made thereunder. 

 
ARTICLE 11: SURVEYS, PERMITS, LAWS, TAXES AND REGULATIONS 

 

The Owner shall furnish all surveys unless otherwise specified. 

 
Permits and licenses necessary for the prosecution of the work shall be secured and 

paid for by the Contractor.  Easements for permanent structures or permanent changes in 

existing facilities shall be secured and paid for by the Owner, unless otherwise specified. 

 

The Contractor shall give all notices and comply with all laws, ordinances, rules and 

regulations bearing on the conduct of the work as drawn and specified. If the Contractor 

observes that the drawings and specifications are at variance therewith, the Contractor shall 

promptly notify the Designer in writing and any necessary changes shall be adjusted as 

provided in the contract for changes in the work. If the Contractor performs any work 

knowing it to be contrary to such laws, ordinances, rules and regulations and without such 

notice to the Designer, the Contractor shall bear all costs arising there from. 

 

Adherence to the Code of Federal Regulations 29 CFR Part 1926 and 29 CFR Part 1910 

as adopted by the State Board of Occupational Safety and Health is required by statute. 
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The State is exempt from the payment of Federal Excise Taxes on articles not for resale 

and for the Federal Transportation Tax on all shipments.  All quotes from the Contractor and 

Sub-Contractors shall be free of these taxes. The State is exempt from the payment of Maine 

State Sales and Use Taxes. All quotes from the Contractor and Sub- Contractors shall be free 

of these taxes. 

 

In execution and performance of the Contract, the Contractor and all subcontractors 

agree to be aware of and to comply with the requirements and regulations of the Americans 

with Disabilities Act of 1990 (42 U.S.C. 12101 et. seq.) 

 
ARTICLE 12: LABOR AND WAGES 

 

All Contractors and Sub-Contractors shall conform to the labor laws of the State of 

Maine, and all other laws, ordinances and legal requirements affecting the Work in Maine. 

 

In the employment of laborers, preference shall first be given to residents of the State of 

Maine who are qualified to perform the work to which the employment relates, and if they 

cannot be obtained in sufficient numbers, then to citizens of the United States, who may 

reside in other states. 

 
ARTICLE 13: CONDITIONS AND CARE OF SITE AND PROTECTION OF THE 

WORK 

 

The Contractor shall continuously maintain adequate protection of all work from 

damage and shall protect the property from injury or loss for the duration of this contract, and 

shall make good any such damage, injury or loss. He shall adequately protect adjacent 

property as provided by law and the contract documents. 

 

The Contractor shall take all necessary precautions for the safety of employees on the 

work, and shall comply with all applicable provisions of federal, state and municipal safety 

laws and building codes, and shall prevent accidents or injury to persons on, about or adjacent 

to the premises where the work is being performed. The Contractor shall erect and properly 

maintain all necessary safeguards for the protection of workmen and the public at all times, as 

required by the condition and progress of the work, and shall post danger signs warning 

against all hazards created by the construction process, such as (but not limited to) protruding 

nails, hoists, well holes, elevator hatchways, scaffolding, window openings, stairways and 

falling materials. The Contractor shall designate a responsible member of his organization on 

the work, whose duty shall be the prevention of accidents.  The Contractor shall report the 

name and position of any person so designated to the Designer. 

 

The Contractor shall return to conditions existing prior to the start of work on the 

project, all aspects of the site that have not been altered, removed, or otherwise changed 

permanently by the work.  The Contractor shall protect all existing buildings, structures, or 

other features from damage by any operation in connection with the project. Utilities 

encountered shall be protected and maintained in service until removed or abandoned.  
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The Contractor shall exercise care in his work around such utilities as may be shown 

on the plot plan or otherwise found.  Such utilities are not to be moved, replaced or 

abandoned. 

 

The Contractor shall protect existing trees, and other aspects of the site, which will 

remain a permanent part of the site from damage during grading, excavation, filling, trucking, 

etc.  If necessary, tree trunks shall be boxed, and barricades set up at sufficient distance to 

prevent damage to major tree branches. 

 

Should the work or material of this or any other Contractor employed by the Owner 

become damaged when reasonably protected, the same shall be replaced by the Contractor 

causing the damage at no expense to the Owner. 

 

In an emergency potentially affecting health or life or of serious damage to property or 

of adjoining property, the Contractor, without special instruction or authorization from the 

Designer or Owner, is hereby permitted to act on his own discretion, to prevent such 

threatened loss or injury, and the Contractor shall so act, without appeal, if so authorized or 

instructed. Any compensation claimed by the Contractor on account of emergency work, 

shall be determined by agreement. 

 
ARTICLE 14: INSPECTION OF WORK 

 

The Designer and his representatives, the Bureau of General Services representatives 

and the Owner, shall at all times have access to the work whenever it is in preparation or 

progress.  The Contractor shall provide proper facilities for such access and for inspection. 

 

If the specifications, the Designer's instructions, laws, ordinances or any public 

authority require any work to be specially tested or approved, the Contractor shall give the 

Designer timely notice of its readiness for observation by the Designer or inspection by 

another authority, and if the inspection is by another authority than the Designer, on the date 

fixed for such inspection, required certificates of inspection shall be secured by the 

Contractor. Observations by the Designer shall be promptly made, and where practicable, 

prior to work is covered or buried. If any work which will ultimately be covered, is covered 

prior to approval or consent of the Designer, it must, if requested by the Designer, be 

uncovered for examination at the Contractor's expense. 

 

Re-examination of questioned work may be ordered by the Designer, and, if so 

ordered, the work must be uncovered by the Contractor. If such work were found in 

accordance with the contract documents, the Owner shall pay the cost of the reexamination 

and replacement.  If such work were found not in accordance with the contract documents, 

the Contractor shall pay such cost, unless it is found that the defect in the work was caused 

by a Contractor employed as provided in Article 32, and in that event the Owner shall pay 

such cost. 

 

 

 



Public School Projects 

Sec. 3-A 

Revised 11-08-01 13 of 30 

 

 

The Bureau of General Services, through its representatives shall make periodic 

inspections of the work during the course of construction and make recommendations to the 

Designer, when employed. The Designer shall provide adequate inspection of materials, 

equipment, methods and changes in plans on all projects under his supervision. 

 
ARTICLE 15: SUPERINTENDENCE: SUPERVISION 

 

The Contractor shall have, during the progress of all work, a competent superintendent 

and any necessary assistants. The superintendent shall not be changed except with the consent 

of the Owner unless a superintendent proves to be unsatisfactory to the Contractor and ceases 

to be in his employ.  The superintendent shall represent the Contractor and all directions given 

to the superintendent in the absence of the Contractor shall be as binding as if given directly 

to the Contractor. Important directions shall be confirmed in writing to the Contractor. Other 

directions shall be confirmed on written request in each case.  The Designer shall not be 

responsible for the acts or omissions of the superintendent or his assistants. 

 

The Contractor shall give efficient supervision to the work using his best skill and 

attention.  He shall carefully study and compare all drawings, specifications and other 

instructions and shall at once report to the Designer any error, inconsistency or omission 

which he may discover, but he shall not be liable to the Owner for any damage resulting from 

any errors or deficiencies in the contract documents or other instructions by the Designer. 

 
ARTICLE 16: CHANGES IN THE WORK 

 

The Owner reserves the right to increase or decrease any or all of the items of work 

indicated in the plans, proposal, and contract, or the elimination of any one or more of such 

items, without invalidating the contract. As the work progresses, the Owner may make such 

alterations in the plans, in the character of the work, or in the specified coordination of two or 

more concurrent contracts, as may be considered necessary or desirable in order to complete 

the construction. Such changes shall in no way invalidate the contract.  All such work shall be 

executed under the conditions of the original contract except that any claim for extension of 

the time caused thereby shall be adjusted at the time of the ordering of such change. 

 

In giving instructions, the Designer shall have authority to make minor changes in the 

work, not involving extra cost, and not inconsistent with the purposes of the building or 

project, but otherwise, except in an emergency endangering life or property, no extra work or 

change shall be made unless in pursuance of a duly signed change order. 

 

Should the Contractor encounter during the progress of the work, latent conditions at 

the site materially differing from those shown on the drawings or in the specifications, or 

unknown conditions of an unusual nature differing materially from those already encountered 

in such work, the attention of the Designer shall be immediately called for such conditions 

before they are disturbed.  The Designer shall promptly investigate the conditions and if they 

do so materially differ, the contract shall, with the approval of the Owner and the Bureau be 

modified by a change order to provide for any increase or decrease in cost resulting from such 

conditions 
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Should such alterations be productive of increased unit cost, or result in decreased unit 

cost to the Contractor, a fair and equitable sum therefore shall be agreed upon in writing 

before such work is begun, and shall be added to or deducted from the contract amount, as the 

case may be, by means of a written change order. The change order shall state the nature of 

the change, the location, the itemized estimate of unit quantities, the basis for payment, and 

the reason for the change. Such change order to be on approved forms. 

 

When the change order has been properly signed by all parties and encumbered, it shall 

become a part of the contract. 

 

The value of any such extra work or change shall be determined in one or more of the 

following ways: 

 

A. By estimate and acceptance in a lump sum. 

 
B. By unit prices named in the contract or subsequently agreed upon. 

 
C. By cost and percentage or by cost and a fixed fee. 

 
If none of the above methods is agreed upon, the Contractor, provided he receives an 

order as above, shall proceed with the work. 

 

Under case (C.), he shall keep and present in such form as the Designer may direct, a 

correct account of the cost, together with vouchers. In any case, the Designer shall certify to 

the amount, including reasonable allowance for overhead and profit, due to the Contractor.  

Pending final determination of value, payments on account of changes shall be made on the 

Designer's certificate. 

 

If the price of a change order cannot be agreed upon, nothing contained herein shall 

prevent the Designer, with approval from the Owner and BGS, from directing the Contractor to 

make a change in the work, with the price to be determined on either a cost and percentage 

basis or under the dispute resolution provision of this contract. 

 

If the price of a change order cannot be agreed upon, an Owner and/or Designer initiated 

Construction Change Directive can order a change in the work prior to an agreement on the 

adjusted Contract Sum or Contract Time. The Cost of the work is to be determined by: 1) a 

cost and percentage basis 2) lump sum 3) unit prices or 

4) under the Dispute Resolution provision of this contract. 

 
When the subparagraphs (A) and (C) above are used to determine the value of the work, 

the allowance for overhead and profit combined, included in the total expense to the Owner, 

shall be based upon the following schedule: 

For the Contractor, for any work performed by his own forces, 20% of the cost; For 

each Sub-Contractor, for work performed by his own forces, 20% of the cost; For the 

Contractor, for work performed by his Sub-Contractor, 10% of the amount due the 

Sub-Contractor. 
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Cost shall be limited to the following: Cost of materials, cost of delivery, cost of labor, 

including Social Security, old age and unemployment insurance (labor cost may include a pro 

ratio share of foremen's time, only in case an extension of contract time is granted on account 

of the change); workmen's compensation insurance; rental value of power tools and 

equipment. 

 

Overhead shall include the following; bond premium, supervision, wages of 

timekeepers, watchmen and clerks, small tools, incidental, general office expense, and all 

other expenses not included in "cost". 

 

If the net value of a change results in a credit from the Contractor or Sub- Contractor 

the credit given shall be the net cost without overhead or profit. The cost as used herein shall 

include all items of labor, materials and equipment. 

 
ARTICLE 17: CLAIMS FOR EXTRA COST 

 

If the Contractor claims that any instructions by drawings or otherwise involve extra 

cost under this contract, he shall give the Designer written notice thereof within 10 days after 

the receipt of such instructions, and in any event before proceeding to execute the work, 

except in emergency endangering life or property, and the procedure shall then be as 

provided for in Section 16, “changes in work.” No such claim shall be valid unless so made. 

 
ARTICLE 18: DEDUCTIONS FOR UNCORRECTED WORK 

 

If the Designer and Owner deem it inexpedient to correct work injured or done not in 

accordance with the contract, an equitable deduction from the contract amount shall be made 

therefore. 

 
ARTICLE 19: DELAYS AND EXTENSION OF TIME 

 

If the Contractor is delayed at any time in the progress of the work by any act or 

neglect of the Owner or the Designer, or of any employee of either, or by any separate 

Contractor employed by the Owner, or by changes ordered in the work or by strikes, lockouts, 

fire, unusual delay in transportation, unavoidable casualties Or by causes beyond the 

Contractor's control, or by any cause which the Designer shall decide to justify the delay, then 

the time of completion shall be extended for such reasonable time as the Designer may decide. 

Inclement weather or other natural causes shall not be reason to allow additional time under 

this contract. 

No such extension shall be made for delay occurring more than seven days before 

claim therefore is made in writing to the Designer. In case of a continuing cause of delay, only 

one claim is necessary. 

 

If no schedule or agreement stating the dates upon which drawings shall be furnished 

is made, then no claim for delay shall be allowed on account of failure to furnish drawings 

until two weeks after demand for such drawings and not then unless such claim be 
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reasonable. 

 

This article does not exclude the recovery of damages for delay by either party under 

other provisions in the contract document. The amount of Contractor’s delay damages shall 

be limited to the Costs, overhead and profit items enumerated in Article 

16. Recovery of delay damages is conditioned upon compliance with the notice 

requirements of Article 17. 

 
ARTICLE 20: CORRECTION OF WORK 

 

The Contractor shall promptly remove from the premises all work condemned by the 

Designer as failing to conform to the contract, whether incorporated or not, and the Contractor 

shall promptly replace and re-execute his own work in accordance with the contract and 

without expense to the Owner and shall bear the expense of making good all work of other 

Contractors destroyed or damaged by such removal or replacement. 

 

If the Contractor does not remove such condemned work within a reasonable time, 

fixed by written notice, the Owner may remove it and may store the material at the expense of 

the Contractor.  If the Contractor does not pay the expenses of such removal within ten days 

time, thereafter, the Owner may, upon ten days written notice, sell such materials at auction or 

at private sale and shall account for the net proceeds thereof, after deducting all the costs and 

expenses that should have been borne by the Contractor. 

 

The Contractor shall remedy any defects due to faulty materials or workmanship and 

pay for any damage to other work resulting therefrom, which shall appear within a period of 

one year from the date of final payment, or from the date of the Owner's substantial usage or 

occupancy of the project, whichever is earlier, and in accordance with the terms of any special 

guarantees provided in the contract. The Owner shall give notice of observed defects with 

reasonable promptness.  All questions arising under this article will be decided by the 

Designer, notwithstanding final payment. 

 
ARTICLE 21: OWNER’S RIGHT TO DO WORK 

 

If the Contractor should neglect to prosecute the work properly or fail to perform any 

provisions of this contract, the Owner, after three days written notice to the Contractor may, 

without prejudice to any other remedy may make good such deficiencies 

 

and may deduct the cost thereof from the payment; then or thereafter due the Contractor, 

provided, however, that the Designer shall approve both such action and the amount charged 

to the Contractor. 

 
ARTICLE 22: OWNER’S RIGHT TO TERMINATE CONTRACT 

 

If the Contractor should be adjudged bankrupt, or if the Contractor should make a 

general assignment for the benefit of it's creditors, or if a receiver should be appointed on of 

account the Contractor's insolvency, or if the Contractor should persistently or repeatedly 
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refuse or should fail, except in cases for which extension of time is provided, to supply enough 

properly skilled workmen or proper materials or if the Contractor should fail to make prompt 

payment to Sub-Contractors or for material, or labor, or persistently disregard laws, ordinance 

or the instructions of the Designer, or otherwise be guilty of a substantial violation of any 

provision of the contract, then the Owner, upon the certificate of the Designer that sufficient 

cause exists to justify such action, may without prejudice to any other right or remedy and 

after giving the Contractor and the Contractor's surety seven days written notice, terminate the 

employment of the Contractor and take possession of the premises and of all materials, tools 

and appliances thereon and finish the work by whatever method the Owner may deem 

expedient. In such case the Contractor shall not be entitled to receive any further payment 

until the work is finished. If the unpaid balance of the contract amount shall exceed the 

expense of finishing the work including compensation for additional Designer, managerial and 

administrative services, such excess shall be paid to the Contractor. If such expense shall 

exceed such unpaid balance, the Contractor shall pay the difference to the Owner. The 

expense incurred through the Contractor's default, shall be certified by the Designer. 

 
ARTICLE 23: THE CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE 

CONTRACT 

 

If the work should be stopped under an order of any court, or other public authority, for 

a period of thirty days, through no act or fault of the Contractor or of anyone employed by him, 

then the Contractor, may, upon seven days written notice to the Owner and the Designer, 

terminate this contract and recover from the Owner, payment for all work executed and any 

proven loss sustained upon any plant or materials and reasonable profit and damage. 

 

Should the Designer fail to issue any certificate for payment, through no fault of the 

Contractor, within seven days after the Contractor's formal request for payment or if the 

Owner should fail to pay to the Contractor within 30 days after presentation, any sum 

certified by the Designer, then the Contractor may, upon seven days' written notice to the 

Owner and the Designer, stop the work or terminate this Contractor as set out in the 

preceding paragraph. 

 
ARTICLE 24: PAYMENTS 

 

The Contractor shall, before the first application for payment, submit to the Designer 

in triplicate a "contract cost breakdown" form acceptable to the Designer, if required, this 

form shall be supported by such evidence as to its correctness as the Designer may direct and, 

shall be reviewed by the Designer and unless found to be in error, used as a basis for 

payments. 

 

The Contractor shall submit to the Designer an application for each payment on the 

latest revision of the BGS  "Requisition for payment" form, and, if required, receipts or other 

vouchers, showing his payments of materials and labor, including payments to sub-

Contractors as required by Article 34. 
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Application for payment as the Work progresses may be made of the Owner but no 

more often than once a month, unless due to unusual circumstance the Owner may approve 

more frequent payment.  Said requisition for payments shall be based on the proportionate 

quantities of the various classes of work completed or incorporated in the Work, in 

accordance with the Work progress schedule and the value thereof determined from the 

contract cost breakdown.  Payments, upon authorization of the Designer, may be made on 

account of materials not incorporated in the Work but delivered and suitably stored at the site.  

Such payments shall be conditioned upon submission by the Contractor of bills of sale, or 

such other procedure as will adequately protect the Owner's interest including applicable 

insurance. 

 

In the event any materials are delivered but not yet incorporated in the Work, have 

been included in any said "Requisition for Payment" and payment thereon made and said 

materials thereafter deteriorate, become damaged or destroyed or for any reason whatsoever 

become unsuitable or unavailable for use in the Work, then the full amount allowed therefore 

in any previous "Requisition for Payment", shall be deducted from the gross value of any 

subsequent payment or final payment unless the Contractor shall satisfactorily replace said 

material. 

 

After said "Requisition for Payment" has been prepared by the Contractor in the 

required number of copies, it shall be submitted to the Designer for review. The Designer 

shall verify and approve the "Requisition for Payment", and forward all copies to the Owner 

for processing for payment by the Owner. 

 

No certificate issued nor payment made to the Contractor, nor partial or entire use or 

occupancy of the Work by the Owner, shall be an acceptance of any Work or materials not in 

accordance with this contract. Except for those claims previously made by either party and 

still unsettled, the making and acceptance of the final payment shall constitute a waiver of all 

claims by the Owner, other than those arising form unsettled liens, those not complying with 

the requirements of the plans and specifications, those covered by warranties, and of all claims 

by the Contractor. 

 

Title 5 M.R.S.A. Section 1746 as amended provides that in any contract awarded for 

any public improvement, the State shall withhold 5% of the money due the Contractor until 

the project under the contract has been accepted by or for the State, except that when the 

contract has been substantially completed the State may, upon request, further reduce the 

amounts withheld if it deems it desirable and prudent, or except when the Contractor elects to 

deposit with the Treasurer of the State certain Government Bonds as provided in Chapter 437, 

Public Laws of 1967. 

 

With each monthly requisition the Contractor shall release and indemnify the owner 

from and against all liens on the project through the requisition date and shall supply partial 

lien waivers from all subcontractors through the date of the prior requisition. 

 

All payments to be made in accordance with Title 10 MRSA Chapter 201-A “An Act 

to Ensure Prompt and Equitable Payment for Construction Services”. 
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ARTICLE 25. PAYMENTS WITHHELD 

 

The Designer may withhold or, on account of subsequently discovered evidence, nullify 

the whole or a part of any certificate to such extent as may be necessary in his reasonable 

opinion to protect the Owner from loss on account of: 

 

A. Defective work not remedied. 

B. Claims filed or reasonable evidence indicating probable filing of 

claims. 

C. Failure of the Contractor to make payments properly to 

Sub-Contractors for materials or labor. 

D. A reasonable doubt that the contract can be completed for the 

balance then unpaid. 

E. Damage to another Contractor. 

F. Damage to the premises or Work. 

G. Failure to carry out the Work in accordance with the Contract 

Documents. 

 

When the above grounds are removed, payments shall be made for amounts withheld 

because of them. 

 
ARTICLE 26. CONTRACTOR'S INSURANCE REQUIREMENTS 

 

The Contractor shall not commence work under this contract until the Contractor has obtained 

all insurance required under this article and such insurance has been approved by the Owner, 

nor shall the Contractor allow any Sub-Contractor to commence work on a subcontract until 

all similar insurance required of the Sub-Contractor has been so obtained and approved. 

 

The State and the Owner does not warrant or represent that the insurance required under this 

paragraph constitutes an insurance portfolio which adequately addresses all risks faced by the 

Contractor or its Sub-Contractors.  The Contractor and Sub-Contractors of every tier shall 

satisfy themselves as to the existence, extent and adequacy of insurance prior to 

commencement of work. 

 

The Contractor and any Sub-Contractor shall procure and maintain for the duration of the 

Project insurance of the types and limits set forth  under this paragraph and such insurance as 

will protect themselves from claims which may arise out of or result from the Contractor’s or 

Sub-Contractor’s execution of the work, whether such execution be by themselves or by 

anyone directly or indirectly employed by any of them or by anyone for whose acts any of 

them may be liable. The insurance coverage provided by the Contractor and any Sub-

Contractor will be primary coverage. All required insurance coverages shall be placed with 

carriers authorized to conduct business in the State of Maine by the Maine Bureau of 

Insurance. 
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A. Workers’ Compensation Insurance 

 

Worker’s compensation insurance for all employees on site in accordance with the 

statutory workers’ compensation law of the State of Maine. 

 

Minimum acceptable limits for Employer’s Liability are:  

Bodily Injury By Accident $500,000 

Bodily Injury by Disease $500,000 Each Employee 

Bodily Injury by Disease $500,000 Policy Limit. 

 
B. Liability Insurance 

 

1. General Liability Insurance 

General liability insurance shall be on a form providing coverage not less than that of 

the 1996 occurrence version of the Insurance Services Office (ISO) Commercial 

General Liability Policy.  This insurance shall cover bodily injury and property damage 

liability for all hazards of the Project including premise and operations, products and 

completed operations, contractual, and personal  injury liabilities. It shall include 

collapse and underground coverage - as well as explosion coverage if explosion 

hazards exist. 

Aggregate limits shall apply on a per location or project basis. 
 

Minimum acceptable limits are:  

General aggregate limit: $2,000,000 

Products and completed operations 
aggregate: 

$1,000,000 

Each occurrence limit: $1,000,000 

Personal injury aggregate: $1,000,000 

 

2. Automobile Liability Insurance  

Automobile liability insurance against claims for bodily injury, death or property 

damage resulting from the maintenance, Ownership or use of all owned, nonowned and 

hired automobiles, trucks and trailers. 

 

Minimum acceptable limit is $1,000,000 any one accident or loss. 

 
3. Owners Protective Liability 

For Contracts exceeding $50,000 in total Contract amount, Contractor shall secure an 

Owners Protective Liability policy naming the Owner as the Named Insured. 
 

Minimum acceptable limits are:  

General aggregate limit: $2,000,000 

Each occurrence limit: $1,000,000 
 

4. Pollution Liability 

In the event that any disruption, handling, abatement, remediation, encapsulation, 

removal, transport, or disposal of contaminated or hazardous material is required, the 
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Contractor or its Sub-Contractor shall secure a pollution liability policy in addition to 

any other coverages contained in this section.  The insurance shall be provided on an 

occurrence based policy and shall remain in effect for the duration of the Project. 

 

Minimum acceptable limit is $1,000,000  per occurrence. 

 
C. Property Insurance 

 

Unless otherwise waived in writing by the Owner, the Contractor shall procure and maintain 

Builder’s Risk insurance naming the Owner, Contractor and any Sub-Contractor as insureds 

as their interest may appear. Covered causes of loss form shall be all Risks of Direct Physical 

Loss, endorsed to include flood, earthquake, transit and sprinkler leakage where sprinkler 

coverage is applicable.  Unless specifically authorized in writing by the Owner, the limit of 

insurance shall not be less than the initial contract amount and coverage shall apply during the 

entire contract period and until the work is accepted by the Owner. 

 

D. Certificates of Insurance 

 

Four original copies of all certificates of insurance in a form and issued by companies 

acceptable to the Owner shall be provided to the Designer prior to commencement of work.  

The certificates shall name the Owner as certificate holder and shall contain a provision that 

coverage afforded under the insurance policies will not be canceled or materially changed 

unless at least thirty (30) days prior written notice by registered letter has been given to the 

Owner. 

 
ARTICLE 27: CONTRACT BONDS 

 

The Contractor shall furnish to the Owner and State upon execution of the contract, a 

contract performance bond and a contract payment bond; each for the full amount of the 

contract and issued by a surety company or surety companies authorized to do business in the 

State of Maine as approved by the Owner and State. The bonds shall be in accordance with 

and executed on the forms furnished in the specifications. The bonds shall allow for any 

addition or deductions to the contract. 

 

The contract bonds shall continue in effect for the applicable periods limiting actions 

as provided by, as applicable, 14 MRSA Section 871 or Section 752 to protect the Owner’s 

interest and to assure settlement of claims for the payment of all bills for labor, materials, and 

equipment by the Contractor. 

 

The Contractor shall submit to the Bureau of General Services through the Designer, 

copies of the Contract Performance Bond and Contract Payment Bond for each of the Filed 

Sub-Bid Subcontractors that were required to submit Bid Bonds. 
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ARTICLE 28: DAMAGES 
 

1. The Contractor shall indemnify and hold harmless the Owner and the Designer and 

their agents and employees from and against all claims, damages, losses, and expenses 

including attorneys' fees arising out of or resulting from the performance of the work, 

provided that any such claim, damage, loss, or expense (a) is attributable to bodily 

injury sickness, disease or death, or injury to or destruction to tangible property (other 

than the work itself) including the loss of use resulting therefrom, and (b) is caused in 

whole or in part by a negligent act or omission of the Contractor, any Sub-Contractor, 

anyone directly or indirectly employed by any of them or anyone for whose acts any of 

them may be liable, regardless of whether or not it is caused in part by a party 

indemnified hereunder. 

 

2. In any and all claims against the Owner or the Designer or any of their agents 

or employees, by any employee of the Contractor, any Sub-Contractor, anyone directly 

or indirectly employed by any of them, or anyone for whose acts any of them may be 

liable, the indemnification obligation under paragraph 1 shall not be limited in any 

way by any limitation on the amount or type of damages, compensation, or benefits 

payable by or for the Contractor or any Sub-Contractor under Workmen's 

Compensation Acts, disability benefit acts, or other employee benefit acts. 

 

3. The obligations of the Contractor under paragraph 1 shall not exceed the 

liability of the Designer, the Designer's agents or employees arising out of: 

 

(a) The preparation or approval of maps, drawings, opinions, reports, 

surveys, change orders, designs or specifications; or 

 

(b) The giving of or the failure to give directions or instructions by the 

Designer, the Contractor, agents or employees provided such giving or failure 

to give is the primary cause of the injury or damage. 

 
ARTICLE 29: LIENS 

 

Neither the final payment nor any part of the retained percentage shall become due until 

the Contractor, shall deliver to the Owner a complete release of all liens arising out of this 

contract, or receipts in full in lieu thereof, and, an affidavit that so far as the Contractor has 

knowledge or information the releases and receipts include all the labor and material for 

which a lien could be filed; but the Contractor, may if any Sub- Contractor refuses to furnish a 

release or receipt in full, furnish a bond satisfactory to the Owner, to indemnify him against 

any lien. If any lien remains unsatisfied after all the payments are made, the Contractor shall 

refund to the Owner all moneys that the latter may be compelled to pay in discharging such 

lien, including all cost and reasonable attorney's fee. 
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ARTICLE 30: ASSIGNMENT 
 

Neither party to the contract shall assign the Contractor or sublet it as a whole without 

the written consent of the other, nor shall the Contractor assign any money due or to become 

due to him hereunder, without the previous written consent of the Owner. 

 
ARTICLE 31: MUTUAL RESPONSIBILITY OF CONTRACTORS 

 

Should the Contractor cause damage to any separate Contractor on the work, the 

Contractor agrees, upon due notice, to settle with such Contractor by agreement or arbitration, 

if he will so settle.  If such separate Contractor sues the Owner or Designer on account of any 

damage alleged to have been so sustained, the Owner or Designer shall notify the Contractor, 

who shall defend such proceedings at the Contractor’s expense and if any judgment against the 

Owner or Designer arises therefrom, the Contractor shall pay or satisfy it and pay all costs 

incurred by the Owner or Designer. 

 
ARTICLE 32: SEPARATE CONTRACTS 

 

The Owner reserves the right to let other contracts in connection with this work under 

similar general conditions. The Contractor shall afford other Contractors reasonable 

opportunity for the introduction and storage of their materials and the execution of their work, 

and shall properly connect and coordinate his work with theirs. 

 

If any part of the Contractor's work depends on proper execution or results upon the 

work of any other Contractor, the Contractor shall inspect and promptly report to the Designer 

any defects in such work that render it unsuitable for such proper execution and results.  The 

Contractor's failure so to inspect and report shall constitute an acceptance of the other 

Contractor's work as fit and proper for the reception of his work, except as to defects which 

may develop in Contractor's work after the execution of the Contractor's work. 

 

To insure the proper execution of the Contractor's subsequent work the Contractor shall 

measure work already in place and shall at once report to the Designer any discrepancy 

between the executed work and the drawings. 

 
ARTICLE 33: SUBCONTRACTS 

 

The Contractor shall not sublet any part of this contract without the written permission 

of the Owner. 

 

The Contractor shall submit in writing to the Designer for approval a complete list of the 

names of all particular items of work he proposes to furnish and the names of the Sub-

Contractors to whom the Contractor proposes to sublet work. The Sub-Contractors named 

shall be reputable firms of recognized standings with a record of satisfactory work. The 

Contractor shall not employ any Sub-Contractor or use any material that requires approval by 

any Specification Section until they have been approved, or where there is reason to believe 

the work will not be accomplished in accordance with the contract documents.  The complete 

list of Sub-Contractors and materials must be submitted for approval to the Designer and 
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Owner. 

 

The Designer shall, on request, furnish to any Sub-Contractor, wherever practicable, 

evidence of the amounts certified on his account. 

 

The Contractor agrees that he is as fully responsible to the Owner for the acts and 

omissions of his Sub-Contractor and of persons either directly or indirectly employed by 

them, as he is for the acts and omissions of persons directly employed by him. 

 

Nothing contained in the contract documents shall create any contractual relation 

between any Sub-Contractor and the Owner. 

 
ARTICLE 34: RELATIONS OF CONTRACTOR AND SUB-CONTRACTOR 

 

The Contractor agrees to bind every Sub-Contractor and every Sub-Contractor agrees 

to be bound by the terms of the contract documents, as far as they are applicable to his work, 

including the following provisions of this article, unless specifically noted to the contrary in a 

subcontract approved in writing as adequate by the Owner or Designer. 

 

The Sub-Contractor agrees: 

 
A. To be bound to the Contractor by the terms of the contract documents, and to 

assume toward the Contractor all the obligations and responsibilities that the 

Contractor, by those documents, assumes toward the Owner. 

 

B. To submit to the Contractor applications for payment in such reasonable time 

as to enable the Contractor to apply for payment as specified. 

 

C. To make all claims for extras, for extensions of time and for damages for 

delays or otherwise, to the Contractor in the manner provided in the general 

conditions for like claims by the Contractor upon the Owner, except that the time for 

making claims for extra cost is one week. 

 

The Contractor agrees: 

 
D. To be bound to the Sub-Contractor by all the obligations that the Owner 

assumes to the Contractor under the contract documents, and by all the provisions 

thereof affirming remedies and redress to the Contractor from the Owner. 

 

E. To pay the Sub-Contractor, upon the payment of certificates, the amount 

allowed to the Contractor on account of the Sub-Contractor's work to the extent of the 

Sub-Contractor's interest therein. 

 

F. To pay the Sub-Contractor, upon the payment of certificates, if issued 

otherwise as in section E above, so that at all times the Sub-Contractor's total 

payments shall be as large in proportion to the value of the work done by the Sub- 
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Contractor. 

 

G. To pay the Sub-Contractor to such extent as may be provided by the 

contract Documents or the subcontract, if either of these provide for earlier or 

larger payments than the above. 

H. To pay the Sub-Contractor on demand for subcontract work or materials as far 

as executed and fixed in place, less the retained percentage, at the time the certificate 

should issue, even though the Designer fails to issue it for any cause not the fault of the 

Sub-Contractor. 

 

I. To make no demand for liquidated damages or penalty for delay in any sum 

in excess of such amount as may be specifically named in the subcontract. 

 

J. That no claim for services rendered or materials furnished by the Contractor 

to the Sub-Contractor shall be valid unless written notice thereof is given by the 

Contractor to the Sub-Contractor during the first ten days of the calendar month 

following that in which the claim originated. 

 

K. To give the Sub-Contractor an opportunity to present and to submit 

evidence in any progress conference or disputes involving subcontract work. 

 

L. To pay the Sub-Contractor a just share of any fire insurance money 

received by him, the Contractor, under Article 26 of the General Conditions. 

 
ARTICLE 35: DESIGNER'S STATUS 

 

The Designer shall be the Owner's representative during the construction period and 

he shall observe the work in progress on behalf of the Owner. He shall have authority to act 

on behalf of the Owner only to the extent expressly provided in the contract documents or 

otherwise in writing, which shall be shown to the Contractor. He shall have authority to stop 

the work whenever such stoppage may be necessary in his reasonable opinion to insure the 

proper execution of the contract. 

 

The Designer shall be, in the first instance, the interpreter of the conditions of the 

contract and the judge of its performance.  The Designer shall side neither with the Owner nor 

with the Contractor, but shall use the Designer's powers under the contract to enforce its 

faithful performance by both. 

 

In case of the termination of the employment of the Designer, the Owner shall appoint 

a capable and reputable Designer whose status under the contract shall be that of the former 

Designer. 

 
ARTICLE 36: CASH ALLOWANCES 

 

The Contractor shall include the contract sum and all allowances named in the contract 

documents and shall cause the work so covered to be done by such Contractors and for such 
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sums as the Designer may direct, the contract amount being adjusted in conformity therewith.  

The Contractor declares that the contract amount includes such sums for expenses and profit 

on account of cash allowances, as he deems proper. No demand for expenses or profit other 

than those included in the contract shall be allowed. The Contractor shall not be required to 

employ for any such work, persons against whom the Contractor has a reasonable objection. 

 

ARTICLE 37: USES OF PREMISES 
 

The Contractor shall confine his apparatus; the storage of materials and the operations 

of his workmen to limits indicated by law, ordinances, permits or directions of the Designer, 

and as required by the Contract Documents, and shall not unreasonably encumber the premises 

with his materials. 

 

The Contractor shall not load or permit any part of the structure to be loaded with a 

weight which will endanger its safety. The Contractor shall enforce the Designer's 

instructions regarding signs, advertisements, fires, and smoking. 

 

If any part of the building is completed and ready for occupancy, the Owner may, by 

written and mutual consent, without prejudice to any of the Owner's rights or the rights of the 

Contractor enter in and make use of such completed parts of the building. Such use or 

occupancy shall in no case be construed as an acceptance of any work or materials. 

 
ARTICLE 38: CUTTING, PATCHING AND DIGGING 

 

The Contractor shall do all cutting, fitting or patching of his work that may be 

required to make its several parts come together properly and fit it to receive or be received 

by work of other Contractors shown upon, or reasonable implied by, the drawings and 

specifications for the completed structure, and he shall make good after them as the Designer 

may direct. 

 

Any cost caused by defective or ill-timed work shall be borne by the party responsible 

therefore.  The Contractor shall not endanger any work by cutting, excavating or otherwise, 

and shall not cut or alter the work of any other Contractor save with the consent of the 

Designer.  Cutting, drilling, or patching work of Contractors other than the general Contractor 

shall be done only with the permission and instruction of the general Contractor and Designer.  

Cutting of structural members must be approved by the Designer.  All cutting, patching, and 

digging of other Contractors in or about the building shall be done under the supervision of the 

general Contractor who shall be responsible to see that the work is neatly done, and in a 

manner that will not endanger the structure or harm the component parts, and that patching and 

back filling shall be done to restore the structure and surfaces to its original condition. 

 

ARTICLE 39: LAYOUT OF WORK 
 

The Contractor shall be responsible for the correct staking out of the new work on the 

site, and shall employ a competent engineer/surveyor to locate the building on the site. He 

shall run the axis lines locating the work, establish correct datum points, and check each line 
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and point on the site to insure their correctness. All such lines and points shall be carefully 

preserved throughout the construction. 

 

The Contractor shall lay out all work from dimensions given on plans.  The Contractor 

shall take measurements and verify dimensions of existing or old work, if any, that affect his 

work or to which his work is to be fitted. The Contractor alone shall be responsible for the 

correctness of all measurements and shall verify all grades, lines, levels, elevations and 

dimensions shown on the drawings and report any errors or inconsistencies to the Designer 

prior to commencing work. 

 
ARTICLE 40: WORKMANSHIP 

 

All workmanship, materials or equipment, either at the site or intended for it shall 

conform with all respects with the requirements of all the contract documents, and shall be 

strictly first class, workmanlike installation and the best obtainable from the crafts and trades. 

Incomplete or careless workmanship will not be allowed. In all cases the materials, 

equipment and work shall be equal to or better than the grade specified and the best of their 

kind that is obtainable for the purpose for which they are intended. The Designer's decision 

on the quality of work shall be final. 

 

All labor shall be performed by mechanics skilled in their respective trades. Prior to 

submitting a proposal, the Contractor shall become familiar with the local labor conditions, 

skilled and unskilled. 

 

If, in the opinion of the Contractor, any work is indicated on the drawings or specified 

in such manner as would make it impossible to produce work of the highest quality, or should 

discrepancies appear between drawings, or drawings and specifications, the Contractor shall 

refer the same in writing to the Designer for interpretation before proceeding with the work. 

 

If the Contractor fails to make such reference, no excuse will be entertained thereafter 

for failure to carry out the work in the satisfactory manner. 

 

The Contractor shall guarantee the Contractor's work against any defects in 

workmanship and materials for a period of one year from the date of the written final 

acceptance of the project. 

 
ARTICLE 41: CLEANING UP 

 

The Contractor shall at all times keep the premises free from accumulation of waste 

materials or rubbish caused by his employees or work, and at the completion of the work he 

shall remove all his rubbish from and about the building and all his tools, scaffolding and 

surplus materials and shall leave his work "Broom Clean" or its equivalent, unless more 

exactly specified. 

 

In case of failure to comply by the Contractor, the Owner may perform the cleanup 

and deduct the cost from any monies due the Contractor. 
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ARTICLE 42: DISPUTE RESOLUTION 

 

If, in the performance of this contract, there arises a dispute between the Contractor 

and the Owner that cannot be resolved by the parties to the contract, the dispute shall be 

referred to the Director of the Bureau of General Services who, at his/her discretion, will 

submit the dispute to non-binding Alternate Dispute Resolution (ADR) or binding arbitration.  

If the parties in dispute are not satisfied with the results of ADR the Owner or the Contractor 

may resubmit the dispute to the Director of the Bureau of General Services for binding 

arbitration. 

 

In any non-binding Alternative Dispute Resolution (ADR) or binding arbitration 

between the Owner and the Contractor, the Owner may elect to consolidate related claims 

between the Owner and the Designer.  Any mediator and/or arbitrator shall be subject to the 

mutual approval of the Owner, the Contractor and, as applicable, the Designer, such approval 

not to be unreasonably withheld by any party. 

 

ARTICLE 43: COMPLETION TIME AND LIQUIDATED DAMAGES 

 

a) The Date(s) of Completion is stated in the Proposal Form Section 2-B and in the Contract 

Form Section 2-E.  If the Contractor finds it impossible to complete the Work on or before the 

said Date(s) of Completion, he make a written request to the Owner for an Extension of Time 

setting forth therein the reasons for the request. If the Owner finds that the Work was delayed 

because of conditions beyond the control and without the fault of the Contractor he may 

extend the Date(s) of Completion which will then be in full force and effect, the same as 

though it was the original Date(s) of Completion.   b) Time is an essential element of the 

Contract and it is important the Work be pressed vigorously to Completion. The cost to the 

Owner of Administration of the Contract, inspection and supervision will be increased as the 

time occupied in the Work, is lengthened. c) For each calendar day that the Work shall remain 

uncompleted after the Date(s) of Completion specified in the Contract, the amount per day, 

listed below in the Schedule of Liquidated damages, shall be deducted from any money due 

the Contractor, not as a penalty but as liquidated damages, provided, however that due account 

shall be taken of any adjustment of the Date(s) of Completion granted under the provisions of 

Paragraph (a) above. d) The Contractor shall expressly be prohibited from filing delay claims 

or attempting to recover damages for its scheduled early completion.  The Owner and 

Designer have not requested accelerated schedules and cannot accommodate the Contractor if 

he chooses to accelerate the Work. The Owner and Designer have designed the Project to be 

done in an orderly fashion which allows for bad weather, minor changes in the Work, and an 

orderly submittal and review process of materials and workmanship. Any Contractor choosing 

to bid the project with accelerated completions, earlier than those allowed by the phasing plan, 

has a duty to inform the project owner of the Contractor’s intention to achieve early 

completion and he shall also note early completion as a qualification on his bid form.  The 

Owner reserves the right to reject all bids containing limitations or qualifications.     
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SCHEDULE OF LIQUIDATED DAMAGES  
 

Damages       Amount of Liquidated  

 Per Day 

Original Contract Amount 

More than $ 100,000 and less than $ 3,000,000 $ 750.00 

More than $ 3,000,000 and less than $ 7,000,000 $ 1000.00  

More than $ 7,000,000 and less than $ 10,000,000 $ 1500.00 

More than $ 10,000,000     $ 1500.00 plus $ 150 per $ 1,000,000 
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 3-B - SUPPLEMENTARY CONDITIONS 

 

 

These Supplementary Conditions supplement and, as applicable, amend The State of Maine Standard 

General Conditions and Contract Work for Public School Projects (the "General Conditions"). 

   

1. The parties recognize that the Project is locally funded, and that the role of the Bureau of General 

Services for locally funded projects is primarily advisory.  Accordingly, notwithstanding anything 

to the contrary in the contract documents, submission to or review or approval by the Bureau of 

General Services shall not be required, except to the extent such submission, review or approval 

is required by state law or regulation for locally funded school construction projects. 

Furthermore, wherever used in the contract documents, “Bureau” and “Bureau of General 

Services” shall mean the Owner, unless the specific provision of the contract documents is in 

fulfillment of a state law or regulation that must be complied with in the case of a locally funded 

school construction project.  

 

2. Revise the sixth paragraph of ARTICLE 9 to read “The Contractor warrants and guarantees his 

work against any defects in workmanship and materials for a period of one year from the date of 

the written acceptance of the project. 

3. Revise last sentence in the first paragraph of Article 19 to read “Inclement weather or other 

natural causes shall not be reason to allow additional time under this contract, with the exception 

of tornado, earthquake, flood, or similar event that causes catastrophic damage and delay.” 

4. The release of liens required by Article 24, Payments, of the General Conditions shall be in the 

form of Exhibit A and Exhibit B to these Supplementary Conditions. Final lien waiver and 

accompanying affidavit required by Article 29, Liens, shall be substantially in the form of AIA 

Documents G706 and G706A and shall be accompanied by final releases of lien for each 

subcontractor and supplier as specified therein.  Final releases for each Phase shall be submitted 

by the Contractor upon final completion of each of Phase 1 and of Phase 2, respectively. 

5. ARTICLE 26: CONTRACTOR’S INSURANCE REQUIREMENTS, Paragraphs A, B, C and D 

are deleted in their entirety and replaced with the following:  

“A.   Workers’ Compensation Insurance  

Worker’s compensation insurance for all employees on site in accordance with the statutory 

workers’ compensation law of the State of Maine.  (Provide Owner as Additional Insured and 

Waiver of Subrogation endorsements if available from the insurance carrier) 

 

Minimum acceptable limits for Employer’s Liability are:   

Bodily Injury By Accident     $500,000  

Bodily Injury by Disease     $500,000 Each Employee  

Bodily Injury by Disease     $500,000 Policy Limit. 

 

B.   Liability Insurance 

1. General Liability Insurance  

General liability insurance shall be on a form providing coverage not less than that of the 

Insurance Services Office (ISO) Commercial General Liability Policy, CG 00 01 12 04,  

Endorsements: CG 2010 – Additional Insured (naming the City and School Dept.), CG2503- 

General Aggregate Per Project, and CG2404 ( if not included in form) Waiver of Transfer of 

Rights of recovery.  This insurance shall cover bodily injury and property damage liability for all 

hazards of the Project including premise and operations, products and completed operations, 

contractual, and personal  injury liabilities.  It shall include collapse and underground coverage as 

well as explosion coverage if explosion hazards exist.  Aggregate limits shall apply on a per 

location or project basis.    
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Minimum acceptable limits are: 

General aggregate limit:    $2,000,000 

Products and completed operations aggregate: $1,000,000 

Each occurrence limit:    $1,000,000 

Personal injury aggregate:   $1,000,000 

 

2. Automobile Liability Insurance 

Automobile liability insurance against claims for bodily injury, death or property damage 

resulting from the maintenance, Ownership or use of all owned, nonowned and hired 

automobiles, trucks and trailers.   

 

Minimum acceptable limit is $1,000,000 any one accident or loss. 

 

3. Owners Protective Liability 

For Contracts exceeding $50,000 in total Contract amount, Contractor shall secure an Owners 

Protective Liability policy naming the Owner as the Named Insured. 

 

Minimum acceptable limits are: 

General aggregate limit:    $2,000,000 

Each occurrence limit:    $1,000,000 

 

4. Pollution Liability 

In the event that any disruption, handling, abatement, remediation, encapsulation, removal, 

transport, or disposal of contaminated or hazardous material is required, the Contractor or its Sub-

Contractor shall secure a pollution liability policy in addition to any other coverages contained in 

this section.  The insurance shall be provided on an occurrence based policy and shall remain in 

effect for the duration of the Project.  If not available and a claims made policy is provided, 

include an extended reporting period of three years after project completion.  

 

Minimum acceptable limit is $1,000,000  per occurrence. 

 

5. Commercial Umbrella/Excess Liability Insurance:  $10,000,000  

 

C.  Property Insurance 

The Owner will provide the Builder’s Risk insurance.  

 

D. Certificates of Insurance 

Four original copies of all certificates of insurance in a form and issued by companies acceptable 

to the Owner shall be provided to the Designer prior to commencement of work.  The Owner 

shall be listed on the certificates as an additional insured, and certifcate shall include Waiver of 

Subrogation in favor of the Owner.  The certificates shall name the Owner as certificate holder 

and shall contain a provision that coverage afforded under the insurance policies will not be 

canceled or materially changed unless at least thirty (30) days prior written notice by registered 

letter has been given to the Owner.  Cancellation Notice of 30 days shall be specifically endorsed 

to the policies.” 

 

  

7. ARTICLE 42: DISPUTE RESOLUTION, is deleted in its entirety and replaced with the 

following:  

 

“ARTICLE 42: DISPUTE RESOLUTION 

If, in the performance of this contract, there arises a dispute between the Contractor and the 

Owner that cannot be resolved by the parties to the contract, the parties shall submit the dispute to 
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a single mediator selected by parties.  The parties agree to mediate the dispute in good faith for 

not more than one day at a date, time and place in Cumberland County, Maine specified by the 

mediator.  The parties shall equally share the costs and fees of the mediator, but shall otherwise 

bear their own costs of mediation.  If the parties are unable to agree upon a mediator or otherwise 

fail to resolve their differences through mediation, then either party may demand arbitration 

pursuant to the Maine Uniform Arbitration Act, 14, M.R.S.A. §5927-5949.  There shall be one 

arbitrator selected by the parties.  If the parties cannot agree upon an arbitrator within thirty (30) 

days of a demand for arbitration, then either party may apply to Maine Superior Court for 

selection of an arbitrator.  The arbitrator selected shall conduct the arbitration proceeding.  All 

issues which relate to the controversy or dispute shall be resolved in the arbitration, which shall 

be final and binding provided that in any arbitration the arbitrator shall be bound by and follow 

the substantive laws of Maine.  The arbitration hearing shall be conducted in Maine and shall not 

exceed two days unless agreed by the parties or ordered by the arbitrator.  The parties shall 

equally share the costs and fees of the arbitrator, but shall otherwise bear their own costs of 

arbitration except that if the arbitrator determines that either party has acted unreasonably or in 

bad faith, the arbitrator may require that party to reimburse the other party for its reasonable 

costs, including but not limited to arbitration costs and reasonable attorney’s fees.   

.   

   

In any binding arbitration between the Owner and the Contractor, the Owner may elect to 

consolidate related claims between the Owner and the Designer, in which case the selection of the 

arbitrator shall also be subject to approval of the Designer.”  

 

 

8. ARTICLE 43: COMPLETION TIME AND LIQUIDATED DAMAGES 

The Owner shall be entitled to actual damages if Owner’s actual damages exceed the liquidated 

damages provided by Article 43 of the General Conditions.      



 

3-B Supplementary Conditions Page 4 of 6  

 

SECTION 3 - B 

 

EXHIBIT A   

PARTIAL LIEN WAIVER 

 

The undersigned, ____________________________ as Contractor under a Contract by and between 

the undersigned and the York School Department (“Owner”), has furnished or caused to be 

furnished labor or materials, or both, for the premises owned by Owner and located on or about  

York Middle School Window Replacement Phase 2 Project, York, ME (“Premises”); and 

 

The undersigned hereby certifies to the Owner that through the date set forth below, the sum of $ 

_____________ is now due and payable to the undersigned, with retainage due but not yet payable, in the 

amount of $ ____________ and with a balance of $ ____________ due upon completion (or as it 

becomes due) of the Contract by and between the undersigned and Owner, and 

 

The undersigned certifies to the Owner that all subcontractors or suppliers of labor, services, material or 

equipment used, engaged or employed by the undersigned directly or indirectly, have been paid in full, or 

shall immediately be paid in full from the payment requisition submitted to Owner herewith, with respect 

to the labor materials furnished to the Premises through the date set forth below; and 

 

The undersigned further certifies that the attached hereto are partial Lien Waivers obtained by the 

undersigned from all subcontractors or suppliers for whose work or materials partial payment is to be 

made from the payment requisition submitted herewith or who are otherwise entitled to payment and the 

undersigned hereby agrees to indemnify and hold Owner harmless from any and all claims by any party 

whatsoever in connection with the labor or materials furnished, caused to be furnished or intended to be 

furnished by or on behalf of the undersigned through the date set forth below; and 

 

The undersigned does hereby acknowledge full performance by the Owner of all obligations due or owing 

to the undersigned in connection with the Premises and the project through the date set forth below; does 

hereby release the Owner of all claims, demands and actions arising out or in connection with the 

Premises and project through the date set forth below; and does hereby waive and release any lien or right 

to lien the Premises, including any building improvements, on account of any and all labor or materials, 

or both furnished for or incorporated into the Premises through the date set forth below. 

 

Dated  Dated 

   

   

Witness  Contractor 

   

   

State of Maine   

County of _____________   

   

Then personally appeared before me the above-named Contractor and acknowledged the foregoing 

to be a free act and deed. 

   

  Notary Public 

   

Dated  Print Name 

 

Note: This Partial Lien Waiver and all attached Partial Lien Waivers from subcontractors and suppliers 

must be dated not more than ten (10) days before Contractor’s payment requisition. 
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SECTION 3 - B 

 

EXHIBIT B 

PARTIAL LIEN WAIVER 

(Subcontractor and Suppliers) 

 

The undersigned, ____________________________ pursuant to a Contract or Agreement with 

_______________ (“Contractor”), has furnished or caused to be furnished labor or materials, or both, for 

the premises owned by the York School Department and located on or about the York Middle School 

Window Replacement Phase 2 Project, York, ME (“Premises”); and 

 

The undersigned hereby certifies to the Owner that through the date set forth below, the sum of $ 

_____________ is now due and payable to the undersigned, with retainage due but not yet payable, in the 

amount of $ ____________ and with a balance of $ ____________ due upon completion (or as it 

becomes due) of the Contract or Agreement with the Contractor; and upon receipt of the sums now due 

the undersigned shall and does hereby release the Contractor from all claims, demands and actions on 

account of labor or materials to or for the Premises through the date set forth below; and  

 

The undersigned certifies to the Owner that all Contractor that all subcontractors or suppliers of labor, 

services, material or equipment used, engaged or employed by the undersigned directly or indirectly, have 

been paid in full, or otherwise satisfied with respect to labor or materials furnished to the Premises 

through the date set forth below; and the undersigned hereby agrees to indemnify and hold the Owner and 

Contractor harmless from any and all claims by any party whatsoever in connection with the labor or 

materials furnished by the undersigned; and 

 

The undersigned does hereby acknowledge full performance by the Owner of all obligations due or owing 

to the undersigned in connection with the Premises and the project through the date set forth below; does 

hereby release the Owner of all claims, demands and actions arising out or in connection with the 

Premises and project through the date set forth below; and does hereby waive and release any lien or right 

to lien the Premises, including any building improvements, on account of any and all labor or materials, 

or both furnished for or incorporated into the Premises through the date set forth below. 

 

 

Dated  Dated 

   

   

Witness  Subcontractor / Supplier 

   

   

  By:  Its 

 

 

Note: This Partial Lien Waiver and all attached Partial Lien Waivers from subcontractors and suppliers 

must be dated not more than ten (10) days before Contractor’s payment requisition.    
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following:  

1. Work covered by the Contract Documents.  

2. Type of the Contract.  

3. Work schedule.  

4. Work under other contracts.  

5. Owner-furnished products.  

6. Owner's occupancy requirements.  

7. Specification formats and conventions.  

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  York Middle School Window Replacement Phase 2. 

1. Project Location:  York, Maine.  

B. Owner:  York School District. 

C. Architect:  Harriman, Auburn Business Park, 46 Harriman Drive, Auburn, ME 04210. 

1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 WORK SCHEDULE 

A. Schedule:  

1. Work may begin on June 20, 2024 and all work shall be substantially complete on or 

before August 19, 2024. 

B. Do not disturb adjacent spaces during hours of operation.   

C. Time:  The term “day” as used in the Contract Documents shall mean calendar day unless 

otherwise specifically defined. 

1.6 OWNER-FURNISHED PRODUCTS 

A. Owner will furnish products indicated and/or as specified.  The Work includes providing 

support systems to receive Owner's equipment. 

1. Contractor is responsible for protecting Owner-furnished items from damage during 

storage and handling, including damage from exposure to the elements. 

2. Contractor shall install and otherwise incorporate Owner-furnished items into the Work. 
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1.7 OWNER'S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and premises during entire construction period 

with the exception of areas under construction.  Cooperate with Owner during construction 

operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to 

interfere with Owner's day-to-day operations.  Maintain existing exits, unless otherwise 

indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72  hours' notice to Owner of activities that will affect Owner's 

operations. 

1.8 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 

CSI/CSC's "MasterFormat" numbering system. 

1. Section Identification:  The Specifications use Section numbers and titles to help cross-

referencing in the Contract Documents.  Sections in the Project Manual are in numeric 

sequence; however, the sequence is incomplete because all available Section numbers are 

not used.  Consult the table of contents at the beginning of the Project Manual to 

determine numbers and names of Sections in the Contract Documents. 

2. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in 

the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations.  

These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 

Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  

Words implied, but not stated, shall be inferred as the sense requires.  Singular words 

shall be interpreted as plural, and plural words shall be interpreted as singular where 

applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  

Requirements expressed in the imperative mood are to be performed by Contractor.  

Occasionally, the indicative or subjunctive mood may be used in the Section Text for 

clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 

others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, 

are implied where a colon (:) is used within a sentence or phrase.   
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1.9 MISCELLANEOUS PROVISIONS 

A. Material safety data sheets shall be made available in accordance with OSHA requirements. 

B. No asbestos containing materials shall be used in the work. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used)  

END OF SECTION 011000            
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SECTION 013300 - SUBMITTAL PROCEDURES (2023) 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 

requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

B. Related Requirements: 

1. Division 01 to 33 Sections for specific requirements for submittals in those Sections. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require Architect's 

responsive action.  Action submittals are those submittals indicated in individual Specification 

Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 

require Architect's responsive action. Submittals may be rejected for not complying with 

requirements. Informational submittals are those submittals indicated in individual Specification 

Sections as "informational submittals." 

C. File Transfer Protocol (FTP):  Communications protocol that enables transfer of files to and from 

another computer over a network and that serves as the basis for standard Internet protocols.  An 

FTP site is a portion of a network located outside of network firewalls within which internal and 

external users are able to access files. 

D. Portable Document Format (PDF):  An open standard file format used for representing documents 

in a device-independent and display resolution-independent fixed-layout document format. 

1.4 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Architect's Electronic Document Files:  Copies of the Contract Drawings in electronic format will 

be made available by the Architect to those requesting same in accordance with the “Agreement 

Between Harriman (Architect & Engineer of Record) and Owner or Contractor for Release of 

Electronic Documents” form attached to the end of this section.  Agreement form shall be filled 

out and signed by each party requesting electronic documents before electronic media is released 

to them. 

B. Coordination:  Coordinate preparation and processing of submittals with performance of 

construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, 

and related activities that require sequential activity. 

2. Submit all submittal items required for each specification section concurrently. 
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3. Submit action submittals and informational submittals required by the same Specification 

Section as separate packages under separate transmittals. 

4. Coordinate transmittal of different types of submittals for related parts of the Work so 

processing will not be delayed because of need to review submittals concurrently for 

coordination. 

a. Architect reserves the right to withhold action on a submittal requiring coordination 

with other submittals until related submittals are received. 

5. No products shall be incorporated into the work unless they have been approved by the 

Contractor and Architect. No work will be paid for until required submittals for applicable 

work have been submitted and approved. 

C. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction Progress 

Documentation" for list of submittals and time requirements for scheduled performance of related 

construction activities. 

D. Processing Time:  Allow time for submittal review, including time for resubmittals, as follows.  

Time for review shall commence on Architect's receipt of submittal. No extension of the Contract 

Time will be authorized because of failure to transmit submittals enough in advance of the Work 

to permit processing, including resubmittals. 

1. Initial Review:  Allow 14 calendar days minimum for initial review of each submittal.  

Allow additional time if coordination with subsequent submittals is required. Architect will 

advise Contractor when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner as 

initial submittal. 

3. Resubmittal Review:  Allow 14 calendar days minimum for review of each resubmittal. 

4. Sequential Review:  Where sequential review of submittals by Architect's consultants, 

Owner, or other parties is indicated, allow 21 calendar days minimum for initial review of 

each submittal. 

E. Electronic Submittals:  Architect is using Newforma software to process electronic 

submittals. Submittals must be sent for review individually (one submittal per email). Identify 

and incorporate information in each electronic submittal file as follows: 

1. Assemble complete submittal package into single files incorporating submittal 

requirements of a single specification section and transmittal form. 

a. Provide a separate transmittal form for Product Data, a separate transmittal form for 

Shop Drawings, and a separate transmittal form for Informational Submittals 

required by each Specification Section. 

b. Maximum File Size:  A single file size, up to 18 MB can be received. Contact 

Architect for instructions if file exceeds 18 MB. 

c. For each transmittal, attach one single PDF only. Where multiple PDFs are required 

for a transmittal, utilize a combine feature to merge the PDFs into a single PDF. 

1) Unacceptable Formats:  In order to process the transmittals in Newforma, the 

single PDF file protocol must be followed. Transmittals zip files or grouped 

PDFs cannot be electronically processed and will be returned without action 

for correction and resubmittal. 

2) Submittals will be returned without action for correction and resubmittal if: 

a) Submittal does not have an electronic Transmittal Form. 

b) Multiple specification sections are contained within a single 

Transmittal form.  Submittals must be separated into individual 

Specification Sections.      

c) Submittal does not include the Contractors’ signed reviewed stamp 
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2. Name file with submittal number or other unique identifier, including revision identifier. 

a. File name shall use project identifier and Specification Section number followed by 

a dash and then a sequential number (e.g., LNHS-061000-01).  Resubmittals shall 

include an alphabetic suffix after another dash (e.g., LNHS-061000-01-A). 

3. Provide means for insertion to permanently record Contractor's review and approval 

markings and action taken by Architect. 

4. Transmittal Form for Electronic Submittals:  Use electronic form acceptable to Owner, 

containing the following information: 

a. Project name. 

b. Date. 

c. Name and address of Architect. 

d. Name of Contractor. 

e. Name of firm or entity that prepared submittal. 

f. Names of subcontractor, manufacturer, and supplier. 

g. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 

decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 

shall include an alphabetic suffix after another decimal point (e.g., 

061000.01.A). 

h. Specification Section number and title. 

i. Drawing number and detail references, as appropriate. 

j. Location(s) where product is to be installed, as appropriate. 

k. Related physical samples submitted directly. 

l. Indication of full or partial submittal. 

m. Other necessary identification. 

F. Options:  Identify options requiring selection by Architect. 

G. Deviations and Additional Information:  On an attached separate sheet, prepared on Contractor's 

letterhead, record relevant information, requests for data, revisions other than those requested by 

Architect on previous submittals, and deviations from requirements in the Contract Documents, 

including minor variations and limitations.  Include same identification information as related 

submittal. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block and clearly indicate extent of 

revision. 

3. Resubmit submittals until they are marked with appropriate notation from Architect's 

action stamp. 

I. Architect will return all processed submittals through the Newforma file transfer procedure.  

Contractor will be responsible for incorporating the processed submittals into their file 

management systems as appropriate.  

J. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities.  Show distribution on transmittal forms. 

K. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final action 

submittals that are marked with appropriate notation from Architect's action stamp. 
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PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by individ-

ual Specification Sections.  Types of submittals are indicated in individual Specification Sections. 

1. Submit electronic submittals by either of the following methods: 

a. Via email as PDF electronic file to constructadmin@harriman.com . 

1) Architect will return annotated file.  Annotate and retain one copy of file as 

an electronic Project record document file. 

b.      Post electronic submittals as PDF electronic files directly to Architect's FTP site 

specifically established for Project. 

1) Architect will return annotated file.  Annotate and retain one copy of file as 

an electronic Project record document file. 

2. Certificates and Certifications Submittals:  Provide a statement that includes signature of 

entity responsible for preparing certification.  Certificates and certifications shall be signed 

by an officer or other individual authorized to sign documents on behalf of that entity. 

a. Provide a digital signature with digital certificate on electronically submitted certif-

icates and certifications where indicated. 

B. Product Data:  Collect information into a single submittal for each element of construction and 

type of product or equipment. 

1. If information must be specially prepared for submittal because standard published data 

are not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Standard color charts. 

d. Statement of compliance with specified referenced standards. 

e. Testing by recognized testing agency. 

f. Application of testing agency labels and seals. 

g. Notation of coordination requirements. 

h. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams showing factory-installed wiring. 

b. Printed performance curves. 

c. Operational range diagrams. 

d. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

5. Submit Product Data before or concurrent with Samples. 

6. Submit Product Data in the following format: 

a. PDF electronic file. 

7. Do not submit Material Safety Data Sheets (MSDSs). 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 

following information, as applicable: 

a. Dimensions. 

b. Identification of products. 

mailto:submittals@harriman.com
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c. Schedules. 

d. Compliance with specified standards. 

e. Notation of coordination requirements. 

f. Notation of dimensions established by field measurement. 

g. Relationship and attachment to adjoining construction clearly indicated. 

h. Seal and signature of professional engineer if specified. 

2. Submit Shop Drawings in the following format: 

a. PDF electronic file. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 

characteristics with other elements and for a comparison of these characteristics between 

submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 

in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 

b. Product name and name of manufacturer. 

c. Sample source. 

d. Number and title of applicable Specification Section. 

e. Specification paragraph number and generic name of each item. 

3. For projects where electronic submittals are required, provide corresponding electronic 

submittal of Sample transmittal, digital image file illustrating Sample characteristics, and 

identification information for record. 

4. Disposition:  Maintain sets of approved Samples at Project site, available for quality-

control comparisons throughout the course of construction activity.  Sample sets may be 

used to determine final acceptance of construction associated with each set. 

a. Samples that may be incorporated into the Work are indicated in individual 

Specification Sections.  Such Samples must be in an undamaged condition at time 

of use. 

b. Samples not incorporated into the Work, or otherwise designated as Owner's 

property, are the property of Contractor. 

5. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 

sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, pattern, 

texture, or similar characteristics are required to be selected from manufacturer's 

product line.  Architect will return submittal with options selected. 

6. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 

from same material to be used for the Work, cured and finished in manner specified, and 

physically identical with material or product proposed for use, and that show full range of 

color and texture variations expected.  Samples include, but are not limited to, the 

following:  partial sections of manufactured or fabricated components; small cuts or 

containers of materials; complete units of repetitively used materials; swatches showing 

color, texture, and pattern; color range sets; and components used for independent testing 

and inspection. 

a. Number of Samples:  Submit two sets of Samples.  Architect will retain one Sample 

sets; remainder will be returned. 

1) Submit a single Sample where assembly details, workmanship, fabrication 

techniques, connections, operation, and other similar characteristics are to be 

demonstrated. 
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2) If variation in color, pattern, texture, or other characteristic is inherent in 

material or product represented by a Sample, submit at least three sets of 

paired units that show approximate limits of variations. 

E. Product Schedule:  As required in individual Specification Sections, prepare a written summary 

indicating types of products required for the Work and their intended location.  Include the 

following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract 

Documents or assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable. 

3. Number and name of room or space. 

4. Location within room or space. 

5. Submit product schedule in the following format: 

a. PDF electronic file. 

F. Coordination Drawing Submittals:  Comply with requirements specified in Section 013100 

"Project Management and Coordination." 

G. Contractor's Construction Schedule:  Comply with requirements specified in Section 013200 

"Construction Progress Documentation." 

H. Application for Payment and Schedule of Values:  Comply with requirements specified in 

Section 012900 "Payment Procedures." 

I. Test and Inspection Reports and Schedule of Tests and Inspections Submittals:  Comply with 

requirements specified in Section 014000 "Quality Requirements." 

J. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements specified 

in Section 017700 "Closeout Procedures." 

K. Maintenance Data:  Comply with requirements specified in Section 017823 "Operation and 

Maintenance Data." 

L. Qualification Data:  Prepare written information that demonstrates capabilities and experience of 

firm or person.  Include lists of completed projects with project names and addresses, contact 

information of architects and owners, and other information specified. 

M. Welding Certificates:  Prepare written certification that welding procedures and personnel comply 

with requirements in the Contract Documents.  Submit record of Welding Procedure Specification 

and Procedure Qualification Record on AWS forms.  Include names of firms and personnel 

certified. 

N. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying that 

Installer complies with requirements in the Contract Documents and, where required, is 

authorized by manufacturer for this specific Project. 

O. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead certifying that 

manufacturer complies with requirements in the Contract Documents.  Include evidence of 

manufacturing experience where required. 
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P. Product Certificates:  Submit written statements on manufacturer's letterhead certifying that 

product complies with requirements in the Contract Documents. 

Q. Material Certificates:  Submit written statements on manufacturer's letterhead certifying that 

material complies with requirements in the Contract Documents. 

R. Material Test Reports:  Submit reports written by a qualified testing agency, on testing agency's 

standard form, indicating and interpreting test results of material for compliance with 

requirements in the Contract Documents. 

S. Product Test Reports:  Submit written reports indicating that current product produced by 

manufacturer complies with requirements in the Contract Documents.  Base reports on evaluation 

of tests performed by manufacturer and witnessed by a qualified testing agency, or on 

comprehensive tests performed by a qualified testing agency. 

T. Research Reports:  Submit written evidence, from a model code organization acceptable to 

authorities having jurisdiction, that product complies with building code in effect for Project.  

Include the following information: 

1. Name of evaluation organization. 

2. Date of evaluation. 

3. Time period when report is in effect. 

4. Product and manufacturers' names. 

5. Description of product. 

6. Test procedures and results. 

7. Limitations of use. 

U. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of tests performed before installation 

of product, for compliance with performance requirements in the Contract Documents. 

V. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on testing 

agency's standard form, indicating and interpreting results of compatibility tests performed before 

installation of product.  Include written recommendations for primers and substrate preparation 

needed for adhesion. 

W. Field Test Reports:  Submit written reports indicating and interpreting results of field tests 

performed either during installation of product or after product is installed in its final location, for 

compliance with requirements in the Contract Documents. 

X. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 

performance and design criteria, list of applicable codes and regulations, and calculations.  

Include list of assumptions and other performance and design criteria and a summary of loads.  

Include load diagrams if applicable.  Provide name and version of software, if any, used for 

calculations.  Include page numbers. 

Y. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner at end of the 

project; do not submit to Architect.  Maintain copy at the site for the duration of the construction. 

1. Architect will not review submittals that include MSDSs and will return them. 
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2.2 DELEGATED-DESIGN SERVICES 

A. Performance and Design Criteria:  Where professional design services or certifications by a 

design professional are specifically required of Contractor by the Contract Documents, provide 

products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 

a written request for additional information to Architect. 

B. Delegated-Design Services Certification:  In addition to Shop Drawings, Product Data, and other 

required submittals, submit digitally signed PDF electronic file paper copies of certificate, signed 

and sealed by the responsible design professional, for each product and system specifically 

assigned to Contractor to be designed or certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 

Contract Documents.  Include list of codes, loads, and other factors used in performing 

these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 

other Work of the Contract and for compliance with the Contract Documents.  Note corrections 

and field dimensions.  Contractor to mark submittal with their  approval stamp before submitting 

to Architect. 

1. The Contractor shall review submittals for completeness and compliance with the Contract 

Documents.  If submittal contains substitutions, Contractor shall process substitutions in 

accordance with Division 01 Section “Substitutions and Product Options,” and not part of 

specified Shop Drawings or Product Data submittals.  Contractor is responsible for keeping 

Subcontractors on time with the submittal schedule.  If the Contractor submits submittals 

that are repeatedly rejected, requiring the Architect to perform multiple reviews of the same 

submittal because of the failure to properly prepare and complete the submittals: 

a. Owner will compensate Architect for such additional services. 

b. Owner will deduct the amount of such compensation from the final payment to the 

Contractor. 

B. Project Closeout and Maintenance Material Submittals:  See requirements in Section 017700 

"Closeout Procedures." 

C. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 

and location, submittal number, Specification Section title and number, name of reviewer, date 

of Contractor's approval, and statement certifying that submittal has been reviewed, checked, and 

approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's submittal stamp and 

will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 

revisions required, and return it.  Architect will stamp each submittal with an appropriate mark to 

indicate status.   
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1. The Architect’s marking of “Reviewed, Furnish as Corrected or similar verbiage means 

submittal has been reviewed for general conformance to the contract documents only and 

does not mean unqualified acceptance. The Contractor is fully responsible for compliance 

with the contract documents. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 

return it if it does not comply with requirements.  Architect will forward each submittal to 

appropriate party. 

D. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Architect. 

E. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review. 

F. Submittals not required by the Contract Documents will be returned by the Architect without 

action.  

END OF SECTION 013300  
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected portions of building or structure. 

1.3 DEFINITIONS 

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless 

indicated to be removed and salvaged or removed and reinstalled. 

B. Remove and Salvage:  Carefully detach from existing construction, in a manner to prevent 

damage, and deliver to Owner. 

C. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall 

where indicated. 

D. Existing to Remain:  Existing items of construction that are not to be permanently removed and 

that are not otherwise indicated to be removed, removed and salvaged, or removed and 

reinstalled. 

1.4 MATERIALS OWNERSHIP  

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 

and their contents, commemorative plaques and tablets, and other items of interest or value to 

Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 FIELD CONDITIONS 

A. Hazardous Materials:  It is not expected that hazardous materials will be encountered in the 

Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
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2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Architect and Owner.  Hazardous materials will be removed by Owner under a separate 

contract. 

PART 2 - EXECUTION 

2.1 EXAMINATION 

A. When unanticipated mechanical, electrical, or structural elements that conflict with intended 

function or design are encountered, investigate and measure the nature and extent of conflict.  

Promptly submit a written report to Architect. 

2.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

A. Existing Services/Systems to Remain:  Maintain services/systems indicated to remain and 

protect them against damage. 

2.3 SELECTIVE DEMOLITION, GENERAL 

A. General:  Demolish and remove existing construction only to the extent required by new 

construction and as indicated.  Use methods required to complete the Work within limitations of 

governing regulations and as follows: 

1. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use 

cutting methods least likely to damage construction to remain or adjoining construction.  

Use hand tools or small power tools designed for sawing or grinding, not hammering and 

chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to 

remain. 

2. Cut or drill from the exposed or finished side into concealed surfaces to avoid marring 

existing finished surfaces. 

3. Remove decayed, vermin-infested, or otherwise dangerous or unsuitable materials and 

promptly dispose of off-site. 

4. Dispose of demolished items and materials promptly. 

B. Removed and Reinstalled Items: 

1. Clean and repair items to functional condition adequate for intended reuse. 

2. Protect items from damage during transport and storage. 

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling 

during selective demolition.  When permitted by Architect, items may be removed to a suitable, 

protected storage location during selective demolition and reinstalled in their original locations 

after selective demolition operations are complete. 

2.4 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

A. Resilient Floor Coverings:  Remove floor coverings and adhesive according to 

recommendations in RFCI's "Recommended Work Practices for the Removal of Resilient Floor 

Coverings." 
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2.5 DISPOSAL OF DEMOLISHED MATERIALS 

A. General:  Except for items or materials indicated to be reused, salvaged, reinstalled, or 

otherwise indicated to remain Owner's property, remove demolished materials from Project site. 

1. Do not allow demolished materials to accumulate on-site. 

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

3. Remove debris from elevated portions of building by chute, hoist, or other device that 

will convey debris to grade level in a controlled descent. 

B. Burning:  Do not burn demolished materials. 

C. Disposal:  Transport demolished materials off Owner's property and legally dispose of them. 

2.6 CLEANING 

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 

demolition operations.  Return adjacent areas to condition existing before selective demolition 

operations began. 

PART 3 - EXECUTION – NOT USED 

END OF SECTION 024119         
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SECTION 079200 – JOINT SEALANTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes joint sealants for the following applications, including those specified by 

reference to this Section: 

 Exterior joints in the following vertical surfaces and horizontal nontraffic surfaces: 

a. Joints between different materials listed above. 

b. Perimeter joints between materials listed above and frames of doors, windows and 

louvers. 

c. Other joints as indicated. 

 Interior joints in the following vertical surfaces and horizontal nontraffic surfaces: 

a. Perimeter joints of exterior openings where indicated. 

b. Other joints as indicated. 

B. Related Sections include the following: 

 Division 07 Section "Sheet Metal Flashing and Trim" for sealing joints related to flashing 

and sheet metal for roofing. 

1.3 PERFORMANCE REQUIREMENTS 

A. Provide joint sealants that have been produced and installed to establish and maintain watertight 

and airtight continuous seals without causing staining or deterioration of joint substrates. 

B. Provide joint sealants for interior applications that establish and maintain airtight and water- 

resistant continuous joint seals without staining or deteriorating joint substrates. 

1.4 SUBMITTALS 

A. Product Data: For each joint-sealant product indicated. 

 Include manufacturer's installation instructions. 

B. Samples for Selection: Manufacturer's color charts consisting of strips of cured sealants 

showing the full range of colors available for each product exposed to view. 

C. Joint-Sealant Schedule: Include the following information: 

 Joint-sealant application, joint location, and designation. 

 Joint design, including width and depth of joint sealant, and backer rod or bond-breaker 

size and location. 

 Joint-sealant manufacturer and product name. 

 Joint-sealant formulation. 
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 Joint-sealant color. 

 Primer for each substrate type. 

 Solvent wipe cleaner for each substrate type. 

 For sealants and sealant primers used inside the weatherproofing system, including 

printed statement of VOC content. 

1.5 QUALITY ASSURANCE 

A. Installer Qualifications: Engage an experienced Installer who has completed joint sealant 

applications similar in materials, design, and extent to that indicated for Project that have 

resulted in construction with a record of successful in-service performance. 

B. Source Limitations: Obtain each type of joint sealant through one source from a single 

manufacturer. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Deliver materials to Project site in original unopened containers or bundles with labels 

indicating manufacturer, product name and designation, color, expiration period for use, 

shelf/pot life, curing time, and mixing instructions for multi-component materials. 

B. Store and handle materials in compliance with manufacturer's recommendations to prevent their 

deterioration or damage due to moisture, high or low temperatures, contaminants, or other 

causes. 

C. Remove and replace materials, at no cost to Owner, that cannot be applied within their stated 

shelf life. 

1.7 PROJECT CONDITIONS 

A. Environmental Conditions: Do not proceed with installation of joint sealants under the 

following conditions: 

 When ambient and substrate temperature conditions are outside limits permitted by joint- 

sealant manufacturer or are below 40 deg F. 

 When joint substrates are wet. 

 Where joint widths are less than those allowed by joint-sealant manufacturer for 

applications indicated. 

 Contaminants capable of interfering with adhesion have not yet been removed from joint 

substrates. 

B. Joint Width Conditions: Do not proceed with installation of joint sealants where joint widths are 

less than allowed by joint sealant manufacturer for application indicated. 

C. Joint Substrate Conditions: Do not proceed with installation of joint sealants until contaminants 

capable of interfering with their adhesion are removed from joint substrates. 
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1.8 SEQUENCING AND SCHEDULING 

A. Coordinate Work of this Section with interfacing and adjoining Work for proper sequencing of 

each installation to ensure a weathertight installation. 

PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. Products: Subject to compliance with requirements, provide one of the products listed in other 

Part 2 articles. 

2.2 MATERIALS, GENERAL 

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible 

with one another and with joint substrates under conditions of service and application, as 

demonstrated by sealant manufacturer, based on testing and field experience. 

B. Exposed Joint Sealants: Products exposed to view in interior public areas shall be paintable. 

Mechanical, electrical and elevator machine rooms are not considered public spaces. 

C. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range. 

2.3 JOINT SEALANTS 

A. VOC Content of Sealants and Primers: 

 Exterior Sealants and Primers: Provide exterior sealants and sealant primers that comply 

with the following limits for VOC content when calculated according to South Coast Air 

Quality Management District Rule No. 1168: 

a. Architectural Sealants: 250 g/L. 

 Sealant Primers, Porous: 775 g/L. 

 Interior Sealants and Primers: Provide interior sealants and sealant primers that comply 

with the following limits for VOC content when calculated according to South Coast Air 

Quality Management District Rule No. 1168: 

a. Sealants: 

1) Architectural: 250 g/L. 

b. Sealant Primers: 

1) Architectural, Nonporous: 250 g/L 

2) Architectural, Porous: 775 g/L. 

3) Other: 750 g/L. 

B. Type 1 - General Purpose Exterior Sealant: Polyurethane; ASTM C920, Type S, Grade NS, 

Class 25; single component. 

 Products: 

a. Sonolastic NP-1; Sonneborn, Division of ChemRex Inc. 

b. Dymonic; Tremco. 

c. Sikaflex-1a; Sika Corporation, Inc. 

d. Dynatrol 1; Pecora Corporation. 

e. Vulkem 116; Tremco. 
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C. Type 2 - General Purpose Exterior Sealant: Single-component, nonsag, neutral-curing silicone 

joint sealant; ASTM C 920, Type S, Grade NS, Class 50, for Use NT. Shall be no staining on 

granite, precast concrete and brick per ASTM C 1248. 

 Products: 

a. Dow Corning Corporation; 795. 

b. GE Advanced Materials - Silicones; SilPruf NB SCS9000. 

c. Pecora Corporation; 864NST. 

d. Tremco Incorporated; Spectrem 3. 

D. Type 3 - General Purpose Interior Sealant: Acrylic emulsion latex; ASTM C834, single 

component, paintable. 

 Products: 

a. Tremflex 834; Tremco. 

b. AC-20; Pecora Corporation. 

c. Chem-Calk 600; Bostik Findley.  

2.4 JOINT-SEALANT BACKING 

A. General: Provide sealant backings (backer rods) of material and type that are nonstaining; are 

compatible with joint substrates, sealants, primers, and other joint fillers; and are approved for 

applications indicated by sealant manufacturer based on field experience and laboratory testing. 

B. Plastic Foam Joint Fillers (Backer Rod): ASTME C 1330, Type C, preformed, compressible, 

resilient, nonstaining, nonwaxing, nonextruding strips of flexible plastic foam of material 

indicated below and of size, shape, and density to control sealant depth and otherwise contribute 

to producing optimum sealant performance: 

 Closed-cell polyethylene foam, nonabsorbent to liquid water and gas, nonoutgassing in 

unruptured state. 

C. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant 

manufacturer for preventing sealant from adhering to rigid, inflexible joint-filler materials or 

joint surfaces at back of joint where such adhesion would result in sealant failure. Provide self- 

adhesive tape where applicable. 

2.5 MISCELLANEOUS MATERIALS 

A. Primer: Material recommended by joint-sealant manufacturer where required for adhesion of 

sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 

tests and field tests. 

B. Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants 

and sealant backing materials, free of oily residues or other substances capable of staining or 

harming joint substrates and adjacent nonporous surfaces in any way, and formulated to 

promote optimum adhesion of sealants to joint substrates. 

C. Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 

adjacent to joints. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine joints indicated to receive joint sealants, with Installer present, for compliance with 

requirements for joint configuration, installation tolerances, and other conditions affecting joint- 

sealant performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to 

comply with joint-sealant manufacturer's written instructions and the following requirements: 

 Remove all foreign material from joint substrates that could interfere with adhesion of 

joint sealant, including dust, paints (except for permanent, protective coatings tested and 

approved for sealant adhesion and compatibility by sealant manufacturer), old joint 

sealants, oil, grease, waterproofing, water repellents, water, surface dirt, and frost. 

 Clean concrete, masonry, unglazed surfaces of ceramic tile, and similar porous joint 

substrate surfaces by brushing, grinding, blast cleaning, mechanical abrading, or a 

combination of these methods to produce a clean, sound substrate capable of developing 

optimum bond with joint sealants. Remove loose particles remaining after cleaning 

operations above by vacuuming or blowing out joints with oil-free compressed air. 

 Remove laitance and form-release agents from concrete. 

 Clean metal, glass, porcelain enamel, glazed surfaces of ceramic tile, and other 

nonporous surfaces with chemical cleaners or other means that do not stain, harm 

substrates, or leave residues capable of interfering with adhesion of joint sealants. 

B. Joint Priming: Prime joint substrates, where indicated or recommended in writing by joint- 

sealant manufacturer, based on preconstruction joint-sealant-substrate tests or prior experience. 

Apply primer to comply with joint-sealant manufacturer's written instructions. Confine primers 

to areas of joint-sealant bond; do not allow spillage or migration onto adjoining surfaces. 

 Simulated stone and concrete surfaces shall be primed. 

C. Masking Tape: Use masking tape where required to prevent contact of sealant with adjoining 

surfaces that otherwise would be permanently stained or damaged by such contact or by 

cleaning methods required to remove sealant smears. Remove tape immediately after tooling 

without disturbing joint seal. 

3.3 INSTALLATION OF JOINT SEALANTS 

A. General: Comply with joint-sealant manufacturer's written installation instructions for products 

and applications indicated, unless more stringent requirements apply. 

B. Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint 

sealants as applicable to materials, applications, and conditions indicated. 

C. Installation of Sealant Backings (Backer Rods): Install sealant backings to comply with the 

following requirements: 
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 Install sealant backings of type indicated to provide support of sealants during application 

and at position required to produce cross-sectional shapes and depths of installed sealants 

relative to joint widths that allow optimum sealant movement capability. 

a. Do not leave gaps between ends of sealant backings. 

b. Do not stretch, twist, puncture, or tear sealant backings. 

c. Remove absorbent sealant backings that have become wet before sealant 

application and replace them with dry materials. 

 Install bond-breaker tape behind sealants where sealant backings are not used between 

sealants and joint fillers or backs of joints. 

D. Installation of Sealants: Install sealants using proven techniques that result in sealants directly 

contacting and fully wetting joint substrates, completely filling recesses provided for each joint 

configuration, and providing uniform, cross-sectional shapes and depths relative to joint widths 

that allow optimum sealant movement capability. Install sealants at the same time sealant 

backings and primers are installed. 

 Place sealants so they directly contact and fully wet joint substrates. 

 Completely fill recesses in each joint configuration. 

 Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing 

begins, tool sealants according to requirements specified below to form smooth, uniform beads 

of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of 

sealant with sides of joint. 

 Remove excess sealant from surfaces adjacent to joints. 

 Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 

 Provide concave joint configuration per Figure 5A in ASTM C 1193, unless otherwise 

indicated. 

3.4 CLEANING 

A. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 

and with cleaning materials approved in writing by manufacturers of joint sealants and of 

products in which joints occur. 

3.5 PROTECTION 

A. Protect joint sealants during and after curing period from contact with contaminating substances 

and from damage resulting from construction operations or other causes so sealants are without 

deterioration or damage at time of Substantial Completion. If, despite such protection, damage 

or deterioration occurs, cut out and remove damaged or deteriorated joint sealants immediately 

so installations with repaired areas are indistinguishable from original work. 

3.6 JOINT-SEALANT SCHEDULE 

A. Control, Expansion, and Soft Joints between Exterior Simulated Stone Veneer and Adjacent 

Work: Type 2; colors as selected. Prime simulated stone. 
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B. Joints between Exterior Metal Frames, Windows, Trim and Adjacent Work: Type 2; colors as 

selected. 

 Do not use in contact with PVC trim. 

C. Under Exterior Door Thresholds: Type 1. 

D. Exterior Joints for Which No Other Sealant Type is Indicated: Type 3; colors as selected. 

E. Concealed Interior Perimeter Joints of Exterior Openings: Type 1. 

F. Exposed Interior Perimeter Joints of Exterior Openings: Type 4; colors as selected. 

G. Joints between Interior Simulated Stone Veneer and Adjacent Work: Type 2; colors as selected. 

H. Interior Ceramic Tile Expansion, Control, Contraction, and Isolation Joints in Horizontal Traffic 

Surfaces: Type 5; color as selected. 

I. Control and Expansion Joints in Interior Concrete Slabs and Floors Left Exposed: Type 5; 

colors as selected. 

J. Joints between Plumbing Fixtures and Walls and Floors and Between Countertops and Walls: 

Type 4; colors as selected. 

K. Interior Joints for Which No Other Sealant is Indicated: Type 3; colors as selected.   

END OF SECTION 079200      
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SECTION 084523 - FIBERGLASS-SANDWICH-PANEL ASSEMBLIES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes aluminum-framed assemblies incorporating fiberglass-sandwich panels as 

follows: 

1. Wall assemblies. 

B. Related Sections include the following: 

1. Division 07 Section "Joint Sealants" for sealants installed at perimeters of assemblies. 

1.3 PREINSTALLATION MEETINGS 

A. Preinstallation Conference: Conduct conference at Project site. 

1.4 ACTION SUBMITTALS 

A. General:  Submit in accordance with Division 01 Section "Submittal Procedures." 

B. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 

and profiles, and finishes for aluminum components of panel assemblies. 

C. Shop Drawings: For panel assemblies. 

1. Include plans, elevations, sections, details, and attachments to other work. 

2. Include details of provisions for assembly expansion and contraction and for draining 

moisture within the assembly to the exterior. 

D. Delegated-Design Submittal: For panel assemblies indicated to comply with performance 

requirements and design criteria, including analysis data signed and sealed by the qualified 

professional structural engineer responsible for their preparation. 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer and manufacturer. 

B. Product Test Reports: For each fiberglass-sandwich-panel assembly, for tests performed by a 

qualified, independent testing agency.  Reports shall verify that materials meet all performance 

requirements of this specification.  Previously completed test reports will be acceptable if 

current and indicative of products used on this project.  Test reports shall confirm assemblies 

meet or exceed the following: 

1. Burn Extent:  ASTM D 635. 

2. Color Difference:  ASTM D 2244 in accordance with ASTM D 1435. 

3. Impact Strength:  UL 972. 



FIBERGLASS-SANDWICH-PANEL ASSEMBLIES 

 

084523 - 2 

4. Bond Tensile Strength:  ASTM C 297. 

5. Bond Shear Strength:  ASTM D 1002. 

6. Beam Bonding Strength:  ASTM E 72. 

7. Insulation U-Factor:  NFRC 100. 

8. NFRC System U-Factor Certification:  NFRC 700. 

9. Solar Heat Gain Coefficient:  NFRC or Calculations. 

10. Accelerated Aging:  ASTM D 1037. 

11. Flame Spread and Smoke Developed:  ASTM E 84 or UL 723. 

12. Condensation Resistance Factor:  AAMA 1503.1. 

C. Submit proof of regular, independent quality control monitoring under a building code review 

and listing program. 

D. Evaluation Reports: For fiberglass-sandwich-panel assemblies from ICC-ES. 

E. Sample Warranties: For special warranties. 

1.6 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For panel assemblies to include in maintenance manuals. 

1.7 QUALITY ASSURANCE 

A. Manufacturer Qualifications: For fiberglass-sandwich panels, a qualified manufacturer whose 

facilities, processes, and products are monitored by an independent, accredited quality-control 

agency for compliance with applicable requirements in ICC-ES AC04 or ICC-ES AC177.  

Manufacturer of fiberglass-sandwich-panel assemblies shall have continuously fabricated 

assemblies for not less than 10 years and shall show evidence of these materials being 

satisfactorily used on at least 6 projects of similar size, scope and location with at least 5 

projects having successful in-service performance for not less than 10 years. 

B. Installer Qualifications: Entity capable of performing work of this Section and who is 

acceptable to manufacturer; has been in business of erecting translucent panels for not less than 

5 years; and can evidence a record of successful in-service performance. 

C. Professional Engineer Qualifications: A professional structural engineer who is legally qualified 

to practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of kind indicated.  Engineering services are defined as those performed for 

installations of fiberglass-sandwich panel assemblies that are similar to those indicated for this 

Project in material, design, and extent. 

D. Product Options:  Information on Drawings and in Specifications establishes requirements for 

assemblies' aesthetic effects and performance characteristics.  Aesthetic effects are indicated by 

dimensions, arrangements, alignment, and profiles of components and assemblies as they relate 

to sightlines, to one another, and to adjoining construction.  Performance characteristics are 

indicated by criteria subject to verification by one or more methods including testing conducted 

by an independent testing agency and in-service performance. 

1. Do not modify intended aesthetic effects, as judged solely by Architect, except with 

Architect's approval.  If modifications are proposed, submit comprehensive explanatory 

data to Architect for review. 
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1.8 PROJECT CONDITIONS 

A. Field Measurements:  Indicate measurements on Shop Drawings. 

1.9 PRODUCT HANDLING 

A. Store panels on long edge on blocking several inches above ground and under cover to prevent 

warping. 

1.10 WARRANTY 

A. Manufacturer's Special Warranty: Manufacturer agrees to repair or replace fiberglass-sandwich 

panels that exhibit defects in materials or workmanship within specified warranty period. 

1. Defects include, but are not limited to, the following: 

a. Fiberbloom. 

b. Discoloration of exterior face sheet of more than 3.0 units Delta E units when 

measured according ASTM D 2244 at 5 degrees facing south without a protective 

film or coating to ensure long-term color stability.  Color stability shall be 

unaffected by abrasion or scratching. 

c. Delamination of panel face sheets from panel cores. 

2. Warranty Period:  

a. Fiberbloom:  25 years from date of Substantial Completion. 

b. Discoloration of Exterior Face Sheet:  5 years from date of Substantial 

Completion. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Engage a qualified professional structural engineer, as defined in 

Section 014000 "Quality Requirements," to design fiberglass-sandwich-panel assemblies. 

B. Structural Loads: Assemblies shall comply with the requirements of IBC 2009 and the 

following: 

1. Wind Speed and Exposure:  As indicated by structural design data on Drawings. 

2. Wind Pressure for Wall Panels: 

a. Corner Pressures:  Positive 13 lbf/sq. ft. and negative 18 lbf/sq. ft. 

b. Field-of-Building Pressures:  Positive 13 lbf/sq. ft. and negative 15 lbf/sq. ft. 

3. Seismic Loads:  As indicated by earthquake design data on Drawings. 

4. Load Combinations:  Calculate according to requirements of IBC 2009. 

C. Deflection Limits: 

1. Vertical Panel Assemblies: Limited to 1/90 of clear span for each assembly component. 

D. Water Penetration under Static Pressure: Provide panel assemblies that do not evidence water 

penetration through fixed glazing and framing areas when tested according to ASTM E 331 at a 

minimum static-air-pressure difference of 20 percent of positive wind-load design pressure, but 

not less than 15 lbf/sq. ft.. 
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E. Fiberglass-Sandwich-Panel Adhesive:  Shall be heat and pressure resin-type engineered for 

structural sandwich panel use.  Adhesive shall comply with testing requirements specified by 

International Code Council, "Acceptance Criteria for Sandwich Panel Adhesives." 

1. Compatible with facing and core materials. 

2. Tensile Strength:  Not less than 750 psi per ASTM C 297after two exposures to six cycles 

each of the aging conditions prescribed by ASTM D 1037. 

3. Shear Strength:  After exposure to 5 separate aging conditions per ASTM D 1002 shall be 

as follows: 

a. 540 psi at 50 percent relative humidity at 73 deg F. 

b. 182 deg F:  100 psi. 

c. After accelerated aging per ASTM D 1037 at room temperature:  800 psi. 

d. After accelerated aging per ASTM D 1037 at 182 deg F:  250 psi. 

F. Thermal Movements: Allow for thermal movements from ambient- and surface-temperature 

changes. Base calculations on surface temperatures of materials due to both solar heat gain and 

nighttime-sky heat loss. 

1. Temperature Change (Range): 120 deg F, ambient; 180 deg F, material surfaces. 

G. Energy Performance: Provide panel assemblies with performance properties specified, as 

indicated in manufacturer's published test data, based on procedures indicated below and 

certified and labeled according to NFRC:   

1. Thermal Transmittance (U-Factor): Fixed glazing and framing areas shall have U-factor 

of not more than 0.23 Btu/sq. ft. x h x deg F as determined according to NFRC 100. 

2. Solar Heat Gain Coefficient (SHGC): Fixed glazing and framing areas shall have a 

SHGC of no greater than 0.28 as determined according to NFRC 200. 

3. Air Infiltration: Maximum air leakage through fixed glazing and framing areas of 0.01 

cfm/sq. ft. of fixed wall area as determined according to ASTM E 283 at a minimum 

static-air-pressure differential of 6.24 lbf/sq. ft.. 

2.2 FIBERGLASS-SANDWICH-PANEL ASSEMBLIES 

A. Fiberglass-Sandwich-Panel Assemblies: Translucent assemblies that are supported by aluminum 

framing and glazed with fiberglass-sandwich panels. 

1. Products: 

a. Kalwall Corporation; contact: David L'Heureux, (800) 258-9777. 

1) Walls:  Kalwall Translucent Panel System. 

b. Major Industries, Inc.; contact: Mary Kimball (518) 462-4041. 

1) Walls:  Guardian 275. 

2.3 FIBERGLASS-SANDWICH PANELS 

A. Fiberglass-Sandwich Panels: Uniformly colored, translucent, thermoset, fiberglass-reinforced-

polymer face sheets bonded to both sides of a grid core. 

B. Panel Thickness: 2-3/4 inches. 

C. Grid Core: Mechanically interlocked, extruded-aluminum I-beams, with a minimum flange 

width of 7/16 inch. 

1. Extruded Aluminum: ASTM B 221, in alloy and temper recommended in writing by 

manufacturer. 

2. I-Beam Construction: Thermally broken, extruded aluminum. 
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3. Grid Pattern: Inline rectangle, nominal 12 by 24 inches, symmetrical about panel 

centerlines. 

D. Exterior Face Sheet: 

1. Thickness: 0.070 inch. 

2. Color: Crystal.  Thickness shall not vary more than 10 percent. 

3. Protective Weathering Surface:  Integral, embedded-glass erosion barrier.  Plastic film 

overlays are not acceptable. 

E. Interior Face Sheet, Wall Panels: 

1. Thickness: 0.045 inch. 

a. Thickness shall not vary more than 10 percent. 

2. Color: White. 

F. Panel Strength: 

1. Maximum Panel Deflection: 3-1/2 inches when a 4-by-12-foot panel is tested according 

to ASTM E 72 at 34 lbf/sq. ft., with a maximum 0.090-inch set deflection after five 

minutes. 

2. Panel Support Strength: Capable of supporting, without failure, a 300-lbf concentrated 

load when applied to a 3-inch-diameter disk according to ASTM E 661. 

G. Panel Performance: 

1. Self-Ignition Temperature: 650 deg F or more according to ASTM D 1929. 

2. Smoke-Developed Index: 450 or less according to ASTM E 84, or 75 or less according to 

ASTM D 2843. 

3. Combustibility Classification: Class CC1 based on testing according to ASTM D 635. 

4. Color Change: Not more than 3.0 units Delta E, when measured according to 

ASTM D 2244, after outdoor weathering compliant with procedures in ASTM D 1435. 

a. Outdoor Weathering Conditions: Sixty months in southern Florida. 

2.4 ALUMINUM FRAMING SYSTEMS 

A. Components: Manufacturer's standard extruded-aluminum members of thickness required and 

reinforced as required to support imposed loads. 

1. Construction: Thermally broken, extruded aluminum. 

B. Aluminum: Alloy and temper recommended in writing by manufacturer for type of use and 

finish indicated. 

1. Sheet and Plate: ASTM B 209. 

2. Extruded Bars, Rods, Profiles, and Tubes: ASTM B 221. 

3. Extruded Structural Pipe and Tubes: ASTM B 429. 

4. Structural Profiles: ASTM B 308. 

C. Brackets and Reinforcements: Manufacturer's standard high-strength aluminum with 

nonstaining, nonferrous shims for aligning skylight components. 

D. Fasteners and Accessories: Manufacturer's standard, corrosion-resistant, nonstaining, and 

nonbleeding fasteners and accessories; compatible with adjacent materials. 

1. At closures, retaining caps, or battens, use ASTM A 193, 300 series stainless-steel 

screws. 
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2. Use self-locking devices where fasteners are subject to loosening or turning out from 

thermal and structural movements, wind loads, or vibration. 

3. At movement joints, use slip-joint linings, spacers, and sleeves of material and type 

recommended in writing by manufacturer. 

E. Concrete and Masonry Inserts: Hot-dip galvanized cast-iron, malleable-iron, or steel inserts 

complying with ASTM A 123 or ASTM A 153requirements. 

F. Anchor Bolts: ASTM A 307, Grade A, hot-dip zinc coating, ASTM A 153/A 153M, Class C. 

G. Concealed Flashing: Corrosion-resistant, nonstaining, nonbleeding flashing compatible with 

adjacent materials. 

H. Exposed Flashing and Closures: Aluminum sheet not less than 0.040 inch thick, finished to 

match framing. 

I. Custom Flashing at Tower Corners:  Custom bent, aluminum sheet flashing, not less than 0.063 

inch thick, by fiberglass-sandwich-panel assemblies; flashing finished to match framing. 

J. Framing Gaskets: Manufacturer's standard. 

K. Frame-System Sealants: As recommended in writing by manufacturer. 

1. Sealants used inside the weatherproofing system shall comply with the requirements of 

the South Coast Air Quality Management District (SCAQMD) Rule No. 1168 as follows: 

a. Architectural Sealants: 250 g/L. 

b. Sealant Primers: 

1) Architectural, Nonporous: 250 g/L. 

2) Architectural, Porous: 775 g/L. 

3) Other: 750 g/L. 

L. Corrosion-Resistant Coating: Cold-applied asphalt mastic, compounded for 15-mil dry film 

thickness per coat. Provide inert-type noncorrosive compound free of asbestos fibers, sulfur 

components, and other deleterious impurities. 

2.5 FABRICATION 

A. Frame System Fabrication: 

1. Fabricate components before finishing. 

2. Fabricate components that, when assembled, have the following characteristics: 

a. Profiles that are sharp, straight, and free of defects or deformations. 

b. Accurately fitted joints with ends coped or mitered. 

c. Internal guttering systems or other means to drain water passing through joints, 

and moisture migrating within assembly to exterior. 

3. Fabricate sill closures with weep holes and for installation as continuous component. 

4. Reinforce components as required to receive fastener threads. 

B. Panel Fabrication: Factory assemble and seal panels. 

1. Laminate face sheets to grid core under a controlled process using heat and pressure to 

produce straight adhesive bonding lines that cover width of core members and that have 

sharp edges.  Tape bond systems shall not be allowed. 
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a. White spots indicating lack of bond at intersections of grid-core members are 

limited in number to four for every 40 sq. ft. of panel and limited in diameter to 

3/64 inch. 

2. Fabricate with grid pattern that is symmetrical about centerlines of each panel. 

3. Fabricate panel to allow condensation within panel to escape. 

4. Reinforce panel corners. 

2.6 ALUMINUM FINISHES 

A. Clear Anodic Finish: AAMA 611, AA-M12C22A31, Class II, 0.010 mm or thicker. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 

installation tolerances and other conditions affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General: Comply with manufacturer's written instructions. 

1. Do not install damaged components. 

2. Fit joints between aluminum components to produce hairline joints free of burrs and 

distortion. 

3. Rigidly secure nonmovement joints. 

4. Install anchors with separators and isolators to prevent metal corrosion, electrolytic 

deterioration, and immobilization of moving joints. 

5. Seal joints watertight unless otherwise indicated.  Clean all aluminum surfaces prior to 

applying sealants.   

6. Fastening and sealing shall be in strict accordance with approved manufacturer's Shop 

Drawings. 

B. Metal Protection: Where aluminum components will contact dissimilar materials, protect 

against galvanic action by painting contact surfaces with corrosion-resistant coating or by 

installing nonconductive spacers as recommended in writing by manufacturer for this purpose. 

C. Install components plumb and true in alignment with established lines and elevations. 
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D. Erection Tolerances: Install panel assemblies to comply with the following maximum 

tolerances: 

1. Alignment: Limit offset from true alignment to 1/32 inch where surfaces abut in line, 

edge to edge, at corners, or where a reveal or protruding element separates aligned 

surfaces by less than 3 inches; otherwise, limit offset to 1/8 inch. 

2. Location and Plane: Limit variation from true location and plane to 1/8 inch in 12 feet, 

but no greater than 1/2 inch over total length. 

E. After work is completed on adjacent materials, carefully inspect translucent panel installation 

and make adjustments necessary to insure proper installation and weathertight conditions. 

END OF SECTION 084523   
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SECTION 085200 – FIBERGLASS REPLACEMENT WINDOWS  

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Single-hung windows. 

B. Related sections include the following: 

1. Division 07 Section “Joint Sealants”. 

1.3 ACTION SUBMITTALS 

A. Product Data:  Manufacturer’s product data and installation guides. 

B. Shop Drawings:  Drawings indicating direction of operable parts, typical jamb, head and sill 

conditions, flashing, trim details, mullion details and special mullion reinforcement details. 

C. Color Samples:  Selection and verification samples, including the following: 

1. Hardware:  Samples indicating typical finish on window hardware. 

2. Exterior Cladding:  Submit color samples of exterior cladding. 

1.4 INFORMATIONAL SUBMITTALS 

A. Quality Assurance/Control Submittals: 

1. Performance Data:  Manufacturer’s published performance data for specified products. 

1.5 CLOSEOUT SUBMITTALS 

A. Warranty documents specified herein. 

B. Owner’s Manual:  Bound manual clearly identified with project name, location, and completion 

date. Identify type and size of units installed.  Provide recommendations for periodic 

inspections, care, and maintenance.  Identify common causes of damage with instructions for 

temporary repair. 

1.6 QUALITY ASSURANCE 

A. Certifications: 

1. Window and Door Manufacturers Association (WDMA).  Products shall be certified and 

labeled per WDMA Hallmark Certification Program to the AAMA/WDMA/CSA 

101/I.S.2/A440 industry standard. 

2. Insulating Glass Units:  Provide insulating glass units permanently marked with 

certification label of Insulating Glass Certification Council (IGCC) indicating 

compliance. 
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1.7 DELIVERY, STORAGE, AND HANDLING 

A. Comply with manufacturer’s ordering instructions and lead time requirements to avoid 

construction delays. 

B. Delivery:  Deliver materials in manufacturer’s original unopened, undamaged containers with 

identification labels intact. 

C. Storage and Protection:  Store materials protected from exposure to harmful environmental 

conditions and at temperature and humidity conditions recommended by the manufacturer. 

D. Store materials and accessories off ground, under cover, and protected from weather and 

construction activities. 

1.8 WARRANTY 

A. Project Warranty:  Refer to Conditions of the Contract for project Warranty provisions. 

B. Manufacturer’s Warranty:  Submit, for Owner’s acceptance, manufacturer’s standard limited 

warranty document.  Manufacturer’s limited warranty is in addition to, and not a limitation of, 

other rights Owner may have under contract documents. 

1. Window Unit and Finish:  10 years from date of Substantial Completion. 

2. Insulating Glass:  20 years from date of Substantial Completion. 

PART 2 - PRODUCTS  

2.1 MANUFACTURER 

A. Provide products as follows: 

1. Factory-assembled Ultrex® units as manufactured by Integrity Windows & Doors, West 

Fargo, North Dakota 

2. Factory-assembled Impervia and Reserve fiberglass units as manufactured by Pella 

Corporation, Des Moines, Iowa. Units to be glazed with standard Advanced Low-e argon 

(Cardinal 272) glazing. 

a.  

2.2 PERFORMANCE REQUIREMENTS 

A.  

Product 
Air Tested 

to psf 

Water Tested 

to psf 

Certification 

Rating 

Design  

Pressure 

(DP) 

Max Overall 

Width 

Max Overall 

Height 

IICA 1.56 7.52 LC-PG50-C 50.13 36.000 71.125 

IIAWN 1.56 7.52 LC-PG50-AP 50.13 48.000 47.125 

IICAP / 

IICAT 
1.56 7.52 LC-PG50-AP 50.13 72.000 59.125 

IICAP / 

IICAT 
1.56 7.52 LC-PG50-AP 50.13 56.000 71.125 

B.  
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2.3 MANUFACTURED UNITS 

A. Proprietary Products/Systems:  Fiberglass windows, including the following: 

1. Factory-assembled Ultrex®. Integrity Insert Single Hung window. 

2. Factory-assembled Ultrex®. Integrity casement window. 

3. Related picture units. 

4. Factory-assembled Ultrex®. Integrity glider window. 

2.4 MATERIALS 

A. Frame Description 

1. Ultrex®, a fiberglass pultrusion. Exterior and Interior 0.075” (2mm) thick. 

2. Frame thickness: 7/8” (22mm) head jamb and composite side jamb, 25/32” (20mm) sill 

with 8 degree bevel 

B. Sash Description 

1. Ultrex®, a fiberglass pultrusion. Exterior and Interior 0.075” 92mm) thick for operating 

units and 0.080” (2mm) thick for picture units. 

2. Composite sash thickness: 1-3/8” (35mm) for operating units, 

3. Operable sash tilt to interior for cleaning and removal 

C. Weatherstripping: 

1. Jamb: Foam filled bulb with flexible TPE skin, to match interior color 

2. Parting Stop: PVC with flexible hinged seal to match interior color 

3. Bottom Sash: Beige, “V” shaped profile, vinyl foam filled with flexible TPE skin 

4. Check Rail: PVC with flexible hinged wand seal. Color: Beige 

5. Stationary Units: Continuous, foam weather strip at perimeter of sash. Color: Gray 

D. Glazing 

1. Select quality complying with ASTM C 1036. Insulating glass SIGMA/IGCC when 

tested in accordance with ASTM E 2190. STC/OITC ratings are tested to the stated 

performance level in accordance with ASTM E 90-09. 

2. Glazing Method: 11/16” (18mm) Insulating glass – altitude adjusted 

3. Glass Type: LoĒ2 – 272® with Argon Gas, Tempered as required 

4. Glazing Seal: Silicone bedding on interior, silicone bedding on exterior  

5. Obscure “Frosted” glass as noted on Plans. 

E. Hardware 

1. Balance system: Coil spring block and tackle with nylon cord and fiber filled nylon 

clutch 

2. Lock: zinc die-cast lock and keeper 

a. Color: Satin Nickel 

b. Extended Sizes: two locks 

3. Lift 

a. Color: Satin Nickel 

b. Extended Sizes: two lifts 

4. Sash Hanger: fixed upper sash only 

a. Color: White,  

F. Insect Screen  

1. Factory-installed (removable): half screen or full screen 

a. Standard screen mesh material: 18 x 16: Charcoal Fiberglass  
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2. Frame Color: Stone White  

2.5 ACCESSORIES 

A. Installation Accessories: Package of installation hardware for operable units consisting of: 

1. Six #8 x 2” Torx® truss head installation screws 

2. Six jamb hole plugs 

3. One sash lift (two sash lifts on extended sizes)   

4. Two #7 x ¾” Phillips flat head screws (for sash lift) (Four screws on extended sizes)  

5. Keeper pile weather strip (EverWood™ only) (two weather strip on extended sizes)  

6. EverWood™ test strip (EverWood™ only) 

7. Paint and Stain Instructions (EverWood™ only) 

B. Sill Installation Filler 

1. 108’ lengths 

C. Mulling Accessories 

1. Exterior mull cover 

2. Mull post 

3. Interior mull cover 

4. Shipping bracket assembly 

5. #10 x 1 1/8” screws 

6. Foam block kit 

2.6 GRILLES 

A. Full Divided Light Grilles:  Fixed exterior and interior grilles with an anodized aluminum 

muntin bar, 1/2 inch (13 mm) wide, to match spacer within insulated glass unit where indicated 

on Drawings.   

1. Exterior Grille:  Provide Fibrex® material exterior grilles where indicated on Drawings.  

Install grilles on exterior of glass with adhesive tape to simulate true divided light muntin 

bars in the following color: 

a. Color:  White. 

2. Interior grille:  Provide profiled Fibrex® material grilles applied with adhesive tape to 

interior glass surface. 

a. Color:  White. 

3. Width:  1-1/8 inch (29 mm). 

B. Polyurethane Foam Insulation (Minimal Expansive):  Single- or two-component, UL classified 

sealant, to insulate, seal, fill, and stop air infiltration; shall not expand to the point to cause 

pressure on window jambs. 

1. R-Value:  ASTM C 518, not less than 4.0 per inch of thickness. 

2. Fire-Test-Response Characteristics:  ASTM E 84, as follows: 

a. Flame Spread:  Not greater than 10. 

b. Smoke Developed:  Not greater than 20. 

3. Products: 

a. Dow Chemical Company (The); Great Stuff PRO Window & Door. 

b. Fomo Products Inc.; Handi-Seal Window and Door Sealant. 

c. Convenience Products; No-Warp Foam Window & Door Insulating Sealant. 
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2.7 INSECT SCREENS 

A. Insect Screens:  Provide venting sash with an insect screen at single-hung windows, including 

attachment hardware. Provide insect screens at all operable windows. 

1. Frames:  Lower sash height 0.024 inch (0.61 mm) rolled aluminum frame with chromate 

conversion coating.  Provide matching corner locks and latch retainers. 

a. Insect Screen Cloth:  18 by 16 (1.0 by 1.1 mm) count per sq. inch aluminum mesh, 

gunmetal finish. 

b. Frame Finish:  High-bake polyester finish in the following color: 

1) Color:  White. 

c. Provide lift handles on screens in casement windows to permit easy removal for 

egress. 

2.8 FABRICATION 

A. Preservative Treatment:  Treat wood sash and frame members after machining with a water 

repellent preservative per WDMA I.S.4. 

B. A-Series Single-Hung Units, Gliders, Picture Units and Casement Units: 

1. Outer Frame:  Fibrex material. 

2. Outer Frame:  Extruded Fibrex material adhesively bonded corner keys. 

3. Sill:  Fibrex material. 

4. Bond outer frame members and sill to wood base frame with adhesive. 

5. Jamb and Head Jamb Liners (Pine): 

a. Side Jamb Liner:  Solid pine filler attached to a rigid PVC vinyl extrusion. 

b. Head Jamb Liner:  Solid pine head parting stop and interior aesthetic filler with 

rigid PVC vinyl head liner. 

6. Sash Components: 

a. Exterior Sash:  Pultruded fiberglass material with adhesively bonded PVC corner 

keys. 

b. Interior Sash:  Pultruded fiberglass material with adhesively bonded PVC corner 

keys. 

7. Factory applied weatherstripping. 

C. Glazing:  Factory glazed with glazing sealant. 

D. Weatherstripping:  Factory-applied to unit frame.  Field-applied interlocking weatherstripping at 

panel meeting stiles. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Site Verification of Conditions:  Verify that site conditions are acceptable for installation of 

units, including the following: 

1. Rough openings are square, plumb, and dimensions are correct. 

2. Sill plates are level. 

B. Do not proceed with installation of units until unacceptable conditions are corrected. 
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3.2 INSTALLATION 

A. General: 

1. Comply with the instructions and recommendations of window manufacturer. 

2. Remove unit components, parts, accessories, and installation guides from carton. 

3. Inspect unit components and verify that components are not damaged and that parts are 

included before disposing of carton. 

4. Multiple units shall be factory assembled. 

5. Field-assemble multiple units that are too large for shipping before installation per 

manufacturer’s installation guides. 

B. Interface With Other Work: 

1. Perform installation per Manufacturer’s installation guides. 

2. Install units level, plumb, square, true to line, without distortion, anchored securely in 

place to structural support, and in proper relation to wall flashing and other adjacent 

construction.  Install drip cap at head of single units and joined assemblies. 

3. Separate aluminum and other corrodible surfaces from sources of corrosion or 

electrolytic action at points of contact with other materials. 

4. Install insulation in shim space around unit perimeter to maintain continuity of building 

insulation.  Do not overfill. 

5. Hold back exterior siding or other finish materials from edge of unit to allow for 

expansion and contraction and installation of proper joint sealant with backing materials.  

Seal perimeter of unit after exterior finish is applied per requirements of Division 07 

“Joint Sealants” Section. 

6. Finish interior units per requirements specified in related sections.  Refer to, and comply 

with, additional requirements in manufacturer’s installation guides. 

7. Install optional hardware and unit accessories after cleaning. 

8. Seal between perimeter of window and air/vapor barrier with continuous low-expanding 

foam sealant, approximately 1 inch in depth. 

C. Site Tolerances: 

1. Adjust operation, insect screens, hardware, and accessories for a tight fit at contact points 

and weatherstripping for smooth operation and weathertight closure. 

3.3 CLEANING 

A. Clean units using cleaning material and methods specifically recommended by window 

manufacturer. 

B. Remove excess sealants, glazing materials, dirt, and other substances. 

C. Avoid damaging protective coatings and finishes. 

D. Remove debris from work site and properly dispose of debris. 

3.4 PROTECTION 

A. Protect installed work from damage due to subsequent construction activity on site. 

END OF SECTION 085200        
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SECTION 085201 – REPLACEMENT WINDOW SCREENS 

PART 1 - GENERAL 

1.1 INTENT 

A. Provide insect screens to existing single hung windows. 

B. Contractor will take note that the major work includes the replacement of the insect 

screens. The minor work includes the correction of the installation and the age 

deficiencies that exist in the sash and frames. Some of the corrections will need to be 

addressed to achieve the minimum performance requirements of the contract 

documents. 

1.2 SUBMITTALS 

A. PRODUCT DATA: Submit samples of material to be used with manufacturer’s product 

literature for all replacement components to be installed in existing windows 

demonstrating compliance with specified requirements. 

B. SAMPLES: Submit full size operating samples of each replacement component 

required. 

C. MOCK-UP: Prior to contract awarding, the contractor of choice will be asked to do a 

mock-up of one window based on the contract documents. The test mock-up will be 

used as a basis of acceptability of quality of workmanship. 

D. All projects involving any on-site labor over $50,000.00 is subject to Maine State 

Department of Labor Prevailing Rate Schedules. By accepting this project, you are 

agreeing to all applicable State and Federal Laws and Regulations, including the Maine 

State Department of Labor Prevailing Rate Schedule. 

1.3 QUALITY ASSURANCE 

A. QUALIFICATIONS: Pre-qualifications for screen installation contractors. Contractors 

seeking to submit bids on this project must specialize in the screen manufacture and 

installation industry. Contractors must have the minimum qualifications. 

 Contractors must have a minimum of three years, non-subcontracted labor, in 

screen installation. 

 Contractor to submit list of 10 completed screen installation projects including 

names, addresses, phone numbers, and contact people. 

 All on-site laborers must be OSHA-10 certified and current in their 

certifications. 

1.4 WARRANTY 

A. INSTALLER WARRANTY: Minimum of one (1) year warranty covering parts and 

labor on all completed insect screen construction units due to manufacturer defect. 
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PART 2 - PRODUCTS 

2.1 MANUFACTURERS 

A. For convenience, details and specifications have been based on products by 

Architectural Screens/ Window Repair Systems, Inc. (800) 842-0974. 

2.2 COMPONENTS 

A. Fiberglass fabric (insect): 18 x 16 mesh of 0.011” diameter charcoal fiberglass mesh 

screen cloth. Secure by vinyl spine to a nominal 5/16” x 1-1/8” x .055” wall thickness 

extruded tubular aluminum frame. 

B. Extruded tubular aluminum frame is to match the color of existing windows. Color is to 

be powdercoated and meet exterior conditions. 

C. Solid aluminum corners keys stamped into tubular aluminum frame; other corner key 

materials not acceptable. 

D. Provide and install replacement insect screens in existing tracks with mounting 

hardware at locations indicated by York School Department. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Remove lower sash if necessary. 

B. Clean debris from side styles, jambs, interlock, and sill dam.  

C. Install new insect screens. 

   

END OF SECTION 085201   
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