

**State of Maine
Construction Contract
Bid Tabulation Form**

Project Title: **T2 R9 Training Site
Development Project
Phase**
Project Number 23TC20-508D
 Project Location: **T2 R9 TWP, Maine**
 Bid Opening Date: **4-Jun-2019**
 Bid Opening Time: **2:00 PM**
 Bid Opening Location: **Augusta, Maine**
 Opened by: **Sherrill Hallett**
 Recorded by: **Ben Willertz**
 Reviewed by: **Paul Lapointe**

BREM Project No.: **2736**
 Owner: **DVEM**
 Funding: **Federal**
 A/E Consultant: **CES**

Bidder	T B Construction, Inc.	Sargent Corporation	Ranger Construction Corp	Treeline, Inc.
Acknowledged (1 & 2)Addenda	yes	yes	yes	yes
Included Bid Security	yes	yes	yes	yes
Signed Bid Form	yes	yes	yes	yes
1 Base Bid (Sums of Items 1 -6)	\$2,319,400	\$1,863,890	\$1,740,413	\$1,966,500
1 Tree Clearing Bivouac Site/Staging Area D B(Sums of Items 1.a - 1.c.)	\$91,500	\$26,700	\$47,600	\$38,000
1.a. Bivouac Site/State Area D	\$59,000	\$17,400	\$30,651	\$24,000
1.b. Access Road To 1.a	\$26,000	\$7,500	\$13,495	\$10,000
1. c. Engineer Laydown Area B	\$6,500	\$1,800	\$3,454	\$4,000
2 Construct Training Site Operations Facility (Appx 3)	\$335,000	\$111,590	\$114,247	\$183,500
3 Construct 25 Meter Firing Range (Appx 4)	\$561,000	\$803,000	\$521,664	\$774,500
4 Construct 25 Meter Range Access Road (Appx 5)	\$391,000	\$274,600	\$242,379	\$329,000
5 Construct Access Road SW (Appx 6)	\$527,000	\$349,000	\$435,400	\$351,000
6 Construct Access Road NW (Appx 7)	\$413,900	\$299,000	\$379,123	\$290,500
2 No Allowances	N/A	N/A	N/A	N/A
3 Alternate Bid are included in projects	N/A	N/A	N/A	N/A
1 Alternate Bid Item #1: Construct Pea Ridge Access Road (Appx 8)	\$330,000	\$411,850	\$391,977	\$577,000
2 Alternate Bid Item #2 Construct Light Demolition Range (LDR) Appx. 9	\$645,000	\$795,100	\$1,102,725	\$787,500
3 Alternate Bid Item #3 Construct LDR Staging Area (Appx 10)	\$342,000	\$638,800	\$475,615	\$650,500
4 Alternate Bid Item #4 Additional Tree Clearing (Appx. 11) (Sums of Items 4.a - 4.f)	\$58,400	\$39,000	\$73,958	\$56,000
4.a. Bivouac Site/Staging Area A	\$17,000	\$12,300	\$22,701	\$18,000
4.b. Bivouac Site/Staging Area C	\$18,000	\$12,800	\$23,713	\$17,000
4.c. Bivouac Site/Staging Area G	\$13,000	\$9,200	\$17,026	\$12,000
4.d. Engineer Laydown Area F	\$4,200	\$2,000	\$5,296	\$3,000
4.e. Engineer Lawdown Area G	\$4,200	\$1,700	\$3,328	\$3,000
4.f. Turnaround Site E	\$2,000	\$1,000	\$1,891	\$3,000