

**RFB #21– Site Remediation Charlotte Smith Property, 881 Main Street  
Meddybemps, Maine**

**Bid Due Date: July 2, 2021**

Bidders Name: Campbell Environmental Group, Inc.

Contact Person Name: Rich Campbell

Bidders Address: 173 Gray Road, Falmouth, Maine 04105

Phone Number: 253-1990

E-mail Address: rcampbell@cegenvironmental.com

Answer (Yes or no)	Question
Yes	Will you be able to provide all resources to conduct the tasks assigned to the Provider in the scope of work?
Yes	Will you have a Pre-Qualified Environmental Consultant contract that has been approved by the Maine Department of Administrative and Financial Service's Division of Purchases by <b>5:00 PM on July 2, 2021</b>
Yes	Did you completely fill out the unit price and cost tables below, related to soil and concrete disposal costs?
Yes	Did a representative of your company attend either the prior bid site walk previously held either on February 25, 2020 or the more recent June 25, 2021 site walk?
Yes	Did you provide the <b>required attachments</b> listed below (project team and schedule)?

Bid Review Criteria: Based 100% on Cost

Cost Bid for completion of Tasks 1 - 10, as outlined in the RFB: \$ **\$230,652.55**

Required Attachments:

Attachment - Project Team, including subcontractors

Attachment - Provide a schedule for completing Tasks 1 – 10.

You must complete the following table as part of your bid submittal:

<b>Item Quantity Total Chlorinated Solvent Impacted Soils (Hazardous Waste)</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Est. Quantity</b>	<b>Total Cost</b>
Soil Removal & Disposal (0-75 yd <sup>3</sup> or 112.5 tons @ 1.5 ton/ yd <sup>3</sup> )	Tons	479	112.5	53887.5
Soil Removal & Disposal (>112.5 tons)	Tons	479	1	479
Concrete Slab Removal & Disposal (75 tons)	Tons	479	75	35925
Concrete Slab Removal & Disposal (>75 tons)	Tons	479	1	479

<b>Item Quantity Total PCB Soils (non- hazardous special waste)</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Est. Quantity</b>	<b>Total Cost</b>
Soil Removal & Disposal (0-135 tons)	Tons	68/ton	225	15300
Soil Removal & Disposal (>135 tons)	Tons	68	1	68

Signature: 

Printed name, title: Rich Campbell, Geologist Date: 7/2/21

Attachment A Project Team:

Campbell Environmental Group:

Rich Campbell LG

Aaron Brignull Dale Mitchell, & Danica Kay Field Support

Dick Hall Maine PE

Subcontractors:

Allstate Environmental - Excavation

Eastern Maine Environmental - Asbestos

Waste Management - Hazardous Waste Disposal

Casella Waste - Non-hazardous Waste Disposal

Katahdin Analytical and Absolute Resource Associates - Laboratory

Handyman Rental - Core Drill and Generator

Attachment B Schedule:

Task 1 July 6

Task 2 July 14

Task 3 July 14

Task 4 August 23

Task 5 August 31

Task 6 September 7

Task 7 September 7

Task 8 September 7

Task 9 September 7

Task 10 September 27