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 Effective January 20, 2010 
Supersedes December 1, 2008 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
and f) any other certifications or Bid requirements listed in the Bid Documents as due 
by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ 

webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other certifications or 
Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items.  
4. Include a Bid Guaranty. Acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors. 

5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 

6. Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 
 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
7. Complete the DBE Proposed Utilization form in the proper amounts, and submit with your 

bid on bid opening day. If you are submitting your bid electronically, you must FAX your 
DBE Utilization Form to (207) 624-3431. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, Revision of December 2002. 



January 30, 2004 
Supercedes February 11, 2003 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts 
mailbox at: MDOT.contracts@maine.gov.  Each bid package will require a separate 
request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Larry Childs at 
Larry.Childs@maine.gov.  



NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.   



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  
RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    
  Response By:________________________________  Date: __________________ 



 
NOTICE 

Disadvantaged Business Enterprise Proposed Utilization 
 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form with their bid. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at  
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
 

http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php


 
 

INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall:
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan with your bid on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 
 



NOTICE 
 

Maine Department of Transportation 
Disadvantaged Business Enterprise Program 

 
Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26, 
the Maine Department of Transportation has established a DBE Program for 
disadvantaged business participation in the federal-aid construction program;  
MaineDOT contracts covered by the program include consulting, construction, 
supplies, manufacturing, and service contracts.   
 
For FFY 2010 (October 1, 2009 through September 30, 2010), MaineDOT has 
established a DBE participation goal of 5.8% to be achieved through race/gender 
neutral means.   
 
Interested parties may view MaineDOT’s DBE goal setting methodology for the 
next 45 days during normal business hours (8-4, M-F) at the Maine Department of 
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016.  Appointments may be scheduled by telephone at (207) 624-3066. The goal 
setting methodology is also available for viewing on the MaineDOT website:  
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php.   
 
Public comment will be accepted for 45 days following the last date of publication.  
The public comment period will be complete on September 16th, 2009.  The goal will 
be submitted for approval to the FHWA on August 1st, 2009.   Updated goal will be 
submitted to FHWA, if necessary, based on public comment. 
 
Comments on the goal will be accepted, in writing, for 45 days from the date of this 
notice.  Written comments should be addressed to Jackie LaPerriere, Maine 
Department of Transportation, Civil Rights Office, 16 State House Station, Augusta, 
Maine  04333-0016 or by e-mail at:  jackie.laperriere@maine.gov. 
 
Several interested stakeholders will be notified directly by e-mail of the goal 
publication, including Maine Small Business Administration, Associated General 
Contractors, and ACEC, and Maine DBEs. 
 
 

http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
mailto:jackie.laperriere@maine.gov


____  Original Submission        Page ___  of   ___ 
 

____   Revision # ________ 
 

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR 
PROPOSED UTILIZATION FORM 

 
 All Bidders must furnish this form with their bid on Bid Opening day 

 
 
Contractor:______________________________________________       Telephone: ___________________ Ext. ______ 

 
Contact Person:___________________________________________        Fax: _______________________________ 
 
E-mail: ________________________________________________________ 
 
BID PRICE: $_________________________   BID DATE: ______/________/________ 
 
FEDERAL PROJECT  PIN # ____________________________ PROJECT LOCATION: _________________________________ 
 
 
                                               TOTAL  DBE ________ %  PARTICIPATION  FOR THIS SUBMISSION 
 

W 
B 
E• 

D 
B 
E• 

Non 
DBE 

Firm Name Unit/Item Cost Unit #  Description of 
Work & Item 

Number 

Actual $ 
Value 

        

        

        

        

        

        

                               
Total › 

 

     
Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project.  If 
no DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to 
the maximum participation of DBEs on this project.  This is a requirement.  This evidence must include name of 
firm(s) contacted, date contacted, and outcome of solicitation. 
 
 
 
 
 
 
 
 
 
 
 

 
 

     Equal Opportunity Use: 
 
     Form received: ___/___/___   Verified by: ______________________________     
 
     ____  Accepted     ____  Rejected   ___________________________________________________ 
 
     cc:   Contracts     Other ___________________________  

For a complete list of certified firms and company designation (WBE/DBE) go to 
http://www.maine.gov/mdot  
 
Rev. 1/08 

http://www.maine.gov/mdot


 
 
 

Maine Department of Transportation 
Civil Rights Office 

 
 
 

Directory of Certified Disadvantaged 
Business Enterprises 

 
 
 

Listing can be found at: 
www.maine.gov/mdot/disadvantaged-
business-enterprises/dbe-home.php

 
 
 
 

For additional information and guidance 
contact: Civil Rights Office at (207) 624-3066 

http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php


September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
 http://www.maine.gov/purchases/vendorinfo/vss.htm    
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NOTICE 
 

 
 

All bids for Federal Projects opened after December 
1, 2008 MUST be accompanied by the DBE 
Proposed Utilization form. If you are submitting an 
electronic bid, the DBE Utilization Form may be 
faxed to 207-624-3431. 
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Caribou 
6462.30 

  August 3, 2004 
Supercedes March 17, 2004 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php 
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 

Page 1 of 1 3

http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php


 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 

 
 SECTION 0001  PROJECT ITEMS 

 
 ------------------------------------------------------------------------------- 
      |201.11 CLEARING          |               |          |     |          | 
  0010|                         |          1.100|          |     |          | 
      |                         |AC             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0020|TREE TOP ONLY            |         48.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0030|                         |         48.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0040|NO.:  1                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0050|NO.:  2                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0060|NO.:  3                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |202.08 REMOVING BUILDING |               |          |     |          | 
  0070|NO.:  4                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0080|                         |      39153.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0090|                         |         50.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.24 COMMON BORROW     |               |          |     |          | 
  0100|                         |      35117.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |203.242 DIRTY BORROW     |               |          |     |          | 
  0110|                         |       2350.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0120|                         |       1200.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.061 STRUCTURAL EARTH |               |          |     |          | 
  0130|EXCAVATION - DRAINAGE    |         50.000|          |     |          | 
      |AND MINOR STRUCTURES,    |CY             |          |     |          | 
      |BELOW GRADE              |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.07 STRUCTURAL ROCK   |               |          |     |          | 
  0140|EXCAVATION - DRAINAGE    |         50.000|          |     |          | 
      |AND MINOR STRUCTURES     |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.082 STRUCTURAL EARTH |               |          |     |          | 
  0150|EXCAVATION - MAJOR       |       1200.000|          |     |          | 
      |STRUCTURES               |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |206.092 STRUCTURAL ROCK  |               |          |     |          | 
  0160|EXCAVATION - MAJOR       |        110.000|          |     |          | 
      |STRUCTURES               |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |304.13 DENSE GRADED      |               |          |     |          | 
  0170|CRUSHED AGGREGATE        |      28400.000|          |     |          | 
      |SUBBASE                  |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.207 HOT MIX ASPHALT  |               |          |     |          | 
  0180|19.0 MM HMA              |       3300.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0190|12.5 MM HMA SURFACE      |        640.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0200|12.5 MM BASE             |       2900.000|          |     |          | 
      |                         |T              |          |     |          | 

 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0210|COAT - APPLIED           |       2400.000|          |     |          | 
      |                         |G              |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502.21 STRUCTURAL        |               |          |     |          | 
  0220|CONCRETE, ABUTMENTS AND  |        520.000|          |     |          | 
      |RETAINING WALLS          |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |502.41 STRUCTURAL        |               |          |     |          | 
  0230|CONCRETE SUPERSTRUCTURE  |         67.000|          |     |          | 
      |SLAB                     |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |502.56 CONCRETE FILL     |               |          |     |          | 
  0240|                         |        210.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |503.12 REINFORCING STEEL,|               |          |     |          | 
  0250|FABRICATED AND DELIVERED |      60800.000|          |     |          | 
      |                         |LB             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |503.13 REINFORCING STEEL,|               |          |     |          | 
  0260|PLACING                  |      60800.000|          |     |          | 
      |                         |LB             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |508.13 MEMBRANE          |               |          |     |          | 
  0270|WATERPROOFING            |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |509.60 FIBERGLASS        |               |          |     |          | 
  0280|REINFORCED PLASTIC       |LUMP           |LUMP      |     |          | 
      |SHEATHING                |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |509.74 COMPOSITE ARCH    |               |          |     |          | 
  0290|SUPERSTRUCTURE ERECTION, |LUMP           |LUMP      |     |          | 
      |INSTALLATION ONLY        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |512.081 FRENCH DRAINS    |               |          |     |          | 
  0300|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |514.06 CURING BOX FOR    |               |          |     |          | 
  0310|CONCRETE CYLINDERS       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |515.21 PROTECTIVE        |               |          |     |          | 
  0320|COATING FOR CONCRETE     |LUMP           |LUMP      |     |          | 
      |SURFACES                 |               |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |526.30 TEMPORARY         |               |          |     |          | 
  0330|CONCRETE BARRIER - TYPE  |        620.000|          |     |          | 
      |1                        |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.169 15 INCH CULVERT  |               |          |     |          | 
  0340|PIPE OPTION III          |        174.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.175 18 INCH          |               |          |     |          | 
  0350|REINFORCED CONCRETE PIPE |         48.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.195 24 INCH          |               |          |     |          | 
  0360|REINFORCED CONCRETE PIPE |         72.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.215 36 INCH          |               |          |     |          | 
  0370|REINFORCED CONCRETE PIPE |        142.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |603.225 42 INCH          |               |          |     |          | 
  0380|REINFORCED CONCRETE PIPE |        230.000|          |     |          | 
      |CLASS III                |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |604.097 72 INCH CATCH    |               |          |     |          | 
  0390|BASIN TYPE B1-C          |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.17 GUARDRAIL TYPE 3B |               |          |     |          | 
  0400|- SINGLE RAIL            |        250.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0410|SINGLE RAIL - GALVANIZED |          4.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0420|                         |         80.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0430|PROTECTION               |        110.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0440|BLANKET                  |       2500.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0450|                         |         94.000|          |     |          | 
      |                         |CY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0460|NUMBER 1 - PLAN QUANTITY |          6.500|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0470|NUMBER 2 - PLAN QUANTITY |       3050.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |618.1411 SEEDING METHOD  |               |          |     |          | 
  0480|NUMBER 3 - PLAN QUANTITY |        170.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0490|QUANTITY                 |       3210.000|          |     |          | 
      |                         |UN             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0500|GEOTEXTILE               |        535.000|          |     |          | 
      |                         |SY             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |625.01 WATER LINE SYSTEM |               |          |     |          | 
  0510|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |626.22 NON-METALLIC      |               |          |     |          | 
  0520|CONDUIT  (MIN. 2 1/2")   |         80.000|          |     |          | 
      |                         |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |627.733 4" WHITE OR      |               |          |     |          | 
  0530|YELLOW PAINTED PAVEMENT  |       3250.000|          |     |          | 
      |MARKING LINE             |LF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0540|STRAIGHT TIME            |         60.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0550|EXCAVATOR (INCLUDING     |         40.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.13 BULLDOZER         |               |          |     |          | 
  0560|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.133 SKID STEER       |               |          |     |          | 
  0570|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0580|OPERATOR)                |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0590|(INCLUDING OPERATOR)     |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0600|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |636.40 MECHANICALLY      |               |          |     |          | 
  0610|STABILIZED EARTH         |       4800.000|          |     |          | 
      |RETAINING WALL           |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |639.18 FIELD OFFICE TYPE |               |          |     |          | 
  0620|A                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0630|                         |         28.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0640|SIGNS                    |        170.000|          |     |          | 
      |                         |SF             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0650|TRAFFIC CONTROL DEVICES  |        270.000|          |     |          | 
      |                         |CD             |          |     |          | 

 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           7 
                                                               DATE:      100913 

                               SCHEDULE OF ITEMS               REVISED: 
 

 CONTRACT ID: 006462.30         PROJECT(S): HPP-STP-6462(300) 
 

 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0660|                         |        200.000|          |     |          | 
      |                         |HR             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0670|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0680|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 

 ------------------------------------------------------------------------------- 
      |803.01 TEST PITS         |               |          |     |          | 
  0690|                         |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 

 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 

------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 

 ------------------------------------------------------------------------------- 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Capitol Street, Augusta, 
Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 6462.30 
 for the new construction of the Caribou Connector in the city of Caribou, County 
of Aroostook, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before  
 October 7, 2011.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                 
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
PIN. 6462.30  -  new construction of Caribou Connector  -  in the city of Caribou, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Capitol Street, Augusta, 
Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. 6462.30 
 for the new construction of the Caribou Connector in the city of Caribou, County 
of Aroostook, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 7, 2011.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                 
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
PIN. 6462.30  -  new construction of Caribou Connector  -  in the city of Caribou, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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General Decision Number: ME100009 09/03/2010  ME9 
 
Superseded General Decision Number: ME20080009 
 
State: Maine 
 
Construction Type: Highway 
 
Counties: Aroostook, Franklin, Hancock, Kennebec, Knox,  
Lincoln, Oxford, Piscataquis, Sagadahoc, Somerset, Waldo and  
York Counties in Maine. 
 
 
HIGHWAY CONSTRUCTION PROJECTS excluding major bridging (for 
example: bascule, suspension and spandrel arch bridges; those 
bridging waters presently navigating or to be navigatable; and 
those involving marine construction in any degree); tunnels, 
building structures in rest area projects and railroad 
construction. 
 
 
Modification Number     Publication Date 
          0              03/12/2010 
          1              03/26/2010 
          2              05/14/2010 
          3              09/03/2010 
 
* ENGI0004-015 04/01/2010 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     Asphalt Roller..............$ 19.43             9.06 
     Pavers......................$ 19.43             9.06 
---------------------------------------------------------------- 
  SUME2000-008 10/24/2000 
 
                                  Rates          Fringes 
 
CARPENTER........................$ 11.60             1.51 
   
Ironworkers:   
     Structural..................$ 12.03             1.58 
   
Laborers:   
     Drillers....................$ 10.00             2.50 
     Flaggers....................$  7.25                  
     Guardrail Installers........$  7.92                  
     Landscape...................$  7.87              .16 
     Line Stripper...............$  8.69              .23 
     Pipelayers..................$  9.21             2.31 
     Rakers......................$  9.00             1.51 
     Sign Erectors...............$ 10.00                  
     Unskilled...................$  8.66             1.38 
     Wheelman....................$  8.50              .43 
   
Power equipment operators:   
     Backhoes....................$ 11.87             2.05 
     Bulldozers..................$ 12.33             2.88 
     Cranes......................$ 14.06             1.75 
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     Excavators..................$ 12.38             2.48 
     Graders.....................$ 13.06             3.73 
     Loaders.....................$ 11.41             2.87 
     Mechanics...................$ 13.18             2.57 
   
Truck drivers:   
     Dump........................$  9.35             3.10 
     Tri axle....................$  8.70             1.18 
     Two axle....................$  8.56             2.19 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
---------------------------------------------------------------- 
 
In the listing above, the "SU" designation means that rates 
listed under the identifier do not reflect collectively 
bargained wage and fringe benefit rates.  Other designations 
indicate unions whose rates have been determined to be 
prevailing. 
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
 Branch of Construction Wage Determinations 
 Wage and Hour Division 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
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interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
 Wage and Hour Administrator 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
 Administrative Review Board 
 U.S. Department of Labor 
 200 Constitution Avenue, N.W. 
 Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
 
================================================================ 
 
          END OF GENERAL DECISION 
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July 16, 2009 

SPECIAL PROVISION 
SECTION 102.3 

EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION 
(Geotechnical Information) 

 
Add the following to Section 102.3, Examination of Documents, Site and Other Information: 
 
102.3.1 Geotechnical Information  In most cases, Geotechnical Information pertaining to the 
project has been collected and assembled.  Bidders and Contractors are obligated to examine and, 
if necessary, obtain geotechnical information.  If one is available, the project geotechnical report 
may be accessed at the following web address: 
 
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php. 
 
The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or 
estimates or conclusions drawn from the Geotechnical Information.  Data provided may not be 
representative of the subsurface conditions between the boring locations.   
 
This section does not diminish the duties imposed upon parties in Section 102 or in any other 
sections.   
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Town:  Caribou; Caribou Connector -   
                                       Rte. 161 

                                                                                                     Project:  HPP-STP-6462(300) 
                Pin:  006462.30 

 
 

 1  

 Date:     August 9, 2010 

                                                                   
SPECIAL PROVISIONS 

SECTION 104 
Utilities 

 
MEETING
 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications is required. 
 
GENERAL INFORMATION
 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 

Overview: 
Utility/Railroad Aerial Underground Railroad 

Maine Public Service Co. X X-Home Serv.  
Time Warner Cable X X-Home Serv.  

Northern New England Tel. LLC  X X-Home Serv.  
    

 
Unless otherwise specified, any underground utility facilities shown on the project plans 
represent approximate locations gathered from available information.  The Department cannot 
certify the level of accuracy of this data.  Underground facilities indicated on the topographic 
sheets (plan views) or general topography have been collected from existing field data and/or on-
site designations provided by the respective utility companies.   
 
All clearing and tree removal in areas where utilities are involved must be completed before the 
utilities are able to relocate their facilities. Any tree removal or tree trimming required within ten 
feet of  Maine Pubic Service Co. conductors must be a qualified contractor to work within ten 
feet of conductors.  
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified 
herein. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over 
existing ground in cut or over finished grade in fill, during construction of this project. 
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Town:  Caribou; Caribou Connector -   
                                       Rte. 161 

                                                                                                     Project:  HPP-STP-6462(300) 
                Pin:  006462.30 
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 Date:     August 9, 2010 

All above ground utility locations (poles, guys, etc.) will be reviewed for compliance with the 
Department's Utility Accommodation Policy following the completion of the paving operation. 
Any above ground utility locations not meeting the Department's Utility Accommodation Policy 
will require relocation to the proper offset. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against 
the Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
 
Fire hydrants located in Urban or Rural areas shall not be disturbed until all necessary work has 
been accomplished to provide proper fire protection. 
 
The utility contact information is provided as part of contract documents for utility 
correspondence after contract award.  If the Contractor has any questions regarding the utility 
work or relocations associated with the Project during bidding, the Contractor shall submit 
questions through the Request for Information process outlined in the contract documents. 
 
AERIAL 
 
Maine Public Service Co plans to relocate approximately 5 Poles as part of  this project.  A full 
comprehensive pole list was available at advertise. Proposed poles that were submitted by Maine 
Public Service were plotted on any plans, if applicable and are included in this poles list.  The 
contractor will need to prepare any major cut or fill areas before Utility can set poles. These 
areas are stated below in Pole List.  The proposed pole list and estimated times for setting and 
transferring is noted below in Summary. The contractor shall prioritize this work as to facilitate 
a prompt relocate by Maine Public Service. The contact person for Maine Public Service Co is 
Chris Nicholas at (207)760-2526 
 
Time Warner Cable has facilities on the project. Time Warner Cable will transfer or replace 
their facilities after Maine Public Service Co. completes their work. Estimated times for Time 
Warner Cable to complete wire transfer is noted below in Summary. The contact person for 
Time Warner Cable is Alan Alexander at (800) 222-3556 Ext 2414 or Cell (207) 458-8031 
 
Northern New England Tel. LLC has facilities on the project. Northern New England Tel.  will 
transfer their facilities after Time Warner Cable completes their transfer. Estimated times to 
complete wire transfer is noted below in Summary.  The contact person for Northern New 
England Tel.  is Dave Leavitt at (207)764-7413 
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Town:  Caribou; Caribou Connector -   
                                       Rte. 161 

                                                                                                     Project:  HPP-STP-6462(300) 
                Pin:  006462.30 
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 Date:     August 9, 2010 

**Special note to Contractor and the Utilities: The Contractor shall plan and schedule his work 
in such a manner that the utilities located on this project will not be harmed, damaged or 
impacted in any way. The Contractor and Utility will coordinate and communicate their work 
plans in an effort not to interfere with each other’s progress or the completion of the project. 
The Contractor shall take the lead with all communication. If the utility becomes unresponsive, 
the Contractor shall then bring it to the Resident. 
 
 
 
 
Summary: 

 
Utility 

Pole 
Set 

New 
Wires/ 
Cables 

Trans. 
Wires/ 
Cables 

Remove 
Poles 

Estimate 
Working 

Days 
Maine Public Service 3  2 1 6 
Time Warner Cable   20  20 

Fairpoint   20  20 
Total: 46 

 
 
Pole List: 

Left/ 
Right 

Left/ 
Right 

Existing 
Pole # 

Existing 
Station 

 LT RT 

Exist.  
Offset 
Feet 

Proposed New 
Pole 

Station  
 

LT RT 

Prop. 
Offset 
Feet 

 
Comments 

48932/225 30+42 X  28.5     O.K. 
48930 30+42  X 29.5     O.K. 

          
94/26116 31+98 X  28.5     Remove 

          
71553 32+00 X  29 32+00 X  42 New Location 

          
95S/26119 33+72  X 21.5     Remove 

          
71555 33+74  X 31     Remove 

          
95/26117 33+75 X  28.7     Remove 

          
71340 33+78 X  29 33+78 X  42 New Location-2.5 Ft. Fill 

          
96/26118 35+18 X  28.7     Remove 
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71552 35+66 X  28 35+66 X  42 New Location 

          
97/26122 36+77 X  26.9     Remove 

          
95/61254 37+50  X 26.1 37+50  X 40 New Location 

          
95/61254 37+60 X  30.2 37+60 X  42 New Location 

          
98/26123 38+30 X  29.8     Remove 

          
71551 39+48 X  29     O.K. 

          
99/26124 39+85 X  29.1     Remove 

          
 
 
 SUBSURFACE 
 
No Subsurface Utility involvement 
 
BLASTING 
 
In addition to any other notice that may be required, the Contractor shall pay particular attention 
to any aerial or underground utilities within the blasting area.  The Contractor shall also notify an 
authorized representative of each utility having facilities close to the site no later than Forty-
Eight (48) Hours before the intended blast.  The notice shall state the approximate time and 
location of the blast.  If blasting takes place without proper notification, the Contractor will be 
liable for repairs to any damaged Utility 
 
UTILITY SIGNING
 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
 
 
SAFE PRACTICES AROUND UTILITY FACILITIES
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The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A 
Sections 751 - 761 Overhead High-Voltage Line Safety Act.  Prior to commencing any work that 
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial 
utilities as per Section 757 of the above act. 
 
DIG SAFE
 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS
 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 

33



December 30, 2009 
Supersedes January 21, 2009 

 

1 of 1 

SPECIAL PROVISION 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITIES 
(Electronic Payroll Submission) 

 
104.3.8.1 Electronic Payroll Submission  The prime contractor and all subcontractors and 
lower-tier subcontractors will submit their certified payrolls electronically on this 
contract utilizing the Elation System web based reporting. There is no charge to the 
contracting community for the use of this service. The submission of paper payrolls will 
not be allowed or accepted. Additional information can be found at 
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php under 
the first “Notice”. 
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April 1, 2010 

1 of 1 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Buy America Certification) 

 
105.11  Federal Requirements  Add the following as the third paragraph: 
 
“Prior to payment by the Department, the Contractor shall provide a certification from 
the producer of steel or iron, or any product containing steel or iron as a component, 
stating that all steel or iron furnished or incorporated into the furnished product was 
manufactured in the United States in accordance with the requirements of the Buy 
America provisions of 23 CFR 635.410, as amended. Such certification shall also include 
(1) a statement that the product was produced entirely within the United States, or (2) a 
statement that the product was produced within the United States except for minimal 
quantities of foreign steel and iron valued at $ (actual value).” 
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                         Project No. HPP-STP-6462(300) 
 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

 
A Construction Area located in the City of Caribou has been established by the Maine Department of 
Transportation (MDOT) in accordance with provisions of  29-A § 2382 Maine Revised Statutes Annotated 
(MRSA). 
 
 (a) The section of highway under construction beginning at Sta. 4437+00.00 and ending at Sta. 

40+00.00 of the new construction centerline.  
 
  
Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the construction areas and 
may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 
(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 
damages. 
 
The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in charge of the 
construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of this section.” 

 
The Municipal Officers for the City of Caribou agreed that an Overlimit Permit will be issued to the 
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as specified 
in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 
 
As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by the 
municipality.   
 
The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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December 10, 2004 
Supercedes February 7, 1996 

Page 1 of 3 

 
SPECIAL PROVISION 105 

OVERLIMIT PERMITS 
 
Title 29-A § 2382 MRSA  Overlimit Movement Permits. 
 
1. Overlimit movement permits issued by State. The Secretary of State, acting under 
guidelines and advice of the Commissioner of Transportation, may grant permits to move 
nondivisible objects having a length, width, height or weight greater than specified in this 
Title over a way or bridge maintained by the Department of Transportation 
 
2. Permit fee. The Secretary of State, with the advice of the Commissioner of 
Transportation, may set the fee for single trip permits, at not less than $6, nor more than 
$30, based on weight, height, length and width. The Secretary of State may, by rule, 
implement fees that have been set by the Commissioner of Transportation for multiple 
trip, long-term overweight movement permits. Rules established pursuant to this section 
are routine technical rules pursuant to Title 5, chapter 375, subchapter II-A. 
 
3. County and municipal permits. A county commissioner or municipal officer may 
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that 
county or municipality 
 
4. Permits for weight. A vehicle granted a permit for excess weight must first be 
registered for the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment. The Secretary of State may grant a permit, for no more 
than one year, to move pneumatic-tire equipment under its own power, including Class A 
and Class B special mobile equipment, over ways and bridges maintained by the 
Department of Transportation. The fee for that permit is $15 for each 30-day period. 
 
6. Scope of permit. A permit is limited to the particular vehicle or object to be moved, 
the trailer or semitrailer hauling the overlimit object and particular ways and bridges. 
 
7. Construction permits. A permit for a stated period of time may be issued for loads 
and equipment employed on public way construction projects, United States Government 
projects or construction of private ways, when within construction areas established by 
the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within 
that municipality;  
 
B. May require the contractor to be responsible for damage to ways used in the 
construction areas and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment 
under contract; or 
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December 10, 2004 
Supercedes February 7, 1996 

Page 2 of 3 

 
(2) The furnishing of a bond by the contractor to guarantee suitable repair 
or payment of damages. 
 
The suitability of repairs or the amount of damage is to be determined by 
the Department of Transportation on state-maintained ways and bridges, 
otherwise by the municipal officers; 

 
C. May be granted by the Department of Transportation or by the state engineer in 
charge of the construction contract; and 
 
D. For construction areas, carries no fee and does not come within the scope of 
this section. 

 
8. Gross vehicle weight permits. The following may grant permits to operate a vehicle 
having a gross vehicle weight exceeding the prescribed limit: 
 

A. The Secretary of State, with the consent of the Department of Transportation, 
for state and state aid highways and bridges within city or compact village limits;  
 
B. Municipal officers, for all other ways and bridges within that city and compact 
village limits; and  
 
C. The county commissioners, for county roads and bridges located in 
unorganized territory. 

 
9. Pilot vehicles. The following restrictions apply to pilot vehicles. 
 

A. Pilot vehicles required by a permit must be equipped with warning lights and 
signs as required by the Secretary of State with the advice of the Department of 
Transportation. 
 
B. Warning lights may be operated and lettering on the signs may be visible on a 
pilot vehicle only while it is escorting a vehicle with a permit on a public way.  

 
With the advice of the Commissioner of Transportation and the Chief of the State Police, 
the Secretary of State shall establish rules for the operation of pilot vehicles. 
 
9-A. Police escort. A person may not operate a single vehicle or a combination of 
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless 
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary 
of State, with the advice of the Commissioner of Transportation, may require a police 
escort for vehicles of lesser dimensions. 
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December 10, 2004 
Supercedes February 7, 1996 

Page 3 of 3 

A. The Bureau of State Police shall establish a fee for state police escorts to 
defray the costs of providing a police escort. A county sheriff or municipal police 
department may establish a fee to defray the costs of providing police escorts. 
 
B. The Bureau of State Police shall provide a police escort if a request is made by 
a permittee. A county sheriff or municipal police department may refuse a 
permittee's request for a police escort. 
 
C. A vehicle or combination of vehicles for which a police escort is required must 
be accompanied by a state police escort when operating on the interstate highway 
system. 

 
10. Taxes paid. A permit for a mobile home may not be granted unless the applicant 
provides reasonable assurance that all property taxes, sewage disposal charges and drain 
and sewer assessments applicable to the mobile home, including those for the current tax 
year, have been paid or that the mobile home is exempt from those taxes. A municipality 
may waive the requirement that those taxes be paid before the issuance of a permit if the 
mobile home is to be moved from one location in the municipality to another location in 
the same municipality for purposes not related to the sale of the mobile home. 
 
11. Violation. A person who moves an object over the public way in violation of this 
section commits a traffic infraction. 
 
Section History:  
PL 1993,  Ch. 683,   §A2 (NEW).  
PL 1993,  Ch. 683,   §B5 (AFF).  
PL 1997,  Ch. 144,   §1,2 (AMD).  
PL 1999,  Ch. 117,   §2 (AMD).  
PL 1999,  Ch. 125,   §1 (AMD).  
PL 1999,  Ch. 580,   §13 (AMD).  
PL 2001,  Ch. 671,   §30 (AMD).  
PL 2003,  Ch. 166,   §13 (AMD).  
PL 2003,  Ch. 452,   §Q73,74 (AMD). 
PL 2003,  Ch. 452,   §X2 (AFF).  
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Caribou 
6462.30 

September 13, 2010 
SPECIAL PROVISION 

SECTION 107
TIME 

 
Where the (ITS) Interconnected Trail System crosses or comes in contact with the project 
limits of construction for this project, the Contractor shall ensure the trails access and 
maintenance for continued use. Also agricultural farm equipment shall have full access to 
and from fields located adjacent to project limits.  
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April 5, 2007 
Supersedes March 8, 2007 

SPECIAL PROVISION 
SECTION 107

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
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  December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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Caribou 
6462.30 

August 20, 2010 
   
                 
                 
                
 

Special Provision 
Section 107 

Prosecution and Progress 
(Contract Time) 

 
 

The contractor will be allowed to commence work on this project as long as all 
applicable plans as required under this contract have been submitted and 
approved. 
 
The completion date for this contract is October 7, 2011. 

 
Construction Operations shall be suspended on the following dates:   
 
 May 27, 2011 by noon, and not begin again until May 31, 2011 (Memorial Day) 
 July 1, 2011 by noon, and not begin again until July 5, 2011 (4th of July)    
Sept. 2, 2011 by noon, and not begin again until 7:00am Sept. 6, 2011          
(Labor Day)  
 
                                  
 All work schedule changes must be submitted for approval to the Department a 
minimum of 10 calendar days prior to the requested change.   
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May 17, 2010 
Supersedes March 17, 2009 

 

 
Page 1 of 2 

SPECIAL PROVISION 
SECTION 108 

PAYMENT 
(Asphalt Escalator) 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  For all contracts with hot mix asphalt in excess of 500 
tons total, a price adjustment for performance graded binder will be made for the following pay items: 
 

Item 403.206  Hot Mix Asphalt - 25 mm  
Item 403.207  Hot Mix Asphalt - 19 mm  
Item 403.208  Hot Mix Asphalt - 12.5 mm  
Item 403.2081 Hot Mix Asphalt - 12.5 mm (PG 70-28) 
Item 403.2083 Warm Mix Asphalt - 12.5 mm  
Item 403.209  Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210  Hot Mix Asphalt - 9.5 mm 
Item 403.2102 Hot Mix Asphalt - 9.5 mm  
Item 403.2103 Warm Mix Asphalt - 9.5 mm 
Item 403.211  Hot Mix Asphalt - Shim 
Item 403.2113 Warm Mix Asphalt - Shim 
Item 403.212   Hot Mix Asphalt - 4.75 mm  
Item 403.213   Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course PG 70-28) 
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course) 
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course) 

  Item 461.13 Maintenance Surface Treatment 
 
Price adjustments will be based on the variance in costs for the performance graded binder component of 
hot mix asphalt.  They will be determined as follows: 
 
The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder 
percentages given in the table below times the difference in price between the base price and the period 
price of asphalt cement.  Adjustments will be made upward or downward, as prices increase or decrease. 
 

Item 403.206:   4.8%    Item 403.2102: 6.2% 
Item 403.207:   5.2%     Item 403.211:   6.2% 
Item 403.208:   5.6%    Item 403.2113: 6.2% 
Item 403.2081: 5.6%    Item 403.212:   6.8% 
Item 403.2083: 5.6%    Item 403.213:   5.6% 
Item 403.209:   6.2%     Item 403.2131: 5.6% 
Item 403.210:   6.2%    Item 403.2132: 5.6% 

  Item 403.2103: 6.2%    Item 403.2133: 5.6% 
  Item 461.13:     6.4% 
 
Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity shown on the 
progress estimate for each pay period. 
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Base Price:  The base price of performance graded binder to be used is the price per standard ton 
current with the bid opening date.  This price is determined by using the average New England Selling 
Price, as listed in the Asphalt Weekly Monitor.  
 
Period Price:  The period price of performance graded binder will be determined by the Department 
by using the average New England Selling Price, listed in the Asphalt Weekly Monitor current with 
the paving date. The maximum Period Price for paving after the adjusted Contract Completion Date 
will be the Period Price on the adjusted Contract Completion Date.  
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SPECIAL PROVISION 
SECTION 202 

REMOVAL OF STRUCTURES AND OBSTRUCTIONS 
 
Under Section 202.02 of the Standard Specifications, ownership of entire parcels 
including buildings and all equipment, fixtures, and materials therein shall be interpreted 
as meaning all equipment, fixtures, and materials that are recognized as real property. 
Any items that are recognized as personal property are excepted and are reserved to the 
owner. If the bidder is in doubt as to whether any item not listed is real or personal 
property, they shall request a determination of the matter prior to date on which bids are 
to be received. The entire Parcel including Buildings 1,2,3,4 otherwise known as the 
Warner Property as shown on plan sheet #17 will be reserved to the owner and no 
construction activity what so ever can take place regarding this parcel without the 
written permission of the Department.  
 
The following list of items is to be reserved to the property owners and/or occupants of 
Buildings No.1,2,3,4. Otherwise know as the Warner property as shown on sheet # 17 of 
the plans.  
 
Buildings 1,2,3,4 to be removed under Section 202 - Removing Structures and 
Obstructions of the contract will not be made available to the Contractor until after 
March 31, 2011. Should this property become available prior to March 31, 2011, the 
Contractor will need written approval by the Department before demolition can begin. 
 
Failure by the Maine State Department of Transportation to meet dates of availability 
may entitle the Contractor to time extension if requested by the Contractor, in writing, 
such request indicating delays in construction, if any, caused by changes in availability 
dates. 
 
With the "Notice to Proceed", or when a building becomes available to the Contractor, 
the Department will designate whether rodent control measures are required or not. 
 
The Contractor shall not remove a building until the Contractor has certified it to be free 
of rodents. Should rodent control measures be required, the Contractor shall procure the 
extermination services as soon as possible. The cost of extermination services until the 
building is found to be rodent free will be paid for under Section 109.3.7.5 – Force 
Account. 
 
This building may or may not contain asbestos. Prior to any demolition of building(s) the 
Contractor will conduct an asbestos survey on the building(s) to determine if any 
asbestos exists. The survey will be conducted by a DEP certified Asbestos Inspector. No 
separate payment will be made for the survey and it shall be considered incidental. The 
survey results will be communicated with the Resident. If no asbestos is discovered, the 
demolition process may proceed. If asbestos is found, the Contractor will employ a DEP 
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certified Asbestos Abatement Contractor for its’ removal and disposal. The Department 
will bear all expenses incurred in the abatement of any asbestos containing material as 
detailed in Standard Specification 109.7.5 – Force Account. Any questions can be 
directed to the Office of Legal Service (624-3020). 
 
Each building shall be removed promptly after certification that it is free of rodents. All 
subsequent inspection costs and extermination services necessary to assure that the 
building is rodent free at time of removal will be at the expense of the Contractor.  
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SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(Dirty Borrow) 

 
Description:  This work shall consist of furnishing and placing dirty borrow for seeding, 
in reasonably close conformity with the thicknesses called for on the plans or as 
authorized by the Resident. 
 
Materials:  Materials shall conform to the requirements specified in the following 
Sections of Division 700 – Materials: 
 
 Common Borrow  703.18 
 Humus   717.09 
 
Dirty Borrow shall meet the requirements of Section 703.18 Common Borrow with the 
following addition and deletions: 703.18 Second sentence, delete the word peat. 
 
Dirty Borrow shall contain no particles or fragments with a maximum dimension in 
excess of the compacted thickness of the layer being placed. 
 
The granular material must have at least 20 percent, but not more than 50 percent, of the 
minus 25 mm [1 in] material passing the 75 micron [No. 200] mesh sieve. 
 
The Dirty Borrow must have an organic humus content of 3% to 8% as determined by 
ignition test. 
 
The Contractor may elect to manufacture Dirty Borrow from a combination of project 
materials that the contractor is entitled to use, combined with other suitable materials 
furnished by the Contractor. 
 

CONSTRUCTION REQUIREMENTS 
 
Application of Dirty Borrow: Dirty Borrow shall be spread evenly and uniformly on 
prepared areas in a thickness as shown on the plans. 
 
Method of Measurement: Dirty Borrow will be measured by the cubic meter [cubic yard] 
complete in place after finishing to the required depth as shown on the plans or directed 
by the Resident. Lateral measurements will be parallel with the slope of the ground. 
 
Basis of Payment: The accepted quantities of dirty borrow will be paid for at the contract 
unit price per cubic meter [cubic yard] complete in place. 
 
Payment shall be full compensation for furnishing and placing the Dirty Borrow. 
 
Payment will be made under: 
 
 Pay Item Pay Unit 
203.242 Dirty Borrow  Cubic Meter [Cubic Yard] 
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SPECIAL PROVISION  

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE  

(Dense Graded Crushed Aggregate Base with Fine Aggregate Material)  

Description  This work shall consist of manufacturing, placing, grading and compacting of dense graded 
crushed aggregate base and use of MDOT approved fine aggregate material.  The fine aggregate material 
shall be used for the top 50mm (2”) of dense graded crushed aggregate base for the travel lanes, 
shoulders and entrances.  

MATERIALS  

Dense graded crushed aggregate base may be manufactured from ledge or natural aggregates and shall 
be obtained from a source approved by the Resident. When tested by the Los Angeles wear test, the 
percent loss shall not exceed 25. The material will be tested before being used and retested at intervals of 
approximately 25%, 50%, and 75% completion of the course.  

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one fractured 
face as tested by ASTM D5821.  

The material shall meet the grading requirements of the following table:  

Sieve Designation                             Percentage by Weight                                  
Passing Square Mesh Sieves 

90 mm (3 ½ inches)           100  
75 mm (3 inches)         90-100  
50 mm (2 inches)        75-100  
25 mm (1 inch)           50-80  
13 mm (½ inch)          30-60  

No. 4           15-40  
No. 200             0-6  

The top 50mm (2”) of fine aggregate material shall be made of quarried stone and meet the gradation 
requirements of Item 411.09 Untreated Aggregate Surface Course. When tested by the Los Angeles wear 
test, the percent loss shall not exceed 25. The material will be tested before being used and retested at 
intervals of approximately 25%, 50%, and 75% completion of the course.  
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The fine aggregate material shall meet the grading requirements of the following table:  

Sieve Designation                             Percentage by Weight                                  
Passing Square Mesh Sieves 

25 mm (1 inches)            95-100  
19mm (3/4 inches)           90-100  

4.75 mm (No.4)           10-45 
2.00mm (No10)           10-35  
No. 200             0-6  

CONSTRUCTION REQUIREMENTS  

The surface of the dense graded crushed aggregate base shall be fine graded to +/- 19mm (¾”) and 
compacted prior to placing the layer of fine aggregate material. Density of the dense graded crushed 
aggregate base shall be as required by the Standard Specifications.  Placing, shaping, compacting and 
surface tolerance for the fine aggregate material shall be in accordance with the Standard Specifications. 

Traffic will not be allowed on the dense graded crushed aggregate base (natural aggregate or ledge 
options) within the traveled way width until the fine aggregate material has been placed.  

Method of Measurement  Processing, placing, grading and compacting of fine aggregate material will be 
measured as item 304.13 Dense Graded Crushed Aggregate Base.   

All Dense graded crushed aggregate material will be measured as provided in Section 304.06.  

Basis of Payment  Section 304.07 is amended by addition of the following:  The fine aggregate material 
to be placed atop the dense graded crushed aggregate base will be paid for under item 304.13 Dense 
Graded Crushed Aggregate Base.  

The accepted quantity of dense graded crushed aggregate base will be paid for at the contract unit price 
per cubic meter (yard) complete in place.  

Payment will be made under:  

Pay Item          Pay Unit

304.13 Dense Graded Crushed Aggregate Base                      Cubic Meter [Cubic Yard]  
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SPECIAL PROVISION 
DIVISION 400  
PAVEMENTS 

 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
401.01 Description  The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement 
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with 
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident.  The 
Department will accept this work under Quality Assurance provisions, in accordance with these specifications 
and the requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise noted 
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling 
and Testing. 

 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 

 Asphalt Cement                                              702.01 
 Aggregates for HMA Pavement                     703.07 
 HMA Mixture Composition                           703.09 
 

401.021 Recycled Asphalt Materials  Recycled Asphalt Pavement (RAP) may be introduced into the mixture at 
percentages approved by the Department. If approved by the Department, the Contractor shall 
provide documentation stating the source, test results for average residual asphalt content, and stockpile 
gradations showing RAP materials have been sized to meet the maximum aggregate size requirements of each 
mix designation. The Department will obtain samples for verification and approval prior to its use. 
 
For specification purposes, RAP will be categorized as follows: 
 

Classified RAP – RAP consisting of processed millings from federal, state or municipal roadways that is 
free of materials not generally considered to be asphalt pavement. Millings from other sources that have 
been fractionated or otherwise processed so as to improve the consistency of the RAP may be considered 
Classified RAP if approved by the Department. 
 
Unclassified RAP – RAP from unknown sources, from excavated or reclaimed pavements, millings from 
repaired areas or other sources. 

 
In the event that RAP source or properties change, the Contractor shall notify the Department of the change 
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change 
to allow for obtaining new samples and approval.  
 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, 
Performance Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 
according to AASHTO R35 and the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, 
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of 
the Job Mix Formula (JMF).  The Contractor may use a maximum of 20 percent Classified RAP in any base, 
binder, surface, or shim course. For Unclassified RAP stockpiles no more than 15 percent shall be used. The 
Contractor may be allowed to use more than 20 percent Classified RAP, up to a maximum of 25 percent 
Classified  RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the mixture.  
A PG 52-34 may be used when approved by the Department. 
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The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture 
to be supplied.  The Department may approve 1 active design per nominal maximum size, per traffic level, per 
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks.  The 
Department shall then have 15 calendar days in which to process a new design before approval.  The JMF shall 
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09.  The 
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control 
points for the particular type of mixture as outlined in 703.09.  The JMF shall state the original source, gradation, 
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if 
required.  It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the 
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the 
terminal if applicable. 

In addition, the Contractor shall provide the following information with the proposed JMF: 
 Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.) 
 Stockpile Gradation Summary 
 Design Aggregate Structure Consensus Property Summary 
 Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart) 
 Trial Blend Test Results for at least three different asphalt contents  
            Design Aggregate Structure for at least three trial blends 
 Test results for the selected aggregate blend at a minimum of three binder contents 

Specific Gravity and temperature/viscosity charts for the PGAB to be used 
Recommended mixing and compaction temperatures from the PGAB supplier 

            Material Safety Data Sheets (MSDS) For PGAB 
 Asphalt Content vs. Air Voids trial blend curve 

  Test report for Contractor’s Verification sample 
            Summary of RAP test results (if used), including count, average and standard deviation of binder    
            content and gradation 
 
At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed 
aggregates at the plant site.  There must be a minimum of 150 Mg [150 ton] for stone stockpiles, 75 Mg [75 
ton] for sand stockpiles, and 50 Mg [50 ton] of blend sand before the Department will sample.  The Department 
shall obtain samples for laboratory testing.  The Contractor shall also make available to the Department the 
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 
samples for testing of the mixture.  Before the start of paving, the Contractor and the Department shall split a 
production sample for evaluation.  The Contractor shall test its split of the sample and determine if the results 
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies 
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor).  If the results 
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test 
the Department’s split of the sample.  The results of the two split samples will be compared and shared 
between the Department and the Contractor.  If the Department finds the mixture acceptable, an approved JMF 
will be forwarded to the Contractor and paving may commence.  The first day’s production shall be monitored, 
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking, 
shoving or displacement.  The Contractor shall be allowed to submit aim changes within 24 hours of receipt of 
the first Acceptance test result.  Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm 
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves.  Adjustments will be 
allowed on the %PGAB of up to 0.2%.  Adjustments will be allowed on GMM of up to 0.010.  
 
The Contractor shall submit a new JMF for approval each time a change in material source or materials 
properties is proposed.  The same approval process shall be followed.  The cold feed percentage of any 
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no 
aggregate listed on the JMF shall be eliminated.  The cold feed percentage for RAP may be adjusted up to 5 
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percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage 
for RAP for the specific application. 

 
TABLE 1:  VOLUMETRIC DESIGN CRITERIA 

Voids in the Mineral Aggregate 
(VMA)(Minimum Percent) Required Density 

(Percent of Gmm) Nominal Maximum Aggregate Size (mm) 

Design 
ESAL’s 
(Millions

) Ninitial Ndesign Nmax 25 
 

19 
 

12.5 
 

9.5 
 

4.75 
 

Voids Filled 
with Binder 

(VFB) 
(Minimum 

%) 

 
 

Fines/Eff. 
Binder 
Ratio 

<0.3 <91.5 70-80 
0.3 to <3 <90.5 65-80  
3 to <10 

10 to <30 
> 30 

<89.0 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 

65-80* 
0.6-1.2** 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. 
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.  
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
 
401.04 Temperature Requirements  After the JMF is established, the temperatures of the mixture shall conform 
to the following tolerances:   
                     In the truck at the mixing plant  – allowable range 135° to 163°C [275 to 325°F] 
                     At the Paver      – allowable range 135° to 163°C [275 to 325°F] 
 
The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.   

 
401.05 Performance Graded Asphalt Binder  Unless otherwise noted in Special Provision 403 - Hot Mix 
Asphalt Pavement, the PGAB shall be 64-28, except that for mixtures containing greater than 20 percent but no 
more than 25 percent RAP the PGAB shall be PG 58-34 (or PG 52-34 when approved by the Department). The 
PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification for PGAB.  The 
Contractor shall provide the Department with an approved copy of the Quality Control Plan for PGAB in 
accordance with AASHTO R 26 Certifying Suppliers of PGAB.  
The Contractor shall request approval from the Department for a change in PGAB supplier or source by 
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the 
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the 
occurrence of PGAB co-mingling. 
 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to 
Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
 

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in 
either Zone between the dates of April 15th and November 15th, provided that the air temperature as determined 
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to 
be paved is not frozen.  The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course 
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the 
dates of April 15th and the Saturday following October 15th, provided the air temperature determined as above 
is 10°C [50°F] or higher.  For the purposes of this Section, the traveled way includes truck lanes, ramps, 
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C 
[50°F] or higher. 
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Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to 
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the 
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section 
401.04  - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix 
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 4°C [40°F] or higher. 

 
On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the 
travelway and adjacent shoulders shall be placed between the dates of May 15th and the Saturday following 
September 15th.  

 
On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and 
adjacent shoulders shall be placed between the dates of June 1st and the Saturday following September 1st if the 
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as 
“night work”. 
 
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M156.  

 
a. Truck Scales  When the hot mix asphalt is to be weighed on scales meeting the requirements of Section 
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department 
deems necessary to verify their accuracy. 
 
Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new 
location.  Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 20 Kg [50 pound] masses for scale testing. 

 
401.072 Automation of Batching  Batch plants shall be automated for weighing, recycling, and monitoring the 
system.  In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this 
specification will apply. 

 
The batch plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The batch plant 
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable 
tolerance occurs.  Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row 
containing the out-of-tolerance weight.  The automatic proportioning system shall be capable of consistently 
delivering material within the full range of batch sizes.  When RAP is being used, the plant must be capable of 
automatically compensating for the moisture content of the RAP. 

 
All plants shall be equipped with an approved digital recording device.  The delivery slip load ticket shall 
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and 
paragraphs a, b, and c of Section 401.073 

 
401.073 Automatic Ticket Printer System on Automatic HMA Plant  An approved automatic ticket printer 
system shall be used with all approved automatic HMA plants.  The requirements for delivery slips for 
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a., 
108.1.3 b., 108.1.3 c., and 108.1.3 d.  The automatic printed ticket will be considered as the Weight Certificate. 
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The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the 
automatic system, which accompanies each truckload, except for the following changes: 

 
a.  The quantity information required shall be individual weights of each batch or total net weight of 

each truckload. 
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction 

as described in 401.074 c.). 
c. The MDOT designation for the JMF. 
 

401.074 Weight Checks on Automatic HMA Plant  At least twice during each 5 days of production either of 
the following checks will be performed: 

 
a.  A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State 

Sealer of Weights and Measures within the past 12 months.  Whenever the discrepancy in net weights is 
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective 
action; payment will still be governed by the printed ticket.   

The producer will be allowed a period of two days to make any needed repairs to the plant and/or 
platform scales so that the discrepancy in net weights between the two is less than 1.0%.  If the discrepancy 
exceeds 1.5%, the plant will be allowed to operate as long as payment is determined by truck platform scale 
net weight.  Effective corrective action shall be taken within two working days. 

 
b.  Where platform scales are not readily available, a check will be made to verify the accuracy and 

sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and 
automatic printer system are functioning properly. 

 
c.  In the event of a malfunction of the automatic printer system, production may be continued without  

the use of platform truck scales for a period not to exceed the next two working days, providing total   
weights of each batch are recorded on weight tickets and certified by a Licensed Public  
Weighmaster. 

 
401.08 Hauling Equipment  Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth 
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent 
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will 
not be allowed as release agents. 

 
All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention, 
which completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 

 
All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The 
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed. 

 
401.09 Pavers  Pavers shall be self-contained, self-propelled units with an activated screed (heated if 
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract 
on the main line, shoulder, or similar construction. 
 
On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot 
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed 
with activated extensions.    
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The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade 
and slope controlled screed, unless otherwise authorized by the Department.  The controls shall automatically 
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding 
course.  The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and 
superelevated curves can be properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade 
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway 
projects. 

 
The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.101 - Surface Tolerances.  The paver shall have a receiving 
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture 
uniformly, without segregation in front of the screed.  The screed assembly shall produce a finished surface of 
the required evenness and texture without tearing, shoving, or gouging the mixture.  Pavers with extendible 
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of 
which shall be available if requested. 

 
The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be 
inspected and approved by the Department.  The Contractor shall repair or replace any paver found worn or 
defective, either before or during placement, to the satisfaction of the Department.  Pavers that produce an 
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on 
MaineDOT projects.   
On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, prior to being 
compacted by equipment., at 300 mm [12 in] intervals,  If the density values vary by more than 2.0% from the 
mean, the Contractor shall make adjustments to the screed until the inconsistencies are remedied. 
 
Failure to replace or repair defective placement equipment may result in a letter of suspension of work and 
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 - 
Quality 
 
401.10 Rollers  Rollers shall be static steel, pneumatic tire, or approved vibrator type.  Rollers shall be in good 
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing 
direction.  Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed 
material by the roller surface.  The use of rollers, which result in crushing of the aggregate or in displacement 
of the HMA will not be permitted.  Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated, 
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be 
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately 
compacted to conform to the adjacent area. 
 
The Contractor shall repair or replace any roller found to be worn or defective, either before or during 
placement, to the satisfaction of the Department.  Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects. 

 
The type of rollers to be used and their relative position in the compaction sequence shall generally be the 
Contractor’s option, provided specification densities are attained and with the following requirements: 

 
a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular 
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired.  Unless otherwise 
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of 
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HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1 
Mg [20 ton]. 
 
b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise 
authorized by the Department. 

 
c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat 
occurs, or on bridge decks. 

 
d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action 
taken.  

 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s 
recommendations, a copy of which shall be available if requested.  

 
401.101 Surface Tolerances  The Department will check surface tolerance utilizing the following methods : 

 
a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of            
pavement. 
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of 
pavement. 
  

The Contractor shall correct variations exceeding 6 mm [¼ in] by removing defective work and replacing it with 
new material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Departments use. 
 
401.11 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon which Hot Mix 
Asphalt Pavement is to be placed of all objectionable material.  When the surface of the existing base or  
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a 
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of 
Section 409 – Bituminous Tack Coat, Section 702 – Bituminous Material, and all applicable sections of the 
contract. 

 
401.12 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the amount of Hot 
Mix Asphalt Pavement that has been placed each day. 
 
401.13 Preparation of Aggregates  The Contractor shall dry and heat the aggregates for the HMA to the 
required temperature.  The Contractor shall properly adjust flames to avoid physical damage to the aggregate 
and to avoid depositing soot on the aggregate. 

 
401.14 Mixing  The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction 
of aggregate required to meet the JMF.  The Contractor shall measure the amount of PGAB and introduce it 
into the mixer in the amount specified by the JMF. 

 
The Contractor shall produce the HMA at the temperature established by the JMF.  

 
The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or 
displace excessively under the action of the rollers.  The Contractor shall introduce the aggregate into the mixer 
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being 
used is 0.150 Pas. 
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The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly 
maintained temperature at which the viscosity of the PGAB is between 0.150 Pas and 0.300 Pas.  The 
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB.  The Contractor 
shall determine the wet mixing time for each plant and for each type of aggregate used. 

 
401.15 Spreading and Finishing  On areas where irregularities or unavoidable obstacles make the use of 
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the 
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip 
asphalts from aggregates will not be allowed as release agents. 

 
On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of 
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot 
Bituminous Pavement.  
 
401.16 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any 
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.   

 
The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not 
cause undue displacement, cracking, or shoving.  The Contractor shall prevent adhesion of the HMA to the 
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents 
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,  
or  pavement surfaces.  
The Contractor shall immediately correct any displacement occurring as a result of the reversing of the 
direction of a roller or from other causes to the satisfaction of the Department.  Any operation other than 
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued.  Any 
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the 
full lane width as directed by the Resident at no cost to the Department. 
 
Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall 
thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall only use hand 
tamping in areas inaccessible to all other compaction equipment.  On depressed areas, the Contractor may use a 
trench roller or cleated compression strips under a roller to transmit compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a 
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract 
specifications at no cost to the Department.  

 
401.17 Joints  The Contractor shall construct wearing course transverse joints in such a manner that minimum 
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge. 

 
The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.   
 
The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.   
Transverse joints of the wearing course shall be straight and neatly trimmed.  The Contractor may form a 
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the 
underlying course, or by cutting back with hand tools.  The Department may allow feathered or "lap" joints on 
lower base courses or when matching existing base type pavements. 
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Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure 
joint integrity.  Methods or activities that prove detrimental to the construction of straight, sound longitudinal 
joints will be discontinued. 
 
The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical 
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers 
operating in echelon.  The Contractor shall use an approved spray apparatus designed for covering a narrow 
surface.  The Department may approve application by a brush for small surfaces, or in the event of a 
malfunction of the spray apparatus, but for a period of not more than one working day. 

 
Where pavement under this contract joins an existing pavement, or when the Department directs, the 
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint.  The 
Department will not permit broken or raveled edges.  The cost of all work necessary for the preparation of 
joints is incidental to related contract pay items. 

 
 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   

 
Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the 
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of 
mix supply, random sampling, project lots and sublots and traffic control.  A copy of the QC random numbers 
to be used on the project shall be provided to The Resident.  The Departments’ random numbers for 
Acceptance testing shall be generated and on file with the Resident and the Project Manager.  All field and 
plant supervisors including the responsible onsite paving supervisor shall attend this meeting. 
 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not 
limited to, the following: 

 
a. JMF(s) 
b. Hot mix asphalt plant details                     
c. Stockpile Management (to include provisions for a minimum 2 day stockpile) 
d. Make and type of paver(s)  
e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers 
f. Name of QCP Administrator, and certification number 
g. Name of Process Control Technician(s) and certification number(s) 
h. Name of Quality Control Technicians(s) and certification number(s)  
i. Mixing & transportation including process for ensuring that truck bodies are clean and free of debris 

or contamination that could adversely affect the finished pavement 
j. Testing Plan 
k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in    
      inclement weather, type of release agent to be used on trucks tools and rollers, compaction of  
      shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to  
      determine the maximum rolling and paving speeds based on best engineering practices as well as  
      past experience in achieving the best possible smoothness of the pavement. Solvent based agents  
      developed to strip asphalts from aggregates will not be allowed as release agents. 
l. Examples of Quality Control forms including a daily plant report and a daily paving report 
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m. Silo management and details (can show storage for use on project of up to 36 hours) 
n. Provisions for varying mix temperature due to extraordinary conditions. 
o. Name and responsibilities of the Responsible onsite Paving Supervisor. 
p. Method for calibration/verification of Density Gauge 
q. A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and 

Procedures for HMA Sampling and Testing. 
r. A detailed description of RAP processing, stockpiling and introduction into the plant as well as a 

note detailing conditions under which the percent of RAP will vary from that specified on the JMF. 
s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing 

results. 
t.  A plan to address the change in PGAB source or supplier and the potential co-mingling of differing 

PGAB’s. 
u. A procedure to take immediate possession of acceptance samples once released by MaineDOT and 

deliver said samples to the designated acceptance laboratory. 
 
 
The QCP shall include the following technicians together with following minimum requirements: 

 
a.   QCP Administrator - A qualified individual shall administer the QCP.  The QCP Administrator must be 
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor.  The QCP 
Administrator shall have full authority to institute any and all actions necessary for the successful operation 
of the QCP.  The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be 
available to communicate with the Department at all times.  The QCP Administrator shall be certified as a 
Quality Assurance Technologist certified by the New England Transportation Technician Certification 
Program (NETTCP). 

 
b.  Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure 
the quality of aggregates and other mix components and control proportioning to meet the JMF(s).  The 
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms 
to the mix design(s) and other Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one PCT is required.  The 
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials.  The 
PCT shall be certified as a Plant Technician by the NETTCP. 

 
c.  Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to 
assure that delivered materials meet the requirements of the JMF(s).  The QCT shall inspect all equipment 
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and 
compaction conform to the Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one QCT is required.  The 
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  The QCT 
shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT.  The 
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
 
The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following 
minimum frequencies: 
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TABLE 2 :  MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action Frequency Test Method 

Temperature of mix 6 per day at street and plant - 
Temperature of mat 4 per day - 
%TMD (Surface) 1 per 125 Mg [125 ton] 

(As noted in QC Plan) 
ASTM D2950 

%TMD (Base) 1 per 250 Mg [250 ton] 
(As noted in QC Plan) 

AASHTO T269 

Fines / Effective Binder 1 per 500 Mg [500 ton] AASHTO T 312* 
Gradation 1 per 500 Mg [500 ton] AASHTO T30  
PGAB content 1 per 500 Mg [500 ton] AASHTO T164 or 

T308 
Voids at Ndesign 1 per 500 Mg [500 ton] AASHTO T 312* 
Voids in Mineral Aggregate at 
Ndesign 

1 per 500 Mg [500 ton] AASHTO T 312* 

Rice Specific Gravity 1 per 500 Mg [500 ton] AASHTO T209 
Coarse Aggregate Angularity 1 per 5000 Mg [5000 ton] ASTM D5821 
Flat and Elongated Particles 1 Per 5000 Mg [5000 ton] ASTM D4791 
Fine Aggregate Angularity 1 Per 5000 Mg [5000 ton] AASHTO T304 

      *Method A and B only 
 

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to 
produce or monitor the production of the mix, subject to approval by the Department.   
 
The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay 
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the 
next working day, except when otherwise noted in the QCP due to local restrictions.  The Contractor shall also 
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The 
Department during QA inspections of the HMA production facility.  Test results of splits that do not meet the 
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent 
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute 
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].    
 
The Contractor shall make density test results, including randomly sampled densities, available to the Department 
onsite.  Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT 
and presented to the Department by 1:00 p.m. the next working day. 

 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to 
complete the tests in Table 2.  The Contractor shall locate an approved Gyratory Compactor at the plant testing 
lab or within 30 minutes of the plant site. 
 
The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the 
Department with a properly compacted, acceptable mixture no later than the following working day.  Before 
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt.  On surface 
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per 
day or 2 per 1000 Mg [1000 ton] placed. 
The Contractor shall monitor plant production using running average of three control charts as specified in 
Section 106 - Quality.  Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed 
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09 
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TABLE 3:  Control Limits 
Property UCL and LCL 

Passing 4.75 mm and larger sieves Target +/-4.0 
Passing 2.36 mm sieve Target +/-2.5 
Passing .075 mm sieve Target +/-1.2 
PGAB Content* Target +/-0.3 
Voids in the Mineral Aggregate LCL = LSL + 0.2 
% Voids at Ndesign JMF Target +/-1.3 

 

*Based on AASHTO T 308 
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85.  

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. 

c.  Method C: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, percent passing the nominal 
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current 
lot is less than 0.85.  

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

 
The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed 
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6 
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing 
property increases, based on samples already in transit, or a verification sample is tested and the property falls 
within the specification limits. 
 
In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed 
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC 
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of 
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations 
shall not resume until the Contactor and the Department determines that material meeting the Contract 
requirements will be produced. The Department may allow the Contractor to resume production based upon a 
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the 
submitted verification sample test results fall outside the specification limits, the Contractor shall cease 
production until a verification sample is submitted to the Department has been tested by the Department and 
found to be within specification limits. 63
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If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the 
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the 
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working 
day. 
 
The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to 
determine whether the resumption of production involves a significant change to the production process.  If the 
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will 
begin. 
 
401.19 Quality Control Method D  For Items covered under Method D, the Contractor shall submit a modified 
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.  
All mix designs (JMF) shall be approved and verified by MDOT prior to use.  Certified QC personnel shall not 
be required.  The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance. 
 
401.20 Acceptance Method A, B & C  These methods utilizes Quality Level Analysis and pay factor 
specifications. 
For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department 
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following 
Acceptance Criteria: 

TABLE 4:  ACCEPTANCE CRITERIA 
 

PROPERTIES POINT OF 
SAMPLING 

TEST METHOD 

Gradation Paver Hopper AASHTO T30 
PGAB Content Paver Hopper AASHTO T308 
%TMD 
(Surface) 

Mat behind all Rollers AASHTO T269 

%TMD (Base 
or Binder) 

Mat behind all Rollers AASHTO T269 
 

Air Voids at Nd Paver Hopper AASHTO T 312 
%VMA at Nd Paver Hopper AASHTO T 312 
Fines to 
Effective Binder 

Paver Hopper AASHTO T 312 

%VFB Paver Hopper AASHTO T 312 
 

 
In the event the Department terminates a Lot prematurely but fails to obtain the required number of 
acceptance samples to calculate the volumetric property pay factor under the test method specified in the 
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract. 
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for 
volumetric properties. A minimum of three cores will be used for a density pay factor, if applicable, for 
quantities placed to date. 
  
Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being 
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be 
0.80. A minimum of three cores will be used to determine a density pay factor, if applicable, for quantities 
placed to date.  
 
Lot Size  For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity 
represented by each item listed under the lot size heading. 
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Sublot size   - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The 
quantity represented by each sample will constitute a sublot.  

 
If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous 
sublot.  If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and 
shall be represented by test results.  If it becomes apparent partway through a Lot that, due to an underrun, 
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may 
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of 
material remaining in the Lot. 

 
Acceptance Testing  The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with 
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for 
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT 
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local 
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless 
otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance 
laboratory will be considered the second incident under 106.4.6–QCP Non-Compliance.  
 
The Department will take the sample randomly within each sublot.  Target values shall be as specified in the 
JMF.  The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air Voids at 
Ndesign, VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results 
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after 
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is 
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 - 
Statistical Outliers. 

 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is not 
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other 
questionable practice, that area may be isolated and tested separately.  An area so isolated that has a 
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of 
the Contractor for the full lane width and a length not to be less than 50 m [150 ft]. 

 
      Pavement Density  The Department will measure pavement density using core samples tested according 

to AASHTO T-166.  The Department will randomly determine core locations.  The Contractor shall cut 
6 inch diameter cores at no additional cost to the Department by the end of the working day following 
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance 
testing shall be cut such that the nearest edge is never within 0.225 m (9  inches) of any joint. The cores 
will be placed in a transport container provided by the Department and transported by the Contractor to 
the designated MDOT Lab as directed by the Department.  Pre-testing of the cores will not be allowed.  
At the time of sampling, the Contractor and the Department shall mutually determine if a core is 
damaged.  If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the 
same offset and within 1 m [3 ft] of the initial sample.  At the time the core is cut, the Contractor and 
the Department will mutually determine if saw cutting of the core is needed, and will mark the core at 
the point where sawing is needed.  The core may be saw cut by the Contractor in the Department's 
presence onsite, or in an MDOT Lab by The Department, without disturbing the layer being tested to 
remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP.  No recuts are allowed at a test 
location after the core has been tested.  Upon conclusion of each lot, density results shall be examined 
for statistical outliers as stated in Section 106.7.2.  
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On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall 
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays 
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and 
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise 
directed by the Department. 
 
There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot 
Bituminous Pavement.  Density for shoulders shall be obtained by the same rolling train and methods as used 
on mainline travelway, unless otherwise directed by the Department.  Efforts to obtain optimum compaction 
will not be waived by the Department unless it is apparent during construction that local conditions make 
densification to this point detrimental to the finished pavement surface course. 
 
401.201 Method A  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 Mg 
[1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg [500 ton] 
for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of sublots for 
mixture properties shall be 4, and the minimum number of sublots for density shall be five. 

 
TABLE 5:   METHOD A  ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-4% 
Passing 0.60 mm  Target +/-3% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% 

production tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 

             **For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
  

401.202 Method B  Lot Size will be the entire production per JMF for the project and shall be divided into 3 
equal sublots for Mixture Properties and 3 equal sublots for density. 

 
TABLE 6:  METHOD B ACCEPTANCE LIMITS 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
Air Voids 4.0% +/-2.0 
Fines to Effective Binder 0.6 to 1.4 
Voids in the Mineral Aggregate LSL from Table 1 
Voids Filled with Binder Table1 plus a 4% production tolerance for USL. 
% TMD (In-place Density) 95.0% +/- 2.5% 
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401.203 Testing Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the 
Pre-paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg 
[500 ton] for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of 
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five. 
 

TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% production 

tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 

              **For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
 
401.204 Testing Method D  For hot mix asphalt items designated as Method D in Section 403 - Hot 
Bituminous Pavement, one sample will be taken from the paver hopper or the truck body per 250 Mg [250 ton] 
per pay item.  The mix will be tested for gradation and PGAB content.  Disputes will not be allowed. If the mix 
is within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract 
unit price.  If the test results for each 250 Mg [250 ton] increment are outside these limits, the following 
deductions (Table 8b) shall apply to the HMA quantity represented by the test.  

 
TABLE 8:  METHOD D ACCEPTANCE LIMITS 

 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
% TMD (In-place Density) 95.0% +/- 2.5% 

 
 

TABLE 8b Method “D” Price Adjustments 
 

PGAB Content -5% 
2.36 mm sieve -2% 
0.30 mm sieve -1% 
0.075 mm sieve -2% 

Density -10%* 
 
*Only applies when called for in Section 403 - Hot Bituminous Pavement.  Contractor shall cut two 150 mm [6 
in] cores, which shall be tested for percent TMD per AASHTO T-269.  If the average for the two tests falls 
below 92.5% the disincentive shall apply. 
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401.21 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in 
accordance with Section 108.1 - Measurement of Quantities for Payment. 

 
401.22 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance with the 
applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning 
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact 
surfaces is incidental. 

 
Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment, 
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF, 
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying 
emulsified asphalt to joints, and providing testing facilities and equipment. 
The Department will make a pay adjustment for quality as specified below.   

 
401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in 
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification. 

 
401.222 Pay Factor (PF)  The Department will use the following criteria for pay adjustment using the pay 
adjustment factors under Section 106.7 - Quality Level Analysis: 
 
Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores 
will be randomly re-cut by Sublot.  A new pay factor will be calculated that combines all initial and retest 
results.  If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot 
shall be removed and replaced with material meeting the specifications at no additional cost to the Department, 
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate 
any defective material by investigating each mix sample sublot and require removal of defective mix sample 
sublots only, leaving any acceptable material in place if it is found to be free of defective material.  Pay factors 
equal to or greater than the reject level will be paid accordingly.  

 
Gradation  For HMA evaluated under Acceptance Method A or B, the Department will determine a composite 
pay factor (CPF) using applicable price adjustment factors “f“ from Table 9: Table of Gradation Composite “f” 
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B 
Acceptance Limits, for Method B.  The Department will not make price adjustments for gradation on Methods A 
and B, but will monitor them as shutdown criteria. 
 

TABLE 9: TABLE OF GRADATION COMPOSITE " f " FACTORS  (Methods A and B) 

 
"f" Factor  

Constituent 19 mm 12.5 mm 9.5 mm 4.75 mm 
25 mm  - - - - 
19 mm  4 - - - 

12.5 mm   4 4 - 
9.50 mm     4 
2.36 mm 6 6 6 8 
1.18 mm     
0.60 mm 2 2 2 2 
0.30 mm  2 2 2 2 

Gradation 

0.075 mm  6 6 6 8 
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For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance 
limits from Table 7: Method C Acceptance Limits. 
 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using the 
applicable Acceptance Limits. 
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in Mg [ton] 

  P      = Contract price per Mg [ton] 
  PF   = Pay Factor 

  
Pay Adjustment Method A 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite 
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5: 
Method A Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
 
PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 5: Method 
A Acceptance Limits as follows: 
 

PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 
1.0)(Q)(P)x0.10 

 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 5: Method A 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria.  

 
Pay Adjustment Method B 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite 
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6: 
Method B Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
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PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 6: Method 
B Acceptance Limits as follows: 

 
PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 

1.0)(Q)(P)x0.10 
 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 6: Method B 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria. 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using 
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids, 
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria. 

 
Pay Adjustment Method D 

 
The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in 
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements, 
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.  

 
401.223  Process for Dispute Resolution (Methods A B & C only)   

  
a. Dispute Resolution sampling  At the time of Hot-Mix Asphalt sampling, the Department will obtain a 

split sample of each Acceptance test random sample for possible dispute resolution testing.  The Contractor 
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option 
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the  

 
Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the 

Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling, 
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be 
properly labeled and stored for a period of not more than two weeks, or until the sample is tested. 
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b. Disputing Acceptance results  The Contractor may dispute the Department’s Acceptance results and 

request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the 
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two 
working days after receiving the results of the Acceptance test.  The following shall be provided in the 
request: 

 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and 

MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute 
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded. 

 
c. Disputable items  The Contractor may dispute any or all of the following Method A or B test results 

when the difference between the Department’s value and the Contractor’s value for that test equals or 
exceeds the corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB 
content, Gmb, and Gmm.  In addition, if the allowable variation for these tests is not met or exceeded, the 
Contractor may dispute either or both of the following material properties provided the difference between 
results for them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ndesign, and 
VMA.  
For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be 
disputed. 
 

d. Outcome  The value of any disputed result or property reported for the initial Acceptance sample 
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported for their split sample than to the value reported for the initial Acceptance sample. If the value 
reported for the dispute resolution falls precisely half-way between the other two values the value reported 
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the 
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used 
to re-calculate any other affected results or properties.  

 
TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

 

 

 
SECTION 402 - PAVEMENT SMOOTHNESS 

 
402.00 Smoothness Projects   Projects to have their pavement smoothness analyzed in accordance with this 
Specification will be so noted in Special Provision 403 - Bituminous Box 

 
402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using a Class I or 
Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be expressed in terms of the 
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile.  

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 1.0% 
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402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A sublot will consist of 20 
lane-meters [50 lane-feet].  Partial lots will be included in the previous lot if less than one-half the size of a 
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot. 
 
402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion of the 
surface course.  Sections to be excluded from testing include the following: 
    

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints) 
 Acceleration and deceleration lanes 

Shoulders and ramps 
 Side streets and roads 

Within 30 m [100 ft] of transverse joints at the beginning and end of the project  
Within 30 m [100 ft] of railroad crossings  
Urban areas with speed limits of 50 kph [30 mph] or lower 

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will 
determine the smoothness for that lot.  
 
The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 - 
Quality Level Analysis, using the specification limits shown below.  

 
ACCEPTANCE LIMITS 

Level USL 
I 0.95 m/km [60 in/mile] 
II 1.10 m/km [70 in/mile] 
III 1.25 m/km [80 in/mile] 

 
Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P) 
  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps, 
acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
 
402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, the 
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no 
additional expense to the Department.  Such remedial action may include but is not limited to removal and 
replacement of the unacceptable pavement.  In the event remedial action is necessary, the Contractor shall  
submit a written plan to the Resident outlining the scope of the remedial work.  The Resident must approve this 
plan before the remedial work can begin.  Following remedial work, the Lot shall be retested, and will be 
subject to the specification limits listed above.  The resulting pay factor, if within the acceptable range, will be 
used in the final pay adjustment.  The Contractor shall pay the cost of retesting the pavement following 
corrective action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface 
Tolerances. 
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 Payment will be made under: 
 

Pay Item                                                   Pay Unit 
 

402.10 Incentive/Disincentive - Pavement Smoothness              Lump Sum 
 

SECTION 403 - HOT BITUMINOUS PAVEMENT 
 
403.01 Description  This work shall consist of constructing one or more courses of bituminous pavement on an 
approved base in accordance with these specifications, and in reasonably close conformity with the lines, 
grades, thickness and typical cross sections shown on the plans or established. 
 
The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous 
material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt 
Pavement. 
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements. 
 

a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt 
pavement and placed in courses as specified in the Special Provisions. 
 

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any way. 
 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability. 
 

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge 
deck. 
 

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 - 
Emulsified Bituminous Sealing Compound.  The first application shall be pre-mixed with fine, sharp 
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed.  The second 
application may be applied without sand.  The sealer shall be carried to the curb at the gutter line in 
sufficient quantity to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall 
be clean, dry and the surface shall be at ambient temperature. 
 

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be 
incidental to placing the hot bituminous pavement. 
 

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher. 
 

403.04 Method of Measurement  Hot bituminous pavement will be measured as specified in Section 401.21- 
Method of Measurement. 
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403.05 Basis of Payment  The accepted quantities of hot bituminous pavement will be paid for at the contract 
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place. 

 
Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot 
Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method 
location). 
 
 Payment will be made under: 

 
Pay Item                               Pay Unit 
 

403.102   Hot Mix Asphalt Pavement for Special Areas                  MG [Ton] 
    403.206    Hot Mix Asphalt, 25 mm Nominal Maximum Size                 MG [Ton] 
  403.207    Hot Mix Asphalt, 19.0 mm Nominal Maximum Size                 MG [Ton] 
  403.2071   Hot Mix Asphalt , 19.0 mm Nominal Maximum Size                         MG [Ton] 
            403.2072   Asphalt Rich Hot Mix Asphalt,19.0 mm Nominal Maximum Size     MG [Ton] 

                          (Asphalt Rich Base and Intermediate course) 
403.208    Hot Mix Asphalt, 12.5 mm Nominal Maximum Size                 MG [Ton] 

            403.2081   Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (PG 70-28)       MG [Ton] 
            403.209    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size                 MG [Ton] 
                 (sidewalks, drives, islands & incidentals) 
  403.210    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size                 MG [Ton] 
  403.2101   Hot Mix Asphalt - 9.5 mm Nominal Maximum Size (PG 70-28)         MG [Ton] 
            403.2102   Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size     MG [Ton] 

                          (Asphalt Rich Intermediate course) 
403.211    Hot Mix Asphalt (shimming)                                  MG [Ton] 

  403.212    Hot Mix Asphalt, 4.75 mm Nominal Maximum Size                 MG [Ton] 
403.2131   Hot Mix Asphalt, 12.5 mm Nominal Maximum Size,  (PG 70-28)      MG [Ton] 

                                      (Base and Intermediate Base course) 
403.2132   Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size    MG [Ton] 

                                      (Base and Intermediate Base course) 
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                                                                                                                  Caribou           
                                                                                                                  HPP-STP-6462(30) 
                                                                                                                  Highway Construction 
                                                                                                                  New Connector 
                                                                                                                  August 27, 2010 

                                                                        Page 1 of 1  

                                     SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT OVERLAY 

Desc. of Grad.            Bit Cont.             Total          No. Of              Comp.   
Course           Design    Item Number      % of Mix   Thick        Layers  Notes   

4 ½” HMA Mainline Travelway 
New Connector - Full Construction Areas  

Base   12.5mm           403.213           N/A                 1 ½”            1              1,5,7 
Base                 19.0mm           403.207           N/A                   3”               1             1,4,7                

1 ½” HMA  - Shoulders 
New Connector - Full Construction Areas  

Base   12.5mm           403.213           N/A                 1 ½”            1              5,7                          
6” HMA Mainline Travelway and Aux. Lanes 

Route 161 - Full Construction Areas  
Wearing            12.5mm  403.208  N/A   1 ½”            1              5,7  
Base   12.5mm           403.213           N/A                 1 ½”            1              5,7 
Base                 19.0mm           403.207           N/A                   3”               1             4,7                

3” HMA  - Route 161 Shoulders, 
Access Road, Reconstruction of Existing Entrance 

Wearing            12.5mm  403.208  N/A   1 ½”            1              5,7  
Base   12.5mm           403.213           N/A                 1 ½”            1              5,7                      

 
COMPLEMENTARY NOTES 

 
1.  The required PGAB for this mixture will meet a PG 58-28 grading. The use of Recycled  
     Asphalt Pavement (RAP) will not be permitted in mixtures utilizing modified PGAB’s. 
4.  The aggregate qualities shall meet the design traffic level of  0.3 to <3  million ESALS. The design,  
     verification, Quality Control, and Acceptance tests for this mix will be performed at  50 gyrations. 
5.  The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS. The design,  

verification, Quality Control, and Acceptance tests for this mix will be performed at 75 gyrations. 
7.  Section 106.6 Acceptance, (1) Method A. 
8.  Section 106.6 Acceptance, (2) Method B. 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement or 
recycled layer at a rate of approximately 0.025 gal/yd², and on milled pavement approximately  0.05 
gal/yd²,  prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim / 
intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd².    
 
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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Caribou Farm Access Underpass Bridge
PIN 6462.30

August 18, 2010

SPECIAL PROVISION
SECTION 502

STRUCTURAL CONCRETE

CLASS OF
CONCRETE

ITEM
NUMBER

DESCRIPTION P METHOD

A 502.21 Structural Concrete Abutments &
Retaining Walls

$400 A

A 502.41 Structural Concrete Superstructure
Slab

$400 A

S 502.56 Concrete Fill C

NA NA Composite Arch Tube Concrete C

P  values listed above reflect the price per cubic yard (yd3) for all  pay adjustment
purposes.
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

 
 

502.01 Description  In second sentence, replace “…METHOD B Small Quantity Product 
Verification…” with “…METHOD B Statistical Acceptance…”   
 
502.05 Composition and Proportioning  Delete Table 1 and replace with the following;  
  

TABLE 1- Methods A, B, and C 

 

                     
502.503 Delete and replace with the following; 
 
 “502.0503 Quality Assurance METHOD B  The Department will determine the 
acceptability of the concrete through a quality assurance program. 
 
 The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis. Quality Assurance tests will include compressive strength, 
air content and permeability. 
 
 Concrete sampling for quality assurance tests will be taken at the discharge point, 
with pumped concrete sampling taken at the discharge end of the pump line. 
 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete in the Contract, except in the case when the same class of concrete is paid for 
under both lump sum items and unit price items in the Contract; in this case, the lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is comprised of more than 10 sublots, sized in accordance with Table #3, then this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.    
 

Concrete 
CLASS 

 Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

 

Entrained
Air 
(%) 

Notes 

 LSL USL LSL USL LSL USL  
S 2,900 N/A N/A N/A 6.0 8.5 1, 5 
A  4,350 ----- ----- 2,400 6.0 8.5 1,2,5,6 
P ----- ----- ----- ----- 5 ½ 7 ½ 1,2,3,4,5 

LP 5,075 ----- ----- 2,000 6.0 8.5 1,2,5,6 
Fill 2,900 N/A N/A N/A N/A N/A 6 

77



May 5, 2010 
Supersedes September 29, 2004 

Page 2 of 4 

Sublot Size, General  The size of each sublot shall be determined in accordance 
with Table #3. The Resident may vary sublot sizes based on placement sizes and 
sequence. 
 

Sublot Size, Unit Price Items  Sublot sizes will initially be determined from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less than one-half the estimated sublot quantity in the remaining quantity, then this 
quantity shall be combined with the previous sublot, and no further Acceptance testing 
will be performed; if there is more than one-half the estimated sublot quantity in the 
remaining quantity, then this quantity shall constitute the last sublot and shall be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due to an underrun in quantity, there will be an insufficient quantity of concrete to 
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots 
and select new sample locations based on the revised estimated quantity of concrete 
remaining in the lot. 
 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete.  

 
TABLE 3 

 

                                          Quantity   m3 [cy]        Recommended Sublot Size m3 [cy] 
0-400 [0-500] 40 [50] 

401-800 [501-1000] 60 [75] 
801-1600 [1001-2000] 80 [100] 
1601 [2001]or greater  200 [250] 

 
 Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in the CRSI Manual of Standard Practice, Chapter 3.  Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor fails to secure Department approval prior to placement, the Contractor’s 
failure shall be cause for removal and replacement at the Contractor’s expense.  The 
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the 
reinforcing steel will be ready for checking.  Sufficient time must be allowed for the 
checking process and any needed repairs.   
 
 Evaluation of materials will be made using the specification limits in Table 1. 
 
 Compressive strength tests will be completed by the Department in accordance with 
AASHTO-T22 at  28 days, except that no slump will be taken.  The average of two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations.  
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 Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in 
accordance with AASHTO T152. 
 
 Rapid Chloride Permeability test specimens will be completed by the Resident in 
accordance with AASHTO T-277 at an age  56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 
 
 Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be 
measured as described in Section 502.0502.  
 
  Rejection by Resident  For an individual sublot with a calculated pay factor of 
less than 0.80, the Department will, at its sole discretion: 

 
A.  Require the Contractor to remove and replace the entire affected 

placement with concrete meeting the Contract requirements at no additional 
expense to the Department, or 

 
B.  Accept the material, at a reduced payment as determined by the 

Department. (See also Section 502.191)  
 
 For a lot in progress, the Contractor shall discontinue operations whenever one or 
more of the following occurs: 
 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action  

 
  B.  The pay factor for any property is less than 0.90 
 
  C.  The Contractor fails to follow the QC Plan” 
 
502.18 Method of Measurement  Under Section E. make the following change from 
“….Method A, and under Section 502.19…” to “…Method A, Section 502.0503- Quality 
Assurance Method B,  and under Section 502.19…”    
 
502.19 Basis of Payment  Modify the first sentence of the seventh paragraph from 
“…accepted under Method A.” to “…accepted under Method A and Method B.”   
 
502.191 Pay Adjustment for Compressive Strength  Add the following as the second 
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive 
strength will be determined using the Quality Level Analysis as specified in Section 
106.”  
 
502.192 Pay Adjustment for Chloride Permeability  Delete and replace with the 
following;  
 “Pay factors (PF) for pay adjustments for Chloride Permeability will be determined 
using the Quality Level Analysis as specified in Section 106. 

79



May 5, 2010 
Supersedes September 29, 2004 

Page 4 of 4 

 
 Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.” 
 
502.193 Pay Adjustment for Air Content   Delete and replace with the following; 
 
“Pay factors (PF) for pay adjustments for air content will be determined using the Quality 
Level Analysis as specified in Section 106.”   
  
 
Add the following Section; 
 
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air 
Content  The Composite Pay Factor (CPF) for each lot of concrete shall be computed 
as follows: 
 
 CPF = [(Compressive Strength PF-1)(0.20)] +  [(Air Content PF-1)(0.40)]  
                  +  [(Chloride Permeability PF-1)(0.40)] 
 
   The pay adjustment for each lot of concrete shall be computed as follows: 
 
 Lot Pay Adjustment = P x CPF x Lot Size  
 
 There will be no positive pay adjustments for Method B Concrete.” 
  

80



 
SPECIAL PROVISION 

SECTION 504 
CONCRETE PIPE TIES 

 
Description  This work shall consist of furnishing and installing concrete pipe ties in 
conformance with the Standard Details. 
 
Materials  All materials shall meet the requirements shown in the Standard Details. 
 
Method of Measurement  Concrete pipe ties shall be measured per Group (2 ties per Group). 
 
Basis of Payment  The accepted quantity of concrete pipe ties will not be paid for directly, 
but considered incidental to the appropriate pipe item. Such payment will be full 
compensation for furnishing, installing, and all other necessary incidentals for satisfactory 
completion of the work.  Any grout or mortar necessary to repair chipping shall be incidental 
to the installation of the pipe. 
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Caribou Farm Access Underpass Bridge
PIN 6462.30

August 18, 2010

SPECIAL PROVISIONS
SECTION 509

EXPANSIVE SCC CONCRETE

1. DESCRIPTION

The hollow composite Bridge-in-a-Backpack™ arch tubes shall be filled with a Self-
Consolidating Concrete (SCC).

Cement concrete shall conform to the requirements of Section 502 of the
Standard Specifications.  SCC shall conform to the requirements laid out in this
special provision.

Related Special Provisions for this specification include:

1.1 Item 509.1 – COMPOSITE ARCH SUPERSTRUCTURE

2. MATERIALS

Self-Consolidating Concrete used for filling of Bridge-in-a-Backpack™ arches shall
conform to the requirements of Section 701 and meet the following requirements:

28 Day
Compressive

Strength

Maximum
Coarse

Aggregate Size

Total
Cementitious

Content

5,500 psi  inches 850 lb/cy

Cement

Cement shall be Type II Portland Cement, AASHTO M 85 (ASTM C 150).

Aggregate

Coarse and fine aggregate shall conform to the requirements of 703.  Only 3/8”
pea-stone gravel shall be permitted as coarse aggregate.

Water

Use potable water or water meeting ASTM C 1602.

Cement Concrete Additives
A. Shrinkage Compensating Admixture (SCA)
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Use of a shrinkage compensating admixture is mandatory to ensure that
shrinkage does not occur during the curing process.  The only acceptable
shrinkage compensating admixture is listed below:

CTS Komponent®
CTS Cement Manufacturing
11065 Knott Ave, Suite A
Cypress, CA  90630.

B. High Range Water Reducing Admixture (HRWR)
Use of a high range water reducing admixture is mandatory for producing
SCC.  The HRWR  shall be on the Maine DOT Qualified Products List.

C. Viscosity Modifying Admixtures (VMA)
The use of a Viscosity Modifying Admixture is required to meet the stability and
segregation resistance requirements for the SCC mixture.  The VMA shall be on
the Maine DOT Qualified Products List

D. Hydration Stabilizer
The use of a hydration stabilizer is required to ensure sufficient placement time.
The Hydration stabilizer shall be on the Maine DOT Qualified Products List

3. MIX DESIGN REQUIREMENTS

Design and proportion mix in accordance with the requirements of 502 of the
standard specifications.  The mix design shall satisfy the following requirements:

1. Coarse aggregate shall be 3/8” rounded pea stone gravel.

2. The mix design shall contain a shrinkage compensating admixture (SCA) at
a rate of 15% by weight of total cementitious content .

3. Total cementitious content (Cement + SCA) shall be no less than 850 lb per
cubic yard..

4. Water/cement ratio shall not exceed 0.43 as calculated by the following
formula:

SCACement

Water

C

W

5. Fine aggregate shall be not less than 50% of the total aggregate.

6. The mix shall include a viscosity modifying admixture (VMA) at a dosage to
be determined by the contractor’s admixture representative.
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7. The mix shall contain a hydration stabilizer dosed at a rate to ensure no
hydration beginning for a minimum of 3 hours from batching.

Placed concrete shall satisfy the following requirements:

1. Air Content shall be 0 to 6.0%

2. Slump Flow shall be 24 in to 30 in.

3. Visual Stability Index shall be between 0 and 1.5.

4. TESTING REQUIREMENTS

Trial batches shall be performed a minimum of 28 days prior to use to verify
Compressive Strength, Slump Flow, Air Content, and Visual Stability Index.

Each batch of SCC delivered to the project site shall be tested immediately prior
to placing.  Tests shall include slump flow (AASHTO TP 73), visual stability index
(AASHTO TP 80), and air content in accordance with to AASHTO T 152 meter Type
B (do not rod, vibrate, or tap the bowl).  Slump flow shall be verified every 30
minutes after the start of placement of each individual batch of concrete.
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Caribou Farm Access Underpass Bridge
PIN 6462.30

August 18, 2010

SPECIAL PROVISIONS
SECTION 509

COMPOSITE ARCH SUPERSTRUCTURE

1. DESCRIPTION

This work shall consist of installing composite arches of the Bridge-in-a-Backpack™
system for bridge construction in accordance with these specifications and in
conformity with the lines, grades, and dimensions shown on the Contract Drawings
or established by the Resident.

Composite arches will be designed by Advanced Infrastructure Technologies (AIT),
supplied by Maine DOT, and delivered to the site by AIT.  The contractor shall
provide AIT with a projected arch delivery date no later than 30 days after the date
of award, or 60 days prior to date of delivery, whichever comes first.  Lead time for
arch fabrication will be approximately 60 days.  The contractor shall notify AIT a
minimum of 10 days in advance of the date of delivery.  Delivery must take place
within 60 days of the delivery date agreed upon.  Failure to meet these
requirements will result in additional expenses to the contractor for storing the
composite arches off-site.

The arches shall consist of carbon fiber tubes reinforced with vinyl ester resin.  The
weight of each hollow composite arch shall be noted on the manufacturer's shop
drawings.  The quantity and geometry of the composite arches will conform to the
plans and drawings, and will include any vent holes, fill holes, or locator holes prior
to delivery.

The contractor is responsible for the complete installation of the composite arches
that consist of unloading arches, erecting arches into the abutment, providing and
installing the arch filling apparatus, casting arches into the abutment, attaching
FRP sheathing to the arches, filling arches with concrete, inspecting the filled arches
for voids, and completing any post-filling of voids.

Related Special Provisions for this specification include:

1.1  Item 509.2 – EXPANSIVE SCC CONCRETE
1.2  Item 509.3 – FRP SHEATHING (DECK PANELS)

2. DESIGN

The composite arch bridge structure will be designed and stamped by a licensed
Professional Engineer of the state having jurisdiction.  Sealed calculations and
Contract Drawings will be provided for elements of the bridge system contained in
the scope of these specifications.
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The arch design loads are in accordance with the AASHTO LRFD Bridge Design
Specifications 5th Edition for HL-93 loading, with the Maine Modified Truck
incorporated in the design.

3. SUBMITTAL - INSTALLATION PLAN

A written installation plan shall be submitted to the Resident at least 30 days prior to
arch installation.  The written installation plan shall provide as a minimum the
following information:

1.1 Construction plan, sequence and schedule.
1.2 Temporary storage conditions for arches, if applicable.
1.3 Any temporary bracing plans.
1.4 List all equipment to be used.  Manufacturer performance data will be

required for all pumping equipment.
1.5 The intended method and sequence of placing the concrete. This shall

include a written narrative and diagrams and/or photographs as
necessary so that the process will be clearly defined.

1.6 The name(s) of the responsible person in charge for the Contractor.
1.7 A description of the inspection procedure for checking the arches after

the concrete filling to ensure each arch has been completely filled, and
free of voids. The description should outline the method of inspection and
materials and methods to be used to fill any remaining voids.

The written installation plan shall be reviewed for record only, the contractor shall
be fully responsible for arch concrete filling and erection.

4. MATERIALS-COMPOSITE

The engineered composite material for the hollow arch tubes shall be designed by
AIT to meet the specific requirements of the bridge.

Shop drawings shall be provided by AIT detailing the arch dimensions and
tolerances, fill hole and vent hole sizes and locations, and arch weight.

5. MATERIALS-CONCRETE

Self-Consolidating Concrete used for filling arches shall conform to specification
509.2 – EXPANSIVE SCC CONCRETE.

The contractor shall submit the final mix design for approval prior to concrete
placement.
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6. EQUIPMENT

Concrete Pump - For placement of the SCC, a boom type concrete pump truck
will be the only method allowed.  The pump truck shall be capable of reaching all
arch tubes to be filled with one truck load of concrete, without moving from its
initial location.  In the event of a pump truck failure, the contractor shall have a
backup method in place for placing SCC in any remaining unfilled portion of an
arch tube.  The backup method for placing the SCC shall be approved by the
Resident, and in place and capable of completing the arch filling within ten
minutes of the pump truck failure.

7. HANDLING AND STORAGE

Arch Handling - Care shall be taken when handling the hollow composite arches
such that no damage is caused.  When moved or placed by hand, arches shall be
stabilized to prevent tipping over. When moved by hoist, at least two pick points
shall be used which are at least six feet apart.  Each strap shall provide at least 2
inches of padded contact area.

Arch Storage - Hollow composite arches shall be stored to prevent damage.

8. INSTALLATION

The arches shall be installed in a vertical position prior to casting with a maximum
allowable variation of ±1/4" in-plane and out-of-plane.

Hollow composite arches shall be embedded within the abutment as specified in
the contract drawings.  It is permissible to vibrate the concrete in the abutment
around the arch such that the concrete inside the tube levels with the abutment
concrete, but care must be taken to maintain the arch location within the
abutment and not to damage the arch.

Abutments shall reach a minimum compressive strength of 2,000 psi prior to filling of
arches with SCC concrete.

FRP sheathing shall be installed in accordance with Specification 509.3 - FRP
SHEATHING (DECK PANELS).  Sheathing shall have no concrete infill in place during
arch filling procedure.

All arches shall be filled under the supervision of the Resident.

Each arch shall be filled with SCC in a continuous placement operation. Vibration
shall not be allowed when filling the arches.

Arch tube SCC concrete must reach a minimum compressive strength of 2000 psi
prior to proceeding with further work such as deck infilling or Headwall Installation.

Prior to arch SCC reaching a minimum compressive strength of 2000 psi, no loading
other than one workman per arch will be allowed on the FRP deck.
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9. BACKFILLING REQUIREMENTS

No backfill shall be placed against any structural element until it has been
approved by the Resident.

Backfill material shall conform to the Standard Specifications Section 203.12 -
Construction of Earth Embankment with Moisture and Density Control, except that
the minimum required compaction shall be 95 percent of maximum density as
determined by AASHTO T99, Method C or D.

Backfill shall extend to the grades shown on the plans, and shall be performed
according to Section 203 in the Standard Specifications, with the additional
requirements of this specification.

1.1 Backfilling is not allowed until arch tube SCC concrete has reached a
minimum compressive strength of 2000 psi.

1.2 To prevent introducing unbalanced stresses in the arches, at no time shall
the difference between the heights of backfill on opposite sides of the
arches exceed 2 feet.

1.3 When applicable, backfill against a waterproofed surface or filter
material shall be placed carefully to avoid damage to the material.

1.4 Mechanical tampers or approved compacting equipment shall be used
to compact all backfill and embankment immediately adjacent to each
side of the structure and over the top of the arches until it is covered to a
minimum depth of one foot. The backfill within four feet of each side of
the structure shall be placed in lifts of 6 inches or less (loose depth).
Heavy compaction equipment shall not be operated in this area or over
the arches until it is covered to a depth of two feet.

1.5 Lightweight dozers and graders may be operated over arches having
one foot of compacted cover, but heavy earth moving equipment
(larger than a D-4 Dozer, weighing in excess of 12 tons, or having track
pressures of eight psi or greater) shall require two feet of cover. In no
case shall equipment operating in excess of the design load (HL93) be
permitted over the bridge unless approved by the Resident.

1.6 Any additional fill and subsequent excavation required to provide this
minimum cover shall be made at no additional cost to the project.

10. TESTING AND INSPECTION

Testing of the arch tube SCC concrete shall be in accordance with Specification
509.012 – EXPANSIVE SCC CONCRETE.

The following construction activities shall be subject to oversight or inspection by
the Resident in accordance with the written installation plan.  The Contractor shall
notify the AIT Engineer of the schedule for each of these activities at least 3 days
prior to the operation.
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1.1 Initial placement of the arches in the abutment.
1.2 Embedment of the arches in the abutment.
1.3 Filling of the arches with SCC concrete.
1.4 Inspection of the arches for voids to ensure they have been completely

filled. This should occur prior to any concrete FRP sheathing slab
placement

11. REJECTION

Arches shall be subject to rejection on any failure to account for any of the
specification requirements. Individual arches may be rejected because of any
damage to the hollow composite arches which is 'severe' in the assessment of the
Resident such that the damage compromises the ability of the member to meet
the design strength.

Any rejected arches shall be replaced with an undamaged member at the
Contractor’s expense.

12. REPAIRS

The only repairs permitted are those used to fill remaining voids after complete arch
filling.

The only allowable repair methods for filling remaining voids are those specified in
the approved "Written Installation Plan".

13. BASIS OF PAYMENT

The accepted quantity of Composite Arch Superstructure will be paid for at the unit
price per Lump Sum complete in place, which price shall be full compensation for
installing/erecting the composite arches and sheathing, including arch tube
concrete, all necessary hardware, and the furnishing of all labor, materials, tools,
equipment & incidentals necessary to complete the work.  Placement of the
overlay concrete slab is not included in this item.

Payment will be made under:

Pay Item Pay Unit

509.74 Composite Arch Superstructure Erection—Installation Only     Lump Sum
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August 18, 2010

SPECIAL PROVISION
SECTION 509

FRP SHEATHING (DECK PANELS)

1. DESCRIPTION

This work shall consist of furnishing the FRP Sheathing deck panels for the
Composite Arch System in accordance with the contract drawings, drawings,
these specifications, and in conformity with instructions supplied by the
manufacturer.

The scope of work includes but is not limited to:

1.1.  Fiberglass Reinforced Plastic (FRP) roofing panels

1.2.  Fasteners to secure panels

2. PERFORMANCE

Panels shall meet the performance criteria described below for the spans
indicated on the drawings.  Product compliance with criteria shall be established
by full-scale tests for positive and negative loading per ASTM Test Method E-72.

2.1. Section Capacities:
Factored Allowable Moment Capacity = 12,400in*lbs/ft
Stiffness EI=5,850,000 lb-in2/ft
Factors of Safety in Bending F.S. = 2.5

3. SUBMITTALS

Shop Drawings detailing layout of fiberglass reinforced plastic sheathing on
arches shall be submitted for review per State of Maine Department of
Transportation Standard Specifications, Revisions of December 2002.

4. MATERIALS-FRP DECKPANELS

FRP Deck Panels shall conform to the following:

4.1. Profile: deck shall be 3 ½ ” deep
4.2. Thickness: min. of 0.1” thick
4.3. Resin Type - Resin shall be premium grade, chemically resistant Vinyl

Ester.
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4.4. Glass Reinforcement - Reinforcement shall be straight and continuous,
with fibers oriented in two directions (along the length and width of
unit). Glass content shall be a minimum of 50% by weight.

4.5. Flame Spread - Panels shall have a Class 1 flame spread rating (25 or
less when tested in accordance with ASTM E-84), shall be listed by UL
and bear the UL label.

4.6. UV Resistance - Panel material shall be made from a UV stabilized resin
modified with acrylic monomers. Additional UV resistance shall come
from surfacing mats and a surface coating of an acrylic polymer.

4.7. Color - Panels shall be white or as approved by Resident.
4.8. Lengths - Panels shall be a minimum length of sixteen feet and must

fully span five consecutive arches.

5. MATERIALS-CONCRETE DECK INFILL

Concrete shall conform to Section 502 of the Standard Specifications

Concrete deck infill depth shall conform to the dimensions shown on the
contract drawings, and shall meet the standard Specs Section 701.  Concrete
shall be Class A, with target air entrainment of 6% and slump range between 3”
and 4” max.  Deck shall be reinforced as shown on Contract drawings.

Concrete Placement shall conform to the curved FRP form deck and so
admixtures might be required to proportion a stiff mix.  At no location shall the
depth if concrete infill shall be less than specified.

6. MATERIALS-FASTENERS

Fasteners shall be installed according to the spacing and locations specified in
this specification.

6.1. Structural Fasteners with Washers - Structural deck-to-arch fasteners
and edge angle-to-arch fasteners shall be 1/4"-14x3" long self-drilling
type 410 stainless steel screws installed with fender washers per
manufacturers recommendations.

6.2. Side Lap Fasteners - SB2 grommets (5/16” hex head) shall be used to
fasten panel-to-panel side laps. The SB2 is a grommet type fastener
with a machine screw (300 and 316 stainless steel or monel), brass nut,
and rubber sleeve.
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7. HANDLING AND STORAGE

Handling - The surface of FRP panels shall be protected from cuts, scratches,
gouges, abrasions, and impacts. Wire slings shall not be permitted unless material
is fully protected. Spreader bars shall be used for hoisting FRP.

Storage - Panels shall be stored under cover, dry, stacked off the ground with
one end elevated to permit draining of incidental water.

All damaged panels shall be replaced at contractor’s expense with equal and
no delay claims will be considered based on the replacement of damaged
panels.

8. INSTALLATION

Deck shall be installed with the wide ribs down following the composite arch
profile as shown on contract drawings. Square up panel into final position with
proper bearing.

A continuous bond beam shall be formed in place prior to concrete deck infill.

Installer must follow manufacturer's installation instructions and recommendations
as follows:

8.1. Drills used to attach the composite sheathing to the hollow composite
arches shall be capable of being adjusted to a torque setting such
that the screws do not strip out the hole. Drive all screws at 500 rpm or
less. Do not over tighten.

8.2. Fasten deck panels to arches with one fastener at every deck
corrugation.

8.3. Side laps- Nest side laps of adjacent deck panels.   Use SB2 grommet
fasteners @ 18” on centers

8.4. End Laps - End laps for panels shall occur at supports and be 6 inches
minimum.  Panels shall not be cut at the end lap, but shall be
overlapped to fit excess length.  Using panels which span the full width
of the structure is an approved option.

8.5. End Treatment - Panel ends at the edge of the structure shall be cut in
a straight line parallel to the direction of the arch span to
accommodate headwall alignment and/or bridge skew.

The deck concrete infill shall be placed and cured in accordance to Section 502
of the standard specs and shall receive a float finish.
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9. APPROVED VENDORS

Panels shall be Tuff Span® 8.0 Roof Deck Series 700 by Enduro Composites
16602 Central Green Blvd., Houston, TX 77032. Phone: (713) 358-4000, Or Equal,
approved by Resident.

10. BASIS OF  PAYMENT

Composite Deck Panels shall be measured as one Lump Sum of composite deck
panels supplied and installed, including concrete overlay

Payment will be made under:

Pay Item Pay Unit

509.60 Composite FRP Sheathing—Supply and Install Lump Sum
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SPECIAL PROVISION 
SECTION 526 

CONCRETE BARRIER 
(Temporary Concrete Barrier) 

 
 

Materials   
 
Temporary concrete barriers must be connected using a 1-1/8 inch diameter rod, with a washer and 
cotter pin on the bottom. The contractor has the option to use a nut and washer connection as 
shown on the Standard Detail 526(02) or the top of the rod may be hooked over the top connector. 
The connecting pin must be smooth and not deformed. Reinforcing bar will not be permitted. 
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August 16, 2010 
 SPECIAL PROVISION 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

 
 
 
603.12 Basis of Payment: This section shall be amended with the addition of the 
following: 
 
Pay Item                                                                                   Pay Unit    
                         
603.175     18” RCP Class III                      LF                               
603.195      24” RCP Class III                                                                     LF                        
603.215      36” RCP Class III                                                                     LF           
603.225      42” RCP Class III                                                                                LF 

1 of 1
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

 
606.01 Description  This work shall consist of furnishing and installing guardrail components in 

accordance with these specifications and in reasonably close conformity with the lines and grades shown 
on the plans or as established.  The types of guardrail are designated as follows: 

 
Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts. 
Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks. 
Type 3c-Galvanized steel "w" beam, wood posts or galvanized steel posts, wood or composite 
offset blocks. 
Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks. 
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or 
composite offset blocks. 

 
Median barriers shall consist of two beams of the above types, mounted on single posts. Except for 

thrie beam, median barriers may include rub rails when called for. 
 
Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 

install guardrail as shown on the plans.  This work shall also include drilling for and installation of offset 
blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 

 
Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 

designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.  
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail 
modifications:  Removing plate washers at all posts, except at anchorage assemblies as noted on the 
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or 
General Notes.  Modifications shall conform to the guardrail Standard Details. 

 
Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 

bridge.  This work shall consist of constructing a concrete end post or modifying an existing endpost as 
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to 
complete the work as shown on the plans.  Bridge Transition shall consist of a bridge connection and 
furnishing and installing guardrail components as shown in the Standard Details. 

 
606.02 Materials  Materials shall meet the requirements specified in the following Sections of 

Division 700 - Materials: 
 
 Timber Preservative           708.05 
 Metal Beam Rail          710.04 
 Guardrail Posts          710.07 
 Guardrail Hardware          710.08 
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 

 
Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 ½ lb/ft] 

minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance 
of 610 mm [2 ft] from the top of the post. 

  
Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 

mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either 
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and 
green at trailing ends.  Whenever the end treatment is not flared, markers will only be required at the end 
treatment’s terminal. These shall be red or green as appropriate.  Markers shall be installed on the 
protected side of guardrail posts unless otherwise approved by the Resident.  Reflectorized flexible 
guardrail markers shall be from the Maine DOT’s Approved Product List of Guardrail Material.  The 
marker shall be grey, flexible, durable, and of a non-discoloring material to which 75 mm [3 in] by 225 
mm [9 in] reflectors shall be applied, and capable of recovering from repeated impacts. Reflective 
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type III reflective sheeting. 
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details.   

 
Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on all “w”-beam 

guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators 
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam 
guardrail delineators shall be placed at approximately 20 m [62.5 ft] intervals or every tenth post on 
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of 
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall 
be yellow and the right hand delineators shall be silver/white. On two directional highways, the right 
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have 
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in 
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements 
of Section 719.01.   

 
Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and 

have been cut from live trees.  The outer and inner bark shall be removed and all knots trimmed flush 
with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 

 
Single steel post shall conform to the requirements of Section 710.07 b. 
 
Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 

ASTM A120, Schedule No. 40, Standard Weight.   
 
Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List 

and shall be NCHRP 350 tested and approved. 
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The Guardrail 350 Flared Terminal shall be a terminal with a 1.2 m [4 ft] offset as shown in the 
Manufacturer’s installation instructions. 

 
Existing materials damaged or lost during adjusting, removing and resetting, or removing, 

modifying, and resetting, shall be replaced by the Contractor without additional compensation.  Existing 
guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when directed by the 
Resident. 

 
606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 

driving equipment is used to prevent battering and distorting the post.  When posts are driven through 
pavement, the damaged area around the post shall be repaired with approved bituminous patching.  
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 

 
When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 

layers with suitable material, thoroughly tamped. 
 
The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 

oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, which 
become bent or otherwise damaged, shall be removed and replaced with new markers. 

 
Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 

thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that are 
not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 

 
Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 

driven if suitable driving equipment is used to prevent battering and distorting the post. 
 
Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 

shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 

 
606.04 Rails  Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 

shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 

 
End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 

section and end post. 
 
All bolts shall be of sufficient length to extend beyond the nuts but not more than 13 mm [½ in]. 

Nuts shall be drawn tight. 
 
Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 

shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 
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606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 

otherwise specified. 
 
606.05 Shoulder Widening  At designated locations the existing shoulder of the roadway shall be 

widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 

 
606.06 Mail Box Post  Single wood post shall be installed at the designated location for the support 

of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 

 
606.07 Abraded Surfaces  All galvanized surfaces of new guardrail and posts, which have been 

abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut 
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 

 
606.08 Method of Measurement  Guardrail will be measured by the meter [linear foot] from center 

to center of end posts along the gradient of the rail except where end connections are made to masonry 
or steel structures, in which case measurement will be as shown on the plans. 

 
Terminal section, low volume end, NCHRP 350 end treatments, reflectorized flexible guardrail 

marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be 
measured by each unit of the kind specified and installed.  

 
Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 
 
Excavation in solid rock for placement of posts will be measured by the cubic meter [cubic yard] 

determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft]. 
 
606.09 Basis of Payment  The accepted quantities of guardrail will be paid for at the contract unit 

price per meter [linear foot] for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly, but will be considered incidental to guardrail 
items.  Terminal section, buffer end, NCHRP 350 end treatment, bridge connection, single post and 
reflectorized flexible guardrail markers will be paid for at the contract unit price each for the kind 
specified complete in place. 

 
NCHRP 350 end treatments and low volume guardrail ends will be paid for at the contract price 

each, complete in place which price shall be full payment for furnishing and installing all components 
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all 
incidentals necessary to complete the installation within the limits as shown on the Standard Details or 
the Manufacturer’s installation instructions.  Each end treatment will be clearly marked with the 
manufacturers name and model number to facilitate any future needed repair.  Such payment shall also 
be full compensation for furnishing all material, excavating, backfilling holes, assembling, and all 
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid 
ledge rock, payment will be made under Pay Item 206.07.  Type III Retroreflective Adhesive Sheeting 
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shall be applied to the approach buffer end sections and sized to substantially cover the end section.  On 
all roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which 
traffic is to pass the end section.   Guardrail 350 flared terminal shall also include a set of installation 
drawings supplied to the Resident.  

 
Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 

considered included in the unit bid price for guardrail. 
 
Guardrail to be placed on a radius of curvature of 45 m [150 ft] or less will be paid for under the 

designated radius pay item for the type guardrail being placed. 
 
Widened shoulder will be paid for at the contract unit price each complete in place and will be full 

compensation for furnishing and placing, grading and compaction of aggregate subbase and any required 
fill material. 

 
Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for 

adjusting to grade.  Payment shall also include adjusting terminal end treatments where required. 
 
Modify guardrail will be paid for at the contract unit price per meter and will be full compensation 

for furnishing and installing offset blocks, additional posts, and other specified modifications; removing, 
modifying, installing, and adjusting to grade existing posts and beams; removing plate washers and 
backup plates, and all incidentals necessary to complete the work.  Payment shall also include removing 
and resetting terminal ends where required. 

 
Remove and Reset guardrail will be paid for at the contract unit price per meter and will be full 

compensation for removing, transporting, storing, reassembling all parts, necessary cutting, furnishing 
new parts when necessary, reinstalling at the new location, and all other incidentals necessary to 
complete the work.  Payment shall also include removing and resetting terminal ends when required.  No 
payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 

 
Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be 

full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 
 
Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 

the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary 
to construct new endposts if required, furnishing and installing the terminal connector, and all 
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   

 
Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 

and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph. 

 
 Payment will be made under: 
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   Pay Item       Pay Unit  
          

606.15  Guardrail Type 3a-Single Rail    meter [Linear Foot] 
606.151 Guardrail Type 3aa-Single Rail    meter [Linear Foot] 
606.17  Guardrail Type 3b-Single Rail    meter [Linear Foot] 
606.1721 Bridge Transition - Type I          Each 
606.1722 Bridge Transition - Type II         Each 
606.1731 Bridge Connection - Type I         Each 
606.1732 Bridge Connection - Type II        Each 
606.178 Guardrail Beam      meter [Linear foot] 
606.18  Guardrail Type 3b - Double Rail    meter [Linear foot] 
606.19  Guardrail Type 3a - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.191 Guardrail Type 3aa - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.20  Guardrail Type 3a - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.201 Guardrail Type 3aa - over 4.5 m [15 ft] radius   meter [Linear Foot] 
606.21  Guardrail Type 3b - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.22  Guardrail Type 3b - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.23  Guardrail Type 3c - Single Rail    meter [Linear Foot] 
606.2301 Guardrail Type 3c - Double Rail    meter [Linear Foot] 
606.231 Guardrail Type 3c - 4.5 m [15 ft] radius and less  meter [Linear Foot] 
606.232 Guardrail Type 3c - over 4.5 m [15 ft] radius    meter [Linear Foot] 
606.24  Guardrail Type 3d - Single Rail    meter [Linear Foot] 
606.2401 Guardrail Type 3d - Double Rail    meter [Linear Foot] 
606.241 Guardrail Type 3d - 4.5 m [15 ft] radius and less   meter [Linear Foot] 
606.242 Guardrail Type 3d - over 4.5 m [15 feet] radius   meter [Linear Foot] 
606.25  Terminal Connector                 Each 
606.257 Terminal Connector - Thrie Beam           Each 
606.265 Terminal End-Single Rail - Galvanized Steel         Each 
606.266 Terminal End-Single Rail - Corrosion Resistant Steel     Each 
606.275 Terminal End-Double Rail - Galvanized Steel      Each 
606.276 Terminal End-Double Rail - Corrosion Resistant Steel    Each 
606.353 Reflectorized Flexible Guardrail Marker      Each 
606.354 Remove and Reset Reflectorized Flexible Guardrail Marker Each 
606.356 Underdrain Delineator Post     Each 
606.358 Guardrail, Modify, Type 3b to 3c    meter [Linear Foot] 
606.3581 Guardrail, Modify Existing to Type 3d   meter [Linear Foot] 
606.362 Guardrail, Adjust      meter [Linear Foot] 
606.365 Guardrail, Remove, Modify, and Reset, Type 3b to 3c meter [Linear Foot] 
606.3651 Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot] 
606.366 Guardrail, Removed and Reset, Type 3c   meter [Linear Foot] 
606.367 Replace Unusable Existing Guardrail Posts   Each 
606.47  Single Wood Post                 Each 
606.48  Single Galvanized Steel Post           Each 
606.50  Single Steel Pipe Post                 Each 
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606.51  Multiple Mailbox Support               Each 
606.55  Guardrail Type 3 - Single Rail     meter [Linear Foot] 
606.551 Guardrail Type 3 - Single Rail with Rub Rail    meter [Linear Foot] 
606.56  Guardrail Type 3 - Double Rail      meter [Linear Foot] 
606.561 Guardrail Type 3 - Double Rail with Rub Rail    meter [Linear Foot] 
606.568  Guardrail, Modify Type 3c -Double Rail   meter [Linear Foot] 
606.59  Guardrail Type 3 - 4.5 m [15 ft] radius and less      meter [Linear Foot] 
606.60  Guardrail Type 3 - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.63  Thrie Beam Rail Beam     meter [Linear Foot] 
606.64  Guardrail Thrie Beam - Double Rail        meter [Linear Foot] 
606.65  Guardrail Thrie Beam - Single Rail       meter [Linear Foot] 
606.66  Terminal End Thrie Beam                   Each 
606.70  Transition Section - Thrie Beam                  Each 
606.71  Guardrail Thrie Beam - 4.5 m  [15 ft] radius and less  meter [Linear Foot] 

 606.72  Guardrail Thrie Beam - over 4.5 m [15 ft] radius    meter [Linear Foot] 
606.73   Guardrail Thrie Beam - Single Rail Bridge Mounted  meter [Linear Foot] 

 606.74   Guardrail Type 3 - Single Rail Bridge Mounted     meter [Linear Foot] 
606.753 Widen Shoulder for Low Volume Guardrail End - Type 3 Each    
606.754 Widen Shoulder for Guardrail 350 Flared Terminal  Each 
606.78  Low Volume Guardrail End - Type 3    Each 
606.79  Guardrail 350 Flared Terminal    Each 
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Direction of Traffic

MARKER DETAILS

REFLECTORIZED FLEXIBLE GUARDRAIL 
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3" x 9" Reflector meeting ASTM 4956 

Type III requirements

1.

  

 

2.

 

MANUFACTURER - PROVIDED

STIFFENING PIPE

Reflectorized Flexible Guardrail Markers shall be from Maine DOT’s

Approved Product List of Guardrail Material.

 

Installation: 

a.  Each bolt-hole diameter shall be the bolt diameter +  1/16 ".

b.  Wood post attachment - attach marker with 2,  5/16 " diameter zinc-coated lag

  bolts, having 2" of embedment into wood post.

c.  Steel post attachment - attach marker with 2,  1/4 " diameter zinc-coated

  bolt, washer and nut assemblies, having  1/2 " of bolt extension behind steel

  post.

d.  When provided by the marker manufacturer, a stiffening pipe shall be 

  inserted into the base of the marker prior to drilling bolt holes and shall 

  remain in-place.  
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HTP-STP-6462(300) 

August 31, 2010 
 

 
SPECIAL PROVISION 

SECTION 625
Water Line System 

  
 

Description.  This work shall consist of installing a 10” irrigation pipe beneath the roadway 
that is capable of connecting to private irrigation system.   
 
     MATERIALS 

 
Materials used for the manufacturing of polyethylene pipe and fittings shall be PE 3408 High 
Density Polyethylene (HDPE) meeting the ASTM D3350 cell classification of 345434C and 
meet or exceed AWWA C906 standards. 
 
The material shall have a minimum Hydrostatic Design Basis (HDB) of 1600 psi at 73°F 
when tested in accordance with PPI TR-3 and a Steady Pressure Rating (PC) of not less than 
160 psi. 
 
The Manufacturer shall certify that the materials used to manufacture pipe and fittings meet 
the requirements of this specification.  
 

CONSTRUCTION REQUIREMENTS 
 

General.  Installation of Water Line System shall be according to the requirements of the 
following Subsections of Section 603 - Pipe Culverts and Storm Drains: 
 

Excavation     603.031 
Bedding     603.032 
Backfilling Culverts and Storm Drains 603.08 
 

Joints.  Joints between plain ends of polyethylene pipe shall be made by butt fusion when 
possible. The Pipe Manufacturer’s fusion procedures shall be followed at all times as well as 
the recommendations of the Fusion Machine Manufacturer.   
 
Fittings.  Polyethylene fittings shall be made from material meeting the same requirements as 
the pipe. Polyethylene fittings shall be molded or fabricated by the manufacturer of the pipe. 
 
Pressure testing shall be conducted in accordance with the Manufacturer’s recommended 
procedure. Pressure testing shall use water as the test media. 
  
The Contractor shall not install or backfill culvert between December 15th and April 1st 
without written permission.   
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Method of Measurement.  Water Line System will be measured for payment as one lump 
sum unit acceptably covered in accordance with the plans and this special provision. 
 
Basis of Payment. Water Line System will be paid for at the contract lump sum price.  
Payment will be full compensation for supplying all equipment, labor and materials 

ecessary to complete the pay item. n
 
P
 

ayment will be made under: 

 Pay Item                                                                                                   Pay Unit
 
625.01   Water Line System                                                  Lump Sum 
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6463.30 

Aug. 16, 2010 
 

SPECIAL PROVISION 
SECTION 627 

PAVEMENT MARKINGS 
 

The last paragraph of Subsection 627.10, Basis of Payment is revised by the addition of 
the following: 
 
Pay Item           Pay Unit
 
627.733   4” White or Yellow Painted Pavement Marking Line        LF   
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August 20, 2010 

SPECIAL PROVISION 
SECTION 636 

MECHANICALLY STABILIZED EARTH RETAINING WALL 
  
The following replaces Standard Specification Section 636 in its entirety: 
 
 636.01  Description  The work under this item shall consist of design, fabrication, furnishing, 
transportation, and erection of Mechanically Stabilized Earth (MSE) retaining wall system of the 
required type, including miscellaneous items necessary for a complete installation. 
 
 The MSE retaining walls shall consist of reinforcing strips or reinforcing mesh earth wall 
systems utilizing architectural precast concrete facing panels supported on cast-in-place concrete 
leveling pads.  All reinforcing strips or mesh material shall consist of galvanized steel.  The wall 
structures shall be dimensioned to achieve the design criteria shown on the plans and specified 
herein. 
 
 The MSE retaining walls shall be constructed in accordance with these specifications and in 
conformity with the lines, grades, design criteria, and dimensions shown on the plans or 
established by the Geotechnical Engineer. 
 
 636.02  Quality Assurance.  The MSE retaining wall system shall be one of the approved 
wall systems noted in the Contract Documents. 
 
 All necessary materials, except backfill and cast in-place concrete shall be obtained from the 
approved system designer. 
 
 Mechanically Stabilized Earth (MSE) retaining walls shall be designed and constructed as 
specified herein.  The design shall be subject to review and acceptance by the Geotechnical 
Engineer.  The acceptability of a MSE retaining wall design shall be at the sole discretion of the 
Geotechnical Engineer.  Any additional design, construction or other costs arising as a result of 
rejection of a retaining wall design by the Geotechnical Engineer shall be borne by the Contractor. 
 
 Precast facing panels shall be manufactured in a concrete products plant with approved 
facilities.  Before proceeding with production, precast sample units shall be provided for the 
Resident’s acceptance.  These samples shall be kept at the plant to be used for comparison 
purposes during production. 
 
 All calculations and Shop Drawings shall be signed and sealed by a licensed Professional 
Engineer registered in accordance with the laws of the State of Maine and specializing in 
geotechnical construction. 
 
 The Contractor installing the MSE retaining walls shall have demonstrated experience 
constructing MSE walls and shall use personnel having demonstrated experience in the installation 
procedures recommended by the manufacturer and as specified herein. 
 
 All MSE walls shall be built in accordance with the plans and accepted shop drawings for the 
proposed wall systems. 
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 A qualified representative from the wall design-supplier shall be present during construction 
of the MSE walls.  The services of the qualified representative shall be at no additional cost to the 
project.  The qualified experienced technical representative will advise the Contractor and the 
Resident concerning proper installation procedures. 
 
 The vendor’s representative shall specify the required back-batter so that the final position of 
the wall is vertical.  Furthermore, footing berms shall be placed in front of the first three (3) levels 
of panels erected, to maintain verticality. 
 
 636.03  Design Requirements  The MSE retaining walls shall be designed to provide the 
grade separation shown on the plans with a service life of not less than 100 years. 
 
 The MSE wall system shall be designed in accordance with: 

1. The manufacturer’s requirements 
2. The Contract Plans 
3. The requirements specified herein 
4. AASHTO LRFD Bridge Design Specifications, current edition  
5. AASHTO LRFD Bridge Construction Specifications, current edition 
6. FHWA-NHI-10-024, Design and Construction of Mechanically Stabilized Earth Walls and 

Reinforced Soil Slopes – Volume I, November 2009, 
7. FHWA-NHI-10-025, Design and Construction of Mechanically Stabilized Earth Walls and 

Reinforced Soil Slopes – Volume II, November 2009, 
8. FHWA-NHI-09-087, Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, November 2009. 
 
Where conflicting requirements occur, the more stringent requirements shall govern. 
 
 The MSE wall design shall follow the general dimensions of the wall envelope shown on the 
plans.  Base of footing elevation shall be as shown on the plans, or may be lower.  All wall 
elements shall be within the right-of-way limits shown on the plans.  The panels shall be placed so 
as not to interfere with drainage or other utilities, or other potential obstructions. 
 
 All appurtenances behind in front of, under, mounted upon, or passing through the wall such 
as drainage structures, utilities, fences, concrete parapet wall or other appurtenances shown on the 
plans shall be accounted for in the stability design of the wall. 
 
 Facing panels shall have tongue and groove, ship lap or similar approved connections along 
all joints, both vertical and horizontal.  Where foundation conditions indicate large differential 
settlements, vertical full-height slip joints shall be provided.  The shape of the panels shall be such 
that adjacent panels will have continuous, vertical joints, or as noted on the plans. 
 
 MSE facing panels shall be installed on cast-in-place concrete leveling pads.  The top of the 
leveling pad shall be located at or below the theoretical leveling pad elevation.  The minimum wall 
embedment shall be 4.0 ft as measured to the top of the leveling pad, or as shown on the plans, 
whichever is greater.  The top of the face panels shall be at or above the top of the panel elevation 
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shown on the plans. Where coping or barrier is used, the wall face shall extend up into the coping 
or barrier a minimum of 2 in. 
 
 The MSE walls shall be dimensioned so that the factored bearing pressure resistance of the 
foundation soils, as noted on the plans, is not exceeded.  Requirements for over excavation of 
native foundation soils and replacement with compacted structural fill are detailed on the plans.  
 
 The design by the wall system supplier shall consider the stability of the wall as outlined 
below and in the Contract Documents: 
 

(a) Failure Plane  The theoretical failure plane within the reinforced soil mass shall 
be determined per LRFD Section 11 and be analyzed so that the soil stabilizing components 
extend sufficiently beyond the failure plane within the reinforced soil mass to stabilize the 
material.  External loads which affect the internal stability such as those applied through 
piling, bridge footings, traffic, slope surcharge, hydrostatic, and seismic loads shall be 
accounted for in the design. 

 
(b) External Stability - Load and Resistance Factors   Loads and load combinations 

selected for design shall be consistent with AASHTO LRFD.  Application of load factors 
shall be taken as specified in AASHTO LRFD.  Sliding resistance factors and bearing 
resistance factors shall be consistent with LRFD Section 10.  Overturning provisions of 
LRFD Section 11 shall apply. 

 
MSE walls shall be designed to resist failure by instability of temporary construction 

slope.  Passive pressure in front of the wall mass shall be assumed to be zero for design 
purposes. The factored applied bearing pressures under the MSE mass for each reinforced 
length shall be clearly indicated on the design drawing. 

 
(c) Internal Stability - Load and Resistance Factors  Evaluation of reinforcement 

pullout, reinforcement rupture and panel connection pullout or rupture shall be consistent 
with LRFD Section 11.   Loads, load combinations and load factors shall be as specified in 
LRFD Article 11.    Resistance factors for internal design shall be consistent with LRFD 
Article 11.  Maximum reinforcement loads shall be calculated using the Simplified Method 
approach.  Calculations for factored stresses and resistances shall be based upon assumed 
conditions at the end of the design life.  The design life of steel soil reinforcements shall 
comply with LRFD Section 11. 

 
(d)  Backfill and Foundation Soils Parameters.   The friction angle of the select backfill 

used in the reinforced fill zone for the internal stability design of the wall shall be assumed 
to be 34° unless noted otherwise.  The friction angle of the foundation soils and random 
backfill shall be assumed to be 30° unless otherwise shown on the plans. 

 
(e)  Reinforcement Length.  The soil reinforcement shall be the same length from the 

bottom to the top of each wall section.  The reinforcement length defining the width of the 
entire reinforced soil mass may vary with wall height.  The minimum length of the soil 
reinforcement shall be 8 ft, but shall not be less than 70 percent of the wall height, H, for 
walls with level surcharges, or 70 percent of H1 for walls with a sloped surcharge or walls 
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supporting an abutment.  The mechanical wall height, H or H1, shall be the vertical 
difference between the top of the leveling footing and the elevation at which the failure 
surface, as described above, intercepts the ground surface supported by the wall. 

 
(f)  Steel Reinforcement  For steel reinforcements, all structural connections, 

tie strips and loop inserts, the following galvanization and carbon steel loss rates 
shall be assumed:       

                                                             
Mil./year/side

Zinc galvanizing (first 2 years)              0.58 
Zinc galvanizing (subsequent years to depletion):             0.16 
Carbon Steel (after zinc depletion to 100 yrs):             0.47 

 
Calculations for factored stresses and resistances in steel reinforcements and 
connections, including tie-strips and loop inserts, shall be based upon assumed 
conditions at the end of the design life.  (or: The nominal long-term design strength 
in steel reinforcements and connections, including tie-strips and loop inserts shall be 
determined at the end of the service life.)  The applied factored reinforcement loads 
shall be calculated in accordance with LRFD Section, and shall be checked against 
the nominal tensile strength multiplied by a resistance factor per LRFD Table 
11.5.6-1.  Transverse and longitudinal grid members shall be sized in accordance 
with ASTM A 185. 

 
When the expected differential settlement normal to the wall exceeds 3 in, the 

lower level reinforcement facing connections shall be designed to accommodate the 
increased tensile forces due to settlement. 

 
(g) Facing Panel Requirements 

 
1.  Facing panels shall be designed to resist compaction stresses that occur during wall 
erection. 
 
2. The minimum thickness for concrete panels in the zone of embedded connections 
shall be 5.5 in and 3.5 in elsewhere.  The minimum concrete cover shall be 1.5 in.  
Facing panels shall meet the design requirements of LRFD 11.10.2.3 
 
3. The wall facing shall be designed to accommodate differential settlements of 1/100 
ft. 

 
4.  The minimum spacing between adjacent panels shall be ¾ inches in order to 
accommodate differential settlements without impairing the appearance of the facing 
or compromising the structural integrity of the individual panels.  Joints between 
panels shall be no more than 0.75 in.  Joint between panels shall have a ship lap 
configuration or tongue and groove connection.  There shall be no openings through 
the wall facing, except for utilities to pass through the wall.  Slip joints to 
accommodate differential settlement shall be included where shown on the plans. 
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5.  Where wall or wall sections intersect with an angle of 130º or less, a special vertical 
corner element panel shall be used.  The corner element panel shall cover the joint of 
the panels that abut the corner and allow for independent movement of the abutting 
panels.  Corner elements shall not be formed by connecting standard facing panels that 
abut the acute corner. 

 
 636.04  Materials  The Contractor shall be responsible for the purchase or manufacture of the 
precast concrete facing panels, reinforcing mesh or strips, panel/reinforcement connections, 
bearing pads, joint filler, and all other necessary components.  The Contractor shall furnish to the 
Resident the appropriate Certificates of Compliance certifying that the applicable wall materials 
meet the requirements of the project specifications.  All materials used in the construction of the 
MSE retaining walls shall meet the requirements specified in the following subsections of the 
Maine Standard Specifications and as specified herein. 
 
 Materials not conforming to this section of the specifications, or from sources not listed in 
the contract documents, shall not be used without written consent from the Resident. 
 
 636.041  Reinforced Concrete Facing Panels  Reinforced concrete facing panels shall meet 
the requirements specified in the following subsections:   

 
Structural Precast Concrete Units 712.061 
Drainage Geotextile 722.02 

 
 636.042  Precast Panel Tolerances and Surface Finish  Concrete surface for the front face 
shall have a smooth steel formed finish, or as noted on the plans.  The rear face shall have an 
unformed surface finish.  The rear face of the panel shall be roughly screeded to eliminate open 
pockets of aggregate and surface distortions in excess of ¼ in.   All uncoated steel projecting from 
the panel unit shall be galvanized in accordance with ASTM A 123/A 123M (AASHTO M 111) 
with a minimum coating thickness of 2 oz/ft2. 
 
 Precast panel tolerances shall comply with the following; units that do not meet the listed 
tolerances will be rejected. 

1. Panel dimensions (edge to edge of concrete) within ±3/16 in. 
2. Panel thickness: ± ¼ in. 
3. Squareness.  The length difference between the two diagonals shall not exceed ½ in. 
4. Distance between the centerline of dowel and dowel sleeve, and to centerline of 

reinforcing steel shall be ± 1/8 in. 
5. Face of panel to centerline of dowel and dowel sleeve, and to centerline of 

reinforcing steel shall be ± 1/8 in. 
6. Position of panel connection devices (Tie Strip) shall be ± 1 in. 
7. Location of Coil and loop Imbeds shall be ± 1/8 in. 
8. Warping of the exposed panel face shall not exceed 1/4 in. in 5 ft. 
9. Surface defects on smooth-formed surfaces measured over a length of 5 ft shall 

not exceed 1/8 in.  Surface defects on textured-finished surfaces measured over 
a length of 5 ft shall not exceed 5/16 in. 
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 636.043  Reinforcing  All reinforcing, tie strips, and attachment devices shall be carefully 
inspected to insure they are true to size and free from defects that may impair their strength and 
durability. 
 

A.  Reinforcing Mesh shall be shop fabricated from cold drawn steel wire conforming to 
the requirements of AASHTO M 32 (ASTM A 82-97) yield strength minimum of 65 ksi and 
shall be welded into the finished mesh fabric in accordance with AASHTO M 55 (ASTM A 
185).  Galvanizing shall be in accordance with AASHTO M 111 (ASTM A 123/A123M)  
after fabrication.  The minimum coating thickness shall be 2 oz/ft2.  Any damage done to the 
mesh galvanization prior to the installation shall be repaired in an acceptable manner and 
provide a minimum galvanized coating of 2 oz/ft2. 

 
B.  Reinforcing Strips shall be fabricated from hot rolled bars to the required shape and 

dimensions.  Their physical and mechanical properties shall conform to AASHTO M 223 
(ASTM A 572/A572M) Grade 65, or approved equal.  Reinforcing strips shall be hot dipped 
galvanized in accordance with AASHTO M 111 (ASTM A 123/A123M) after fabrication.  
The minimum galvanization coating thickness shall be 2 oz/ft2.  Any damage done to the 
mesh galvanization prior to the installation shall be repaired 2 oz/ft2. 

 
C.  Tie strips shall be fabricated of hot rolled steel conforming to ASTM A570   ASTM A 

1011/A1011M, Grade 50 or equivalent.  Tie strips shall be hot dipped galvanized in 
accordance with AASHTO M 111 (ASTM A 123/A123M) after fabrication.  The minimum 
coating thickness shall be 2 oz/ft2. 

 
D.  The tie strips and reinforcing strips shall be cut to lengths and tolerances shown on 

the submitted plans.  Holes for bolts shall be punched in the locations shown. 
 
636.044  Attachment Devices
 

A.  Steel clevis loop embeds shall be fabricated of cold drawn steel wire conforming to 
ASTM A 510, UNS G 10350 or AASHTO M 32 (ASTM A 82).  Loop embeds shall be 
welded in accordance with AASHTO M 55 (ASTM A 185).  Both shall have 
electrodeposited coatings of zinc applied in accordance with ASTM B 633. 

 
B.  Fasteners shall consist of hexagonal cap screw bolts and nuts, which are galvanized 

and conform to the requirements of AASHTO M 164 (ASTM A 325) or equivalent. 
 

C.  Connector pins and mat bars shall be fabricated from AASHTO M 183 (ASTM A 
36/A36M) steel and welded to the soil reinforcement mats as shown on the plans.  
Galvanization shall conform to AASHTO M111 (ASTM A 123/A123M) with a minimum 
coating thickness of 2 oz/ft2.  Connector bars shall be fabricated of cold drawn steel wire 
conforming to the requirements of ASTM A 82 (AASHTO M 32) and galvanized in 
accordance with ASTM A 123/A123M. 

 
D.  Structural plate connectors and fasteners used for yokes to connect reinforcements to 

wall panels around pile or utility conflicts shall conform to the material requirements for 
reinforcing strips and fasteners in 677.042 (c). 
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 636.045  Joint Materials  Joint material shall be installed to the dimensions and thicknesses 
specified below, or in accordance with the plans or approved shop drawings. 

 
A.  Provide flexible foam strips for filler for vertical joints between panels, and in 

horizontal joints where pads are used. 
 
B.  Provide in horizontal joints between panels either preformed EPDM rubber pads 

conforming to ASTM D 2000 for 4AA, or 812 rubbers or neoprene elastomeric pads having a 
Durometer Hardness of 55±5, or high density polyethylene pads with a minimum density of 
0.946 g/cm3 in accordance with ASTM D 1505 

 
 636.046  Nonwoven Drainage Geotextile  Cover all joints between panels on the back side of 
the wall with a geotextile fabric meeting the minimum requirements of 722.02 Class 2.   Slit film 
and multifilament woven and resin bonded woven geotextile fabrics are not allowed for this 
application.  The minimum width of the fabric shall be 12 in.  Lap fabric at least 12 in. where 
splices are required.  Nonwoven Drainage Geotextile shall be bonded with an approved adhesive 
compound to the back face covering all joints between panels.  Adhesives used to hold the 
geotextile filter fabric material to the rear of the facing panels prior to backfill placement shall be 
supplied by the wall supplier and approved by the Resident. 
 
 636.047  Concrete Leveling Pad  The cast-in-place leveling pad shall be constructed of Class 
A concrete conforming to the requirements of Section 502 - Structural Concrete.  Leveling pad 
shall have minimum dimensions of 6 in thickness and  12 in width and be placed at the design 
elevation shown on the shop drawings within a 1/8 in tolerance. 
 
 636.048  Backfill Materials  All backfill materials used in the MSE Walls volume shall 
conform to Gravel Borrow conforming to the requirements of Section 703.20, with and the 
following additional requirements: 
 
 A.  The maximum aggregate size is limited to 4 in (U.S Sieve Size - 102 mm) 

 
B.  Soundness  The material shall be substantially free of shale or other soft, poor durability 
particles.  The materials shall have a magnesium sulfate soundness loss, as determined by 
AASHTO T104 (ASTM C 88), of less than 30 percent after four cycles. 
 
C. Electrochemical Requirements  The backfill materials shall meet the following criteria: 
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Requirements 

                                        

 

 
Test Methods 

Resistivity >3,000 ohm-centimeters AASHTO T 288 
pH between Between 5 and 10, 

inclusive 
AASHTO T 289 

Chlorides <100 parts per million AASHTO T 291 
Sulfates <200 parts per million AASHTO T 290 
Organic Content <1% AASHTO T 267-86 

                                             
D.  The plasticity index (PI) as determined by AASHTO T90 shall not exceed 6. 
 
E.  The select backfill material shall exhibit an angle of internal friction of not less than 34 
degrees, as determined by the standard Direct Shear Test, AASHTO T236 (ASTM D3080-
72), on the portion finer than the 2 mm [#10 sieve], compacted to 95 percent of AASHTO 
T99, Methods C or D (with oversized correction as outlined in Note 7) at optimum moisture 
content.  No testing is required for backfills where 80 percent of sizes are greater than 3/4 
in. (19 mm)  Before construction begins, the borrow material selected shall be subject to 
show conformance with this frictional requirement.  Compliance with the test requirements 
shall be the responsibility of the Contractor, who shall furnish a copy of the backfill test 
results prior to construction. 

 
 636.049  Crushed Stone for Abutment Foundation  Crushed stone for use in the foundation 
layer below the abutment shall be crushed stone conforming to the requirements of MaineDOT 
Standard Specification Section 703.31. 
 
 636.050  Impervious Membrane    An impervious geomembrane shall be installed near the 
top of the reinforced backfill to reduce the chance of water infiltrating into the reinforced backfill.  
The geomembrane shall be bonded to the inside face of the wall panels and extend perpendicularly 
from the wall face into the fill, while being parallel to the top of the wall.  The membrane should 
be sloped to drain away from the facing and outlet beyond the reinforcing zone.  The impervious 
geomembrane shall extend into the fill a distance of 1 ft beyond the MSE reinforcement.  The 
geomembrane shall have a minimum thickness of 0.76 mm, 30 mil (0.03 in, 1/32 in) 
 
 The geomembrane shall have both sides textured with a rough finish to improve resistance 
against sliding.  The texture shall be approved by the Resident before installation.  The 
geomembrane shall be shown on the design drawings of the MSE submittal of the Contractor. 
 
 636.051  Acceptance of Material  The Contractor shall furnish to the Resident a Certificate of 
Compliance certifying that the above materials comply with the applicable contract specifications 
including the backfill material, in accordance with Section 700.  A copy of all test results 
performed by the Contractor necessary to assure contract compliance shall also be furnished to the 
Resident.  Acceptance will be based on the Certificate of Compliance, accompanying test reports, 
and visual inspection by the Resident. 
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 636.06  Submittals
 

A.  Design computations demonstrating compliance with the criteria specified herein 
and shown on the plans, shall be prepared, signed and stamped by a licensed Professional 
Engineer licensed in the State of Maine and specializing in geotechnical engineering.  
Design calculations that consist of computer generated output shall be supplemented with at 
least one hand calculation and graphic demonstrating the design methodology used.  Design 
calculations shall provide thorough documentation of the sources of equations used and 
material properties. 

 
The design calculations shall include: 

 
1. Statement of all assumptions made and copies of all references used in the 
calculations. 
 
2.  Analyses demonstrating compliance with all applicable earth, water, surcharges, 
seismic, or other loads, as specified herein and required by AASHTO LRFD. 
 
3. Analyses or studies demonstrating durability and corrosion resistance of 
retaining wall systems for the proposed location and environment.  The designer 
shall provide all corrosion protection devices necessary for the retaining wall to 
have a minimum service life of 100 years in the proposed location and 
environment. 

 
B.  A detailed resume of the wall designer listing similar projects with references, and 

demonstrating necessary experience to perform the MSE retaining wall design, including a 
brief description of each project that is similar in scope. 

 
C.  A detailed listing of MSE walls that the Contractor has constructed including a 

brief description of each project and a listing of personnel who will construct the walls 
demonstrating their experience in construction of MSE retaining walls.  A reference shall be 
included for each project listed.  As a minimum, the reference shall include an individual’s 
name, address and current phone number. 

 
D.  Manufacturer’s product data for the MSE wall system, including material, 

manufacture and erection specifications, all specified erection equipment necessary, details 
of buried MSE wall elements, special details required of reinforcing layout around drainage 
structures and sign foundations, structures design properties, type of backfill and details for 
connections between facing panels. 

 
E.  Details of precast yard and concrete mix design. 
 
F.  Shop drawing showing the configuration and all details, dimensions, quantities and 

cross sections necessary to construct the MSE wall, including but not limited to the 
following: 

 

9 of 14 117



August 20, 2010 

1. A plan view of the wall, which shall include Contract limits, stations and offsets, 
and the face of wall line shown on the plans. 

2. An elevation view of the wall which shall include the elevation at the top of the 
wall at all horizontal and vertical break points and at least every 50 ft along the face of 
the wall, all steps in the leveling pads, the designation as to the type of retaining wall 
system(s), and an indication of the final ground line and calculated factored bearing 
pressures.  The face of wall shown on the plans shall be indicated. 

3. A typical cross section or cross sections showing the elevation relationship 
between existing ground conditions and proposed grades, and the proposed wall 
configuration, including details for the proposed methods for connecting to existing 
conditions.  The sections shall also indicate the location of the face of wall shown on 
the plans. 

4.  General notes pertaining to design criteria and wall construction. 
5.  A listing of material quantities for each wall. 
6.  Details of sleeves and pipes and other embedded items to be installed through 

the walls. 
7.  Clearly indicated details for construction of walls or reinforcing elements 

around drainage, foundations, utilities or any other potential obstructions. 
8.  Details of the architectural treatment of facing panels. 
9.  Drainage design detail and design scheme. 
10. Location of utilities. 
11. Sequence and schedule of construction, including overall construction 

schedule. 
12. Methods of excavation and backfill. 
13. Method of maintaining stability of excavated trenches. 
14. Method of monitoring plumbness and deviation of wall. 
15. Excavation support system, if any. 
16. Any acceptance testing and frequency. 
17. Details and location of all necessary construction and expansion joints along 

the wall. 
18. Connection details at the interface of the wall and any adjacent proposed cast in 

place retaining wall or abutment structure. 
19. Details of impermeable membrane connection to abutment in roadway runoff 

collection system. 
 
 636.07  Delivery, Storage and Handling
 

A. Contractor shall check the material upon delivery to assure that the proper material 
has been received.  A product certification should be provided with each shipment. 

 
B. Material shall be stored above -20º F 
 
C. Contractor shall prevent excessive mud, wet cement, epoxy and like substances 

which may affix themselves to the material from coming in contact with the material. 
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D. Material may be laid flat and stored outside for 30 days.  For extended storage, 
material shall be stored in or beneath a trailer or covered with a colored tarpaulin to prevent 
long-term exposure. 

 
 636.08  Wall Excavation  The excavation and use as fill disposal of all excavated material 
shall meet the requirements of Section 203 - Excavation and Embankment, except as modified 
herein.  Temporary excavation support as required shall be the responsibility of the contractor.  
 
 636.09  Foundation Preparation.  The foundation for the structure shall be graded level for a 
width equal to the length of reinforcement elements plus 5 ft, or as shown on the plans.  Prior to 
wall construction the foundation shall be compacted with at least 10 passes of a smooth wheel 
vibratory roller weighing at least 10,000 lbs.  Any foundation soils found to be unsuitable or 
incapable of sustaining the required compaction shall be removed and replaced with Special 
Borrow Material.  The foundation for the structure shall be approved by the Resident before 
erection is started. 
 
 A concrete leveling pad shall be constructed as indicated on the submitted plans.  The 
leveling pad shall be cast to the design elevations as shown on the plans.  Allowable elevation 
tolerances are +0.01 ft and -0.02 ft from the design elevations.  Placement of wall panels may 
begin after 24 hours curing time of the concrete leveling pad. 
 
 636.10  Wall Erection  A field representative from the proprietary wall system being used 
shall be available, as needed, during the erection of the wall.  The services of the representative 
shall be at no additional cost to the project. 
 
 Precast concrete panels shall be placed so that their final position is vertical or battered as 
shown on the plans.  The vendor representative shall specify the required back-batter so that the 
final position of the wall is vertical.  Earth berms at the footing shall be placed to maintain the 
desired position of panels.  For erection, panels are handled by means of lifting devices connected 
to the upper edge of the panel.  Panels should be placed in successive horizontal lifts in the 
sequence shown on the approved shop drawings as backfill placement proceeds.  As backfill 
material is placed behind the panels, the panels shall be maintained in position by means of 
temporary wedges or bracing according to the wall supplier’s recommendations. 
 
  Concrete facing vertical tolerances and horizontal alignment tolerances shall not exceed ¾ 
inch when measured with a 10 ft straightedge (¼ in/yd).  During construction, the maximum 
allowable offset in any panel joint shall be ¾ in.  The overall vertical tolerance of the wall (from 
top to bottom) shall not exceed ½ inch per 10 ft of wall height. 
 
 636.11  Backfill Placement   Backfill shall not be placed between November 1st and April 
1st.  Backfill placement shall closely follow erection of each course of panels.  Backfill shall be 
placed and compacted in such a manner as to avoid any damage or disturbance of the wall 
materials or misalignment of the facing panels or reinforcing elements.  Any wall materials which 
become damaged during backfill placement shall be removed and replaced at the Contractor’s 
expense.  Any misalignment or distortion of the wall facing panels due to placement of backfill 
outside the limits of this specification shall be corrected by the Contractor at his expense.  Prior to 
the placement of the soil reinforcement, the backfill elevation after compaction shall be at the 
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required elevation of the reinforcements.  At each reinforcement level, the backfill shall be placed 
to the level of the connection.  Backfill placement methods near the panels shall assure that no 
voids exist directly beneath the reinforcing element. 
 
 Gravel borrow backfill shall be compacted in accordance with Subsection 203.12 except that 
the minimum required compaction shall be 92 percent of maximum density as determined by 
AASHTO T180, Method C or D (with oversize correction, as outlined in Note 7 of that test).  If 30 
percent or more of the backfill material is greater than 19 mm [3/4 in] in size, AASHTO T180 is 
not applicable, and the acceptance criterion for control of compaction shall be either a minimum of 
70 percent of the relative density of the material as determined by ASTM D4253 and D4254, or a 
method of compaction consisting of at least 4 (four) passes by a heavy roller.   
 
 Where spread footings support bridge or other structural loads, the top 5 ft below the bottom 
of footing elevation shall be compacted to 98 percent of the maximum density as determined by 
AASHTO T180, Method C or D (with oversize correction, as outlined in Note 7 of that test). 
 
 The moisture content (determined in accordance with AASHTO T180, Method C or D) of 
the backfill material prior to and during compaction shall be uniformly distributed throughout each 
layer.  Backfill materials shall have be placed at a moisture content not more than 2 percentage 
points less than or equal to the optimum moisture content.  Backfill material with a placement 
moisture content in excess of the optimum moisture content shall be removed and reworked until 
the moisture content is uniformly acceptable throughout the entire lift. 
 
 At each reinforcing level, backfill shall be leveled before placing and bolting the reinforcing.  
The maximum lift thickness after compaction shall not exceed 12 in.  The Contractor shall 
decrease this lift thickness, if necessary, to obtain the specified density. 
 
 Heavy compaction equipment shall not be used to compact backfill within 3 ft of the wall 
face.  Compaction within 3 ft of the back face of the wall shall be achieved by at least three (3) 
passes of lightweight mechanical tamper, lightweight roller, or vibratory system.  The specified lift 
thickness shall be adjusted as warranted by the type of compaction equipment actually used.  No 
vehicular equipment shall be operated within 3 ft of the panels. 
 
 The frequency of sampling of the backfill material necessary to assure gradation control 
throughout construction shall be as directed by the Resident. 
 
 At the end of each day’s operation, the Contractor shall slope the last level of the backfill 
away from the wall facing to rapidly direct runoff away from the wall face.  In addition, the 
Contractor shall not allow surface runoff from adjacent areas to enter the wall construction site. 
 
 636.12  Reinforcement Placement  Prior to placing the first layer of reinforcements (strips, 
mats or grids), backfill shall be placed and compacted in accordance with Subsection 677.11, 
Backfill Placement. 
 
 Bending of reinforcements in the horizontal plane resulting in a permanent deformation in 
their alignment shall not be allowed.  Gradual bending in the vertical direction that does not result 
in permanent deformations is allowable. 
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 Cutting of longitudinal or transverse reinforcement bars to avoid conflicts with utility 
obstructions or piles will not be allowed.  A structural connection (yokes) from the wall panel to 
the reinforcement shall be used whenever it is necessary to avoid cutting or excessive skewing of 
reinforcement due to pile or utility conflicts. 
 
 Soil reinforcements shall be placed normal to the face of the wall, unless otherwise shown on 
the plans or directed by the Resident.  If skewing of the soil reinforcements is required due to 
obstructions in the reinforced fill, rotatable bolted connections shall be used and the maximum 
skew angle shall not exceed 15º from the normal position except in the case of acute corner where 
redundant reinforcements are used.  The tensile capacity of splayed reinforcement shall be reduced 
by the cosine of the splay angle. 
 
 636.13  Method of Measurement  Mechanically Stabilized Earth Retaining Wall will be 
measured by the square foot of face area computed using the plan dimensions.  No adjustment in 
the pay quantity will be made if the computed quantity, based on the working drawings, varies 
from the plan quantity. 
 
 Vertical dimension limits will be from the top of leveling pad to the top of the wall facing 
units, as shown on the plans.  The horizontal dimension limits will be from the edges of the facing 
units at each end of a wall, as shown on the plans.  No field measurements will be made unless the 
Resident specifies, in writing, a change to the limits indicated on the plans. 
 
 The wall surface area, as shown on the plans, includes the surface area of nominal panel joint 
openings and wall penetrations such as pipes and other utilities. 
 
 636.14  Basis of Payment  The accepted quantity of Mechanically Stabilized Earth Retaining 
Wall will be paid for at the contract unit price per square foot.  Payment shall be full compensation 
for design, fabrication and erection of MSE retaining walls, furnishing all labor, equipment and 
materials including concrete face panels, fasteners, reinforcing mesh, reinforcing strips, tie strips, 
hardware, joint fillers, coping, woven drainage geotextile, impervious membrane, select granular 
backfill and technical field representative.  Cost of cast-in-place concrete for leveling pad will not 
be paid for separately but will be considered incidental to the Mechanically Stabilized Earth 
Retaining Wall. 
 
 Excavation, including extra excavation due to unsuitable foundation material, will be 
measured and paid for under Item 203.20 - Common Excavation.  Foundation material and select 
backfill material will be considered incidental to the Mechanically Stabilized Earth Retaining 
Walls. 
 
 The unit price for Mechanically Stabilized Earth Wall shall include costs for: 
 

1. All design work, preparation of written submittals and plans, revision of submittals, 
sample submittals and any other necessary preliminary work prior to and after acceptance of 
the retaining wall by the Resident. 
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2. All materials, including transportation, for the MSE walls, including facing panels, 
MSE reinforcing elements, attachment devices, fasteners, bearing blocks and shims, joint 
materials, copings, vertical corner elements, concrete masonry, reinforcing steel, crushed 
stone, select backfill and incidentals. 

 
3. All labor and equipment required to excavate and prepare the wall foundation, form 

and cast the leveling pad, erect the MSE wall to the lines and grades shown on the plans, 
place and compact backfill, place and compact the drainage layer, and construct any other 
items necessary to complete the MSE wall. 

 
4. All temporary sheeting, temporary excavation, and temporary dewatering necessary 

to perform the other work in this section. 
 
 There will be no allowance for excavating and backfilling for the Mechanically Stabilized 
Earth Retaining Wall beyond the limits shown on the approved submitted plans, except for 
excavation required to remove unsuitable subsoil in preparation for the foundation. 
 
 Payment will be made under: 
 
 Pay Item Pay Unit
 
636.40    Mechanically Stabilized Earth Retaining Wall Square foot 
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Supersedes December 10, 2002 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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                                                                                January 19, 2007 
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    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
Failure by the contractor to follow the Contracts 652 Special Provisions and Standard 
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The 
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction 
in payment as shown in the schedule below.  The Departments Resident or any other 
representative of The Department reserves the right to suspend the work at any time and 
request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.  Any reduction 
in payment under this Special Provision will be in addition to forfeiting payment of 
maintenance of traffic control devices for that day.  
 
 
ORIGINAL CONTRACT AMOUNT 
      from     Up to and   Amount of Penalty  

More Than   Including   Damages per Violation 
              $0      $100,000      $250 
   $100,000      $300,000      $500 
   $300,000      $500,000      $750 
   $500,000   $1,000,000      $1,500 
$1,000,000   $2,000,000      $2,500 
$2,000,000   $4,000,000      $5,000 
$4,000,000   and more      $10,000 
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April 17, 2007 
Supersedes May 10, 2006 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs.  
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                                                                                                Caribou     
6462.30  

April 26, 2010 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual) 
are a reference to the latest revision of said manual.  The latest version is dated "February 2008” 
and is available at: 

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php  

Procedures specified shall be according to the BMP Manual unless stated otherwise.  

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the Soil Erosion and Water Pollution Control Plan (SEWPCP.) 

 

1)  This project is in the Aroostook River watershed, which is listed Class B.  However, the 
Aroostook River is Caribou’s water supply and therefore is considered SENSITIVE in 
accordance with Section IID of the 2008 BMP Manual. 

2)  Due to the project sensitivity, CONSTRUCTION SHALL BE PHASED to limit the amount 
of disturbed area.  The Contractor’s SEWPCP shall include specific provisions for phasing the 
work.  Each section must be stabilized to the approval of the MaineDOT Resident and the Water 
Resources Unit before work can begin on any subsequent section.  

3)  Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

4)  The SEWPCP shall describe the location and method of temporary erosion and sediment 
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets. 

5)  If water is flowing within the drainage system, the water shall be diverted to a stable 
area or conduit and work shall be conducted in the dry.  The Contractor’s plan shall address 
when and where the diversions will be necessary.  

6)  Dust control items other than those under Standard Specification 637, if applicable, shall be 
included in the plan. 

7)  Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance.  Temporary slope stabilization is required on a daily basis. 

8)  Permanent seeding shall be done in accordance with Special Provision, Section 618, Seeding 
unless the Contract states otherwise. 

9)  Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or 
prior to a storm event, whichever is sooner.   

 Special Provision 656 - Page 1 of 3 
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April 26, 2010 
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

10)  Temporary winter stabilization must be used between November 1st and April 1st or outside 
of that time period if the ground is frozen or snow covered.  Temporary winter stabilization 
involves, at a minimum, covering all disturbed soils and seeded ground that is not Acceptable 
Work with an approved method.  If temporary winter stabilization practices are used then spring 
procedures for permanent stabilization shall also be described in the SEWPCP.  Use of these 
methods for over-winter temporary erosion control will be incidental to the contract and be paid 
for as part of Pay Item 656.75. 

11)  DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1ST OF 
ANY YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS 
INTERMITTENT STREAMS.  This date shall only be adjustable upon approval of both the 
Construction Manager and a representative from the Water Resources Unit. 

12)  All disturbed ditches/slopes shall be stabilized by the end of each workday.  Stabilization 
shall be maintained on a daily basis. 

13)  Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

14)  If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section III.E.1. Hay Bale Temporary Check Dams are not allowed.  Delete all reference to 
them. 

15)  Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, 
concrete debris, etc.) shall be contained and shall not be allowed to discharge to any resource.  
All demolition debris shall be disposed of in accordance with Standard Specifications, Section 
202.03, Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and 
Bridges.  Containment and disposal of demolition debris shall be addressed in the Contractor's 
SEWPCP. 

16)  CLEARING LIMIT LINES SHALL BE MINIMIZED.  Clearing shall be minimized as 
shown on the design plans. 

17)  Stream flow shall be maintained at all times.  

18)  If a cofferdam sedimentation basin is used, it shall be located in an upland area where the 
water can settle and sink into the ground or be released slowly to the resource in a manner that 
will not cause erosion.  The location of such a cofferdam sedimentation basin shall be addressed 
in the SEWPCP.   

19)  Prior to release to a natural resource, any impounded water that has been in contact with 
concrete placed during construction must have a pH between 6.0 and 8.5, must be within one pH 
unit of the background pH level of the resource and shall have a turbidity no greater than the 
receiving resource.  This requirement is applicable to concrete that is placed or spilled (including 
leakage from forms) as well as indirect contact via tools or equipment.  Water not meeting 
release criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream 
must take place in a manner that does not disturb the stream bottom or cause erosion. 
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20)  The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 
0.1 units.  A record of pH measurements shall be kept in the Environmental Coordinator’s log 
(Section 656.4.4.) 
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Caribou Farm Access Underpass Bridge
PIN 6462.30

August 18, 2010

SPECIAL PROVISION
SECTION 803

TEST PITS

Description  Investigation shall be performed to verify the location of bedrock from the
front face to the back face of each proposed wingwall.  This investigation can take the
form of excavation of test pits, or probes, or other method to determine location of
bedrock. Any open cuts shall be backfilled in a timely manner and stabilized as
described in the Erosion Control Plan.

Method of Measurement  Test Pits shall be paid for by one test pit for each wingwall.

Basis of Payment The quantity of test pits will be paid for by the contract unit price for
each wingwall test pit. Such payment will be full compensation for all labor, excavation,
back-fill, erosion control, stabilization, and any other incidentals necessary to complete
the work.

Payment will be made under:

Pay Item                                                                                 Pay Unit

803.01    Test Pits                                                                        Each
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php  
 
Detail # Description      Revision Date  
504(15) Diaphragms      12/30/02 
 
507(04) Steel Bridge Railing     2/05/03 
  
526(33) Concrete Transition Barrier    8/18/03 
 
645(06) H-Beam Posts – Highway Signing   7/21/04 
 
645(09) Installation of Type II Signs     7/21/04 
 
626(09) Electrical Junction Box for Traffic Signals  2/25/05 

and Lighting     
 
604(01) Catch Basins      11/16/05 
 
604(05) Type “A” & “B” Catch Basin Tops   11/16/05 
 
604(06) Type “C” Catch Basin Tops    11/16/05 
 
604(07) Manhole Top “D”     11/16/05 
 
604(09) Catch Basin Type “E”     11/16/05 
 
606(02) Multiple Mailbox Support    11/16/05 
 
606(07) Reflectorized Beam Guardrail Delineator Details 11/16/05 
 
609(06) Vertical Bridge Curb     11/16/05 
 
504(23) Hand-Hold Details     12/08/05 
 
609(03) Curb Type 3      6/27/06 
 
609(07) Curb Type 1      6/27/06 
 
535(01) Precast Superstructure  - Shear Key   10/12/06 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 10/12/06 
 
535(03) Precast Superstructure  - Shear Key   10/12/06 
 

Page 1 of 4 
133

http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php


August 30, 2010 
Supersedes October 27, 2009 

 
 

535(04) Precast Superstructure  - Shear Key   10/12/06 
 
535(05) Precast Superstructure  - Post Tensioning  10/12/06 
 
535(06) Precast Superstructure  - Sections   10/12/06 
 
535(07) Precast Superstructure  - Precast Slab & Box  10/12/06 
 
535(08) Precast Superstructure  - Sections   10/12/06 
 
535(09) Precast Superstructure  - Sections   10/12/06 
 
535(10) Precast Superstructure  - Sections   10/12/06 
 
535(11) Precast Superstructure  - Sections   10/12/06 
 
535(12) Precast Superstructure  - Sections   10/12/06 
 
535(13) Precast Superstructure - Sections   10/12/06 
 
535(14) Precast Superstructure  - Stirrups   10/12/06 
 
535(15) Precast Superstructure  - Plan    10/12/06 
 
535(16) Precast Superstructure  - Reinforcing   10/12/06 
 
535(17) Precast Superstructure  - Notes   10/12/06 
 
801(01) Drives on Sidewalk Sections    2/06/07 
 
801(02) Drives on Non-Sidewalk Sections   2/06/07 
 
535(03) Precast Superstructure  - Shear Key   12/5/07 
 
535(04) Precast Superstructure  - Shear Key   12/5/07 
 
535(05) Precast Superstructure  - Post Tensioning  12/5/07 
 
535(17) Precast Superstructure  - Notes   12/5/07 
 
801(01) Drives on Sidewalk Sections    1/04/08 
 
801(02) Drives on Non-Sidewalk Sections   1/04/08 
 
203(03) Backslope Rounding     1/29/08 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 5/20/08 
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535(05) Precast Superstructure  - Post Tensioning  5/20/08 
 
502(03) Concrete Curb - Bituminous Wearing Surface 2/2/09 
 
502(03)A Concrete Curb - Concrete Wearing Surface  2/2/09 
 
502(07) Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(07)A Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(08) Precast Concrete Deck Panels  - Panel Plan  2/2/09 
 
502(09) Precast Concrete Deck Panels  - Blocking Detail 2/2/09 
 
502(10) Precast Concrete Deck Panels    2/2/09 
 
502(11) Precast Concrete Deck Panels    2/2/09 
 
502(12) Precast Concrete Deck Panels  - Notes  2/2/09 
 
502(12)A Precast Concrete Deck Panels  - Notes  2/2/09 
 
526(06) Permanent Concrete Barrier    2/2/09 
 
526(08) Permanent Concrete Barrier – Type IIIA  2/2/09 
 
526(08)A Permanent Concrete Barrier – Type IIIA  2/2/09 
 
526(13) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(14) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(21) Concrete Transition Barrier    2/2/09 
 
526(39) Texas Classic Rail – Between Window  2/2/09 
 
526(40) Texas Classic Rail – Through Window  2/2/09 
 
526(41) Texas Classic Rail – Through Post   2/2/09 
 
526(42) Texas Classic Rail – Through Nose   2/2/09 
 
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
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606(23) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
609(06) Vertical Bridge Curb     2/2/09 
 
609(08) Precast Concrete Transition Curb   2/2/09 
 
502(12) Precast Concrete Desk Panels    9/09 
 
504(22) Diaphragm & Crossframe Notes   9/09  
 
626(09) Electrical Junction Box for Traffic Signals  8/20/10  
  and Lighting  
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002) 

 
SECTION 101 

CONTRACT INTERPRETATION 
101.2 Definitions  
 
Closeout Documentation  Replace the sentence “A letter stating the amount….. DBE goals.” 
with “DBE Goal Attainment Verification Form” 
 
Add “Environmental Information  Hazardous waste assessments, dredge material test results, 
boring logs, geophysical studies, and other records and reports of the environmental 
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.” 
 
Add “Fabrication Engineer  The Department’s representative responsible for Quality 
Assurance of pre-fabricated products that are produced off-site.” 
 
Geotechnical Information  Replace with the following: “Boring logs, soil reports, geotechnical 
design reports, ground penetrating radar evaluations, seismic refraction studies, and other 
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation 
and Interpolation.” 

 SECTION 102 
DELIVERY OF BIDS 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will 
submit a Bid Package consisting of the Notice to Contractors, the completed 
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other 
Certifications or Bid Requirements listed in the Bid Book.” 
 
102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not 
provided or a lump sum price is not provided or is illegible as determined by the Department.”  
 

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.” 
 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.14 Interpretation and Interpolation  In the first sentence, change “…and Geotechnical 
Information.” to “…Environmental Information, and Geotechnical Information.” 
Delete the entire Section 104.5.9 and replace with the following: 
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SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide one 
set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, the 
Department will provide one set of two points at each end of the Project, plus one additional 
set of two points for each mile of Project length. For non-full construction Projects and other 
Projects where survey control is not necessary, the Department will not set any control points 
and, therefore, will not provide description and coordinates of any control points.  Upon 
request of the Contractor, the Department will provide the Department’s survey data 
management software and Survey Manual to the Contractor, or its survey Subcontractor, for 
the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of 
all other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify 
all dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; 
additional iterations of checks may be required if significant discrepancies are discovered in 
this process.  Construction survey layout quality control also requires written documentation of 
the layout process such that the process can be followed and repeated, if necessary, by an 
independent survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as 
an independent check of the construction survey quality control.  The construction survey 
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quality assurance process may involve physically checking the Contractor’s construction 
survey layout using independent survey data, or may simply involve reviewing the 
construction survey quality control written documentation.  If the Department elects to 
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be 
required to be present.  The Department will provide a minimum notice of 48 hours to the 
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.  
Any errors discovered through the quality assurance process shall be corrected by the 
Contractor, at no additional cost to the Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former 
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.  
For a related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 

SECTION 106 
QUALITY 

 
106.4.3 Testing  Change the first sentence in paragraph three from “…maintain records of all 
inspections and tests.” to “…maintain original documentation of all inspections, tests, and 
calculations used to generate reports.”   
 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
106.7.1 Standard Deviation Method  Add the following to F: “Note: In cases where the mean 
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the 
computed value of s.”  
 
Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01” 
 

SECTION 107 
TIME 

107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages as follows:  
 
From    Up to and   Amount of Liquidated  
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More Than   Including   Damages per Calendar Day 
              $0      $100,000      $225 
   $100,000      $250,000      $350 
   $250,000      $500,000      $475 
   $500,000   $1,000,000      $675 
$1,000,000   $2,000,000      $900 
$2,000,000   $4,000,000   $1,000 
$4,000,000   and more   $2,100 
 

SECTION 108 
PAYMENT 

 
Remove Section 108.4 and replace with the following: 
 
“108.4 Payment for Materials Obtained and Stored  Acting upon a request from the Contractor 
and accompanied by bills or receipted bills, the Department will pay for all or part of the value 
of acceptable, non-perishable Materials that are to be incorporated in the Work, including 
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored 
at places acceptable to the Department.  Examples of such Materials include steel piles, stone 
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other 
Materials.  The Department will not make payment on living or perishable Materials until 
acceptably planted in their final locations.   
 
 If payment for Materials is made to the Contractor based on bills, only, then the Contractor 
must provide receipted bills to the Department for these Materials within 14 days of the date 
the Contractor receives payment for the Materials.   Failure of the Contractor to provide 
receipted bills for these Materials within 14 days of the dated the Contractor receives payment 
will result in the paid amount being withheld from the subsequent progress payment, or 
payments, until such time the receipted bills are received by the Department.   
 
 Materials paid for by the Department are the property of the Department, but the risk of 
loss shall remain with the Contractor.  Payment for Materials does not constitute Acceptance of 
the Material.  If Materials for which the Department has paid are later found to be 
unacceptable, then the Department may withhold amounts reflecting such unacceptable 
Materials from payments otherwise due the Contractor. 
 
 In the event of Default, the Department may use or cause to be used all paid-for 
Materials in any manner that is in the best interest of the Department.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
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109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  Third sentence, delete the words “subsections (A) - (E)” 
 
109.5.1 Definitions - Types of Delays 
 

B. Compensable Delay  Replace (1) with the following; “a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Adjustments will be established by 
mutual Agreement based upon Unit or Lump Sum Prices.  These agreed Unit or Lump Sum 
prices will be full compensation and no additions or mark-ups are allowed. If Agreement 
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided 
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work 
relating to the Equitable Adjustment.”   
 
109.7.3 Compensable Items  Delete this Section entirely.  
 
109.7.4 Non-Compensable Items  Replace with the following: “The Contractor is not entitled 
to compensation or reimbursement for any of the following items: 

A. Total profit or home office overhead in excess of 15%, 
B. …….” 

 
109.7.5 Force Account Work 
 

C.  Equipment    
Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 

 
Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount plus 
10% markup for administrative costs.” 

 
Add the following section; 

“F. Subcontractor Work  When accomplishing Force Account Work that utilizes 
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and 
overhead on the Subcontractor’s portion of the Force Account Work. If the Department 
does not accept the Subcontractor quote, then the Subcontractor work will be subject to 
the Force Account provisions with a 5% markup for profit & overhead..” 
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SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

 
Delete the entire Section 110.2.3 and replace with the following: 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  

SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
202.02 Removing Buildings  Make the following change to the last sentence in the final 
paragraph, change “…Code of Maine Regulations 401.” to “…Department of Environmental 
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting, 
Design and Operation.” 
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SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.01 Description  Under b. Rock Excavation; add the following sentence: “The use of 
perchlorate is not allowed in blasting operations.” 
 
Delete the entire Section 203.041 and replace with the following: 
“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt 
pavement designated to be removed under this contract must be salvaged for utilization.  
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be 
placed below subgrade in any embankment. 
 

Methods of utilization may be any of the following: 
  

 1. Used as a replacement for untreated aggregate surface course on entrances provided 
the material contains no particles greater than 50 mm [2 in] in any dimension.  Payment 
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10, 
Untreated Aggregate Surface Course, Truck Measure.  Material shall be placed, shaped, 
compacted and stabilized as directed by the Resident. 
 
 2.  Stockpiled at commercial or approved sites for commercial or   MaineDOT use. 

 
 3. Other approved methods proposed by the Contractor, and approved by the Resident 
which will assure proper use of the existing hot mix asphalt pavement. 

 
 The cost of salvaging hot mix asphalt material will be included for payment under the 
applicable pay item, with no additional allowances made, which will be full compensation for 
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in 
entrances or other approved uses, or stockpiling at an approved site as described above.  The 
material will also be measured and paid for under the applicable Pay Item if it is reused for 
aggregate in entrances, or other approved uses.” 

 
SECTION 502 

STRUCTURAL CONCRETE 
 

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
“…alcohol based saline sealer…” to “alcohol based silane sealer…”.  Add NOTE #6 to Class 
S Concrete. 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
502.10 Forms and False work 
 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third 
sentence; replace “forms” with “forms and false work”  
 
502.11 Placing Concrete 
 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C 
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° 
C [75° F} at the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10 
(D) - Removal of Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing 
period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without 
damaging the concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until 
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms 
and False work.” 
 
502.19  Basis of Payment  First paragraph, second sentence; add "pier nose armor" to the list of 
items included in the contract price for concrete. 
 

SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack 
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 

SECTION 504 
STRUCTURAL STEEL 

 
504.09 Facilities for Inspection  Add the follow as the last paragraph: “Failure to comply with 
the above requirements will be consider to be a denial to allow access to work by the 
Contractor. The Department will reject any work done when access for inspection is denied.” 
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
504.31 Shop Assembly  Add the following as the last sentence: “The minimum assembly 
length shall include bearing centerlines of at least two substructure units.” 
 
504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the 
third paragraph, first sentence from “One hundred percent…” to “Twenty five percent…” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.05 Inspection Facilities  Add the follow as the last paragraph: “If the above requirements 
are not met, the Contractor shall be considered to be in violation of Standard Specification 
104.2.5 – Right to Inspect Work. All work occurring during a violation of this specification 
will be rejected.” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel 
Diameter Table with the following: 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 
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SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of 
multiple mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed 
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and 
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety 
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail 
delineators will not be paid for directly, but will be considered incidental to the guardrail 
items.”  

SECTION 609 
CURB 

 
609.04 Bituminous Curb  f., Delete the requirement “Color Natural (White)” 
 
 
 
 
 
 
 

146



July 26, 2010 
Supersedes June 29, 2010 

 

Page 11 of 27 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET,  

AND STONE DITCH PROTECTION 
 
Add the following paragraph to Section 610.02: 
“Materials shall meet the requirements of the following Sections of Special Provision 703: 

Stone Fill    703.25 
Plain and Hand Laid Riprap  703.26 
Stone Blanket    703.27 
Heavy Riprap    703.28 
Definitions    703.32” 

 
Add the following paragraph to Section 610.032.a. 
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform 
layer.  The surface stones shall be chinked with smaller stone from the same source.” 
 
Add the following paragraph to Section 610.032.b: 
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer.  The surface 
stones shall be chinked with smaller stone from the same source.” 
 
Add the following to Section 610.032: “Section 610.032.d.  The grading of riprap, stone fill, 
stone blanket and stone ditch protection shall be determined by the Resident by visual 
inspection of the load before it is dumped into place, or, if ordered by the Resident, by 
dumping individual loads on a flat surface and sorting and measuring the individual rocks 
contained in the load.  A separate, reference pile of stone with the required gradation will be 
placed by the Contractor at a convenient location where the Resident can see and judge by eye 
the suitability of the rock being placed during the duration of the project.  The Resident 
reserves the right to reject stone at the job site or stockpile, and in place.  Stone rejected at the 
job site or in place shall be removed from the site at no additional cost to the Department.” 

 
SECTION 615 

LOAM 
 
615.02 Materials  Make the following change: 
Organic Content    Percent by Volume 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
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618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 

SECTION 620 
GEOTEXTILES  

620.03 Placement  Section (c)  
Title: Replace “Non-woven” in title with “Erosion Control”.   

 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the second sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two 
years after the project is completed.  If the lean is greater than 2 degrees from normal or the 
foundation is spalling within the first two years, the Contractor shall replace the foundation at 
no extra cost.” 

SECTION 627 
PAVEMENT MARKINGS 

 
627.10 Basis of Payment  Add to the following to the end of the third paragraph: “If allowed 
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and 
White(As required) Delineators as temporary pavement marking lines and paid for at the 
contract lump sum price. Such payment will include as many applications as required and 
removal.” 
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SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
Description  Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor 
area from “15 (160)” to “20 (217)”. 
 
639.09 Telephone  Paragraph 1 is amended as follows:  
“The contractor shall provide two telephone lines and two telephones,….” 
 
Add- “In addition the contractor will supply one computer broadband connection, modem lease 
and router. The router shall have wireless access and be 802.11n or 802.11g capable and 
wireless. The type of connection supplied will be contingent upon the availability of services 
(i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic or static 
IP addresses through the service.  The selected service will have a minimum downstream 
connection of 1.5 Mbps and 384 Kbps upstream.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor.” 
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:  
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s 
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on 
the Maine Department of Transportations’ Approved Products List of Portable Changeable 
Message Signs & Flashing Arrow Panels.  
 
FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices 
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(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control 
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46 
elements capable of either flashing or sequential displays as well as the various operating 
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used, 
each element should be recess-mounted or equipped with an upper hood of not less than 180 
degrees. The color presented by the elements shall be yellow.  
 
FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full 
brilliance should be used for daytime operation and the dimmed mode shall be used for 
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].  
 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 
point shall not operate.  
 
The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more 
than 40 flashes per minute. All on-board circuitry shall be solid state. 
 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power 
source and the unit shall be equipped with a cable for this purpose. 
 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.  
The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to 
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1 
M [7 feet] from the roadway to the bottom of the panel.  
 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 
material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
 
A portable changeable message sign may be used to simulate an arrow panel display.” 
 
652.2.4 Other Devices Delete the last paragraph and add the following: 
“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message 
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message 
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications 
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55. 
 
The front face of the sign should be covered with a low-glare protective material. The color of 
the LED elements shall be amber on a black background. The PCMS should be visible from a 
distance of 0.8 km [0.5 mile] day and night and have a minimum 15º viewing angle. Characters 
must be legible from a distance of at least 200 M [650 feet]. 
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The message panel should have adjustable display rates (minimum of 3 seconds per phase), so 
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall 
consist of either one or two phases. A phase shall consist of up to eight characters per line. The 
unit must be capable of displaying at least three lines of text with eight characters per line. 
Each character shall be 457 mm [18”] high. Each character module shall use at least a five 
wide and seven high pixel matrix. The text of the messages shall not scroll or travel 
horizontally or vertically across the face of the sign. 
 
Units shall automatically adjust their brightness under varying light conditions to maintain 
legibility. 
 
The control system shall include a display screen upon which messages can be reviewed before 
being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Message must be changeable with either a notebook 
computer or an on-board keypad. The controller shall have the capability to store a minimum 
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments 
shall be enclosed in lockable, weather-tight boxes.  
 
PCMS units shall have the capability of being made programmable by means of wireless 
communications. PCMS units shall also be fully capable of having an on-board radar system 
installed if required for a particular application. 
 
PCMS’ primary power source shall be solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs. Batteries must be capable of being 
charged from a 110 volt AC power source. The unit must also be capable of being operated 
solely from a 110 volt AC power source and be equipped with a cable for this purpose. 
 
The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign 
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]  
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of 
a heavy duty type with a 51 mm [2”] ball hitch and a minimum of four leveling jacks (at each 
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the 
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as 
conspicuity material, in a continuous line as seen by oncoming drivers.” 
 
652.3.3 Submittal of Traffic Control Plan  In item e. change “A list of all certified flaggers…” 
to “A list of all the Contractor’s certified flaggers…”   
Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along 
with a list of emergency nighttime equipment available on-site.”  

In the last paragraph add the following as the second sentence: “The Department will review 
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the 
following as the last sentence: “The creation and modification of the TCP will be considered 
incidental to the related 652 items.” 
 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected..” In the third sentence; change 
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“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected so 
that the sign face…” 
 
652.4 Flaggers  Replace the first paragraph with the following; “The Contractor shall furnish 
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must 
have successfully completed a flagger test approved by the Department and administered by a 
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry 
an official certification card with them while flagging that has been issued by their employer. 
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly 
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and 
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel, 
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity. 
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be 
illuminated to assure visibility in accordance with 652.6.2.” 
 
Second paragraph, first sentence; change “…have sufficient distance to stop before entering 
the workspace.” to “…have sufficient distance to stop at the intended stopping point.” Third 
sentence; change “At a spot obstruction…” to “At a spot obstruction with adequate sight 
distance,…” 
 
Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10 
minute break, every 2 hours and a 30 minute or longer lunch period away from the work 
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid. 
Sufficient certified flaggers shall be available onsite to provide for continuous flagging 
operations during break periods. Breaker flaggers will not be paid for separately, but shall be 
considered incidental to the appropriate pay item.” 
 
Add the following: 
“652.5.1 Rumble Strip Crossing  When lane shifts or lane closures require traffic to cross a 
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install 
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle 
Plaque, (W8-15P). 
 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip 
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced 
prior to the end of the project, when it is no longer necessary to cross them.”  
 
652.6 Nightwork Delete this section entirely and replace with the following: 
“652.6.1 Daylight Work Times  Unless otherwise described in the Contract, the Contractor is 
allowed to commence work and end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 
sunrise or after sunset will be considered Night Work. 
 
652.6.2 Night Work  When Night Work occurs (either scheduled or unscheduled), the 
Contractor shall provide and maintain lighting on all equipment and at all work stations. 
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The lighting facilities shall be capable of providing light of sufficient intensity to permit 
good workmanship, safety and proper inspection at all times.  The lighting shall be cut off and 
arranged on stanchions at a height that will provide perimeter lighting for each piece of 
equipment and will not interfere with traffic, including commercial vehicles, approaching the 
work site from either direction. 

 
The Contractor shall have available portable floodlights for special areas. 
 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare 
lamps, generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit a lighting plan at the Preconstruction Conference, showing the 

type and location of lights to be used for night work.  The Resident may require modifications 
be made to the lighting set up in actual field conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
 

Horizontal illumination, for activities on the ground, shall be measured with the 
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is 
placed on the pavement.  Vertical illumination, for overhead activities, shall be measured with 
the photometer perpendicular to the road surface. Measurements shall be taken at the height 
and location of the overhead activity.  

 
The following minimum light levels are required for Night Work lighting; 
Level I: (5 foot-candles)  

 All work operations by Contractor’s personnel in areas of general construction 
operations, including layout and measurements ahead of the actual work, , cleaning and 
sweeping, , and seeding. 

 Areas where crew movement may take place. 
 Stockpile areas. 
 At the area of lane closure, continuously through the lane closure, including the setup 

and removal of the closures. 
 State Field Offices and facilities. 

Level II: (10 foot-candles) 
 On and around (360 degrees) construction equipment in the work zone. 
 50 feet ahead of, 100 feet behind, and along the sides of paving or milling machines in 

the work zone. 
Level III: (20 foot-candles) 

 Flagging Stations 
 Pavement or structural crack and pothole filling. 
 Pavement patching and repairs. 
 Installation of signal equipment, or other electrical or mechanical equipment. 
 Curb work, drainage, sidewalk work, excavation, landscaping, and any other work 

using ground labor, supervision, or inspection. 
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All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard 
performance for Class 3 risk exposure. 

 
The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt 
from this requirement. The Contractor shall furnish approved signs reading "Construction 
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed 
necessary by the Resident.  The signs shall be a minimum of 30 inches by 60 inches, Black and 
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).   

 
All vehicles used on the project, including pickup trucks and personal vehicles, shall be 

equipped with amber flashing lights, visible from both front and rear, or by means of single, 
approved type, revolving, flashing or strobe lights mounted so as to be visible 360º.  The 
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the 
project. 

 
The Resident or any other representative of the Department reserves the right to suspend 

the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.   

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work 

will not be made directly but will be considered incidental to the related contract items.” 
 

652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 
 

SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 
in] loose measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third 
sentence; change “…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground 
contact pressure…” to “…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] 
ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…not more than 390 kg/m2 [80 lb/ft2] 
ground contact…” to “…not more than 4875 kg/m2 [2000 lb/ft2] ground contact…” 
 
 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 

 
701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to 
“ASTM C114”. 
 

SECTION 703 
AGGREGATES 

 
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve 
from “85 – 10” to “85 – 100” 
 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 
 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of 
Section 703.07.  The several aggregate fractions for mixtures shall be sized, graded, and 
combined in such proportions that the resulting composite blends will meet the grading 
requirements of the following table.      
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AGGREGATE GRADATION CONTROL POINTS 
 Nominal Maximum Aggregate Size---Control Points (Percent Passing) 

SIEVE 
SIZE 

TYPE 25 
mm 

TYPE 19 
mm 

TYPE 12.5 
mm 

TYPE 9.5 
mm 

TYPE  4.75 
mm 

  PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE 
37.5 mm   100     
25 mm   90-100 100    
19 mm   -90 90-100 100   
12.5 mm    -90  90-100 100 100 
9.5 mm    - -90 90-100 95-100 
4.75 mm    - - -90 80-100 
2.36 mm   19-45 23-49 28-58 32-67 40 - 80 
1.18 mm    - - - - 
600 μm   - - - - 
300 μm    - - - - 
75 μm   1-7 2-8 2-10 2-10 2-10 

 
Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the 
following table. All other gradations shall be classified as fine-graded. 
                                         
                                       GRADATION CLASSIFICATION 

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the 
following gradation and the aggregate requirements of Section 703.07.  
 

    Sieve       Percentage by Weight  
    Designation    Passing Square Mesh Sieves  
   ½ inch         100 
   ⅜ inch       93-100 
   No. 4        60-80 
   No. 8        46-65 
   No. 16        25-55 
   No. 30        16-40 
   No. 50        10-30 
   No. 100                    6-22 
   No. 200       3.0-8.0 

703.18  Common Borrow Replace the first paragraph with the following: “Common borrow 
shall consist of earth, suitable for embankment construction.  It shall be free from frozen 
material, perishable rubbish, peat, and other unsuitable material including material currently or 

                          PCS Control Point for Mixture Nominal Maximum Aggregate Size  
                                                                 (% passing) 
Nominal Maximum Aggregate 

Size 
TYPE 25 

mm 
TYPE 19 

mm 
TYPE 12.5 

mm 
TYPE  9.5 

mm 
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm       2.36 mm 
PCS Control Point (% passing) 40 47 39 47 
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previously contaminated by chemical, radiological, or biological agents unless the material is 
from a DOT project and authorized by DEP for use.” 

703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 
Replace subsections 703.25 through 703.28 with the following: 
“703.25 Stone Fill   Stones for stone fill shall consist of hard, sound, durable rock that will not 
disintegrate by exposure to water or weather.  Stone for stone fill shall be angular and rough.  
Rounded, subrounded, or long thin stones will not be allowed.  Stone for stone fill may be 
obtained from quarries or by screening oversized rock from earth borrow pits.   The maximum 
allowable length to thickness ratio will be 3:1.  The minimum stone size (10 lbs) shall have an 
average dimension of 5 inches.  The maximum stone size (500 lbs) shall have a maximum 
dimension of approximately 36 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension of 12 inches 
(200 lbs). 
 
703.26 Plain and Hand Laid Riprap   Stone for riprap shall consist of hard, sound durable rock 
that will not disintegrate by exposure to water or weather.  Stone for riprap shall be angular 
and rough.  Rounded, subrounded or long thin stones will not be allowed.  The maximum 
allowable length to width ratio will be 3:1.  Stone for riprap may be obtained from quarries or 
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall 
have an average dimension of 5 inches.  The maximum stone size (200 lbs) shall have an 
average dimension of approximately 12 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension greater than 9 
inches (50 lbs). 
 
703.27 Stone Blanket   Stones for stone blanket shall consist of sound durable rock that will 
not disintegrate by exposure to water or weather.  Stone for stone blanket shall be angular and 
rough.  Rounded or subrounded stones will not be allowed. Stones may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (300 
lbs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 lbs) shall 
have a maximum dimension of approximately 66 inches.   Fifty percent of the stones by 
volume shall have average dimension greater than 24 inches (1000 lbs). 
 
703.28 Heavy Riprap   Stone for heavy riprap shall consist of hard, sound, durable rock that 
will not disintegrate by exposure to water or weather.  Stone for heavy riprap shall be angular 
and rough.  Rounded, subrounded, or thin, flat stones will not be allowed.   The maximum 
allowable length to width ratio will be 3:1.  Stone for heavy riprap may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (500 
lbs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by 
volume shall have an average dimension greater than 24 inches (1000 lbs).” 
 
Add the following paragraph: 
“703.32  Definitions  (ASTM D 2488, Table 1). 
Angular:   Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded:  Particles have nearly plane sides but have well-rounded corners and edges 
Rounded:   Particles have smoothly curved sides and no edges” 
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SECTION 706 
NON-METALLIC PIPE 

 
706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  
Change the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins…” and 
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified 
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party 
certification by the AASHTO’s National Transportation Product Evaluation Program.”  
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)…” 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated 
shall conform to the requirements of AASHTO M181, Type IV-Class B.” 
 
710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall 
conform to the requirements of AASHTO M 180, Class A, Type II.  
 
When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A, 
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so 
handled and stored that the traffic face of these beams, used in a continuous run of guardrail, 
shall not show a distinctive color differential.  
 
When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or 
less, the beam sections shall be fabricated on an arc to the required radius and permanently 
stamped or embossed with the designated radius.  
 
The engineer may take one piece of guardrail, a backup plate, and end or buffer section from 
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for 
determination of compliance with specification requirements. If one piece fails to conform to 
the requirements of this specification, two other pieces shall be tested. If either of these pieces 
fails to conform to the requirements of this specification, the lot of material represented by 
these samples shall be rejected. A lot shall be considered that quantity of material offered for 
inspection at one time that bears the same heat and coating identification.” 
 
710.07 Guardrail Posts Section b. change “…AASHTO M183/M183M…” to “…AASHTO M 
270M/M 270 Grade 250 (36)…” 
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SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
712.04 Stone Curbing and Edging  Delete the existing and replace with the following: “Stone 
for curbing and edging shall be approved granite from acceptable sources. The stone shall be 
hard and durable, predominantly gray in color, free from seams that would be likely to impair 
its structural integrity, and of a smooth splitting character. Natural grain size and color 
variations characteristic of the source deposit will be permitted. Such natural variations may 
include bands or clusters of mineral crystallization provided they do not impair the structural 
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry 
that is the proposed source of the granite for curb materials along with full scale color photos 
of the granite. Such submission shall be made sufficiently in advance of ordering so that the 
Resident may have an opportunity to judge the stone, both as to quality and appearance. 
Samples of curbing shall be submitted for approval only when requested by the Resident. The 
dimensions, shape, and other details shall be as shown on the plans.” 
 
712.06 Precast Concrete Units In the first paragraph, change “…ASTM C478M…” to 
“…AASHTO M199…”  Delete the second paragraph and replace with the following; 
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire 
fabric when used at an approved dosage rate for the construction of manhole and catch basin 
units. The material used shall be one of the products listed on the Maine Department of 
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth 
paragraph and replace with the following; “The concrete mix design shall be approved by the 
Department. Concrete shall contain 6% air content, plus or minus 1½% tolerance when tested 
according to AASHTO T152. All concrete shall develop a minimum compressive strength of 
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a 
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine 
percent of the dry mass.” 
 
Add the following: 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless 
otherwise designated.” 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 
Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall conform 
to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
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712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a 
small high intensity portion with narrow distribution for long distance throw and a larger 
low intensity portion with wide distribution for short distance throw.  Lenses shall be 
marked to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind 
the lens.  These lights shall also be externally illuminated by reflex-reflective elements 
built into the lens to enable it to be seen by reflex-reflection of the light from the 
headlights of oncoming traffic.  The batteries must be entirely enclosed in a case.  A 
locking device must secure the case.  The light shall have a flash rate of not less than 50 
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 
150 °F].  The light shall have an on time of not less than 10 percent of the flash cycle.  
The light beam projected upon a surface perpendicular to the axis of the light beam shall 
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5 
degrees each side of the horizontal axis.  The effective intensity shall not have an initial 
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each 
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not 
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] 
minimum width around the periphery. The lens shall be yellow in color and have a 
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  
The lens shall be one-piece construction.  The lens material shall be plastic and meet the 
luminous transmission requirements of this specification.  The case containing the 
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batteries and circuitry shall be constructed of a material capable of withstanding abuse 
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The 
housing and the lens frame, if of metal shall be properly cleaned, degreased and 
pretreated to promote adhesion.  It shall be given one or more coats of enamel which, 
when dry shall completely obscure the metal.  The enamel coating shall be of such quality 
that when the coated case is struck a light blow with a sharp tool, the paint will not chip 
or crack and if scratched with a knife will not powder.  The case shall be so constructed 
and closed as to exclude moisture that would affect the proper operation of light.  The 
case shall have a weep hole to allow the escape of moisture from condensation.  
Photoelectric controls, if provided, shall keep the light operating whenever the ambient 
light falls below 215 lx [20 foot candles].  Each light shall be plainly marked as to the 
manufacturer's name and model number. 
 
If required by the Resident, certification as to conformance to these specifications shall 
be furnished based on results of tests made by an independent testing laboratory.  All 
lights are subject to random inspection and testing.  All necessary random samples shall 
be provided to the Resident upon request without cost to the Department.  All such 
samples shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved product, 
light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
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The mineral constituents of the bituminous mixture shall be sized and graded and combined in 
a composite blend that will produce a stable durable curbing with an acceptable texture. 
 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
  Crown Vetch  25% 
  Perennial Lupine 25% 
  Red Clover  12.5% 
  Annual Rye  37.5%   
  
717.05 Mulch Binder  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

TRAFFIC SIGNALS 
 
720.08 U-Channel Posts  Change the first sentence from “…, U-Channel posts…” to “…, Rib 
Back U-Channel posts…”  
 

SECTION 722 
GEOTEXTILES 

 
722.01 Stabilization/Reinforcement Geotextile  Add the following to note #3; “The strengths 
specified in the columns labeled”<50%” and “≥ 50%” refer to the elongation at which the 
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must 
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include 
the percent elongation at which the material was tested.” 
 
722.02 Drainage Geotextile  Add the following to note #3; “The strengths specified in the 
columns labeled”<50%” and “≥ 50%” refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
minimum strength shown in the “<50%” column. Submittals must include the percent 
elongation at which the material was tested.” 
 
722.01 Erosion Control Geotextile  Add the following note to Elongation in the Mechanical 
Property Table; “The strengths specified in the columns labeled”<50%” and “≥ 50%” refer to 
the elongation at which the geotextile material was tested. For example; if a fabric is tested at 
15% elongation then it must meet or exceed the minimum strength shown in the “<50%” 
column. Submittals must include the percent elongation at which the material was tested.” 
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APPENDIX A TO DIVISION 100 
 

SECTION 1 - BIDDING PROVISIONS 
 

 A.  Federally Required Certifications  By signing and delivering a Bid, the Bidder certifies as 
provided in all certifications set forth in this Appendix A - Federal Contract Provisions 
Supplement including: 
 
• Certification Regarding No Kickbacks to Procure Contract as provided on this page 1 below. 
• Certification Regarding Non-collusion as provided on page 1 below. 
• Certification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section 

III set forth on page 21 below. 
• "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion" as 

provided by FHWA Form 1273, section XI set forth on page 32 below. 
• "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form 

1273, section XII set forth on page 35 below. 
 
 Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications, 
includes the Bidder, its principals, and the person(s) signing the Bid.  Upon execution of the 
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated 
in this paragraph above.  Upon execution of the Contract, the Bidder (then called the Contractor) 
will again make all the certifications indicated in this paragraph above. 
  
CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT  Except 
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby 
certifies, to the best of its knowledge and belief, that it has not:  
 
  (A)  employed or retained for a commission, percentage, brokerage, contingent fee, or 

other consideration, any firm or person (other then a bona fide employee working solely for 
me) to solicit or secure this contract; 

 
  (B)  agreed, as an express or implied condition for obtaining this contract, to employ or 

retain the services of any firm or person in connection with carrying out the contract, or; 
 
  C)  paid, or agreed to pay, to any firm, organization, or person (other than a bona fide 

employee working solely for me) any fee, contribution, donation, or consideration of any 
kind for, or in connection with, procuring or carrying out the contract; 
 

 By signing and submitting a Bid, the Bidder acknowledges that this certification is to be 
furnished to the Maine Department of Transportation and the Federal Highway Administration, 
U.S. Department of Transportation in connection with this contract in anticipation of federal aid 
highway funds and is subject to applicable state and federal laws, both criminal and civil. 

 
CERTIFICATION REGARDING NONCOLLUSION  Under penalty of perjury as provided by 
federal law (28 U.S.C. §1746), the Bidder hereby certifies, to the best of its knowledge and 
belief, that: 
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the Bidder has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of 
competitive bidding in connection with the Contract. 
 

For a related provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of 
Signing and Delivery of Bids" - "Certifications", Section 3 of this Appendix A entitled "Other 
Federal Requirements" including section XI  - "Certification Regarding Debarment, Suspension, 
Ineligibility, and Voluntary Exclusion" and section XII. - "Certification Regarding Use of 
Contract Funds for Lobbying."  
****************************************************************************** 

B.   Bid Rigging Hotline  To report bid rigging activities call:  1-800-424-9071 
 

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday 
through Friday, 8:00 a.m. to 5:00 p.m., eastern time.  Anyone with knowledge of possible bid 
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such 
activities. 
 

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway 
construction contract fraud and abuse and is operated under the direction of the DOT Inspector 
General.  All information will be treated confidentially and caller anonymity will be respected. 
****************************************************************************** 

SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in this 
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid 
Documents and Contract. 
 
 A.  Nondiscrimination & Civil Rights - Title VI  The Contractor and its subcontractors shall 
not discriminate on the basis of race, color, national origin, or sex in the performance of this 
Contract.  The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 
and administration of DOT assisted contracts.  Failure by the Contractor to carry out these 
requirements is a material breach of this contract, which may result in the termination of this 
contract or such other remedy as the Department deems appropriate.  The Contractor and 
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with 
all State of Maine and other Federal Civil Rights laws. 
 

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action - 
Executive Order 11246" of this Section 2 and Section 3 - Other Federal Requirements of this 
"Federal Contract Provisions Supplement" including section II - "Nondiscrimination" of the 
“Required Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273. 
 

B.  Nondiscrimination and Affirmative Action - Executive Order 11246  Pursuant to 
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967 
and 1978, this Contract provides as follows. 
 
 The Contractor shall take specific affirmative actions to ensure equal employment 
opportunity.  The evaluation of the Contractor’s compliance with these specifications shall be 
based upon its efforts to achieve maximum results from its actions.  The Contractor shall 
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document these efforts fully, and shall implement affirmative action steps at least as extensive as 
the following: 

 
1. Ensure and maintain a working environment free of harassment, intimidations, and 

coercion at all sites, and in all facilities at which the Contractor’s employees are assigned 
to work.  The Contractor, where possible, will assign two or more women to each 
construction project.  The Contractor shall specifically ensure that all forepersons, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
Contractor’s obligation to maintain such a working environment, with specific attention 
to minority or female individuals working at such sites or in such facilities. 

 
2. Establish and maintain a current list of minority and female recruitment sources, provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its union have employment opportunities available, 
and to maintain a record of the organization’s responses. 

 
3. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment source or community organization and of what action was taken with respect 
to each such individual.  If such individual was sent to the union hiring hall for referral 
and was not referred back to the Contractor by the union or, if referred, not employed by 
the Contractor, this shall be documented in the file with the reason therefore, along with 
whatever additional actions the Contractor may have taken. 

 
4. Provide immediate written notification to the Department’s Civil Rights Office when the 

union or unions with which the Contractor has a collective bargaining agreement has not 
referred to the Contractor a minority person or woman sent by the Contractor, or when 
the Contractor has other information that the union referral process has impeded the 
Design-Builder’s efforts to meet its obligations. 

 
5. Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor’s employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources compiled under B above. 

 
6. Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligation; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
7. Review, at least annually, the company’s EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination, or other employment decisions including specific review 
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of these items with on-site supervisory personnel such as Superintendents, General 
Forepersons, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
8. Disseminate the Contractor’s EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor’s EEO policy with other 
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing 
business. 

 
9. Direct its recruitment efforts, both orally and written to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor’s recruitment area and 
employment needs.  Not later that one month prior to the date for the acceptance of 
applications for apprenticeship or other training by any recruitment source, the 
Contractor shall send written notification to organizations such as the above describing 
the openings, screenings, procedures, and test to be used in the selection process. 

 
10. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth, both on the site and in other areas of a Contractor’s 
workforce. 

 
11. Validate all tests and other selection requirements. 
 
12. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
13. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor’s 
obligations under these specifications are being carried out. 

 
14. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
15. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction Contractor’s and suppliers, including circulation of 
solicitations to minority and female Contractor associations and other business 
associations. 

 
16. Conduct a review, at least annually, of all supervisors’ adherence to and performance 

under the Contractor’s EEO policies and affirmative action obligations. 
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 C.  Goals for Employment of Women and Minorities  Per Executive Order 11246, craft 
tradesperson goals are 6.9% women and .5% minorities employed.  However, goals may be 
adjusted upward at the mutual agreement of the Contractor and the Department.  Calculation of 
these percentages shall not include On-the-Job Training Program trainees, and shall not include 
clerical or field clerk position employees. 
 
For a more complete presentation of requirements for such Goals, see the federally required 
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages 
below. 
****************************************************************************** 

Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 
Federally Required Contract Document 

 
§60-4.2  Solicitations 
 

(d)  The following notice shall be included in, and shall be part of, all solicitations for offers 
and bids on all Federal and federally assisted construction contracts or subcontracts in 
excess of $10,000 to be performed in geographical areas designated by the Director 
pursuant to §60-4.6 of this part (see 41 CFR 60-4.2(a)): 

 
Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order 

11246) 
 

1.   The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the 
"Standard Federal Equal Employment Specifications" set forth herein. 

 
2.  The goals and timetables for minority and female participation, expressed in percentage 
terms for the Contractor's aggregate work force in each trade on all construction work in the 
covered area, are as follows: 

 
Goals for female participation in each trade       6.9% 

 
 

Goals for minority participation for each trade 
Maine 
001 Bangor, ME       0.8% 
  Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington) 

 
002 Portland-Lewiston, ME 
   SMSA Counties: 4243 Lewiston-Auburn, ME     0.5% 
   (Androscoggin) 

 
   6403 Portland, ME                       0.6% 
    (Cumberland, Sagadahoc) 

 
   Non-SMSA Counties:      0.5% 
  (Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, York) 
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These goals are applicable to all the Contractor's construction work (whether or not it is 
Federal or federally assisted) performed in the covered area.  If the contractor performs 
construction work in a geographical area located outside of the covered area, it shall apply 
the goals established for such geographical area where the work is actually performed.  With 
regard to this second area, the contractor also is subject to the goals for both its federally 
involved and non federally involved construction. 

 
The contractor's compliance with the Executive Order and the regulations in 41 CFR Part 

60-4 shall be based on its implementation of the Equal Opportunity Clause, specific 
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), 
and its efforts to meet the goals.  The hours of minority and female employment and training 
must be substantially uniform throughout the length of the contract, and in each trade, and 
the contractor shall make a good faith effort to employ minorities and women evenly on each 
of its projects.  The transfer of minority or female employees or trainees from Contractor to 
Contractor or from project to project for the sole purpose of meeting the Contractor's goals 
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part 
60-4.  Compliance with the goals will be measured against the total work hours performed. 

 
3.   The Contractor shall provide written notification to the Director of the Office of Federal 
Contract Compliance Programs within 10 working days of award of any construction 
subcontract in excess of $10,000 at any tier for construction work under the contract 
resulting from this solicitation.  The notification shall list the name, address and telephone 
number of the subcontractor, employer identification number of the subcontractor, estimated 
dollar amount of the subcontract; estimated started and completion dates of the subcontract; 
and the geographical area in which the subcontract is to be performed. 

 
4.  As used in this Notice, and in the Contract resulting from this solicitation, the "covered 
area" is (insert description of the geographical areas where the contract is to be performed 
giving the state, county and city, if any). 

 
 STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 

CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 
 
1.   As used in these specifications: 
 

a.  "Covered area" means the geographical area described in the solicitation from which this 
contract resulted; 

 
b.  "Director" means Director, Office of Federal Contract Compliance Programs, United 

States Department of Labor, or any person to whom the Director delegates authority; 
 
c.  "Employer identification number" means the Federal Social Security number used on the 

Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941; 
 
d.  "Minority" includes: 

(i)  Black (all persons having origins in any of the Black African racial groups not of 
Hispanic origin); 

169



December 14, 2005 
Supersedes September 1, 2005 

Page 7 of 36 

(ii)  Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or 
other Spanish Culture or origin, regardless of race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples 
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of the original 
peoples of the North America and maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

 
2.   Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work 

involving any construction trade, it shall physically include in each subcontract in excess of 
$10,000 the provisions of these specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set forth in the solicitations from 
which this contract resulted. 

 
3.  If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved 

by the U.S. Department of Labor in the covered area either individually or through an 
association, its affirmative action obligations on all work in the Plan area (including goals 
and timetables) shall be in accordance with that Plan for those trades which have unions 
participating in the Plan.  Contractors must be able to demonstrate their participation in and 
compliance with the provisions of any such Hometown Plan.  Each Contractor or 
Subcontractor participating in an approved Plan is individually required to comply with its 
obligations under the EEO clause, and to make a good faith effort to achieve each goal under 
the Plan in each trade in which it has employees.  The overall good faith performance by 
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any 
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan 
goals and timetables. 

 
4.   The Contractor shall implement the specific affirmative action standards provided in 

paragraphs 7 a. through p. of these specifications.  The goals set forth in the solicitation from 
which this contract resulted are expressed as percentages of the total hours of employment 
and training of minority and female utilization the Contractor should reasonably be able to 
achieve in each construction trade in which it has employees in contractors performing 
construction work in geographical areas where they do not have a Federal or federally 
assisted construction contract shall apply the minority and female goals established for the 
geographical areas where the work is being performed.  Goals are published periodically in 
the Federal Register in notice form and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from Federal procurement contracting 
officers.  The Contractor is expected to make substantially uniform progress in meeting its 
goals in each craft during the period specific. 

 
5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with 

whom the Contractor has a collective bargaining agreement, to refer either minorities or 
women shall excuse the Contractor's obligations under these specifications, Executive Order 
11246, or the regulations promulgated pursuant, thereto. 

 
6.  In order for the non working training hours of apprentices and trainees to be counted in 

meeting the goals, such apprentices and trainees must be employed by the Contractor during 
the training period, and the Contractor must have made a commitment to employ the 
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apprentices and trainees at the completion of their training, subject to the availability of 
employment opportunities.  Trainees must be trained pursuant to training programs approved 
by the U.S. Department of Labor. 

 
7.  The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity.  The evaluation of the Contractor's compliance with these specifications shall be 
based upon its effort to achieve maximum results from its actions.  The Contractor shall 
document these efforts fully, and shall implement affirmative action steps at least as 
expensive as the following: 

 
a. Ensure and maintain a working environment free of harassment, intimidation, coercion at 

all sites, and in all facilities at which the Contractor's employees are assigned to work.  
The Contractor, when possible, will assign two or more women to each construction 
project.  The Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the Contractor's obligation 
to maintain such a working environment, with specific attention to minority or female 
individuals working at such sites or in such facilities. 

 
b. Establish and maintain a current list of minority and female recruitment sources provide 

written notification to minority and female recruitment sources and to community 
organizations when the Contractor or its unions have employment opportunities 
available, and maintain a record of the organization's responses. 

 
c. Maintain a current file of the names, addresses and telephone numbers of each minority 

and female off-the-street applicant and minority or female referral from a union, a 
recruitment sources or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the Contractor by the union or, if referred, not 
employed by the Contractor, this shall be documented in the file with the reason 
therefore, along with whatever additional actions the Contractor may have taken. 

 
d. Provide immediate written notification to the Director when the union or unions with 

which the Contractor has a collective bargaining agreement has not referred to the 
Contractor a minority person or woman sent by the Contractor, or when the Contractor 
has other information that the union referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
e.  Develop on-the-job training opportunities and/or participate in training programs for the 

area which expressly include minorities and women, including upgrading programs and 
apprenticeship and trainee programs relevant to the Contractor's employment needs, 
especially those programs funded or approved by the Department of Labor.  The 
Contractor shall provide notice of these programs to the sources complied under 7b 
above. 

 
f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and 

training programs and requesting their cooperation in assisting the Contractor in meeting 
its EEO obligations; by including in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; by specific 
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review of the policy with all management personnel and with all minority and female 
employees at least once a year; and by posting the company EEO policy on bulletin 
boards accessible to all employees at each location where construction work is 
performed. 

 
g. Review, at least annually, the company's EEO policy and affirmative action obligations 

under these specifications with all employees having any responsibility for hiring, 
assignment, layoff, termination or other employment decisions including specific review 
of these items with on-site supervisory personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction work at any job site.  A written 
record shall be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject matter. 

 
h. Disseminate the Contractor's EEO policy externally by including it in any advertising in 

the news media, specifically including minority and female news media, and providing 
written notification to and discussing the Contractor's EEO policy with other Contractors 
and Subcontractors with whom the Contractor does or anticipates doing business. 

 
i. Direct its recruitment, efforts, both oral and written, to minority, female and community 

organizations, to schools with minority and female students and to minority and female 
recruitment and training organizations serving the Contractor's recruitment area and 
employment needs.  Not later than one month other training by any recruitment source, 
the Contractor shall send written notification to organizations such as the above, 
describing prior to the date for the acceptance of applications for apprenticeship or the 
openings, screening procedures, and tests to be used in the selection process. 

 
j. Encourage present minority and female employees to recruit other minority persons and 

women and, where reasonable, provide after school, summer and vacation employment to 
minority and female youth both on site and in other areas of a Contractor's work force. 

 
k. Validate all tests and other selection requirements where there is an obligation to do so 

under 41 CFR Part 60-3. 
 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and female 

personnel for promotional opportunities and encourage these employees to seek or to 
prepare for, through appropriate training, etc., such opportunities. 

 
m. Ensure that seniority practices, job classifications, work assignments and other personnel 

practices, do not have a discriminatory effect by continually monitoring all personnel and 
employment related activities to ensure that the EEO policy and the Contractor's 
obligations under these specifications are being carried out. 

 
n. Ensure that all facilities and company activities are non segregated except that separate or 

single-user toilet and necessary changing facilities shall be provided to assure privacy 
between the sexes. 

 
o. Document and maintain a record of all solicitations of offers for subcontracts from 

minority and female construction contractors and suppliers, including circulation of 
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solicitation to minority and female contractor associations and other business 
associations. 

 
p. Conduct a review, at least annually, of all supervisor's adherence to and performance 

under the Contractor's EEO policies and affirmative action obligations. 
 
8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling 

one or more of their affirmative action obligations (7 a through p.).  The efforts of a 
contractor association, joint contractor-union, contractor-community, or other similar group 
of which the contractor is a member and participant, may be asserted as fulfilling any one or 
more of its obligations under 7 a through p. of these specifications provided that the 
contractor actively participates in the group, makes every effort to assure that the group has a 
positive impact on the employment of minorities and women in the industry, ensures that the 
concrete benefits of the program and reflected in the Contractor's minority and female work 
force participation, makes a good faith effort to meet its individual goals and timetables, and 
can provide access to documentation which demonstrates the effectiveness of actions take on 
behalf of the Contractor.  The obligation to comply, however, is the Contractor's and failure 
of such a group to fulfill an obligation shall not be a defense for the Contractor's 
noncompliance. 

 
9. A single goal for minorities and a separate single goal for women have been established.  The 

Contractor, however, is required to provide equal employment opportunity and to take 
affirmative action for all minority groups, both make and female, and all women, both 
minority and non-minority.  Consequently, the Contractor may be in violation of the 
Executive Order if a particular group is employed in a substantially disparate manner (for 
example, specific minority group of women is underutilized.) 

 
10. The Contractor shall not use the goals and timetables or affirmative action even through the 

Contractor has achieved its goals for women generally, the Contractor may be in violation of 
the Executive Order if standards to discriminate against any person because of race, color, 
religion, sex, or national origin. 

 
11. The Contractor shall not enter into any Subcontract with any person or firm debarred from 

Government contracts pursuant to Executive Order 11246. 
 
12. The Contractor shall carry out such sanctions and penalties for violation of these 

specifications and of the Equal Opportunity Clause, including suspension, termination and 
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive 
Order 11246, as amended, and its implementation regulations by the Office of Federal 
Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and Executive Order 11246, as 
amended. 

 
13. The Contractor, in fulfilling its obligations under these specifications, shall implement 

specific affirmative action steps, at least as extensive as those standards prescribed in 
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to 
ensure equal employment opportunity.  If the Contractor fails to comply with the 
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requirements of the Executive Order, the implementing regulations, or these specifications, 
the Director shall proceed in accordance with 41 CFR 60-4.6. 

 
14. The Contractor shall designate a responsible official to monitor all employment related 

activity to ensure that the company EEO policy is being carried out, to submit reports 
relating to the provisions hereof as may be required by the Government and to keep records.  
Records shall at least include for each employee the name, address, telephone numbers, 
construction trade, union affiliation if any, employee identification number when assigned, 
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or 
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, 
and location sat which the work was performed.  Records be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records satisfy this 
requirement, contractors shall not be required to maintain separate records. 

 
15. Nothing herein provided shall be construed as a limitation upon the application of other laws 

which establish different standards of compliance or upon the application of requirements for 
the hiring of local or other area residents (e.g., those under the Public Works Employment 
Act of 1977 and the Community Development Block Grant Program). 

 
End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES 

Federally Required Contract Document 
****************************************************************************** 
 D. Disadvantaged Business Enterprise (DBE) Requirements  The Department has 
established an annual Disadvantaged Business Enterprise goal to be achieved through race 
neutral means.  This goal will adjusted periodically and will be provided by Supplemental 
Provision.  The Contractor shall comply with all provisions of this section regarding DBE 
participation and the Department’s latest version of the Disadvantaged Business Enterprise 
Program Manual, said Manual being incorporated herein by reference.  In the case of conflict 
between this Contract and said Manual, this Contract shall control.  The Department reserves the 
right to adjust DBE goals on a project-by-project basis by addendum. 
 

Policy.  It is the Department’s policy that DBEs as defined in 23 CFR Part 26 and referenced 
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface 
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface 
Transportation Efficiency Act of 1991.  The intent hereto remains to provide the maximum 
opportunity for DBEs to participate in the performance of contracts financed in whole or in part 
with federal funds. 
 

The Department and its Contractors shall not discriminate on the basis of race, color, national 
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts. 
 

Disadvantaged Business Enterprises are those so certified by the Maine Department of 
Transportation Civil Rights Office prior to bid opening date. 

 
The Department has determined that elements of a good faith effort to meet the contract goal 

include but are not limited to the following: 
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1. Whether the Contractor advertised in general circulation, trade association, and 
minority/women’s-focus media concerning the subcontracting opportunities;  

 
2. Whether the Contractor provided written notice to a reasonable number of specific DBEs 

that their interest in the contract is being solicited; 
 

3. Whether the Contractor followed up on initial solicitations of interest by contacting 
DBEs to determine with certainty whether the DBEs were interested; 

 
4. Whether the Contractor selected portions of the work to be performed by DBEs in order 

to increase the likelihood of meeting the DBE goals; 
 

5. Whether the Contractor provided interested DBEs with adequate information about the 
plans, specification and requirements of the contract; 

 
6. Whether the Contractor negotiated in good faith with interested DBEs, not rejecting the 

DBE as unqualified without sound reasons based on a thorough investigation of their 
capabilities; 

 
7. Whether the Contractor made efforts to assist interested DBEs with other appropriate 

technical/financial assistance required by the Department or Contractor; 
  

8. Whether the Contractor effectively used the services of available minority/women’s 
community organizations, minority/women’s business assistance offices; and other 
organizations that provide assistance in the recruitment and placement of DBEs. 

 
Substitutions of DBEs.  The following may be acceptable reasons for Civil Rights Office 

approval of such a change order: 
• The DBE defaults, voluntarily removes itself or is over-extended; 
• The Department deletes portions of the work to by performed by the DBE. 
 

It is not intended that the ability to negotiate a more advantageous contract with another 
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE 
Bid Submission review has been passed.  Any requests to alter the DBE commitment must be in 
writing and included with the change order. 
 

Failure to carry out terms of this Standard Specification shall be treated as a violation of this 
contract and will result in contract sanctions which may include withholding of partial payments 
totaling the creditable dollars amount which would have been paid for said DBE participation, 
termination of this contract or other measures which may affect the ability of the Contractor to 
obtain Department contracts. 
 

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:  
Maine Department of Transportation 

Civil Rights Office 
 #16 State House Station 

 Augusta, Maine 04333-0016 
tel. (207) 624-3519 
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 Quarterly Reporting Requirement.  The Contractor must submit Semi-annual reports of 
actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT 
Civil Rights Office by the end of the third week of April and October for the period covering the 
preceding six months considered Federal Fiscal Year periods.  The reports will be submitted 
directly to the Civil Rights Office on the form provided in the latest version of the DBE Program 
Manual.  Failure to submit the report by the deadline may result in a withholding of approval of 
partial payment estimates by the Department. 
 

SECTION 3 - OTHER FEDERAL REQUIREMENTS 
 
 Unless expressly otherwise provided in the Bid Documents, the provisions contained in 
this Section 3 of this "Federal Contract Provisions Supplement" are hereby incorporated into the 
Bid Documents and Contract. 
 
 A.  Buy America 
 
 If the cost of products purchased for permanent use in this project which are manufactured 
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent 
of the contract amount, or $2,500.00, whichever is greater, the products shall have been 
manufactured and the coating applied in the United States.  The coating materials are not subject 
to this clause, only the application of the coating.  In computing that amount, only the cost of the 
product and coating application cost will be included. 
 
 Ore, for the manufacture of steel or iron, may be from outside the United States; however, 
all other manufacturing processes of steel or iron must be in the United States to qualify as 
having been manufactured in the United States. 
 
 United States includes the 50 United States and any place subject to the jurisdiction thereof. 
 
 Products of steel include, but are not limited to, such products as structural steel, piles, 
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries 
and signals. 
 
 Products of iron include, but are not limited to, such products as cast iron grates. 
 
 Application of coatings include, but are not limited to, such applications as epoxy, 
galvanized and paint. 
 
 To assure compliance with this section, the Contractor shall submit a certification letter on 
its letterhead to the Department stating the following: 
 

“This is to certify that products made of steel, iron or the application of any coating to 
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the 
original contract amount, whichever is greater, were manufactured and the coating, if 
one was required, was applied in the United States.” 

 
B.  Materials 
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a. Convict Produced Materials  References: 23 U.S.C. 114(b)(2), 23 CFR 635.417 
Applicability: FHWA's prohibition against the use of convict material only applies to 

Federal-aid highways.  Materials produced after July 1, 1991, by convict labor may only be 
incorporated in a Federal-aid highway construction project if: 1) such materials have been 
produced by convicts who are on parole, supervised release, or probation from a prison; or  
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the 
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the 
amount produced, for such use, during the 12-month period ending July 1, 1987. 
  

Materials obtained from prison facilities (e.g., prison industries) are subject to the same 
requirements for Federal-aid participation that are imposed upon materials acquired from other 
sources. Materials manufactured or produced by convict labor will be given no preferential 
treatment. 

 
The preferred method of obtaining materials for a project is through normal contracting 

procedures which require the contractor to furnish all materials to be incorporated in the work. 
The contractor selects the source, public or private, from which the materials are to be obtained 
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR 
635.112e), but may act as material supplier to construction contractors. 

 
Prison materials may also be approved as State-furnished material. However, since public 

agencies may not bid in competition with private firms, direct acquisition of materials from a 
prison industry for use as State-furnished material is subject to a public interest finding with the 
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by 
convict labor as State-furnished materials for mandatory use should be cleared prior to the 
submittal of  the Plans Specifications & Estimates (PS&E). 

 
b. Patented/Proprietary Products  References: 23 U.S.C. 112, 23 CFR 635.411 
 
FHWA will not participate, directly or indirectly, in payment for any premium or royalty 

on any patented or proprietary material, specification, or process specifically set forth in the 
plans and specifications for a project, unless: 

 
• the item is purchased or obtained through competitive bidding with equally suitable 

unpatented items,  
• the STA certifies either that the proprietary or patented item is essential for 

synchronization with the existing highway facilities or that no equally suitable alternative 
exists, or  

• the item is used for research or for a special type of construction on relatively short 
sections of road for experimental purposes. States should follow FHWA's procedures for 
"Construction Projects Incorporating Experimental Features" (expermnt.htm) for the 
submittal of work plans and evaluations.  

 
The primary purpose of the policy is to have competition in selection of materials and 

allow for development of new materials and products. The policy further permits materials and 
products that are judged equal may be bid under generic specifications. If only patented or 
proprietary products are acceptable, they shall be bid as alternatives with all, or at least a 
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reasonable number of, acceptable materials or products listed; and the Division Administrator 
may approve a single source if it can be found that its utilization is in the public interest.  

 
Trade names are generally the key to identifying patented or proprietary materials. Trade 

name examples include 3M, Corten, etc. Generally, products identified by their brand or trade 
name are not to be specified without an "or equal" phrase, and, if trade names are used, all, or at 
least a reasonable number of acceptable "equal" materials or products should be listed. The 
licensing of several suppliers to produce a product does not change the fact that it is a single 
product and should not be specified to the exclusion of other equally suitable products. 

 
c. State Preference  References: 23 U.S.C. 112, 23 CFR 635.409 
 
Materials produced within Maine shall not be favored to the exclusion of comparable 

materials produced outside of Maine. State preference clauses give particular advantage to the 
designated source and thus restrict competition. Therefore, State preference provisions shall not 
be used on any Federal-aid construction projects. 

 
This policy also applies to State preference actions against materials of foreign origin, 

except as otherwise permitted by Federal law. Thus, States cannot give preference to in-State 
material sources over foreign material sources. Under the Buy America provisions, the States are 
permitted to expand the Buy America restrictions provided that the STA is legally authorized 
under State law to impose more stringent requirements. 

 
d. State Owned/Furnished/Designated Materials  References: 23 U.S.C. 112, 23 CFR 

635.407 
 
Current FHWA policy requires that the contractor must furnish all materials to be 

incorporated in the work, and the contractor shall be permitted to select the sources from which 
the materials are to be obtained. Exceptions to this requirement may be made when there is a 
definite finding, by MDOT and concurred in by Federal Highway Administration’s (FHWA) 
Division Administrator, that it is in the public interest to require the contractor to use materials 
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be 
understood by separating State-furnished materials into the categories of manufactured materials 
and local natural materials.  

 
Manufactured Materials  When the use of State-furnished manufactured materials is 

approved based on a public interest finding, such use must be made mandatory. The optional use 
of State-furnished manufactured materials is in violation of our policy prohibiting public 
agencies from competing with private firms. Manufactured materials to be furnished by MDOT 
must be acquired through competitive bidding, unless there is a public interest finding for 
another method, and concurred in by FHWA’s Division Administrator. 

 
Local Natural Materials  When MDOT owns or controls a local natural materials source 

such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be 
designated for either optional or mandatory use; however, mandatory use will require a public 
interest finding (PIF) and FHWA’s Division Administrator's concurrence. 
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In order to permit prospective bidders to properly prepare their bids, the location, cost, 
and any conditions to be met for obtaining materials that are made available to the contractor 
shall be stated in the bidding documents. 

 
Mandatory Disposal Sites  Normally, the disposal site for surplus excavated materials is 

to be of the contractor's choosing; although, an optional site(s) may be shown in the contract 
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the 
concurrence of the Division Administrator, that such placement is the most economical or that 
the environment would be substantially enhanced without excessive cost. Discussion of the 
mandatory use of a disposal site in the environmental document may serve as the basis for the 
public interest finding. 

 
Summarizing FHWA policy for the mandatory use of borrow or disposal sites: 
 

• mandatory use of either requires a public interest finding and FHWA’s Division 
Administrator's concurrence,  

• mandatory use of either may be based on environmental consideration where the 
environment will be substantially enhanced without excessive additional cost, and  

• where the use is based on environmental considerations, the discussion in the 
environmental document may be used as the basis for the public interest finding.  

 
Factors to justify a public interest finding should include such items as cost effectiveness, system 
integrity, and local shortages of material. 

 
 C.  Standard FHWA Contract Provisions - FHWA 1273 
 
 Unless expressly otherwise provided in the Bid Documents, the following “Required 
Contract Provisions, Federal Aid Construction Contracts”, FHWA-1273, are hereby incorporated 
into the Bid Documents and Contract.  
****************************************************************************** 

Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS 
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994) 

 
I.  GENERAL  
 
1. These contract provisions shall apply to all work performed on the contract by the 

contractor's own organization and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the contract by piecework, station 
work, or by subcontract.  

 
2. Except as otherwise provided for in each section, the contractor shall insert in each 

subcontract all of the stipulations contained in these Required Contract Provisions, and 
further require their inclusion in any lower tier subcontract or purchase order that may in turn 
be made. The Required Contract Provisions shall not be incorporated by reference in any 
case. The prime contractor shall be responsible for compliance by any subcontractor or lower 
tier subcontractor with these Required Contract Provisions.  

 

179



December 14, 2005 
Supersedes September 1, 2005 

Page 17 of 36 

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be 
sufficient grounds for termination of the contract.  

 
4. A breach of the following clauses of the Required Contract Provisions may also be grounds 

for debarment as provided in 29 CFR 5.12:  
 

Section I, paragraph 2; 
Section IV, paragraphs 1, 2, 3, 4, and 7; 
Section V, paragraphs 1 and 2a through 2g. 

 
5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and 

Section V of these Required Contract Provisions shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in accordance with the procedures of 
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor (or any of its subcontractors) 
and the contracting agency, the DOL, or the contractor's employees or their representatives.  

 
6. Selection of Labor: During the performance of this contract, the contractor shall not:  

 
a.  discriminate against labor from any other State, possession, or territory of the United 

States (except for employment preference for Appalachian contracts, when applicable, as 
specified in Attachment A), or  

 
b.  employ convict labor for any purpose within the limits of the project unless it is labor 

performed by convicts who are on parole, supervised release, or probation.  
 

II.   NONDISCRIMINATION  (Applicable to all Federal-aid construction contracts and to all 
related subcontracts of $10,000 or more.)  
 
1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to 

discriminate and to take affirmative action to assure equal opportunity as set forth under 
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and 
orders of the Secretary of Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action 
standards for the contractor's project activities under this contract. The Equal Opportunity 
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the 
American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35 and 
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, 
the contractor agrees to comply with the following minimum specific requirement activities 
of EEO:  
a.  The contractor will work with the State highway agency (SHA) and the Federal 
Government in carrying out EEO obligations and in their review of his/her activities under 
the contract. 
 
b.  The contractor will accept as his operating policy the following statement:  

"It is the policy of this Company to assure that applicants are employed, and that 
employees are treated during employment, without regard to their race, religion, sex, 
color, national origin, age or disability. Such action shall include: employment, 
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upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, 
including apprenticeship, preapprenticeship, and/or on-the-job training." 

 
2. EEO Officer. The contractor will designate and make known to the SHA contracting officers 

an EEO Officer who will have the responsibility for and must be capable of effectively 
administering and promoting an active contractor program of EEO and who must be assigned 
adequate authority and responsibility to do so.  

 
3. Dissemination of Policy. All members of the contractor's staff who are authorized to hire, 

supervise, promote, and discharge employees, or who recommend such action, or who are 
substantially involved in such action, will be made fully cognizant of, and will implement, 
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade 
and classification of employment. To ensure that the above agreement will be met, the 
following actions will be taken as a minimum:  
 
a.  Periodic meetings of supervisory and personnel office employees will be conducted 

before the start of work and then not less often than once every six months, at which time 
the contractor's EEO policy and its implementation will be reviewed and explained. The 
meetings will be conducted by the EEO Officer.  

 
b.  All new supervisory or personnel office employees will be given a thorough 

indoctrination by the EEO Officer, covering all major aspects of the contractor's EEO 
obligations within thirty days following their reporting for duty with the contractor.  

 
c.  All personnel who are engaged in direct recruitment for the project will be instructed by 

the EEO Officer in the contractor's procedures for locating and hiring minority group 
employees.  

 
d.  Notices and posters setting forth the contractor's EEO policy will be placed in areas 

readily accessible to employees, applicants for employment and potential employees.  
 
e.  The contractor's EEO policy and the procedures to implement such policy will be brought 

to the attention of employees by means of meetings, employee handbooks, or other 
appropriate means.  

 
4. Recruitment. When advertising for employees, the contractor will include in all 

advertisements for employees the notation: "An Equal Opportunity Employer." All such 
advertisements will be placed in publications having a large circulation among minority 
groups in the area from which the project work force would normally be derived.  
 
a.  The contractor will, unless precluded by a valid bargaining agreement, conduct systematic 

and direct recruitment through public and private employee referral sources likely to 
yield qualified minority group applicants. To meet this requirement, the contractor will 
identify sources of potential minority group employees, and establish with such identified 
sources procedures whereby minority group applicants may be referred to the contractor 
for employment consideration.  
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b.  In the event the contractor has a valid bargaining agreement providing for exclusive hiring 
hall referrals, he is expected to observe the provisions of that agreement to the extent that 
the system permits the contractor's compliance with EEO contract provisions. (The DOL 
has held that where implementation of such agreements have the effect of discriminating 
against minorities or women, or obligates the contractor to do the same, such 
implementation violates Executive Order 11246, as amended.)  

 
c.  The contractor will encourage his present employees to refer minority group applicants 

for employment. Information and procedures with regard to referring minority group 
applicants will be discussed with employees.  

 
5. Personnel Actions. Wages, working conditions, and employee benefits shall be established 

and administered, and personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race, 
color, religion, sex, national origin, age or disability. The following procedures shall be 
followed:  
 
a.  The contractor will conduct periodic inspections of project sites to insure that working 

conditions and employee facilities do not indicate discriminatory treatment of project site 
personnel.  

 
b.  The contractor will periodically evaluate the spread of wages paid within each 

classification to determine any evidence of discriminatory wage practices.  
 
c.  The contractor will periodically review selected personnel actions in depth to determine 

whether there is evidence of discrimination. Where evidence is found, the contractor will 
promptly take corrective action. If the review indicates that the discrimination may 
extend beyond the actions reviewed, such corrective action shall include all affected 
persons.  

 
d.  The contractor will promptly investigate all complaints of alleged discrimination made to 

the contractor in connection with his obligations under this contract, will attempt to 
resolve such complaints, and will take appropriate corrective action within a reasonable 
time. If the investigation indicates that the discrimination may affect persons other than 
the complainant, such corrective action shall include such other persons. Upon 
completion of each investigation, the contractor will inform every complainant of all of 
his avenues of appeal.  

 
6. Training and Promotion.  

 
a.  The contractor will assist in locating, qualifying, and increasing the skills of minority 

group and women employees, and applicants for employment.  
 
b.  Consistent with the contractor's work force requirements and as permissible under Federal 

and State regulations, the contractor shall make full use of training programs, i.e., 
apprenticeship, and on-the-job training programs for the geographical area of contract 
performance. Where feasible, 25 percent of apprentices or trainees in each occupation 
shall be in their first year of apprenticeship or training. In the event a special provision 
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for training is provided under this contract, this subparagraph will be superseded as 
indicated in the special provision.  

 
c.  The contractor will advise employees and applicants for employment of available training 

programs and entrance requirements for each.  
 
d.  The contractor will periodically review the training and promotion potential of minority 

group and women employees and will encourage eligible employees to apply for such 
training and promotion.  

 
7. Unions.   If the contractor relies in whole or in part upon unions as a source of employees, 

the contractor will use his/her best efforts to obtain the cooperation of such unions to 
increase opportunities for minority groups and women within the unions, and to effect 
referrals by such unions of minority and female employees. Actions by the contractor either 
directly or through a contractor's association acting as agent will include the procedures set 
forth below:  
 
a.  The contractor will use best efforts to develop, in cooperation with the unions, joint 

training programs aimed toward qualifying more minority group members and women 
for membership in the unions and increasing the skills of minority group employees and 
women so that they may qualify for higher paying employment.  

 
b.  The contractor will use best efforts to incorporate an EEO clause into each union 

agreement to the end that such union will be contractually bound to refer applicants 
without regard to their race, color, religion, sex, national origin, age or disability.  

 
c.  The contractor is to obtain information as to the referral practices and policies of the labor 

union except that to the extent such information is within the exclusive possession of the 
labor union and such labor union refuses to furnish such information to the contractor, 
the contractor shall so certify to the SHA and shall set forth what efforts have been made 
to obtain such information.  

 
d.  In the event the union is unable to provide the contractor with a reasonable flow of 

minority and women referrals within the time limit set forth in the collective bargaining 
agreement, the contractor will, through independent recruitment efforts, fill the 
employment vacancies without regard to race, color, religion, sex, national origin, age or 
disability; making full efforts to obtain qualified and/or qualifiable minority group 
persons and women. (The DOL has held that it shall be no excuse that the union with 
which the contractor has a collective bargaining agreement providing for exclusive 
referral failed to refer minority employees.) In the event the union referral practice 
prevents the contractor from meeting the obligations pursuant to Executive Order 11246, 
as amended, and these special provisions, such contractor shall immediately notify the 
SHA.  

 
8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment.  The 

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, 
age or disability in the selection and retention of subcontractors, including procurement of 
materials and leases of equipment.  
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a.  The contractor shall notify all potential subcontractors and suppliers of his/her EEO 

obligations under this contract.  
  
b.  Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal 

opportunity to compete for and perform subcontracts which the contractor enters into 
pursuant to this contract. The contractor will use his best efforts to solicit bids from and 
to utilize DBE subcontractors or subcontractors with meaningful minority group and 
female representation among their employees. Contractors shall obtain lists of DBE 
construction firms from SHA personnel.  

 
c.  The contractor will use his best efforts to ensure subcontractor compliance with their EEO 

obligations.  
 
9. Records and Reports.  The contractor shall keep such records as necessary to document 

compliance with the EEO requirements. Such records shall be retained for a period of three 
years following completion of the contract work and shall be available at reasonable times 
and places for inspection by authorized representatives of the SHA and the FHWA.  

 
 a. The records kept by the contractor shall document the following:  

 
(1) The number of minority and non-minority group members and women employed in 

each work classification on the project;  
 
(2) The progress and efforts being made in cooperation with unions, when applicable, to 

increase employment opportunities for minorities and women;  
 
(3) The progress and efforts being made in locating, hiring, training, qualifying, and 

upgrading minority and female employees; and  
 
(4) The progress and efforts being made in securing the services of DBE subcontractors 

or subcontractors with meaningful minority and female representation among their 
employees.  

 
b. All such records must be retained for a period of three years following completion of the 

contract work and shall be available at reasonable times and places for inspection by 
authorized representatives of the MDOT and the Federal Highway Administration. 

 
 The Contractor will submit to the MDOT a report for the month of July, indicating the total 
hours worked by minority, women and non-minority group employees currently engaged in each 
work classification required by the contract work.  This information is to be reported on Form 
PR-1391.  If on-the-job training is being required by “Training Special Provision,” the 
Contractor will be required to furnish Form FHWA-1409.  The report is required for week 
ending July 15 and can be obtained from MDOT, is due by week ending August 20th.  This 
report is to be furnished directly to MDOT - Civil Rights Office.   
 
III.   NONSEGREGATED FACILITIES  (Applicable to all Federal-aid construction contracts 
and to all related subcontracts of $10,000 or more.)  
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a. By submission of this bid, the execution of this contract or subcontract, or the consummation 

of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid 
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies 
that the firm does not maintain or provide for its employees any segregated facilities at any 
of its establishments, and that the firm does not permit its employees to perform their 
services at any location, under its control, where segregated facilities are maintained. The 
firm agrees that a breach of this certification is a violation of the EEO provisions of this 
contract. The firm further certifies that no employee will be denied access to adequate 
facilities on the basis of sex or disability.  

 
b. As used in this certification, the term "segregated facilities" means any waiting rooms, work 

areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker 
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or 
entertainment areas, transportation, and housing facilities provided for employees which are 
segregated by explicit directive, or are, in fact, segregated on the basis of race, color, 
religion, national origin, age or disability, because of habit, local custom, or otherwise. The 
only exception will be for the disabled when the demands for accessibility override (e.g. 
disabled parking).  

 
c. The contractor agrees that it has obtained or will obtain identical certification from proposed 

subcontractors or material suppliers prior to award of subcontracts or consummation of 
material supply agreements of $10,000 or more and that it will retain such certifications in its 
files.  

 
IV.   PAYMENT OF PREDETERMINED MINIMUM WAGE  (Applicable to all Federal-aid 
construction contracts exceeding $2,000 and to all related subcontracts, except for projects 
located on roadways classified as local roads or rural minor collectors, which are exempt.)  
 
1. General: 

 
a.   All mechanics and laborers employed or working upon the site of the work will be paid 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account [except such payroll deductions as are permitted by regulations (29 
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276c)] the 
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at 
time of payment. The payment shall be computed at wage rates not less than those 
contained in the wage determination of the Secretary of Labor (hereinafter "the wage 
determination") which is attached hereto and made a part hereof, regardless of any 
contractual relationship which may be alleged to exist between the contractor or its 
subcontractors and such laborers and mechanics. The wage determination (including any 
additional classifications and wage rates conformed under paragraph 2 of this Section IV 
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and accessible 
place where it can be easily seen by the workers. For the purpose of this Section, 
contributions made or costs reasonably anticipated for bona fide fringe benefits under 
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or 
mechanics are considered wages paid to such laborers or mechanics, subject to the 
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section, 
regular contributions made or costs incurred for more than a weekly period (but not less 
often than quarterly) under plans, funds, or programs, which cover the particular weekly 
period, are deemed to be constructively made or incurred during such weekly period. 
Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits 
on the wage determination for the classification of work actually performed, without 
regard to skill, except as provided in paragraphs 4 and 5 of this Section IV.  

 
b. Laborers or mechanics performing work in more than one classification may be 

compensated at the rate specified for each classification for the time actually worked 
therein, provided, that the employer's payroll records accurately set forth the time spent 
in each classification in which work is performed.  

 
c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29 

CFR 1, 3, and 5 are herein incorporated by reference in this contract.  
 
2.   Classification: 

 
a. The SHA contracting officer shall require that any class of laborers or mechanics 

employed under the contract, which is not listed in the wage determination, shall be 
classified in conformance with the wage determination.  

 
b. The contracting officer shall approve an additional classification, wage rate and fringe 

benefits only when the following criteria have been met:  
 
(1) the work to be performed by the additional classification requested is not performed 

by a classification in the wage determination;  
 
(2) the additional classification is utilized in the area by the construction industry;  
 
(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable 

relationship to the wage rates contained in the wage determination; and  
 
(4) with respect to helpers, when such a classification prevails in the area in which the 

work is performed.  
 
c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known) 

to be employed in the additional classification or their representatives, and the 
contracting officer agree on the classification and wage rate (including the amount 
designated for fringe benefits where appropriate), a report of the action taken shall be 
sent by the contracting officer to the DOL, Administrator of the Wage and Hour 
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage 
and Hour Administrator, or an authorized representative, will approve, modify, or 
disapprove every additional classification action within 30 days of receipt and so advise 
the contracting officer or will notify the contracting officer within the 30-day period that 
additional time is necessary.  
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d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics to 
be employed in the additional classification or their representatives, and the contracting 
officer do not agree on the proposed classification and wage rate (including the amount 
designated for fringe benefits, where appropriate), the contracting officer shall refer the 
questions, including the views of all interested parties and the recommendation of the 
contracting officer, to the Wage and Hour Administrator for determination. Said 
Administrator, or an authorized representative, will issue a determination within 30 days 
of receipt and so advise the contracting officer or will notify the contracting officer 
within the 30-day period that additional time is necessary  

 
e. The wage rate (including fringe benefits where appropriate) determined pursuant to 

paragraph 2c or 2d of this Section IV shall be paid to all workers performing work in the 
additional classification from the first day on which work is performed in the 
classification.  

 
3.    Payment of Fringe Benefits:  

 
a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or 

mechanics includes a fringe benefit which is not expressed as an hourly rate, the 
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the 
wage determination or shall pay another bona fide fringe benefit or an hourly case 
equivalent thereof.  

 
b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or 

other third person, he/she may consider as a part of the wages of any laborer or mechanic 
the amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, provided, that the Secretary of Labor has found, upon the 
written request of the contractor, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the contractor to set aside in a 
separate account assets for the meeting of obligations under the plan or program.  

 
4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:  
 

a. Apprentices:  
  

(1)  Apprentices will be permitted to work at less than the predetermined rate for the work 
they performed when they are employed pursuant to and individually registered in a 
bona fide apprenticeship program registered with the DOL, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or with a State 
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her 
first 90 days of probationary employment as an apprentice in such an apprenticeship 
program, who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State apprenticeship 
agency (where appropriate) to be eligible for probationary employment as an 
apprentice.  

 
(2) The allowable ratio of apprentices to journeyman-level employees on the job site in 

any craft classification shall not be greater than the ratio permitted to the contractor 
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as to the entire work force under the registered program. Any employee listed on a 
payroll at an apprentice wage rate, who is not registered or otherwise employed as 
stated above, shall be paid not less than the applicable wage rate listed in the wage 
determination for the classification of work actually performed. In addition, any 
apprentice performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed. Where a contractor or subcontractor is 
performing construction on a project in a locality other than that in which its program 
is registered, the ratios and wage rates (expressed in percentages of the journeyman-
level hourly rate) specified in the contractor's or subcontractor's registered program 
shall be observed.  

 
(3) Every apprentice must be paid at not less than the rate specified in the registered 

program for the apprentice's level of progress, expressed as a percentage of the 
journeyman-level hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator for the 
Wage and Hour Division determines that a different practice prevails for the 
applicable apprentice classification, fringes shall be paid in accordance with that 
determination.  

 
(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship 

agency recognized by the Bureau, withdraws approval of an apprenticeship program, 
the contractor or subcontractor will no longer be permitted to utilize apprentices at 
less than the applicable predetermined rate for the comparable work performed by 
regular employees until an acceptable program is approved.  

  
 b. Trainees:  
 

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than 
the predetermined rate for the work performed unless they are employed pursuant to 
and individually registered in a program which has received prior approval, 
evidenced by formal certification by the DOL, Employment and Training 
Administration.  

  
(2) The ratio of trainees to journeyman-level employees on the job site shall not be 

greater than permitted under the plan approved by the Employment and Training 
Administration. Any employee listed on the payroll at a trainee rate who is not 
registered and participating in a training plan approved by the Employment and 
Training Administration shall be paid not less than the applicable wage rate on the 
wage determination for the classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the wage 
determination for the work actually performed.  
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(3) Every trainee must be paid at not less than the rate specified in the approved program 
for his/her level of progress, expressed as a percentage of the journeyman-level 
hourly rate specified in the applicable wage determination. Trainees shall be paid 
fringe benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount of 
fringe benefits listed on the wage determination unless the Administrator of the Wage 
and Hour Division determines that there is an apprenticeship program associated with 
the corresponding journeyman-level wage rate on the wage determination which 
provides for less than full fringe benefits for apprentices, in which case such trainees 
shall receive the same fringe benefits as apprentices.  

  
(4) In the event the Employment and Training Administration withdraws approval of a 

training program, the contractor or subcontractor will no longer be permitted to 
utilize trainees at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved.  

  
c. Helpers.  Helpers will be permitted to work on a project if the helper classification is 

specified and defined on the applicable wage determination or is approved pursuant to 
the conformance procedure set forth in Section IV.2. Any worker listed on a payroll at a 
helper wage rate, who is not a helper under a approved definition, shall be paid not less 
than the applicable wage rate on the wage determination for the classification of work 
actually performed.  

 
5. Apprentices and Trainees (Programs of the U.S. DOT).  Apprentices and trainees working 

under apprenticeship and skill training programs which have been certified by the Secretary 
of Transportation as promoting EEO in connection with Federal-aid highway construction 
programs are not subject to the requirements of paragraph 4 of this Section IV. The straight 
time hourly wage rates for apprentices and trainees under such programs will be established 
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be 
greater than permitted by the terms of the particular program.  

 
6. Withholding.  The SHA shall upon its own action or upon written request of an authorized 

representative of the DOL withhold, or cause to be withheld, from the contractor or 
subcontractor under this contract or any other Federal contract with the same prime 
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage 
requirements which is held by the same prime contractor, as much of the accrued payments 
or advances as may be considered necessary to pay laborers and mechanics, including 
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full 
amount of wages required by the contract. In the event of failure to pay any laborer or 
mechanic, including any apprentice, trainee, or helper, employed or working on the site of 
the work, all or part of the wages required by the contract, the SHA contracting officer may, 
after written notice to the contractor, take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of funds until such violations have 
ceased.  

 
7. Overtime Requirements.  No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers, mechanics, 
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4 
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and 5 above) shall require or permit any laborer, mechanic, watchman, or guard in any 
workweek in which he/she is employed on such work, to work in excess of 40 hours in such 
workweek unless such laborer, mechanic, watchman, or guard receives compensation at a 
rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in 
excess of 40 hours in such workweek.  

 
8. Violation.  Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of 

the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible 
thereof shall be liable to the affected employee for his/her unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the case of work done 
under contract for the District of Columbia or a territory, to such District or to such territory) 
for liquidated damages. Such liquidated damages shall be computed with respect to each 
individual laborer, mechanic, watchman, or guard employed in violation of the clause set 
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was 
required or permitted to work in excess of the standard work week of 40 hours without 
payment of the overtime wages required by the clause set forth in paragraph 7.  

 
9. Withholding for Unpaid Wages and Liquidated Damages.  The SHA shall upon its own 

action or upon written request of any authorized representative of the DOL withhold, or 
cause to be withheld, from any monies payable on account of work performed by the 
contractor or subcontractor under any such contract or any other Federal contract with the 
same prime contractor, or any other Federally-assisted contract subject to the Contract Work 
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as 
may be determined to be necessary to satisfy any liabilities of such contractor or 
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in 
paragraph 8 above.  

 
V.   STATEMENTS AND PAYROLLS  (Applicable to all Federal-aid construction contracts 
exceeding $2,000 and to all related subcontracts, except for projects located on roadways 
classified as local roads or rural collectors, which are exempt.) 
  
1. Compliance with Copeland Regulations (29 CFR 3).  The contractor shall comply with the 

Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.  
 
2. Payrolls and Payroll Records: 
 

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each 
subcontractor during the course of the work and preserved for a period of 3 years from 
the date of completion of the contract for all laborers, mechanics, apprentices, trainees, 
watchmen, helpers, and guards working at the site of the work.  

  
b. The payroll records shall contain the name, social security number, and address of each 

such employee; his or her correct classification; hourly rates of wages paid (including 
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent 
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and 
weekly number of hours worked; deductions made; and actual wages paid. In addition, 
for Appalachian contracts, the payroll records shall contain a notation indicating whether 
the employee does, or does not, normally reside in the labor area as defined in 
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV, 
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of 
any costs reasonably anticipated in providing benefits under a plan or program described 
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall 
maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, that the plan or program 
has been communicated in writing to the laborers or mechanics affected, and show the 
cost anticipated or the actual cost incurred in providing benefits. Contractors or 
subcontractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprentices and trainees, and ratios and 
wage rates prescribed in the applicable programs.  

 
c. Each contractor and subcontractor shall furnish, each week in which any contract work is 

performed, to the SHA resident engineer a payroll of wages paid each of its employees 
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5, 
and watchmen and guards engaged on work during the preceding weekly payroll period). 
The payroll submitted shall set out accurately and completely all of the information 
required to be maintained under paragraph 2b of this Section V. This information may be 
submitted in any form desired. Optional Form WH-347 is available for this purpose and 
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime 
contractor is responsible for the submission of copies of payrolls by all subcontractors.  

 
d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by 

the contractor or subcontractor or his/her agent who pays or supervises the payment of 
the persons employed under the contract and shall certify the following:  

  
(1) that the payroll for the payroll period contains the information required to be 

maintained under paragraph 2b of this Section V and that such information is correct 
and complete;  

 
(2) that such laborer or mechanic (including each helper, apprentice, and trainee) 

employed on the contract during the payroll period has been paid the full weekly 
wages earned, without rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full wages earned, other than 
permissible deductions as set forth in the Regulations, 29 CFR 3;  

 
(3) that each laborer or mechanic has been paid not less that the applicable wage rate and 

fringe benefits or cash equivalent for the classification of worked performed, as 
specified in the applicable wage determination incorporated into the contract.  

  
e. The weekly submission of a properly executed certification set forth on the reverse side 

of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement 
of Compliance" required by paragraph 2d of this Section V.  

  
f. The falsification of any of the above certifications may subject the contractor to civil or 

criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.  
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g.  The contractor or subcontractor shall make the records required under paragraph 2b of 
this Section V available for inspection, copying, or transcription by authorized 
representatives of the SHA, the FHWA, or the DOL, and shall permit such 
representatives to interview employees during working hours on the job. If the contractor 
or subcontractor fails to submit the required records or to make them available, the SHA, 
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant, 
or owner, take such actions as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds. Furthermore, failure to submit the required 
records upon request or to make such records available may be grounds for debarment 
action pursuant to 29 CFR 5.12.  

 
VI.   RECORD OF MATERIALS, SUPPLIES, AND LABOR  
 
1. On all Federal-aid contracts on the National Highway System, except those which provide 

solely for the installation of protective devices at railroad grade crossings, those which are 
constructed on a force account or direct labor basis, highway beautification contracts, and 
contracts for which the total final construction cost for roadway and bridge is less than 
$1,000,000 (23 CFR 635) the contractor shall:  

 
a. Become familiar with the list of specific materials and supplies contained in Form 

FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway 
Construction Involving Federal Funds," prior to the commencement of work under this 
contract.  

 
b. Maintain a record of the total cost of all materials and supplies purchased for and 

incorporated in the work, and also of the quantities of those specific materials and 
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.  

 
c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form 

FHWA-47 together with the data required in paragraph 1b relative to materials and 
supplies, a final labor summary of all contract work indicating the total hours worked and 
the total amount earned.  

 
2. At the prime contractor's option, either a single report covering all contract work or separate 

reports for the contractor and for each subcontract shall be submitted.  
 
VII.   SUBLETTING OR ASSIGNING THE CONTRACT  
 
1. The contractor shall perform with its own organization contract work amounting to not less 

than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total 
original contract price, excluding any specialty items designated by the State. Specialty items 
may be performed by subcontract and the amount of any such specialty items performed may 
be deducted from the total original contract price before computing the amount of work 
required to be performed by the contractor's own organization (23 CFR 635).  

 
a. "Its own organization" shall be construed to include only workers employed and paid 

directly by the prime contractor and equipment owned or rented by the prime contractor, 

192



December 14, 2005 
Supersedes September 1, 2005 

Page 30 of 36 

with or without operators. Such term does not include employees or equipment of a 
subcontractor, assignee, or agent of the prime contractor.  

 
b. "Specialty Items" shall be construed to be limited to work that requires highly specialized 

knowledge, abilities, or equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid on the contract as a whole and in general are 
to be limited to minor components of the overall contract.  

  
2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is 

computed includes the cost of material and manufactured products which are to be purchased 
or produced by the contractor under the contract provisions.  

 
3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed 

by the firm, has full authority to direct performance of the work in accordance with the 
contract requirements, and is in charge of all construction operations (regardless of who 
performs the work) and (b) such other of its own organizational resources (supervision, 
management, and engineering services) as the SHA contracting officer determines is 
necessary to assure the performance of the contract.  

 
4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the 

written consent of the SHA contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the contractor of any responsibility for 
the fulfillment of the contract. Written consent will be given only after the SHA has assured 
that each subcontract is evidenced in writing and that it contains all pertinent provisions and 
requirements of the prime contract.  

 
VIII.   SAFETY:   ACCIDENT PREVENTION  
 
1. In the performance of this contract the contractor shall comply with all applicable Federal, 

State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor 
shall provide all safeguards, safety devices and protective equipment and take any other 
needed actions as it determines, or as the SHA contracting officer may determine, to be 
reasonably necessary to protect the life and health of employees on the job and the safety of 
the public and to protect property in connection with the performance of the work covered by 
the contract.  

  
2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 

contractor enters into pursuant to this contract, that the contractor and any subcontractor shall 
not permit any employee, in performance of the contract, to work in surroundings or under 
conditions which are unsanitary, hazardous or dangerous to his/her health or safety, as 
determined under construction safety and health standards (29 CFR 1926) promulgated by 
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and 
Safety Standards Act (40 U.S.C. 333).  

 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or 

authorized representative thereof, shall have right of entry to any site of contract performance 
to inspect or investigate the matter of compliance with the construction safety and health 
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work 
Hours and Safety Standards Act (40 U.S.C. 333).   

 
IX.   FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS  In order to assure high 
quality and durable construction in conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made by engineers, contractors, suppliers, 
and workers on Federal-aid highway projects, it is essential that all persons concerned with the 
project perform their functions as carefully, thoroughly, and honestly as possible. Willful 
falsification, distortion, or misrepresentation with respect to any facts related to the project is a 
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and 
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 
635) in one or more places where it is readily available to all persons concerned with the project:  

 
NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS  

 
18 U.S.C. 1020 reads as follows:  
 
"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, 
or whoever, whether a person, association, firm, or corporation, knowingly makes any false 
statement, false representation, or false report as to the character, quality, quantity, or cost of 
the material used or to be used, or the quantity or quality of the work performed or to be 
performed, or the cost thereof in connection with the submission of plans, maps, specifications, 
contracts, or costs of construction on any highway or related project submitted for approval to 
the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement, false representation, false report or false claim 
with respect to the character, quality, quantity, or cost of any work performed or to be 
performed, or materials furnished or to be furnished, in connection with the construction of any 
highway or related project approved by the Secretary of Transportation; or  
 
Whoever knowingly makes any false statement or false representation as to material fact in any 
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act 
approved July 1, 1916, (39 Stat. 355), as amended and supplemented;  
 
Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."  
 
X.  IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION 
CONTROL ACT  (Applicable to all Federal-aid construction contracts and to all related 
subcontracts of $100,000 or more.)  
 
 By submission of this bid or the execution of this contract, or subcontract, as appropriate, the 
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to 
have stipulated as follows:  
 
1. That any facility that is or will be utilized in the performance of this contract, unless such 

contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended 
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33 
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations 
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in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the 
U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR 
15.20.  

  
2. That the firm agrees to comply and remain in compliance with all the requirements of 

Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act 
and all regulations and guidelines listed thereunder.  

 
3. That the firm shall promptly notify the SHA of the receipt of any communication from the 

Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized 
for the contract is under consideration to be listed on the EPA List of Violating Facilities.  

  
4. That the firm agrees to include or cause to be included the requirements of paragraph 1 

through 4 of this Section X in every nonexempt subcontract, and further agrees to take such 
action as the government may direct as a means of enforcing such requirements.  

 
XI.  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 

VOLUNTARY EXCLUSION  
 
1.  Instructions for Certification - Primary Covered Transactions:  
 (Applicable to all Federal-aid contracts - 49 CFR 29)  
 

a. By signing and submitting this proposal, the prospective primary participant is providing 
the certification set out below.  

 
b. The inability of a person to provide the certification set out below will not necessarily 

result in denial of participation in this covered transaction. The prospective participant 
shall submit an explanation of why it cannot provide the certification set out below. The 
certification or explanation will be considered in connection with the department or 
agency's determination whether to enter into this transaction. However, failure of the 
prospective primary participant to furnish a certification or an explanation shall 
disqualify such a person from participation in this transaction.  

 
c. The certification in this clause is a material representation of fact upon which reliance 

was placed when the department or agency determined to enter into this transaction. If it 
is later determined that the prospective primary participant knowingly rendered an 
erroneous certification, in addition to other remedies available to the Federal 
Government, the department or agency may terminate this transaction for cause of 
default.  

 
d. The prospective primary participant shall provide immediate written notice to the 

department or agency to whom this proposal is submitted if any time the prospective 
primary participant learns that its certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances.  

 
e. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier 

covered transaction," "participant," "person," "primary covered transaction," "principal," 
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out 
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in the Definitions and Coverage sections of rules implementing Executive Order 12549. 
You may contact the department or agency to which this proposal is submitted for 
assistance in obtaining a copy of those regulations.  

  
f. The prospective primary participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower 
tier covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  

 
g. The prospective primary participant further agrees by submitting this proposal that it will 

include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," provided by the department 
or agency entering into this covered transaction, without modification, in all lower tier 
covered transactions and in all solicitations for lower tier covered transactions.  

  
h. A participant in a covered transaction may rely upon a certification of a prospective 

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, 
or voluntarily excluded from the covered transaction, unless it knows that the 
certification is erroneous. A participant may decide the method and frequency by which it 
determines the eligibility of its principals. Each participant may, but is not required to, 
check the nonprocurement portion of the "Lists of Parties Excluded From Federal 
Procurement or Nonprocurement Programs" (Nonprocurement List) which is compiled 
by the General Services Administration.  

  
i. Nothing contained in the foregoing shall be construed to require establishment of a 

system of records in order to render in good faith the certification required by this clause. 
The knowledge and information of participant is not required to exceed that which is 
normally possessed by a prudent person in the ordinary course of business dealings.  

  
j. Except for transactions authorized under paragraph f of these instructions, if a participant 

in a covered transaction knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily excluded from participation 
in this transaction, in addition to other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause or default.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Primary Covered Transactions  
 
1. The prospective primary participant certifies to the best of its knowledge and belief, that it 
and its principals:  
 

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency;  

  
b. Have not within a 3-year period preceding this proposal been convicted of or had a civil 

judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public (Federal, State or 
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local) transaction or contract under a public transaction; violation of Federal or State 
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property;  

  
c. Are not presently indicted for or otherwise criminally or civilly charged by a 

governmental entity (Federal, State or local) with commission of any of the offenses 
enumerated in paragraph 1b of this certification; and  

  
d. Have not within a 3-year period preceding this application/proposal had one or more 

public transactions (Federal, State or local) terminated for cause or default.  
 

2. Where the prospective primary participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this proposal.  

****************************************************************************** 
2.  Instructions for Certification - Lower Tier Covered Transactions:  (Applicable to all 
subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)  
 
a. By signing and submitting this proposal, the prospective lower tier is providing the 

certification set out below.  
  
b. The certification in this clause is a material representation of fact upon which reliance was 

placed when this transaction was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous certification, in addition to other 
remedies available to the Federal Government, the department, or agency with which this 
transaction originated may pursue available remedies, including suspension and/or 
debarment.  

  
c. The prospective lower tier participant shall provide immediate written notice to the person to 

which this proposal is submitted if at any time the prospective lower tier participant learns 
that its certification was erroneous by reason of changed circumstances.  

  
d. The terms "covered transaction," "debarred," "suspended," "ineligible," "primary covered 

transaction," "participant," "person," "principal," "proposal," and "voluntarily excluded," as 
used in this clause, have the meanings set out in the Definitions and Coverage sections of 
rules implementing Executive Order 12549. You may contact the person to which this 
proposal is submitted for assistance in obtaining a copy of those regulations.  

  
e. The prospective lower tier participant agrees by submitting this proposal that, should the 

proposed covered transaction be entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, suspended, declared ineligible, or 
voluntarily excluded from participation in this covered transaction, unless authorized by the 
department or agency with which this transaction originated.  

  
f. The prospective lower tier participant further agrees by submitting this proposal that it will 

include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and 
Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower 
tier covered transactions and in all solicitations for lower tier covered transactions.  
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g. A participant in a covered transaction may rely upon a certification of a prospective 
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it knows that the certification is 
erroneous. A participant may decide the method and frequency by which it determines the 
eligibility of its principals. Each participant may, but is not required to, check the 
Nonprocurement List.  

  
h. Nothing contained in the foregoing shall be construed to require establishment of a system of 

records in order to render in good faith the certification required by this clause. The 
knowledge and information of participant is not required to exceed that which is normally 
possessed by a prudent person in the ordinary course of business dealings.  

  
i. Except for transactions authorized under paragraph e of these instructions, if a participant in 

a covered transaction knowingly enters into a lower tier covered transaction with a person 
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this 
transaction, in addition to other remedies available to the Federal Government, the 
department or agency with which this transaction originated may pursue available remedies, 
including suspension and/or debarment.  

****************************************************************************** 
Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-- 

Lower Tier Covered Transactions:  
 
1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 

nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency.  

  
2. Where the prospective lower tier participant is unable to certify to any of the statements in 

this certification, such prospective participant shall attach an explanation to this proposal.  
****************************************************************************** 

XII.  CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING  
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed 
$100,000 - 49 CFR 20)  
 
1. The prospective participant certifies, by signing and submitting this bid or proposal, to the 

best of his or her knowledge and belief, that:  
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the 

undersigned, to any person for influencing or attempting to influence an officer or 
employee of any Federal agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in connection with the awarding of 
any Federal contract, the making of any Federal grant, the making of any Federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, 
amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.  

  
b. If any funds other than Federal appropriated funds have been paid or will be paid to any 

person for influencing or attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of Congress, or an employee of a 
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure 
Form to Report Lobbying," in accordance with its instructions.  

 
2. This certification is a material representation of fact upon which reliance was placed when 

this transaction was made or entered into. Submission of this certification is a prerequisite for 
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to 
file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure.  

 
3. The prospective participant also agrees by submitting his or her bid or proposal that he or she 

shall require that the language of this certification be included in all lower tier subcontracts, 
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.  

 
End of FHWA 1273 
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Environmental Summary Sheet 

 
Pin:    6462.30       Date Submitted: 8/24/2010 
Town: Caribou 
CPD Team Leader:  Kristen Chamberlain   Surface Water Resources Contact: Ryan Annis 
NEPA Complete:  2/4/2010 (EIS Record of Decision) 
  

 Section 106  
  SHPO Concurrence   
  Special Conditions: 
 

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete 
Section 6(f) 
 Not Applicable 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  Not Applicable    

Species of Concern:                   
                        
Comments/References: Not Applicable 

__________________________________________________________________________________________________ 
 Maine Department of Conservation/Public Lands, Submerged Land Lease 

  Not Applicable 
    

 Maine Land Use Regulation Commission 
  Not Applicable 
                      
*Applicable Standards and Permits are included with the contract 
 

 Maine Department of Environmental Protection 
  Individual Permit 
  Mitigation Required 
*Applicable Standards and Permits are included with the contract 
    

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Category 2 
  Mitigation Required 
*Applicable Standards and Permits are included with the contract 
 

 Coast Guard 
  Not Applicable 
*Applicable Standards and Permits are included with the contract  

 Special Provisions Required 
  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of 4/27/2010:  200
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Applicant: General Public, State of Maine 
Permit Number: NAE-2005-2164 

Effective Date: October 1 1, 2005 
Expiration Date: October 1 I ,  20 10 

DEPARTMENT OF THE ARMY 
PROGRAMMATIC GENERAL PERMIT 

STATE OF MAINE 

The New England District of the U.S. Army Corps of Engineers hereby issues a Programmatic 
General Permit (PCP) that expedites review of minimal impact work in coastal and inland waters 
and wetlands within the State of Maine. 

I. GENERAL CRITERIA 
Activities with ininilnal impacts, as specified by the terms and conditions of this PGP and on the 
attached Appendix A, Definition of Categories, are either: 

Cate~orv 1 : Non-reporting. Eligible without screening (provided the autliorizations are obtained 
which this permit states are necessary for activities to be eligible for authorization under this non- 
reporting category), or, 

Category 2: Reporting. Require screening and a written determination of eligibility under the PGP 
by the Coi-ps after coordination with the U.S. Fish and Wildlife Service (U.S. FWS), U.S. 
Environmental Protection Agency (EPA) and the National Marine Fisheries Service (NMFS). 

This PGP does not affect the Corps Individual Permit review process or activities exempt from 
Corps jurisdiction. 

11. ACTIVITIES COVERED: 
Work and structures that are located in, or that affect, navigable waters of the United States (U.S.) 
(Corps regulates under Section 10 of the Rivers and Harbors Act of 1899); the discharge of dredged 
of fill material into waters of the United States (Corps regulates under Section 404 of the Clean 
Water Act); and the transportation of dredged material for the purpose of disposal in the ocean 
(Corps regulates under Section 103 of the Marine Protection, Research and Sanctuaries Act). 

111. PROCEDURES: 

A. State Approvals 

For projects authorized pursuant to this PGP, the following State approvals are also required. The 
applicable permits must be obtained in order for this PGP authorization to be valid (applicants are 
responsible for ensuring that all required State permits and approvals have been applied for and 
obtained): 

Maine Department of Environmental Protection (DEP): Natural Resources Protection Act 
(NRPA) permit, including permit-by-rule and general permit authorizations (NRPA permit 
issuance constitutes both the state permit and the WQC); Site Location of Development Act 
permit; and Maine Waterway Development and Col~servation Act permit. 
Maine Department of Conservation: Land Use Regulation Commission (LURC) permit. 
Maine Department of Marine Resources: Lease. 

r Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Lease 
NOTE: This PGP may authorize projects that are not regulated by the State of Maine (e.g., seasonal 
floats or moorings). 
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B. Corps Authorizations 

CATEGORY 1 (Non-Reporting) 

Eligibility Criteria 

Activities in Maine may proceed without application or notification to the Corps if they: 
Are subject to Corps jurisdiction (see General Condition 2, Page 7), 
Meet the definition of Category 1 in Appendix A - Definition of Categories, and 
Meet the General Conditions of the PGP (see Pages 7 - 15). 

If the State or the Corps does not contact the applicant for DEP's Tier One permits during the 
DEP's Tier One 30-day review period, Corps approval may be assumed and the project may 
proceed. Refer to the Federal Screening Procedures (see Page 4) for additional information 
regarding screening. 

Project proponents seeking Category 1 authorizations are not relieved of the obligation to comply 
with this PGP's General Conditions (see Page 7) and other Federal laws such as the National 
Historic Preservation Act, the Endangered Species Act (ESA) and the Wild and Scenic Rivers Act. 
Therefore, consultation with the Corps and/or outside experts such as the Maine Historic 
Preservation Commission and the appropriate Indian tribes is recommended when there is a high 
likelihood of the presence of resources of concern. 

Although Category 1 projects are non-reporting, the Corps reserves the right to require screening 
under Category 2 or Individual Permit review if there are concerns for the aquatic environment or 
any other factor of the public interest (see General Condition 4, Discretionary Authority, Page 7). 

Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for 
Corps authorization under this PGP in accordance with the review thresholds and conditions 
contained herein. The Maine DEP and LURC have waived WQC for projects authorized under 
Categories 1 and 2 of this PGP and not subject to jurisdiction under the NRPA and LURC Land Use 
Districts and Standards. 

Enforcement cases. This PGP does not apply to any existing or proposed activity in Corps 
jurisdiction associated with an on-going Corps or EPA enforcement action until such time as the 
enforcement action is resolved or the Corps determines that the activity may proceed independently 
without compromising the enforcement action. The Corps may choose not to accept applications or 
issue permits to any applicant with outstanding violations. 

CATEGORY 2 (Reporting - Requiring Screening) 

Eligibility Criteria 

Activities in Maine require written approval from the Corps if they: 
Are subject to Corps jurisdiction (see General Condition 2, Page 7), 
Meet the definition of Category 2 in Appendix A - Definition of Categories, and 
Meet the General Conditions of the PGP (see Pages 7 - 15), 

These projects will be reviewed through interagency screening (see Federal Screening Procedures 
below) to determine whether such activities may be authorized under this PGP. To be eligible and 
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subsequently authorized, an activity must result in minimal impacts to the aquatic environment as 
determined by the Corps based on comments from the review team and the criteria listed above. 
Mitigation may be required to compensate for unavoidable impacts to ensure net effects of a project 
are minimal. 

For Category 2 projects, applicants must obtain a written authorization from the Corps and State 
approvals as stated on Page 1. 

To ensure compliance with the conditions of this PGP, consultation with the Corps and outside 
experts is required. This includes consultation with the Maine Historic Preservation Commission 
and the appropriate Native American Indian tribes to ensure compliance with Condition 8. Also, 
note the review thresholds under Category 2 apply to single and complete projects only (see General 
Condition 5). 

Enforcement cases. See previous section. 

Application Procedures 
The Corps must review and approve in writing all Category 2 activities. Generally, the State will 
provide the Corps with a copy of State applications received, but it is ultimately the applicant's 
responsibility to ensure the Corps receives the application from the State. Therefore, it is 
recommended that applicants either verify with the Corps receipt of their application from the State 
(DEP 01- LURC), or apply directly to the Corps with either a copy of their State application or a 
Corps application (ENG Form 4345). Applicants must apply directly to the Corps using ENG Form 
4345 if the 1vor1c is not State regulated. 

Upon receipt of the application, the Corps will determine if it: 
(a) requires additional information (see "information typically required" on the following page); 
(b) is appropriate for screening with the Federal resource agencies (see Category 2 Federal 
Screening Procedures on the following page); 
(c) is ineligible under the terms and/or conditions of this PGP; or 
(d) will require Individual Permit review, regardless of whether the terms and conditions of this 
PGP are met, based on concerns for the aquatic environ~nent or any other factor of the public 
interest (see General Condition 4, Discretionary Authority). 

If open water disposal is proposed, the Corps will make a suitability determination, fully 
coordinated with the Federal resource agencies, before coordinating a project at a joint processing 
meeting. 

All Category 2 applicants shall submit a copy of their application materials to the Maine Historic 
Preservation Commission and the Indian tribe(s) listed on Page 17, at the same time, or before, they 
apply to the DEP, LURC, or the Corps, to be reviewed for the presence of historic, archaeological 
or tribal resources in the permit area that the proposed work may affect. Submittals to the DEP or 
Corps shall include information to indicate that this has been done (a copy of the applicant's cover 
letter to Maine Historic Preservation Commission and tribes or a copy of the Historic Preservation 
Commission and tribal response letters is acceptable). 

Information Typically Required 
The follo~ving information may not be necessary for all projects. Please see www.nae.usace.arm~.~nil for 
a more comprehensive checltlist. Select "Regulatory/Permitting," "Forms" and then "Application and 
Plan Guideline Checltlist." Please check with our Maine office for project-specific requirements. 
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(a) purpose of project; 
(b) 8 % " ~  1 1" locus map. 8 % " ~  1 1" plan views of the entire property, including property lines, and 

project limits with existing and proposed conditions; 
(c) typical cross-section views of all wetland and waterway fill areas and wetland replication areas; 
(d) legible, reproducible plans. Show mean low water (MLW), mean high water (MHW) and high 

tide line (HTL) elevations in navigable waters; 
(e) each plan should show the NGVD 1929 equivalent for the project's vertical datum (MLW, 

MLLW, MHW, HTL or other tidal datum for tidal projects) with the vertical units. Do not use 
local datum; 

( 0  wetland delineation for the site, Corps wetland delineation data sheets (see web site), and 
calculations of waterway and wetland impact areas (see General Condition 2); 

(g) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters; 
(h) volume, type and source of fill material to be discharged into waters and wetlands, including the 

area(s) (in square feet or acres) of fill in wetlands, below ordinary high water in inland waters 
and below the high tide line in coastal waters; 

(i) limits of any Federal Navigation Project in the vicinity and State Plane Coordinates for the 
limits of the proposed work closest to the Federal Navigation Project; 

(j) on-site alternatives analysis. Please contact Corps for guidance; 
(k) identify and describe potential impacts to Essential Fish Habitat. See General Condition 11 and 

contact Corps for guidance; 
(1) photographs of wetlandlwaterway to be impacted. 

Information typically required for dredging projects: 
(a) sediment testing, including physical (e.g., grain-size analysis), chemical and biological testing. 

For projects proposing open water disposal, applicants are encouraged to contact the Corps as 
early as possible regarding sampling and testing protocols. Sampling and testing of sedinleilts 
without such contact should not occur and, if done, would be at the applicant's risk. 

(b) the area in square feet and volume of material to be dredged below mean high water; 
(c) existing and proposed water depths; 
(d) type of dredging equipment to be used; 
(e) nature of material (e.g., silty sand); 
( 0  any existing sediment grain size and bulk sediment chemistry data for the proposed or 

any nearby projects; 
(g) information on the location and nature of municipal or industrial discharges and 

occurrence of any contaminant spills in or near the project area, location of the disposal site 
(include locus sheet); 

(h) shellfish survey; 
(i) identify and describe potential impacts to Essential Fish Habitat (see General Condition 11); 
(j) delineation of submerged aquatic vegetation (e.g., eelgrass beds). 

Federal Screening Procedures 
The Corps will review all complete applications for Category 2 projects requiring Corps approval at 
interagency screening meetings (or "joint processing" meetings) with the Federal resource agencies 
(U.S. FWS, EPA and NMFS) to determine whether such activities may be authorized under this 
PGP. The Federal resource agencies will comprise the interagency review team. The meetings are 
held at the Corps every three weeks, or coordinated as necessary to provide applicants with a timely 
response. The Corps and Federal resource agencies, at the branch chief or equivalent level, may 
agree on certain activities that do not need to be coordinated at these meetings. 
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If the Corps and Federal resource agencies determine that the activity is eligible for the PGP, the 
Corps will send an autl~orization letter directly to the applicant. The Corps will generally issue an 
eligibility determination within the State's review period, not to exceed 60 days. If the Corps deter- 
mines that the activity is not eligible under the PGP or that additional information is required, the 
Corps will notify the applicant in writing and will send a copy of this notification to DEP or LURC. 

For pro-jects reviewed with the Federal resource agencies, the agencies may recommend, within ten 
business days, either 1) special conditions for projects to avoid or minimize adverse environmental 
effects and lo ensure the terms and conditions of the PGP are met, or 2) Individual Permit review. 
The Corps will determine that a project is ineligible under this PGP and will begin its Individual 
Permit review procedures if any one of the Federal resource agencies, within ten business days of 
the screening meeting, expresses a concern within their area of expertise, states the resource or 
species that could be impacted by the project, and describes the impacts that, either individually or 
cumulatively, will be nlore than minimal. 

This ten-day notice may be spolten and is not required to be fully documented, but must be 
confirmed with a written response within an additional ten working days from the date of the 
spolten comment. Written responses must be signed by the Federal resource agency field supervisor 
or branch chief, as appropriate, and must identify the affected resource within their area of 
expertise. The intent of the spoken notification is to allow the Corps to give timely notification to 
the applicant that additional information is needed and/or an Individual Permit may be required. 
The Coips may reinstate a project's eligibility under the PGP provided the Federal agencies' 
concerns are satisfied. The Federal resource agencies may request additional information within 
their area of expertise within ten business days of the screening meeting. This information shall be 
commensurate to the level of impact and agreed upon by the Corps. The agencies are allowed an 
additional ten business days after their receipt of additional information to provide special 
conditions or a written Individual Permit request to the Corps. 

If the applicant is unable to resolve the concerns, the Corps, independently or at the request of the 
Federal resource agencies, will require an Individual Permit for the project. The applicant will be 
notified of this in writing, along with information about submitting the necessary application 
materials. 

Minerals Management Service (MMS) Review 
Projects with construction of solid fill structures or discharge of fill that may extend beyond the 
coastline or the baseline from which the territorial sea is measured (i.e., mean low water), must be 
coordinated with Minerals Management Service (MMS), Outer Continental Shelf (OCS) Survey 
Group, pursuant to the Submerged Lands Act (43 USC, Section 1301 -1 3 15,33 CFR 320.4(f)). The 
Corps will forward project information to MMS for their review. The MMS will coordinate their 
determination with the Department of the Interior (DOI) Solicitor's Office. The DO1 will have 15 
calendar days from the date MMS is in receipt of project information to determine if the baseline 
will be affected. No notification to the Corps within 15-day review period will constitute a "no 
effect" determination. Otherwise, the solicitor's notification to the Corps may be spolten but must 
be followed with a written confirmation within ten business days from the date of the spolten 
notification. This procedure will be eliminated if the State of Maine provides a written waiver of 
interest in any increase in submerged lands caused by a change in the baseline resulting from solid 
fill structures or fills authorized under this PGP. 
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Emergency Situations Procedures 
Emergency situations are limited to sudden, unexpected occurrences that could potentially result in 
an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen, and 
significant economic hardship if corrective action requiring a permit is not undertaken within a time 
period less than the normal time needed to process an application under standard procedures. If an 
emergency situation requires action in less than 30 days after the occurrence, it qualifies for the 
amended notification procedures described below. 

Notification Procedures for Emergency Situations: 
Any project proponent may request emergency authorization from the Corps, however the Coi-ps 
will determine if a project qualifies for these enlergency situation procedures. The Federal resource 
agencies, the Maine Historic Preservation Commission and the tribes will each designate an 
emergency contact and an alternate in the event the regular contact is unavailable. When an 
application for Category 2 work is received that the Corps determines is an "emergency" as defined 
above, the Corps will fax a copy of the plans and Determination of Eligibility to the agency 
representatives and their alternates. The resource agencies would then have 16 business hours to 
notify the Corps if they have any comments on a~~tl~orization of the project under the PGP. 
Objections to the Corps determination of an "emergency" situation will not be accepted. If no 
response is received within 16 business hours, the Corps will proceed with a decision on the 
application. If the resource agencies have colnments on the proposal, they will have 16 business 
hours to put their comments in writing. If written comments from the Federal agencies are not 
received within 16 business hours, the Corps will proceed with a decision on the application. 

If a Federal agency requests that an Individual Permit be required for a project or requests 
modifications to the project based on concerns within their area(s) of expertise, the Corps will 
notify the applicant within one business day of receipt of that request that the project as proposed 
does not qualify for authorization under this PGP and the emergency Individual Permit procedures 
may be followed. In any event, the Corps will notify the applicant within 16 business hours of 
coinmencement of the screening process as to whether the project may proceed under this PGP. 

IV. CORPS AUTHORIZATION: INDIVIDUAL PERMIT 
Work that is defined in the Individual Permit category of Appendix A - Definition of Categories, or 
that does not meet the terms and conditions of this PGP, will require an application for an 
Individual Permit from the Corps (see 33 CFR Part 325.1). The screening procedures outlined for 
Category 2 projects will only serve to delay project review in such cases. The applicant should 
submit the appropriate application materials (including the Corps application form) at the earliest 
possible date. General information and application forms can be obtained at our web site or by 
calling us (see Page 16). Individual water quality certification and coastal zone managelllent 
consistency concurrence are required when applicable from the State of Maine before Corps permit 
issuance. The Federal resource agencies' comments are due within ten working days after the 
Public Notice's expiration date, unless the Corps receives and approves a written request for a time 
extension within ten working days after the notice's expiration. 
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V. PROGRAMMATIC GENERAL PERMIT CONDITIONS: 

The followillg conditions apply to activities authorized under this Maine PCP, including all 
Category 1 (non-reporting) and Category 2 (reporting - requiring screening) activities: 

General Requirements 
1. Other Permits. Authorization under this PGP does not obviate the need to obtain other Federal, 
State, 01- local autllorizations required by law. This includes, but is not limited to, the project 
proponent obtaining a Flood Hazard Development Permit issued by the town, if necessary. 
Inquiries inay be directed to the municipality or to the Maine Floodplain Management Coordinator 
at (207) 287-8063. See http://www.maine.gov. 

2. Federal Jurisdictional Boundaries. Applicability of this PGP shall be evaluated with reference 
to Federal jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries 
used satisfy the Federal criteria defined at 33 CFR 328-329. These sections prescribe the policy, 
practice and procedures to be used in determining the extent of jurisdiction df the Corps concerning 
"waters of the U.S." and "navigable waters of the U.S." Wetland boundaries shall be delineated in 
accordance with the January 1987 Corps of Engineers Wetlands Delineation Manual, located at 
l~ttp:llu~ww.usace.army.n~il/inet/functionslcw/cecvo/re/ wlman87.pdf. The U.S. FWS publishes 
the National List of Plant Species that Occur in Wetlands, located at 11ttp://www.nwi.fws.gov. The 
Natural Resources Conservation Service (NRCS) develops the hydric soil definition and criteria, 
and publishes the current hydric soil lists, located at h t tp~soi ls .~sda .~ov/use /h~dr id .  

3. Minimal Effects. Projects authorized by this PGP shall have no more than minimal individual 
and cumulative adverse environmental impacts as determined by the Corps. 

4. Discretionary Authority. Notwithstanding conlpliance with the terms and conditions of this 
permit, the Corps retains discretionary authority to require Category 2 or Individual Permit review 
based on concerns for the aquatic environment or for any other factor of the public interest [33 CFR 
320.4(a)]. This authority is invoked on a case-by-case basis whenever the Corps determines that the 
potential consequences of the proposal wairant Individual Permit review based on the concerns 
stated above. This authority may be invoked for projects with cumulative environmental impacts 
that are more than minimal or if there is a special resource or concern associated with a particular 
project that is not already covered by the remaining conditions of the PGP and that warrants greater 
review. Whenever the Corps notifies an applicant that an Individual Permit may be required, 
a~~tl~orization under this PGP is void and no work may be conducted until the individual Corps 
permit is obtained or until the Corps notifies the applicant that further review has demonstrated that 
the work inay proceed under this PGP. 

5. Single and Complete Projects. This PGP shall not be used for piecemeal work and shall be 
applied to single and complete projects. All components of a single project shall be treated together 
as constituting one single and complete project and/or all planned phases of a multi-phased project 
(e.g., subdivisions should include all work such as roads, utilities, and lot development) unless the 
Corps determines that a component has independent utility. (The Independent Utility test is used to 
determine what constitutes a single and complete project in the Corps regulatory program. A 
project is considered to have independent utility if it would be constructed absent the construction 
of other projects in the project area. Portions of a multi-phase project that depend upon other 
phases of the project do not have independent utility. Phases of a project that would be constructed 
even if the other phases were not built can be considered as separate single and complete projects 
with independent utility.) For linear projects, such as power lines or pipelines with multiple 
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crossings, the "single and complete project" (i.e., single and complete crossing) will apply to each 
crossing of a separate water of the U.S. (i.e., single waterbody) at that location; except that for 
linear projects crossing a single waterbody several times at separate and distant locations, each 
crossing is considered a single and complete project, and may be reviewed for Category 1 
eligibility. (However, individual channels in a braided stream or river, or individual arms of a large, 
irregularly-shaped wetland or lalte, etc., are not separate waterbodies.) If any crossing requires a 
Category 2 activity, then the entire linear project shall be reviewed as one project under Category 2. 
Also, this PGP shall not be used for any activity that is part of an overall project for which an 
Individual Permit is required, unless the Corps determines the activity has independent utility. 

6. Permit On-Site. For Category 2 projects, the permittee shall ensure that a copy of this PGP and 
the accompanying authorization letter are at the work site (and the project office) authorized by this 
PGP whenever worlt is being performed, and that all personnel with operation control of the site 
ensure that all appropriate personnel performing worlt are fully aware of its terms and conditions. 
The entire permit authorization shall be made a part of any and all contracts and sub-contracts for 
work that affects areas of Corps jurisdiction at the site of the work authorized by this PGP. This 
shall be achieved by including the entire permit authorization in the specifications for work. The 
term "entire permit authorization" means this PGP and the authorization letter (including its 
drawings, plans, appendices and other attachments) and also includes permit modifications. If the 
authorization letter is issued after the construction specifications, but before receipt of bids or quotes, 
the entire permit authorization shall be included as an addendum to the specifications. If the 
authorization letter is issued after receipt of bids or quotes, the entire permit authorization shall be 
included in the contract or sub-contract as a change order. Although the permittee may assign 
various aspects of the work to different contractors or sub-contractors, all contractors and sub- 
contractors shall be obligated by contract to comply with all environmental protection provisions 
contained within the entire PGP authorization, and no contract or sub-contract shall require or allow 
una~~thorized worlt in areas of Corps jurisdiction. 

National Concerns 
7. St. JohnISt. Croix Rivers. This covers work within the Saint Jolm and Saint Croix River basins 
that requires approval of the International Joint Commission. This includes any temporary or 
permanent use, obstruction or diversion of international boundary waters which could affect the 
natural flow or levels of waters on the Canadian side of the line, as well as any construction or 
maintenance of remedial worlts, protective worlts, dams, or other obstructions in waters downstream 
from boundary waters when the activity could raise the natural level of water on the Canadian side 
of the boundary. 

8. Historic Properties. Any activity authorized by this PGP shall comply with Section 106 of the 
National Historic Preservation Act. Information on the location and existence of historic resources 
can be obtained from the Maine Historic Preservation Commission, the National Register of 
Historic Places, and the Penobscot, Passa~naquoddy, Micmac, and Maliseet Tribal Historic 
Preservation Officers. See Page 17 for historic properties contacts. If the permittee, either prior to 
construction or during construction of the work authorized herein, encounters a previously 
unidentified archaeological or other cultural resource, within the area subject to Department of the 
Army jurisdiction, that might be eligible for listing in the National Register of Historic Places, 
helshe shall stop work and immediately notify the District Engineer and the Maine Historic 
Preservation Commission andlor applicable Tribe(s). 
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9. National Lands. Activities authorized by this PGP shall not impinge upon the value of any 
National Wildlife Refuge, National Forest, National Marine Sanctuary, National Park or any other 
area administered by the National Park Service. 

10. Endangered Species. No activity may be authorized under this PGP which: 
is likely to adversely affect a threatened or endangered species, a proposed species, designated 
critical habitat, or proposed critical habitat as identified under the Federal ESA, 
would result in a "talte" of any threatened or endangered species of fish or wildlife, or 
would result in any other violation of Section 9 of the ESA protecting threatened or endangered 
species of plants. 

Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or 
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District 
Engineer (DE) that the requirements of the ESA have been satisfied and that the activity is 
authorized. Information on the location of threatened and endangered species and their critical 
habitat can be obtained from the U.S. FWS and NMFS (see Page 16 for addresses). 

11. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with 
NMFS in accordance with the 1996 amendments to the Magnuson-Stevens Fishery Conservation 
and Management Act to protect and conserve the habitat of marine, estuarine and anadromous 
finfish, molluslcs, and crustaceans. This habitat is termed "Essential Fish Habitat (EFH)", and is 
broadly defined to include "those waters and substrate necessary to fish for spawning, breeding, 
feeding, or growth to maturity." Applicants may be required to describe and identify potential 
impacts to EFH. Conservation recommendations made by NMFS will normally be included as a 
permit requirement by the Corps. For additional information, see the EFH regulations at 50 CFR 
Part 600 (http://www.nmfs.noaa.gov). Additional information on the location of EFH can be 
obtained from NMFS (see Page 16 for contact information). 

Any worlc in any aquatic habitat in the following rivers and streams, including all tributaries to the 
extent that they are currently or were historically accessible for salmon migration, shall not be 
authorized under Category 1 of the PGP and must be screened for potential impacts to EFH. 

Androscoggin River Hobart Stream Passagassawaukeag River Saco River 
Aroostool< River Kennebec River Patten Stream Sheepscot River 
Boyden River Machias River Penobscot River St. Croix River 
Dennys River Narraguagus River Pleasant River Tunk Stream 
Duclctrap River Orland River Presumpscot River Union River 
East Machias River 

12. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or 
dow~lstream of, the 1nai11 stem or tributaries of a river segment of the National Wild and Scenic 
River System, must be reviewed by the Corps under the procedures of Category 2 of this PGP 
regardless of size of impact. This condition applies to both designated Wild and Scenic Rivers and 
rivers designated by Congress as study rivers for possible inclusion while such rivers are in an 
official study status. The Corps will consult with the National Park Service (NPS) with regard to 
potential impacts of the work on the resource values of the Wild and Scenic River. The 
culmination of this coordination will be a determination by the NPS and the Corps that the worlt: 
(1) may proceed as proposed; (2) may proceed with recomiliended conditions; or (3) could pose a 
direct and adverse effect on the resource values of the river and an individual permit is required. If 
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preapplication consultation between the applicant and the NPS has occurred whereby NPS has made 
a determination that the proposed project is appropriate for authorization under this PGP (with 
respect to Wild and Scenic River issues), this determination should be f~~mislzed to the Corps with 
submission of tlze application. (See NPS address 011 Page 16.) National Wild and Scenic Rivers 
System segments for Maine as of September 2005 include: Allagash River beginning at Telos Dam 
continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 iniles upstream of the 
confluence with tlze St. John River (length = 92 miles). 

13. Federal Navigation Project. Any structure or work that extends closer to tlze horizontal l i ~ i t s  
of any Corps Federal Navigation Project (See Appendix B) than a distance of tluee tiines the 
project's authorized depth slzall be subject to removal at the owner's expense prior to any future 
Corps dredging or the perfornlance of periodic hydrographic surveys. 

14. Navigation. (a) There shall be no unseasonable interference with navigation by the existence or 
use of tlze activity a~~thorized herein and no attempt shall be made by the permittee to prevent the 
full and free use by the public of all navigable waters at or adjacent to the activity authorized herein. 
(b) The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure or work shall 
cause unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural 
work or obstructions caused thereby, without expense to the United States. No claim shall be nzade 
against the United States on account of any such removal or alteration. 

15. Federal Liability. In issuing this permit, tlze Federal Goverizinent does not assume any liability 
for tlze following: (a) danzages to the pem~itted project or uses thereof as a result of other permitted 
or uizpermitted activities or from natural causes; (b) damages to the permitted project or uses thereof 
as a result of current or future activities undertaken by or on behalf of the United States (U.S.) in the 
public interest; (c) damages to persons, property, or to other permitted or unpernzitted activities or 
structures caused by the activity authorized by this permit; (d) design or construction deficiencies 
associated with the permitted work; (e) damage claims associated with any f~lture modification, 
suspension, or revocation of this permit. 

Minimization of Environmental Impacts 
16. Minimization. Discharges of dredged or fill material into waters of the United States, including 
wetlands, shall be avoided and minimized to the maxinzum extent practicable. Permittees may only 
fill those jurisdictional wetlands that the Corps authorizes to be filled and impact those wetlands 
that the Corps authorizes as secondary impacts. For coastal structures such as piers and clocl<s, the 
height above the marsh at all points should be equal to or exceed the width of the deck. The height 
shall be measured from the marsh substrate to the bottom of the longitudinal support beam. This 
will help ensure sunlight reaches the area beneath the structure. 

17. Heavy Equipment in Wetlands. Heavy equipment, other than fixed equipment (drill rigs, 
fixed cranes, etc.), working within wetlands shall not be stored, maintained or repaired in wetlands 
unless it is less enviromnentally damaging otherwise, and as much as possible shall not be operated 
there. Where construction requires heavy equipment operation in wetlands, the equipnlent shall 
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either have low ground pressure (<3 psi), or shall not be located directly on wetland soils and 
vegetation; it shall be placed on swamp or timber mats that are adequate to support the equipment in 
such a way as to ~ninimize disturbance of wetland soil and vegetation. (See General Condition 18 
below.) Other support structures that are less impacting and are capable of safely supporting 
equipment may be used with written Corps authorization. Similarly, not using mats during frozen, 
dry or other conditions may be allowed with written Coi-ps authorization. An adequate supply of 
spill containment equipment shall be maintained on site. 

NOTE: ''Swamp mats" is a generic term used to describe structures that distribute equipment 
weight to prevent wetland damage while facilitating passage and providing work platforms for 
worlters and equipment. They are comprised of sheets or mats made from a variety of materials in 
various sizes, and they include large timbers bolted or cabled together (timber mats). Corduroy 
roads, which are not considered to be swamp mats, are cut trees and/or saplings with the crowns and 
branches removed, and the trunks lined up next to one another. 

18. Temporary Fill. Fill placed into waters of the U.S. (including wetlands) totaling greater than 
or equal to 4,300 SF (15,000 SF if a DEP Tier One Permit is issued) in total area (i.e., the sum of 
permanent and temporary fill aseas) exceeds the Category 1 threshold and may not be discharged 
without written authorization from the Corps. When temporary fill is used (e.g., access roads, 
swamp mats, cofferdams), it shall be stabilized and maintained during construction in such a way as 
to prevent soil eroding into portions of waters of the U.S. where it is not authorized. Swamp or 
timber mats (see Gen.Cond. 17 above) are considered as temporary fill when they are removed 
immediately up011 work completion. The area must be restored in accordance with Gen.Cond. 19. 

Unconfined temporary fill authorized for discharge into flowing water (rivers and streams) shall 
consist only of clean washed stone. 

r Tenlporary fill autl~orized for discharge into wetlands shall be placed on geotextile fabric laid on 
the pre-construction wetland grade. (Swamp and timber mats are excluded from this requirement.) 
Teinporary fill shall be removed as soon as it is no longer needed, and it shall be disposed of at an 
upland site and suitably contained to prevent subsequent erosion into waters of the U.S. 

r Waters of the U.S. where temporary fill was discharged shall be restored (see Gen.Cond. 19). 
No temporary work shall drain a water of the U.S. by providing a conduit for water on or below 
the surface. 

19. Restoration. 
Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must 
be authorized) shall be stabilized with a wetland seed mix containing only plant species native to 
New England. 
The introduction or spread of invasive plant species in disturbed areas shall be controlled. 
In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and 
not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts 
to revegetate the work area, unless otherwise authorized. 
Wetland areas where permanent disturbance is not authorized shall be restored to their original 
condition and elevation, which under no circumstances shall be higher than the pre-construction 
elevation. Original condition means careful protection and/or removal of existing soil and 
vegetation, and replacement back to the original location such that the original soil layering and 
vegetation schemes are approximately the same, unless otherwise authorized. 
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20. Coastal Bank Stabilization. Projects involving construction or reconstructioldmaintenance of 
bank stabilization structures within Corps jurisdiction should be designed to minimize 
enviroilrnental effects, effects to neighboring properties, scour, etc. to the maximum extent 
practicable. For example, vertical bulkheads should only be used in situations where reflected wave 
energy can be tolerated. This generally eliminates bodies of water where the reflected wave energy 
may interfere with or impact on harbors, marinas, or other developed shore areas. A revetment is 
sloped and is typically employed to absorb the direct impact of waves more effectively than a 
vertical seawall. It typically has a less adverse effect on the beach in front of it, abutting properties 
and wildlife. For more inforn~ation, see the Corps Coastal Engineering Manual (supersedes the 
Shore Protection Manual), located at http://chl.erdc.usace.army.rnil. Select "Products/ Services," 
"Publications." Part 5, Chapter 7-8, a(2)c is pai+ticularly relevant. 

21. Sedimentation and Erosion Control. Adequate sedimentation and erosion control management 
measures, practices and devices, such as phased construction, vegetated filter strips, geotextile silt 
fences, hay bales or other devices, shall be installed and properly maintained to reduce erosion and 
retain sediment on-site during and after construction. They shall be capable of preventing erosion, 
of collecting sediment, suspended and floating materials, and of filtering fine sediment. These 
devices must be removed in a timely manner upon completion of work, but not until the disturbed 
areas have been stabilized. The sediment collected by these devices shall be removed and placed at 
an upland location in a manner that will prevent its later erosion into a waterway or wetland. All 
exposed soil and other fills shall be permanently stabilized at the earliest practicable date. 

22. Waterway Crossings. 
(a) All temporary and permanent crossings of waterbodies (waterways and wetlands) shall be 
suitably culverted, bridged, or otherwise designed to withstand and to prevent the restriction of high 
flows, to maintain existing low flows, and to not obstruct the movement of aquatic life indigenous to 
the waterbody beyond the actual duration of construction. (NOTE: Areas of fill and/or cofferdams 
must be included in total waterwaylwetlands impacts to determine applicability of this PGP). 
(b) Aquatic Life Movements. No activity may substantially disrupt the necessary life-cycle 
movements of those species of aquatic life indigenous to the waterbody, including those species that 
normally migrate through the area, unless the activity's primary purpose is to impound water. For 
new permanent crossings, open bottom arches, bridge spans or embedded culverts are generally 
preferred over traditional culverts and should be installed when practicable. Coordination with the 
Corps is recommended for Category 1 projects when site constraints (e.g., placing footings) may 
render open bottom arches, bridge spans or embedded culverts impractical. In these cases, well- 
designed culverts may actually perform better. Culverts shall be illstalled with their inverts 
embedded below existing streambed grade to avoid "hanging" and associated impediments to fish 
passage. The "Design of Road Culverts for Fish Passage" provides design guidance and is available 
at www.nae.usace.arm~.n~il, "Regulatory/Permitting," "Other." 
(c) Culverts at waterbody crossillgs shall be installed in such a manner as to preserve hydraulic 
connectivity, at its present level, between the wetlands on either side of the road. The permittee 
shall take necessary measures to correct wetland damage due to lack of hydraulic connectivity. 
(d) Culverts and bridges shall span the waterway a minimum of 1.2 times the bankfull width in 
probable fish bearing waterways to qualify as a Category 1 non-reporting activity. See "Design of 
Road Culverts for Fish Passage," referenced in (b) above, for information on banltf~~ll width. 
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(e) Projects using slip lining (retrofitting an existing culvert by inserting a smaller diameter pipe), 
plastic pipes, and High Density Polyethylene Pipes (HDPP) are not allowed as non-reporting 
Category 1 activities, either as new work or maintenance activities. 
(f) Waterbody crossings shall be culverted to at least municipal or State standards. The Maine 
DEP's stream crossing standards are at 06-096, Chapter 305: Permit by Rule, Section 10. Stream 
crossings (bridges, culverts and fords). 
(g) Waterway crossings proposed by the Maine Dept. of Transportation should conform to the 
MDOT Fish Passage Policy and Design Guides. 
(h) Construction equipment shall not cross streams without the use of temporary bridges, culverts, 
or cofferdan~s. 
(i) For projects that otherwise meet the terms of Category 1, in-stream construction work shall be 
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to be 
conducted during that time period are ineligible for Category 1 and shall be screened pursuant to 
Category 2, regardless of the waterway and wetland fill andlor impact area. 

23. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of the 
U.S. authorized under this PGP shall be consistent with applicable water quality standards, effluent 
limitations, standards of performance, prohibitions, and pretreatment standards and management 
practices established pursuant to the CWA (33 USC 1251) and applicable State and local laws. If 
applicable water quality standards, limitations, etc., are revised or modified during the term of this 
PGP, the authorized work shall be modified to conform with these standards within six months of 
the effective date of such revision or modification, or within a longer period of time deemed 
reaso~lable by the District Engineer in consultation with the Regional Administrator of the EPA. 
Applicants may presume that State water quality standards are met with the issuance of a LURC or 
DEP NRPA permit. 

24. Spawning Areas. Discharges of dredged or fill material, and/or suspended sediment producing 
activities in fish and shellfish spawning or nursery areas and amphibian and waterfowl breeding areas 
during spawning or breeding seasons shall be avoided. During all times of year, impacts to these 
areas shall be avoided or minimized to the maximuin extent practicable. 

25. Storage of Seasonal Structures. Coastal structures, such as pier sections and floats, that are 
removed from the waterway for a portion of the year (often referred to as seasonal structures) shall be 
stored in an upland location located above mean high water (MHW) and not in tidal wetlands. These 
seasonal structures may be stored on the fixed, pile-supported portion of the structure that is seaward 
of MHW. This is intended to prevent structures from being stored on the marsh substrate and the 
substrate seaward of MHW. Seasonal storage of structures in navigable waters, e.g., in a protected 
cove on a mooring, requires Corps and local harbormaster approval. 

26. Environmental Functions and Values. The permittee shall make every reasonable effort to 
carry out the construction or operation of the work authorized herein in a manner so as to maintain 
as much as is practicable, and minimize any adverse impacts on existing fish, wildlife, and natural 
environmental functions and values. 

27. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal 
pools referenced in Appendix A - Definitions of Categories, shall be minimized to the maximum 
extent possible. 
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Procedural Conditions 
28. Cranberry Development Projects. For cranberry development projects authorized under the 
PGP, the following conditions apply: 

If a cranberry bog is abandoned for any reason, the area must be allowed to revert to natural 
wetlands unless an Individual Permit is obtained from the Corps allowing the discharge of fill for 
an alternate use. 
No stream diversion shall be allowed under this permit. 
No impoundment of perennial streams shall be allowed under this permit. 
The project shall be designed and constructed to not cause flood damage on adjacent properties. 

29. Inspections. The permittee shall allow the District Engineer (DE) or his authorized 
representative(s) to make periodic inspections at any time deemed necessary in order to ensure that 
the work is being performed in accordance with the terms and conditions of this permit. The DE 
may also require post-construction engineering drawings for completed work and post-dredging 
survey drawings for any dredging work. 

30. Work Start Notification Form and Compliance Certification. Every permittee who receives 
a written Category 1 or 2 PGP autl~orization from the Corps must submit a 1) Worlt Start 
Notification Form (WSNF) two weelts before work commencement, and 2) signed Compliance 
Certification Form within one month following the conlpletion of the authorized work and any 
required mitigation (but not mitigation monitoring, which requires separate submittals). The Corps 
will forwasd the blank WSNF and Compliance Certification Form with the authorization letter. The 
Compliance Cei-tification Form will include: (a) a statement that the authorized work was done in 
accordance with the Corps authorization, including any general or specific conditions; (b) a 
statement that any required mitigation was completed in accordance with the permit conditions; and 
(c) the signature of the permittee certifying the completion of the work and mitigation. 

31. Maintenance. The permittee shall maintain the work or structures authorized herein in good 
condition and in conformance with the terms and conditions of this permit. This does not include 
maintenance of dredging projects. Maintenance dredging is subject to the review thresholds in 
Appendix A and/or any conditions included in a written Corps authorization. Maintenance 
dredging includes only those areas and depths previously authorized and dredged. Some 
maintenance activities may not be subject to regulation under Section 404 in accordance with 33 
CFR 323.4(a)(2). 

32. Property Rights. This permit does not convey any property rights, either in real estate or 
material, or any exclusive privileges, nor does it authorize any injury to property or invasion of 
rights or any infringement of Federal, State, or local laws or regulations. If property associated with 
work authorized by the PGP is sold, the PGP a~~thorization is autolnatically transferred to the new 
property owner. The new property owner should provide this information to the Corps 
in writing. No aclmowledgement from the Corps is necessary. 

33. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or 
revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7. Any such 
action shall not be the basis for any claim for damages against the United States. 
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34. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this 
permit, shall restore the wetland or waterway to its former condition without expense to the United 
States and as directed by the Secretary of the Army or his authorized representative. If the permittee 
fails to colnply with such a directive, the Secretary or his designee may restore the wetland or waterway 
to its former condition, by contract or otherwise, and recover the cost from the permittee. 

35. Special Conditions. The Corps, independently or at the request of the Federal resource 
agencies, inay impose other special conditions on a project authorized pursuant to this general 
permit that are determined necessary to minimize adverse environmental effects or based on any 
other factor of the public interest. Failure to con~ply with all conditions of the a~lthorization, 
including special conditions, will constitute a permit violation and may subject the permittee to 
criminal, civil, or administrative penalties or restoration. 

36. False or Incomplete Information. If the Corps makes a determination regarding the eligibility 
of a project under this permit and subsequently discovers that it has relied on false, incomplete, or 
inaccurate information provided by the permittee, the permit shall not be valid and the goveriunent 
may institute appropriate legal proceedings. 

37. Abandonment. If the permittee decides to abandon the activity authorized under this general 
permit, unless such abandonment is merely the transfer of property to a third party, helshe must 
restore the area to the satisfaction of the District Engineer. 

Duration of AuthorizationlGrandfathering: 
38. Duration of Authorization. This PGP expires five years from the effective date listed at the top 
of Page 1. Activities a~~thorized under Category 1 of this PGP that have commenced (i.e., are under 
construction) or are under contract to commence in reliance upon this PGP's authorization will 
remain authorized provided the activity is completed within 12 months of the PGP's expiration date. 
Activities authorized under Category 2 of this PGP will remain authorized in accordance with the 
project-specific date that the Corps provides to the permittee in the PGP authorization letter, unless: 
(a) The PGP is either modified or revolted, or 
(b) Discretionary authority has been exercised on a case-by-case basis to modify, suspend, or 
revolte the authorization in accordance with 33 CFR 325.2 (e)(2). 

39. Previously Authorized Activities. 
(a) Activities conlpleted under the authorizations of past PGPs that were in effect at the time the 
activity was completed will continue to be authorized by those PGPs. 
(b) Colnpleted projects that have received written verification or approval from the Corps, based on 
applications made to the Corps prior to issuance of this PGP or the previous nationwide permits, 
regioilal general permits, or letters of permission shall remain authorized as specified in each 
authorization. 
(c) Activities authorized pursuant to 33 CFR Part 330.3 ("Activities occurring before certain dates") 
are not affected by this PGP. 
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VI. CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT: 

1. FEDERAL 
U S. Army Corps o f  Enginee1.s 
Maine Project Office 
675 Western Avenue #3 
Manchester, Maine 043 5 1 
(207) 623-8367 
(207) 623-8206 (fax) 

Federal Endangered Species 
U.S. Fish and Wildlife Service 
Maine Field Office 
1 168 Main Street 
Old Town, Maine 04468 
(207) 827-5938 
207-827-6099 (fax) 

Wild and Scenic Rivers 
National Park Service 
North Atlantic Region 
15 State Street 
Boston, Massachusetts 021 09 
(6 17) 223-5203 

Federal Endangered Species & Essential 
Fish Habitat 
National Marine Fisheries Service 
One Blackburn Drive 
Gloucester, Massachusetts 0 1939 
(978) 281-9102 
(978) 281-9301 (fax) 

Bridge Permits 
Commander (obr) 
First Coast Guard District 
One South Street - Battery Bldg 
New Yorlc, New Yorlc 10004 
(2 12) 668-702 1 

2. STATE OF MAINE 
Maine Department of Environlnental Protection 
(For Slate Perlnits & Water Otiality Certifications) 
Division of Land Resource Regulation Southern Maine Regional Office 
Bureau of Land and Water Quality 3 12 Canco Road 
17 State House Station Portland, Maine 04 1 03 
Augusta, Maine 04333 (201) 822-6300 
(207) 287-2 1 1 1 

Eastern Maine Regional Office 
106 Hogan Road 
Bangor, Maine 04401 
(207) 941-4570 

Northern Maine Regional Office 
1235 Central Drive - Skyway Park 
Presque Isle, Maine 04769 
(207) 764-0477 

Maine Land Use Regulation Conzmission (LURC) 
lcall(800) 452-871 1 for appropriate LURC office1 
22 State House Station 45 Radar Road 
Augusta, ME 04333-0022 Ashland, ME 04732-3600 
(207) 287-263 1 (207) 435-7963 
(207) 287-7439 (fax) (207) 435-7 184 (fax) 
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Lakeview Drive 
P.O. Box 1 107 
Greenville, ME 0444 1 
(207) 695-2466 
(207) 695-2380 (fax) 

(For CZM Deternzinations) 
State Planning Office 
Coastal Program 
184 State Street 
State FIouse Station 38 
Augusta, Maine 04333 
(207) 287- 1009 

(For. S~.lblnerged Lands Leases) 
Maine Department of Conservation 
Bureau of Parlts and Lands 
22 State House Station 
Augusta, Maine 043 3 3 
(207) 287-306 1 

3. HISTORIC PROPERTIES 
Maine Hisloric Presenjation Comnzission 
State House Station 65 
Augusta, Maine 04333-0065 
(207) 287-21 32 
(207) 287-2335 (fax) 

Aroostook Band o f  Micmacs 
Attn: Mr. Willianls Phillips, Chief 
7 Northern Road 
Presque Isle, Maine 04769 
(207) 764- 1972 
(207) 764-7667 (fax) 

Hoz/lton Bnnd o f  Maliseet Indians 
Attn: Tribal Chief 
88 Bell Road 
Littleton, Maine 04730 
(207) 532-4273, ~21.5  
(207) 532-2660 (fax) 

19 1 Main Street 
East Millinocltet, ME 04430 
(207) 746-2244 
(207) 746-2243 

(For Aquaculture Leases) 
Maine Department of Marine Resources 
P.O. Box 8 
West Boothbay Harbor, Maine 04575 
(207) 633-9500 

Passamaqt~oddv Tribe o f  Indians 
Pleasant Point Reservation 
Attn: Tribal Council 
P.O. Box 343 
Perry, Maine 04667 
(207) 853-2600 
(207) 853-6039 Gfax) 

Passamaquoddv Tribe o f  Indians 
Indian Township Reservation 
Attn: Donald Soctoinah, THPO 
P.O. Box 301 
Princeton, Maine 04668 
(207) 796-2301 
(207) 796-5256 (fax) 

Penobscot Indian Nation 
Indian Island Reservation 
Attn: Ms. Bonnie Newsoin, THPO 
12 Wabanaki Way 
Indian Island, Maine 04468 
(207) 8 17-747 1 
(207) 8 17-7450 (fax) 
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4. ORGANIZATIONAL WEBSITES: 

Ariny Corps of Engineers www.nae.usace.armv.n~il (click "Regulatory/Permitting") 
Corps of Engineers Headquarters www.usace.asn~y.niil (click "Services for the Public") 
Environmental Protection Agency www.e~a.~ov/owow/wetlands/ 
National Marine Fisheries Service www.nmfs.noaa.gov 
U.S. Fish and Wildlife Service www. fws.gov 
National Park Service www.nps.gov/rivers/index.ht~nl 
State of Maine www.~naine. gov 
State of Maine -Aquaculture Guidelines www.maine.~ov/dmr/a~uaculture/i~~dex.htm 
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PGP 
WORK-START  NOTIFICATION  FORM 

(Minimum Notice: Two weeks before work begins) 
 

      *************************************************************************** 
      *  MAIL TO:  U.S. Army Corps of Engineers, New England District *     
      *                   Policy Analysis/Technical Support Branch * 
 * Regulatory Division                                                                  * 
      *                   696 Virginia Road                                                        * 
      *                   Concord, Massachusetts 01742-2751                         * 
      *************************************************************************** 
 
Corps of Engineers Permit No. NAE-2008-00154 was issued to MAINE DEPARTMENT OF 
TRANSPORATION.  This work is located in wetlands tributary to the Aroostook River in 
Caribou, Maine.  The permit authorized the permittee to impact 1.66 acres of wetlands and 
stream bed  to construct the 2.95-mile Caribou Connector (MDOT PIN 6462.30) in two 
Segments. 
 
The people (e.g., contractor) listed below will do the work for Segment 1 of the project 
(Station 4438+00 -4435+00) , and they understand the permit's conditions and limitations. 
 
PLEASE PRINT OR TYPE 
 
Name of Person/Firm:         

Business Address:                

           

           

            

Telephone Numbers: (        )                       (        )                       

Proposed Work Dates:  Start:   Finish:                        

Permittee’s Signature:   Date:      

Printed Name:     Title:      

 
****************************************************************************** 

FOR USE BY THE CORPS OF ENGINEERS 
 
PM:        Submittals Required:       
 
Inspection Recommendation:          
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(Minimum Notice: Permittee must sign and return notification 

within one month of the completion of work.) 
 

 
COMPLIANCE CERTIFICATION FORM 

 
USACE Project Number:   NAE-2008-00154 MDOT PIN 6462.30 Segment 1 
 
Name of Permittee:   Maine Department of Transportation  
 
Permit Issuance Date:   8-3-2010  
 
 
Please sign this certification and return it to the following address upon completion of the activity 
and any mitigation required by the permit.  You must submit this after the mitigation is complete, 
but not the mitigation monitoring, which requires separate submittals. 
 
      ************************************************************************* 
      *  MAIL TO:  U.S. Army Corps of Engineers, New England District *    
 * Policy Analysis/Technical Support Branch, ATTN: Marie Farese * 
 * Regulatory Division                                                                  * 
      *                   696 Virginia Road                                                        * 
      *                   Concord, Massachusetts 01742-2751                         * 
      ************************************************************************* 
 
Please note that your permitted activity is subject to a compliance inspection by an U.S. Army 
Corps of Engineers representative.  If you fail to comply with this permit you are subject to 
permit suspension, modification, or revocation. 
 
 
I hereby certify that the work authorized by the above referenced permit was completed in 
accordance with the terms and conditions of the above referenced permit, and any 
required mitigation was completed in accordance with the permit conditions. 
 
 
    
Signature of Permittee Date 
 

         
Printed Name Date of Work Completion 
 
Telephone Number   (           )                       
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STATE OF MAINE 

 Department of Environmental Protection  

 
 
 
 
JOHN ELIAS BALDACCI      David P. Littell 
GOVERNOR        COMMISSIONER 
 

August, 2010 
 
Maine Department of Transportation 
16 State House Station 
Augusta, Maine 04333 
 
RE: Natural Resources Protection Act Application, Caribou, # L-24945-TG-A-N  
 
Dear  applicant: 
 
Please find enclosed a signed copy of your Department of Environmental Protection land use permit. You 
will note that the permit includes a description of your project, findings of fact that relate to the approval 
criteria the Department used in evaluating your project, and conditions that are based on those findings 
and the particulars of your project.   Please take several moments to read your permit carefully, paying 
particular attention to the conditions of the approval.  The Department reviews every application 
thoroughly and strives to formulate reasonable conditions of approval within the context of the 
Department’s environmental laws.  You will also find attached some materials that describe the 
Department’s appeal procedures for your information. 
 
If you have any questions about the permit or thoughts on how the Department processed this application 
please get in touch with me directly.   I can be reached at 446-1216 or at Jessica.Damon@maine.gov. 
 
Yours sincerely, 

 
Jessica M. Damon, Project Manager 
Division of Land Resource Regulation 
Bureau of Land & Water Quality 
 
pc: File 
 
 
 
 
 
 
 

AUGUSTA    
17 STATE HOUSE STATION BANGOR PORTLAND PRESQUE ISLE 
AUGUSTA, MAINE04333-0017 106 HOGAN ROAD 312 CANCO ROAD 1235 CENTRAL DRIVE, SKYWAY PARK 
(207) 287-7688 FAX: (207) 287-7826 BANGOR ME  04401 PORTLAND, MAINE 04103 PRESQUE ISLE, MAINE 04769-2094 
RAY BLDG., HOSPITAL ST   (207-941-4570 FAX 207-941-4584  (207) 822-6300 FAX: (207) 822-6303   (207) 764-0477 FAX: (207) 764-3143 
    
WEB SITE: WWW.MAINE.GOV/DEP    
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STATE OF MAINE 

DEPARTMENT OF ENVIRONMENTAL PROTECTION 
17 STATE HOUSE STATION 

AUGUSTA, ME 04333 

 

 
DEPARTMENT ORDER 

 
IN THE MATTER OF 

 
 
MAINE DEPARTMENT OF TRANSPORTATION ) NATURAL RESOURCES PROTECTION 
Caribou, Aroostook County ) FRESHWATER WETLAND IMPACT 
BYPASS ) WATER QUALITY CERTIFICATION 
L-24945-TG-A-N (approval) ) FINDINGS OF FACT AND ORDER 
 
 
Pursuant to the provisions of 38 M.R.S.A. Sections 480-A et seq. and Section 401 of the Federal Water 
Pollution Control Act, the Department of Environmental Protection has considered the application of 
MAINE DEPARTMENT OF TRANSPORTATION with the supportive data, agency review comments, 
and other related materials on file and FINDS THE FOLLOWING FACTS: 
 
1. PROJECT DESCRIPTION: 

 
A. Summary:   The applicant is proposing to construct a 2.95 mile highway alignment 
around the town of Caribou.  The project is proposed to improve traffic safety and traffic flow in 
downtown Caribou.  The connector will start at Route 161 and continue west toward Route 1, 
where it will bridge over Route 1 and ultimately connect with Route 1/89 at a point further south 
as shown on a plan entitled “Location Map” submitted by the applicant.  The proposed connector 
will be a two lane roadway with 12-foot wide travel lanes and eight-foot wide shoulders.   
 
The project is broken down into two segments, one of which the applicant will design and a 
second segment that will go out to a contractor to design/build.  The connector includes 
approximately 72,468 square feet of freshwater wetland impacts.  The majority of the wetland 
impacts are located in the second segment of the proposed project (1,000 square feet of impact 
are proposed in the first segment).  The proposed wetland impacts are an estimate that will most 
likely go down when the project is actually designed with incorporated measures to minimize 
impacts to wetlands that the applicant is requiring all prospective contractors to follow.  The 
connector will also cross Longfellow Brook with a bridge span of at least 1.2 times the bankfull 
width.  The project site is located in the town of Caribou. 
 
B.  Current Use of the Site:  The proposed connector site consists primarily of farmlands and 
undeveloped forest. 
   

2. EXISTING SCENIC, AESTHETIC, RECREATIONAL OR NAVIGATIONAL USES: 
 
In accordance with Chapter 315, Assessing and Mitigating Impacts to Scenic and Aesthetic Uses, 
the applicant submitted a copy of the Department's Visual Evaluation Field Survey Checklist as 
Appendix A to the application along with a description of the property and the proposed project.  
The applicant also submitted several photographs of the proposed project site including an aerial 
photo of the site.  Department staff visited the project site on November 2, 2006.   
 
The proposed project is located primarily in farmlands and undeveloped forests which in general 
are not scenic resources visited by the general public.  The applicant has designed the road 245
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alignment so that it minimizes impacts to the downtown area of Caribou.  The proposed 
alignment also had the fewest acres of wetland and farmland impact.  This alignment also resulted 
in the fewest structure takings.   
 
The proposed project was evaluated using the Department’s Visual Impact Assessment Matrix 
and was found to have an acceptable potential visual impact rating.  Based on the information 
submitted in the application, the visual impact rating and the site visit, the Department determined 
that the location and scale of the proposed activity is compatible with the existing visual quality 
and landscape characteristics found within the viewshed of the scenic resource in the project area.   
 
The Department did not identify any issues involving existing recreational and navigational uses. 
 
The Department finds that the proposed activity will not unreasonably interfere with existing 
scenic, aesthetic, recreational or navigational uses of the protected natural resource. 

 
3. SOIL EROSION: 
 

The applicant will implement the applicant’s Best Management Practices during construction as 
outlined in Exhibit 6 of the application.  The Department finds that the activity will not cause 
unreasonable erosion of soil or sediment nor unreasonably inhibit the natural transfer of soil from 
the terrestrial to the marine or freshwater environment. 

 
4. HABITAT CONSIDERATIONS:  

 
The Maine Department of Inland Fisheries and Wildlife (MDIFW) reviewed the proposed project 
and stated that there are no Essential or Significant Wildlife Habitats at the project site.  A 
MDIFW fisheries biologist also reviewed the project and had no concerns related to fisheries. 
 
The Maine Natural Areas Program reviewed the proposed project and determined that there were 
no rare botanical features that would be disturbed within the project site. 

 
The Department finds that the activity will not unreasonably harm any significant wildlife habitat, 
freshwater wetland plant habitat, threatened or endangered plant habitat, aquatic or adjacent 
upland habitat, travel corridor, freshwater, estuarine or marine fisheries or other aquatic life. 

 
5. WATER QUALITY CONSIDERATIONS:  

 
The Department does not anticipate that the proposed project will violate any state water quality 
law, including those governing the classification of the State’s waters.  

 
6. WETLANDS AND WATERBODIES PROTECTION RULES: 
 

The applicant proposes to alter approximately 72,468 square feet of freshwater wetland to 
construct a bypass roadway around the downtown area of Caribou. 
 
The Department’s Wetlands and Waterbodies Protection Rules, Chapter 310, require that the 
applicant meet the following standards: 
 
A. Avoidance.  No activity may be permitted if there is a practicable alternative to the 
project that would be less damaging to the environment.  Each application for a Natural 
Resources Protection Act permit must provide an analysis of alternatives in order to demonstrate 
that a practicable alternative does not exist.  The applicant submitted an alternatives analysis for 
the proposed project completed by the Maine Department of Transportation and dated April 26, 
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2010.  The project is proposed to improve traffic safety and traffic flow in downtown Caribou. 
The applicant looked at a no action alternative as well as six different alignment options for the 
proposed connector.  The applicant chose the proposed alternative because it minimized impacts 
to wetlands and to the commercial/business district.  The proposed alignment satisfies the purpose 
and need of the project and results in the fewest acres of wetland and farmland impacts as 
compared to the five other alignment options as shown in Table 3-1 submitted in the application.   
 
B. Minimal Alteration.  The amount of wetland to be altered must be kept to the minimum 
amount necessary for meeting the overall purpose of the project.  The applicant chose the 
proposed alignment for the project because it will impact the least amount of wetlands.  The 
proposed project will be a design/build project so the applicant is requiring that the contractor 
document efforts of resource impact avoidance and minimization.  The applicant is also requiring 
that contractors apply the following criteria when designing the road through a natural resource 
where prudent and feasible: 
 1)  Reduction of the footprint of the road by means of steepening side slopes to the 
maximum slope allowable for a minor arterial. 
 2)  Reduction of the footprint of the road by means of implementing guardrail spans to 
facilitate the use of yet steeper side slopes. 
 3)  Alteration of the vertical alignment to reduce heights of fill and decrease road footprint. 
 4)  Installation of soil retaining walls above buried structures to minimize the footprint of 
the road. 
 5)  Selection of an appropriate stream crossing structure (1.2 times bankfull width based on 
the widest part of the stream where crossed, aligned with the natural course of the stream and 
with a natural bottom) at all new stream crossings (Longfellow Brook). 
 6)  Upsizing of various drainage structures to facilitate small animal passage. 
 
The final design will be subject to review by the Department prior to construction. 
 
C. Compensation.  In accordance with Chapter 310 Section 5(C)(6)(b), compensation is 
required to achieve the goal of no net loss of coastal wetland functions and values.  The proposed 
project will result in approximately 72,468 square feet of impacts to freshwater wetlands (7,351 
square feet scrub shrub; 62,843 square feet forested; 2,274 square feet emergent).  The proposed 
project passes through relatively undisturbed areas and agricultural fields.  Due to the undisturbed 
nature of the wetlands, the major function of the impacted wetlands was determined to be wildlife 
habitat.   
 
To compensate for the proposed wetland alteration, the applicant proposes to assist MDIFW and 
The Nature Conservancy in preserving a large parcel of land along the Mattawamkeag River.  
MDIFW is interested in protecting and expanding the existing Mattawamkeag River Wildlife 
Management Area (WMA).  The parcel in question is approximately 2,400 acres and is located 
approximately four miles east of Kingman in Drew Plantation, and is bounded to the east, west 
and south by land owned by MDIFW known as the Mattawamkeag WMA as shown in “Caribou 
Connector Mitigation Plan Figure 1 Location and Context Map” submitted by the applicant.  The 
parcel is almost entirely within the “Mattawamkeag River Bogs and Fens Beginning with Habitat 
Focus Area”.  These focus areas typically support rare animals, plants and natural communities.  
The parcel includes seven miles of frontage along the Mattawamkeag River, which is designated 
as an Outstanding River Segment.  In addition, it is within the federally–designated Atlantic Gulf 
of Maine Salmon Distinct Population Segment (DPS) and within the designated Critical Habitat 
for the species.  The property also includes a 13-acre pond and two associated streams.  The 
parcel contains approximately 1,200 acres of freshwater wetlands.  The wetlands on the parcel 
provide groundwater discharge, floodflow functions, and wildlife habitat.  The parcel also 
contains four moderate value wading bird and waterfowl habitats that extend south to the 
Mattawamkeag River.  The Mattawamkeag River System WMA is currently 4,043 acres in size.  
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The proposed parcel acquisition will create a preserved parcel of approximately 6,400 acres in 
size.  The applicant is proposing to use approximately 14 acres to meet the compensation 
requirement for this project and intends to apply at a future time to bank the rest of the parcel for 
future mitigation efforts. 
 
The applicant has committed $300,000 towards the acquisition price.  The exact purchase price 
may exceed this amount, in which case The Nature Conservancy and MDIFW are willing to 
contribute funds to cover the difference.  The current proposal is that The Nature Conservancy 
will pre-acquire the parcel from the current owner.  MDIFW and the applicant will then buy the 
parcel once MDIFW funding has been secured.  The title to the property will then be held by the 
State of Maine and managed by MDIFW.  The applicant submitted a draft project agreement and 
draft protective measures for the property.  The applicant will submit a final draft to the 
Department for review prior to execution and a recorded copy will be provided to the Department 
within 60 days of execution.  The applicant must provide evidence that the preservation parcel 
has been purchased by The Nature Conservancy within six months of permit issuance.  The 
applicant must submit evidence that the property has been transferred to MDIFW and has been 
protected in perpetuity within one year of the initial purchase by The Nature Conservancy. 

 
Provided final design plans and documentation for the preservation parcel are submitted as 
outlined above, the Department finds that the applicant has avoided and minimized wetland 
impacts to the greatest extent practicable, and that the proposed project represents the least 
environmentally damaging alternative that meets the overall purpose of the project. 

 
7. OTHER CONSIDERATIONS: 
 

The Department did not identify any other issues involving existing scenic, aesthetic, or 
navigational uses, soil erosion, habitat or fisheries, the natural transfer of soil, natural flow of 
water, water quality, or flooding. 
 
 

BASED on the above findings of fact, and subject to the conditions listed below, the Department makes 
the following conclusions pursuant to 38 M.R.S.A. Sections 480-A et seq. and Section 401 of the Federal 
Water Pollution Control Act: 
 
A. The proposed activity will not unreasonably interfere with existing scenic, aesthetic, recreational, 

or navigational uses. 
 
B. The proposed activity will not cause unreasonable erosion of soil or sediment. 
 
C. The proposed activity will not unreasonably inhibit the natural transfer of soil from the terrestrial 

to the marine or freshwater environment. 
 
D. The proposed activity will not unreasonably harm any significant wildlife habitat, freshwater 

wetland plant habitat, threatened or endangered plant habitat, aquatic or adjacent upland habitat, 
travel corridor, freshwater, estuarine, or marine fisheries or other aquatic life provided that final 
construction plans are submitted to the Department and provided the applicant submits 
documentation related to the preservation parcel as described in Finding 6 

 
E. The proposed activity will not unreasonably interfere with the natural flow of any surface or 

subsurface waters. 
 

F. The proposed activity will not violate any state water quality law including those governing the 
classifications of the State's waters. 
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G. The proposed activity will not unreasonably cause or increase the flooding of the alteration area 

or adjacent properties. 
 
H. The proposed activity is not on or adjacent to a sand dune. 
 
I. The proposed activity is not on an outstanding river segment as noted in Title 38 M.R.S.A. 

Section 480-P. 
 
THEREFORE, the Department APPROVES the above noted application of MAINE DEPARTMENT OF 
TRANSPORTATION to construct the Caribou Bypass as described in Finding 1, SUBJECT TO THE 
ATTACHED CONDITIONS, and all applicable standards and regulations: 
 
1. Standard Conditions of Approval, a copy attached. 
 
2. The applicant shall take all necessary measures to ensure that their activities or those of their 

agents do not result in measurable erosion of soil on the site during the construction of the project 
covered by this approval. 

 
3. Severability.  The invalidity or unenforceability of any provision, or part thereof, of this License shall not 

affect the remainder of the provision or any other provisions.  This License shall be construed and 
enforced in all respects as if such invalid or unenforceable provision or part thereof had been omitted. 

 
4. Prior to the start of construction, the applicant shall submit the final design of the bypass to the 

Department for review. 
 
5. The applicant shall submit a final draft of the project agreement language and protection language 

for the preservation parcel to the Department for review prior to execution and a copy of the 
recorded language will be provided to the Department within 60 days of execution.   

 
6. The applicant shall provide evidence that the preservation parcel has been purchased by The 

Nature Conservancy within six months of permit issuance.  The applicant shall submit evidence 
that the property has been transferred to MDIFW, and that it has been protected in perpetuity 
within one year of the initial purchase by The Nature Conservancy. 

 
THIS APPROVAL DOES NOT CONSTITUTE OR SUBSTITUTE FOR ANY OTHER REQUIRED 
STATE, FEDERAL OR LOCAL APPROVALS NOR DOES IT VERIFY COMPLIANCE WITH ANY 
APPLICABLE SHORELAND ZONING ORDINANCES. 
 
DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 
 
 
 
 
 
PLEASE NOTE THE ATTACHED SHEET FOR GUIDANCE ON APPEAL PROCEDURES… 
jd/l24945an/71869 
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Natural Resource Protection Act (NRPA) 

Standard Conditions 

 

 
THE FOLLOWING STANDARD CONDITIONS SHALL APPLY TO ALL PERMITS GRANTED 
UNDER THE NATURAL RESOURCE PROTECTION ACT, TITLE 38, M.R.S.A. SECTION 480-A 
ET.SEQ. UNLESS OTHERWISE SPECIFICALLY STATED IN THE PERMIT. 
A. Approval of Variations From Plans.  The granting of this permit is dependent upon and limited to 

the proposals and plans contained in the application and supporting documents submitted and 
affirmed to by the applicant.  Any variation from these plans, proposals, and supporting 
documents is subject to review and approval prior to implementation. 

 
B. Compliance With All Applicable Laws.  The applicant shall secure and comply with all applicable 

federal, state, and local licenses, permits, authorizations, conditions, agreements, and orders prior 
to or during construction and operation, as appropriate. 

 
C. Erosion Control.  The applicant shall take all necessary measures to ensure that his activities or 

those of his agents do not result in measurable erosion of soils on the site during the construction 
and operation of the project covered by this Approval. 

 
D. Compliance With Conditions.  Should the project be found, at any time, not to be in compliance 

with any of the Conditions of this Approval, or should the applicant construct or operate this 
development in any way other the specified in the Application or Supporting Documents, as 
modified by the Conditions of this Approval, then the terms of this Approval shall be considered 
to have been violated. 

 
E. Initiation of Activity Within Two Years.  If construction or operation of the activity is not begun 

within two years, this permit shall lapse and the applicant shall reapply to the Board for a new 
permit.  The applicant may not begin construction or operation of the activity until a new permit is 
granted.  Reapplications for permits shall state the reasons why the applicant will be able to begin 
the activity within two years form the granting of a new permit, if so granted.  Reapplications for 
permits may include information submitted in the initial application by reference. 

 
F. Reexamination After Five Years.  If the approved activity is not completed within five years from 

the date of the granting of a permit, the Board may reexamine its permit approval and impose 
additional terms or conditions to respond to significant changes in circumstances which may have 
occurred during the five-year period. 

 
G. No Construction Equipment Below High Water.  No construction equipment used in the 

undertaking of an approved activity is allowed below the mean high water line unless otherwise 
specified by this permit. 

 
H. Permit Included In Contract Bids.  A copy of this permit must be included in or attached to all 

contract bid specifications for the approved activity. 
 
I. Permit Shown To Contractor.  Work done by a contractor pursuant to this permit shall not begin 

before the contractor has been shown by the applicant a copy of this permit. 
Revised (4/92/DEP LW0428 

DEPARTMENT OF ENVIRONMENTAL PROTECTION 
Erosion Control for Homeowners 

Before Construction 
1. If you have hired a contractor, make sure you discuss your permit-by-rule with them.  Talk about what 

measures they plan to take to control erosion.  Everybody involved should understand what the 
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resource is, and where it is located.  Most people can identify the edge of a lake or river.  However, the 
edges of wetlands are often not so obvious.  Your contractor may be the person actually pushing dirt 
around, but you are both responsible for complying with the permit-by-rule. 

 

2. Call around to find where erosion control materials are available.  Chances are your contractor has 
these materials already on hand.  You probably will need silt fence, hay bales, wooden stakes, grass 
seed (or conservation mix), and perhaps filter fabric.  Places to check for these items include farm & 
feed supply stores, garden & lawn suppliers, and landscaping companies.  It is not always easy to find 
hay or straw during late winter and early spring.  It also may be more expensive during those times of 
year.  Plan ahead -- buy a supply early and keep it under a tarp. 

 

3. Before any soil is disturbed, make sure an erosion control barrier has been installed.  The barrier can 
be either a silt fence, a row of staked hay bales, or both.  Use the drawings below as a guide for correct 
installation and placement.  The barrier should be placed as close as possible to the soil-disturbance 
activity. 

 

4. If a contractor is installing the erosion control barrier, double check it as a precaution.  Erosion control 
barriers should be installed "on the contour", meaning at the same level or elevation across the land 
slope, whenever possible.  This keeps stormwater from flowing to the lowest point along the barrier 
where it can build up and overflow or destroy the barrier. 

 

During Construction 
1. Use lots of hay or straw mulch on disturbed soil.  The idea behind mulch is to prevent rain from 

striking the soil directly.  It is the force of raindrops hitting the bare ground that makes the soil begin to 
move downslope with the runoff water, and cause erosion.  More than 90% of erosion is prevented by 
keeping the soil covered. 

 

2. Inspect your erosion control barriers frequently.  This is especially important after a rainfall.  If there is 
muddy water leaving the project site, then your erosion controls are not working as intended.  You or 
your contractor then need to figure out what can be done to prevent more soil from getting past the 
barrier. 

 

3. Keep your erosion control barrier up and maintained until you get a good and healthy growth of grass 
and the area is permanently stabilized. 
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DEP INFORMATION SHEET 
Appealing a Commissioner’s Licensing Decision
 

Dated: May 2004    Contact: (207) 287-2811 
 

SUMMARY 
 
There are two methods available to an aggrieved person seeking to appeal a licensing decision made by the 
Department of Environmental Protection’s (DEP) Commissioner: (1) in an administrative process before the Board 
of Environmental Protection (Board); or (2) in a judicial process before Maine’s Superior Court. This 
INFORMATION SHEET, in conjunction with consulting statutory and regulatory provisions referred to herein, can 
help aggrieved persons with understanding their rights and obligations in filing an administrative or judicial appeal. 
 
I. ADMINISTRATIVE APPEALS TO THE BOARD 

 
LEGAL REFERENCES 
  
DEP’s General Laws, 38 M.R.S.A. § 341-D(4), and its Rules Concerning the Processing of Applications 
and Other Administrative Matters (Chapter 2), 06-096 CMR 2.24 (April 1, 2003). 
 
HOW LONG YOU HAVE TO SUBMIT AN APPEAL TO THE BOARD 
 
The Board must receive a written notice of appeal within 30 calendar days of the date on which the 
Commissioner's decision was filed with the Board. Appeals filed after 30 calendar days will be rejected. 
 
HOW TO SUBMIT AN APPEAL TO THE BOARD 
 
Signed original appeal documents must be sent to: Chair, Board of Environmental Protection, c/o 
Department of Environmental Protection, 17 State House Station, Augusta, ME 04333-0017; faxes are 
acceptable for purposes of meeting the deadline when followed by receipt of mailed original documents 
within five (5) working days. Receipt on a particular day must be by 5:00 PM at DEP’s offices in Augusta; 
materials received after 5:00 PM are not considered received until the following day. The person appealing 
a licensing decision must also send the DEP’s Commissioner and the applicant a copy of the documents. All 
the information listed in the next section must be submitted at the time the appeal is filed. Only the 
extraordinary circumstances described at the end of that section will justify evidence not in the DEP’s 
record at the time of decision being added to the record for consideration by the Board as part of an appeal. 
 
WHAT YOUR APPEAL PAPERWORK MUST CONTAIN 
 
The materials constituting an appeal must contain the following information at the time submitted: 
 
1. Aggrieved Status. Standing to maintain an appeal requires the appellant to show they are particularly 
injured by the Commissioner’s decision. 
 
2. The findings, conclusions or conditions objected to or believed to be in error. Specific references and 
facts regarding the appellant’s issues with the decision must be provided in the notice of appeal. 
 
3. The basis of the objections or challenge. If possible, specific regulations, statutes or other facts should be 
referenced. This may include citing omissions of relevant requirements, and errors believed to have been 
made in interpretations, conclusions, and relevant requirements. 
 
4. The remedy sought. This can range from reversal of the Commissioner's decision on the license or permit 
to changes in specific permit conditions. 
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5. All the matters to be contested. The Board will limit its consideration to those arguments specifically 
raised in the written notice of appeal. 
 
6. Request for hearing. The Board will hear presentations on appeals at its regularly scheduled meetings, 
unless a public hearing is requested and granted. A request for public hearing on an appeal must be filed as 
part of the notice of appeal. 
 
7. New or additional evidence to be offered. The Board may allow new or additional evidence as part of an 
appeal only when the person seeking to add information to the record can show due diligence in bringing 
the evidence to the DEP’s attention at the earliest possible time in the licensing process or show that the 
evidence itself is newly discovered and could not have been presented earlier in the process.  Specific 
requirements for additional evidence are found in Chapter 2, Section 24(B)(5) 
 
OTHER CONSIDERATIONS IN APPEALING A DECISION TO THE BOARD 
 
1. Be familiar with all relevant material in the DEP record. A license file is public information made easily 
accessible by DEP. Upon request, the DEP will make the material available during normal working hours, 
provide space to review the file, and provide opportunity for photocopying materials. 
There is a charge for copies or copying services. 
 
2. Be familiar with the regulations and laws under which the application was processed, and the procedural 
rules governing your appeal. DEP staff will provide this information on request and answer questions 
regarding applicable requirements. 
 
3. The filing of an appeal does not operate as a stay to any decision. An applicant proceeding with a project 
pending the outcome of an appeal runs the risk of the decision being reversed or modified as a result of the 
appeal. 
 
WHAT TO EXPECT ONCE YOU FILE A TIMELY APPEAL WITH THE BOARD 
The Board will formally acknowledge initiation of the appeals procedure, including the name of the DEP 
project manager assigned to the specific appeal, within 15 days of receiving a timely filing. The notice of 
appeal, all materials accepted by the Board Chair as additional evidence, and any materials submitted in 
response to the appeal will be sent to Board members along with a briefing and recommendation from DEP 
staff. Parties filing appeals and interested persons are notified in advance of the final date set for Board 
consideration of an appeal or request for public hearing. With or without holding a public hearing, the 
Board may affirm, amend, or reverse a Commissioner decision. The Board will notify parties to an appeal 
and interested persons of its decision. 
 

II APPEALS TO MAINE SUPERIOR COURT 
 
Maine law allows aggrieved persons to appeal final Commissioner licensing decisions to Maine’s Superior 
Court, see 38 M.R.S.A. § 346(1); 06-096 CMR 2.26; 5 M.R.S.A. § 11001; & MRCivP 80C. Parties to the 
licensing decision must file a petition for review within 30 days after receipt of notice of the 
Commissioner’s written decision. A petition for review by any other person aggrieved must be filed within 
40-days from the date the written decision is rendered. The laws cited in this paragraph and other legal 
procedures govern the contents and processing of a Superior Court appeal. 
 

ADDITIONAL INFORMATION: If you have questions or need additional information on the appeal process, 
contact the DEP’s Director of Procedures and Enforcement at (207) 287-2811. 
 

Note: The DEP provides this INFORMATION SHEET for general guidance only; it is not intended for use 
as a legal reference. Maine law governs an appellant’s rights. 
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