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FEDERAL PROJECT



Effective January 20, 2010
Supersedes December 1, 2008

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
and f) any other certifications or Bid requirements listed in the Bid Documents as due
by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™
webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c¢) any other certifications or

Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items.
4. Include a Bid Guaranty. Acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors.

5. Ifapaper Bid is to be sent, Federal Express overnight delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
6. Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

(98]

IN ADDITION, FOR FEDERAL AID PROJECTS:

7. Complete the DBE Proposed Utilization form in the proper amounts, and submit with your
bid on bid opening day. If you are submitting your bid electronically, you must FAX your
DBE Utilization Form to (207) 624-3431.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or Mike Babb at the MDOT Contracts
mailbox at: MDOT.contracts@maine.gov. Each bid package will require a separate
request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Larry Childs at
Larry.Childs@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder must submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form must be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at
www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php



http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php

INSTRUCTIONS FOR PREPARING THE
CONTRACTOR’S DISADVANTAGED BUSINESS
ENTERPRISE UTILIZATION PLAN

The Contractor Shall:

1. Submit a completed Contractor’s Disadvantaged Business
Enterprise Utilization Plan with your bid on the Bid day.

2. Extend equal opportunity to MDOT certified DBE firms (as
listed in MDOT’s DBE Directory of Certified Businesses) in the

selection and utilization of Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the form, and
that person(s) telephone and fax number.

Provide total Bid price, Federal Project Identification Number, and
location of the Project work.

In the columns, name each DBE firm to be used, provide the Unit or Item
cost of the Work/Product to be provided by the DBE firm, give a brief
description of the Work, and the dollar value of the Work.

If no DBE firm is to be utilized, the Contractor must document the
reason(s) why no DBE firms are being used. Specific supporting evidence
of good faith efforts taken by Contractors to solicit DBE Bidders must be
attached. This evidence, as a minimum, includes phone logs, e-mail
and/or mail DBE solicitation records, and the documented results of these
solicitations.



NOTICE

Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR Part 26,
the Maine Department of Transportation has established a DBE Program for
disadvantaged business participation in the federal-aid construction program;
MaineDOT contracts covered by the program include consulting, construction,
supplies, manufacturing, and service contracts.

For FFY 2010 (October 1, 2009 through September 30, 2010), MaineDOT has
established a DBE participation goal of 5.8% to be achieved through race/gender
neutral means.

Interested parties may view MaineDOT’s DBE goal setting methodology for the
next 45 days during normal business hours (8-4, M-F) at the Maine Department of
Transportation, Civil Rights Office, 16 State House Station, Augusta ME 04333-
0016. Appointments may be scheduled by telephone at (207) 624-3066. The goal
setting methodology is also available for viewing on the MaineDOT website:
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php.

Public comment will be accepted for 45 days following the last date of publication.
The public comment period will be complete on September 16", 2009. The goal will
be submitted for approval to the FHWA on August 1%, 2009. Updated goal will be
submitted to FHWA, if necessary, based on public comment.

Comments on the goal will be accepted, in writing, for 45 days from the date of this
notice. Written comments should be addressed to Jackie LaPerriere, Maine
Department of Transportation, Civil Rights Office, 16 State House Station, Augusta,
Maine 04333-0016 or by e-mail at: jackie.laperriere@maine.gov.

Several interested stakeholders will be notified directly by e-mail of the goal
publication, including Maine Small Business Administration, Associated General
Contractors, and ACEC, and Maine DBEs.


http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
mailto:jackie.laperriere@maine.gov

Original Submission Page  of

Revision #

MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor: Telephone: Ext.
Contact Person: Fax:
E-mail:
BID PRICE: $ BID DATE: / /
FEDERAL PROJECT PIN # PROJECT LOCATION:

TOTAL DBE % PARTICIPATION FOR THIS SUBMISSION
W |D Non Firm Name Unit/lItem Cost | Unit # | Description of Actual $
B B DBE Work & Item Value
Ee | Ee Number

Total »

Contractors must make a good faith effort to include Certified DBE firms in all aspects of the project. If
no DBE firms are to be part of this project, a detailed explanation is required. Attach supporting evidence to
the maximum participation of DBESs on this project. This is a requirement. This evidence must include name of

firm(s) contacted, date contacted, and outcome of solicitation.

Equal Opportunity Use:

Formreceived: / /  Verified by:

Accepted Rejected

cc: [0 Contracts [ Other

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 1/08



http://www.maine.gov/mdot

THE
MAINE DEPARTMENT
OF TRANSPORTATION

where

Maine Department of Transportation
Civil Rights Office

Directory of Certified Disadvantaged
Business Enterprises

Listing can be found at:
www.maine.gov/mdot/disadvantaged-
business-enterprises/dbe-home.php

For additional information and guidance
contact: Civil Rights Office at (207) 624-3066


http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php
http://www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php

September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/vendorinfo/vss.htm




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper
“Bids for Portland North — Track & Drainage Improvements in the City of Brunswick” will be received from
contractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on September 22, 2010 and at that time and place publicly opened and read. Bids will be accepted
from all bidders. The lowest responsive bidder must have completed, or successfully complete, a Highway or Rail
prequalification, or project specific prequalification to be considered for the award of this contract. We now accept
electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to be
accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the
original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening.
Until further netice, dual bids (onme paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: PIN 15236.00

Location: In Cumberland County, project is located in Brunswick on the rail line from Maine Street to the area
referred to as Deep Cut an Pan Am’s main line track.

Outline of Work: The Work includes the rehabilitation of the railroad track structure, drainage improvements to
include new base and sub-base material, crossing reconstruction and other incidental work outlined in the bid
documents.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at http:/www.maine.gov/mdot/contractor-consultant-information/contractor_cons.php contains a copy of the
schedule of items, Plan Holders List, written portions of bid amendments (not drawings}, and bid results. For Project-
specific information fax all questions to Project Manager Paul Pottle at (207)624-3431. Questions received after
12:00 noon of Monday prior to bid date will not be answered. Bidders shall not contact any other Departmental staff
for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained.
Hearing impaired persons may call the Telecommunication Device for the Deaf at 888-516-9364,

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207) 624-3536 between the
hours of 8:00 a.m. to 4:30 p.m. Full size plans $88.00 ($94.00 by mail). Half size plans $44.00 ($49.00 by mail), Bid
Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $100,000,00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].

Standard Detail updates can be found at hitp://www.maine. gov/mdot/contractor-consultant-
information/contractor_cons.php

The right is hereby reserved to the Maine DOT to reject any or all bids. —
s ,. ~———
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NOTICE

All bids for Federal Projects opened after December
1, 2008 MUST be accompanied by the DBE
Proposed Utilization form. If you are submitting an
electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431.



Portland North

15236.00
August 3, 2004
Supercedes March 17, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1 3
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015236.00 PROJECT(S): 015236.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ |-———— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|202.20 REMOVING | | | | |
0010|BITUMINOUS CONCRETE I 944 _000| | | |
| PAVEMENT ISY | | | |
|202.401 REMOVE EXISTING | | | | |
0020 | TRACK I 400.000| | | |
I ITF | I I |
|203.20 COMMON EXCAVATION | | | | |
0030] I 6633.000| | | |
I ICY | | | |
]203.21 ROCK EXCAVATION | | | | |
0040] I 100.000] | | |
I ICY | I I |
]203.2312 HEALTH AND | | | | |
0050 | SAFETY PLAN |LUMP | LUMP | | |
I | | I I |
]203.2333 DISPOSAL OF | I | | |
0060 | SPECIAL EXCAVATION I 14780.000| | | |
I IT | I I |
|304.10 AGGREGATE SUBBASE | | | | |
0070 COURSE - GRAVEL I 171.000] | | I
I ICY | I I |
]403.207 HOT MIX ASPHALT | | | | |
0080]19.0 MM HMA I 212.000] | | |
I IT | I I |
]403.208 HOT MIX ASPHALT | | | | |
0090|12.5 MM HMA SURFACE I 160.000]| | | |
|

]403.209 HOT MIX ASPHALT | |
0100]9.5 MM (SIDEWALKS, I 50.000] I I I
IDRIVES, INCIDENTALS) I



CONTRACTOR :

0140|PIPE

0150|PIPE

0160|PIPE

0190|F3

0200|F4

0210|F5

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015236.00 PROJECT(S): 015236.00
ITEM | APPROX . | UNIT PRICE BID AMOUNT
DESCRIPTION |  QUANTITY |-—— - |-———— -
| AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]409.15 BITUMINOUS TACK | |
0110]COAT - APPLIED I 100.000]| |
I I | |
|502.329 STRUCTURAL | |
0120 CONCRETE CULVERT | LUMP | LUMP |
| ENDWALLS I | |
]603.191 24 INCH | |
0130 | CORRUGATED METAL PIPE I 68.000] |
| ILF | |
|603.90 12 DUCTILE IRON | | |
I 158.000]| |
I ILF | |
]603.910 18" DUCTILE IRON | |
I 951.000| |
I ILF [ |
1603.92 24" DUCTILE IRON | |
I 18._000]| |
| ILF | |
|604.15 MANHOLE | |
I 6.000] |
| IEA | |
|604.221 18" STORMWATER | | |
0180 CHECK VALVE I 1.000] |
I |EA [ |
|604.242 CATCH BASIN TYPE | | |
I 11.000| |
| IEA | |
|604.244 CATCH BASIN TYPE | |
I 8.000] |
| IEA | |
|604.246 CATCH BASIN TYPE | |
I 12.000] |
I



CONTRACTOR :

0220|F6

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3
DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015236.00 PROJECT(S): 015236.00

ITEM APPROX . I UNIT PRICE BID AMOUNT

DESCRIPTION I QUANTITY [ —— |- —— o

I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]604.248 CATCH BASIN TYPE I
10.000] I
I EA I I
]604_371 SEEPAGE |
0230 COLLECTION BASIN 1.000] I
I A I I
]605.11 12 INCH | I
0240 | UNDERDRAIN TYPE C 1457 .000] I
I F l I
]605.13 18 INCH | I
0250 | UNDERDRAIN TYPE C 6605.000]| I
I LF I I
]605.131 18" UNDERDRAIN |
0260 |OUTLET 15.000] I
I LF I I
]605.15 24 INCH |
0270 UNDERDRAIN TYPE C 25.000| I
I LF l I
|]605.151 24" UNDERDRAIN I
0280 OUTLET 25.000]| I
I LF I I
]605.20 12" PERFORATED | |
0290 | CONCRETE UNDERDRAIN 364.000]| I
I LF I I
]605.21 18" PERFORATED I |
0300 CONCRETE UNDERDRAIN 698.000]| I
I LF l I
]607.175 CHAIN LINK FENCE I
0310]- 6 FOOT WITHOUT TOP 975.000]| I
IRAIL F I I
]607.34 BRACING ASSEMBLY |
0320|CHAIN LINK FENCE 98.000]| I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015236.00 PROJECT(S): 015236.00
CONTRACTOR :
LINE] ITEM I APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |-———mm - |-—— -
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]608.45 CONSTRUCTION I | I I |
0330 | SIDEWALK I 127.000] I I I
| ISY [ | | |
]610.08 PLAIN RIPRAP I | I I |
0340]| I 671.000] | | |
| ICY | | | |
]620.60 SEPARATION I | I I |
0350 | GEOTEXTILE I 19536.000] | | |
| ISY | | | |
1639.18 FIELD OFFICE TYPE | | I I |
0360]A I 1.000] I I I
| |EA [ | | |
]647.010 NEW 115 RE I | I I |
0370| TIMBER & BALLAST TRACK | 1240.000 | I I I
|

] CONST.

]647_.031 NEW 115 RE TO | I
0380|100 RE TRANSITION IN I 4.000] I I I
IBALLASTED TRACK I

]648.102 INSTALL 115 LB | |
0390 CONTINUOUSLY WELDED RAIL | 2050.000| I I I
I

|648.407 REMOVE AND | |
0430 SALVAGE TURNOUT | 1.000] | | [
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 015236.00 PROJECT(S): 015236.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--—— l--——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|648.511 REMOVE AND RELAY | l l | |
0440|EXISTING TRACK I 1240.000]| I I I
I ITF I I I I
]648.512 SURFACE AND | I | | I
0450]ALIGN EXISTING TRACK I 888.000] I I I
I ITF I I I I
1648.5201 RECONSTRUCT | | | | |
0460 | GRADE CROSSINGS I 82.000] | | |
I ITF I I I I
1648.70 FINAL TAMPING, | l I | I
0470|LINING AND SURFACE I 4665.000] I I I
I ITF I I I I
1648.80 INSTALL TIMBER | I | | I
0480 CROSS-TIES I 400.000] | I I
I |EA I I I I
]1651.01 NEW 115 RE NUMBER | l | | I
0490|10 TURNOUT I 2.000] | | |
I IEA I I I I
]651.010 NEW 115 RE | l | | |
0500 |[NUMBER 10 TURNOUT - I 1.000] I I I
|EQUILATERAL IEA | | | I
1652.31 TYPE 1 BARRICADE | | I | l
0510] | 15.000] | | |
I |EA I I I I
]652.33 DRUM | | | | |
0520] | 30.000] | | |
I IEA I I I I
1652.34 CONE | | | |
0530] | 60.000] | | |
I IEA I I I I

]652.35 CONSTRUCTION I |
0540 SIGNS I 150.000]| I I I
I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE: 100827
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 015236.00 PROJECT(S): 015236.00
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY J——— e | ——
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]652.36 MAINTENANCE OF I | I I I
0550 TRAFFIC CONTROL DEVICES | 400.000] I I I
I ICD | | | |
]652.38 FLAGGER I | I I I
0560] I 2000.000]| I I I
I IHR | | | |
]656.75 TEMPORARY SOIL I I I I I
0570 EROSION AND WATER | LUMP | LUMP I I I
JPOLLUTION CONTROL I I I I I
]659.10 MOBILIZATION I | I I I
0580] | LUMP | LUMP I I I
I I | | | |
| |
| SECTION 0001 TOTAL I I



Addendum A
Federal Grant Compliance Requirements

Contractor shall comply with the following, to the extent applicable to Contractor and to
the project. The parties agree that this Addendum A is not intended to enlarge or increase the
applicability of any federal requirements to Contractor beyond those requirements that arise
under federal laws and regulations of the United States Department of Transportation Federal
Railroad Administration or Federal Railroad Administration (FRA) Agreements, as the same is
amended from time to time by FRA. For purposes of this Addendum A, “Authority” means
Northern New England Passenger Rail Authority.

Federal Compliance — Contractor shall at all times comply with all applicable FRA regulations,
policies, procedures and directives, including without limitation those listed directly or by
reference in the Cooperative Agreement between the Authority and FRA, as they may be
amended or promulgated from time to time during the term of this contract. Contractor’s
failure to so comply shall constitute a material breach of this contract.

Railroad Standards — Contractor agrees that this project will comply with all applicable FRA,
American Railway Engineering and Maintenance-of-Way Association (AREMA), American
Association of State Highway and Transportation Officials (AASHTO), and/or Association of
American Railroads (AAR) standards, as applicable.

False Claims Act — Contractor and any sub-contractors funded through the Recovery Act shall
promptly refer to the Department of Transportation Inspector General any credible evidence
that a principal, employee, agency, contractor, subcontractor, or other person has submitted a
false claim under the False Claims Act or has committed a criminal or civil violation of laws
pertaining to fraud, conflict of interest, bribery, gratuity, or similar misconduct involving
Recovery Act funds.

Debarment and Suspension and Drug-Free Workplace — Contractor will need to provide
certifications on debarment and suspension for all third party contractors and sub grantees and
comply with all DOT regulations, “Non-procurement Suspension and Debarment” (2 CFR part
1200) and “Government-wide Requirements for Drug-Free Workplace (Grants),” (49 CFR part
32).

Program Fraud — Contractor recognizes that the requirements of the Program Fraud Civil
Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et seq., and U.S. DOT Regulations,
“Program Fraud Civil Remedies,” 49 C.F.R. Part 31, apply to its actions hereunder. Accordingly,
by signing the Agreement, Contractor certifies and affirms the truthfulness and accuracy of any
statement it has made, it makes, or may make pertaining to the activities covered hereunder.

In addition to other penalties that may be applicable, Contractor also acknowledges that if it
makes false, fictitious or fraudulent claims, statements, submissions, assurances, or
certifications, the Federal Government reserves the right to impose the penalties of the
Program Fraud Civil Remedies Act of 1986, as amended, on Contractor to the extent the Federal
Government deems appropriate.
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Contractor recognizes that if Contractor makes a false, fictitious, or fraudulent claim,
statement, submission, certification, assurance, or representation to the Federal Government
including a false, fictitious, or fraudulent statement or representation in any agreement with
the Federal Government in connection with a project authorized under 49 U.S.C. chapter 53 or
any other federal law, the Federal Government reserves the right to impose on Contractor the
penalties of 49 U.S.C. § 5323(1), 18 U.S.C. § 1001 or other applicable federal law to the extent
the Federal Government deems appropriate.

Termination Provisions — The Authority shall have the right to terminate the Agreement for
convenience, in accordance with 49 C.F.R. § 1836(i)(2). Any termination for convenience by the
Authority shall not excuse the Authority’s obligations under the Agreement arising prior to the
effective date of such termination.

Prohibited Activities — Contractor agrees that none of the funds provided through the
Agreement may be used for any casino or other gaming establishment, aquarium, zoo, golf
course or swimming pool.

Resolution of Dispute, Breach or Other Litigation — FRA and the Authority have a vested
interest in the settlement of any dispute, default, breach, or litigation involving any federally-
assisted third-party contract. Contractor agrees to pursue all legal rights available under any
third-party subcontract. FRA and the Authority reserve the right to concur in any compromise
or settlement of any third-party subcontract claim involving Contractor. Contractor agrees to
notify FRA and the Authority of any current or prospective major dispute, breach, default, or
litigation pertaining to any third-party subcontract. If Contractor seeks to name the Federal
Government or the Authority as a party to litigation for any reason, in any forum, Contractor
agrees to inform the FRA and/or the Authority, as applicable, before doing so. The Federal
Government retains the right to a proportionate share, based on the percentage of the Federal
share committed to the Project, of any proceeds derived from any third-party recovery. If the
third-party subcontract at issue contains a liquidated damages provision, Contractor agrees to
credit any liquidated damages recovery to the Project unless the Federal Government permits
otherwise.

Whistleblower Act — An employee of Contractor may not be discharged, demoted, or otherwise
discriminated against as a reprisal for disclosing, including a disclosure made in the ordinary
course of an employee’s duties, to the Recovery Accountability and Transparency Board, an
inspector general, the Comptroller General, a member of Congress, a State or Federal
regulatory or law enforcement agency, a person with supervisory authority over the employee
(or such other person working for the employer who has the authority to investigate, discover,
or terminate misconduct), a court or grand jury, the head of a Federal agency, or their
representatives, information that the employee reasonably believes is evidence of — (1) gross
mismanagement of an agency contract or grant relating to Recovery Act funds; (2) a gross
waste of Recovery Act funds; (3) a substantial and specific danger to public health or safety
related to the implementation or use of Recovery Act funds; (4) an abuse of authority related to
the implementation or use of Recovery Act funds; or (5) a violation of law, rule or regulation
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related to an agency contract (including the competition for or negotiation of a contract) or
grant, awarded or issued relating to Recovery Act funds.

Safety Oversight — Contractor must comply with any Federal regulations, laws, policy and other
guidance that FRA or DOT may issue pertaining to safety oversight in general, and in the
performance of any grant award, in particular. FRA has in place a comprehensive system of
railroad safety oversight (see 49 CFR part 209 et seq.) that is applicable to railroad operations
generally.

Contract Work Hours & Safety Standards Act — To the extent applicable to Contractor,
Contractor agrees and assures compliance with Sections 103 and 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 327-330) as supplemented by Department of Labor
regulations (29 CFR part 5). Contractor shall include the requirement of this subsection in any

third-party subcontract, at any tier, for the performance of work in connection with the Project.

Labor Protective Arrangements — Contractor agrees to comply with the protective
arrangements established by the Department of Labor under 45 U.S.C. 836.

Davis-Bacon Act Provision — Contractor shall comply with the provisions of 49 U.S.C.
244059(c)(2), with respect to the payment of prevailing wages consistent with the provisions of
49 U.S.C. 24312. For these purposes, wages in collective bargaining agreements negotiated
under the Railway Labor Act are deemed to comply with Davis-Bacon Act requirements.

Copeland “AntiKickback” Act — Contractor shall comply with the Copeland “AntiKickback” Act
(18 U.S.C. 874) as supplemented in Department of Labor regulations (29 CFR part 3).

Environmental Protection — Contractor agrees that all facilities that will be used to perform
work under an award shall not be so used unless the facilities are designed and equipped to

limit water and air pollution in accordance with all applicable local, State and Federal standards.

Contractor agrees the work shall be in compliance with the following provisions, as modified
from time to time: Section 114 of the Clear Air Act, 42 U.S.C. 7414, and Section 308 of the
Federal Water Pollution Control Act, 33 U.S.C. 1318, and all regulations issued thereunder.

No publicly-owned land from a park, recreational area, or wildlife or waterfowl| refuge of
national, state, or local significance as determined by the Federal, State, or local officials having
jurisdiction thereof, or any land from an historic site of national, state or local significance as so
determined by such officials shall be used by the Contractor without the prior written
concurrence of FRA.

Energy Conservation — To the extent applicable to the services to be performed by Contractor
hereunder, Contractor shall comply with the mandatory energy efficiency standards and
policies within the applicable state energy conservation plans issued in compliance with the
Energy Policy and Conservation Act (Pub. L. 94-163, 89 Stat. 871).

Disadvantaged Business Enterprise — The Authority has adopted a Disadvantaged Business
Enterprise and Women’s Business Enterprise Policy in accordance with Federal Regulations
issued by U.S. DOT (49 C.F.R. Part 23). This Policy provides that Disadvantaged Business
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Enterprises (“DBEs”) and Women’s Business Enterprises (“WBEs”) will be afforded every
practicable opportunity to participate in the performance of contracts related to the Authority’s
construction, procurement and professional service activities. Contractor agrees to take all
necessary and reasonable affirmative steps required by U.S. DOT regulations to ensure that
eligible DBEs and WBEs have the maximum feasible opportunity to participate in third-party
subcontracts procured in connection with the Project.

Civil Rights —Contractor must comply with all civil rights laws and regulations, in accordance
with applicable Federal directives, except to the extent that the FRA determines otherwise in
writing. These include, but are not limited to, the following: (a) Title VI of the Civil Rights Act of
1964 (P.L. 88-352) (as implemented by 49 CFR part 21), which prohibits discrimination on the
basis of ace, color or national origin; (b) Tile IX of the Education Amendments of 1972, as
amended (20 U.S.C. 1681-1683, and 1685-1686), which prohibits discrimination on the basis of
sex, (c) Section 504 of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), which
prohibits discrimination on the basis of handicaps; (d) the Age Discrimination Act of 1975, as
amended (42 U.S.C. 1601-1607), which prohibits discrimination on the basis of age; (e) the Drug
Abuse Office and Treatment Act of 1972 (P.L. 92-255), as amended, relating to
nondiscrimination on the basis of drug abuse; (f) the Comprehensive Alcohol Abuse and
Alcoholism Prevention, Treatment and Rehabilitation Act of 1970 (P.L. 91-616), as amended,
relating the nondiscrimination on the basis of alcohol abuse or alcoholism; (g) 523 and 527 of
the Public Health Service Act of 1912 (42 U.S.C. 290 dd-3 and 290 ee-3), as amended, relating to
confidentiality of alcohol and drug abuse patient records; (h) Title VIII of the Civil Rights Act of
1968 (42 U.S.C. 36001 et seq.), as amended, relating to nondiscrimination in the sale, rental or
financing of housing, (i) 49 U.S.C. 306, which prohibits discrimination on the basis of race, color,
national origin or sex in railroad financial assistance programs; (j) any other nondiscrimination
provisions in the specific status(s) under which application for Federal assistance was made;
and (k) the requirements of any other nondiscrimination statute(s) which may apply to the
grant recipient. Contractors and sub contractors must comply with all regulations, guidelines,
and standards adopted under the above statutes.

ADA Access — To the extent applicable to the services to be performed by Contractor
hereunder, Contractor agrees to comply with all applicable employment and accessibility
requirements of Title Il of the American with Disabilities Act (“ADA”), of 1990, as amended,;
Section 504 Rehabilitation Act of 1973, as amended, 29 U.S.C. § 794; and both statutes’
implementing regulations at 49 CFR parts 27, 37 and 38. DOT (through its delegate FRA) has
responsibility to offer technical assistance for the provisions of the ADA about which it issues
regulations. 42 U.S. C. 12206( c ) (1) reads: “Each Federal agency that has responsibility under
paragraph (2) for implementing this chapter may render technical assistance to individuals and
institutions that have rights or duties under the respective subchapters of this chapter for
which such agency has responsibility.”

Equal Employment Opportunity — Contractor agrees to comply with Executive Order 11246 of
September 24, 1965, entitled “Equal Employment Opportunity,” as amended by Executive
Order 11375 of October 13, 1967, and as supplemented in Department of Labor regulations (41
CFR chapter 60).
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Buy America — Contractor must comply with the Buy America provisions set forth in 49 U.S.C.
24405(a) which specifically provide that the Secretary of Transportation may obligate ARRA
funds for a High-Speed Intercity Passenger Rail or congestion project only if the steel, iron, and
manufactured goods used in the project are produced in the United States. The Secretary (or
the Secretary’s delegate, the FRA Administrator) may waive this requirement if the Secretary
finds that applying this requirement would be inconsistent with the public interest; the steel,
iron, and goods produced in the United States are not produced in a sufficient and reasonably
available amount or are not of a satisfactory quality; rolling stock or power train and equipment
cannot be bought and delivered in the United Sates within a reasonable time; or including
domestic material will increase the cost of the overall project by more than 25 percent. For
purposes of implementing these requirements, in calculating the components’ costs, labor
costs involved in final assembly shall not be included in the calculation. If the Secretary
determines that is necessary to waive the application of the Buy America requirements, the
Secretary is required before the date on which such finding takes effect to publish in the
Federal Register a detailed written justification as to why the waiver is needed; and provide
notice of such finding and an opportunity for public comment on such finding, for a reasonable
period of time, not to exceed 15 days. The Secretary may not make a waiver for goods
produced in a foreign country if the Secretary, in consultation with the United States Trade
Representative, decides that the government of that foreign country has an agreement with
the United States Government under which the Secretary has waived the requirement of this
subsection, and the government of that foreign country has violated the agreement by
discriminating against goods to which this subsection applies that are produced in the United
States and to which the agreement applies. The Buy America requirements described in this
section shall only apply to projects for which the costs exceed $100,000.

No Government Obligation to Third Parties — Contractor agrees that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of any
underlying contract, absent the express written consent of the Federal Government, the
Federal Government is not a party to such Agreement, and shall not be subject to any
obligations or liabilities to Contractor or any contractor or other parties in connection with the
Agreement or the project.

Site Visits — The Authority, FRA, U.S. DOT and the Comptroller General (and their
representatives), have the right, at all reasonable times, to make site visits to review Project
accomplishments and management control systems and to provide such technical assistance as
may be required. If any site visit is made by FRA on the premises of the Contractor or sub-
contractor for this project, the Contractor shall provide and shall require its subcontractors to
provide, all reasonable facilities and assistance for the safety and convenience of FRA
representatives in the performance of their duties. All site visits and evaluations shall be
performed in such a manner as will not unduly delay work being conducted by the Contractor
or subcontractor.

Record Retention — During the course of the Project and for three years thereafter, Contractor
agrees to retain intact and to provide any data, documents, reports, records, contracts, and
supporting materials relating to the Project as FRA may require.
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Access to Records - Contractor agrees to provide access to the Authority, the Federal Railroad
Administration, the U.S. Department of Transportation and the Comptroller General of the
United States (and their representatives) to any books, documents, papers, and records of the
contractor which are directly pertinent to that specific contract for the purposed of making
audit, examination, excerpts, and transcriptions.

ARRA Reporting — Contractor agrees to provide access to information necessary to perform the
additional reporting requirements pursuant to ARRA § 1201 and 1512(c).

Flow Down Provisions — Contractor shall include provisions to carry out the purposes of this
Agreement in all subcontracts with persons who perform any part of the work under this
Agreement. There shall be provisions for a further flow down of such requirements to each sub-
tier contractor.

[7/15/10]
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Addendum B
Certification of Restrictions on Lobbying

, hereby certify on behalf of

(name of authorized official)
that:

(name of firm)

No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any agency, a Member of Congress, an officer or employee of Congress, or
an employee of a Member of Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any Federal loan, the entering
into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any agency,
a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL,
“Disclosure of Lobbying Activities,” in accordance with the its instructions.

The undersigned shall require that the language of this certification be included in the
award documents for all subawards at all tiers (including subcontracts, subgrants, and
contracts under grants, loans, and cooperative agreements) and that all subrecipients
shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance is placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U.S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000 for each such failure.

Executed this day of ,20

COMPANY NAME

By:
Its
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DISCLOSURE OF LOBBYING ACTIVITIES

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352
(See reverse for public burden disclosure)

1. Type of Federal Action:

|:| a. contract

2. Status of Federal Action:

|:| a. contract

3. Report Type:

|:| a. contract

b. grant b. grant b. grant

C. cooperative C. cooperative C. cooperative
agreement agreement agreement

d. loan d. loan d. loan

e. loan guarantee e. loan guarantee e. loan guarantee

f. loaninsurance f. loaninsurance f. loaninsurance

5. If Reporting Entity in No. 4 is Subawardee,
Enter Name and Address of Prime:

4. Name and address of Reporting Entity:

[] []

Prime Subawardee
Tier ,if
known:

Congressional District, if known:
Congressional District, if known:

6. Federal Department/Agency: 7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known: 9. Award Amount, if known:
S
10. a. Name and Address of Lobbying b. Individuals Performing Services

(including address if different from No. 10a)
(last name, first name, Ml):

Registrant:
(if individual, last name, first name,
Mil):




16. Information requested through this form | Signature:
is authorized by title 31 U.S.C. section .
1352. This disclosure of lobbying activities | Print
is a material representation of facts upon Name:

which reliance was placed by the tier Title:
above when this transaction was made or | _

entered into. This disclosure is required Telephone
pursuant to 31 U.S.C. 1352. This No.:
information will be reported to the Date:

Congress semi-annually and will be
available for public inspection. Any person
who fails to file the required disclosure
shall be subject to a civil penalty of not less
than $10,000 and not more than $100,000
for each such failure.

Federal Use Only: Authorized for Local
Reproduction

Standard Form - LLL

INSTRUCTIONS FOR COMPLETION OF SF-LLL,
DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to
a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for
each payment or agreement to make payment to any lobbying entity for influencing or
attempting to influence an officer or employee of any agency, a Member of Congress, an officer
or employee of Congress, or an employee of a Member of Congress in connection with a
covered Federal action. Complete all items that apply for both the initial filing and material
change report. Refer to the implementing guidance published by the Office of Management
and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or
has been secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.
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3. Identify the appropriate classification of this report. If this is a followup report
caused by a material change to the information previously reported, enter the year and quarter
in which the change occurred. Enter the date of the last previously submitted report by this
reporting entity for this covered Federal action.

4, Enter the full name, address, city, state and zip code of the reporting entity.
Include Congressional District, if known. Check the appropriate classification of the reporting
entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier
of the subawardee, e.g., the first subawardee of the prime is the 1* tier. Subawards include but
are not limited to subcontracts, subgrants and contract awards under grants.

5. If the organization filing the report in item 4 checks “Subawardee,” then enter
the full name, address, city, state and zip code of the prime Federal recipient. Include
Congressional District, if known.

6. Enter the name of the Federal agency making the award or loan commitment.
Include at least one organizational level below agency name, if known. For example,
Department of Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action
(item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for
grants, cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal
action identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB)
number; grant announcement number; the contract, grant, or loan award number, the
application/proposal control number assigned by the Federal agency). Include prefixes, e.g.,
“RFP-DE-90-001.”

9. For a covered Federal action where there has been an award or loan
commitment by the Federal agency, enter the Federal amount of the award/loan commitment
for the prime entity identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code of the registrant under
the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to
influence the covered Federal action.

(b) Enter the full names of the individual(s) performing services, and include full
address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form, print his/her name, title, and
telephone number.

[7/15/10]
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Addendum C

Contractor Certification Regarding Debarment,
Suspension, and Other Responsibility Matters

The Contractor, , certifies to the best of its
knowledge and belief, that it and its principals:

1. Are not presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from covered transactions by any Federal
department or agency;

2. Have not within a three-year period preceding this proposal been convicted of or
had a civil judgment rendered against them for commission of fraud or a criminal
offense in connection with obtaining, attempting to obtain, or performing a
public (Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement,
theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

3. Are not presently indicted for or otherwise criminally or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph (2) of this certification; and

4, Have not within a three-year period preceding this proposal or bid had one or
more public transactions (Federal, State or local) terminated for cause or default.

The Contractor agrees to provide the Maine Department of Transportation and
Northern New England Passenger Rail Authority with immediate written notice if, at any
time, it learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances. Each of the Contractor’s subcontractors
and vendors shall provide the same updated notice to the Contractor, and the
Contractor shall be solely responsible for collecting, updating and submitting updated
information to the Maine Department of Transportation and Northern New England
Passenger Rail Authority.

NOTE: If for any reason the Contractor is unable to certify to any of the statements in
this certification, the Contractor shall attach an explanation to this certification.
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THE CONTRACTOR, , CERTIFIES OR AFFIRMS THE
TRUTHFULNESS AND ACCURACY OF THE CONTENTS OF THE STATEMENTS SUBMITTED

ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE PROVISIONS OF 31
U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO.

(Company Name)

DATE:

By:

Its

[7/15/10]
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 15236.00, for the
Portland North - Track & Drainage Improvements Project, in the Town of
Brunswick, County of Cumberland, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 15, 2011. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN No. 15236.00, for the Portland North - Track & Drainage Improvements
Project, State of Maine, on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner

25



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 15236.00, for the
Portland North - Track & Drainage Improvements Project, in the Town of
Brunswick, County of Cumberland, Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
December 15, 2011. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN No. 15236.00, for the Portland North - Track & Drainage Improvements
Project, State of Maine, on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached *“Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening

of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name of the firm  bidding e jofy)
a corporation or other legal entity organized underthe lavﬁ\of ?&tate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
N

outh Nowhere, County of Washington,
aWance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102710) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

1 and the Bid Documents, including those in Appendix A to
Division t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,
State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contrad¢ to supply all the

edule of Items”, which
full compensation the amount

Second: TRat the pid band at 5%.ef the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractprs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions

stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

(Signgture of Legally Ant Representative
of the Contracto
(Pxint Name

(J\iriand Titfe Printed)

Da

(Witness Si
Withes

G. Award.

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Malne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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Page 1 of 3

General Decision Number: ME100003 03/12/2010 ME3

Superseded General Decision Number: ME20080003

State: Maine

Construction Type: Highway

Counties: Androscoggin and Cumberland Counties in Maine.
Highway Construction Projects Excluding Major Bridging (for
example: bascule, suspension and spandrel arch bridges; those
bridging waters presently navigating or to be navigable; and

those involving marine construction in any degree); tunnels,
building structures in rest area projects and railroad

construction.
Modification Number Publication Date
0 03/12/2010

* SUME2000-011 10/24/2000

Rates Fringes

CARPENTER. - s i i e i e i e e e e e eeea s $ 11.30 1.95
ELECTRICIAN. . . .. e e e e $ 17.90 2.30
Laborers:

Flaggers. .. ... $ 7.25

Landscape. . ..o $ 7.99 .72

Unskilled. ... ... . ... .... $ 8.69 1.08
Power equipment operators:

Backhoes. . ... . ... ... ..... $ 12.39 2.00

Bulldozers. ... ... ... ... ..... $ 11.13 1.94

Excavators. .. ..o eeaennn $ 11.24 1.31

Loaders. ..o e e e a $ 11.19 1.82

Rollers. ... .. e e ee e $ 10.16 1.56
Truck drivers:

311 o $ 9.02 1.39

Two axle. ... oo e e e a $ 9.08 1.28

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii))-

In the listing above, the "SU" desighation means that rates
listed under the identifier do not reflect collectively

http://www.wdol.gov/wdol/scafiles/davisbacon/ME3.dvb 8/3/2010
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bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact i1s not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) IT the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N._W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party®"s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

http://www.wdol.gov/wdol/scafiles/davisbacon/ME3.dvb 8/3/2010



END OF GENERAL DECISION

http://www.wdol.gov/wdol/scafiles/davisbacon/ME3.dvb
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STATE OF MAINE
DEPARTMENT OF TRANSPORTATION

BRUNSWICK
CUMBERLAND COUNTY

PIN 015236.00

Portland North — Track & Drainage Improvements Project

August 2010
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July 16, 2009

SPECIAL PROVISION

SECTION 102.3
EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION
(Geotechnical Information)

Add the following to Section 102.3, Examination of Documents, Site and Other Information:

102.3.1 Geotechnical Information In most cases, Geotechnical Information pertaining to the
project has been collected and assembled. Bidders and Contractors are obligated to examine and,
if necessary, obtain geotechnical information. If one is available, the project geotechnical report
may be accessed at the following web address:

http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php.

The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or
estimates or conclusions drawn from the Geotechnical Information. Data provided may not be
representative of the subsurface conditions between the boring locations.

This section does not diminish the duties imposed upon parties in Section 102 or in any other
sections.
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Town: Brunswick
Project: 15236.00
Date: August 20, 2010

SPECIAL PROVISIONS
SECTION 104
Utilities
MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required and will be in conjunction with the Project Preconstruction Meeting.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility related work to be undertaken for this project. The following list identifies all known
utilities and related contacts having facilities presently located within the limits of this project or
intending to install facilities in the area.

Summary of Utilities Involved:

Utility/Railroad Aerial Underground Railroad
Brunswick & Topsham Water District X
Brunswick Public Works X
Pan Am Railways X
Maine Eastern Railroad X

UTILITY RELATED CONTACT INFORMATION

Brunswick Public Works James Higgins
Telephone: 207-725-6654
Fax: 207-725-6655
E-mail: jhiggins@brunswickme.org

Brunswick & Topsham Water District William G. Alexander, Jr.

(Waterline sleeve Coordination) Telephone: 207-729-9956
Fax: 207-725-6470
E-mail: billa@btwater.org

Pan Am Railways George Thayer
Telephone: 978-314-3689
E-mail: gthayer@panamrailways.com
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Town: Brunswick
Project: 15236.00
Date: August 20, 2010

Maine Eastern Railroad Denny Mohn, General Manager

Telephone: 207-798-4520
Fax: 207-798-4077
E-mail: dmohn@maineeasternrailroad.com

Northern New England passenger Rail Authority  Jim Russell, Special Projects Manager

Telephone: 207-780-1000 ext. 104
Fax: 207-780-1001
E-mail: james@nnepra.com

Maine Department of Transportation Paul Pottle, Project Manager
(MDOT Project Manager) Telephone: 207.624.3555
E-mail: paul.pottle@maine.gov
Maine Department of Transportation Jen Paul, Const. Manager
(MDOT Construction Manager) Telephone: 207-446-3316

E-mail: Jennifer.L.Paul@maine.gov

Maine Department of Transportation Charles Guy, Resident

Telephone: 207-557-9078
E-mail: Charles.Guy@maine.gov

RAILROAD INSURANCE REQUIREMENTS

Railroad Protective Insurance

1.

RDC

The Contractor shall furnish, with respect to the operations of the Contractor or any
of the Contractor's subcontractors performing within the Railroad right-of-way,
broad form Railroad Protective Liability Insurance covering all work performed
under this Contract in the amount of not less than $2,000,000 per occurrence,
$6,000,000 aggregate combined bodily injury and property damage.

The insurance hereinbefore shall be written on an occurrence basis.

The Department and applicable railroads shall be named insured on the insurance
herein- before.

The Contractor shall furnish to the Department and railroad companies a signed
original of the policy for Railroad Protective Liability prior to entry upon the
railroad right-of-way.

All certificates shall be endorsed to provide 30 days notice to each named insured
by the insurance company before any change or cancellation of the policies.

Page 2 of 4 Utility Spec (Ver. 12.00)
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Town: Brunswick
Project: 15236.00
Date: August 20, 2010

6.  The required Railroad Protective Insurance provided herein must be in the form
commonly referred to as the AAR-AASHTO- Form (not Oregon).

7. Original policies and certificates shall be made out to the Department and
applicable railroads and mailed to:

Department: Paul Pottle, Project Manager
Maine Department of Transportation
Multimodal Program
16 State House Station
Augusta, ME 04333-0016
Tel. (207) 624-3420

Pan Am Railways: Boston and Maine Corporation and
Springfield Terminal Railway Company
c/o Guilford Transportation Industries, Inc.
Iron Horse Park
North Billerica, MA 01862

Maine Eastern Railroad: Denny Mohn, General Manager
Maine Eastern Railroad
16 Station Ave.
Brunswick, Maine 04011
Telephone: (207) 798-4520

SPECIAL NOTES TO CONTRACTOR

The intent of this MDOT Special Provisions, Section 104 Specification is to specify the utility
coordination issues that are to be executed during the construction process by the Contractor. The
Department has established utility accounts with the utilities involved as well as communicated to
the utilities the intent of the project and Contractor’s scope of work. As a result, there should be a
mutual understanding of what is required of both the Contractor and the involved utilities.

The intent of this Specification is not to define the complete scope of the Contractor regarding the
entire project. The complete Contractor’s scope of work is defined in the specification developed
by VHB, titled “Portland North — Track and Drainage Improvements, Brunswick, Maine”, dated
August, 2010 and related drawings. However, it is reiterated in this specification that as part of the
Contractors scope of work, the Contractor shall work with and follow the rules established by the
operating railroads for each segment of work.

Utilities need ample time to respond. It is the Contractors responsibility to provide adequate
notification regarding coordination and inspections of utility related facilities as required.

RDC Page 3 of 4 Utility Spec (Ver. 12.00)
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Town: Brunswick
Project: 15236.00
Date: August 20, 2010
All utility related work shall comply with the most recent version of any Code that governs the
installation of infrastructure, as applicable.

UNDERGROUND

Future Waterline Sleeves

The Contractors shall complete all excavation and backfill work associated with the installation of
ductile iron sleeves at Union and Stanwood Streets. The Water District will supply the ductile iron
pipe and the manpower to assemble said pipe for installation within the roadway and under the
railroad track.

The Contractor shall coordinate in advance with the Water District to supply and install the pipes.
The Contractor will work closely with Water District on the proper timing so as to have all
systems ready and available at the time when the roadway is made available and is open. The
Water District shall supply and assemble the pipe for installation by the Contractor in the roadway
as designated by the Resident and the Water District.

UNDERGROUND UTILTIY FACILITY LOCATIONS

Unless otherwise specified, any underground utility facilities shown on the project plans represent
approximate locations gathered from available information. The Department cannot certify the
level of accuracy of this data. Underground facilities indicated on the drawings have been
collected from historical records and/or on-site designations provided by the respective utility
companies. Underground facilities indicated on the cross-sections have been carried over from the
plan view data and may also include further approximations of the elevations (depths) based upon
straight-line interpolation from the nearest manholes, gate valves, or test pits.

DIG SAFE

The Contractor is responsible for determining the presence of underground utility facilities prior to
any excavation work and shall notify the area utilities in accordance with State of Maine Title 23,
MRSA 3360-A. Call 1-888-344-7233.

BLASTING

No blasting will be allowed without prior approval from the Department and proper coordination
with all utilities in the area.
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Brunswick
PIN 15236.00
August 20, 2010

SPECIAL PROVISIONS

SECTION 104
Coordination with Railroad Operations

General Condition/Description:

There are two key areas of work. The first is referred to as the Brunswick Wye (Wye)
and covers all of the track and site improvements from Stanwood Street to Maine Street.
The second is referred to as “Deep Cut” and covers the work associated with drainage
improvements on Pan Am Railroad property running parallel with Rte 1 near the Rte 1
and Durham Road intersection. The contractor is being made aware that there are active
rail activities at both locations and that work will need to be planned and coordinated
around those activities.

Parking/Staging:

There is no staging or parking space available in the Deep Cut Area. There is limited site
access, which will need to be improved by the contractor in order to gain access to the
work area. Staging construction vehicles will need to be carefully planned and controlled
in order to avoid impacting the local roads and associated traffic.

At the Wye, the triangular area created by the rail lines will be made available to the
contractor for staging, parking, field offices and material storage. This area currently is
used as a Park and Ride Lot, which will be discontinued for the duration of the
construction project. Downeast Energy also has a large propane storage tank at this
location and will need to access this tank with delivery vehicles. The contractor may use
all of the lot, provided it maintains access for Downeast Energy. Contractor will also be
responsible for covering the Park and Ride Signs directing people to the lot prior to
taking possession of the lot and uncovering the same signs at the conclusion of the
construction project.

Coordination with Railroads:

A. WYE - Maine Eastern Railroad (MERR) operates the rail line in the vicinity of the
Wye. They conduct weekly freight moves and run a seasonal passenger train from
Mother’s day to the end of October. From Mother’s day until the middle of June, they
will run passenger trains on weekends only, then from mid June until the end of October,
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they will run Wednesday thru Sunday. On those days, the current timetable places trains
in this area at 9:45 am to 10:20 am and again at 5:50 pm to 6:10pm. During this time
MERR uses the WYE to turn the passenger train around and the contractor will need to
conduct their activities so as to not interfere with this operation. From the end of October
to mid June, MERR has agreed to allow four (4) continuous work days (weekdays) where
the contractor may take possession of the track and conduct construction activities
without concern for train traffic. Which four (4) days will need to be coordinated with
MERR and Pan Am Railway.

B. Deep Cut - Pan Am Railway operates the rail line in this area. Pan Am has agreed
to allow six (6) concurrent weeks of four (4) continuous work day (weekdays) outages for
the work to be completed in the Deep Cut area. Pan Am will use one weekday and the
weekend to move freight in and out of the Brunswick area and to remove and replace rail
panels in order for the contractor to gain access for the removal of existing spoils and the
placement of drainage systems and new fill in accordance with the design documents. It
was estimated that approximately 500 feet of track would be removed for each outage,
but this needs to be determined by the contractor based on their work plan and will need
to be coordinated closely with Pan Am. Access to the site will be from Greenwood Road
and the contractor will need to establish a temporary access drive and apply for an access
(opening) permit with the City prior to constructing the temporary drive. Should the
contractor desire to access the work areas with wheeled construction equipment, then
they will need to cover the portion of the track structure they intend to drive on with
crushed stone or other means acceptable to Pan Am Railways. The costs associated with
this will be incidental to the work at Deep Cut.

Incentive/Disincentive:

It is the desire of the Department, Northern New England Passenger Rail Authority
(NNEPRA) and Pan Am Railway to have the work completed at Deep Cut by Dec 10,
2010. This must be done by working within the outages outlined above. Should the
contractor elect to start this work in calendar year 2010, then it must be completed in
calendar year 2010, regardless of weather conditions. The contractor will be paid an
incentive for completing the work at Deep Cut by Dec 10, 2010 of One Hundred
Thousand Dollars ($100,000.00). Should work not be completed by Dec 10, 2010 then a
disincentive of Twenty Thousand Dollars ($20,000.00) will be assessed for each week (or
portion thereof) that the work is not completed. There is no maximum disincentive
amount.

Should the contractor elect to wait to start the work in Deep Cut until calendar year 2011,
then the work must be completed by June 17, 2011. There is no incentive for meeting
this date, but there will be a disincentive of Twenty Thousand Dollars ($20,000.00) for
each week (or portion thereof) that the work is not completed. There is no maximum
disincentive amount.
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Pan Am has agreed to allow six (6) weeks of outages at no expense to the contractor for
their track crew to remove or replace track in support of the construction operation.
Should the contractor need or use more than the six outages, then Pan Am will assess a
track crew fee to the Department, for each additional outage. That fee will be assessed to
the contractor at cost, with a maximum amount of $10,000.00 for each additional outage.

Traffic Control:

The contractor shall prepare and submit a Traffic Control Plan (TCP) in accordance with
section 652.3.3. This TCP shall meet as a minimum, all items specified under section
652-Maintenance of Traffic, as well as address coordination with the town and the
railroad for the various construction areas. Separate plans will be required for the work
in “Deep Cut” as well as for the work associated with the track and drainage
improvements from Stanwood Street to Maine Street. Sight distances around “Deep Cut”
are limited and flaggers will be required to control traffic movement and construction
traffic into and out of the site.

CONSTRUCTION SCHEDULE:

The Contractor will be required to submit a detailed written construction
schedule. This schedule will be monitored closely and shall be updated weekly during
construction meetings. Within two (2) weeks after the Notice to Proceed is issued, the
Contractor shall submit a schedule indicating the anticipated dates for the outages
associated with the construction at Deep Cut.

Along with the construction schedule, the Contractor shall provide on a weekly
basis a written day by day summary of construction activities that will occur for the
upcoming three (3) week period. This summary will also highlight activities that will
have an impact on the use of facilities in the construction and adjacent areas.

POLLUTION CONTROL.:

All operations carried out by the contractor during the life of this contract shall
comply with provisions and regulations for the control of air and noise pollution. The
contractor shall make all applications and notices and comply with all appropriate
provisions of the rules and regulations of Federal, State and Local Agencies.

The Contractor shall conduct his operations so as not to generate loud noises
between the hours of 8:00 p.m. to 6:00 a.m., unless otherwise approved. Local
requirements concerning noise may impose additional restrictions.
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During the outage periods the contractor may need to work extended days in order
to complete within the specified time period. The contractor will plan these activities to
minimize noise and light impacts on adjacent properties and provide notification to
adjacent property owners on the types of activities that can be expected and the steps that
will be taken to minimize any adverse impacts. The contractor is being made aware that
there are several residential homes in close proximity to both construction areas.

The contractor will also need to closely monitor debris and trash generated on site
and ensure that it is properly contained and maintained. Trash must be removed regularly
and as a minimum, at least weekly.

COORDINATION WITH OTHER CONTRACTORS

The Contractor is being made aware that the Department will be letting a contract
for the construction of a high platform between Union Street and Maine Street on the
south side of the track. By signing this contract, the Contractor agrees to work with the
Department and the platform contractor in order to coordinate work activities and allow
all of the work to be done in an efficient manner. That contract should be awarded late in
2010 and work should begin in early 2011. Work will consist of the driving of pile
foundations and the erection of pre-cast concrete elements along with ramps, paving and
miscellaneous electrical work. Final alignment of the tracks in that area will need to be
done after the platform is constructed.

POTENTIAL MATERIAL DISPOSAL LOCATION

The Department has identified at least one location in close proximity to the
construction site for the disposal of the special waste identified within the excavations.
The contractor may make use of this location or seek other alternatives for the disposal of
the material. Contractor may also elect to separate good material from the special waste
and consider other disposal options as a result of this. Should the contractor wish to do
that, they will need to submit a plan to the Department for review and approval, showing
how they will comply with all environmental laws, rules and regulations.

The known disposal site is located at Harry C. Crooker & Sons, Inc. at 103
Lewiston Road in Topsham, Maine. The contact is:
Thomas C. Sturgeon, P.E.
Chief Engineer
tsturgeon@crooker.com
P 207-729-3331 ext 45
F 207-725-0926

They have agreed to a disposal fee of $35.00 per ton regardless of who the
contractor is. The contractor would need to deliver the material to their site in Topsham.
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Brunswick
PIN 15236.00
August 20, 2010

SPECIAL PROVISIONS

SECTION 104
Material/Storage Coordination

General:

The overall Northern New England Passenger Rail Authority (NNEPRA) Portland North
Project includes track and signal improvements between Portland and Brunswick, Maine.
A portion of the project is on the State-owned rail line known as the Lower Road,
between Church Road and Maine Street. The improvements on this portion of the Lower
Road will be completed by Pan Am Railways and the MaineDOT Contractor. Also,
drainage improvements are proposed in a section of the Pan Am Railways Brunswick
Branch in Brunswick known as Deep Cut that will be completed by the MaineDOT
Contractor with track work support from Pan Am Railways. This special provision is
intended to clarify the limits of work and responsibilities of Pan Am Railways and the
MaineDOT Contractor. NNEPRA will provide many of the materials required for the
track work performed by Pan Am Railways and the MaineDOT Contractor. This special
provision is also intended to clarify which materials are being provided to the MaineDOT
Contractor, the quantities of those materials, and where they have been or will be
delivered. Any materials necessary to complete the work of this project that are not
specifically listed in this special provision as being supplied to the Contractor by
NNEPRA shall be provided by Contractor. Costs for materials supplied by the

Contractor shall be included in the bid price.

Track and Signal Improvements on the State-owned Lower Road:

All work (except for signal work as discussed below) east of the Stanwood Street grade
crossing (including the grade crossing) shall be completed by the MaineDOT contractor.
The work of the MaineDOT Contractor extends east from engineering Station 1514400,
which is just west of the Stanwood Street grade crossing, as shown in the Contract Plans.

The approximate Milepost limits of this work are MP 28.68 to MP 29.32. This section of
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the track improvements includes ditch grading, underdrain, and other drainage
improvements. Pan Am Railways will complete all work from the limits of the
MaineDOT-owned portion of the line at the Church Road grade crossing (approximately
Station 1480+99) to Station 1514+00. Materials provided by NNEPRA for the
Contractor’s work include continuous welded rail, cross ties, turnouts, switch ties and

other track material as noted later in this special provision.

Extending the signal system on the Brunswick Branch to encompass the entire operating
limits of the NNEPRA passenger service, including on the MaineDOT-owned portion of
the line up to Rock Junction, is included in the scope of work for the Portland North
project.

Pan Am Railways is responsible for design and installation of the entire signal system on
the Lower Road from just west of Church Road to Rock Junction in order to insure
compatibility and consistency with the rest of the proposed signalization on the
Brunswick Branch. The only exception is conduit installation which shall be performed
by the MaineDOT Contractor from Station 1514+00 to Rock Junction. The Contractor
shall provide the conduit for this work and coordinate with Pan Am Railways on the
exact locations where the conduit should be installed. West of Station 1514+00 any

conduit installation will be performed by Pan Am.

Drainage Improvements in Deep Cut:

The deep cut drainage improvements on Pan Am Railways’ Brunswick Branch shall be
performed by the MaineDOT contractor as shown in the Contract Plans. The deep cut
drainage improvements begin at station 1394+00.00 and end at station 1418+10.22.
Removal and replacement of track panels in support of the Contractor’s work will be
performed by Pan Am Railways. As shown in the Contract Plans, the Contractor shall be
responsible for all work below the bottom of cross ties including excavation, drainage
improvements (pipe, catch basins, etc.) and backfill. Pan Am Railways will be
responsible for all work above the bottom of cross ties, including ballast, cross ties,
removal and replacement of track panels, surfacing, and continuous welded rail

installation.
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Unless otherwise approved by MaineDOT and Pan Am Railways, the Contractor will be
given track outages in accordance with Special Provision Section 104 — Coordination
with Railroad Operations in which to perform the work.. The Contractor shall coordinate
with Pan Am Railways to establish the actual schedule of the outages. The Contractor
shall be given the track at 7:00am on the first day of each outage and will be required to
return the track to Pan Am Railways by 5:00pm on the fourth day of each outage. Prior
to the start of the Contractor’s work period each week, Pan Am Railways will remove
approximately five hundred track feet of track to allow the Contractor access to complete
the drainage improvements in that section of the track. After the Contractor returns the
area to the railroad at the end of the fourth day of the work outage, Pan Am Railways will

reinstall the track to allow for weekend train traffic.

Materials:
The following materials that will be provided to the Contractor have been ordered and
have already been delivered:
— Delivered along the Lower Road Right-of-Way:
— 12,862 LF 115 Ib. RE Continuously Weld Rail in approximately 1650 foot
lengths, except where cut as necessary to accommodate grade crossings
— 320 LF 115 Ib. RE Stick Rail for Grade Crossings in 80 foot lengths
— Delivered to Pan Am Railways’ Rigby Yard in South Portland, Maine:
— 1,560 ea. Cross Ties
— 0.92 TM Chemical Tie Plugging Material and Applicator
— 6 pair (3 right-hand, 3 left-hand) Compromise Joint Bars (115 Ib. RE to
100 Ib. RA)
— 108 ea. HuckBolts®
— Delivered to the MaineDOT Maintenance Yard at 31 Maintenance Way in
Topsham, Maine
4,630 ea. Tie Plates
— 60 pair Rail Joint Bars
— 520 ea. Track Bolts
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— 19,920 ea. Track Spikes
— 520 ea. Lock (Spring) Washers
— 10,370 ea. Rail Anchors
The following materials that will be provided to the Contactor will be ordered by
NNEPRA and delivered in October 2010:
— Delivered to the interior of the railroad wye (located near Spring Street) in
Brunswick, Maine:
— 2 #10 Right-Hand and 1 #10 Equilateral Turnout Steel Packages
— 1 #10 Crossover and 1 #10 Turnout Switch Timber Packages

The Contractor is responsible for moving all provided materials from their delivery or
storage locations to where they are needed on the project. The new 115# rail will be
placed linearly along the railroad right-of-way adjacent to the existing track within the
project limits. The Contractor may need to move this rail as necessary in order to
complete the excavation and construction activities associated with the drainage
improvements. The Contractor shall also be responsible for the pick-up and delivery of
wood ties, plates, and other track material from the MaineDOT’s Maintenance Facility at
31 Maintenance Way, Topsham, ME to the designated staging area in the wye adjacent to
the project limits in Brunswick, ME. This material shall be moved to the contractor’s
staging area no later than October 25, 2010. Once the Contractor has taken possession of
the materials identified, it will be their responsibility to protect said material from
damage, loss or theft. Any material that is damaged, lost or stolen will be replaced by the
contractor at no additional expense to the Department or the project. The contractor may
elect to erect a temporary enclosure within the wye to ensure against damage, loss or theft
provided that they remove that enclosure and return the property to the same or better
condition at the conclusion of the project.

All required materials not listed above shall be provided by the Contractor.
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Brunswick
PIN 15236.00
August 20, 2010
SPECIAL PROVISION
SECTION 104.4

Communications and Coordination
(Progress Meetings)

Progress meetings shall be held weekly in the Departments Field Office. A time shall be
determined for the meetings, this time shall be agreeable to all parties; the Department, the
Contractor, Northern New England Passenger Rail Authority and the railroads. The current
schedule will be discussed and updates will be given to all parties on what the next three weeks
activities are and their potential impact on the site, operations and the community, especially
traffic issues. The Contractor will also work with the Department to provide information in a
timely manner so that public service announcements can be made via local media to inform the
community of those impacts.
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March 27, 2009

SPECIAL PROVISION
SECTION 104

GENERAL RIGHTS AND RESPONSIBILITIES
(Contractor’s General Authority and Responsibilities)

104.3.6 Project Records Add the following:

Section 902 of the American Recovery and Reinvestment Act (ARRA) of 2009 requires
that each contract awarded using ARRA funds must include a provision that provides the
U.S. Comptroller General and his representatives with the authority to:

“(1) to examine any records of the contractor or any of its subcontractors, or any
State or local agency administering such contract, that directly pertain to, and involve
transactions relating to, the contract or subcontract; and

(2) to interview any officer or employee of the contractor or any of its
subcontractors, or of any State or local government agency administering the contract,
regarding such transactions.”

Accordingly, the Comptroller General and his representatives shall have the
authority and rights as provided under Section 902 of the ARRA with respect to this
contract, which is funded with funds made available under the ARRA. Section 902
further states that nothing in this section shall be interpreted to limit or restrict in any way
any existing authority of the Comptroller General.

Additionally, please be advised that Section 1515(a) of the ARRA provides as follows:

Section 1515(a) of the ARRA provides authority for any representatives of the Inspector
General to examine any records or interview any employee or officers working on this
contract. The contractor is advised that representatives of the inspector general have the
authority to examine any record and interview any employee or officer of the contractor,
its subcontractors or other firms working on this contract. Section 1515(b) further
provides that nothing in this section shall be interpreted to limit or restrict in any way any
existing authority of an inspector general.

lofl
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December 30, 2009
Supersedes January 21, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php  under
the first “Notice”.

1of1l
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April 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third paragraph:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the product was produced entirely within the United States, or (2) a
statement that the product was produced within the United States except for minimal
quantities of foreign steel and iron valued at $ (actual value).”

lofl
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Brunswick
PIN 15236.00
August 20, 2010
SPECIAL PROVISION
SECTION 107
TIME

Incentives/Disincentives
The Department is including an Incentive/Disincentive in this contract. The language

associated with the incentive/disincentive can be found in Special Provision Section 104,
Coordination with Railroad Operations in the paragraph titles Incentive/Disincentive.
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December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

"107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that al Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including QA
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review
of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, and a timeline. Milestones to be included in the
schedule include: (A) start of Work, (B) beginning and ending of planned Work
suspensions, (C) Completion of Physical Work, and (D) Completion. If the Contractor
Plans to Complete the Work before the specified Completion date, the Schedule shall so
indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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Pin 15236.00
Brunswick
August 20, 2010

SPECIAL PROVISION

SECTION 107
TIME
(Contract Time)

All work shall be completed by December 15, 2011, which is the specified completion
date for this contract.
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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Brunswick
PIN 15236.00
August 20, 2010

SPECIAL PROVISION
SECTION 107.3
ALLOWABLE WORK TIMES
(Night Work)

The following is in addition to the requirements of Section 107.3.2

The Contractor is being made aware of the close proximity of the local residences. The
Contractor shall conduct operations so as not to generate loud noises between the hours of 8:00
PM and 6:00 AM unless otherwise approved. Local requirements concerning noise may impose
additional restrictions and must be complied with by the Contractor.
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Brunswick
PIN 15236.00
August 20, 2010

SPECIAL PROVISION
SECTION 107.4
SCHEDULING OF WORK
(Schedule of Work Required)

In addition to the Schedule of Work, the Contractor will provide a written day by day summary of
the construction activities that will occur for the upcoming three (3) week period. This summary
will also highlight activities that will have an impact on the use of the facilities in the construction
and adjacent areas. The summary shall be provided to the Department and reviewed at the weekly
construction meetings.
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Pin 15236.00
Brunswick
August 20, 2010

SPECIAL PROVISIONS
SECTION 107.9
TIME
(Project Closeout)

The following is in addition to the requirements of Section 107.9.

The Contractor shall maintain, at the site, a set of Drawings, on which shall be
recorded accurately as the work progresses, the actual dimensions and grades of all his
work, indicating thereon all variations from the Contract Drawings. The record shall
include the work of all Subcontractors. Record drawings shall be reviewed by the
Resident, and the Contractor shall make all necessary changes according to the
Resident’s review.

Prior to final acceptance of the Work, all recorded data shall be transferred by the
Contractor, to a complete set of reproducible record drawings, in ink or photolitho
reproductions of the original of the Contract Drawings showing “As-Built” conditions.
The Contractor may choose to do the “As-Builts” in an electronic media acceptable to the
Department.
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Special Provision

Section 202
Removing Structures and Obstructions
8/24/2010
SPECIAL PROVISION
SECTION 202

REMOVING STRUCTURES AND OBSTRUCTIONS

The following is added to Section 202 regarding the removal and disposal or stockpile of
existing track:

202.01 Description This work shall consist of the complete removal and stockpile or
disposal of unsuitable track structure material including all rail, joints, plates, spikes,
anchors, and ties not approved for reuse, miscellaneous discarded rail sections and other
track material within the railroad right of way, as identified on the plans and in
accordance with these specifications. The intent of this project is to re-use the existing
track, plates, joint bars and ties as much as possible, but it is anticipated that some
material is not in suitable condition for reuse.

This work also includes the evaluation, transportation, and storage of existing ties
designated for re-use.

The Contractor shall transport and stockpile rail, joint bars and plates that are not suitable
for reuse to a site location (to be determined by MDOT) within 10 miles of the project
site and stockpiled in an area designated by the Engineer. All other material not suitable
for reuse shall become the property of the contractor and shall be removed and legally
disposed off-site.

202.15 Materials New treated notched soft wood tie plugs shall be manufactured and
supplied in compliance with AREMA Manual, Chapter 3. Part 1, “Specifications for Tie
Plugs”. Tie plugs shall be treated with a 60/40 creosote and petroleum solution with
retention of 8 pounds per cubic foot in accordance with AREMA Manual, Chapter 3, Part
6.

202.03 Construction Requirements Prior to the track structure removal operation, the
Contractor shall submit a track removal plan to the Resident for approval. Track removal
work shall follow the agreed upon track removal plan unless the plan is amended by
written agreement between the Resident and the Contractor. At a minimum the track
removal plan shall include the following components:

Coordination in accordance with Division 100 of these Special Provisions.
Detailed schedule.

Means and methods of removing the track structure.

Existing tie screening criteria and procedure for storage and re-use.
Identification of stockpile locations

Cross Ties to be stored and reused shall have the spikes pulled and all spike holes
plugged prior to storing. Tie plugs shall be driven into each spike hole to refusal and cut
flush with top of tie. The Contractor shall be responsible for transporting and stockpiling
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Special Provision
Section 202
Removing Structures and Obstructions
8/24/2010
cross ties. Any ties identified for re-use that are damaged or unaccounted for shall be
replaced at the Contractor’s expense.
All rail, joint bars and plates not designated to be reused shall be delivered and stockpiled
at the designated MDOT site. The rail shall be stacked neatly in the stockpile area
designated by the Engineer. The joint bars and plates shall sorted and stored in wooden
bins and placed in the area designated by the Engineer.

All track material not designated to be re-used shall become the property of the contractor
and shall be readily removed from the site.

202.07 Method of Measurement
Removal of the Existing Track will be measured for payment by the track foot,
completed and accepted.

202.08 Basis of Payment

Removal of Existing Track will be paid for at the Contract unit prices per track foot,
which price shall include all labor, transportation, handling, stockpiling, materials,
equipment, legal disposal, and incidental costs required to complete the work.

Removal and disposal of grade crossing surface will be paid for separately under item
202.20

Remove and Relay Existing Track will be paid for separately under item 648.511.

Pay Item Pay Unit
202.20 Removing Bituminous Concrete Pavement SY
202.401 Remove Existing Track TF
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Portland North — Track & Drainage Improvements
Maine Street Station and Deep Cut, Brunswick, Maine
Project No. 15236.00

August 23,2010

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(COAL ASH MANAGEMENT)

General. The work under this specification, shall be performed in conformance
with all the procedures and requirements described herein for the following activities:
coal ash contaminated soil handling, reuse, temporary stockpiling, transportation, storage
and disposal and, contaminated water handling, storage, treatment and disposal. This
specification also addresses contaminated soil location, identification, and classification.
The intent of this specification is to ensure that any contaminated soil and/or water
encountered during construction will be managed in a manner that protects worker health
and safety, public welfare and the environment.

Environmental Site Conditions. The Maine Department of Transportation’s
Environmental Office (MaineDOT’s-ENV.) has conducted a series of assessments related
to the Brunswick Maine Street and Deep Cut Railroad Improvement Project. An initial
Phase I Environmental Assessment for the project area was completed to obtain a general
understanding of the environmental conditions along the project corridor. Data garnered
from this assessment was used to design a Modified, Phase II Contamination Assessment
for the project. The primary focus of the assessments was to evaluate the type and extent
of subsurface contamination along the project corridor. The Phase I Assessment included
a review of relevant Maine Department of Environmental Protection’s (MaineDEP’s) and
Environmental Protection Agency’s (EPA’s) databases and field reconnaissance of the
project area. During Phase II, hand borings were advanced along the project’s length for
investigative purposes. During the advancement of these hand borings, areas with coal
ash impacted soils were identified. Select samples for laboratory testing were also taken
to further aid in evaluating subsurface conditions. The results of these investigations are
available for review from the Hydrogeologist at MaineDOT’s Environmental Office in
Augusta (207-624-3100).

Identified Area of Contamination. MaineDOT’s-ENV investigation identified
two areas of soil contamination associated with the Freeport to Brunswick railroad
improvement project. For reference, these areas are designated as “Area A” and “Area
B”. The location of Area A is defined as along the railroad right of way in the vicinity of
the Maine Street Station in Brunswick located between Maine Street and Spring Street.
Laboratory results of samples taken from the borings indicated concentrations of




Polyaromatic Hydrocarbons and metals associated with coal ash. These concentrations
define the soils as potential special waste per State remedial guidelines. Soil
contamination in Area A appears to be related to the past use and disposal of coal ash
related to historical railroad operations.

The location of Area B is defined as in the vicinity of the “Deep Cut” in Brunswick. The
laboratory results of samples taken along the railroad right of way indicated
concentrations of polyaromatic hydrocarbons and metals associated with coal ash. These
concentrations define the soils as potential special waste per State remedial guidelines.
Soil contamination in Area B appears to be related to the past use and disposal of coal
ash related to past railroad operations.

Identifying and Screening Contaminated Soil and Groundwater. ~ Within the
contaminated sections designated Area A and Area B, excavated soils will be classified
by the Resident (or a MaineDOT-ENYV representative) based upon visual observation.
Any soil containing black, fine grained material and/or pieces of coal will be classified as
coal ash. Based on previous observations, it appears that all soils excavated will be
classified as special waste.

Handling and Disposition of Soil Materials.  Within Area A and Area B, soil
impacted with coal ash excavated during construction shall be handled as follows:

e Soil impacted by coal ash shall not be excavated without prior approval by the
Resident. The Contractor shall arrange and undertake disposal of all coal ash
impacted soil at a landfill or treatment facility licensed to accept coal ash. The
Contractor is responsible for all additional testing required by the receiving
facility. Coal ash impacted soils that cannot be disposed of within 24 hours of
excavation shall be stored in a Temporary Secured Stockpile area. If the
Contractor proposes other disposal or treatment options, the Contractor is solely
responsible for obtaining the associated permits and approvals from all relevant
Municipal, State, and Federal agencies at no additional cost to the State.

The Resident is responsible for signing any manifests or bills of lading required to
transport and disposal of coal ash impacted soil. The Resident will send all manifests and
bills of lading to MaineDOT, Environmental Office, Station 16, Augusta, Maine 04333.

Secured Stockpile Area - Materials.

A. Polyethylene. Polyethylene used for liner in the Secured Stockpile Area shall have a
minimum of 20-mil thickness and shall meet the requirements of ASTM  D3020.

B. Common Borrow. Fill used in the construction of the Temporary Secured
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Stockpile Area soil berm shall consist of Common Borrow and meet the requirements of
Section 703.18

C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden Barricades to
form the sides of the Temporary Secured Stockpile Area shall meet the requirements of
Section 526 or 652.05.

Health and Safety/Right-to-Know. Contractors and subcontractors are required
to notify their workers of the history of the site and contamination that may be present
and to be alert for evidence of contaminated soil and groundwater. The Contractor shall
notify the Resident at least three business days prior to commencing any excavation in
Areas A and Area B.

The Contractor shall prepare a site specific Health and Safety Plan (HASP) for its
workers and subcontractors who may work in the contaminated areas of the site. A
Qualified Health and Safety Professional shall complete the HASP. The Qualified Health
and Safety Professional will be an expert in field implementation of the following federal
regulations:

29 CFR 1910.120 or Hazardous Waste Operations and

29 CFR 1926.65 Emergency Response

29 CFR 1910.134 Respiratory Protection

29 CFR 1926.650 Subpart D - Excavations

29 CFR 1926.651 General Requirements

29 CFR 1926.652 Requirements for Protective Systems

MaineDOT is voluntarily ameliorating the contamination in Areas A and Area B.
Given that this is a voluntary clean up effort approved by a regulatory agency, the OSHA
requirements as defined in 29 CFR 1910.120 apply. These requirements mandate that
workers and any subcontractors working in the contaminated areas shall comply with all
OSHA regulations for Hazardous Waste Operations and Emergency Response including
a 40 hour initial hazardous waste operations certification [OSHA 1910.120(e)], annual 8
hour refresher course within the last 12 months and medical surveillance [OSHA
1910.120(f)] within the last 12 months.

The contractor shall designate a person to provide direct on-site supervision of the
work in the contaminated areas. This person shall have the training under OSHA
1910.120 (e) as above and in addition be qualified as a construction Competent Person.

It is the responsibility of the competent person to make those inspections necessary to
identify situations that could result in hazardous conditions (e.g., possible cave-ins,



indications of failure of protective systems, hazardous atmospheres, or other hazardous
conditions), and then to insure that corrective measures are taken.

Submittals. The Contractor shall submit a site specific Health and Safety Plan
(HASP) to the Resident at least two weeks in advance of any excavation work on the
project. The Contractor shall not proceed with work until MaineDOT has reviewed the
plan and notified the Contractor that it is acceptable.

Health and Safety Monitoring. Within the contaminated areas of the project, the
Contractor’s designated on-site person shall monitor the worker breathing zone for those
constituents specified in the Contractor’s HASP. The Contractor shall provide all
required health and safety monitoring equipment.

Dewatering. Groundwater may be encountered and its removal necessary to
complete work within Area A and Area B. It will be treated as “contaminated” water.
The Contractor shall inform the Resident before any dewatering commences. The
“contaminated” water shall be pumped into a temporary holding tank(s). The Contractor
will be responsible for the procurement of any holding tank(s). Any testing, treatment
and/or disposal of the stored, petroleum-contaminated water shall be undertaken by the
Contractor in accordance with applicable Federal, State and local regulatory
requirements.

On-Site Water Storage Tanks - Materials. If dewatering within the identified
contaminated area becomes necessary the holding tanks used for temporary storage of
contaminated water pumped from excavations shall be contamination free and have a
minimum capacity of 2,000 gallons.

Dust Control. The Contractor shall employ dust control measures to minimize the
creation of airborne dust during the construction process in potentially contaminated
areas. As a minimum, standard dust control techniques shall be employed where heavy
equipment and the public will be traveling. These may include techniques such as
watering-down the site or spreading hygroscopic salts.

Unanticipated Contamination. If the Contractor encounters previously
undiscovered contamination or potentially hazardous conditions related to contamination,
the Contractor shall immediately suspend work and secure the area. The Contractor will
then notify the Resident immediately. These potentially hazardous conditions include,
but are not limited to, buried containers, drums, tanks, “oil saturated soils”, strong odors,
or the presence of petroleum sufficient to cause a sheen on the groundwater. The area of
potential hazard shall be secured to minimize health risks to workers and the public and
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to prevent a release of contaminants into the environment. The source of any suspected
contamination shall be evaluated by the Resident (or MaineDOT’s -ENV representative).
As appropriate, the Resident will notify the MDEP’s Response Services Unit in Augusta
and MaineDOT’s Environmental Office. The Brunswick Fire Department must also be
notified prior to removal of buried storage tanks and associated piping. The Contractor
will evaluate the impact of the hazard on construction, amend the HASP if necessary, and
with the Resident’s approval, recommence work in accordance with the procedures of
this Special Provision.

Method of Measurement. There will be no measurement for identification and
environmental screening of contaminated soil material (this will be done by the Resident
or MaineDOT-ENV representative).

Measurement for the development of a Health and Safety Plan (HASP) and
providing health and safety equipment and personnel shall be by lump sum.

Measurement of the off site transport, treatment or disposal of coal ash impacted
soil will be by the ton of Special Excavation.

There will be no measurement for construction of a Temporary Secured Stockpile
Area. Construction of a Temporary Secured Stockpile Area, if necessary, is considered
incidental to project construction. There will be no measurement for hauling coal ash
impacted soil to the Temporary Secure Stockpile area or placement and removal of coal
ash impacted soils in or out of the Temporary Secure Stockpile area. All hauling and any
subsequent management/placement of contaminated soils are considered incidental to
project construction.

There will be no measurement for additional laboratory testing of contaminated
soil that is required by the landfill or treatment facility. Testing is incidental to the
disposal of Special Excavation.

Measurement for the following items shall be according to Subsection 109:04
(“Change Order”/Force Account): any necessary contaminated water holding tank(s);
and treatment or disposal of any contaminated groundwater.

Basis of Payment. There will be no payment for the identification and
environmental screening of contaminated soil material (this will be done by the Resident
or MaineDOT-ENYV representative).

Payment for the development of a Health and Safety Plan (HASP) and providing
health and safety equipment and personnel shall be by the lump sum

Payment for off site transport, disposal or treatment of coal ash impacted soils at a
MaineDEP licensed facility shall be by the ton of Special Excavation.
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There will be no payment for the construction of the Temporary Secured
Stockpile Area or hauling/management/placement of coal ash impacted soils to the
Temporary Secured Stockpile Area. The Temporary Secured Stockpile Area shall be
considered incidental to project construction.

Payment for the following items shall be according to Subsection 109:04
(“Change Order”/Force Account): any necessary contaminated water holding tank(s);
and treatment or disposal of any contaminated groundwater.

Pay Item Pay Unit
203.2312 Health and Safety Plan (HASP) L.S.
203.2333 Disposal/Treatment of Special Excavation Ton
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SPECIAL PROVISION
DIVISION 400
PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with these specifications
and the requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise noted
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling
and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
HMA Mixture Composition 703.09

401.021 Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) may be introduced into the mixture at
percentages approved by the Department. If approved by the Department, the Contractor shall
provide documentation stating the source, test results for average residual asphalt content, and stockpile
gradations showing RAP materials have been sized to meet the maximum aggregate size requirements of each
mix designation. The Department will obtain samples for verification and approval prior to its use.

For specification purposes, RAP will be categorized as follows:

Classified RAP — RAP consisting of processed millings from federal, state or municipal roadways that is
free of materials not generally considered to be asphalt pavement. Millings from other sources that have
been fractionated or otherwise processed so as to improve the consistency of the RAP may be considered
Classified RAP if approved by the Department.

Unclassified RAP — RAP from unknown sources, from excavated or reclaimed pavements, millings from
repaired areas or other sources.

In the event that RAP source or properties change, the Contractor shall notify the Department of the change
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change
to allow for obtaining new samples and approval.

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF). The Contractor may use a maximum of 20 percent Classified RAP in any base,
binder, surface, or shim course. For Unclassified RAP stockpiles no more than 15 percent shall be used. The
Contractor may be allowed to use more than 20 percent Classified RAP, up to a maximum of 25 percent
Classified RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the mixture.
A PG 52-34 may be used when approved by the Department.
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The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks. The
Department shall then have 15 calendar days in which to process a new design before approval. The JMF shall
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09. The
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control
points for the particular type of mixture as outlined in 703.09. The JMF shall state the original source, gradation,
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if
required. It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the
terminal if applicable.
In addition, the Contractor shall provide the following information with the proposed JMF:

Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)

Stockpile Gradation Summary

Design Aggregate Structure Consensus Property Summary

Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)

Trial Blend Test Results for at least three different asphalt contents

Design Aggregate Structure for at least three trial blends

Test results for the selected aggregate blend at a minimum of three binder contents

Specific Gravity and temperature/viscosity charts for the PGAB to be used

Recommended mixing and compaction temperatures from the PGAB supplier

Material Safety Data Sheets (MSDS) For PGAB

Asphalt Content vs. Air Voids trial blend curve

Test report for Contractor’s Verification sample

Summary of RAP test results (if used), including count, average and standard deviation of binder

content and gradation

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 150 Mg [150 ton] for stone stockpiles, 75 Mg [75
ton] for sand stockpiles, and 50 Mg [50 ton] of blend sand before the Department will sample. The Department
shall obtain samples for laboratory testing. The Contractor shall also make available to the Department the
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
samples for testing of the mixture. Before the start of paving, the Contractor and the Department shall split a
production sample for evaluation. The Contractor shall test its split of the sample and determine if the results
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test
the Department’s split of the sample. The results of the two split samples will be compared and shared
between the Department and the Contractor. If the Department finds the mixture acceptable, an approved JMF
will be forwarded to the Contractor and paving may commence. The first day’s production shall be monitored,
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking,
shoving or displacement. The Contractor shall be allowed to submit aim changes within 24 hours of receipt of
the first Acceptance test result. Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves. Adjustments will be
allowed on the %PGAB of up to 0.2%. Adjustments will be allowed on GMM of up to 0.010.

The Contractor shall submit a new JMF for approval each time a change in material source or materials
properties is proposed. The same approval process shall be followed. The cold feed percentage of any
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no

aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be adjusted up to 5
73

Page 2 of 23



March 11, 2010
Supersedes February 25, 2010

percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage
for RAP for the specific application.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

. . . Voids in the Mineral Aggregate Voids Filled
Design Required Density . . .
ESAL’s (Percent of Gyy) . (VMA?(Mlmmum PercenF) with Binder '
(Millions Nominal Maximum Aggregate Size (mm) (YEB) F1n§s/Eff.
) Ninitial Ndesign Ninax 25 19 12.5 9.5 4.75 (Minimum Binder
%) Ratio
<0.3 [<91.5 70-80
0.3 to <3 |<90.5 65-80
3 to <10 96.0 | <98.0| 13.0 | 14.0 15.0 16.0 16.0 0.6-1.2%*
10 to <30(<89.0 65-80*
>30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 135° to 163°C [275 to 325°F]

At the Paver — allowable range 135° to 163°C [275 to 325°F]

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot Mix
Asphalt Pavement, the PGAB shall be 64-28, except that for mixtures containing greater than 20 percent but no
more than 25 percent RAP the PGAB shall be PG 58-34 (or PG 52-34 when approved by the Department). The
PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification for PGAB. The
Contractor shall provide the Department with an approved copy of the Quality Control Plan for PGAB in
accordance with AASHTO R 26 Certifying Suppliers of PGAB.

The Contractor shall request approval from the Department for a change in PGAB supplier or source by
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the
occurrence of PGAB co-mingling.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15™ and November 15", provided that the air temperature as determined
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to
be paved is not frozen. The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the
dates of April 15™ and the Saturday following October 15", provided the air temperature determined as above
is 10°C [50°F] or higher. For the purposes of this Section, the traveled way includes truck lanes, ramps,
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C

[50°F] or higher.
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Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section
401.04 - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 4°C [40°F] or higher.

On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the
travelway and adjacent shoulders shall be placed between the dates of May 15™ and the Saturday following
September 15",

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1% and the Saturday following September 1 if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and ¢ of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.
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The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).

c. The MDOT designation for the JMF.

401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. Whenever the discrepancy in net weights is
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective
action; payment will still be governed by the printed ticket.

The producer will be allowed a period of two days to make any needed repairs to the plant and/or
platform scales so that the discrepancy in net weights between the two is less than 1.0%. If the discrepancy
exceeds 1.5%, the plant will be allowed to operate as long as payment is determined by truck platform scale
net weight. Effective corrective action shall be taken within two working days.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and
automatic printer system are functioning properly.

c. In the event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public
Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract
on the main line, shoulder, or similar construction.

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed
with activated extensions.
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The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway
projects.

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on
MaineDOT projects.

On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, prior to being
compacted by equipment., at 300 mm [12 in] intervals, If the density values vary by more than 2.0% from the
mean, the Contractor shall make adjustments to the screed until the inconsistencies are remedied.

Failure to replace or repair defective placement equipment may result in a letter of suspension of work and
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 -

Quality

401.10 Rollers Rollers shall be static steel, pneumatic tire, or approved vibrator type. Rollers shall be in good
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing
direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed
material by the roller surface. The use of rollers, which result in crushing of the aggregate or in displacement
of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated,
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately
compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or during
placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option, provided specification densities are attained and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired. Unless otherwise
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of
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HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1
Mg [20 ton].

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action
taken.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of
pavement.

The Contractor shall correct variations exceeding 6 mm [%4 in] by removing defective work and replacing it with
new material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Departments use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day.

401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or
displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being

used is 0.150 Pacs.
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The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pa-s and 0.300 Pas. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.

On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot
Bituminous Pavement.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,
or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.

401.17 Joints The Contractor shall construct wearing course transverse joints in such a manner that minimum
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge.

The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.

The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.
Transverse joints of the wearing course shall be straight and neatly trimmed. The Contractor may form a
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the
underlying course, or by cutting back with hand tools. The Department may allow feathered or "lap" joints on
lower base courses or when matching existing base type pavements.
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Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure
joint integrity. Methods or activities that prove detrimental to the construction of straight, sound longitudinal
joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers
operating in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow
surface. The Department may approve application by a brush for small surfaces, or in the event of a
malfunction of the spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement, or when the Department directs, the
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The
Department will not permit broken or raveled edges. The cost of all work necessary for the preparation of
joints is incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All field and
plant supervisors including the responsible onsite paving supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

JME(s)

Hot mix asphalt plant details

Stockpile Management (to include provisions for a minimum 2 day stockpile)

Make and type of paver(s)

Make and type of rollers including weight, weight per inch of steel wheels, and average contact

pressure for pneumatic tired rollers

Name of QCP Administrator, and certification number

Name of Process Control Technician(s) and certification number(s)

Name of Quality Control Technicians(s) and certification number(s)

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris

or contamination that could adversely affect the finished pavement

Testing Plan

. Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement. Solvent based agents
developed to strip asphalts from aggregates will not be allowed as release agents.

1. Examples of Quality Control forms including a daily plant report and a daily paving report

o0 o
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m. Silo management and details (can show storage for use on project of up to 36 hours)

Provisions for varying mix temperature due to extraordinary conditions.

Name and responsibilities of the Responsible onsite Paving Supervisor.

Method for calibration/verification of Density Gauge

A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and

Procedures for HMA Sampling and Testing.

A detailed description of RAP processing, stockpiling and introduction into the plant as well as a

note detailing conditions under which the percent of RAP will vary from that specified on the JMF.

s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing

results.

t. A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB’s.

. A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.

Q2T o B

=

o

The QCP shall include the following technicians together with following minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one PCT is required. The
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials. The
PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the
QCP shall be outlined.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following
minimum frequencies:
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TABLE 2 : MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 125 Mg [125 ton] ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 250 Mg [250 ton] AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 500 Mg [500 ton] AASHTO T 312*
Gradation 1 per 500 Mg [500 ton] AASHTO T30
PGAB content 1 per 500 Mg [500 ton] AASHTO T164 or
T308
Voids at Ngesion 1 per 500 Mg [500 ton] AASHTO T 312*
Voids in Mineral Aggregate at 1 per 500 Mg [500 ton] AASHTO T 312*
Ndesign
Rice Specific Gravity 1 per 500 Mg [500 ton] AASHTO T209
Coarse Aggregate Angularity 1 per 5000 Mg [5000 ton] ASTM D5821
Flat and Elongated Particles 1 Per 5000 Mg [5000 ton] ASTM D4791
Fine Aggregate Angularity 1 Per 5000 Mg [5000 ton] AASHTO T304

*Method A and B only

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.

The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the
next working day, except when otherwise noted in the QCP due to local restrictions. The Contractor shall also
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The
Department during QA inspections of the HMA production facility. Test results of splits that do not meet the
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved Gyratory Compactor at the plant testing
lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 1000 Mg [1000 ton] placed.

The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09
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TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL+0.2
% Voids at Nesign JMF Target +/-1.3
*Based on AASHTO T 308

The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90.

c. Method C: The Pay Factor for VMA, Voids @ Ng4 Percent PGAB, percent passing the nominal
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current
lot is less than 0.85.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing
property increases, based on samples already in transit, or a verification sample is tested and the property falls
within the specification limits.

In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations
shall not resume until the Contactor and the Department determines that material meeting the Contract
requirements will be produced. The Department may allow the Contractor to resume production based upon a
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the
submitted verification sample test results fall outside the specification limits, the Contractor shall cease
production until a verification sample is submitted to the Department has been tested by the Department and
found to be within specification limits. 83
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If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working
day.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
begin.

401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MDOT prior to use. Certified QC personnel shall not
be required. The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications.

For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following
Acceptance Criteria:

TABLE 4: ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30

PGAB Content Paver Hopper AASHTO T308

%TMD Mat behind all Rollers | AASHTO T269

(Surface)

%TMD (Base Mat behind all Rollers | AASHTO T269

or Binder)

Air Voids at Ny Paver Hopper AASHTO T 312

%VMA at Ny Paver Hopper AASHTO T 312

Fines to Paver Hopper AASHTO T 312

Effective Binder

%VFB Paver Hopper AASHTO T 312

In the event the Department terminates a Lot prematurely but fails to obtain the required number of
acceptance samples to calculate the volumetric property pay factor under the test method specified in the
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract.
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for
volumetric properties. A minimum of three cores will be used for a density pay factor, if applicable, for
quantities placed to date.

Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be
0.80. A minimum of three cores will be used to determine a density pay factor, if applicable, for quantities
placed to date.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.
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Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless
otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance
laboratory will be considered the second incident under 106.4.6—-QCP Non-Compliance.

The Department will take the sample randomly within each sublot. Target values shall be as specified in the
JMF. The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air Voids at
Nesignn VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 -
Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other
questionable practice, that area may be isolated and tested separately. An area so isolated that has a
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of
the Contractor for the full lane width and a length not to be less than 50 m [150 ft].

Pavement Density The Department will measure pavement density using core samples tested according
to AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut
6 inch diameter cores at no additional cost to the Department by the end of the working day following
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance
testing shall be cut such that the nearest edge is never within 0.225 m (9 inches) of any joint. The cores
will be placed in a transport container provided by the Department and transported by the Contractor to
the designated MDOT Lab as directed by the Department. Pre-testing of the cores will not be allowed.
At the time of sampling, the Contractor and the Department shall mutually determine if a core is
damaged. If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the
same offset and within 1 m [3 ft] of the initial sample. At the time the core is cut, the Contractor and
the Department will mutually determine if saw cutting of the core is needed, and will mark the core at
the point where sawing is needed. The core may be saw cut by the Contractor in the Department's
presence onsite, or in an MDOT Lab by The Department, without disturbing the layer being tested to
remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are allowed at a test
location after the core has been tested. Upon conclusion of each lot, density results shall be examined
for statistical outliers as stated in Section 106.7.2.
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On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise
directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot
Bituminous Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used
on mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction
will not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 Mg
[1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg [500 ton]
for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of sublots for
mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 5: METHOD A ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-4%
Passing 0.60 mm Target +/-3%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.6to 1.2
Voids in the Mineral Aggregate LSL Only from Table 1
Voids Filled with Binder Table 1 values plus a 4%
production tolerance for USL only
% TMD (In place density) 95.0% +/- 2.5%

**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3
equal sublots for Mixture Properties and 3 equal sublots for density.

TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.6to 1.4
Voids in the Mineral Aggregate LSL from Table 1
Voids Filled with Binder Tablel plus a 4% production tolerance for USL.
% TMD (In-place Density) 95.0% +/- 2.5%
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401.203 Testing Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the
Pre-paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg
[500 ton] for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property

USL and LSL

Passing 4.75 mm and larger sieves

Target +/-7%

Passing 2.36 mm to 1.18 mm sieves

Target +/-5%

Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
Air Voids 4.0% +/-1.5%

Fines to Effective Binder

0.6to 1.2

Voids in the Mineral Aggregate

LSL Only from Table 1

Voids Filled with Binder

Table 1 values plus a 4% production
tolerance for USL only

% TMD (In place density)

95.0% +/- 2.5%

**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 - Hot
Bituminous Pavement, one sample will be taken from the paver hopper or the truck body per 250 Mg [250 ton]
per pay item. The mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix
is within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract
unit price. If the test results for each 250 Mg [250 ton] increment are outside these limits, the following
deductions (Table 8b) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%

TABLE 8b Method “D” Price Adjustments

PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%

Density -10%*

*Only applies when called for in Section 403 - Hot Bituminous Pavement. Contractor shall cut two 150 mm [6
in] cores, which shall be tested for percent TMD per AASHTO T-269. If the average for the two tests falls
below 92.5% the disincentive shall apply.
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401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.

Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment,
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF,
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying
emulsified asphalt to joints, and providing testing facilities and equipment.
The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:

Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B, but will monitor them as shutdown criteria.

TABLE 9: TABLE OF GRADATION COMPOSITE " f" FACTORS (Methods A and B)

"f" Factor
Constituent 19 mm 12.5 mm 95mm | 4.75 mm

25 mm - - - -

19 mm 4 - - -

12.5 mm 4 4 -

9.50 mm 4

Gradation 2.36 mm 6 6 6 8
1.18 mm

0.60 mm 2 2 2 2

0.30 mm 2 2 2 2

0.075 mm 6 6 6 8
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For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA., Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q Quantity represented by PF in Mg [ton]
P = Contract price per Mg [ton]

PF = Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng4, VMA, VFB, F/B.s, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng4, VMA, VFB, F/Bes, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50
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PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VEB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.

401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the
Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling,
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be
properly labeled and stored for a period of not more than two weeks, or until the sample is tested.
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b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two
working days after receiving the results of the Acceptance test. The following shall be provided in the
request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and

* The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and
MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded.

c. Disputable items The Contractor may dispute any or all of the following Method A or B test results
when the difference between the Department’s value and the Contractor’s value for that test equals or
exceeds the corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB
content, G,p, and G, In addition, if the allowable variation for these tests is not met or exceeded, the
Contractor may dispute either or both of the following material properties provided the difference between
results for them equals or exceeds the corresponding allowable variation in Table 10: Voids at Nyesign, and
VMA.

For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be
disputed.

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the value
reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this

Specification will be so noted in Special Provision 403 - Bituminous Box

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class I or

Class II profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile. 91
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402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A sublot will consist of 20
lane-meters [50 lane-feet]. Partial lots will be included in the previous lot if less than one-half the size of a
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 30 m [100 ft] of transverse joints at the beginning and end of the project

Within 30 m [100 ft] of railroad crossings

Urban areas with speed limits of 50 kph [30 mph] or lower
Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quality Level Analysis, using the specification limits shown below.

ACCEPTANCE LIMITS
Level USL
I 0.95 m/km [60 in/mile]
11 1.10 m/km [70 in/mile]
111 1.25 m/km [80 in/mile]

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall
submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface
Tolerances.
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Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT BITUMINOUS PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of bituminous pavement on an
approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous
material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements.

a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt
pavement and placed in courses as specified in the Special Provisions.

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck.

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 -
Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine, sharp
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The second
application may be applied without sand. The sealer shall be carried to the curb at the gutter line in
sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be sealed shall
be clean, dry and the surface shall be at ambient temperature.

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot bituminous pavement.

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher.

403.04 Method of Measurement Hot bituminous pavement will be measured as specified in Section 401.21-
Method of Measurement.
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403.05 Basis of Payment The accepted quantities of hot bituminous pavement will be paid for at the contract
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place.

Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method
location).

Payment will be made under:

Pay Item Pay Unit
403.102 Hot Mix Asphalt Pavement for Special Areas MG [Ton]
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size MG [Ton]
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size MG [Ton]
403.2071 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size MG [Ton]
403.2072 Asphalt Rich Hot Mix Asphalt,19.0 mm Nominal Maximum Size MG [Ton]

(Asphalt Rich Base and Intermediate course)
403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size MG [Ton]
403.2081 Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (PG 70-28) MG [Ton]
403.209 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
(sidewalks, drives, islands & incidentals)
403.210 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
403.2101 Hot Mix Asphalt - 9.5 mm Nominal Maximum Size (PG 70-28) MG [Ton]
403.2102 Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size = MG [Ton]
(Asphalt Rich Intermediate course)
403.211 Hot Mix Asphalt (shimming) MG [Ton]
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size MG [Ton]
403.2131 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size, (PG 70-28) MG [Ton]
(Base and Intermediate Base course)
403.2132 Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size MG [Ton]

(Base and Intermediate Base course)
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Brunswick

15236.00

Stanwood St & Union St

Railroad Crossing

August 27, 2010
SPECIAL PROVISION

SECTION 403

HOT MIX ASPHALT

Desc. Of Grad Item Bit Cont. Total No. Of  Comp.

Course Design. Number % of Mix Thick Layers Notes

Travel Way and Shoulder Full Construction Areas

Wearing 125mm  403.208 N/A 1.51in 1 4,10
Base 19.0 mm 403.207 N/A 2.51n 1/more 4,10
Travel Way and Shoulder Mill & Fill Area
Wearing 12.5 mm 403.208 N/A 1.51n 1 4,10
Base 12.5 mm 403.208 N/A 1.51n 1 4,10
Sidewalks, Drives, Islands & Incidentals
Wearing 9.5 mm 403.209 N/A 3in 2/more  2,3,10,13

98]

8.

COMPLEMENTARY NOTES

The density requirements are waived.

The design traffic level for mix placed shall be <0.3 million ESALS.

The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at

50 gyrations.
Section 106.6 Acceptance, (2) Method B.

10. Section 106.6 Acceptance, (2) Method D - For hot mix asphalt items designated as Method D

in Special Provision Section 403 --Hot Mix Asphalt, one sample will be taken from the paver
hopper or the truck body per 250 ton, per pay item. The mix will be tested for gradation and
PGAB content. Disputes will not be allowed. If the mix is within the tolerances listed in
Table 9, below the Department will pay the contract unit price.

Table 9
Property USL and LSL
Method D

Percent Passing 4.75 mm [No. 4] and Target+7
larger sieves
Percent Passing 2.36 mm [No. 8] to Target+ 5
1.18 mm [No. 16] sieves
Percent Passing 0.60 mm [No. 30] Target + 4
Percent Passing 0.30 mm {No. 50] to Target =3
0.075 mm [No. 200] sieve
PGAB Content Target + 0.5
In —Place Density Minimum 92.5

If the test results for each 250-ton increment are outside these limits the following

deductions, (Table 9b) shall apply to the HMA quantity represented by the test. A second

consecutive failing test shall result in cessation of production
TABLE 9b

PGAB Content -5%

2.36 mm sieve -2%
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15236.00

Stanwood St & Union St
Railroad Crossing
August 27, 2010

0.30 mm sieve -1%
0.075 mm sieve -2%
In-Place Density see note 17

13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for
PGAB content and gradation may be substituted for this item. A job mix formula shall be
submitted to the department for approval.

17. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal
roller train consisting of a 8-10 ton dual drum vibratory roller, or when directed by the
Department, a 3-5 ton vibratory dual drum roller for smaller approach work. An
approved release agent is required to ensure the mixture does not adhere to hand tools,

rollers, pavers, and truck bodies. The use of petroleum or solvent-based fuel oils will not
be permitted.

Tack Coat
A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at
a rate of approximately 0.025 gal/yd? and on milled pavement approximately 0.05 gal/yd?, prior
to placing a new course. A fog coat of emulsified asphalt shall be applied between shim /
intermediate course and the surface course, at a rate not to exceed 0.025 gal/yd>.

Tack used between layers of pavement will be paid for at the contract unit price for Item 409.15
Bituminous Tack Coat.
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Special Provision

Section 603
Pipe Culverts and Stormdrains
8/24/2010
SPECIAL PROVISION
SECTION 603

PIPE CULVERTS AND STORMDRAINS
The following is added to Section 603 regarding the installation of ductile iron pipe.

603.01 Description Furnish and install ductile iron pipe and corrugated metal pipe
according to the Plans, Standard Specifications and this Special Provision.

603.02 Materials Ductile iron pipe shall be designed in accordance with ANSI
A21.50/AWWA C150 and manufactured in accordance with ANSI A21.51/AWWA
C151. Ductile iron pipe shall be Pressure Class 52.

Corrugated Steel, Metallic Coated Pipe or Corrugated Metal Pipe shall be furnished in
accordance with section 603.031 of the standard specifications.

603.11 Method of Measurement Ductile Iron Pipe and Corrugated Metal Pipe shall be
measured by the foot of length installed as shown on the plans and accepted by the
Resident.

603.12 Basis of Payment Ductile Iron Pipe and Corrugated Metal Pipe will be paid for at
the contract unit price per linear foot, which price shall include all labor, materials,
equipment and incidental Costs to complete the work.

When used to sleeve existing pipes, all work to coordinate with the existing utility shall
be subsidiary to the contract unit price per linear foot.

Pay Item Pay Unit
603.90 12-Inch Ductile Iron Pipe Linear Foot
603.910 18-Inch Ductile Iron Pipe Linear Foot
603.92 24-Inch Ductile Iron Pipe Linear Foot
603.191 24-Inch Corrugated Metal Pipe Linear Foot

97



Special Provision

Section 604
Manbholes, Inlets, and Catch Basins
8/24/2010
SPECIAL PROVISION
SECTION 604

MANHOLES, INLETS, AND CATCH BASINS
The following is added to Section 604:

604.01 Description Furnish and install manholes, catch basins, stormwater check valves
and seepage collection basins as shown on the plans.

604.02 Materials Stormwater check valves shall be capable of preventing storm drainage
back up into the railroad drainage system designed to be open during low flow
conditions. The valve must be capable of being securely mounted in the proposed
drainage system. The contractor shall submit a catalog cut for the check valve proposed
for review and approval.

Seepage collection basins conform to the material requirements for precast drainage
structures as specified in the standard specifications section 604.02.

604.03 Construction Requirements

Stormwater check valves shall be installed in conformance with the manufacturers
requirements and applicable sections of section 603, 604 and 605 of the standard
specifications.

Construction requirements for the seepage collection basins shall be constructed in
conformance with the requirements for catch basins and manholes detailed in section
604.03 of the standard specifications.

604.05 Method of Measurement The method of measurement for each structure shall be
per each accepted and installed as shown on the plans.

604.06 Basis of Payment Payment will be made per each structure installed and
accepted. No separate payment will be made for material or work required to fabricate,
furnish and install the structures as shown on the plans and as directed by the resident.
Payment will be made under the following Pay Item:

Pay Item Pay Unit
604.15 Manhole Each
604.221 18-Inch Stormwater Check Valve Each
604.242 Catch Basin Type F3 Each
604.244 Catch Basin Type F4 Each
604.246 Catch Basin Type F5 Each
604.248 Catch Basin Type F6 Each
604.371 Seepage Collection Basin Each
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Section 605
Underdrains
8/24/2010
SPECIAL PROVISION
SECTION 605
UNDERDRAINS

The following is added to Section 605:

605.01 Description Furnish and install Perforated Concrete Underdrain, Corrugated
Polyethylene Underdrain and Underdrain Outlets as shown on the plans.

605.02 Materials 12-Inch and 18-inch Perforated Concrete Underdrain shall be made of
class IV or better reinforced concrete. Corrugated Polyethylene Underdrain and
Underdrain Outlets shall be type C.

605.11 Method of Measurement The method of measurement for Perforated Concrete
Underdrain shall be per linear foot of accepted pipe installed, measured along the center
of the pipe. Pipe bends shall be included in the linear foot measurement.

The method of measurement for the Corrugated Polyethylene Underdrain and Underdrain
Outlets shall be per linear foot of accepted pipe installed, measured along the center of
the pipe. Pipe bends shall be included in the linear foot measurement.

605.12 Basis of Payment Payment will be made per linear foot of underdrain and
underdrain outlets installed and accepted. No separate payment will be made for material
or work required to furnish and construct pipe bends. Payment will be made under the
following Pay Item:

Pay Item Pay Unit
605.11 12-Inch Underdrain type C (Corrugated Polyethylene Pipe) LF
605.13  18-Inch Underdrain type C (Corrugated Polyethylene Pipe) LF
605.131 18-Inch Underdrain Outlet LF
605.15 24-Inch Underdrain type C (Corrugated Polyethylene Pipe) LF
605.151 24-Inch Underdrain Outlet LF
605.20 12-Inch Perforated Concrete Underdrain LF
605.21 18-Inch Perforated Concrete Underdrain LF
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Section 648
Railroad Subballast
8/24/2010
SPECIAL PROVISION
SECTION 648

RAILROAD SUBBALLAST

Description This work shall consist of furnishing, placing, compacting and shaping
railroad subballast in conformance with the lines, grades and thicknesses shown on the
plans.

Subballast Shall consist of material meeting the minimum requirements of Section 203
Granular Borrow.

Testing Requirements Sampling and testing of the subballast shall be done by an
independent certified testing company. Samples of processed subballast shall be taken
directly off the belt to minimize segregation and contamination. Material quality tests
shall be done by a testing laboratory selected by the Contractor and approved by MDOT.

All test reports shall be submitted to the Resident for approval. The Resident shall verify
that all test reports are accurate and shall indicate whether or not they conform to these
specifications. Any tests that fail to conform shall be brought to the immediate attention
of the Contractor and immediate steps shall be taken to bring them into conformance.

General Subballast shall be placed in the dry and to the lines and grades indicated. The
average thickness shall be within % inch of the thickness shown on the drawings.
Subballast shall not be placed on soft, muddy, or frozen areas. Where the prepared
subgrade (roadbed) is soft, muddy, rutted, exhibits severe depressions, or is otherwise
damaged, the subballast shall not be placed until the damaged subgrade has been repaired
and the area has been approved by the Resident. Dewatering required to place the
subballast in the dry is the Contractors responsibility and no additional payment will be
made for dewatering to construct the subballast.

Subballast Placement Subballast shall be placed in uniform horizontal lifts of not more
than 6 inches for the full width of the cross-section to the total depth indicated. Each
subballast layer shall be shaped to a section conforming to the subballast section shown
on the drawings.

Subballast Compaction Each subballast lift shall be compacted using approved
compaction equipment. The roller weights, vibration frequencies (where applicable), tire
pressures (where applicable), and number of passes shall be sufficient to obtain in-place
densities across the full width of the subballast and throughout the entire depth of the
layer of not less than 95 percent of maximum dry density for the subballast material in
accordance with the testing procedures outlined in Section 203-3.03. One field density
test shall be taken for each 1000 square yards of each layer of material placed in each
area.
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Method of Measurement and Payment Subballast will be measured and paid for under
pay item 648.311 Subballast
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Special Provision

Section 648
Track Construction
8/24/2010
SPECIAL PROVISION
SECTION 648
TRACK CONSTRUCTION

648.01 Description This work shall consist of constructing new continuously welded rail,
installing new turnouts, removing and relaying existing turnouts, and removing and
relaying existing jointed rail, furnishing and installing geotextile fabric, sub-ballast,
ballast, other track material and final tamping, lining and surfacing in conformance with
the details as shown on the plans or as directed by the Resident.

As stated in these special provisions, Pan Am Railway will be panelizing existing track in
the Deep Cut area for the contractor to install the drainage improvements. The panelized
sections will be approximately 500 feet long for each section. The Contractor will be
responsible for excavation, drainage installation, subballast and ballast installation,
grading, slope protection and other incidental work associated with the drainage
improvements. Pan Am will remove and re-install track panels, weld, install final ballast,
surface and align.

The work under this item shall conform to the relevant sections of the Standard
Specification, the American Railway and Maintenance of Way (AREMA) Manual for
Railway Engineering, 2010, the Plans and details, the Special Provisions and the
following:

648.02 Materials
The following materials will be installed as shown on the plans and as described below.

a. The 115# rail, tie plates, spikes and anchors will be furnished by NNEPRA for
installation of the new continuously welded rail. The contractor shall be
responsible for handling and transporting all material. If damaged, the rail and
other material shall be replaced at the contractor’s expense.

b. New track turnouts will be furnished by NNEPRA. The turnouts will be delivered
to the designated project staging area in the wye adjacent to the project. An
existing No. 8 turnout will be removed from the existing main line track and reset
to connect the siding track to the Wye track. The contractor shall be responsible
for handling and transporting all material. If damaged, the rail and other material
shall be replaced at the contractor’s expense.

c. Jointed rail will be removed and relayed in accordance with AREMA standards
using existing rail, plates and joint bars determined to be suitable for reuse.

e. Existing wood ties will be reused in accordance with Section 202.
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New 6” x 8” x 8’-6” cross-ties will be furnished by NNEPRA. The contractor
shall be responsible for handling and transporting all material. If damaged, the ties
shall be replaced at the contractor’s expense. The new ties will be used to
supplement the existing ties identified for re-use from the existing track structure
per Section 202.

Ballast shall be crushed, quarried, washed stone and conform to size No. 4A and
as specified in AREMA Chapter 1, Section 2. The ballast shall have an average
minimum scratch hardness of 5.5 on the Mohr’s hardness scale.

Quality: Ballast material properties shall conform to the limiting values in
the following table:

Property Maximum Value Testing Parameters
Percent Passing No. 0 .
200 Sieve 1% by weight
Absorption 0.4 1bs per cubic foot
Clay Lumps 0.5% by weight
Degradation/Wear 18% by weight Grading No. 2
) Sodium Sulfate; 10
Soundness 1.5% by weight OCIti Suttate
cycles
Flat ‘and/or Elongated 5% by weight 155 dimension ratio;
Particles visual
. 5 specimens; Logan
320 1b h
Cementing Value > PEESQUATCIACR | Walter Page Method
average
(see below)

Test cementing value in accordance with the Logan Walter Page Method
(U.S. Department of Agriculture, Bulletin No. 347, 1916, Pg. 15) modified
as follows:

A sufficient amount of pea size pieces of the rock, amounting to about 500
grams (1.1 pounds) is revolved in Los Angeles Abrasion Cylinder with
three cast iron balls 4.76 cm (1.875 inch) diameter and weighing
approximately 0.43 kilograms (0.95 pounds) at the rate of 30 to 33
revolutions per minute, and, at room temperature, the stiff dough resulting
from about 500 grams (17.64 ounce) of dust screened through a 100 mesh
sieve, mixed with sufficient water, thoroughly kneaded for five minutes, and
allowed to stand in an air tight container for two hours, is molded into
cylindrical briquettes 2.54 cm (1 inch) diameter by 2.54 cm (1 inch) in
height under a pressure of 132 kg per square cm (1877.5 pounds per square
inch), after which they are dried for 20 hours in air at room temperature, 4
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hours in a hot air bath at a temperature of 100 degrees C (212 degrees F),
then cooled for 20 minutes in a desiccator and immediately tested in a
compression testing machine for static crushing strength, the bearing heads
being suspended by pivots to secure uniform distribution of load, which is
applied at 600 pounds per minute, approximately.

Shipping: Wash ballast prior to loading. Load ballast only into trucks
which are in good order, tight enough to prevent leakage and waste of
material, and clean and free from rubbish or any substances which would
foul the ballast.

Handling: Handle prepared ballast at production plant, during shipment,
and at work site in a manner that will provide a uniform product and will
prevent contamination or segregation. Do not make repeated passes of
equipment over the same level in stock pile area.

Subballast shall be supplied and installed in accordance with Section 311 of these
special provisions.

Non-woven geotextile fabric shall be furnished and installed and in accordance
with standard specification section 722.04 and as shown on the plans.

Fasteners, joint bars,other track material necessary for the relay of existing jointed
rail and compromise joints will conform to the following:

1.

2.

Compromise joint bars shall be in accordance with the AREMA Manual.

Track bolt and nut material and manufacture shall be in accordance with
AREMA Manual, Chapter 4, Part 3, Section 5 and Chapter 4, Part 1.

Lockwasher material and manufacture shall be in accordance with AREMA
Manual, Chapter 4, Part 3, Section 6. Washers shall fit track bolts
furnished. Washer configuration shall conform to the requirements of
ANSI, B27.1, for “Extra Heavy Duty Helical Spring Lock Washers”.

Bolts and nuts and lockwashers shall be packed in sealed kegs with a
maximum of 200 pounds per keg. Kegs shall be palletized and wrapped or
strapped for shipment.

Joint Bars shall be wired into pairs, palletized, and strapped for shipment.
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648.03 Construction Requirements

a. Prior to beginning track construction work the Contractor shall submit a track
construction plan to the Resident for approval. No work shall begin until the track
construction plan is approved by the Resident. Track construction shall follow the
agreed upon track construction plan unless the plan is amended by written
agreement between the Resident and the Contractor. At a minimum the track
construction plan shall include the following components:

e Coordination in accordance with Division 100 of these Special Provisions.

e Track construction schedule that demonstrates how all work can be
constructed within track closure windows.

e Track construction methods and procedure in conformance with the
MDOT’s latest Continuous Welded Rail Plan

e Track construction methods and procedures for the removal and relay of
existing jointed rail conforming to Class Il criteria as defined in the FRA
Manual “Track Safety Standards Part 213”. Existing rail, ties, fasteners,
plates, spikes, etc will be reused to the greatest extent possible and as
approved by the Engineer. Existing ties deemed unsuitable by the resident
shall be replaced for the relay of track using ties supplied by NNEPRA.

e Detailed winter track construction methods including installation, welding
and destressing methods.

e Track construction procedure that demonstrates how damage to existing
ties will be minimized.

e Detailed track construction procedure that meet the gauge, cross-level,
superelevation, vertical and horizontal alignment as indicated on Contract
Drawings and within the tolerances given in the following table:

Measurement Tolerance
Deviation of horizontal or vertical alignment from design +1/2”
Maximum rate of change of deviation of horizontal or US”/31
vertical alignment from design

Cross level deviation from design +1/16”
Maximum deviation from uniform profile on either rail at L1/47
the middle ordinate of a 62” chord B
Maximum deviation from zero cross level at any point on L8
tangent

Maximum deviation from zero cross level at any point from L1/8”
designated superelevation on curves or spirals B
Maximum difference in cross level between any two points +1/8”
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less than 62 feet apart on tangents or curves
Maximum deviation from uniform alignment between any L1/4”
two points less than 62 feet apart on tangents or curves B
Maximum deviation from 4 foot 8 1/2 inch track gauge +1/16”

Performance criteria for field welds.
Methods for handling, transporting, and storage of track materials

b. Flash Butt Welding - Mobile

a.

Flash butt welding to join welded rail strings shall be accomplished
following destressingof the rail in accordance with the MDOT CWR Plan
and shall be as specified in AREMA.

c. Final Ultrasonic Testing

1.

Final ultrasonic testing shall be as specified in AREMA and performed
prior to final inspection and within one week following rail-grinding
operations. Trackwork, field welds, and rail grinding shall be completed
prior to final ultrasonic testing.

Contractor shall remove and replace defective welds made by the
Contractor found by ultrasonic testing immediately following test or as
otherwise directed by the Resident. Defective welds made by the
Contractor shall be removed and replaced with a minimum 19-foot 6 inch
rail and two field welds at Contractor expense.

After defect is corrected Contractor shall have replacement field welds
ultrasonically tested.

C. Track Removal

L.

The existing track shall be dismantled and removed to the limits shown on
the Contract Drawings.

Rail, joint bars, ties and tie plates shall be salvaged and reused in
accordance with the specifications.

All track bolts, nuts, washers, cut spikes, drive spikes, hook bolts, tie
spacing bars, rubber tie pads, gage bars, and anchors shall be removed and
scrapped. Scrap material shall become the property of the Contractor and
shall be properly disposed of off-site.

Track dismantling shall be done using equipment and procedures that will

106



Special Provision
Section 648
Track Construction
8/24/2010
not damage materials to be salvaged or make them unfit for reuse. If a torch
is used to remove bolts from joints care must be taken so as not to damage
the joint bars.

5. Tie plugs shall be driven into tie to refusal and cut flush with top of tie using
an adze.

6. The Contractor shall be responsible for the legal disposal of all remaining
crossties identified for removal as part of this Contract.

d. Placing Ballast

1. Check grade lines and cross section of sub-ballast prior to placing ballast.
Bring sub-ballast to proper elevation as shown on Contract Drawings.

2. Clean trackbed area of debris and standing water prior to placing ballast.
Do not place ballast on frozen sub-ballast or surface ice/snow.

3. Distribute and compact layers of ballast, not to exceed 4 inches each or 6
inches total, uniformly over the finished sub-ballast prior to tie distribution.

4. Deliver ballast at a rate no faster than can be satisfactorily incorporated into
the work, maintaining a proper interval of operations, and at such times as
to permit proper inspection by the Engineer.

5. To the extent practical, unload ballast in position for use with a minimum of
redistribution and dressing.

6. Self-spreading vehicles may be used as approved by the Engineer. When
stone is initially spread by self-spreading vehicles, a power grader may be
used to assist spreading operations.

7. Shape ballast to the ballast section shown on the Contract Drawings.

8. Thoroughly stabilize each ballast layer until stones are firmly interlocked
and surface is true and unyielding. Stabilize each lift with not less than four
passes of a roller or a vibratory compactor subject to the following
requirements:

a. Stabilize by rolling using either a self-propelled, three-wheel, two axle
roller of such weight that will provide compression under the rear
wheels of not less than 350 pounds per linear inch of tread; or using a
two or three-wheel tandem roller having a weight per inch of drive roll
of not less than 350 pounds, and every part of the surface receiving
compression from the drive wheels.
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b. Stabilize by vibration using vibration compactors of either the roller or
pad type. Dynamic force for either type shall not be less than 20,000
pounds and the frequency range shall be 1100 to 1500 vpm. Use
machines equipped with a governor which can be set and locked to
control rate of impulse. Provide a tachometer or other suitable device
for accurately checking the frequency of vibration during the
compacting operation.

9. Top surface of initial layers of ballast shall be smooth, flat, and stabilized
prior to distributing ties.

€. Ties — Distributing, Spacing and Plates

1. Carefully distribute and properly space all ties on initial layer of ballast.
Ties shall be spaced at 19-1/2” .

2. Place timber ties so that heartwood is down. Place all ties so that the
bottom surface of the tie shall have full bearing against the initial layer of
ballast.

3. Handle treated timber ties in a manner to avoid breaking and bruising. Do
not throw ties from cars or trucks onto rails or rocks.

4. Place all ties normal to centerline of track unless shown otherwise on the
Contract Drawings.

5. Properly space and align all ties prior to rail installation.

6. In placing or spacing wood ties, handle only with tongs or suitable devices
that will not pierce the surface of the ties. Do not use bars, chisels, forks,
mauls, picks, punches, shovels, or sledges for moving ties or placing them
in position beneath rails.

7. Avoid unnecessary handling, redistribution, and reloading of all ties. To
extent practical, distribute ties in proper position for use without further
handling.

8. Remove any tie damaged as result of improper handling by the Contractor
and rejected by the Engineer and replace with undamaged ties at no
additional cost to the Authority.

9. Wood crossties shall have tie plates installed under each rail.

10. Prior to installation of tie plates, clean contact surfaces to allow proper
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bearing of tie plate on tie and rail on tie plate.

Locate tie plates on 8 feet 6 inch ties so that the line side of tie is 18 2
inches from outer edge of base of rail. Tie plate shall be centered on the
crosstie under rail.

Locate tie plates on longitudinal centerline of each tie and place square to
centerline of rail so that outside shoulder of plate bears fully against rail
base. Place plate with the downward cant toward center of track. Place
single shoulder plates with shoulder on the field side of rail.

Secure rail on line end of ties to tie, in proper relation to tie end, before
securing opposite rail.

Use line rail as reference in securing opposite rail to proper gauge.

f. CWR Installation

1.

Install and weld CWR as specified previously and in accordance with the
MDOT CWR Plan. Lay and weld CWR to produce zero thermal stress in
the rail.

Install rail in such a manner that damage to ties or other track materials is
avoided, and ties are not dislodged from their proper position.

Install temporary six hole, 36-inch joints using 4 bolts prior to surfacing
and aligning track. The contractor shall drill only 4 outside holes in the
rail.

Before welding CWR strings, the track shall be brought to within 1 inch of
final line and grade and the CWR strings shall have their lengths adjusted
for zero thermal stress temperature, be vibrated to relieve internal rail
stress, and be fully clipped.

Contractor shall destress rail by vibration and thermal adjustment after
track has been brought to within one inch of final line and grade through
initial surfacing and aligning. Destressing of track shall be completed
prior to final surfacing and aligning.

Field cuts in CWR shall be made only after receiving the approval of the
Engineer. Designate locations of field cuts by track designation, station of
cut end of rail string, and right or left rail determined by facing in the
direction of increasing stationing.

Lay CWR so that shop welds in opposite strings are staggered at least ten
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feet.

8. Handle, and move as necessary, CWR in such a manner and by use of
such equipment that will prevent bumping or striking of rail and will avoid
damaging or excessively bending the CWR. Lay CWR in a manner,
which will prevent damage to rail, ties, fasteners, and structures. Do not
drop rail. Use rollers to facilitate movement and placement and to reduce
risk of damage to ties, fasteners and track appurtenance.

9. CWR strings may have a hole drilled in each end to facilitate handling
which shall be cut out. Cut rail a minimum of 1 inch back of drilled hole.
Acetylene torches are forbidden on the worksite and burning holes is not
permitted.

10. Cut rails square and clean using a rail saw.

11. Do not cut rails for installation of a bolted joint within 30 inches of a shop
weld.

12. Accurately space and drill holes for bolting of rail in accordance with
requirements of the current AREMA Manual for Railway Engineering,
Specifications for Steel Rails, Chapter 4, Part 2. Section 1. Drill holes
with an approved rail drill. For temporary 136 RE joints drill two holes
only in each rail, leaving first hole blank.

13. Drill cylindrical holes of specified diameter for the size bolt required
through and perpendicular to web of rail.

14. Use a template, as a drilling guide, to locate holes both vertically from
bottom of rail and horizontally from rail end. In no case shall a joint bar
be used for this purpose.

15. Remove all rough edges from holes and deburr.

16. Cut out rail segments containing holes that are rejected by the Engineer.

17. Install 6 hole, 36” splice bar, using 4 bolts per joint for temporary
installations prior to initial surfacing.

g.  Track Alignment and Geometry

1. Construct track conforming to alignment and profile data shown on
Contract Drawings.

2. Alignment is based on centerline of track equidistant between gauge sides
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of running rails.

3. For tangent track, profile refers to top of rail in final position. For curved
track, profile refers to top of low or inner rail in final position.

h.  Tamping

1. Tamp ballast with a 16 tool, squeeze-vibratory type, power tamping
machine. Control tamper to ensure maximum compaction of ballast
uniformly along the track. Tamping variables will be as directed by the
Engineer including rate of advance, number of passes, number of insertions
per tie (if more than two are required), length and number of blades, and
frequency of vibration. Tamping tools shall be replaced when the working
surface is worn more than 30 percent of its original surface area.

2. Tamp ballast thoroughly under both sides of tie from a point 15 inches
inside rails to ends of tie.

3. For each tie, tamp simultaneously inside and outside both running rails on
both sides of tie. Minimum tamping insertions per tie shall be two.

4. Do not tamp frozen or snow covered ballast.

1. Surface and Aligning

1. Surface and align track to achieve horizontal and vertical alignment as
specified.

2. Surface and align track by methods which will prevent undue bending of
rail, straining of joints, or damaging of rail fasteners.

3. Surface and align track only after cribs are filled with ballast.

4. The amount of any track lift shall not exceed three inches nor endanger the
horizontal or vertical stability of the track.

5. Restore ties pulled loose during surfacing to full bearing against rail and
properly secure them.

6. Remove and replace any ties or fasteners damaged during surfacing
operations at no additional cost to the Authority.

7. During final track raise, line track to final alignment. Employ a fully

automatic track liner capable of determining existing curve data, computing
new values for optimum curve value, and lining track to the new values
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without disturbing track surface. Machine shall be capable of producing a
tape or graph showing existing and proposed values. This tape or graph
shall be reviewed and approved by the Engineer prior to final lining. Upon
completion of final surfacing and aligning produce an as-built tape or graph
and submit to the Engineer for approval.

8. Concurrent with surfacing and aligning of track, consolidate shoulders and
dress ballast to conform to the ballast section shown on the Contract
Drawings.

9. Stabilize ballast shoulders after each surfacing raise using a track machine
specifically designed for that purpose. Such machine shall shoulders
continuously by applying a combination of pressure and vibration. Ballast
compaction shall be completed prior to any train operation.

10. The Contractor shall remove, and subsequently reinstall, 5 ties, at locations
selected by the Engineer, in order that the Engineer may inspect ballast
compaction beneath the ties. If compaction does not meet the requirements
of these Specifications, additional ties, selected by the Engineer, shall be
removed to discover the limits of inadequate tamping. Tie removal and
reinstallation and re-tamping of areas of inadequate compaction shall be
performed at no additional cost to the Authority.

11. After final surfacing and alignment of track is completed consolidate
shoulders and dress ballast to conform to the ballast section shown on the
Contract Drawings. Top of ballast shall be one inch below base of rail.

12. Sub-ballast outside toe of shoulder ballast slope that has been fouled or
disturbed by the surfacing and alignment operations shall be properly sloped
as shown on the Contract Drawings at no additional cost.

j. Turnouts

1. Install turnouts in accordance with the details and specifications in the
AREMA Manual.

648.033 Geotextile Fabric Add the following Special Provisions to the Standard
Specification Section 620 — GEOTEXTILES. The geotextile fabric is to be placed as a
separation for the track bed at locations shown on the plans and as directed by the
Resident. The fabric shall be installed in accordance with the plans, the Standard
Specifications, these Special Provisions, and as directed by the Resident. If splices are
required, then the fabric may be spliced by overlap, sealing, or sewing and per the
manufacture’s instructions and Standard Specification Section 620.04. The contractor
shall patch small rips or tears in the fabric when approved by the Resident and in
accordance with the manufacturer’s requirements at no additional cost to the Department.
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Special attention shall be given to eliminate any sag pockets in the track bed and to
facilitate drainage away from the track centerline. Care shall be taken to tension the

fabric before completely covering with ballast.

648.11 Method of Measurement

a. New 115 RE Timber and Ballast Track Construction will be measured for
payment by the track foot along the centerline of track to the limits shown on
the plans.

b. New 115 RE to 100 RE Transition in Ballasted Track will be measured for
payment by each unit installed.

c. Install 115 RE Continuously Welded Rail will be measured for payment by
the track foot along the centerline of track to the limits shown on the plans.

d. Ballast placed within the limits shown on the plans will be measured by the
ton in accordance with Section 203.18. No payment will be made for railroad
ballast placed outside the design lines, grades and section envelope.

e. Subballast placed within the limits shown on the plans will be measured by
the cubic yard in accordance with Section 203.18. No payment will be made
for subballast placed outside the design lines, grades and section envelope.

f. Remove and Salvage Turnout and Relay Turnout will be measured for
payment by each unit removed and salvaged and relayed.

g. Remove and Relay Existing Track will be measured for payment by the track
foot along the centerline of track to the limits shown on the plans.

h. Surface and Align Existing Track and Final Tamping, Lining and Surfacing
will be measured for payment by the track foot along the centerline of track to
the limits shown on the plans.

1. New 115 RE Number 10 Turnouts will be measured for payment by each unit
installed
J- Timber cross tie installation will be measured at the contract unit price per

each installed for Remove and Relay Track. Installation of new timber cross
ties for the new track construction will be incidental to the new track items
and no separate payment will be made for ties used for Track Construction.

k. Underdrain will be measured in accordance with Special Provision Section
605.

1. Separation Geotextile will be measured in accordance with Standard
Specification 620.09.

m. Plugging of re-used ties will be incidental to item 648.511 Remove and Relay

Existing Track.
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648.12 Basis of Payment

New 115 RE Timber and Ballast Track Construction will be paid at the contract unit
price per track foot along the centerline of track which price shall include all labor,
transportation, handling, temporary storage, and installation of materials provided by
the railroad (rail, ties, tie plates, fasteners and spikes) and all other material required
to complete the work (ballast and other incidental materials), dewatering, equipment,
and incidental costs required to complete the work.

. New 115 RE to 100 RE Transition will be paid at the contract unit price per each
which price shall include all labor, transportation, handling, materials required to
complete the work (ballast and other incidental materials), dewatering, equipment,
and incidental costs required to complete the work.

Install 115 RE Continuously Welded Rail will be paid at the contract unit price per
track foot along the centerline of track which price shall include all labor,
transportation, handling, temporary storage, and installation of materials provided by
the railroad (rail, ties, tie plates, fasteners and spikes) and material required to
complete the work (ballast and other incidental materials), dewatering, equipment,
and incidental costs required to complete the work.

. Ballast will be paid at the contract unit price per ton which price shall include all
labor, transportation, handling, materials, equipment, and incidental costs required to
complete the work acceptably furnished, placed and compacted.

Subballast will be paid at the contract unit price per cubic yard which price shall
include all labor, transportation, handling, materials, equipment, and incidental costs
required to complete the work acceptably furnished, placed and compacted.

Remove and Salvage Turnout and Relay Turnout will be paid at the contract unit
price per each turnout which price shall include all labor, transportation, handling,
materials, equipment, and incidental costs required to complete the work. \

. Remove and Relay Existing Track will be paid at the contract unit price per track foot
along the centerline of track which price shall include all labor, transportation,
handling, materials provided by the railroad (ties), for the removal, salvage and reuse
of existing track material including plates, fasteners, spikes, other track material,
dewatering, equipment, and incidental costs required to complete the work.

Surface and Align Existing Track and Final Tamping, Lining and Surfacing will be
paid at the contract unit price per track foot along the centerline of track which price
shall include all labor, transportation, handling, materials, equipment, and all
incidental costs required to complete the work.

New 115 RE Number 10 Turnouts will be paid at the contract unit price per each
price shall include all labor, transportation, handling, temporary storage and
installation materials provided by the railroad (turnouts) and material required to
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complete the work (ballast and other incidental materials), dewatering, equipment,
and incidental costs required to complete the work.

j. Timber cross tie installation will be paid at the contract unit price per each for
Remove and Relay Track. Installation of the timber cross ties will be incidental to the
New Timber and Ballast Track Construction item and no separate payment will be
made for ties used for Track Construction.

k. Underdrain will be paid in accordance with Special Provision Section 605.
1. Separation Geotextile will be paid in accordance with Standard Specification 620.09.

m. Plugging of re-used ties will be incidental to item 648.511 Remove and Relay
Existing Track.

Payment will be made under:

Pay Item Pay Unit
647.010 New 115 RE Timber and Ballast Track Construction Track Feet
647.031 New 115 RE to 100 RE Transition in Ballasted Track Each
648.102 Install 115 RE Continuously Welded Rail Track Feet
648.311 Suballast Cubic Yard
648.312 Ballast Ton
648.40 Relay Turnout Each
648.407 Remove and Salvage Turnout Each
648.511 Remove and Relay Existing Track Track Feet
648.512 Surface and Align Existing Track Track Feet
648.70 Final Tamping, Lining and Surfacing Track Feet
648.80 Install Timber Cross-ties Each
651.01 New 115 RE Number 10 Turnout Each

651.010 New 115 RE Number 10 Turnout-Equilateral Each
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SPECIAL PROVISION
SECTION 648

RECONSTRUCT GRADE CROSSING

The work under these items shall conform to the relevant section of the Standard
Specifications, the Special Provisions, AREMA and the following:

DESCRIPTION The work shall include the complete removal of existing grade
crossing surface including bituminous concrete pavement, rubber rail seal, and other
track materials as identified on the plans and in accordance with these specifications.

The work also includes furnishing and installing new grade crossings including rubber
rail seal, galvanized rigid steel (GRS) conduit, signs, pavement markings, and any other
material or hardware necessary to complete the work. The wooden ties and rail for the
grade crossing will be as specified in 648 — TRACK CONSTRUCTION.

The work also includes the trench excavation and installation of ductile iron pipe to be
used for future water main installation. The pipe will be supplied and delivered to the
crossing locations by the Brunswick and Topsham Water Department. The contractor will
be responsible for coordination with the Water Department for the delivery of pipe and
installation location.

The work also includes coordination with the Railroad who will be installing new grade
crossing signal equipment. The final locations of new conduit and signal foundations
must be coordinated to ensure layout is in conformance with the latest Railroad signal
design.

MATERIALS Materials shall conform with the following:

Signs and Pavement Markings shall be in accordance with the MUTCD and Standard
Details.

Aggregate Subbase Course shall be in accordance with Standard Specifications Section
304.

Rubber Rail Seals shall be a polymer material and conform to the following:

Tensile Strength, MPO 12 min ASTM D412
Elongation at Break (%) 250 min ASTM D412
Hardness, Shore “A” Points 65-75 ASTM D2240
Heat Resistance, 70hr @ 125 de9 C ASTM D573
Tensile Strength, % change 30 max

Elongation at Break, % change 50 max

Hardness, Shore “A” Points Change 15 max

Compression Set,(%)22hr @ 125 de9 C 70 max ASTM D395
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Ozone Resistance Pass ASTM 1171
No Cracks Method B
Low Temperature Brittleness Pass ASTM 2137
Non-Brittle @ -55de9. C No Cracks
Tear Resistance Die C Ibs/in. 200 min. ASTM D624
Water Resistance, % Change 5 max ASTM D471
70hr (@ 100 de9 C
Elongation at Break, (%) 400 min ASTM D412
Compression Set,(%) 22hr @ 70 de9 C 25 max ASTM D395
Polymer Type EPDM
Coefficient of Friction Approx. Ave ASTM D189%4
Low temperature Stiffening T2 ASTM S1053
Gehmen Torsion Apparatus T5
T10
T100

GRS conduit shall be composed of 4-inch diameter steel pipe in accordance with
subsection 715.02. The pulling irons shall be hot dipped galvanized. The % inch
diameter polypropylene pull rope shall have a 1300-pound rated breaking strength.

Pull boxes shall be provided by Pan Am Railways for installation by the Contractor.

Ductile iron pipe to be used as a sleeve for future water main installation shall be
provided by the Brunswick and Topsham Water Department.

Construction Requirements Prior to the start of work, the Contractor shall have
approved by the Department, Railroad and the controlling government body a
Maintenance of Traffic plan for each public grade crossing in accordance with Section
652 of the State Standard Specifications. The Plan shall also describe the proposed
sequence of construction, times of outage for track and roadways, maintenance and
protection of utilities, dust & erosion control, protection of adjacent property and
maintenance and protection of pedestrian traffic.

Prior to grade crossing disassembly the Resident shall designate and mark ties and
crossing hardware to be salvaged. The Contractor shall also coordinate all grade crossing
activities and construction schedules with the Railroad to insure the integrity of the
existing signals are not compromised.

Existing timber ties and other grade crossing materials suitable for reuse as determined
by the Resident shall be salvaged. All removed material not designated to be stored shall
become the property of the Contractor and legally disposed of off-site.

Existing Ties Existing ties shall be removed per Section 202 of these Special
Provisions.
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Rail Installation The continuous welded rail, ballast, and ties shall be in
accordance with the Plans, Details, Special Provision Section 648, and AREMA.

Rubber Rail Seal Installation The rubber rail seal shall be installed and
fastened in accordance with the manufacturer’s instructions.

Separation Geotextile Fabric Installation The geotextile fabric shall be
installed in accordance with the detail shown on the Plans, Section 620. Of the Standard
Specifications and with AREMA.

Underdrain Installation The under-drain installation shall be in accordance
with the detail shown on the Plans and with Section 605 of these Special Provisions.

Ductile Iron Sleeve Installation The under-drain installation shall be in
accordance with the detail shown on the Plans and with Section 603 of these Special
Provisions.

GRS Conduit Installation The Contractor shall install 4 GRS conduits as
shown on the plans and in accordance with the following:

A. Compacted aggregate subbase bedding shall be placed under and around all duct

banks.

B. Do not provide less than 30 inches cover above duct banks or conduit.

C. Examine each conduit and clean of dust, mud and debris before placing them in
the trench.

D. Place and join conduit sections in the trench using threaded connectors. Lengths

shorter than 5-feet shall not be used.

E. Base spacers shall be placed along the trench bottom at intervals of not more than
8-feet.
F. At bends having radii of 80 feet or less, or at grade changes of 20 percent or more,

permanent spacers are required to provide a minimum horizontal and vertical
separation of 1-inch between conduits and a minimum clearance of 1-1/2-inches
between the bottom tier of conduits and the trench bottom. Locate spacers on not
more than 8-foot centers. Hold in place with reinforcing rods driven 6 to 12
inches into the ground.

F. Straight lengths of conduit can be used to construct horizontal or vertical bends or

sweeps with a radius of 40 feet or more. Joints for the bend section shall be made
outside the trench at least 2 hours before placing to provide an effective joint.
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G. Preformed 7-degree and 30-degree, 15-foot radius bend segments shall be used to

construct bends where a direction change with a radius of less than 40 feet is

indicated. The bend segments may be used singly or in combination to achieve the

required direction change. When constructing bends with the bend segments,

assemble the components on a flat surface alongside the trench with the
completed bend lying in a single plane.

H. When it is necessary to stop construction in a section, 4-inch caps shall be used to
seal the conduits against mud, dirt, etc.

L. At the completion of a section, ducts shall be closed with 4-inch cap. The conduit
shall extend ten feet beyond each edge of pavement. The ends of each conduit
shall be sealed and capped.

J. Provide a 1/4-inch diameter polypropylene pull rope with a rated breaking
strength of 1300 pounds in each conduit and tie to pulling irons.

K. Backfill trenches using aggregate subbase course material to the pavement
subgrade, as required by the Resident.

L. Where the duct bank lies less than 30 inches below the proposed final pavement
elevation or where otherwise indicated on the Drawings, cover the duct bank with
a structural steel plate, 1/2 inch thick, that extends at least two feet beyond the
edges of the duct bank. Provide at least two inches of lean concrete fill between
the plate and the duct bank, and at least six inches of lean concrete fill below the
overhanging edges of the plate along the duct bank. Do not set plate until lean
concrete has cured.

Signs and Pavement Marking Installation The signs and pavement markings
shall be installed in accordance with State Standard Drawings, MUTCD, Standard
Specifications and these Special Provisions.

Pull Box Installation Pull boxes shall be installed in accordance with standard
practices and any additional information provided by Pan Am Railways.

Method of Measurement Reconstruct Grade Crossing will be measured for payment
by the track foot along the centerline of the two tracks within the grade crossing to the limits
shown on the plans.

No separate payment will be made for excavation; track removal; disposal; new track;
removal and relay existing track; ties; ballast; sub ballast; other track material; aggregate
subbase course; underdrains; drainage structures; final tamping, lining and surfacing; but
all costs shall be included in the respective contract unit price bid.
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No separate payment will be made for the trench excavation and installation of the ductile
iron sleeve provided by the Brunswick and Topsham Water Department, but all Costs
shall be included in the Contract unit price bid for Reconstruct Grade Crossing

Basis of Payment Reconstruct Grade Crossing will be paid for by the track foot,

which shall include all labor, materials, excavation, other track material, rubber rail seal,
pavement butt joints, curb remove and reset, loam and seed, conduit, pull boxes,
pavement markings, installation of ductile iron sleeve, equipment and incidental costs to
complete this work.

Corrugated Polyethylene Underdrain will be paid for separately in accordance with
Special Provision Section 605.

Aggregate for Subbase Course shall be paid for separately in accordance with Special
Provision 304.

Hot Mix Asphalt shall be paid for separately in accordance with Special Provisions 401
and 403.

Construct Sidewalk shall be paid for separately in accordance with Special Provision 608.

Pay Item Pay Unit
648.5201 Reconstruct Grade Crossing Track Foot
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February 27, 2003
Supersedes December 10, 2002

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field conditions may
warrant the use of additional signs as determined by the Resident.

Road Work Next x Miles
Road Work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by the
Resident. Signsinclude:

Road Work xxxxt
One Lane Road Ahead
Flagger Sign

Other typica signsinclude:

Be Prepared to Stop
Low Shoulder

Bump
Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not be restricted
to one lane for more than 800 m [2,500 ft] at each work area. Where more than one work area
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile]
of two way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement to be
used by traffic. The temporary centerline, when specified of reflectorized traffic paint, shall conform
to the standard marking patterns used for permanent markings.

Failure to apply a temporary centerline daily will result in suspension of paving until temporary
markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as
directed by the Resident.
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January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Departments Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under thisitem. Any reduction
in payment under this Specia Provision will be in addition to forfeiting payment of
maintenance of traffic control devicesfor that day.

ORIGINAL CONTRACT AMOUNT

from Up to and Amount of Penalty
More Than Including Damages per Violation
$0 $100,000 $250

$100,000 $300,000 $500

$300,000 $500,000 $750

$500,000 $1,000,000 $1,500
$1,000,000 $2,000,000 $2,500
$2,000,000 $4,000,000 $5,000
$4,000,000 and more $10,000

lof 1
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April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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Brunswick
PIN 15236.00
08/09/10
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008”
and is available at:

http://www.maine.gov/mdot/environmental-office-homepaqge/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the Soil Erosion and Water Pollution Control Plan (SEWPCP.)

A preconstruction field review is mandatory for this project. The preconstruction field
review shall take place before commencing any work that involves soil disturbance or
potential impacts on water quality. Attendees shall include the Contractor’s
Environmental Coordinator, the preparer of the SEWPCP, the Resident, and a
representative from the Department’s ENV Water Resources Unit. The date and time
shall be set by the Contractor in consultation with the Resident and ENV Water Resources
Unit representative.

1. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

2. Newly disturbed ditches shall receive blanket/seed by the end of each workday.

3. The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

4. If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall
address when and where the diversions will be necessary.

5. Dust control items other than those under Standard Specification 637, if applicable, shall
be included in the plan.

Special Provision 656 - Page 1 of 2
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10.

Brunswick
PIN 15236.00
08/09/10
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Temporary slope stabilization is required on a daily basis.

Permanent seeding shall be done in accordance with Special Provision, Section 618,
Seeding unless the Contract states otherwise.

Culvert inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

Temporary winter stabilization must be used between November 1% and April 1% or
outside of that time period if the ground is frozen or snow covered. Temporary winter
stabilization involves, at a minimum, covering all disturbed soils and seeded ground that
is not Acceptable Work with an approved method. If temporary winter stabilization
practices are used then spring procedures for permanent stabilization shall also be
described in the SEWPCP. Use of these methods for over-winter temporary erosion
control will be incidental to the contract and be paid for as part of Pay Item 656.75.

Should concrete be used during construction; a concrete clean-out pit shall be required.
The location of the pit shall be in an upland area where uncured concrete cannot leach
into a sensitive resource.

Special Provision 656 - Page 2 of 2
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

August 30, 2010
Supersedes October 27, 2009

Detail #
504(15)

507(04)
526(33)
645(06)
645(09)

626(09)

604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(07)
609(06)
504(23)
609(03)
609(07)
535(01)
535(02)

535(03)

Description
Diaphragms

Steel Bridge Railing

Concrete Transition Barrier
H-Beam Posts — Highway Signing
Installation of Type Il Signs

Electrical Junction Box for Traffic Signals
and Lighting

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Reflectorized Beam Guardrail Delineator Details
Vertical Bridge Curb

Hand-Hold Details

Curb Type 3

Curb Type 1

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch

Precast Superstructure - Shear Key

Page 1 of 4

Revision Date
12/30/02

2/05/03
8/18/03
7121/04
7/21/04

2/25/05

11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
12/08/05
6/27/06

6/27/06

10/12/06
10/12/06

10/12/06
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535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
801(01)
801(02)
535(03)
535(04)
535(05)
535(17)
801(01)
801(02)
203(03)

535(02)

Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Sections
Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Stirrups

Precast Superstructure - Plan

Precast Superstructure - Reinforcing
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Precast Superstructure - Shear Key
Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Backslope Rounding

Precast Superstructure - Curb Key & Drip Notch

Page 2 of 4

August 30, 2010

Supersedes October 27, 2009
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
2/06/07
2/06/07
12/5/07
12/5/07
12/5/07
12/5/07
1/04/08
1/04/08
1/29/08

5/20/08
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August 30, 2010
Supersedes October 27, 2009

535(05) Precast Superstructure - Post Tensioning 5/20/08
502(03) Concrete Curb - Bituminous Wearing Surface 2/2/09
502(03)A Concrete Curb - Concrete Wearing Surface 2/2/09
502(07) Precast Concrete Deck Panels - Layout Plan 2/2/09
502(07)A Precast Concrete Deck Panels - Layout Plan 2/2/09
502(08) Precast Concrete Deck Panels - Panel Plan 2/2/09
502(09) Precast Concrete Deck Panels - Blocking Detail 2/2/09
502(10) Precast Concrete Deck Panels 2/2/09
502(11) Precast Concrete Deck Panels 2/2/09
502(12) Precast Concrete Deck Panels - Notes 2/2/09
502(12)A Precast Concrete Deck Panels - Notes 2/2/09
526(06) Permanent Concrete Barrier 2/2/09
526(08) Permanent Concrete Barrier — Type 1A 2/2/09
526(08)A Permanent Concrete Barrier — Type 1A 2/2/09
526(13) Permanent Concrete Barrier — Type I11B 2/2/09
526(14) Permanent Concrete Barrier — Type I11B 2/2/09
526(21) Concrete Transition Barrier 2/2/09
526(39) Texas Classic Rail — Between Window 2/2/09
526(40) Texas Classic Rail — Through Window 2/2/09
526(41) Texas Classic Rail — Through Post 2/2/09
526(42) Texas Classic Rail — Through Nose 2/2/09
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09

131
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606(23)
609(06)
609(08)
502(12)
504(22)

626(09)

August 30, 2010
Supersedes October 27, 2009

Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09

Vertical Bridge Curb 2/2/09
Precast Concrete Transition Curb 2/2/09
Precast Concrete Desk Panels 9/09
Diaphragm & Crossframe Notes 9/09
Electrical Junction Box for Traffic Signals 8/20/10
and Lighting

Page 4 of 4
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July 26, 2010
Supersedes June 29, 2010

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
Delete the entire Section 104.5.9 and replace with the following:

Page 1 of 27
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July 26, 2010
Supersedes June 29, 2010

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey

Page 2 of 27
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July 26, 2010
Supersedes June 29, 2010

quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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July 26, 2010
Supersedes June 29, 2010

More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”

Page 4 of 27
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Supersedes June 29, 2010

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
m A. Total proﬁt or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

m Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”

Page 5 of 27
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”

Page 6 of 27

138



July 26, 2010
Supersedes June 29, 2010

SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

‘ 2. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

3. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack

welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding

shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”
SECTION 504

STRUCTURAL STEEL

504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel
US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
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SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

Page 10 of 27

142



July 26, 2010
Supersedes June 29, 2010

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:

Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”
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618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““‘end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”
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SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
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(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].
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The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
Each character shall be 457 mm [18] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along H
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
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“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. Breaker flaggers will not be paid for separately, but shall be
considered incidental to the appropriate pay item.”

Add the following:

“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.
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The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit a lighting plan at the Preconstruction Conference, showing the
type and location of lights to be used for night work. The Resident may require modifications
be made to the lighting set up in actual field conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

The following minimum light levels are required for Night Work lighting;

Level I: (5 foot-candles)

e All work operations by Contractor’s personnel in areas of general construction
operations, including layout and measurements ahead of the actual work, , cleaning and
sweeping, , and seeding.

e Areas where crew movement may take place.

e Stockpile areas.

e At the area of lane closure, continuously through the lane closure, including the setup
and removal of the closures.

e State Field Offices and facilities.

Level II: (10 foot-candles)

e On and around (360 degrees) construction equipment in the work zone.

e 50 feet ahead of, 100 feet behind, and along the sides of paving or milling machines in
the work zone.

Level III: (20 foot-candles)

e Flagging Stations

Pavement or structural crack and pothole filling.

Pavement patching and repairs.

Installation of signal equipment, or other electrical or mechanical equipment.

Curb work, drainage, sidewalk work, excavation, landscaping, and any other work

using ground labor, supervision, or inspection.
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All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m* [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m? [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703
AGGREGATES

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (March 2002 version), except that the reported degradation value will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [’
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement
used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (March 2002 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.
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AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)

SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE

37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve
Designation
Y4 inch
% inch

No. 4
No. 8
No. 16
No. 30
No. 50
No. 100
No. 200

Percentage by Weight

Passing Square Mesh Sieves

100
93-100
60-80
46-65
25-55
16-40
10-30
6-22
3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow

shall consist of earth, suitable for embankment construction.

It shall be free from frozen

material, perishable rubbish, peat, and other unsuitable material including material currently or
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previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”
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SECTION 706
NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to “...300 mm diameters to
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party
certification by the AASHTQO’s National Transportation Product Evaluation Program.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [/2 inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710
FENCE AND GUARDRAIL

710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type [V-Class B.”

710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”
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SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...,AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.
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712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
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batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM BS88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.
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The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [’2 in] under a 600 mm [2 ft] straightedge or over 25
mm [ in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”
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SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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APPENDIX A TO DIVISION 100

SECTION 1 - BIDDING PROVISIONS

A. Federaly Required Certifications By signing and delivering a Bid, the Bidder certifies as
provided in all certifications set forth in this Appendix A - Federal Contract Provisions
Supplement including:

o Caertification Regarding No Kickbacks to Procure Contract as provided on this page 1 below.

e Certification Regarding Non-collusion as provided on page 1 below.

o Caertification Regarding Non-segregated Facilities as provided by FHWA Form 1273, section
[11 set forth on page 21 below.

e "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion” as
provided by FHWA Form 1273, section X1 set forth on page 32 below.

e "Certification Regarding Use of Contract Funds for Lobbying" as provided by FHWA Form
1273, section X1 set forth on page 35 below.

Unless otherwise provided below, the term "Bidder”, for the purposes of these certifications,
includes the Bidder, its principals, and the person(s) signing the Bid. Upon execution of the
Contract, the Bidder (then called the Contractor) will again make all the certifications indicated
in this paragraph above. Upon execution of the Contract, the Bidder (then called the Contractor)
will again make all the certifications indicated in this paragraph above.

CERTIFICATION REGARDING NO KICKBACKS TO PROCURE CONTRACT Except
expressly stated by the Bidder on sheets submitted with the Bid (if any), the Bidder hereby
certifies, to the best of its knowledge and belief, that it has not:

(A) employed or retained for a commission, percentage, brokerage, contingent fee, or
other consideration, any firm or person (other then a bona fide employee working solely for
me) to solicit or secure this contract;

(B) agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or;

C) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide
employee working solely for me) any fee, contribution, donation, or consideration of any
kind for, or in connection with, procuring or carrying out the contract;

By signing and submitting a Bid, the Bidder acknowledges that this certification is to be
furnished to the Maine Department of Transportation and the Federal Highway Administration,
U.S. Department of Transportation in connection with this contract in anticipation of federal aid
highway funds and is subject to applicable state and federal laws, both criminal and civil.

CERTIFICATION REGARDING NONCOLLUSION Under penalty of perjury as provided by
federal law (28 U.S.C. 81746), the Bidder hereby certifies, to the best of its knowledge and
belief, that:
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the Bidder has not, either directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken any action in restraint of
competitive bidding in connection with the Contract.

For arelated provisions, see Section 102.7.2 (C) of the Standard Specifications - "Effects of
Signing and Delivery of Bids' - "Certifications’, Section 3 of this Appendix A entitled "Other
Federal Requirements’ including section X1 - "Certification Regarding Debarment, Suspension,
Ineligibility, and Voluntary Excluson" and section XII. - "Certification Regarding Use of
Contract Funds for Lobbying."
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B. Bid Rigging Hotline To report bid rigging activities call: 1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free “hotline” Monday
through Friday, 8:00 am. to 5:00 p.m., eastern time. Anyone with knowledge of possible bid
rigging, bidder collusion, or other fraudulent activities should use the “hotline” to report such
activities.

The “hotline” is part of the DOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of the DOT Inspector
General. All information will be treated confidentially and caller anonymity will be respected.
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SECTION 2 - FEDERAL EEO AND CIVIL RIGHTS REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in this
Section 2 of this "Federal Contract Provisions Supplement" are hereby incorporated into the Bid
Documents and Contract.

A. Nondiscrimination & Civil Rights - Title VI The Contractor and its subcontractors shall
not discriminate on the basis of race, color, national origin, or sex in the performance of this
Contract. The Contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT assisted contracts. Failure by the Contractor to carry out these
requirements is a material breach of this contract, which may result in the termination of this
contract or such other remedy as the Department deems appropriate. The Contractor and
subcontractors shall comply with Title VI of the Civil Rights Act of 1964, as amended, and with
all State of Maine and other Federal Civil Rights laws.

For related provisions, see Subsection B - "Nondiscrimination and Affirmative Action -
Executive Order 11246" of this Section 2 and Section 3 - Other Federa Requirements of this
"Federal Contract Provisions Supplement” including section Il - "Nondiscrimination" of the
“Required Contract Provisions, Federal Aid Construction Contracts’, FHWA-1273.

B. Nondiscrimination and Affirmative Action - Executive Order 11246 Pursuant to
Executive Order 11246, which was issued by President Johnson in 1965 and amended in 1967
and 1978, this Contract provides as follows.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor’s compliance with these specifications shall be
based upon its efforts to achieve maximum results from its actions. The Contractor shall
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document these efforts fully, and shall implement affirmative action steps at least as extensive as
the following:

1.

Ensure and maintain a working environment free of harassment, intimidations, and
coercion at all sites, and in al facilities at which the Contractor’ s employees are assigned
to work. The Contractor, where possible, will assign two or more women to each
construction project. The Contractor shall specifically ensure that all forepersons,
superintendents, and other on-site supervisory personnel are aware of and carry out the
Contractor’s obligation to maintain such a working environment, with specific attention
to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its union have employment opportunities available,
and to maintain arecord of the organization’ s responses.

Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment source or community organization and of what action was taken with respect
to each such individual. If such individual was sent to the union hiring hall for referral
and was not referred back to the Contractor by the union or, if referred, not employed by
the Contractor, this shall be documented in the file with the reason therefore, along with
whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Department’s Civil Rights Office when the
union or unions with which the Contractor has a collective bargaining agreement has not
referred to the Contractor a minority person or woman sent by the Contractor, or when
the Contractor has other information that the union referral process has impeded the
Design-Builder’s efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor’'s employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources compiled under B above.

Disseminate the Contractor’s EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligation; by including it in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annua report, etc.; by specific
review of the policy with all management personnel and with all minority and female
employees at least once a year; and by posting the company EEO policy on bulletin
boards accessible to al employees at each location where construction work is
performed.

Review, at least annually, the company’s EEO policy and affirmative action obligations

under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination, or other employment decisions including specific review
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of these items with on-site supervisory personnel such as Superintendents, General

Forepersons, etc., prior to the initiation of construction work at any job site. A written

record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor’s EEO policy externally by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other
Contractor’s and Subcontractors with whom the Contractor does or anticipates doing
business.

Direct its recruitment efforts, both orally and written to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor’s recruitment area and
employment needs. Not later that one month prior to the date for the acceptance of
applications for apprenticeship or other training by any recruitment source, the
Contractor shall send written notification to organizations such as the above describing
the openings, screenings, procedures, and test to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth, both on the site and in other areas of a Contractor’'s
workforce.

Validate all tests and other selection requirements.

Conduct, at least annually, an inventory and evaluation at least of al minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor’'s
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain a record of all solicitations of offers for subcontracts from
minority and female construction Contractor’s and suppliers, including circulation of
solicitations to minority and female Contractor associations and other business
associations.

Conduct a review, at least annually, of all supervisors adherence to and performance
under the Contractor’s EEO policies and affirmative action obligations.
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C. Goals for Employment of Women and Minorities Per Executive Order 11246, craft

tradesperson goals are 6.9% women and .5% minorities employed. However, goals may be

adjusted upward at the mutual agreement of the Contractor and the Department. Calculation of

these percentages shall not include On-the-Job Training Program trainees, and shall not include
clerical or field clerk position employees.

For a more complete presentation of requirements for such Goals, see the federaly required
document “Goals for Employment of Females and Minorities” set forth in the next 6 pages
below.
kkhkhkkkhkhkkkhkhhkkhhhkkhhhkhhhkhdhhkhkhhkhkhhhkhhhkhhhkhdhhkhdhhkhdhhkhdhhkhdhhhkhhhdhhkhdhhkhdhhkhdhhkhdhkdkhdhkxd*x
Start of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document

860-4.2 Solicitations

(d) The following notice shall be included in, and shall be part of, all solicitations for offers
and bids on all Federal and federally assisted construction contracts or subcontracts in
excess of $10,000 to be performed in geographical areas designated by the Director
pursuant to 860-4.6 of this part (see 41 CFR 60-4.2(a)):

Notice of Requirement for Affirmative Action to Ensure Equal Opportunity (Executive Order
11246)

1. The Offeror's or bidder's attention is called to the "Equal Opportunity Clause" and the
"Standard Federal Equal Employment Specifications” set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage
terms for the Contractor's aggregate work force in each trade on all construction work in the
covered areq, are as follows:

Goalsfor female participation in each trade 6.9%

Goals for minority participation for each trade
Maine
001 Bangor, ME 0.8%
Non-SMSA Counties (Aroostook, Hancock, Penobscot, Piscataquis, Waldo, Washington)

002 Portland-Lewiston, ME
SMSA Counties; 4243 Lewiston-Auburn, ME 0.5%
(Androscoggin)

6403 Portland, ME 0.6%
(Cumberland, Sagadahoc)

Non-SMSA Counties: 0.5%
(Franklin, Kennebec, Knox, Lincoln, Oxford, Somerset, Y ork)
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These goals are applicable to all the Contractor's construction work (whether or not it is

Federal or federally assisted) performed in the covered area. If the contractor performs

construction work in a geographical area located outside of the covered area, it shall apply

the goals established for such geographical area where the work is actually performed. With

regard to this second area, the contractor also is subject to the goals for both its federally
involved and non federally involved construction.

The contractor's compliance with the Executive Order and the regulations in 41 CFR Part
60-4 shall be based on its implementation of the Equal Opportunity Clause, specific
affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a),
and its efforts to meet the goals. The hours of minority and female employment and training
must be substantially uniform throughout the length of the contract, and in each trade, and
the contractor shall make a good faith effort to employ minorities and women evenly on each
of its projects. The transfer of minority or female employees or trainees from Contractor to
Contractor or from project to project for the sole purpose of meeting the Contractor's goals
shall be in violation of the contract, the Executive Order and the regulations in 41 CFR Part
60-4. Compliance with the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal
Contract Compliance Programs within 10 working days of award of any construction
subcontract in excess of $10,000 at any tier for construction work under the contract
resulting from this solicitation. The notification shall list the name, address and telephone
number of the subcontractor, employer identification number of the subcontractor, estimated
dollar amount of the subcontract; estimated started and completion dates of the subcontract;
and the geographical areain which the subcontract is to be performed.

4. Asused in this Notice, and in the Contract resulting from this solicitation, the "covered
area’ is (insert description of the geographical areas where the contract is to be performed
giving the state, county and city, if any).

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

. Asused in these specifications:

a. "Covered area’ means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United
States Department of Labor, or any person to whom the Director del egates authority;

c. "Employer identification number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department form 941;

d. "Minority" includes:

(i) Black (al persons having origins in any of the Black African racial groups not of
Hispanic origin);
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(i) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or
other Spanish Culture or origin, regardless of race);
(iii) Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
(iv) American Indian or Alaskan Native (all persons having originsin any of the original
peoples of the North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

. Whenever the Contractor, or any subcontractor at any tier, subcontracts a portion of the work
involving any construction trade, it shall physically include in each subcontract in excess of
$10,000 the provisions of these specifications and the Notice which contains the applicable
goals for minority and female participation and which is set forth in the solicitations from
which this contract resulted.

. If the contractor, is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved
by the U.S. Department of Labor in the covered area either individually or through an
association, its affirmative action obligations on all work in the Plan area (including goals
and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and
compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its
obligations under the EEO clause, and to make a good faith effort to achieve each goal under
the Plan in each trade in which it has employees. The overall good faith performance by
other Contractors for Subcontractors toward a goal in an approved Plan does not excuse any
covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan
goals and timetables.

. The Contractor shall implement the specific affirmative action standards provided in
paragraphs 7 a. through p. of these specifications. The goals set forth in the solicitation from
which this contract resulted are expressed as percentages of the total hours of employment
and training of minority and female utilization the Contractor should reasonably be able to
achieve in each construction trade in which it has employees in contractors performing
construction work in geographical areas where they do not have a Federal or federaly
assisted construction contract shall apply the minority and female goals established for the
geographical areas where the work is being performed. Goals are published periodically in
the Federal Register in notice form and such notices may be obtained from any Office of
Federal Contract Compliance Programs office or from Federal procurement contracting
officers. The Contractor is expected to make substantially uniform progress in meeting its
goalsin each craft during the period specific.

. Neither the provisions of any collective bargaining agreement, nor the failure by a union with
whom the Contractor has a collective bargaining agreement, to refer either minorities or
women shall excuse the Contractor's obligations under these specifications, Executive Order
11246, or the regulations promulgated pursuant, thereto.

In order for the non working training hours of apprentices and trainees to be counted in

meeting the goals, such apprentices and trainees must be employed by the Contractor during
the training period, and the Contractor must have made a commitment to employ the
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apprentices and trainees at the completion of their training, subject to the availability of
employment opportunities. Trainees must be trained pursuant to training programs approved
by the U.S. Department of Labor.

The Contractor shall take specific affirmative actions to ensure equal employment
opportunity. The evaluation of the Contractor's compliance with these specifications shall be
based upon its effort to achieve maximum results from its actions. The Contractor shall
document these efforts fully, and shall implement affirmative action steps at least as
expensive as the following:

a

Ensure and maintain a working environment free of harassment, intimidation, coercion at
all sites, and in al facilities at which the Contractor's employees are assigned to work.
The Contractor, when possible, will assign two or more women to each construction
project. The Contractor shall specifically ensure that al foremen, superintendents, and
other on-site supervisory personnel are aware of and carry out the Contractor's obligation
to maintain such a working environment, with specific attention to minority or female
individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources provide
written notification to minority and female recruitment sources and to community
organizations when the Contractor or its unions have employment opportunities
available, and maintain arecord of the organization's responses.

Maintain a current file of the names, addresses and telephone numbers of each minority
and female off-the-street applicant and minority or female referral from a union, a
recruitment sources or community organization and of what action was taken with
respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not
employed by the Contractor, this shall be documented in the file with the reason
therefore, along with whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with
which the Contractor has a collective bargaining agreement has not referred to the
Contractor a minority person or woman sent by the Contractor, or when the Contractor
has other information that the union referral process has impeded the Contractor's efforts
to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the
area which expressly include minorities and women, including upgrading programs and
apprenticeship and trainee programs relevant to the Contractor's employment needs,
especially those programs funded or approved by the Department of Labor. The
Contractor shall provide notice of these programs to the sources complied under 7b
above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting
its EEO obligations; by including in any policy manual and collective bargaining
agreement; by publicizing it in the company newspaper, annua report, etc.; by specific
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review of the policy with all management personnel and with all minority and female

employees at least once a year; and by posting the company EEO policy on bulletin

boards accessible to al employees at each location where construction work is
performed.

Review, at least annually, the company's EEO policy and affirmative action obligations
under these specifications with all employees having any responsibility for hiring,
assignment, layoff, termination or other employment decisions including specific review
of these items with on-site supervisory personnel such as Superintendents, General
Foremen, etc., prior to the initiation of construction work at any job site. A written
record shall be made and maintained identifying the time and place of these meetings,
persons attending, subject matter discussed, and disposition of the subject matter.

Disseminate the Contractor's EEO policy externaly by including it in any advertising in
the news media, specifically including minority and female news media, and providing
written notification to and discussing the Contractor's EEO policy with other Contractors
and Subcontractors with whom the Contractor does or anticipates doing business.

Direct its recruitment, efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female
recruitment and training organizations serving the Contractor's recruitment area and
employment needs. Not later than one month other training by any recruitment source,
the Contractor shall send written notification to organizations such as the above,
describing prior to the date for the acceptance of applications for apprenticeship or the
openings, screening procedures, and tests to be used in the selection process.

Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to
minority and female youth both on site and in other areas of a Contractor's work force.

. Validate all tests and other selection requirements where there is an obligation to do so
under 41 CFR Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to
prepare for, through appropriate training, etc., such opportunities.

. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have adiscriminatory effect by continually monitoring all personnel and
employment related activities to ensure that the EEO policy and the Contractor's
obligations under these specifications are being carried out.

Ensure that all facilities and company activities are non segregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy
between the sexes.

Document and maintain arecord of all solicitations of offers for subcontracts from
minority and female construction contractors and suppliers, including circulation of
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solicitation to minority and female contractor associations and other business
associations.

p. Conduct areview, at least annually, of all supervisor's adherence to and performance
under the Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling
one or more of their affirmative action obligations (7 a through p.). The efforts of a
contractor association, joint contractor-union, contractor-community, or other similar group
of which the contractor is a member and participant, may be asserted as fulfilling any one or
more of its obligations under 7 a through p. of these specifications provided that the
contractor actively participates in the group, makes every effort to assure that the group has a
positive impact on the employment of minorities and women in the industry, ensures that the
concrete benefits of the program and reflected in the Contractor's minority and female work
force participation, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions take on
behalf of the Contractor. The obligation to comply, however, is the Contractor's and failure
of such a group to fulfill an obligation shal not be a defense for the Contractor's
noncompliance.

A single goal for minorities and a separate single goal for women have been established. The
Contractor, however, is required to provide equal employment opportunity and to take
affirmative action for all minority groups, both make and female, and al women, both
minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for
example, specific minority group of women is underutilized.)

The Contractor shall not use the goals and timetables or affirmative action even through the
Contractor has achieved its goals for women generally, the Contractor may be in violation of
the Executive Order if standards to discriminate against any person because of race, color,
religion, sex, or national origin.

. The Contractor shall not enter into any Subcontract with any person or firm debarred from

Government contracts pursuant to Executive Order 11246.

The Contractor shal carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination and
cancellation of existing subcontracts as may be imposed or ordered pursuant to Executive
Order 11246, as amended, and its implementation regulations by the Office of Federd
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and
penaties shall be in violation of these specifications and Executive Order 11246, as
amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement
specific affirmative action steps, at least as extensive as those standards prescribed in
paragraph 7 of these specifications, so as to achieve maximum results from its efforts to
ensure equal employment opportunity. If the Contractor fails to comply with the
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requirements of the Executive Order, the implementing regulations, or these specifications,
the Director shall proceed in accordance with 41 CFR 60-4.6.

14. The Contractor shall designate a responsible official to monitor all employment related
activity to ensure that the company EEO policy is being carried out, to submit reports
relating to the provisions hereof as may be required by the Government and to keep records.
Records shall at least include for each employee the name, address, telephone numbers,
construction trade, union affiliation if any, employee identification number when assigned,
social security number, race, sex, status (e.g. mechanic, apprentice, trainee, helper, or
laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay,
and location sat which the work was performed. Records be maintained in an easily
understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws
which establish different standards of compliance or upon the application of requirements for
the hiring of local or other area residents (e.g., those under the Public Works Employment
Act of 1977 and the Community Development Block Grant Program).

End of GOALS FOR EMPLOYMENT OF FEMALES AND MINORITIES
Federally Required Contract Document
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D. Disadvantaged Business Enterprise (DBE) Requirements The Department has
established an annual Disadvantaged Business Enterprise goa to be achieved through race
neutral means. This goal will adjusted periodically and will be provided by Supplemental
Provision. The Contractor shall comply with al provisions of this section regarding DBE
participation and the Department’s latest version of the Disadvantaged Business Enterprise
Program Manual, said Manual being incorporated herein by reference. In the case of conflict
between this Contract and said Manual, this Contract shall control. The Department reserves the
right to adjust DBE goals on a project-by-project basis by addendum.

Policy. It isthe Department’s policy that DBES as defined in 23 CFR Part 26 and referenced
in the Transportation Equity Act for 21st Century of 1998, as amended from the Surface
Transportation Uniform Relocation Assistance Act of 1987, and the Intermeddle Surface
Transportation Efficiency Act of 1991. The intent hereto remains to provide the maximum
opportunity for DBES to participate in the performance of contracts financed in whole or in part
with federal funds.

The Department and its Contractors shall not discriminate on the basis of race, color, national
origin, ancestry, sex, age, or disability in the award and performance of DOT assisted contracts.

Disadvantaged Business Enterprises are those so certified by the Maine Department of
Transportation Civil Rights Office prior to bid opening date.

The Department has determined that elements of a good faith effort to meet the contract goal
include but are not limited to the following:
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1. Whether the Contractor advertised in general circulation, trade association, and
minority/women’ s-focus media concerning the subcontracting opportunities;

2. Whether the Contractor provided written notice to a reasonable number of specific DBEsS
that their interest in the contract is being solicited;

3. Whether the Contractor followed up on initial solicitations of interest by contacting
DBEs to determine with certainty whether the DBES were interested;

4. Whether the Contractor selected portions of the work to be performed by DBES in order
to increase the likelihood of meeting the DBE goals,

5. Whether the Contractor provided interested DBEs with adequate information about the
plans, specification and requirements of the contract;

6. Whether the Contractor negotiated in good faith with interested DBES, not rejecting the
DBE as unqualified without sound reasons based on a thorough investigation of their
capabilities,

7. Whether the Contractor made efforts to assist interested DBEs with other appropriate
technical/financial assistance required by the Department or Contractor;

8. Whether the Contractor effectively used the services of available minority/women’'s
community organizations, minority/women’s business assistance offices, and other
organizations that provide assistance in the recruitment and placement of DBEs.

Substitutions of DBEs. The following may be acceptable reasons for Civil Rights Office
approval of such a change order:
. The DBE defaults, voluntarily removes itself or is over-extended;
. The Department deletes portions of the work to by performed by the DBE.

It is not intended that the ability to negotiate a more advantageous contract with another
certified DBE be considered a valid basis for such a change in DBE utilization once the DBE
Bid Submission review has been passed. Any requests to alter the DBE commitment must be in
writing and included with the change order.

Failure to carry out terms of this Standard Specification shall be treated as a violation of this
contract and will result in contract sanctions which may include withholding of partial payments
totaling the creditable dollars amount which would have been paid for said DBE participation,
termination of this contract or other measures which may affect the ability of the Contractor to
obtain Department contracts.

Copies of the Maine Department of Transportation’s DBE Program may be obtained from:
Maine Department of Transportation
Civil Rights Office
#16 State House Station
Augusta, Maine 04333-0016
tel. (207) 624-3519
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Quarterly Reporting Requirement. The Contractor must submit Semi-annual reports of

actual dollars paid to Disadvantaged Business Enterprises (DBE's) on this Project to the MDOT

Civil Rights Office by the end of the third week of April and October for the period covering the

preceding six months considered Federal Fiscal Year periods. The reports will be submitted

directly to the Civil Rights Office on the form provided in the latest version of the DBE Program

Manual. Failure to submit the report by the deadline may result in a withholding of approval of
partial payment estimates by the Department.

SECTION 3 - OTHER FEDERAL REQUIREMENTS

Unless expressly otherwise provided in the Bid Documents, the provisions contained in
this Section 3 of this "Federal Contract Provisions Supplement” are hereby incorporated into the
Bid Documents and Contract.

A. Buy America

If the cost of products purchased for permanent use in this project which are manufactured
of steel, iron or the application of any coating to products of these materials exceeds 0.1 percent
of the contract amount, or $2,500.00, whichever is greater, the products shall have been
manufactured and the coating applied in the United States. The coating materials are not subject
to this clause, only the application of the coating. In computing that amount, only the cost of the
product and coating application cost will be included.

Ore, for the manufacture of steel or iron, may be from outside the United States, however,
all other manufacturing processes of steel or iron must be in the United States to qualify as
having been manufactured in the United States.

United States includes the 50 United States and any place subject to the jurisdiction thereof.

Products of steel include, but are not limited to, such products as structura steel, piles,
guardrail, steel culverts, reinforcing steel, structural plate and steel supports for signs, luminaries
and signals.

Products of iron include, but are not limited to, such products as cast iron grates.

Application of coatings include, but are not limited to, such applications as epoxy,
galvanized and paint.

To assure compliance with this section, the Contractor shall submit a certification letter on
its letterhead to the Department stating the following:

“Thisisto certify that products made of steel, iron or the application of any coating to
products of these materials whose costs are in excess of $2,500.00 or 0.1 percent of the
original contract amount, whichever is greater, were manufactured and the coating, if
one was required, was applied in the United States.”

B. Materials
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a. Convict Produced Materials References. 23 U.S.C. 114(b)(2), 23 CFR 635.417
Applicability: FHWA's prohibition against the use of convict material only applies to
Federal-aid highways. Materials produced after July 1, 1991, by convict labor may only be
incorporated in a Federal-aid highway construction project if: 1) such materials have been
produced by convicts who are on parole, supervised release, or probation from a prison; or
2) such material has been produced in a qualified prison facility, e.g., prison industry, with the
amount produced during any 12-month period, for use in Federal-aid projects, not exceeding the
amount produced, for such use, during the 12-month period ending July 1, 1987.

Materials obtained from prison facilities (e.g., prison industries) are subject to the same
requirements for Federal-aid participation that are imposed upon materials acquired from other
sources. Materials manufactured or produced by convict labor will be given no preferential
treatment.

The preferred method of obtaining materials for a project is through normal contracting
procedures which require the contractor to furnish all materials to be incorporated in the work.
The contractor selects the source, public or private, from which the materials are to be obtained
(23 CFR 635.407). Prison industries are prohibited from bidding on projects directly (23 CFR
635.112¢€), but may act as material supplier to construction contractors.

Prison materials may also be approved as State-furnished material. However, since public
agencies may not bid in competition with private firms, direct acquisition of materials from a
prison industry for use as State-furnished material is subject to a public interest finding with the
Division Administrator's concurrence (23 CFR 635.407d). Selection of materials produced by
convict labor as State-furnished materials for mandatory use should be cleared prior to the
submittal of the Plans Specifications & Estimates (PS&E).

b. Patented/Proprietary Products References; 23 U.S.C. 112, 23 CFR 635.411

FHWA will not participate, directly or indirectly, in payment for any premium or royalty
on any patented or proprietary material, specification, or process specifically set forth in the
plans and specifications for a project, unless:

e the item is purchased or obtained through competitive bidding with equally suitable
unpatented items,

e the STA certifies either that the proprietary or patented item is essential for
synchronization with the existing highway facilities or that no equally suitable aternative
exists, or

e the item is used for research or for a special type of construction on relatively short
sections of road for experimental purposes. States should follow FHWA's procedures for
"Construction Projects Incorporating Experimental Features' (expermnt.htm) for the
submittal of work plans and evaluations.

The primary purpose of the policy is to have competition in selection of materials and
allow for development of new materials and products. The policy further permits materials and
products that are judged equal may be bid under generic specifications. If only patented or
proprietary products are acceptable, they shall be bid as aternatives with all, or at least a
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reasonable number of, acceptable materials or products listed; and the Division Administrator
may approve asingle source if it can be found that its utilization isin the public interest.

Trade names are generally the key to identifying patented or proprietary materials. Trade
name examples include 3M, Corten, etc. Generaly, products identified by their brand or trade
name are not to be specified without an "or equal” phrase, and, if trade names are used, al, or at
least a reasonable number of acceptable "equal” materials or products should be listed. The
licensing of severa suppliers to produce a product does not change the fact that it is a single
product and should not be specified to the exclusion of other equally suitable products.

c. State Preference References: 23 U.S.C. 112, 23 CFR 635.409

Materials produced within Maine shall not be favored to the exclusion of comparable
materials produced outside of Maine. State preference clauses give particular advantage to the
designated source and thus restrict competition. Therefore, State preference provisions shall not
be used on any Federal-aid construction projects.

This policy also applies to State preference actions against materials of foreign origin,
except as otherwise permitted by Federa law. Thus, States cannot give preference to in-State
material sources over foreign material sources. Under the Buy America provisions, the States are
permitted to expand the Buy America restrictions provided that the STA is legally authorized
under State law to impose more stringent requirements.

d. State Owned/Furnished/Designated Materials References: 23 U.S.C. 112, 23 CFR
635.407

Current FHWA policy requires that the contractor must furnish al materials to be
incorporated in the work, and the contractor shall be permitted to select the sources from which
the materials are to be obtained. Exceptions to this requirement may be made when there is a
definite finding, by MDOT and concurred in by Federa Highway Administration’s (FHWA)
Division Administrator, that it is in the public interest to require the contractor to use materials
furnished by the MDOT or from sources designated by MDOT. The exception policy can best be
understood by separating State-furnished materials into the categories of manufactured materials
and local natural materials.

Manufactured Materials When the use of State-furnished manufactured materials is
approved based on a public interest finding, such use must be made mandatory. The optional use
of State-furnished manufactured materials is in violation of our policy prohibiting public
agencies from competing with private firms. Manufactured materials to be furnished by MDOT
must be acquired through competitive bidding, unless there is a public interest finding for
another method, and concurred in by FHWA'’s Division Administrator.

Local Natura Materials When MDOT owns or controls a local natural materials source
such as a borrow pit or a stockpile of salvaged pavement material, etc., the materials may be
designated for either optional or mandatory use; however, mandatory use will require a public
interest finding (PIF) and FHWA' s Division Administrator's concurrence.
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In order to permit prospective bidders to properly prepare their bids, the location, cost,

and any conditions to be met for obtaining materials that are made available to the contractor
shall be stated in the bidding documents.

Mandatory Disposal Sites Normally, the disposal site for surplus excavated materialsis
to be of the contractor's choosing; although, an optional site(s) may be shown in the contract
provisions. A mandatory site shall be specified when there is a finding by MDOT, with the
concurrence of the Division Administrator, that such placement is the most economical or that
the environment would be substantially enhanced without excessive cost. Discussion of the
mandatory use of a disposal site in the environmental document may serve as the basis for the
public interest finding.

Summarizing FHWA policy for the mandatory use of borrow or disposal sites:

e mandatory use of either requires a public interest finding and FHWA'’s Division
Administrator's concurrence,

e mandatory use of either may be based on environmental consideration where the
environment will be substantially enhanced without excessive additional cost, and

e where the use is based on environmental considerations, the discussion in the
environmental document may be used as the basis for the public interest finding.

Factorsto justify a public interest finding should include such items as cost effectiveness, system
integrity, and local shortages of material.

C. Standard FHWA Contract Provisions - FHWA 1273

Unless expressly otherwise provided in the Bid Documents, the following “Required
Contract Provisions, Federal Aid Construction Contracts’, FHWA-1273, are hereby incorporated
into the Bid Documents and Contract.

ROR R SR b b b b b b R b SR b b S b b b b b b b b b R b b R b R b b b b b b b b b b b R b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b b
Start of FHWA 1273 REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS(As revised through March 10, 1994)

|. GENERAL

1. These contract provisions shall apply to all work performed on the contract by the
contractor's own organization and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the contract by piecework, station
work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor shall insert in each
subcontract all of the stipulations contained in these Required Contract Provisions, and
further require their inclusion in any lower tier subcontract or purchase order that may in turn
be made. The Required Contract Provisions shall not be incorporated by reference in any
case. The prime contractor shall be responsible for compliance by any subcontractor or lower
tier subcontractor with these Required Contract Provisions.
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3. A breach of any of the stipulations contained in these Required Contract Provisions shall be
sufficient grounds for termination of the contract.

4. A breach of the following clauses of the Required Contract Provisions may also be grounds
for debarment as provided in 29 CFR 5.12:

Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7;
Section V, paragraphs 1 and 2athrough 2g.

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and
Section V of these Required Contract Provisions shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in accordance with the procedures of
the U.S. Department of Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the DOL, or the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract, the contractor shall not:
a. discriminate against labor from any other State, possession, or territory of the United
States (except for employment preference for Appalachian contracts, when applicable, as

specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

1. NONDISCRIMINATION (Applicable to al Federal-aid construction contracts and to all
related subcontracts of $10,000 or more.)

1. Equa Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under
laws, executive orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and
orders of the Secretary of Labor as modified by the provisions prescribed herein, and
imposed pursuant to 23 U.S.C. 140 shall constitute the EEO and specific affirmative action
standards for the contractor's project activities under this contract. The Equal Opportunity
Construction Contract Specifications set forth under 41 CFR 60-4.3 and the provisions of the
American Disabilities Act of 1990 (42 U.S.C. 12101 et seqg.) set forth under 28 CFR 35 and
29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract,
the contractor agrees to comply with the following minimum specific requirement activities
of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal
Government in carrying out EEO obligations and in their review of his/her activities under
the contract.

b. The contractor will accept as his operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that
employees are treated during employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall include: employment,
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upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or

termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship, preapprenticeship, and/or on-the-job training.”

2. EEO Officer. The contractor will designate and make known to the SHA contracting officers
an EEO Officer who will have the responsibility for and must be capable of effectively
administering and promoting an active contractor program of EEO and who must be assigned
adequate authority and responsibility to do so.

3. Dissemination of Policy. All members of the contractor's staff who are authorized to hire,
supervise, promote, and discharge employees, or who recommend such action, or who are
substantially involved in such action, will be made fully cognizant of, and will implement,
the contractor's EEO policy and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above agreement will be met, the
following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not |ess often than once every six months, at which time
the contractor's EEO policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough
indoctrination by the EEO Officer, covering all maor aspects of the contractor's EEO
obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment. When advertising for employees, the contractor will include in all
advertisements for employees the notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large circulation among minority
groups in the area from which the project work force would normally be derived.

a. The contractor will, unless precluded by avalid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to
yield qualified minority group applicants. To meet this requirement, the contractor will
identify sources of potential minority group employees, and establish with such identified
sources procedures whereby minority group applicants may be referred to the contractor
for employment consideration.
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In the event the contractor has a valid bargaining agreement providing for exclusive hiring

hall referrals, he is expected to observe the provisions of that agreement to the extent that

the system permits the contractor's compliance with EEO contract provisions. (The DOL

has held that where implementation of such agreements have the effect of discriminating

against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

The contractor will encourage his present employees to refer minority group applicants
for employment. Information and procedures with regard to referring minority group
applicants will be discussed with employees.

. Personnel Actions. Wages, working conditions, and employee benefits shall be established
and administered, and personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be taken without regard to race,
color, religion, sex, national origin, age or disability. The following procedures shall be
followed:

a

The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may
extend beyond the actions reviewed, such corrective action shall include all affected
persons.

The contractor will promptly investigate all complaints of alleged discrimination made to
the contractor in connection with his obligations under this contract, will attempt to
resolve such complaints, and will take appropriate corrective action within a reasonable
time. If the investigation indicates that the discrimination may affect persons other than
the complainant, such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform every complainant of all of
his avenues of appeal.

. Training and Promotion.

a

The contractor will assist in locating, qualifying, and increasing the skills of minority
group and women employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal

and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. Where feasible, 25 percent of apprentices or trainees in each occupation
shall be in their first year of apprenticeship or training. In the event a special provision
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for training is provided under this contract, this subparagraph will be superseded as
indicated in the special provision.

c. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of minority
group and women employees and will encourage eligible employees to apply for such
training and promotion.

Unions. If the contractor relies in whole or in part upon unions as a source of employees,
the contractor will use higher best efforts to obtain the cooperation of such unions to
increase opportunities for minority groups and women within the unions, and to effect
referrals by such unions of minority and female employees. Actions by the contractor either
directly or through a contractor's association acting as agent will include the procedures set
forth below:

a. The contractor will use best efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minority group members and women
for membership in the unions and increasing the skills of minority group employees and
women so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants
without regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor isto obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such information to the contractor,
the contractor shall so certify to the SHA and shall set forth what efforts have been made
to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of
minority and women referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the
employment vacancies without regard to race, color, religion, sex, national origin, age or
disability; making full efforts to obtain qualified and/or qualifiable minority group
persons and women. (The DOL has held that it shall be no excuse that the union with
which the contractor has a collective bargaining agreement providing for exclusive
referral failed to refer minority employees.) In the event the union referral practice
prevents the contractor from meeting the obligations pursuant to Executive Order 11246,
as amended, and these specia provisions, such contractor shall immediately notify the
SHA.

. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment. The
contractor shall not discriminate on the grounds of race, color, religion, sex, national origin,
age or disability in the selection and retention of subcontractors, including procurement of
materials and |eases of equipment.
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a. The contractor shall notify all potential subcontractors and suppliers of hisher EEO

C.

obligations under this contract.

Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal
opportunity to compete for and perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best efforts to solicit bids from and
to utilize DBE subcontractors or subcontractors with meaningful minority group and
female representation among their employees. Contractors shall obtain lists of DBE
construction firms from SHA personnel.

The contractor will use his best efforts to ensure subcontractor compliance with their EEO
obligations.

9. Records and Reports. The contractor shall keep such records as necessary to document
compliance with the EEO requirements. Such records shall be retained for a period of three
years following completion of the contract work and shall be available at reasonable times
and places for inspection by authorized representatives of the SHA and the FHWA.

a. Therecords kept by the contractor shall document the following:

b.

(1) The number of minority and non-minority group members and women employed in
each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority and female employees; and

(4) The progress and efforts being made in securing the services of DBE subcontractors
or subcontractors with meaningful minority and female representation among their
employees.

All such records must be retained for a period of three years following completion of the
contract work and shall be available at reasonable times and places for inspection by
authorized representatives of the MDOT and the Federal Highway Administration.

The Contractor will submit to the MDOT a report for the month of July, indicating the total
hours worked by minority, women and non-minority group employees currently engaged in each

work

classification required by the contract work. This information is to be reported on Form

PR-1391. If on-the-job training is being required by “Training Special Provision,” the
Contractor will be required to furnish Form FHWA-1409. The report is required for week
ending July 15 and can be obtained from MDOT, is due by week ending August 20th. This
report isto be furnished directly to MDOT - Civil Rights Office.

NONSEGREGATED FACILITIES (Applicable to al Federal-aid construction contracts

and to all related subcontracts of $10,000 or more.)

Page 21 of 36

180



December 14, 2005
Supersedes September 1, 2005

a. By submission of this bid, the execution of this contract or subcontract, or the consummation

b.

V.

of this material supply agreement or purchase order, as appropriate, the bidder, Federal-aid
construction contractor, subcontractor, material supplier, or vendor, as appropriate, certifies
that the firm does not maintain or provide for its employees any segregated facilities at any
of its establishments, and that the firm does not permit its employees to perform their
services at any location, under its control, where segregated facilities are maintained. The
firm agrees that a breach of this certification is a violation of the EEO provisions of this
contract. The firm further certifies that no employee will be denied access to adequate
facilities on the basis of sex or disability.

As used in this certification, the term "segregated facilities" means any waiting rooms, work
areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local custom, or otherwise. The
only exception will be for the disabled when the demands for accessibility override (e.g.
disabled parking).

The contractor agrees that it has obtained or will obtain identical certification from proposed
subcontractors or material suppliers prior to award of subcontracts or consummation of
materia supply agreements of $10,000 or more and that it will retain such certifications in its
files.

PAYMENT OF PREDETERMINED MINIMUM WAGE (Applicable to all Federal-aid

construction contracts exceeding $2,000 and to al related subcontracts, except for projects
located on roadways classified as local roads or rural minor collectors, which are exempt.)

1.

General:

a. All mechanics and laborers employed or working upon the site of the work will be paid
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account [except such payroll deductions as are permitted by regulations (29
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276¢)] the
full amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at
time of payment. The payment shall be computed at wage rates not less than those
contained in the wage determination of the Secretary of Labor (hereinafter "the wage
determination”) which is attached hereto and made a part hereof, regardless of any
contractual relationship which may be alleged to exist between the contractor or its
subcontractors and such laborers and mechanics. The wage determination (including any
additional classifications and wage rates conformed under paragraph 2 of this Section 1V
and the DOL poster (WH-1321) or Form FHWA-1495) shall be posted at all times by the
contractor and its subcontractors at the site of the work in a prominent and accessible
place where it can be easily seen by the workers. For the purpose of this Section,
contributions made or costs reasonably anticipated for bona fide fringe benefits under
Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf of laborers or
mechanics are considered wages paid to such laborers or mechanics, subject to the
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provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section,

regular contributions made or costs incurred for more than a weekly period (but not less

often than quarterly) under plans, funds, or programs, which cover the particular weekly

period, are deemed to be constructively made or incurred during such weekly period.

Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits

on the wage determination for the classification of work actually performed, without
regard to skill, except as provided in paragraphs 4 and 5 of this Section V.

b. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked
therein, provided, that the employer's payroll records accurately set forth the time spent
in each classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29
CFR 1, 3, and 5 are herein incorporated by reference in this contract.

2. Classfication:

a. The SHA contracting officer shall require that any class of laborers or mechanics
employed under the contract, which is not listed in the wage determination, shall be
classified in conformance with the wage determination.

b. The contracting officer shall approve an additiona classification, wage rate and fringe
benefits only when the following criteria have been met:

(1) the work to be performed by the additional classification requested is not performed
by a classification in the wage determination;

(2) the additional classification is utilized in the area by the construction industry;

(3) the proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which the
work is performed.

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known)
to be employed in the additiona classification or their representatives, and the
contracting officer agree on the classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the DOL, Administrator of the Wage and Hour
Division, Employment Standards Administration, Washington, D.C. 20210. The Wage
and Hour Administrator, or an authorized representative, will approve, modify, or
disapprove every additional classification action within 30 days of receipt and so advise
the contracting officer or will notify the contracting officer within the 30-day period that
additional timeis necessary.
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d. Inthe event the contractor or subcontractors, as appropriate, the laborers or mechanics to
be employed in the additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the contracting officer shall refer the
guestions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days
of receipt and so advise the contracting officer or will notify the contracting officer
within the 30-day period that additional time is necessary

e. The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraph 2c or 2d of this Section 1V shall be paid to all workers performing work in the
additional classification from the first day on which work is performed in the
classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the
contractor or subcontractors, as appropriate, shall either pay the benefit as stated in the
wage determination or shall pay another bona fide fringe benefit or an hourly case
equivalent thereof.

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or
other third person, he/she may consider as a part of the wages of any laborer or mechanic
the amount of any costs reasonably anticipated in providing bona fide fringe benefits
under a plan or program, provided, that the Secretary of Labor has found, upon the
written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a
separate account assets for the meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

(1) Apprentices will be permitted to work at |ess than the predetermined rate for the work
they performed when they are employed pursuant to and individually registered in a
bona fide apprenticeship program registered with the DOL, Employment and
Training Administration, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau, or if a person is employed in his/her
first 90 days of probationary employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but who has been
certified by the Bureau of Apprenticeship and Training or a State apprenticeship
agency (where appropriate) to be eligible for probationary employment as an
apprentice.

(2) The adlowable ratio of apprentices to journeyman-level employees on the job site in
any craft classification shall not be greater than the ratio permitted to the contractor
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as to the entire work force under the registered program. Any employee listed on a
payroll at an apprentice wage rate, who is not registered or otherwise employed as
stated above, shall be paid not less than the applicable wage rate listed in the wage
determination for the classification of work actualy performed. In addition, any
apprentice performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed. Where a contractor or subcontractor is
performing construction on a project in alocality other than that in which its program
is registered, the ratios and wage rates (expressed in percentages of the journeyman-
level hourly rate) specified in the contractor's or subcontractor's registered program
shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered
program for the apprentice's level of progress, expressed as a percentage of the
journeyman-level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator for the
Wage and Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State apprenticeship
agency recognized by the Bureau, withdraws approval of an apprenticeship program,
the contractor or subcontractor will no longer be permitted to utilize apprentices at
less than the applicable predetermined rate for the comparable work performed by
regular employees until an acceptable program is approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than
the predetermined rate for the work performed unless they are employed pursuant to
and individualy registered in a program which has received prior approval,
evidenced by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition, any
trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage
determination for the work actually performed.
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(3) Every trainee must be paid at not |less than the rate specified in the approved program
for higher level of progress, expressed as a percentage of the journeyman-level
hourly rate specified in the applicable wage determination. Trainees shall be pad
fringe benefits in accordance with the provisions of the trainee program. If the trainee
program does not mention fringe benefits, trainees shall be paid the full amount of
fringe benefits listed on the wage determination unless the Administrator of the Wage
and Hour Division determines that there is an apprenticeship program associated with
the corresponding journeyman-level wage rate on the wage determination which
provides for less than full fringe benefits for apprentices, in which case such trainees
shall receive the same fringe benefits as apprentices.

(4) In the event the Employment and Training Administration withdraws approva of a
training program, the contractor or subcontractor will no longer be permitted to
utilize trainees at less than the applicable predetermined rate for the work performed
until an acceptable program is approved.

c. Helpers. Helpers will be permitted to work on a project if the helper classification is
specified and defined on the applicable wage determination or is approved pursuant to
the conformance procedure set forth in Section 1V.2. Any worker listed on a payroll at a
helper wage rate, who is not a helper under a approved definition, shall be paid not less
than the applicable wage rate on the wage determination for the classification of work
actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT). Apprentices and trainees working
under apprenticeship and skill training programs which have been certified by the Secretary
of Transportation as promoting EEO in connection with Federal-aid highway construction
programs are not subject to the requirements of paragraph 4 of this Section V. The straight
time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be
greater than permitted by the terms of the particular program.

6. Withholding. The SHA shall upon its own action or upon written request of an authorized
representative of the DOL withhold, or cause to be withheld, from the contractor or
subcontractor under this contract or any other Federa contract with the same prime
contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage
requirements which is held by the same prime contractor, as much of the accrued payments
or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of failure to pay any laborer or
mechanic, including any apprentice, trainee, or helper, employed or working on the site of
the work, all or part of the wages required by the contract, the SHA contracting officer may,
after written notice to the contractor, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds until such violations have
ceased.

7. Overtime Requirements. No contractor or subcontractor contracting for any part of the
contract work which may require or involve the employment of laborers, mechanics,
watchmen, or guards (including apprentices, trainees, and helpers described in paragraphs 4
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and 5 above) shal require or permit any laborer, mechanic, watchman, or guard in any

workweek in which he/she is employed on such work, to work in excess of 40 hours in such

workweek unless such laborer, mechanic, watchman, or guard receives compensation at a

rate not less than one-and-one-half times his/her basic rate of pay for all hours worked in
excess of 40 hours in such workweek.

Violation. Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of
the clause set forth in paragraph 7 above, the contractor and any subcontractor responsible
thereof shall be liable to the affected employee for hisher unpaid wages. In addition, such
contractor and subcontractor shall be liable to the United States (in the case of work done
under contract for the District of Columbia or aterritory, to such District or to such territory)
for liquidated damages. Such liquidated damages shall be computed with respect to each
individual laborer, mechanic, watchman, or guard employed in violation of the clause set
forth in paragraph 7, in the sum of $10 for each calendar day on which such employee was
required or permitted to work in excess of the standard work week of 40 hours without
payment of the overtime wages required by the clause set forth in paragraph 7.

Withholding for Unpaid Wages and Liquidated Damages. The SHA shall upon its own
action or upon written request of any authorized representative of the DOL withhold, or
cause to be withheld, from any monies payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the
same prime contractor, or any other Federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such sums as
may be determined to be necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in
paragraph 8 above.

V. STATEMENTSAND PAYROLLS (Applicableto all Federal-aid construction contracts
exceeding $2,000 and to all related subcontracts, except for projects located on roadways
classified aslocal roads or rural collectors, which are exempt.)

1.

Compliance with Copeland Regulations (29 CFR 3). The contractor shall comply with the
Copeland Regulations of the Secretary of Labor which are herein incorporated by reference.

Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and each
subcontractor during the course of the work and preserved for a period of 3 years from
the date of completion of the contract for all laborers, mechanics, apprentices, trainees,
watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of each
such employee; his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and
weekly number of hours worked; deductions made; and actual wages paid. In addition,
for Appalachian contracts, the payroll records shall contain a notation indicating whether
the employee does, or does not, normally reside in the labor area as defined in
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Attachment A, paragraph 1. Whenever the Secretary of Labor, pursuant to Section 1V,
paragraph 3b, has found that the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a plan or program described
in Section 1(b)(2)(B) of the Davis Bacon Act, the contractor and each subcontractor shall
maintain records which show that the commitment to provide such benefits is
enforceable, that the plan or program is financially responsible, that the plan or program
has been communicated in writing to the laborers or mechanics affected, and show the
cost anticipated or the actual cost incurred in providing benefits. Contractors or
subcontractors employing apprentices or trainees under approved programs shall
maintain written evidence of the registration of apprentices and trainees, and ratios and
wage rates prescribed in the applicable programs.

Each contractor and subcontractor shall furnish, each week in which any contract work is
performed, to the SHA resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5,
and watchmen and guards engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely all of the information
required to be maintained under paragraph 2b of this Section V. This information may be
submitted in any form desired. Optional Form WH-347 is available for this purpose and
may be purchased from the Superintendent of Documents (Federal stock number 029-
005-0014-1), U.S. Government Printing Office, Washington, D.C. 20402. The prime
contractor is responsible for the submission of copies of payrolls by all subcontractors.

. Each payroll submitted shall be accompanied by a " Statement of Compliance,” signed by
the contractor or subcontractor or his’her agent who pays or supervises the payment of
the persons employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be
maintained under paragraph 2b of this Section V and that such information is correct
and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate and
fringe benefits or cash equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated into the contract.

. The weekly submission of a properly executed certification set forth on the reverse side
of Optional Form WH-347 shall satisfy the requirement for submission of the " Statement
of Compliance" required by paragraph 2d of this Section V.

The falsification of any of the above certifications may subject the contractor to civil or
criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.
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g. The contractor or subcontractor shall make the records required under paragraph 2b of
this Section V available for inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall permit such
representatives to interview employees during working hours on the job. If the contractor
or subcontractor fails to submit the required records or to make them available, the SHA,
the FHWA, the DOL, or all may, after written notice to the contractor, sponsor, applicant,
or owner, take such actions as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may be grounds for debarment
action pursuant to 29 CFR 5.12.

RECORD OF MATERIALS, SUPPLIES, AND LABOR

On al Federal-aid contracts on the National Highway System, except those which provide
solely for the installation of protective devices at railroad grade crossings, those which are
constructed on a force account or direct labor basis, highway beautification contracts, and
contracts for which the total final construction cost for roadway and bridge is less than
$1,000,000 (23 CFR 635) the contractor shall:

a. Become familiar with the list of specific materials and supplies contained in Form
FHWA-47, "Statement of Materials and Labor Used by Contractor of Highway
Construction Involving Federal Funds," prior to the commencement of work under this
contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and
incorporated in the work, and aso of the quantities of those specific materials and
supplies listed on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form
FHWA-47 together with the data required in paragraph 1b relative to materials and
supplies, afinal labor summary of al contract work indicating the total hours worked and
the total amount earned.

At the prime contractor's option, either a single report covering all contract work or separate
reports for the contractor and for each subcontract shall be submitted.

SUBLETTING OR ASSIGNING THE CONTRACT

The contractor shall perform with its own organization contract work amounting to not less
than 30 percent (or a greater percentage if specified elsewhere in the contract) of the total
original contract price, excluding any specialty items designated by the State. Specialty items
may be performed by subcontract and the amount of any such specialty items performed may
be deducted from the total original contract price before computing the amount of work
required to be performed by the contractor's own organization (23 CFR 635).

a. "lts own organization" shall be construed to include only workers employed and paid
directly by the prime contractor and equipment owned or rented by the prime contractor,
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with or without operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized
knowledge, abilities, or equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid on the contract as a whole and in general are
to be limited to minor components of the overall contract.

The contract amount upon which the requirements set forth in paragraph 1 of Section VIl is
computed includes the cost of material and manufactured products which are to be purchased
or produced by the contractor under the contract provisions.

The contractor shall furnish (a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work in accordance with the
contract requirements, and is in charge of al construction operations (regardiess of who
performs the work) and (b) such other of its own organizational resources (supervision,
management, and engineering services) as the SHA contracting officer determines is
necessary to assure the performance of the contract.

No portion of the contract shall be sublet, assigned or otherwise disposed of except with the
written consent of the SHA contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the contractor of any responsibility for
the fulfillment of the contract. Written consent will be given only after the SHA has assured
that each subcontract is evidenced in writing and that it contains all pertinent provisions and
requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

1.

In the performance of this contract the contractor shall comply with all applicable Federal,
State, and local laws governing safety, health, and sanitation (23 CFR 635). The contractor
shall provide all safeguards, safety devices and protective equipment and take any other
needed actions as it determines, or as the SHA contracting officer may determine, to be
reasonably necessary to protect the life and health of employees on the job and the safety of
the public and to protect property in connection with the performance of the work covered by
the contract.

It isacondition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall
not permit any employee, in performance of the contract, to work in surroundings or under
conditions which are unsanitary, hazardous or dangerous to hisher health or safety, as
determined under construction safety and health standards (29 CFR 1926) promulgated by
the Secretary of Labor, in accordance with Section 107 of the Contract Work Hours and
Safety Standards Act (40 U.S.C. 333).

Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or

authorized representative thereof, shall have right of entry to any site of contract performance
to inspect or investigate the matter of compliance with the construction safety and health
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standards and to carry out the duties of the Secretary under Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 333).

IX. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS In order to assure high
quality and durable construction in conformity with approved plans and specifications and a high
degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the
project perform their functions as carefully, thoroughly, and honestly as possible. Willful
falsification, distortion, or misrepresentation with respect to any facts related to the project is a
violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and
similar acts, the following notice shall be posted on each Federal-aid highway project (23 CFR
635) in one or more places whereit isreadily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United Sates, or of any Sate or Territory,
or whoever, whether a person, association, firm, or corporation, knowingly makes any false
statement, false representation, or false report as to the character, quality, quantity, or cost of
the material used or to be used, or the quantity or quality of the work performed or to be
performed, or the cost thereof in connection with the submission of plans, maps, specifications,
contracts, or costs of construction on any highway or related project submitted for approval to
the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim
with respect to the character, quality, quantity, or cost of any work performed or to be
performed, or materials furnished or to be furnished, in connection with the construction of any
highway or related project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act
approved July 1, 1916, (39 Sat. 355), as amended and supplemented,;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."
X. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION

CONTROL ACT (Applicable to al Federa-aid construction contracts and to al related
subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the
bidder, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such
contract is exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended
by Pub.L. 91-604), and under the Federal Water Pollution Control Act, as amended (33
U.S.C. 1251 et seq., as amended by Pub.L. 92-500), Executive Order 11738, and regulations
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in implementation thereof (40 CFR 15) is not listed, on the date of contract award, on the

U.S. Environmental Protection Agency (EPA) List of Violating Facilities pursuant to 40 CFR
15.20.

That the firm agrees to comply and remain in compliance with all the requirements of
Section 114 of the Clean Air Act and Section 308 of the Federal Water Pollution Control Act
and all regulations and guidelines listed thereunder.

That the firm shall promptly notify the SHA of the receipt of any communication from the
Director, Office of Federal Activities, EPA, indicating that a facility that is or will be utilized
for the contract is under consideration to be listed on the EPA List of Violating Facilities.

That the firm agrees to include or cause to be included the requirements of paragraph 1
through 4 of this Section X in every nonexempt subcontract, and further agrees to take such
action as the government may direct as a means of enforcing such requirements.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing
the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily
result in denia of participation in this covered transaction. The prospective participant
shall submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or
agency's determination whether to enter into this transaction. However, failure of the
prospective primary participant to furnish a certification or an explanation shall
disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance
was placed when the department or agency determined to enter into this transaction. If it
is later determined that the prospective primary participant knowingly rendered an
erroneous certification, in addition to other remedies available to the Federal
Government, the department or agency may terminate this transaction for cause of
default.

d. The prospective primary participant shall provide immediate written notice to the
department or agency to whom this proposal is submitted if any time the prospective
primary participant learns that its certification was erroneous when submitted or has
become erroneous by reason of changed circumstances.

e. The terms "covered transaction,” "debarred,” "suspended,” "ineligible," "lower tier

covered transaction,” "participant,” "person,” "primary covered transaction,” "principal,”
"proposal,” and "voluntarily excluded,” as used in this clause, have the meanings set out
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in the Definitions and Coverage sections of rules implementing Executive Order 12549.

You may contact the department or agency to which this proposal is submitted for
assistance in obtaining a copy of those regulations.

f. The prospective primary participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower
tier covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,” provided by the department
or agency entering into this covered transaction, without modification, in all lower tier
covered transactions and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible,
or voluntarily excluded from the covered transaction, unless it knows that the
certification is erroneous. A participant may decide the method and frequency by which it
determines the dligibility of its principals. Each participant may, but is not required to,
check the nonprocurement portion of the "Lists of Parties Excluded From Federal
Procurement or Nonprocurement Programs' (Nonprocurement List) which is compiled
by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

J. Except for transactions authorized under paragraph f of these instructions, if a participant

in a covered transaction knowingly enters into a lower tier covered transaction with a

person who is suspended, debarred, ineligible, or voluntarily excluded from participation

in this transaction, in addition to other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause or default.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--
Primary Covered Transactions

1. The prospective primary participant certifies to the best of its knowledge and belief, that it
and its principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil

judgment rendered against them for commission of fraud or a crimina offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
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local) transaction or contract under a public transaction; violation of Federal or State

antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminaly or civilly charged by a
governmental entity (Federal, State or local) with commission of any of the offenses
enumerated in paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this application/proposal had one or more
public transactions (Federal, State or local) terminated for cause or default.

Where the prospective primary participant is unable to certify to any of the statementsin this
certification, such prospective participant shall attach an explanation to this proposal.
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Instructions for Certification - Lower Tier Covered Transactions. (Applicable to all

subcontracts, purchase orders and other lower tier transactions of $25,000 or more - 49 CFR 29)

a

By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or
debarment.

The prospective lower tier participant shall provide immediate written notice to the person to
which this proposal is submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed circumstances.

The terms "covered transaction,” "debarred,” "suspended,” "ineligible,” "primary covered
transaction,” "participant,” "person,” "principal,” "proposal,” and "voluntarily excluded," as
used in this clause, have the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those regulations.

The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

The prospective lower tier participant further agrees by submitting this proposal that it will
include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” without modification, in all lower
tier covered transactions and in all solicitations for lower tier covered transactions.
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g. A participant in a covered transaction may rely upon a certification of a prospective

participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or

voluntarily excluded from the covered transaction, unless it knows that the certification is

erroneous. A participant may decide the method and frequency by which it determines the

eigibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in
a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--

Lower Tier Covered Transactions:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it
nor its principals is presently debarred, suspended, proposed for debarment, declared
ineligible, or voluntarily excluded from participation in this transaction by any Federal
department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in
this certification, such prospective participant shall attach an explanation to this proposal.
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XIl. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING
(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the
best of his or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behaf of the
undersigned, to any person for influencing or attempting to influence an officer or
employee of any Federal agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the awarding of
any Federal contract, the making of any Federal grant, the making of any Federa loan,
the entering into of any cooperative agreement, and the extension, continuation, renewal,
amendment, or modification of any Federal contract, grant, loan, or cooperative
agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any

person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
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Member of Congress in connection with this Federal contract, grant, loan, or cooperative

agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when
this transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to
file the required certification shall be subject to a civil penalty of not less than $10,000 and
not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting his or her bid or proposal that he or she
shall require that the language of this certification be included in all lower tier subcontracts,
which exceed $100,000 and that all such recipients shall certify and disclose accordingly.

End of FHWA 1273
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