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STATE PROJECT



Effective January 20, 2010
Supersedes December 1, 2008

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
and f) any other certifications or Bid requirements listed in the Bid Documents as due
by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™
webbased service, b) a Bid Guaranty (as described below) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other certifications or

Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items.
4. Include a Bid Guaranty. Acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors.

5. If a paper Bid is to be sent, Federal Express overnight delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
6. Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

w

IN ADDITION, FOR FEDERAL AID PROJECTS:

7. Complete the DBE Proposed Utilization form in the proper amounts, and submit with your
bid on bid opening day. If you are submitting your bid electronically, you must FAX your
DBE Utilization Form to (207) 624-3431.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 30, 2004
Supercedes February 11, 2003

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain a planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT Contracts
mailbox at: MDOT.contracts@maine.gov. Each bid package will require a separate
request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Larry Childs at
Larry.Childs@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/vendorinfo/vss.htm .




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Bull Branch Bridge Replacement and Bull Branch Bridge Two Replacement in the township of
RILEY” will be received from contractors at the Reception Desk, Maine DOT Building, Capitol Street, Augusta,
Maine, until 11:00 o’clock A.M. (prevailing time) on September 15, 2010 and at that time and place publicly opened
and read. Bids will be accepted from all bidders. The lowest responsive bidder must have completed, or successfully
complete, a bridge, or project specific prequalification to be considered for the award of this contract. We now accept
electronic bids for those bid packages posted on the bidx.com website. Electronic bids do not have to be
accompanied by paper bids. Please note: the Department will accept a facsimile of the bid bond; however, the
original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening. Until
further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Project No. 016743.00 & 016744.00

Location: In Oxford County, Bull Branch Bridge project is located on Bear Mountain Road over Bull Branch Stream
approximately 7.7 miles west of route US2 & 26. Bull Branch Bridge Two project is located on Bear Mountain Road

over Bull Branch Stream approximately 7.7 miles west of route US2 & 26.

Scope of Work: Bull Branch Bridge and Bull Branch Two Bridge replacement plus other incidental work.

For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410. Our
webpage at hiip://www.maine.gov/mdoi/coniracior-consultani-information/coniracior_comns.php contains a copy of the
schedule of items, Plan Holders List, written portions of bid amendments (not drawings), and bid results. For Project-
specific information fax all questions to Project Manager Ben Foster at (207)624-3431. Questions received after
12:00 noon of Monday prior to bid date will not be answered. Bidders shall not contact any other Departmental staff
for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained.

Hearing impaired persons may call the Telecommunication Device for the Deaf at 888-516-9364.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine and at the Department
of Transportation’s Regional Office in Dixfield. They may be purchased from the Department between the hours of

QNN &3 v tn A2 o s I Ait 1 - 1
8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to

Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They
also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Full size plans
$14.00 ($17.50 by mail). Half size plans $7.00 ($9.25 by mail), Bid Book $10 ($13 by mail), Single Sheets $2,
payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $12,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract

price, will be required of the successful Bidder.
This Contract is subject to all applicable Federal Laws.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at http://www.maine.gov/mdot/contractor-consultant-
information/contractor_cons.php

The right is hereby reserved to the MDOT to reject any or all bids.

Augusta, Maine i
September 1, 2010 \\\\\\““”“///// ~
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Riley Township

PIN 016743.00 & 016744.00
August 3, 2004

Supercedes March 17, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to
download them, to incorporate them into their Bid Package, and to reference the Amendment
number and the date on the form below. The Maine DOT will not post Bid Amendments any
later than noon the day before Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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http://www.state.me.us/mdot/comprehensive-list-projects/project-information.php

March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 100803
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016743.00 PROJECT(S): 016743.00
016744.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |l-———- .
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
202.19 REMOVING EXISTING | I I I
0010|BRIDGE | LUMP | LUMP I |
I I I I I
]203.24 COMMON BORROW | I I I
0020] | 100.000] | |
I ICY I I I
]203.25 GRANULAR BORROW | | | |
0030] | 200.000] | |
I ICY I I I
1304.10 AGGREGATE SUBBASE | | | |
0040 | COURSE - GRAVEL I 200.000] I I
I ICY I I I
|502.219 STRUCTURAL | | | |
0050 | CONCRETE, ABUTMENTS AND  |LUMP | LUMP I I
IRETAINING WALLS I | | I
]502.49 STRUCTURAL | | I I
0060 ] CONCRETE CURBS AND | LUMP | LUMP I I
| SIDEWALK | I I I
]502.56 CONCRETE FILL | I I I
0070] | 100.000] I |
I ICY I I I
|503.13 REINFORCING STEEL, | | |
0080 | PLACING I 6000.000]| I |
I ILB I I I
|504.71 STRUCTURAL STEEL | | | I
0090 | ERECTION | LUMP | LUMP I |
I I I I I
511.07 COFFERDAM: |
0100] ABUTMENT NO.1 | LUMP | LUMP I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 100803
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016743.00 PROJECT(S): 016743.00
016744 .00
CONTRACTOR :

LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|511.07 COFFERDAM: | | | | |
0O110|ABUTMENT NO.2 | LUMP | LUMP | | |
I

|511.07 COFFERDAM: | | | | |
0120 ABUTMENT NO.3 | LUMP | LUMP | | |

|511.07 COFFERDAM: | | | | |
0130|ABUTMENT NO.4 | LUMP | LUMP | | |

|512.081 FRENCH DRAINS | | | | |
0140] | LUMP | LUMP | | |

|514.06 CURING BOX FOR

I
0150 CONCRETE CYLINDERS I 2.000]| I | |
I IEA I I I I
|515.21 PROTECTIVE | | | I |
0160 COATING FOR CONCRETE | LUMP | LUMP I I I
| SURFACES | | I I I

|535.30 PRECAST DECK | | | | |
0170|PANEL STATE SUPPLIED | LUMP | LUMP | | |

]606.21 GUARDRAIL TYPE 3B |

0180]- 15 FOOT RADIUS AND I 120.000]| I I I
ILESS |
]606.265 TERMINAL END - | I

0190|SINGLE RAIL - GALVANIZED | 8.000] | | |
| STEEL I
]606.353 REFLECTORIZED |

0200 | FLEXIBLE GUARDRAIL | 12.000]| I I I
| MARKER |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 100803
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016743.00 PROJECT(S): 016743.00
016744 .00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |l-———- .
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|606.74 GUARDRAIL TYPE 3 | | | I |
0210]- SINGLE RAIL BRIDGE I 174.000] I I |
IMOUNTED ILF | I | I
|610.08 PLAIN RIPRAP | | | | |
0220] | 100.000] | | |
I ICY I | I |
]610.16 HEAVY RIPRAP | | | | |
0230] | 200.000] | I I
I ICY I I I I
[619.1401 EROSION CONTROL | | | | |
0240 MIX | 100.000]| | | |
I ICY I I | I
|620.58 EROSION CONTROL | | | | |
0250 | GEOTEXTILE I 200.000] | | |
I ISY I I I I
|629.05 HAND LABOR, | | | | |
0260 STRAIGHT TIME I 20.000] | | |
I IHR I I | I
|631.12 ALL PURPOSE | | | | |
0270 EXCAVATOR (INCLUDING | 20.000]| | | |
| OPERATOR) IHR I I I I
1631.13 BULLDOZER | | | I |
0280 (INCLUDING OPERATOR) I 20.000] I I |
I IHR I I I I
[631.172 TRUCK - LARGE | | | | |
0290] (INCLUDING OPERATOR) | 20.000]| | | |
I IHR I | I |
1639.19 FIELD OFFICE TYPE | | | | |
0300|B | 1.000] | | |
I |IEA I I I I

1652.312 TYPE 111 | | I
0310 | BARRICADE I 4.000] I I | ©
I I



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE: 100803
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 016743.00 PROJECT(S): 016743.00
016744 .00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | ———— | ——————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
]652.33 DRUM | | | | |
0320] | 20.000] | | |
I |EA I I I I
|652.34 CONE | | | | |
0330] | 20.000] | | |
I |EA I | I I
]652.35 CONSTRUCTION | | | | |
0340|SIGNS | 100.000]| | | |
I I|SF | | I I
]652.36 MAINTENANCE OF | | | | |
0350 TRAFFIC CONTROL DEVICES | 300.000] | | |
I ICD | I | I

]656.75 TEMPORARY SOIL I | | | |
0360 EROSION AND WATER | LUMP | LUMP I I I
|POLLUTION CONTROL I | I I I



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN 016743.00 & 016744.00 for
the Bull Branch Bridge Replacement and Bull Branch Bridge Two Replacement in
the township of Riley, County of Oxford Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before

May 1, 2011. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN 016743.00 Bull Branch Bridge Replacement and PIN 016744.00 Bull
Branch Bridge Two Replacement, State of Maine, on which bids will be received
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to
enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in

10



any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner

1"



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN 016743.00 & 016744.00 for
the Bull Branch Bridge Replacement and Bull Branch Bridge Two Replacement in
the township of Riley, County of Oxford Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before

May 1, 2011. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

13



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: PIN 016743.00 Bull Branch Bridge Replacement and PIN 016744.00 Bull
Branch Bridge Two Replacement, State of Maine, on which bids will be received
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to
enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in

14



any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David A. Cole, Commissioner

15



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [ohy)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

siBle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
opstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.

16



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1Q2T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 6t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

17



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specCifNed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of tf e unit prices in the
attached “Schedule of Items”.

Items” in strict
iate insurance

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

18



Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tire of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David A. Cole, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PSS
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....veiieiicieies et ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeinnne, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt rn eete e ettt r bt e b e
Print Name Legibly ........cccoooviiniiiiiinn, Print Name Legibly ...

SURETY:
SIGNALUIE ...veee et sies tateeaee e eeste et e e ee e e e te e e et e e reentenreenreeteareenres
Print Name Legibly .......cccoooiiiiiinns Print Name Legibly ......c.ccoooiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS .......coiiiiieee
TELEPHONE.......ccoiiiiicee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PRSP
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and flrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccccovevivennn. day Of oo, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[0T (0] (- SRS
Print Name Legibly .......ccccoovvvvieienen e, Print Name Legibly .......cccocvvviiiiiieieene,

SURETY:
T [0 LU0 (TSRS
Print Name Legibly ........ccccccovvevvevennnne. Print Name Legibly .........ccccovveiiiiiiiiieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA 81301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project : Riley Township Bull Branch Bridge Replacement
Location of Project : Riley Township, Oxford County

2010 Fair Minimum Wage Rates
Heavy & Bridge Oxford County

Minimum  Minimum Minimum  Minimum

Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total
Asbestos/Lead Removal $17.00 $0.85 $17.85 Ironworker - Structural $22.00 $6.36  $28.36
Backhoe Loader Operator $28.88 $4.13  $33.01 Laborers/Helper/Tender $13.00 $1.91 $14.91
Blaster $14.50 $1.91 $16.41 Laborer - Skilled $15.18 $3.60 $18.78
Boilermaker $30.19 $16.99 $47.18 Line Erector, Power $22.99 $4.53  $27.52
Boom Truck Operator $17.00 $3.13  $20.13 Loader Op, Front-End $14.00 $1.44  $15.44
Bulldozer Operator $17.35 $2.64  $19.99 Mechanic - Maintenance $20.22 $4.29 $24.51
Carpenter $19.00 $4.42  $23.42 Millwright $22.25 $6.46  $28.71
Carpenter - Rough $17.00 $4.12  $21.12 Painter $14.00 $0.54 $14.54
Cement Mason/Finisher $17.00 $1.30 $18.30 Pile Driver Operator $23.91 $3.99  $27.90
Commun Equip Installer $13.80 $1.11  $14.91 Pipe/Stm/Sprkler Fitter $23.75 $4.96  $28.71
Commun Trans Erectr $23.46 $9.43  $32.89 Pipelayer $24.00 $12.42  $36.42
Crane Op =>15 Tons $21.50 $5.39  $26.89 Plumber - Licensed $21.50 $3.77  $25.27
Driller - Rock $16.38 $8.28  $24.66 Plumber Helper - Lic $16.00 $3.06 $19.06
Electrician, Licensed $27.83 $11.30 $39.13 Rigger $24.00 $4.73  $28.73
Electrician Hlpr (Licensed) $20.87 $11.93  $32.80 Roller Operator - Earth $12.80 $2.35 $15.15
Excavator Operator $15.00 $3.18 $18.18 Sheet Metal Worker $23.38 $16.12  $39.50
Fence Setter $13.00 $1.33  $14.33 Truck Driver - Light $15.75 $2.17  $17.92
Flagger $13.40 $2.05 $15.45 Truck Driver - Medium $14.70 $5.84  $20.54
Grader/Scraper Operator $17.39 $3.67  $21.06 Truck Driver, Heavy $12.75 $1.44  $14.19
Insulation Installer $16.00 $6.19  $22.19 Truck Driver, Tractor Trlr $16.00 $191 $17.91
Ironworker - Reinforcing $21.15 $17.05  $38.20

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above number
for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies of
the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA 81301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing
a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the
filing of these rates with the Secretary of State.

Determination No: HB-036-2010 A true copy

Filing Date: July 28th, 2010 Attest:

William A. Peabody
Expiration Date: 12-31-2010 Director
Bureau of Labor Standards

BLS 424HB (R2010) (Heavy & Bridge Oxford)



State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA 81301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project : Riley Township Bull Branch Bridge #2 Replacement
Location of Project : Riley Township, Oxford County

2010 Fair Minimum Wage Rates
Heavy & Bridge Oxford County

Minimum  Minimum Minimum  Minimum

Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total
Asbestos/Lead Removal $17.00 $0.85 $17.85 Ironworker - Structural $22.00 $6.36  $28.36
Backhoe Loader Operator $28.88 $4.13  $33.01 Laborers/Helper/Tender $13.00 $1.91 $14.91
Blaster $14.50 $1.91 $16.41 Laborer - Skilled $15.18 $3.60 $18.78
Boilermaker $30.19 $16.99 $47.18 Line Erector, Power $22.99 $4.53  $27.52
Boom Truck Operator $17.00 $3.13  $20.13 Loader Op, Front-End $14.00 $1.44  $15.44
Bulldozer Operator $17.35 $2.64  $19.99 Mechanic - Maintenance $20.22 $4.29 $24.51
Carpenter $19.00 $4.42  $23.42 Millwright $22.25 $6.46  $28.71
Carpenter - Rough $17.00 $4.12  $21.12 Painter $14.00 $0.54 $14.54
Cement Mason/Finisher $17.00 $1.30 $18.30 Pile Driver Operator $23.91 $3.99  $27.90
Commun Equip Installer $13.80 $1.11  $14.91 Pipe/Stm/Sprkler Fitter $23.75 $4.96  $28.71
Commun Trans Erectr $23.46 $9.43  $32.89 Pipelayer $24.00 $12.42  $36.42
Crane Op =>15 Tons $21.50 $5.39  $26.89 Plumber - Licensed $21.50 $3.77  $25.27
Driller - Rock $16.38 $8.28  $24.66 Plumber Helper - Lic $16.00 $3.06 $19.06
Electrician, Licensed $27.83 $11.30 $39.13 Rigger $24.00 $4.73  $28.73
Electrician Hlpr (Licensed) $20.87 $11.93  $32.80 Roller Operator - Earth $12.80 $2.35 $15.15
Excavator Operator $15.00 $3.18 $18.18 Sheet Metal Worker $23.38 $16.12  $39.50
Fence Setter $13.00 $1.33  $14.33 Truck Driver - Light $15.75 $2.17  $17.92
Flagger $13.40 $2.05 $15.45 Truck Driver - Medium $14.70 $5.84  $20.54
Grader/Scraper Operator $17.39 $3.67  $21.06 Truck Driver, Heavy $12.75 $1.44  $14.19
Insulation Installer $16.00 $6.19  $22.19 Truck Driver, Tractor Trlr $16.00 $191 $17.91
Ironworker - Reinforcing $21.15 $17.05  $38.20

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above number
for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies of
the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA 81301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing
a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the
filing of these rates with the Secretary of State.

Determination No: HB-037-2010 A true copy
',/"- .-":.-f.- L
. L. _.-{r I\' e kel
Filing Date: July 28th, 2010 Attest, T R
William A. Peabody
Expiration Date: 12-31-2010 Director

Bureau of Labor Standards

BLS 424HB (R2010) (Heavy & Bridge Oxford)
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Town: Riley TWP
Project: 16743.00 & 16744
Date: July 13, 2010

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is not required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

The approximate locations of major items of existing and proposed (permanent and temporary)
utility plan are shown on the highway construction plans.

All utility crossings over highways will provide not less than 20 feet vertical clearance over
existing ground in cut or over finished grade in fill, during construction of this project.

Unless otherwise provided, utilities will not be required to make underground installations in
frozen ground.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions and freedom from emergencies. The Contractors shall have no claim against
the Department if they are exceeded.

Utility working days are Monday through Friday conditions permitting. Times are estimated on
the basis of a single crew for each utility.

In all cases, the utilities shall be advised well in advance (generally three weeks) before work,
dependent upon other work to be done by the Contractor, in any particular area, is to be
commenced by them.

AERIAL
There are no aerial utilities associated with this project.

UNDERGROUND
There are no underground utilities associated with this project.

{ccsy Page 1 of 2 Utility Spec 24



Town: Riley TWP
Project: 16743.00 & 16744
Date: July 13, 2010

BLASTING

In addition to any other notice which may be required, the Contractor shall notify an authorized
representative of each utility that have plant close to the site not later than 3:00 p.m. on the
working day (Monday through Friday) before the Contractor intends to blast. Notice shall state
the approximate time of the blast.

UTILITY SPECIFIC ISSUES

Any tree removal or tree trimming required within ten feet of electrical conductors must be done
by a qualified contractor. A list of tree removal contractors qualified to remove trees or limbs
within ten feet of the electrical conductors may be obtained from the power company.

DIG SAFE
The contractor will be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in

accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System. Call 1-888-344-7233.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title 35-A, Chapter 7-A-
Sections 751-761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial
utilities as per Section 757 of the above act.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

{Ccs} Page 2 of 2 Utility Spec
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January 3, 2001

SPECIAL PROVISION
SECTION 105
LEGAL RELATIONSWITH AND RESPONSIBILITY TO PUBLIC
(NPDES)

105.8.2 Permit Requirements This Section isrevised by the addition of the following paragraph:

"The Contractor is advised that the Environmenta Protection Agency hesissued afind Nationd
Pollutant Discharge Elimination System (NPDES) Generd Permit for sorm water discharges
from congruction stes disturbing more than 2 ha[5 acres]. This permit requires.

Storm Water Pollution Prevention Plan

Submisson of a Notification of Intent (NOI) at least 48 hours before construction
commences

Submisson of a Natification of Termination (NOT) when a dte has been findly
gabilized and dl storm water discharges from congtruction activities are diminated.

If the project’s land disturbances is 2 ha [5 acres] or more, the Department will prepare the
plan and submit the NOI (and NOT). The Contractor shdl prepare plans and submit NOI's
(and NOT’ ) for regulated construction activities beyond the project limits (e.g., borrow pits).

The Contractor shal be familiar with and comply with these regulations.”

lofl
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December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or

Page 1 of 3
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.

Page 2 of 3
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December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, 8A2 (NEW).
PL 1993, Ch. 683, §B5 (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch.117, §2 (AMD).
PL 1999, Ch.125, §1 (AMD).
PL 1999, Ch.580, 813 (AMD).
PL 2001, Ch.671, 830 (AMD).
PL 2003, Ch. 166, 813 (AMD).
PL 2003, Ch.452, §Q73,74 (AMD).
PL 2003, Ch. 452, 8§X2 (AFF).

Page 3 0of 3



Town: Riley Twp
PIN #: 16743.00 & 16744.00
Date: 7/30/10

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook,
lake, pond or “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year
which an activity is proposed as identified in the tide tables published by the National Ocean Service.
http://www.oceanservice.noaa.gov/ For the full definition of “Coastal Wetlands”, please refer to 38 MRSA
480-B(2)

I. In-Water work is allowed anytime, but fish passage must be maintained at all times

I1. In-Water work window applies to the following water bodies at the following station #’s:
1. Bull Branch Stream

I11. Special Conditions:
1. See ACOE permit

IV. Approvals:

1. Temporary Soil Erosion and Water Pollution Control Plan

V. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by
Regulatory Agencies) below the normal high water mark if outside the prescribed in-water work window,
except for the following:

1. Work within a cofferdam constructed according to MaineDOT’s Standard Specifications and in
adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”.

VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow.
When working in Tidal streams flow needs to be provided in both directions

NOTE: Regulatory Review and Approval is required to modify the existing In-Water work window.
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Riley Township
PIN 016743.00 & 016744.00
August 2010

SPECIAL PROVISION
SECTION 106
QUALITY
(Quality Level Analysis- Structural Concrete)

The first formula under Item H under Subsection 106.7.1, Standard Deviation Method, of
the 2002 Revision of the Standard Specifications is deleted and replaced with the
following. This formula shall apply to structural concrete, only:

Method A:  PF =[32.5 + (Quality Level * 0.75)] * 0.01

Page 1 of1
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Riley Township
PIN 016743.00 & 016744.00
August 2010

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time)

The specified contract completion date is May 1, 2011.

Page 1 of1
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.

Page 1 of 1
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Riley Township

Bull Branch Stream

PIN 016743.00 & 016744.00
July 29, 2010

SPECIAL PROVISION
SECTION 109.5
ADJUSTMENTS FOR DELAY
(Delays due to Flooding)

Subsection 109.5.1, Definitions- Types of Delays, is replaced with the following:

109.5.1 Definitions - Types of Delays Delays are defined as follows and may be divided
into more than one type depending upon cause.

A. Excusable Delay Except as expressly provided otherwise by this Contract, an
"Excusable Delay" is a Delay to the Critical Path that is directly and solely caused by:
(1) an Uncontrollable Event, or (2) a flooding event at the effected location of the
Project that results in a Q25 headwater elevation, or greater, but less than a Q50
headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and
verified by the Department.

B. Compensable Delay A "Compensable Delay"” is a Delay to the Critical Path
that is directly and solely caused by: (1) a weather related Uncontrollable Event of
such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an Equitable Adjustment if the Project falls within
the geographic boundaries prescribed under the disaster declaration (2) an
Uncontrollable Event caused by a Utility Company or other third party (not
Subcontractors) Working on Project-related Work within the Project Limits if, and
only if, the Utility Company or such other third party offers the Department
reimbursement for such Delay; (3) acts by the Department that are in violation of
applicable laws or the Contract, or (4) a flooding event at the effected location of the
Project that results in a Q50 headwater elevation, or greater.  Theoretical Q50
headwater elevations will be determined by the Department; actual headwater
elevations will be determined by the Contractor and verified by the Department.

C. Inexcusable Delay "Inexcusable Delays" are all Delays that are not Excusable
Delays or Compensable Delays.

For a related provision, see Section 101.2 - Definition of Uncontrollable Event.
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Riley Township
PIN 016743.00 & 016744.00
August 2010

SPECIAL PROVISION
SECTION 202
REMOVE EXISTING BRIDGE

The existing bridge shall be removed in its entirety down to the concrete seal below the
abutments. The concrete seal shall remain in place. Excavation to place the seal
extension to a depth equal to the existing seal shall be paid for under this item.

All material removed under this item shall become the property of the contractor.

Page 1 of 1
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RILEY TOWNSHIP 16743.00
BULL BRANCH BRIDGE REPLACEMENT PROJECT
JULY 27, 2010

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MaineDOT Standard Specifications § 101.2) is
regulated as a Special Waste. This material can be reused with a Beneficial Use Permit
issued by the Maine Department of Environmental Protection (MDEP). Further, the
Beneficial Use of Dredge Material from Class A, Class AA and Class SA water bodies is
exempt from Beneficial Use Permits. Work associated with the Bull Branch Bridge
Replacement Project in Riley Township will occur in a Class A water body; therefore,
the Beneficial Use of Dredge Material from this initiative is exempt from Beneficial Use
Permits.

CONSTRUCTION REQUIREMENTS

Management: The contractor shall ensure that all Dredge Material excavated from the
Bull Branch Stream is Beneficially Used in the area(s) specified by MaineDOT.

Method of Measurement: Dredge Material will be measured by the cubic meter of
material removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material will be
incidental to the Contract Pay ltems.

Payment shall be full compensation for excavation, dewatering, managing, transporting,
and placement of the Dredge Materials.
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Riley Township
PIN 016743.00 & 016744.00
June 22, 2010

SPECIAL PROVISION

SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.219 Structural Concrete, Abutments and $400 A

Retaining Walls

LP 502.49 Structural Concrete Curbs and Sidewalks C

FILL 502.56 Concrete Fill C

P values listed above reflect the price per cubic yard for all pay adjustment purposes.

Page 1 of 1
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Riley Township
016743.00 &
016744.00

June 22, 2010

SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(Quality Level Analysis)

The second sentence of 502.01, Description, of the 2002 Revision of the Standard
Specifications is deleted and replaced by the following:

For METHOD A Statistical Acceptance, or METHOD B Statistical Acceptance, the work
shall conform to the Contractor’s approved Quality Control (QC) Plan and Quality

Assurance (QA) provisions, in accordance with these Specifications and the requirements
of Section 106 - Quality.

TABLE 1, under Subsection 502.05, Composition and Proportioning, of the 2002
Revision of the Standard Specifications is deleted and replaced by the following:

TABLE 1- Methods A and B
Concrete| Compressive | Permeability |Entrained| Notes
CLASS Strength (couLomBs) Air
(PSI) (%)
LSL | USL | LSL | USL |LSL|USL
S 29001 N/A | N/A | N/A |6.0(|85]15

A 4350 - | 2,400 | 6.0 | 85 [1,2,5,6
P | = | = [ — 4 | 6 [1,2345
LP_ [5075] - [ - 2,000 | 6.0 [ 85 [1,2,5,6

Fill {2,900 N/A N/A | N/A [N/A|N/A|6

38



Subsection 502.0503, Quality Assurance METHOD B, of the 2002 Revision of the
Standard Specifications is deleted and replaced by the following:

502.0503 Quality Assurance METHOD B The Department will determine the
acceptability of the concrete through a quality assurance program.

The Department will take Quality Assurance samples a minimum of once per sublot
on a statistically random basis. Quality Assurance tests will include compressive
strength, air content and permeability.

Concrete sampling for quality assurance tests will be taken at the discharge point,
with pumped concrete sampling taken at the discharge end of the pump line.

Lot Size A lot size shall consist of the total quantity represented by each class of
concrete in the Contract, except in the case when the same class of concrete is paid for
under both lump sum items and unit price items in the Contract; in this case, the lump
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a
separate lot. A lot shall consist of a minimum of 3 and a maximum of 10 sublots. If a lot
is comprised of more than 10 sublots, sized in accordance with Table #3, then this
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3
and a maximum of 10 sublots per lot. If there is insufficient quantity in a lot to meet the
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.

Sublot Size, General The size of each sublot shall be determined in accordance
with Table #3. The Resident may vary sublot sizes based on placement sizes and
sequence.

Sublot Size, Unit Price Items Sublot sizes will initially be determined from
estimated quantities. When the actual final quantity of concrete is determined: If there is
less than one-half the estimated sublot quantity in the remaining quantity, then this
quantity shall be combined with the previous sublot, and no further Acceptance testing
will be performed; if there is more than one-half the estimated sublot quantity in the
remaining quantity, then this quantity shall constitute the last sublot and shall be
represented by Acceptance test results. If it becomes apparent part way through a lot that,
due to an underrun in quantity, there will be an insufficient quantity of concrete to
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots
and select new sample locations based on the revised estimated quantity of concrete
remaining in the lot.

Sublot Size, Lump Sum Items Each lot shall be divided into sublots of equal size,
based on the estimated quantity of concrete.
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TABLE 3
Quantity m3[cy] = Recommended Sublot Size m® [cy]

0-400 [0-500] 40 [50]

401-800 [501-1000] 60 [75]
801-1600 [1001-2000] 80 [100]
1601 [2001]or greater 200 [250]

Determination of the concrete cover over reinforcing steel for structural concrete shall
be made prior to concrete being placed in the forms. Bar supports, chairs, slab bolsters,
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class
1A, or Section 4. All supports shall meet the requirements for type and spacing as stated
in the CRSI Manual of Standard Practice, Chapter 3. Concrete will not be placed until
the placing of the reinforcing steel and supports have been approved by the Resident. If
the Contractor fails to secure Department approval prior to placement, the Contractor’s
failure shall be cause for removal and replacement at the Contractor’s expense. The
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the
reinforcing steel will be ready for checking. Sufficient time must be allowed for the
checking process and any needed repairs.

Evaluation of materials will be made using the specification limits in Table 1.

Compressive strength tests will be completed by the Department in accordance with
AASHTO-T22 at > 28 days, except that no slump will be taken. The average of two
concrete cylinders per sublot will constitute a test result and this average will be used to
determine the compressive strength for pay adjustment computations.

Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in
accordance with AASHTO T152.

Rapid Chloride Permeability test specimens will be completed by the Resident in
accordance with AASHTO T-277 at an age > 56 days. Two 100 mm x 200 mm [4 in x 8
in] cylinders will be taken per sublot placed.

Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be
measured as described in Section 502.0502.

Rejection by Resident For an individual sublot with a calculated pay factor of
less than 0.80, the Department will, at its sole discretion:

A. Require the Contractor to remove and replace the entire affected
placement with concrete meeting the Contract requirements at no additional
expense to the Department, or

B. Accept the material, at a reduced payment as determined by the
Department. (See also Section 502.191)
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For a lot in progress, the Contractor shall discontinue operations whenever one or
more of the following occurs:

A. The pay factor for any property drops below 1.00 and the Contractor is taking
no corrective action

B. The pay factor for any property is less than 0.90

C. The Contractor fails to follow the QC Plan

Paragraph E, under Subsection 502.18, Method of Measurement, of the 2002
Revision of the Standard Specifications is deleted and replaced by the following:

E. For the purposes of making pay adjustments under Method A, quantities of
lots and sublots shall be determined as outlined under Section 502.0502 - Quality
Assurance Method A, Section 502.0503- Quality Assurance Method B, and under
Section 502.19 - Basis of Payment.

The first sentence in the seventh paragraph of Subsection 502.19, Basis of Payment,
of the 2002 Revision of the Standard Specifications is deleted and replaced by the
following:

Pay adjustments will be made only for cast-in-place concrete accepted under Method
A and Method B.

Subsection 502.191, Pay Adjustment for Compressive Strength, of the 2002 Revision
of the Standard Specifications is deleted and replaced by the following:

502.191 Pay Adjustment for Compressive Strength Compressive strength tests will be
completed by the Department in accordance with AASHTO-T22 at 28 days.

Pay factors (PF) for pay adjustments for compressive strength will be determined
using the Quality Level Analysis as specified in Section 106.

If three consecutive tests fail to meet the below listed strength requirements, the
Contractor shall submit remedial actions acceptable to the Department, at no additional
cost. These remedial actions shall be taken until the source of the problem can be
identified and corrected or new trial batches can be performed. When the average of
three consecutive tests falls to less than 1.0 MPa [150 psi] above the specified strength or
any single test more than 1.4 MPa [200 psi] below the specified strength, the Resident
will notify the Contractor to make corrective changes in the materials, mix proportions,
or in the concrete manufacturing procedures before placing additional concrete of the
same class. Such changes shall be subject to the approval of the Resident.
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Subsection 502.192, Pay Adjustment for Chloride Permeability, of the 2002 Revision
of the Standard Specifications is deleted and replaced by the following:

502.192 Pay Adjustment for Chloride Permeability Pay factors (PF) for pay
adjustments for Chloride Permeability will be determined using the Quality Level
Analysis as specified in Section 106.

Values greater than 4000 coulombs shall be subject to rejection and replacement at no
additional cost to the Department.

Subsection 502.193, Pay Adjustment for Air Content, of the 2002 Revision of
the Standard Specifications is deleted and replaced by the following:

502.193 Pay Adjustment for Air Content Pay factors (PF) for pay adjustments for air
content will be determined using the Quality Level Analysis as specified in Section 106.

The following subsection is added to the 2002 Revision of the Standard
Specifications:

502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and
Air Content The Composite Pay Factor (CPF) for each lot of concrete shall be
computed as follows:

CPF = [(Compressive Strength PF-1)(0.20)] + [(Air Content PF-1)(0.40)]
+ [(Chloride Permeability PF-1)(0.40)]

The pay adjustment for each lot of concrete shall be computed as follows:
Lot Pay Adjustment = P x CPF x Lot Size

There will be no positive pay adjustments for Method B Concrete.



Riley Township
PIN 016743.00 & 016744.00
June 22, 2010

SPECIAL PROVISION
SECTION 504

REINFORCING STEEL
(Placing)

The reinforcing steel has been purchased under another contract. The steel is located at
MDOT Region 3 Office, 547 Maine Street, Dixfield, Maine. The Contractor is
responsible for loading the steel and transporting it from this location to the jobsite. The
Contractor shall contact Herb Noyes, 592-9419, a minimum of 10 working days prior to
picking it up. Payment for loading, transporting, and erecting the steel shall be
considered incidental to Item 503.13 Reinforcing Steel Placing.

Page 1 of 1
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Riley Township
PIN 016743.00 & 016744.00
June 22, 2010

SPECIAL PROVISION
SECTION 504

STRUCTURAL STEEL
(Erection)

The structural steel has been purchased under another contract. The steel is located at
MDOT Region 3 Office, 547 Maine Street, Dixfield, Maine. The Contractor is
responsible for loading the steel and transporting it from this location to the jobsite. The
Contractor shall contact Herb Noyes, 592-9419, a minimum of 10 working days prior to
picking it up. Payment for loading, transporting, and erecting the steel shall be
considered incidental to Item 504.71 Structural Steel Erection.

MaineDOT is responsible for misfits. If there is a misfit, the Contractor shall contact
MaineDOT.

Page 1 of 1
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Riley Township
PIN 016743.00 & 016744.00
June 22, 2010

SPECIAL PROVISION
SECTION 535

PRECAST STRUCTURAL CONCRETE
(Precast Deck Panels)

534.10 Description The Contractor shall load, transport, and install precast structural
concrete deck slabs, in accordance with the contract documents. The precast concrete slabs
shall be supplied by the Department.

534.40 Construction Requirements The Contractor shall load and transport members in a
manner to prevent cracking or damage. .

Installation of Precast Units The Contractor install and attach the deck slabs in accordance
with the Contract documents. shall set precast arch members on % inch neoprene pads
during shipment to prevent damage to the section legs. When approved by the Resident, the
Contractor shall repair any damage to precast members resulting from shipping or handling
by saw cutting a minimum of % inch deep around the perimeter of the damaged area and
placing a polymer-modified cementitious patching material.

Transportation of Precast Units The Contractor shall set precast members on approved pads
during shipment to prevent damage to the section pieces. The Contractor shall repair any
damage to precast members resulting from shipping or handling by saw cutting a minimum
of 1/2 inch deep around the perimeter of the damaged area and placing a polymer-modified
cementitious patching material.

The Contractor shall load the precast units to the MDOT Region 3 Office located at 547
Maine Street, Dixfield, Maine. The Contractor shall contact Herb Noyes, 592-9419, a
minimum of 10 working days prior to picking it up. The Contractor, who is installing the
precast units, shall be responsible for unloading the precast units at or near the project site.
Any incidental materials needed to temporarily store the precast units at the project site shall
be provided by the Contractor.

534.50 Method of Measurement The Department will measure Precast Concrete deck Panels
for payment per Lump Sum each, complete in place and accepted.

534.60 Basis of Payment The Department will pay for the accepted quantity of Precast
Concrete Deck Panels at the Contract Lump Sum price, such payment being full
compensation for all labor, equipment, materials, professional services, and incidentals for
installing the precast concrete elements and accessories.

Payment will be made under:

Pay Item Pay Unit
535.30 Precast Concrete Deck Panels- State Supplied Lump Sum

Page 1 of 1
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January 22, 2007
Supersedes May 25, 2006

SPECIAL PROVISION
SECTION 606
GUARDRAIL

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades shown
on the plans or as established. The types of guardrail are designated as follows:

Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts.

Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks.

Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks.
Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks.

Type 3c-Galvanized stedl "w" beam, wood posts or galvanized steel posts, wood or composite
offset blocks.

Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks.
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or
composite offset blocks.

Median barriers shall consist of two beams of the above types, mounted on single posts. Except for
thrie beam, median barriers may include rub rails when called for.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. Thiswork shall also include drilling for and installation of offset
blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail
modifications. Removing plate washers at all posts, except at anchorage assemblies as noted on the
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or
General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. Thiswork shall consist of constructing a concrete end post or modifying an existing endpost as
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to
complete the work as shown on the plans. Bridge Transition shall consist of a bridge connection and
furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08
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January 22, 2007
Supersedes May 25, 2006

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 Y2 |b/ft]
minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance
of 610 mm [2 ft] from the top of the post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and
green at trailing ends. Whenever the end treatment is not flared, markers will only be required at the end
treatment’s terminal. These shall be red or green as appropriate. Markers shall be installed on the
protected side of guardrail posts unless otherwise approved by the Resident. Reflectorized flexible
guardrail markers shall be from the Maine DOT’s Approved Product List of Guardrail Material. The
marker shall be grey, flexible, durable, and of a non-discoloring material to which 75 mm [3 in] by 225
mm [9 in] reflectors shall be applied, and capable of recovering from repeated impacts. Reflective
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type Il1 reflective sheeting.
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on al “w”-beam
guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam
guardrail delineators shall be placed at approximately 20 m [62.5 ft] intervals or every tenth post on
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall
be yellow and the right hand delineators shall be silver/white. On two directional highways, the right
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements
of Section 719.01.

Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed and al knots trimmed flush
with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List
and shall be NCHRP 350 tested and approved.
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Supersedes May 25, 2006

The Guardrail 350 Flared Terminal shall be a termina with a 1.2 m [4 ft] offset as shown in the
M anufacturer’ s installation instructions.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation. EXxisting
guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when directed by the
Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven through
pavement, the damaged area around the post shall be repaired with approved bituminous patching.
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers, which
become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that are
not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Meta around the holes shal be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 13 mm [%2 in].
Nuts shall be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shal be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes shall
not be burned.
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606.045 Offset Blocks The same offset block material isto be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the meter [linear foot] from center
to center of end posts along the gradient of the rail except where end connections are made to masonry
or steel structures, in which case measurement will be as shown on the plans.

Terminal section, low volume end, NCHRP 350 end treatments, reflectorized flexible guardrail
marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be
measured by each unit of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be measured by the cubic meter [cubic yard]
determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft].

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per meter [linear foot] for the type specified, complete in place. Reflectorized beam guardral
(“butterfly”-type) delineators will not be paid for directly, but will be considered incidental to guardrail
items. Terminal section, buffer end, NCHRP 350 end treatment, bridge connection, single post and
reflectorized flexible guardrail markers will be paid for at the contract unit price each for the kind
specified complete in place.

NCHRP 350 end treatments and low volume guardrail ends will be paid for at the contract price
each, complete in place which price shall be full payment for furnishing and installing all components
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all
incidentals necessary to complete the installation within the limits as shown on the Standard Details or
the Manufacturer’s installation instructions. Each end treatment will be clearly marked with the
manufacturers name and model number to facilitate any future needed repair. Such payment shall also
be full compensation for furnishing all material, excavating, backfilling holes, assembling, and all
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid
ledge rock, payment will be made under Pay Item 206.07. Type Ill Retroreflective Adhesive Sheeting
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shall be applied to the approach buffer end sections and sized to substantially cover the end section. On
all roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which
traffic is to pass the end section. Guardrail 350 flared terminal shall also include a set of installation
drawings supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 45 m [150 ft] or less will be paid for under the
designated radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any required
fill material.

Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for
adjusting to grade. Payment shall also include adjusting terminal end treatments where required.

Modify guardrail will be paid for at the contract unit price per meter and will be full compensation
for furnishing and installing offset blocks, additional posts, and other specified modifications; removing,
modifying, installing, and adjusting to grade existing posts and beams; removing plate washers and
backup plates, and all incidentals necessary to complete the work. Payment shall also include removing
and resetting terminal ends where required.

Remove and Reset guardrail will be paid for at the contract unit price per meter and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, furnishing
new parts when necessary, reinstalling at the new location, and all other incidentals necessary to
complete the work. Payment shall also include removing and resetting terminal ends when required. No
payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary
to construct new endposts if required, furnishing and installing the terminal connector, and all
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

Payment will be made under:
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606.15
606.151
606.17
606.1721
606.1722
606.1731
606.1732
606.178
606.18
606.19
606.191
606.20
606.201
606.21
606.22
606.23
606.2301
606.231
606.232
606.24
606.2401
606.241
606.242
606.25
606.257
606.265
606.266
606.275
606.276
606.353
606.354
606.356
606.358
606.3581
606.362
606.365
606.3651
606.366
606.367
606.47
606.48
606.50

Pay Item

Guardrail Type 3a-Single Rall

Guardrail Type 3aa-Single Rail

Guardrail Type 3b-Single Ralil

Bridge Transition - Type

Bridge Transition - Type Il

Bridge Connection - Typel

Bridge Connection - Typell

Guardrail Beam

Guardrail Type 3b - Double Rail

Guardrail Type 3a- 4.5 m[15 ft] radius and less
Guardrail Type 3aa- 4.5 m[15 ft] radius and less
Guardrail Type 3a- over 4.5 m[15 ft] radius
Guardrail Type 3aa- over 4.5 m[15 ft] radius
Guardrail Type 3b - 4.5 m [15ft] radius and less
Guardrail Type 3b - over 4.5 m [15 ft] radius
Guardrail Type 3c - Single Rall

Guardrail Type 3c - Double Rail

Guardrail Type 3c - 4.5 m[15 ft] radius and less
Guardrail Type 3c - over 4.5 m [15 ft] radius
Guardrail Type 3d - Single Rail

Guardrail Type 3d - Double Rail

Guardrail Type 3d - 4.5 m [15 ft] radius and less
Guardrail Type 3d - over 4.5 m [15 feet] radius
Terminal Connector

Termina Connector - Thrie Beam

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel
Terminal End-Double Rail - Corrosion Resistant Steel
Reflectorized Flexible Guardrail Marker

January 22, 2007

Pay Unit

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
meter [Linear foot]
meter [Linear foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each
Each
Each
Each

Remove and Reset Reflectorized Flexible Guardrail Marker Each

Underdrain Delineator Post

Guardrail, Modify, Type 3b to 3c
Guardrail, Modify Existing to Type 3d
Guardrail, Adjust

Guardrail, Remove, Modify, and Reset, Type 3b to 3c

Each

meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]

Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot]

Guardrail, Removed and Reset, Type 3c
Replace Unusable Existing Guardrail Posts
Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post

Page 6 of 7

meter [Linear Foot]
Each
Each
Each
Each
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606.51
606.55
606.551
606.56
606.561
606.568
606.59
606.60
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
606.74
606.753
606.754
606.78
606.79

Multiple Mailbox Support

Guardrail Type 3 - Single Rail

Guardrail Type 3 - Single Rail with Rub Rail
Guardrail Type 3 - Double Rail

Guardrail Type 3 - Double Rail with Rub Rail
Guardrail, Modify Type 3c -Double Rail

Guardrail Type 3 - 4.5 m[15 ft] radius and less
Guardrail Type 3 - over 4.5 m [15 ft] radius

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 4.5 m [15 ft] radius and less
Guardrail Thrie Beam - over 4.5 m [15 ft] radius
Guardrail Thrie Beam - Single Rail Bridge Mounted
Guardrail Type 3 - Single Rail Bridge Mounted

Widen Shoulder for Low Volume Guardrail End - Type 3

Widen Shoulder for Guardrail 350 Flared Terminal
Low Volume Guardrail End - Type 3
Guardrail 350 Flared Terminal
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Each
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
meter [Linear Foot]
Each
Each
Each
Each

Supersedes May 25, 2006
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I, Reflectorized Flexible Guardrail Markers shall be from Maine DOT’s
Approved Product List of Guardrail Material.

2. [nstallation:

a. Each bolt-hole diameter shall be the bolt diameter + Yg".

b. Wood post attachment - attach marker with 2, 5%6 " diameter zinc-coated lag
bolts, having 2" of embedment into wood post.

c. Steel post attachment - attach marker with 2, '/;" diameter zinc-coated
bolt, washer and nut assemblies, having /5" of bolt extension behind steel
post.

d. When provided by the marker manufacturer, a stiffening pipe shall be
inserted info the base of the marker prior to drilling bolt holes and shall
remain in-place.

A_/_ 3"x 9" Ref/ec{or meeting ASTM 4956
Type [I] requirements

6555\5510

Top Of Guardrail Post
Top of Stiffening Pipe

A

AIS
Y
| I 6 g v

MANUFACTURER - PROVIDED
STIFFENING PIPE

F_____
/ﬁ |

?Direcﬁon of Traffic

REFLECTORIZED FLEXIBLE GUARDRAIL

MARKER DETAILS 53
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January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Departments Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under thisitem. Any reduction
in payment under this Specia Provision will be in addition to forfeiting payment of
maintenance of traffic control devicesfor that day.

ORIGINAL CONTRACT AMOUNT

from Up to and Amount of Penalty
More Than Including Damages per Violation
$0 $100,000 $250

$100,000 $300,000 $500

$300,000 $500,000 $750

$500,000 $1,000,000 $1,500
$1,000,000 $2,000,000 $2,500
$2,000,000 $4,000,000 $5,000
$4,000,000 and more $10,000

lof 1
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April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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Riley TWP.
16743.00 & 16744.00
7/30/10
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008”
and is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.

Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the Soil Erosion and Water Pollution Control Plan (SEWPCP.)

This project is considered SENSITIVE in accordance with Section 11D of the 2008 BMP
Manual.

1. Newly disturbed earth shall be mulched by the end of each workday. Mulch shall be
maintained on a daily basis.

2. The SEWPCP shall describe the location and method of temporary erosion and sediment
control for existing and proposed catch basins, outlet areas and culvert inlets and outlets.

3. If water is flowing within the drainage system, the water shall be diverted to a stable
area or conduit and work shall be conducted in the dry. The Contractor’s plan shall
address when and where the diversions will be necessary.

4. Dust control items other than those under Standard Specification 637, if applicable, shall
be included in the plan.

5. Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance. Temporary slope stabilization is required on a daily basis.

6. Permanent seeding shall be done in accordance with Special Provision, Section 618,
Seeding unless the Contract states otherwise.

Special Provision 656 - Page 1 of 2
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7.

10.

11.

12.

Riley TWP.
16743.00 & 16744.00
7/30/10
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Culvert inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

Temporary winter stabilization must be used between November 1% and April 1% or
outside of that time period if the ground is frozen or snow covered. Temporary winter
stabilization involves, at a minimum, covering all disturbed soils and seeded ground that
is not Acceptable Work with an approved method. If temporary winter stabilization
practices are used then spring procedures for permanent stabilization shall also be
described in the SEWPCP. Use of these methods for over-winter temporary erosion
control will be incidental to the contract and be paid for as part of Pay Item 656.75.

Demolition debris (including debris from wearing surface removal, saw cut slurry, dust,
concrete debris, etc.) shall be contained and shall not be allowed to discharge to any
resource. All demolition debris shall be disposed of in accordance with Standard
Specifications, Section 202.03, Removing Existing Superstructure, Structural Concrete,
Railings, Curbs, Sidewalks and Bridges. Containment and disposal of demolition debris
shall be addressed in the Contractor's SEWPCP.

If a cofferdam sedimentation basin is used, it shall be located in an upland area where the
water can settle and sink into the ground or be released slowly to the resource in a
manner that will not cause erosion. The location of such a cofferdam sedimentation basin
shall be addressed in the SEWPCP.

Prior to release to a natural resource, any impounded water that has been in contact with
concrete placed during construction must have a pH between 7.0 and 8.5, must be within
one pH unit of the background pH level of the resource and shall have a turbidity no
greater than the receiving resource. This requirement is applicable to concrete that is
placed or spilled (including leakage from forms) as well as indirect contact via tools or
equipment. Water not meeting release criteria shall be addressed in the SEWPCP.
Discharging impounded water to the stream must take place in a manner that does not
disturb the stream bottom or cause erosion.

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to
0.1 units. A record of pH measurements shall be kept in the Environmental
Coordinator’s log (Section 656.4.4.)

Special Provision 656 - Page 2 of 2
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

August 30, 2010
Supersedes October 27, 2009

Detail #
504(15)

507(04)
526(33)
645(06)
645(09)

626(09)

604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(07)
609(06)
504(23)
609(03)
609(07)
535(01)
535(02)

535(03)

Description
Diaphragms

Steel Bridge Railing

Concrete Transition Barrier
H-Beam Posts — Highway Signing
Installation of Type Il Signs

Electrical Junction Box for Traffic Signals
and Lighting

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Reflectorized Beam Guardrail Delineator Details
Vertical Bridge Curb

Hand-Hold Details

Curb Type 3

Curb Type 1

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch

Precast Superstructure - Shear Key

Page 1 of 4

Revision Date
12/30/02

2/05/03
8/18/03
7121/04
7/21/04

2/25/05

11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
12/08/05
6/27/06

6/27/06

10/12/06
10/12/06

10/12/06


http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php

535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)
535(14)
535(15)
535(16)
535(17)
801(01)
801(02)
535(03)
535(04)
535(05)
535(17)
801(01)
801(02)
203(03)

535(02)

Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Sections
Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Sections
Precast Superstructure - Stirrups

Precast Superstructure - Plan

Precast Superstructure - Reinforcing
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Precast Superstructure - Shear Key
Precast Superstructure - Shear Key
Precast Superstructure - Post Tensioning
Precast Superstructure - Notes

Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
Backslope Rounding

Precast Superstructure - Curb Key & Drip Notch

Page 2 of 4

August 30, 2010

Supersedes October 27, 2009
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
2/06/07
2/06/07
12/5/07
12/5/07
12/5/07
12/5/07
1/04/08
1/04/08
1/29/08

5/20/08



August 30, 2010
Supersedes October 27, 2009

535(05) Precast Superstructure - Post Tensioning 5/20/08
502(03) Concrete Curb - Bituminous Wearing Surface 2/2/09
502(03)A Concrete Curb - Concrete Wearing Surface 2/2/09
502(07) Precast Concrete Deck Panels - Layout Plan 2/2/09
502(07)A Precast Concrete Deck Panels - Layout Plan 2/2/09
502(08) Precast Concrete Deck Panels - Panel Plan 2/2/09
502(09) Precast Concrete Deck Panels - Blocking Detail 2/2/09
502(10) Precast Concrete Deck Panels 2/2/09
502(11) Precast Concrete Deck Panels 2/2/09
502(12) Precast Concrete Deck Panels - Notes 2/2/09
502(12)A Precast Concrete Deck Panels - Notes 2/2/09
526(06) Permanent Concrete Barrier 2/2/09
526(08) Permanent Concrete Barrier — Type 1A 2/2/09
526(08)A Permanent Concrete Barrier — Type 1A 2/2/09
526(13) Permanent Concrete Barrier — Type I11B 2/2/09
526(14) Permanent Concrete Barrier — Type I11B 2/2/09
526(21) Concrete Transition Barrier 2/2/09
526(39) Texas Classic Rail — Between Window 2/2/09
526(40) Texas Classic Rail — Through Window 2/2/09
526(41) Texas Classic Rail — Through Post 2/2/09
526(42) Texas Classic Rail — Through Nose 2/2/09
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09
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606(23)
609(06)
609(08)
502(12)
504(22)

626(09)

August 30, 2010
Supersedes October 27, 2009

Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09

Vertical Bridge Curb 2/2/09
Precast Concrete Transition Curb 2/2/09
Precast Concrete Desk Panels 9/09
Diaphragm & Crossframe Notes 9/09
Electrical Junction Box for Traffic Signals 8/20/10
and Lighting
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July 26, 2010
Supersedes June 29, 2010

SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
Delete the entire Section 104.5.9 and replace with the following:

Page 1 of 27

62



July 26, 2010
Supersedes June 29, 2010

SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey
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July 26, 2010
Supersedes June 29, 2010

quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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Supersedes June 29, 2010

109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
m A. Total proﬁt or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

m Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”
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SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

‘ 2. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

3. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”

502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”?
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack

welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding

shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”
SECTION 504

STRUCTURAL STEEL

504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel
US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
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SECTION 604
MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”
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SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:

Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

In 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 Ib]/unit.”
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618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [1b].

SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““‘end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”
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SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
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(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].
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The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
Each character shall be 457 mm [18] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
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“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. Breaker flaggers will not be paid for separately, but shall be
considered incidental to the appropriate pay item.”

Add the following:

“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.
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The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit a lighting plan at the Preconstruction Conference, showing the
type and location of lights to be used for night work. The Resident may require modifications
be made to the lighting set up in actual field conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

The following minimum light levels are required for Night Work lighting;

Level I: (5 foot-candles)

e All work operations by Contractor’s personnel in areas of general construction
operations, including layout and measurements ahead of the actual work, , cleaning and
sweeping, , and seeding.

e Areas where crew movement may take place.

e Stockpile areas.

e At the area of lane closure, continuously through the lane closure, including the setup
and removal of the closures.

e State Field Offices and facilities.

Level II: (10 foot-candles)

e On and around (360 degrees) construction equipment in the work zone.

e 50 feet ahead of, 100 feet behind, and along the sides of paving or milling machines in
the work zone.

Level III: (20 foot-candles)

e Flagging Stations

Pavement or structural crack and pothole filling.

Pavement patching and repairs.

Installation of signal equipment, or other electrical or mechanical equipment.

Curb work, drainage, sidewalk work, excavation, landscaping, and any other work

using ground labor, supervision, or inspection.
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All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the last paragraph with the following: “There will be no payment
made under any 652 pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m* [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m? [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703
AGGREGATES

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (March 2002 version), except that the reported degradation value will be
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [’
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement
used."

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (March 2002 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.
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AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)

SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE

37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47

If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve
Designation
Y4 inch
% inch

No. 4
No. 8
No. 16
No. 30
No. 50
No. 100
No. 200

Percentage by Weight

Passing Square Mesh Sieves

100
93-100
60-80
46-65
25-55
16-40
10-30
6-22
3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow

shall consist of earth, suitable for embankment construction.

It shall be free from frozen

material, perishable rubbish, peat, and other unsuitable material including material currently or
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previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”
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SECTION 706
NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to “...300 mm diameters to
1200 mm” Delete, in it’s entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; “The manufacturing plants of polyethylene pipe shall be certified
by the Eastern States Consortium. Polyethylene pipe shall be accepted based on third party
certification by the AASHTQO’s National Transportation Product Evaluation Program.”

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABIC

709.03 Steel Strand Change the second paragraph from “...shall be 12mm [/2 inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710
FENCE AND GUARDRAIL

710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type [V-Class B.”

710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”
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SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...,AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.
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712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
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batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM
B88M Type A [ASTM BS88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM AS53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.
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The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [’2 in] under a 600 mm [2 ft] straightedge or over 25
mm [ in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”
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SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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DEPARTMENT OF THE ARMY PERMIT

Permittee_ VI2INE Dept. of Transportation, 16 State House Station, Augusta, Maine 04333
NAE-2009-00514

Permit No.

Issuing Office New England District

NOTE: The term ‘““you” and its derivatives, as used in this permit, means the permittee or any future transferee. The term
“this office” refers to the appropriate district or division office of the Corps of Engineers having jurisdiction over the permitted
activity or the appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in accordance with the terms and conditions specified below.
Project Description:

Place permanent and temporary fill below the ordinary high water line and the high tide line of
numerous waterways and in their adjacent freshwater and tidal wetlands throughout the State of
Maine in order to repair, rehabilitate, or replace numerous existing deteriorated bridges or culverts.

Project Description Continued on Page 4

This work is shown on the attached plans entitled, “MAINE DOT, 2 YEAR BRIDGE
PROJECTS?”, on six sheets, and dated “JUNE 2009 and with the 1:2000 USGS Quadrangle Map
location plans and tables contained in the administrative record.

Project Location:

In numerous waterways and in their adjacent freshwater and tidal wetlands throughout the State
of Maine

Permit Conditions:

General Conditions:
December 31, 2019
1. The time limit for completing the work authorized ends on . If you find that you need

more time to complete the authorized activity, submit your request for a time extension to this office for consideration at least
one month before the above date is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and condi-
tions of this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may make
a good faith transfer to a third party in compliance with General Condition 4 below. Should you wish to cease to maintain
the authorized activity or should you desire to abandon it without a good faith transfer, you must obtain a modification of
this permit from this office, which may require restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by
this permit, you must immediately notify this office of what you have found. We will initiate the Federal and state coordina-

tion required to determine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register
of Historic Places.

ENG FORM 1721, Nov 86 EDITION OF SEP 82 IS OBSOLETE. (33 CFR 325 (Appendix A))
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4. If you sell the property associated with this permit, you must obtain the signature of the new owner in the space provided
and forward a copy of the permit to this office to validate the transfer of this authorization,

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified

in the certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it con-
tains such conditions.

6. You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to ensure
that it is being or has been accomplished in accordance with the terms and conditions of your permit,

Special Conditions:

1. The permittee shall ensure that a copy of this permit is at the work site whenever work is being
performed and that all personnel performing work at the site of the work authorized by this permit
are fully aware of the terms and conditions of the permit. This permit, including its drawings and
any appendices and other attachments, shall be made a part of any and all contracts and sub-
contracts for work which affects areas of Corps of Engineers jurisdiction at the site of the work

authorized by this permit. This shall be done by including the entire permit in the specifications
for work.

Special Conditions continued on Page 4

Further Information:
1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant to:
N Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
X) Section 404 of the Clean Water Act (33 U.S.C. 1344).
() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413).
2. Limits of this authorization.
a. This permit does not obviate the need to obtain other Federal, state, or local authorizations required by law.
b. This permit does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights of others.
d. This permit does not authorize interference with any existing or proposed Federal project.
3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermitted activities or from natural
causes.

b. Damages to the permitted project or uses thereof as a result of current or future activities undertaken by or on behalf
of the United States in the public interest.

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity
authorized by this permit,

d. Design or construction deficiencies associated with the permitted work.
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e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public
interest was made in reliance on the information you provided.

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the circumstances
warrant. Circumstances that could require a reevaluation include, but are not limited to, the following:

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or
inaccurate (See 4 above).

c. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation
procedures contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The
referenced enforcement procedures provide for the issuance of an administrative order requiring you to comply with the terms
and conditions of your permit and for the initiation of legal action where appropriate. You will be required to pay for any
corrective measures ordered by this office, and if you fail to comply with such directive, this office may in certain situations

(such as those specified in 33 CFR 209.170) accomplish the corrective measures by contract or otherwise and bill you for the
cost,

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit. Unless
there are circumstances requiring either a prompt completion of the authorized activity or a reevaluation of the public interest
decision, the Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this permit.

_Juwe, (. Gty vz 7/15/04
(PERMITTEE) \7;&4‘% (DATE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below.

M (mi&w 215/

IST,INCT ENGINEER) (DATE)

Philip T. Feir
Colonel, Corps of Engineers

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit
and the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) (DATE)

#U.S. GOVERNMENT PRINTING OFFICE: 1986 — 717-425
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Project Description Continued from Page 1

This work 1s being conducted in response to Federal and State stimulus efforts and is designed to address
critical bridges and other structures that need immediate attention to insure public safety and protect the
economic vitality of Maine’s transportation network. Refer to attached table(s) for a list of locations, scope of
work, and anticipated impacts.

Special Conditions continued from Page 2

If the permit is issued after the construction specifications but before receipt of bids or quotes, the entire permit
shall be included as an addendum to the specifications. If the permit is issued after receipt of bids or quotes, the
entire permit shall be included in the contract or sub-contract as a change order. The term “entire permit”
includes permit amendments. Although the permittee may assign various aspects of the work to different
contractors or sub-contractors, all contractors and sub-contractors shall be obligated by contract to comply with
all environmental protection provisions of the entire permit, and no contract or sub-contract shall require or
allow unauthorized work in areas of Corps jurisdiction.

2. The permittee shall complete and return the enclosed Compliance Certification Form within one month
following the completion of the authorized work.

3. Adequate sedimentation and erosion control devices, such as geotextile silt fences or other devices capable
of filtering the fines involved, shall be installed and properly maintained to minimize impacts during
construction. These devices must be removed upon completion of work and stabilization of disturbed areas.
The sediment collected by these devices must also be removed and placed upland, in a manner that will prevent
its later erosion and transport to a waterway or wetland.

4. The permittee shall implement all terms and conditions contained in the attached water quality certification
from the Maine Dept. of Environmental Protection dated “May 13, 2008”. Copies of all required submittals
shall also be provided to the Corps.

5. No temporary fill (e.g., access roads, cofferdams) may be placed in waters or wetlands unless specifically
authorized by this permit. If temporary fill is used, it shall be disposed of at an upland site and suitably
contained to prevent its subsequent erosion into a water of the U.S., and the area shall be restored to its original
contours (but not higher) and character upon completion of the project. During use, such temporary fill must be
stabilized to prevent erosion or, in the case fill placed in flowing water (rivers or streams), clean washed stone
should be used.

6. Except where stated otherwise, reports, drawings, correspondence and any other submittals required by this
permit shall be marked with the words “Permit No. NAE-2009-00514" and shall be addressed to “Inspection
Section, CENAE-R, U.S. Army Corps of Engineers, 696 Virginia Road, Concord, MA 01742-2751.”
Documents which are not marked and addressed in this manner may not reach their intended destination and do
not comply with the requirements of this permit.

Special Conditions Continued on Page 5
4
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Special Conditions Continued from Page 4

7. In order to minimize potential impacts to federally endangered shortnose sturgeon and Atlantic salmon and
its critical habitat (NMFS Resources), the permittee shall comply with the attached conditions entitled “Corps of
Engineers Permit No. NAE-2009-00514, Permit Special Conditions Resulting From Informal Endangered
Species Act Consultation With National Marine Fisheries Service”.

8. The permittee shall minimize the adverse effects to Atlantic salmon and its critical habitat and incidental
take of Atlantic salmon in the rivers and streams where bridge or culvert projects will occur by employing
construction techniques that avoid or minimize adverse effects to water quality, aquatic and riparian habitats,
and other aquatic organisms. He shall also minimize adverse effects to Atlantic salmon and its critical habitat
and incidental take of Atlantic salmon by ensuring that fish passage and habitat connectivity at culverts and
bridges is either maintained in its current condition or is improved by the replacement or rehabilitated structure.
In meeting these requirements, the permittee shall comply with the attached conditions entitled “Corps of
Engineers Permit No. NAE-2009-00514, Permit Special Conditions Resulting From Formal Endangered
Species Act Consultation With US Fish & Wildlife Service”.

9. In-water work window extension. A project-specific time-of-year restriction may be extended by as much as
10 days without having to formally request permit modification provided:

a. The project site does not support federally endangered shortnose sturgeon, Atlantic salmon, or Atlantic
salmon critical habitat. Any extension requests for these sites will be reviewed on a case-by-case basis and may
require re-initiation of consultation.

b. Only the Maine DOT Coordination & Permits Division Manager or the Environmental Office Director may
grant such an extension and only after state and/or federal fisheries agencies that initially requested the
restriction have been notified and approve the extension request. It is understood that any request to fisheries
agencies will include the need and justification for such an extension; that it will be a one-time only request;
and that Maine DOT will not submit extension requests for projects delayed due to issues of scheduling or
failure to complete work due to conditions within a contractor’s control.

For any project that receives an extension to its time of year restriction, Maine DOT shall notify the Corps in
writing to include the agency approval so the modification of an approved in-water work window for the project
can be documented in the permit record.

10. Prior to construction on any single project, the permittee shall provide the Corps of Engineers with project
plans for that project. The plans must be on 8-1/2" x 11" paper with a 3/4" margin at the top and must
adequately show the proposed work. All plans must be labeled with the bridge number, DOT PIN if applicable,
location (roadway name), town, and county. Plans shall be sent to the US Army Corps of Engineers, Maine
Project Office, 675 Western Avenue #3, Manchester, Maine 04351; ATTN: Jay Clement. Any submittal(s) to
the Corps in compliance with this condition should reference Corps permit no. NAE-2009-00514.

Special Conditions Continued on Page 6

5
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Special Conditions Continued from Page 5

11. This permit does not authorize construction identified as a “Design Build” project. Any work subject to
Corps jurisdiction for those bridges may not begin until after the permittee provides project plans that
adequately show the proposed work and the Corps approves the work in writing by either an amendment to this
permit or a separate permit action. Project plans shall be submitted in a timely fashion that will allow for
review and as necessary, coordination/consultation with federal and state resource agencies and the Maine
Historic Preservation Commission.

12. In order to fulfill the requirements of Section 106 of the National Historic Preservation Act of 1966, the
permittee shall implement the stipulations contained in the attached Memorandum of Agreement.

13. For any bridge project that crosses navigable waters, the permittee must obtain a bridge permit or
exemption from the US Coast Guard before beginning construction. For information contact Commander (obr),
First Coast Guard District, One South Street - Battery Bldg, New York, NY 10004-5073; phone (212) 668-
7021. Navigable waters in the State of Maine are all waters subject to the ebb and flood of the tide, the
Penobscot River to Medway, the Kennebec River to Moosehead Lake, and the portion of Lake Umbagog within
Maine.
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US Army Corps INDIVIDUAL PERMIT
of Engineers = WORK-START NOTIFICATION FORM
New England District (Minimum Notice: Two weeks before work begins)
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* MAIL TO: U.S. Army Corps of Engineers, New England District i
"

* Policy Analysis/Technical Support Branch *
* Regulatory Division *
d 696 Virginia Road *
* Concord, Massachusetts 01742-2751 =
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Corps of Engineers Permit No. NAE-2009-00514 was issued to the Maine Dept. of Transportation. This work
is located in numerous waterways and wetlands throughout the State of Maine. The permit authorized the

permittee to place permanent and temporary fills in order to repair, rehabilitate, or replace existing deteriorated
bridges and culverts.

The people (e.g., contractor) listed below will do the work, and they understand the permit's conditions and
limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Telephone Numbers: ( ) ( )
Proposed Work Dates: Start: Finish:
Permittee/Agent Signature: Date:
Printed Name: Title:
Date Permit Issued: Date Permit Expires:

o o S S S S S o o o S S S R S S R R R S S SR R R e S o S R SR S R SR R R R R R S S o S R SR S SR R R R SR R S R SR R R R o R S R e R T S R T

FOR USE BY THE CORPS OF ENGINEERS

PM: _ Clement Submittals Required:

Inspection Recommendation: Inspections should be tied to annual random inspections of PGP projects
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(Minimum Notice: Permittee must sign and return notification
US Army Corps within one month of the completion of work.)
of Engineers =

New England District

USACE Project Number: _ NAE-2009-00514

COMPLIANCE CERTIFICATION FORM

Name of Permittee: Maine Dept. of Transportation

Permit Issuance Date:

Please sign this certification and return it to the following address upon completion of the activity and
any mitigation required by the permit. You must submit this after the mitigation is complete, but not
the mitigation monitoring, which requires separate submittals.

>k sk > sk sk sk sk sk sk sk sk sk sk sk sk sie s sk sk sk sk sk sk sk sk sk sk sk sk sk sie sk sk sk sk sk sk sk sk ske sk sk sk sk sk sk sk sk sk sk sk sk sk ske sk sk sk sk sk sk sk sk sk skoske sk skesk sk ko

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Policy Analysis/Technical Support Branch, ATTN: Marie Farese ¥
* Regulatory Division *
* 696 Virginia Road *
* Concord, Massachusetts 01742-2751 %

>k =k sk sk s sk sk sk sk sk sk sk sk sk sk sk sk ske sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk sk ske sk sk sk sk sk sk sk sk sk sk sk sk st sk sk sk sk sk sk skesko sk skoskosk sk

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army Corps
of Engineers representative. If you fail to comply with this permit you are subject to permit
suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date

Printed Name Date of Work Completion
( ) ( )

Telephone Number Telephone Number
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Corps of Engineers Permit No. NAE-2009-00514
Permit Special Conditions Resulting From
Formal Endangered Species Act Consultation
With US Fish & Wildlife Service
(Reference USFWS Biological Opinion dated “June 19, 2009”)

1. Maine DOT shall hold a pre-construction meeting for each project with appropriate Maine DOT
Environmental Office staff, other Maine DOT staff, and the Maine DOT construction crew (as practicable) or
the contractor(s), to review all procedures and requirements for avoiding and minimizing impacts to Atlantic
salmon and to emphasize the importance of these measures for protecting salmon and their habitat. Corps staff
will attend these meetings as practicable.

2. Maine DOT and their contractors will minimize the potential for impacts to Atlantic salmon and their habitat
by conducting all instream work (which includes the installation and removal of cofferdams, as well as other
activities) according to the work windows specified in Table 1 (page 6) of the US Fish & Wildlife Service
Biological Opinion dated “June 19, 2009™.

3. Maine DOT and their contractors will minimize the potential for impacts to Atlantic salmon and their habitat
by conducting all construction activities for each project in accordance with the Maine DOT-approved Soil
Erosion and Water Pollution Control Plan.

4. A fish evacuation plan must be implemented by appropriate Maine DOT staff during construction and
dewatering of all cofferdams to carefully remove juvenile Atlantic salmon from the work area.

5. All Atlantic salmon mortalities from electrofishing or other activities will be reported to the USFWS (Wende
Mahaney at 827-5938, Ext. 20; FAX 827-6099; or wende mahaney@fws.gov) and NMFS (Jeff Murphy at 866-
7379; FAX 866-7342; or jeff. murphy@noaa.gov) within 48 hours of occurrence. Mortalities shall be
immediately preserved (refrigerate or freeze) for delivery to the NMFS office in Orono, Maine (contact Jeff
Murphy at 866-7379 to arrange for delivery).

0. To minimize the effects of entrainment and impingement from diversion pumps, Maine DOT and their
contractors shall use a screen on all intake hoses with a maximum mesh size of 6.35 mm. Furthermore, Maine
DOT shall insure that the approach velocity to the intake hose does not exceed 0.24 m/sec. Intake hoses shall
be regularly monitored while pumping to minimize adverse effects to Atlantic salmon.

7. The Maine DOT or their contractor will follow a Spill Prevention Control and Countermeasure Plan
designed to avoid effects to rivers and streams from hazardous materials associated with construction activities.
This plan will be approved by appropriate Maine DOT Environmental Office staff prior to the start of
construction and then carefully enforced throughout the duration of each construction project.

8. To minimize adverse effects to Atlantic salmon and ensure that salmon and other fish species are able to pass
through rehabilitated culverts and that stream habitat is not fragmented, Maine DOT will monitor the efficacy
of fish passage through all culverts rehabilitated by invert lining or slip lining, regardless of whether or not fish
passage structures are installed (e.g., weirs). Monitoring reports shall be submitted to USFWS (Attn: Wende
Mahaney, 1168 Main Street, Old Town, ME 04468) with a copy to the Corps (Attn: Jay Clement, Maine
Project Office, 675 Western Avenue #3, Manchester, ME 04351).
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Monitoring will be completed at the following projects: 1) Farmington PIN 15640, 2) Farmington PIN 12693,
and 3) Ebeemee PIN 17088. Monitoring will follow the procedures outlined in Appendix D, except as modified
below. Monitoring will be completed during the first, third, and fifth years after construction during appropriate
stream flows as discussed in Appendix D. Monitoring reports will be submitted in a timely fashion that will
allow for the planning and implementation of any necessary instream construction work to correct identified
fish passage problems during the following July 15 to September 30 work window (unless another work
window is approved by USFWS). After the fifth year monitoring report is evaluated, the USFWS will
determine the need for any further monitoring or corrective measures.

9. To minimize adverse effects to Atlantic salmon and ensure that salmon and other fish species are able to pass
through replacement culverts and that stream habitat is not fragmented, Maine DOT will monitor the efficacy of
fish passage through the following culvert replacement projects: 1) Prentiss Township (PIN 16742); 2)
Meddybemps (No PIN); 3) Weston (PIN 15968); and 4) Bradley (PIN 16687). Electro-fishing is not necessary

at Prentiss unless indirect monitoring indicates there may be problems with fish passage through the new
structure.

Monitoring will follow the procedures outlined in Appendix D, except as modified below. Monitoring will be
completed during the first, third, and fifth years after construction during appropriate stream flows. Monitoring
reports will be submitted in a timely fashion that will allow for the planning and implementation of any
necessary instream construction work to correct identified fish passage problems during the following July 15 to
September 30 work window (unless another work window is approved by USFWS). After the fifth year

monitoring report is evaluated, the USFWS will determine the need for any further monitoring or corrective
measures.

10. All cofferdams shall be removed from the stream immediately following completion of construction,
allowing for minor delays due to high stream flows following heavy precipitation, so that fish and other aquatic
life passage is not unnecessarily restricted. If a project is not completed but there will be substantial delays in
construction, cofferdams will need to be at least partially removed to allow unobstructed passage of Atlantic
salmon until construction resumes.

1. If any project proposes to use blasting, Maine DOT will submit a project-specific blasting plan to USFWS
for review and approval prior to any blasting activities. This plan must demonstrate that blasting will not
produce overpressure in surrounding waters that exceeds 100 kPa. These plans must be submitted at least 30
days before the anticipated blasting activities to allow for adequate review and approval by USFWS.

12. To minimize adverse effects to Atlantic salmon from pile driving, equipment operators shall conduct a few

light “taps” on the pile prior to normal pile driving operations in an effort to scare Atlantic salmon and other
fish away from the piles.

13. To minimize adverse effects to Atlantic salmon from water column noise produced by demolition of the
existing bridge piers (likely with a hoe ram), pier demolition shall be conducted inside a cofferdam at the
following projects: 1) Island Falls (PIN 15097), Oakfield (PIN 15630), and New Sharon (PIN 16719). The
cofferdam does not need to be dewatered, but dewatering would serve to further reduce the amount of noise in
the adjacent water column and minimize effects on Atlantic salmon.
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14. To minimize adverse effects to Atlantic salmon, particularly physical injury or mortality, any piles larger
than 61 cm (24 in) in diameter will be driven using one or more noise attenuation techniques. Such techniques
can include (but are not limited to) an air bubble curtain and isolation of the piles within a cofferdam. Driving
of piles with noise attenuation techniques shall meet the interim noise criteria of the FHWG (2008) of 206
dBpeak and 187 dB SEL measured in the water at 10 m from pile.

15. Corps of Engineers staff shall carefully monitor the actions described in this opinion and document the
level of incidental take to ensure that these projects are minimizing the take of Atlantic salmon. The Corps will
provide the USFWS with an annual report summarizing the work done under this opinion and accounting for all
cumulative take of Atlantic salmon, until such time as all projects are completed. When all construction

projects are completed, the Corps shall submit a final report to the USFWS summarizing the total amount of
incidental take from all projects.
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LURC-MaineDOT MOA

Attachment 2

Conditions of Approval

1

10.

1.

12.

Construction activities authorized by this permit will be started within 2 years, and substantially completed
within 5 years of the effective date of this permit. If such construction activities are not started and completed
by this time limitation, this permit shall lapse and no activities shall then occur unless and until a new permit
has been granted by the commission.

Allimported fill material will be free of hazardous or toxic materials and must not contain debris, trash, or
rubbish.

The project will be performed in accordance with erosion control measures conforming to the latest versions
of the State of Maine Department of Transportation Standard Specifications for Highways and Bridges and
the Maine Department of Transportation's Best Management Practices for Erosion and Sediment Control
(BMP's) and Maine DOT Project Specific Special Provision 656.

The project will be performed in accordance with American Association of State Highway and Transportation
Officials (AASHTO) Design Standards and the latest version of the State of Maine Department of
Transportation Stanaard Specifications.

The project will be performed in accordance with the current version of the MaineDOT Waterway and Wildlife
Crossing Policy and Design Guide.

The project will be performed in accordance with setback limits stipulated by the Land Use Regulation
Commission associated with construction trailers, privies and any other structures placed on the project for
the purpose of constructing the project. The requirements are as follows:

-Great Ponds and Rivers draining 50 square miles Or MOTE .............cooiiiiiiiiiiiiiiiieie e 100 feet
-Tidal waters, ponds less than 10 acres, rivers draining less than 50 square miles, and P-WI1 wetlands ............ 75 feet
-Traveled portion of selected state routes: Route 1, 2, 2A, 4, 9, 27, 163, 201, 161 from Caribou to

Fort Kent, Route 157 in TA R7 WELS, and Route 6 in Orneville TWP ......cooviiviiiriiiiiieiiecn 75 feet
~Traveled portion of all roads on coastal ISIANGS v ssursammmmimsi e smsmmmsessrsmm v o EEssss 3 TSR 20 feet
-Traveled portion of all OET TGS ..« rwwrimmisss vrmss v ssmsssamesasmsesve s sss sEasnis oS543 G ST s ST $0 03 50 feet
-Siderand rear ProPemy INES: s susvurmssmasssomsmssamms s (ST S sy sy TS o0 A HAO N SR 15 feet

MaineDOT will dispose of any solid waste in accordance with applicable state and federal solid waste laws
and rules. Subsurface wastewater disposal shall be in accordance with the Maine Plumbing Code.

Once construction is complete, MaineDOT will submit a self certification form with representative
photographs, notifying the commission that all conditions of approval of this permit have been met.

The MaineDOT is consistent with the standards of the National Flood Insurance Program through adherence
to Presidential Executive Order 11988.

All necessary property rights have been or will be obtained as authorized in accordance with 23 M.R.S.A.
153.

In stream work windows will be determined through MaineDOT coordination with state and federal fishery
resource agencies when in stream impacts are proposed.

MaineDOT will conduct projects in accordance with the June 2009 Memorandum of Agreement.
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v¢" MaineDOT

Environmental Summary Sheet

Pin: 16743.00 & 16744.00
Town: Riley Twp
CPD Team Leader: David Gardner

Date Submitted: 7/30/10

NEPA Complete: Not Applicable

X

Section 106
SHPO Concurrence
Special Conditions:

Section 4(f) and 6(f)
Section 4(f
Review Complete- No USDOT $
Section 6(f
Not Applicable

Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

Section 7
No Effect
Species of Concern: Atlantic Salmon DPS

Comments/References: Not Applicable

Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

X

Maine Land Use Regulation Commission
No Permit needed subject to Standards

*Applicable Standards and Permits are included with the contract

X

Maine Department of Environmental Protection
Not Applicable

*Applicable Standards and Permits are included with the contract

X

Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

Category 3

*Applicable Standards and Permits are included with the contract

X

Coast Guard
Not Applicable

*Applicable Standards and Permits are included with the contract

X

Special Provisions Required
Special Provision 105-Timing of Work Restriction
Special Provision 656-Erosion Control Plan
Special Provision 203-Dredge Spec
General Note for Hazardous Waste
Special Provision 203-Hazardous Waste
Special Provision 105.9

*All permits and approvals based on plans/scope as of: 7/9/2010

N/AL]
N/AL]
N/AL]
N/A]
N/AR
N/AR

Applicable[X]
ApplicablelX]
ApplicablelX]
Applicable[]
Applicable[]
Applicable[]
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