Updated 1/19/12

STATE PROJECT



Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT
Contracts mailbox at: MDOT.contracts@maine.qgov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qgov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Highway Reconstruction in the town Washington” will be received from contractors at the
Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on
September 3, 2012. and at that time and place publicly opened and read. Bids will be accepted from all bidders. The
lowest responsive bidder must demonstrate successful completicn of projects of similar size and scope to be considered
for the award of this contract. We now accept electronic bids for those bid packages posted on the bidx.com website.
Electronic bids do not have to be accompanied by paper bids. Please note: the Department will accept a facsimile of
the bid bond: however, the original bid bond must then be received at the MDOT Contract Section within 72 hours of
the bid opening. Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: WIN. 17107.00

Location: In Knox County, project is located on Rte. 220 beginning at the intersection of Rte.105 and extending
northerly 0.14 mi.

Outline of Work: Highway Reconstruction and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207)624-3410.
QOur webpage at http://www.maine gov/mdot/contractors/ contains a copy of the schedule of items, Plan Holders List,
written portions of bid amendments (not drawings), and bid results. For Project-specific information fax all questions
to Project Manager Shawn Smith at (207)624-3431. Questions received after 12:00 noon of Friday prior to bid date
will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions,
and the Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be *
purchased from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or
check payable to Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State
House Station, Augusta, Maine 04333-0016. They also may be purchased by telephone at (207) 624-3536 between the
hours of 8:00 am. to 4:30 p.m. Full size plans $9.00 (§13.00 by mail). Half size plans $5.00 ($8.00 by mail), Bid
Book $10 ($13 by mail), Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of $5,000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of

December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at http://www.maine. gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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Washington
17107.00
April 14, 2011
Supercedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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http://www.maine.gov/mdot/contractors/

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 120815
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 017107.00 PROJECT(S): 17107.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE BID AMOUNT
NO | DESCRIPTION |  QUANTITY |-——— o |--——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|203.20 COMMON EXCAVATION | | | |
0010] | 160.000] I |
| ICY | I |
1203.2312 HEALTH AND | | | |
0020 | SAFETY PLAN |LUMP |LUMP I |
| | | I |
|203.2333 DISPOSAL OF | | | |
0030|SPECIAL EXCAVATION | 300.000] I |
| IT | | |
|204.21 ADD SHOULDER | | | |
0040 | AGGREGATE - TRUCK | 20.000] I |
| MEASURE |cY | | |
|304.10 AGGREGATE SUBBASE | | | |
0050 | COURSE - GRAVEL | 120.000] I |
| ICY | I |
]403.209 HOT MIX ASPHALT | | | |
0060]9.5 MM (SIDEWALKS, | 16.000]| I |
IDRIVES, INCIDENTALS) IT | I |
]403.210 HOT MIX ASPHALT | | | |
0070]9.5 MM | 80.000] I |
| IT | I |
1409.15 BITUMINOUS TACK | | | |
0080 |COAT - APPLIED | 10.000]| I |
| IG | I |
|411.10 UNTREATED | | | |
0090 | AGGREGATE SURFACE COURSE | 15.000]| I |
| (TRUCK MEASURE) Icy | I |
1603.169 15 INCH CULVERT | | | |
0100|PIPE OPTION I11 | 152.000] I |
| ILF | I |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE: 120815
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 017107.00 PROJECT(S): 17107.00
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--—— l--———
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|604.072 CATCH BASIN TYPE | | | | |
0110]A1-C | 1.000] | | |
| IEA | I I |
|604.092 CATCH BASIN TYPE | | | | |
0120]B1-C | 6.000] | I |
| IEA | I I |
|604.167 ALTER CATCH | | | | |
0130|BASIN GRATE TO CASCADE | 1.000] I I |
| IEA | I I |
1605.12 15 INCH | | I I |
0140 UNDERDRAIN TYPE C | 658.000]| I I |
| ILF | I I |
1609.31 CURB TYPE 3 | | | | |
0150] | 100.000] | | |
| ILF | I I |
1609.38 RESET CURB TYPE 1 | | I | |
0160] | 30.000] | I |
| ILF | I I |
1615.07 LOAM | | I I |
0170] | 5.000] | I |
| ICY | I I |
1618.13 SEEDING METHOD | | | | |
0180 NUMBER 1 | 1.000] I I I
| IUN | I I |
|619.12 MULCH | | | | |
0190] | 1.000] | I |
| IUN | I I |
1631.12 ALL PURPOSE | | | | |
0200 EXCAVATOR (INCLUDING | 4_.000] I I |
| OPERATOR) |HR | I I |
1631.172 TRUCK - LARGE | | I I |
0210] (INCLUDING OPERATOR) | 8.000] I I |
| IHR | I I |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 120815
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 017107.00 PROJECT(S): 17107.00
CONTRACTOR :
LINE] ITEM I APPROX . I UNIT PRICE | BID AMOUNT
NO | DESCRIPTION I QUANTITY [ —— [
I I AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|652.33 DRUM I I | I
0220] I 5.000] I I I
| |EA | | | |
|652.34 CONE I | I |
0230] I 40.000]| I I I
| |EA | | | |
|652.35 CONSTRUCTION I I I I I
0240|SIGNS I 353.000] I I I
| ISF | | | |
1652.36 MAINTENANCE OF I I I I |
0250 | TRAFFIC CONTROL DEVICES | 30.000] I I I
[ ICD | | | |
|652.38 FLAGGER I | | | |
0260] I 125.000] I I I
| IHR | | | |
1656.75 TEMPORARY SOIL I I I | I
0270]EROSION AND WATER |LUMP JLUMP I I I
|POLLUTION CONTROL I I I I I
1659.10 MOBILIZATION I I
0280 |LUMP |LUMP I I I
| | | | | |
| | |
| SECTION 0001 TOTAL I I



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 17107.00

for Drainage Improvements in the town of Washington, County of Knox , Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 17, 2012. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

16



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 17107.00 - Drainage Improvements - in the town of Washington,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
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any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With
its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN. 17107.00

for Drainage Improvements in the town of Washington, County of Knox , Maine.
The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 17, 2012. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of:

PIN. 17107.00 - Drainage Improvements - in the town of Washington,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
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any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [oRy)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

sifle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
opstruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
forming all other work indicated in the Contract.

documentation,
its work an

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1Q2T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 6t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time speCif\ed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of tf e unit prices in the
attached “Schedule of Items”.

Items” in strict
iate insurance

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tire of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PSS
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....veiieiicieies et ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeinnne, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt rn eete e ettt r bt e b e
Print Name Legibly ........cccoooviiniiiiiinn, Print Name Legibly ...

SURETY:
SIGNALUIE ...veee et sies tateeaee e eeste et e e ee e e e te e e et e e reentenreenreeteareenres
Print Name Legibly .......cccoooiiiiiinns Print Name Legibly ......c.ccoooiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS .......coiiiiieee
TELEPHONE.......ccoiiiiicee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PRSP
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and flrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccccovevivennn. day Of oo, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[0T (0] (- SRS
Print Name Legibly .......ccccoovvvvieienen e, Print Name Legibly .......cccocvvviiiiiieieene,

SURETY:
T [0 LU0 (TSRS
Print Name Legibly ........ccccccovvevvevennnne. Print Name Legibly .........ccccovveiiiiiiiiieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Technical Services Division
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid laborers and workers employed on the below titled project.

Title of Project -—---- Drainage Improvements WIN: 17107.00
Location of Project —Washington, Knox County

2012 Fair Minimum Wage Rates
Highway & Earthwork Knox County

Minimum  Minimum Minimum  Minimum

Occupation Title Wage Benefit Total | Occupation Title Wage Benefit Total
Asphalt Raker $14.55 $0.53 $15.08 | Line Erector - Power/Cable Splicer $23.68 $7.57 $31.25
Backhoe Loader Operator $16.00 52.33 $18.33 | Loader Operator - Front-End $16.00 $3.93 $19.93
Boom Truck {Truck Crane) Operator $29.46 $14.23  $43.69 | Mechanic, Maintenance $17.00 $3.93 $20.93
Bulldozer Operator 519.21 $5.22 $24.43 | Mechanic,Refrigeration $21.13 $3.94 $25.07
Carpenter 518.46 $1.93 $20.39 | Millwright $23.37 $13.32  $36.69
Cement Mason/Finisher $16.00 $0.81 $16.81 | Painter $15.00 $0.00 $15.00
Concrete Mixing Plant Operator $18.00 $5.83 $23.83 | Paver Operator $18.25 $3.47 $21.72
Concrete Pump Operator $20.00 53.54 $23.54 | Pipe/Steam/Sprinkler Fitter $24.58 $10.04 $34.62
Crane Operator =>15 Tons} $22.03 $7.65 $29.68 | Pipelayer $16.80 $0.17 $16.97
Crusher Plant Operator $13.93 $3.75 $17.68 | Pump Installer $17.00 $2.26 $19.26
Drilter - Rock $16.43 54.13 $20.56 | Roller Operator - Earth $14.00 $4.70 $18.70
Electrician - Licensed $27.25 $11.25 $38.50 | Roller Operator - Pavement $16.85 $4.55 $21.40
Excavator Operator $17.50 $2.76 $20.26 | Screed/Wheelman $17.48 $0.84 518.32
Fence Setter $13.75 $1.12 $14.87 | Stone Mason $19.50 $2.87 §22.37
Flagger $9.00 $0.00 $9.00 | Tile Setter $18.50 54.60 $23.10
Grader/Scraper Operator $19.00 $2.77 §21.77 | Truck Driver - Light $15.00 $1.23 $16.23
Highway Worker/Guardrail Installer $13.00 $1.,16 $14.16 | Truck Driver - Medium $14.92 $2.58 $17.50
Hot Top Plant Operator $19.38 $5.50 $24.88 | Truck Driver - Heavy $13.00 $0.87 $13.87
fronworker - Structural $21.11 $17.17 $38.28 | Truck Driver - Tractor Trailer $14.25 $3.84 $18.09
Laborers {InchHelpers & Tenders) $12.00 $0.63 $12.63 | Truck Driver - Mixer (Cement} $12.79 $3.93 $16.72
Laborer - Skilled $15.00 $2.63 $17.63

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above

number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and

policies of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any

contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a

contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days

from the filing of these rates with the Secretary of State,

Determination No:
Filing Date:

Expiration Date:

12-31-2012

HI-072-2012

August 6, 2012

BLS 424H1 (R2012) (Highway & Earthwork Knox)

Attest:

Pamela Taylony
Deputy Director
Bureau of Labor Standards
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Town: Washington
Project: 17107.00
Date: June 05, 2012

SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications IS NOT required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

Overview:
Utility/Railroad Aeria | Underground
|

Central Maine Power Company X

Northland Telephone(Morrill X X

Office)
Central Maine Power Company Mark Hall (207)458-1908
Northland Telephone (Morrill Office) Morris Leathers (207)446-5371

Temporary utility adjustments are not anticipated on this project however, should the contractor
choose to have any poles temporarily relocated, all work will be done by Pole owner at the
contractor’s request and expense at no additional cost to the Department.

Utility working days are Monday through Friday, conditions permitting.

All adjustments are to be made by the respective utility/railroad unless otherwise specified
herein.

The contractor shall give all Utilities 20 working days notice prior to beginning any work on
this project.

MMB Page 1 of 2 Utility Spec (Ver. 12.00) 30



Town: Washington
Project: 17107.00
Date: June 05, 2012

AERIAL

No Aerial Utility adjustments are anticipated as part of this project. Utilities have been notified
and will be furnished a project specification book. If utility relocations, though unexpected,
become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities in conjunction with the work by the Contractor.

** Special Note to Contractor

No aerial utility relocations will occur on this project so the Contractor shall conduct culvert
placements accordingly.

Utility Specific Issues:

There are 4 poles that may need to be held during the drainage installation. The contractor will
need to coordinate with the utilities.

Central Maine Power Company (CMP)
CMP also requires 5 working days advance notice prior to any operations involving their poles.

Northland Telephone (Morrill Office)
Northland Tel also requires 5 working days advance notice prior to any operations involving
their poles.

MAINTAINING UTILITY LOCATION MARKINGS

The contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY.

MMB Page 2 of 2 Utility Spec (Ver. 12.00)
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Washington
17107.00

Rte. 220
August 6, 2012

SPECIAL PROVISION
SECTION 105
(LIMITATION OF OPERATIONYS)

A 24 hour notice is required for any changes in work schedule.

A 48 hour notice is required for a change in paving operations according to
the Department’s Standard Specifications - Section 105.3.1.

A 48 hour notice is required prior to working any Saturdays.

The Contractor will be limited to one paving operation per day (excluding
hand work paving), unless otherwise authorized by the Resident.

lofl
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl
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1)

2)

3)

4)

Washington
17017.00

Rte. 220
Augusta 6, 2012

SPECIAL PROVISION
SECTION 107
PROSECUTION AND PROGRESS
(CONTRACT TIME)

The Contractor will be allowed to commence work on the Contract
once the required plans/submittals have been received and
approved by the Department.

The completion date for this Contract is November 17, 2012.

For every weekday not worked once operations commence, the
Contractor will be charged Supplemental Liquidated Damages per
calendar day at the rate stated in Section 107.7.2 of the
Supplemental Standard Specifications.

The Contractor will not be allowed to work on Veteran’s Day
Monday, November 12, 2012.

lofl
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Drainage Replacement, Washington, Maine
Project No. 17107.00
March 29, 2012

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(CONTAMINATED SOIL AND GROUNDWATER MANAGEMENT)

General.  The work under this specification, shall be performed in conformance
with all the procedures and requirements described herein for the following activities:
contaminated soil handling, reuse, temporary stockpiling, transportation, storage and
disposal and, contaminated water handling, storage, treatment and disposal. This
specification also addresses contaminated soil location, identification, and classification.
The intent of this specification is to ensure that any contaminated soil and/or water
encountered during construction will be managed in a manner that protects worker health
and safety, public welfare and the environment.

Environmental Site Conditions. The Maine Department of Transportation’s
Environmental Office (MaineDOT’s-ENV.) has conducted a series of assessments related
to the Washington Drainage Replacement Project and Route 220 reconstruction. An
initial Phase I Environmental Assessment for the project area was completed to obtain a
general understanding of the environmental conditions along the project corridor. Data
garnered from this assessment was used to design a Modified, Phase |1 Contamination
Assessment for the project. The primary focus of the assessments was to evaluate the
type and extent of subsurface contamination along the project corridor. The Phase |
Assessment included a review of relevant Maine Department of Environmental
Protection’s (MaineDEP’s) and Environmental Protection Agency’s (EPA’s) databases
and field reconnaissance of the project area. Borings were advanced along the project’s
length for investigative purposes. During the advancement of these borings, two areas
with impacted soil were identified. A photo-ionization detector (PID) was used to test
soil grab samples from select explorations for volatile organic compound (VOC)
concentrations indicative of petroleum products. (See Identified Areas Of Contamination
below). Select samples for laboratory testing were also taken to further aid in evaluating
subsurface conditions. The results of these investigations are available for review from
the Hydrogeologist at MaineDOT’s Environmental Office in Augusta (207-624-3100).

Identified Area of Contamination. MaineDOT’s-ENV investigation identified
two areas of soil contamination associated with the Drainage Replacement Project and
Route 220 reconstruction in Washington. For reference, these areas are designated as
“Area A”. The location of Area A is defined as located along Route 220, roughly
between MaineDOT stations 12+50 to 15+00 right and left of center of Silvia’s Market.
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Within Area A, poly-bag field samples screened with a photo-ionization detector (PID)
ranged from below detection limit (BDL) to 1894 ppm gasoine equivatens.  Laboratory results of
sample SS-1 taken from a depth of approximately 2.0 feet to 4.0 feet below ground
surface (BGS) indicates, for Extractable Petroleum Hydrocarbons (EPH); C11-C22
Aromatic hydrocarbons at 150 parts per million (ppm), C9-C18 Aliphatic Hydrocarbons
at 310 ppm, Naphthalene at 5.1 ppm, 2-Methylnaphthalene at 8.7 ppm, Phenanthrene at
4.5 ppm, Fluoranthene at 0.86 ppm, Anthracene at 0.86 ppm, Fluoranthene at 3.6 ppm,
Pyrene at 3.2 ppm, Benzo(a)anthracene at 1.6 ppm, Chrysene at 1.3 ppm,
Benzo(b)fluoranthene at 1.6 ppm, Benzo(k)fluoranthene at 0.52 ppm,
Benzo(g,h,i)perylene at 0.78 ppm and Benzo(a)pyrene at 1.3 ppm, for Volatile Petroleum
Hydrocarbons (VPH); C5-C8 Aliphatic Hydrocarbons at 1100 ppm, C9-C10 Aromatic
Hydrocarbons at 620 ppm, Benzene at 10 ppm, Toluene at 180 ppm, Ethylbenzene at 80
ppm, M,p-Xylenes at 330 ppm, and o-Xylene at 130 ppm. Volatile organics compounds
(VOCs) detected are: Benzene at 9900 parts per billion (ppb), Ethylbenzene at 81000
ppb, Isopropylbenzene at 6900m ppb, m,p-Xylenes at 33000 ppb, Naphthalene at 2700
ppb, n-Butylbenzene at 7500 ppb, n-Propylbenzene at 2600 ppb, o-Xylene at 13000 ppb,
sec-Butylbenzene at 3200 ppb, Toluene at 18000 ppb, 1,2,4-Trimethylbenzene at 18000
ppb, 1,3,5-Trimethylbenezene at 59000 ppb and p-Isopropyltoluene at 2200 ppb. Total
lead was 12 ppm.

Identifying and Screening Contaminated Soil and Groundwater. ~ Within the
contaminated sections designated Area A, excavated soils will be classified by the
Resident (or a MaineDOT-ENV representative or a MDEP representative) based on
photo-ionization detector (PID) field screening measurements. Field screening with a
PID shall be performed according to the MDEP SOP No. TS004, Compendium of Field
Testing of Soil Samples for Gasoline and Fuel Oil dated April 20, 2011.

The excavated soils shall be classified as Group 1, Group 2 or Group 3.

Group 1 soils shall have PID field screening measurements indicating relative
concentrations in parts per million (ppm) of volatile organic compounds (VOCs)
less than the value indicated in Table 1 of SOP-TS004 when screened in
accordance with the “Leaching to Groundwater” clean-up scenario.

Group 2 soils shall have PID field screening measurements indicating VOC
concentrations in ppm equal to or greater than the value indicated in Table 1 of
SOP-TS004 when screened in accordance with the “Leaching to Groundwater”
clean-up scenario.

Handling and Disposition of Soil Materials. ~ Within Area A, soil material
excavated during construction shall be handled as follows:

Group 1 soils are not considered contaminated. Thus, special handling and
disposal are not required for Group 1 soils.
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Group 2 soils shall be placed back into their excavation section of origin. Upon
completion of the given constructional feature, the Group 2 soils shall be placed
back into the excavation. Group 2 materials not handled in this manner shall be
considered Surplus Group 2 soils. Surplus Group 2 soils must be disposed of or
treated at a facility licensed by the MDEP to accept petroleum contaminated
special waste. The Contractor is solely responsible for obtaining the associated
permits and approvals for the disposal or treatment of the Surplus Group 2 soils
from all relevant Municipal, State, and Federal agencies at no additional cost to
the State. Notification shall be given to the Resident once approval is granted for
the acceptance of this material at the off site facility. No removal of Surplus
Group 2 soils from the project shall occur without prior approval by the Resident.
If any Surplus Group 2 soils cannot be transported to the pre-approved, properly
licensed facility within 8 hours of their excavation, they must be placed in a
Temporary Secure Stockpile Area  somewhere within the project limits (See
Temporary Secured Stockpile Area below).

Trench and Underdrain/Stormdrain Design in Contaminated Sections. In Area
A, perforated underdrain pipe can be used unless other wise directed by a MDEP on-site
representative. The Contractor shall backfill around the pipe and backfill the trench with
either side cast contaminated soil or uncontaminated fill. Backfilling of all the trenches
shall be in accordance with Section 206.03. All stones larger than 75 mm (3 inches),
frozen lumps, dry chunks of clay or any other objectionable matter shall be removed
before backfilling.

In the event the MDEP determines that perforated pipe cannot be used, solid
Option 111, non-perforated pipe shall be used instead of perforated underdrain pipe to help
prevent the infiltration and transportation of potentially contaminated groundwater within
the underdrain/stormdrain system. The Contractor shall backfill around the pipe and
trenches in this section with uncontaminated material. Backfilling of the trench shall be
in accordance with Section 206.03. All stones larger than 75 mm (3 inches), frozen
lumps, dry chunks of clay or any other objectionable matter shall be removed before
backfilling.

Seepage control dikes (SCD) shall be installed roughly every 60 feet along the
stormwater pipe trench.

The SCDs shall consist of a mineral clay material with a liquid limit of equal to or
greater than 24 and a natural moisture content of at least 20 percent. The clay should be
placed in dry excavations in 6 inch maximum, thick lifts and compacted to 90% of the
maximum dry unit weight as determined by AASHTO T99 (Standard Proctor). The
SCDs shall be 5 feet long, be in intimate contact with the trench floor, trench walls and
circumference of the pipe and extend up to the bottom of the road base. The excavated
existing road base or similar material may be placed on top of the SCDs. The Contractor
shall take care to ensure that no voids or uncompacted soil is left beside or beneath the
Option 111 culvert pipe.
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Secured Stockpile Area. Direct transport of Surplus Group 2 soils to a pre-
approved management facility is recommended. However, should the Contractor
temporarily store any Surplus Group 2 soils at the site for more than 8 hours following
excavation, they must be placed into a properly constructed Temporary Secured Stockpile
Area. The Temporary Secured Stockpile Area must be constructed as defined herein and
must be approved by the Resident prior to its use.

Should the Contractor utilize a Temporary Secured Stockpile Area, they shall
install a continuous 2 foot high compacted soil berm around the Secured Stockpile. The
Secured Stockpile shall be placed on a liner of 20-mil polyethylene and securely covered
with 20-mil polyethylene. The polyethylene liner and cover shall be placed over the soil
berm and be installed to ensure that precipitation water drains directly to the outside of
the berm perimeter while leachate from the contaminated soil is retained within the
stockpile. The Secured Stockpile and soil berm shall be enclosed within a perimeter of
concrete Jersey barriers or wooden barricades. The area within the Jersey barriers (or
wooden barricades) shall be identified as a "restricted area™ to prevent unauthorized
access to the contaminated soils.

Secured Stockpile Area - Materials.

A. Polyethylene. Polyethylene used for liner in the Secured Stockpile Area shall
have a minimum of 20-mil thickness and shall meet the requirements of ASTM
D3020.

B. Common Borrow. Fill used in the construction of the Temporary Secured
Stockpile Area soil berm shall consist of Common Borrow and meet the
requirements of Section 703.18

C. Concrete Barriers or Wooden Barricades. Concrete barriers or Wooden
Barricades to form the sides of the Temporary Secured Stockpile Area shall meet
the requirements of Section 526 or 652.05.

Health and Safety/Right-to-Know. Contractors and subcontractors are required
to notify their workers of the history of the site and contamination that may be present
and to be alert for evidence of contaminated soil and groundwater. The Contractor shall
notify the Resident at least three business days prior to commencing any excavation in
Area A.

The Contractor shall prepare a site specific Health and Safety Plan (HASP) for its
workers and subcontractors who may work in the contaminated areas of the site. A
Qualified Health and Safety Professional shall complete the HASP. The Qualified Health
and Safety Professional will be an expert in field implementation of the following federal
regulations:

29 CFR 1910.120 or Hazardous Waste Operations and
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29 CFR 1926.65 Emergency Response

29 CFR 1910.134 Respiratory Protection

29 CFR 1926.650 Subpart D - Excavations

29 CFR 1926.651 General Requirements

29 CFR 1926.652 Requirements for Protective Systems

MaineDOT is voluntarily ameliorating the contamination in Area A. The
remedial efforts defined herein have been reviewed and approved by MaineDEP. Given
that this is a voluntary clean up effort approved by a regulatory agency, the OSHA
requirements as defined in 29 CFR 1910.120 apply. These requirements mandate that
workers and any subcontractors working in the contaminated areas shall comply with all
OSHA regulations for Hazardous Waste Operations and Emergency Response including
a 40 hour initial hazardous waste operations certification [OSHA 1910.120(e)], annual 8
hour refresher course within the last 12 months and medical surveillance [OSHA
1910.120(f)] within the last 12 months.

The contractor shall designate a person to provide direct on-site supervision of the
work in the contaminated areas. This person shall have the training under OSHA
1910.120 (e) as above and in addition be qualified as a construction Competent Person.

It is the responsibility of the Competent Person to make those inspections necessary to
identify situations that could result in hazardous conditions (e.g., possible cave-ins,
indications of failure of protective systems, hazardous atmospheres, or other hazardous
conditions), and then to insure that corrective measures are taken.

Submittals. The Contractor shall submit a site specific Health and Safety Plan
(HASP) to the Resident at least two weeks in advance of any excavation work on the
project. The Contractor shall not proceed with work until MaineDOT has reviewed the
plan and notified the Contractor that it is acceptable.

Health and Safety Monitoring. Within the contaminated areas of the project, the
Contractor’s designated on-site person shall monitor the worker breathing zone for those
constituents specified in the Contractor’s HASP. The Contractor shall provide all
required health and safety monitoring equipment.

Dewatering. Groundwater may be encountered and its removal necessary to
complete work within Area A. If encountered, it will be treated as “contaminated”
water. The Contractor shall inform the Resident before any dewatering commences. The
“contaminated” water shall be pumped into a temporary holding tank(s). The Contractor
will be responsible for the procurement of any holding tank(s). Any testing, treatment
and/or disposal of the stored, petroleum-contaminated water shall be undertaken by the
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Contractor in accordance with applicable Federal, State and local regulatory
requirements.

On-Site Water Storage Tanks - Materials. If dewatering within the identified
contaminated area becomes necessary the holding tanks used for temporary storage of
contaminated water pumped from excavations shall be contamination free and have a
minimum capacity of 2,000 gallons.

Dust Control. The Contractor shall employ dust control measures to minimize the
creation of airborne dust during the construction process in potentially contaminated
areas. As a minimum, standard dust control techniques shall be employed where heavy
equipment and the public will be traveling. These may include techniques such as
watering-down the site or spreading hygroscopic salts.

Unanticipated Contamination. If the Contractor encounters previously
undiscovered contamination or potentially hazardous conditions related to contamination,
the Contractor shall immediately suspend work and secure the area. The Contractor will
then notify the Resident immediately. These potentially hazardous conditions include,
but are not limited to, buried containers, drums, tanks, “oil saturated soils”, strong odors,
or the presence of petroleum sufficient to cause a sheen on the groundwater. The area of
potential hazard shall be secured to minimize health risks to workers and the public and
to prevent a release of contaminants into the environment. The source of any suspected
contamination shall be evaluated by the Resident (or MaineDOT’s- ENV representative).
As appropriate, the Resident will notify the Maine Department of Environmental
Protection’s Response Services Unit in Augusta and MaineDOT’s Environmental Office.
The Washington Fire Department must also be notified prior to removal of buried storage
tanks and associated piping. The Contractor will evaluate the impact of the hazard on
construction, amend the HASP if necessary, and with the Resident’s approval,
recommence work in accordance with the procedures of this Special Provision.

Method of Measurement. There will be no measurement for identification and
environmental screening of contaminated soil material (this will be done by the Resident
or MaineDOT-ENV representative).

Measurement for the development of a Health and Safety Plan (HASP) and
providing health and safety equipment and personnel shall be by lump sum.

Measurement of the off site treatment or disposal of Surplus Group 2 soils will be
by the ton of Special Excavation.

There will be no measurement for construction of a Temporary Secured Stockpile
Area. Construction of a Temporary Secured Stockpile Area, if necessary, is considered
incidental to project construction. There will be no measurement for hauling Surplus
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Group 2 soils to the Temporary Secure Stockpile area or placement and removal of
Surplus Group 2 soils in or out of the Temporary Secure Stockpile area. All hauling and
any subsequent management/placement of contaminated soils are considered incidental to
project construction.

There will be no measurement for additional laboratory testing of contaminated
soil that is required by the landfill or treatment facility. Testing is incidental to the
disposal of Special Excavation.

Measurement for the following items shall be according to Subsection 109:04
(“Change Order”/Force Account): any necessary contaminated water holding tank(s) and
treatment or disposal of any contaminated groundwater.

Basis of Payment. There will be no payment for the identification and
environmental screening of contaminated soil material (this will be done by the Resident
or MaineDOT-ENV representative).

Payment for the development of a Health and Safety Plan (HASP) and providing
health and safety equipment and personnel shall be by the lump sum

Payment for off site disposal or treatment of contaminated Surplus Group 2 soils
at a MaineDEP licensed facility shall be by the Ton of Special Excavation.

There will be no payment for the construction of the Temporary Secured
Stockpile Area or hauling/management/placement of contaminated soils to the
Temporary Secured Stockpile Area. The Temporary Secured Stockpile Area shall be
considered incidental to project construction.

Payment for the following items shall be according to Subsection 109:04
(“Change Order”/Force Account): any necessary contaminated water holding tank(s) and
treatment or disposal of any contaminated groundwater.

Pay Item Pay Unit
203.2312 Health and Safety Plan (HASP) L.S.
203.2333 Disposal/Treatment of Special Excavation Ton
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Washington
17107.00
August 15, 2012

SPECIAL PROVISION
SECTION 204
SHOULDER REHABILITATION

These sections are amended with the addition of the following:

204.10 Method of Measurement Add Shoulder Aggregate — Truck Measure shall be
measured by the Cubic Yard.

204.11 Basis of Payment Add Shoulder Aggregate — Truck Measure will be paid for at
the contract unit price per cubic yard.

Payment will be under:

Pay Item Pay Unit

204.21  Add Shoulder Aggregate — Truck Measure  Cubic Yard

Page 1 of 1
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SPECIAL PROVISION
DIVISION 400
PAVEMENTS

SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with these specifications
and the requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise noted
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling
and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
HMA Mixture Composition 703.09

401.021 Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) may be introduced into the mixture at
percentages approved by the Department. If approved by the Department, the Contractor shall
provide documentation stating the source, test results for average residual asphalt content, and stockpile
gradations showing RAP materials have been sized to meet the maximum aggregate size requirements of each
mix designation. The Department will obtain samples for verification and approval prior to its use.

For specification purposes, RAP will be categorized as follows:

Classified RAP — RAP consisting of processed millings from federal, state or municipal roadways that is
free of materials not generally considered to be asphalt pavement. Millings from other sources that have
been fractionated or otherwise processed so as to improve the consistency of the RAP may be considered
Classified RAP if approved by the Department.

Unclassified RAP — RAP from unknown sources, from excavated or reclaimed pavements, millings from
repaired areas or other sources.

In the event that RAP source or properties change, the Contractor shall notify the Department of the change
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change
to allow for obtaining new samples and approval.

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate,
Performance Graded Asphalt Binder (PGAB), and mineral filler if required. HMA shall be designed and tested
according to AASHTO R35 and the volumetric criteria in Table 1. The Contractor shall size, uniformly grade,
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of
the Job Mix Formula (JMF). The Contractor may use a maximum of 20 percent Classified RAP in any base,
binder, surface, or shim course. For Unclassified RAP stockpiles no more than 15 percent shall be used. The
Contractor may be allowed to use more than 20 percent Classified RAP, up to a maximum of 25 percent
Classified RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the mixture.
A PG 52-34 may be used when approved by the Department.
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The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture
to be supplied. The Department may approve 1 active design per nominal maximum size, per traffic level, per
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks. The
Department shall then have 15 calendar days in which to process a new design before approval. The JMF shall
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09. The
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control
points for the particular type of mixture as outlined in 703.09. The JMF shall state the original source, gradation,
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if
required. It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the
source of PGAB submitted for approval, the type of PGAB maodification if applicable, and the location of the
terminal if applicable.
In addition, the Contractor shall provide the following information with the proposed JMF:

Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.)

Stockpile Gradation Summary

Design Aggregate Structure Consensus Property Summary

Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart)

Trial Blend Test Results for at least three different asphalt contents

Design Aggregate Structure for at least three trial blends

Test results for the selected aggregate blend at a minimum of three binder contents

Specific Gravity and temperature/viscosity charts for the PGAB to be used

Recommended mixing and compaction temperatures from the PGAB supplier

Material Safety Data Sheets (MSDS) For PGAB

Asphalt Content vs. Air Voids trial blend curve

Test report for Contractor’s Verification sample

Summary of RAP test results (if used), including count, average and standard deviation of binder

content and gradation

At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed
aggregates at the plant site. There must be a minimum of 150 Mg [150 ton] for stone stockpiles, 75 Mg [75
ton] for sand stockpiles, and 50 Mg [50 ton] of blend sand before the Department will sample. The Department
shall obtain samples for laboratory testing. The Contractor shall also make available to the Department the
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
samples for testing of the mixture. Before the start of paving, the Contractor and the Department shall split a
production sample for evaluation. The Contractor shall test its split of the sample and determine if the results
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor). If the results
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test
the Department’s split of the sample. The results of the two split samples will be compared and shared
between the Department and the Contractor. If the Department finds the mixture acceptable, an approved JMF
will be forwarded to the Contractor and paving may commence. The first day’s production shall be monitored,
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking,
shoving or displacement. The Contractor shall be allowed to submit aim changes within 24 hours of receipt of
the first Acceptance test result. Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves. Adjustments will be
allowed on the %PGAB of up to 0.2%. Adjustments will be allowed on GMM of up to 0.010.

The Contractor shall submit a new JMF for approval each time a change in material source or materials
properties is proposed. The same approval process shall be followed. The cold feed percentage of any
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no

aggregate listed on the JMF shall be eliminated. The cold feed percentage for RAP may be adjusted up to 5
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percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage
for RAP for the specific application.

TABLE 1: VOLUMETRIC DESIGN CRITERIA

. . . Voids in the Mineral Aggregate Voids Filled
é)sesz’s F({sgfc'gﬁf Oﬁfegs't;’ (VMA)(Minimum Percent) with Binder |
(Millions m Nominal Maximum Aggregate Size (mm) (VFB) Fines/Eff.
) Ninitial Ndesign N max 25 19 12.5 9.5 4.75 (Minimum Blnqer
%) Ratio
<0.3 |<915 70-80
0.3t0<3|<90.5 65-80
3to <10 96.0 | <98.0 | 13.0 14.0 15.0 16.0 16.0 0.6-1.2**
10 to <30 <89.0 65-80*
> 30

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82.
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.04 Temperature Requirements After the JMF is established, the temperatures of the mixture shall conform
to the following tolerances:

In the truck at the mixing plant — allowable range 135° to 163°C [275 to 325°F]

At the Paver —allowable range 135° to 163°C [275 to 325°F]

The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.

401.05 Performance Graded Asphalt Binder Unless otherwise noted in Special Provision 403 - Hot Mix
Asphalt Pavement, the PGAB shall be 64-28, except that for mixtures containing greater than 20 percent but no
more than 25 percent RAP the PGAB shall be PG 58-34 (or PG 52-34 when approved by the Department). The
PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification for PGAB. The
Contractor shall provide the Department with an approved copy of the Quality Control Plan for PGAB in
accordance with AASHTO R 26 Certifying Suppliers of PGAB.

The Contractor shall request approval from the Department for a change in PGAB supplier or source by
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the
occurrence of PGAB co-mingling.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1 Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in
either Zone between the dates of April 15™ and November 15", provided that the air temperature as determined
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to
be paved is not frozen. The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the
dates of April 15" and the Saturday following October 15", provided the air temperature determined as above
is 10°C [50°F] or higher. For the purposes of this Section, the traveled way includes truck lanes, ramps,
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C

[50°F] or higher.
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Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section
401.04 - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 4°C [40°F] or higher.

On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the
travelway and adjacent shoulders shall be placed between the dates of May 15" and the Saturday following
September 15™.

On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and
adjacent shoulders shall be placed between the dates of June 1* and the Saturday following September 1% if the
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as
“night work”.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 20 Kg [50 pound] masses for scale testing.

401.072 Automation of Batching Batch plants shall be automated for weighing, recycling, and monitoring the
system. In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this
specification will apply.

The batch plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The batch plant
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable
tolerance occurs. Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row
containing the out-of-tolerance weight. The automatic proportioning system shall be capable of consistently
delivering material within the full range of batch sizes. When RAP is being used, the plant must be capable of
automatically compensating for the moisture content of the RAP.

All plants shall be equipped with an approved digital recording device. The delivery slip load ticket shall
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and
paragraphs a, b, and ¢ of Section 401.073

401.073 Automatic Ticket Printer System on Automatic HMA Plant An approved automatic ticket printer
system shall be used with all approved automatic HMA plants. The requirements for delivery slips for
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a.,
108.1.3 b., 108.1.3 c., and 108.1.3 d. The automatic printed ticket will be considered as the Weight Certificate.
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The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the
automatic system, which accompanies each truckload, except for the following changes:

a. The quantity information required shall be individual weights of each batch or total net weight of
each truckload.

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction
as described in 401.074 c.).

c. The MDOT designation for the JMF.

401.074 Weight Checks on Automatic HMA Plant At least twice during each 5 days of production either of
the following checks will be performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State
Sealer of Weights and Measures within the past 12 months. Whenever the discrepancy in net weights is
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective
action; payment will still be governed by the printed ticket.

The producer will be allowed a period of two days to make any needed repairs to the plant and/or
platform scales so that the discrepancy in net weights between the two is less than 1.0%. If the discrepancy
exceeds 1.5%, the plant will be allowed to operate as long as payment is determined by truck platform scale
net weight. Effective corrective action shall be taken within two working days.

b. Where platform scales are not readily available, a check will be made to verify the accuracy and
sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and
automatic printer system are functioning properly.

c. Inthe event of a malfunction of the automatic printer system, production may be continued without
the use of platform truck scales for a period not to exceed the next two working days, providing total
weights of each batch are recorded on weight tickets and certified by a Licensed Public
Weighmaster.

401.08 Hauling Equipment Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will
not be allowed as release agents.

All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention,
which completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.

All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed.

401.09 Pavers Pavers shall be self-contained, self-propelled units with an activated screed (heated if
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract
on the main line, shoulder, or similar construction.

On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed
with activated extensions.
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The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade
and slope controlled screed, unless otherwise authorized by the Department. The controls shall automatically
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding
course. The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and
superelevated curves can be properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway
projects.

The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.101 - Surface Tolerances. The paver shall have a receiving
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture
uniformly, without segregation in front of the screed. The screed assembly shall produce a finished surface of
the required evenness and texture without tearing, shoving, or gouging the mixture. Pavers with extendible
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of
which shall be available if requested.

The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be
inspected and approved by the Department. The Contractor shall repair or replace any paver found worn or
defective, either before or during placement, to the satisfaction of the Department. Pavers that produce an
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on
MaineDOT projects.

On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, prior to being
compacted by equipment., at 300 mm [12 in] intervals, If the density values vary by more than 2.0% from the
mean, the Contractor shall make adjustments to the screed until the inconsistencies are remedied.

Failure to replace or repair defective placement equipment may result in a letter of suspension of work and
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 -

Quality

401.10 Rollers Rollers shall be static steel, pneumatic tire, or approved vibrator type. Rollers shall be in good
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing
direction. Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed
material by the roller surface. The use of rollers, which result in crushing of the aggregate or in displacement
of the HMA will not be permitted. Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated,
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately
compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or during
placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects.

The type of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option, provided specification densities are attained and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired. Unless otherwise
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of
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HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1
Mg [20 ton].

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise
authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat
occurs, or on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action
taken.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s
recommendations, a copy of which shall be available if requested.

401.101 Surface Tolerances The Department will check surface tolerance utilizing the following methods :

a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of
pavement.
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of
pavement.

The Contractor shall correct variations exceeding 6 mm [% in] by removing defective work and replacing it with
new material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Departments use.

401.11 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon which Hot Mix
Asphalt Pavement is to be placed of all objectionable material. When the surface of the existing base or
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of
Section 409 — Bituminous Tack Coat, Section 702 — Bituminous Material, and all applicable sections of the
contract.

401.12 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the amount of Hot
Mix Asphalt Pavement that has been placed each day.

401.13 Preparation of Aggregates The Contractor shall dry and heat the aggregates for the HMA to the
required temperature. The Contractor shall properly adjust flames to avoid physical damage to the aggregate
and to avoid depositing soot on the aggregate.

401.14 Mixing The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction
of aggregate required to meet the JMF. The Contractor shall measure the amount of PGAB and introduce it
into the mixer in the amount specified by the JMF.

The Contractor shall produce the HMA at the temperature established by the JMF.

The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or
displace excessively under the action of the rollers. The Contractor shall introduce the aggregate into the mixer
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being

used is 0.150 Pa-s.
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The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly
maintained temperature at which the viscosity of the PGAB is between 0.150 Pas and 0.300 Pas. The
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB. The Contractor
shall determine the wet mixing time for each plant and for each type of aggregate used.

401.15 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.

On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot
Bituminous Pavement.

401.16 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not
cause undue displacement, cracking, or shoving. The Contractor shall prevent adhesion of the HMA to the
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,
or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of the
direction of a roller or from other causes to the satisfaction of the Department. Any operation other than
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued. Any
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the
full lane width as directed by the Resident at no cost to the Department.

Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall
thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall only use hand
tamping in areas inaccessible to all other compaction equipment. On depressed areas, the Contractor may use a
trench roller or cleated compression strips under a roller to transmit compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract
specifications at no cost to the Department.

401.17 Joints The Contractor shall construct wearing course transverse joints in such a manner that minimum
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge.

The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.

The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.
Transverse joints of the wearing course shall be straight and neatly trimmed. The Contractor may form a
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the
underlying course, or by cutting back with hand tools. The Department may allow feathered or "lap™ joints on
lower base courses or when matching existing base type pavements.
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Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure
joint integrity. Methods or activities that prove detrimental to the construction of straight, sound longitudinal
joints will be discontinued.

The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers
operating in echelon. The Contractor shall use an approved spray apparatus designed for covering a narrow
surface. The Department may approve application by a brush for small surfaces, or in the event of a
malfunction of the spray apparatus, but for a period of not more than one working day.

Where pavement under this contract joins an existing pavement, or when the Department directs, the
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint. The
Department will not permit broken or raveled edges. The cost of all work necessary for the preparation of
joints is incidental to related contract pay items.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.

Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of
mix supply, random sampling, project lots and sublots and traffic control. A copy of the QC random numbers
to be used on the project shall be provided to The Resident. The Departments’ random numbers for
Acceptance testing shall be generated and on file with the Resident and the Project Manager. All field and
plant supervisors including the responsible onsite paving supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

a. JMF(s)

b. Hot mix asphalt plant details

c. Stockpile Management (to include provisions for a minimum 2 day stockpile)

d. Make and type of paver(s)

e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

f.  Name of QCP Administrator, and certification number

g. Name of Process Control Technician(s) and certification number(s)

h. Name of Quality Control Technicians(s) and certification number(s)

I.

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris
or contamination that could adversely affect the finished pavement

J.  Testing Plan

k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of
shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to
determine the maximum rolling and paving speeds based on best engineering practices as well as
past experience in achieving the best possible smoothness of the pavement. Solvent based agents
developed to strip asphalts from aggregates will not be allowed as release agents.

I.  Examples of Quality Control forms including a daily plant report and a daily paving report
51
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. Silo management and details (can show storage for use on project of up to 36 hours)
Provisions for varying mix temperature due to extraordinary conditions.
Name and responsibilities of the Responsible onsite Paving Supervisor.
Method for calibration/verification of Density Gauge
A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and
Procedures for HMA Sampling and Testing.

A detailed description of RAP processing, stockpiling and introduction into the plant as well as a
note detailing conditions under which the percent of RAP will vary from that specified on the JMF.
s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing

results.
t. A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB'’s.
. A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.

LT o053

=

c

The QCP shall include the following technicians together with following minimum requirements:

a. QCP Administrator - A qualified individual shall administer the QCP. The QCP Administrator must be
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor. The QCP
Administrator shall have full authority to institute any and all actions necessary for the successful operation
of the QCP. The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be
available to communicate with the Department at all times. The QCP Administrator shall be certified as a
Quality Assurance Technologist certified by the New England Transportation Technician Certification
Program (NETTCP).

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure
the quality of aggregates and other mix components and control proportioning to meet the JMF(s). The
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms
to the mix design(s) and other Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one PCT is required. The
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials. The
PCT shall be certified as a Plant Technician by the NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to
assure that delivered materials meet the requirements of the JMF(s). The QCT shall inspect all equipment
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and
compaction conform to the Contract requirements. The QCP shall detail how these duties and
responsibilities are to be accomplished and documented, and whether more than one QCT is required. The
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials. The QCT
shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT. The
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the
QCP shall be outlined.

The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following
minimum frequencies:
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TABLE 2: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at street and plant -
Temperature of mat 4 per day -
%TMD (Surface) 1 per 125 Mg [125 ton] ASTM D2950

(As noted in QC Plan)
%TMD (Base) 1 per 250 Mg [250 ton] AASHTO T269
(As noted in QC Plan)
Fines / Effective Binder 1 per 500 Mg [500 ton] AASHTO T 312*
Gradation 1 per 500 Mg [500 ton] AASHTO T30
PGAB content 1 per 500 Mg [500 ton] AASHTO T164 or
T308
V0ids at Ngesign 1 per 500 Mg [500 ton] AASHTO T 312*
Voids in Mineral Aggregate at 1 per 500 Mg [500 ton] AASHTO T 312*
Ndesiqn
Rice Specific Gravity 1 per 500 Mg [500 ton] AASHTO T209
Coarse Aggregate Angularity 1 per 5000 Mg [5000 ton] ASTM D5821
Flat and Elongated Particles 1 Per 5000 Mg [5000 ton] ASTM D4791
Fine Aggregate Angularity 1 Per 5000 Mg [5000 ton] AASHTO T304

*Method A and B only

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to
produce or monitor the production of the mix, subject to approval by the Department.

The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the
next working day, except when otherwise noted in the QCP due to local restrictions. The Contractor shall also
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The
Department during QA inspections of the HMA production facility. Test results of splits that do not meet the
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].

The Contractor shall make density test results, including randomly sampled densities, available to the Department
onsite. Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT
and presented to the Department by 1:00 p.m. the next working day.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to
complete the tests in Table 2. The Contractor shall locate an approved Gyratory Compactor at the plant testing
lab or within 30 minutes of the plant site.

The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the
Department with a properly compacted, acceptable mixture no later than the following working day. Before
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. On surface
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per
day or 2 per 1000 Mg [1000 ton] placed.

The Contractor shall monitor plant production using running average of three control charts as specified in
Section 106 - Quality. Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09
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TABLE 3: Control Limits

Property UCL and LCL
Passing 4.75 mm and larger sieves Target +/-4.0
Passing 2.36 mm sieve Target +/-2.5
Passing .075 mm sieve Target +/-1.2
PGAB Content* Target +/-0.3
Voids in the Mineral Aggregate LCL=LSL+0.2
% Voids at Ngesign JMF Target +/-1.3

*Based on AASHTO T 308
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a. Method A: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85.

b. Method B: The Pay Factor for VMA, Voids @ Ny, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90.

c. Method C: The Pay Factor for VMA, Voids @ Ng4 Percent PGAB, percent passing the nominal
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current
lot is less than 0.85.

d. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

e. Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

f. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth
shim courses.

h. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing
property increases, based on samples already in transit, or a verification sample is tested and the property falls
within the specification limits.

In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations
shall not resume until the Contactor and the Department determines that material meeting the Contract
requirements will be produced. The Department may allow the Contractor to resume production based upon a
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the
submitted verification sample test results fall outside the specification limits, the Contractor shall cease
production until a verification sample is submitted to the Department has been tested by the Department and
found to be within specification limits. 54
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If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working
day.

The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production process. If the
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will
begin.

401.19 Quality Control Method D For Items covered under Method D, the Contractor shall submit a modified
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.
All mix designs (JMF) shall be approved and verified by MDOT prior to use. Certified QC personnel shall not
be required. The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance.

401.20 Acceptance Method A, B & C These methods utilizes Quality Level Analysis and pay factor
specifications.

For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following
Acceptance Criteria:

TABLE 4: ACCEPTANCE CRITERIA

PROPERTIES POINT OF TEST METHOD
SAMPLING

Gradation Paver Hopper AASHTO T30

PGAB Content Paver Hopper AASHTO T308

%TMD Mat behind all Rollers | AASHTO T269

(Surface)

%TMD (Base Mat behind all Rollers | AASHTO T269

or Binder)

Air Voids at Ny Paver Hopper AASHTO T 312

%VMA at Ny Paver Hopper AASHTO T 312

Fines to Paver Hopper AASHTO T 312

Effective Binder

%VFB Paver Hopper AASHTO T 312

In the event the Department terminates a Lot prematurely but fails to obtain the required number of
acceptance samples to calculate the volumetric property pay factor under the test method specified in the
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract.
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for
volumetric properties. A minimum of three cores will be used for a density pay factor, if applicable, for
quantities placed to date.

Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be
0.80. A minimum of three cores will be used to determine a density pay factor, if applicable, for quantities
placed to date.

Lot Size For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity
represented by each item listed under the lot size heading.
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Sublot size - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The
quantity represented by each sample will constitute a sublot.

If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous
sublot. If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and
shall be represented by test results. If it becomes apparent partway through a Lot that, due to an underrun,
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of
material remaining in the Lot.

Acceptance Testing The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless
otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance
laboratory will be considered the second incident under 106.4.6—-QCP Non-Compliance.

The Department will take the sample randomly within each sublot. Target values shall be as specified in the
JMF. The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air Voids at
Naesignn VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 -
Statistical Outliers.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is not
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other
questionable practice, that area may be isolated and tested separately. An area so isolated that has a
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of
the Contractor for the full lane width and a length not to be less than 50 m [150 ft].

Pavement Density The Department will measure pavement density using core samples tested according
to AASHTO T-166. The Department will randomly determine core locations. The Contractor shall cut
6 inch diameter cores at no additional cost to the Department by the end of the working day following
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance
testing shall be cut such that the nearest edge is never within 0.225 m (9 inches) of any joint. The cores
will be placed in a transport container provided by the Department and transported by the Contractor to
the designated MDOT Lab as directed by the Department. Pre-testing of the cores will not be allowed.
At the time of sampling, the Contractor and the Department shall mutually determine if a core is
damaged. If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the
same offset and within 1 m [3 ft] of the initial sample. At the time the core is cut, the Contractor and
the Department will mutually determine if saw cutting of the core is needed, and will mark the core at
the point where sawing is needed. The core may be saw cut by the Contractor in the Department's
presence onsite, or in an MDOT Lab by The Department, without disturbing the layer being tested to
remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP. No recuts are allowed at a test
location after the core has been tested. Upon conclusion of each lot, density results shall be examined
for statistical outliers as stated in Section 106.7.2.
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On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise
directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot
Bituminous Pavement. Density for shoulders shall be obtained by the same rolling train and methods as used
on mainline travelway, unless otherwise directed by the Department. Efforts to obtain optimum compaction
will not be waived by the Department unless it is apparent during construction that local conditions make
densification to this point detrimental to the finished pavement surface course.

401.201 Method A Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 Mg
[1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg [500 ton]
for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of sublots for
mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLES: METHOD A ACCEPTANCE LIMITS

Property

USL and LSL

Passing 4.75 mm and larger sieves

Target +/-7%

Passing 2.36 mm to 1.18 mm sieves

Target +/-4%

Passing 0.60 mm

Target +/-3%

Passing 0.30 mm to 0.075 mm sieve

Target +/-2%

PGAB Content

Target +/-0.4%

Air Voids

4.0% +/-1.5%

Fines to Effective Binder

06tol.2

Voids in the Mineral Aggregate

LSL Only from Table 1

Voids Filled with Binder

Table 1 values plus a 4%
production tolerance for USL only

% TMD (In place density)

95.0% +/- 2.5%

**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.202 Method B Lot Size will be the entire production per JMF for the project and shall be divided into 3
equal sublots for Mixture Properties and 3 equal sublots for density.

TABLE 6: METHOD B ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
Air Voids 4.0% +/-2.0
Fines to Effective Binder 0.6to1.4
Voids in the Mineral Aggregate LSL from Table 1
Voids Filled with Binder Tablel plus a 4% production tolerance for USL.
% TMD (In-place Density) 95.0% +/- 2.5%

Page 15 of 23

57



March 11, 2010
Supersedes February 25, 2010

401.203 Testing Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the
Pre-paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg
[500 ton] for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five.

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL |
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%

Air Voids 4.0% +/-1.5%
Fines to Effective Binder 0.6t01.2
Voids in the Mineral Aggregate LSL Only from Table 1

Voids Filled with Binder

Table 1 values plus a 4% production
tolerance for USL only

% TMD (In place density)

95.0% +/- 2.5%

**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4.

401.204 Testing Method D For hot mix asphalt items designated as Method D in Section 403 - Hot
Bituminous Pavement, one sample will be taken from the paver hopper or the truck body per 250 Mg [250 ton]
per pay item. The mix will be tested for gradation and PGAB content. Disputes will not be allowed. If the mix
is within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract
unit price. If the test results for each 250 Mg [250 ton] increment are outside these limits, the following
deductions (Table 8b) shall apply to the HMA quantity represented by the test.

TABLE 8: METHOD D ACCEPTANCE LIMITS

Property USL and LSL
Percent Passing 4.75 mm and larger sieves Target +/-7
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5
Percent Passing 0.60 mm Target +/-4
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3
PGAB Content Target +/-0.5
% TMD (In-place Density) 95.0% +/- 2.5%

TABLE 8b Method “D” Price Adjustments

PGAB Content -5%
2.36 mm sieve -2%
0.30 mm sieve -1%
0.075 mm sieve -2%

Density -10%*

*Only applies when called for in Section 403 - Hot Bituminous Pavement. Contractor shall cut two 150 mm [6
in] cores, which shall be tested for percent TMD per AASHTO T-269. If the average for the two tests falls
below 92.5% the disincentive shall apply.
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401.21 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in
accordance with Section 108.1 - Measurement of Quantities for Payment.

401.22 Basis of Payment The Department will pay for the work, in place and accepted, in accordance with the
applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact
surfaces is incidental.

Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment,
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF,
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying
emulsified asphalt to joints, and providing testing facilities and equipment.
The Department will make a pay adjustment for quality as specified below.

401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification.

401.222 Pay Factor (PF) The Department will use the following criteria for pay adjustment using the pay
adjustment factors under Section 106.7 - Quality Level Analysis:

Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores
will be randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot
shall be removed and replaced with material meeting the specifications at no additional cost to the Department,
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate
any defective material by investigating each mix sample sublot and require removal of defective mix sample
sublots only, leaving any acceptable material in place if it is found to be free of defective material. Pay factors
equal to or greater than the reject level will be paid accordingly.

Gradation For HMA evaluated under Acceptance Method A or B, the Department will determine a composite
pay factor (CPF) using applicable price adjustment factors “f* from Table 9: Table of Gradation Composite “f”
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B
Acceptance Limits, for Method B. The Department will not make price adjustments for gradation on Methods A
and B, but will monitor them as shutdown criteria.

TABLE 9: TABLE OF GRADATION COMPOSITE " f" FACTORS (Methods A and B)

"f" Factor
Constituent 19 mm 12.5 mm 95mm | 475 mm
25 mm - - - -
19 mm 4 - - -
12.5 mm 4 4 -
9.50 mm 4
Gradation 2.36 mm 6 6 6 8
1.18 mm
0.60 mm 2 2 2 2
0.30 mm 2 2 2 2
0.075 mm 6 6 6 8 59
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For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance
limits from Table 7: Method C Acceptance Limits.

VMA, Air Voids, VFB and Fines to Effective Binder The Department will determine a pay factor (PF) using the
applicable Acceptance Limits.

The following variables will be used for pay adjustment:

Pay Adjustment
Quantity represented by PF in Mg [ton]
Contract price per Mg [ton]

PA
Q
P
PF Pay Factor

Pay Adjustment Method A

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng4, VMA, VFB, F/Bes;, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5:
Method A Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 5: Method
A Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 5: Method A
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method B

The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder
content, voids @Ng4, VMA, VFB, F/Bes;, and the screen sizes listed in Table 9 for the type of HMA represented in
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6:
Method B Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50
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PGAB Content, VMA and Air Voids: The Department will determine a pay adjustment using Table 6: Method
B Acceptance Limits as follows:

PA = (voids @ Ng PF- 1.0)(Q)(P)x0.20 + (VMA @ Ng PF- 1.0)(Q)(P)x0.20 + (PGAB PF-
1.0)(Q)(P)x0.10

VFEB and Fines to Effective Binder The Department will determine a pay factor (PF) using Table 6: Method B
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but
will monitor them as shutdown criteria.

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.

Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

VMA, Air Voids, VEB and Fines to Effective Binder The Department will determine a pay factor (PF) using
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids,
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria.

Pay Adjustment Method D

The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements,
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.

401.223 Process for Dispute Resolution (Methods A B & C only)

a. Dispute Resolution sampling At the time of Hot-Mix Asphalt sampling, the Department will obtain a
split sample of each Acceptance test random sample for possible dispute resolution testing. The Contractor
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the

Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the
Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling,
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be
properly labeled and stored for a period of not more than two weeks, or until the sample is tested.
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b. Disputing Acceptance results The Contractor may dispute the Department’s Acceptance results and
request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two
working days after receiving the results of the Acceptance test. The following shall be provided in the
request:

* Acceptance sample reference number

* The specific test result(s) or property(ies) being disputed, and

* The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and
MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded.

c. Disputable items The Contractor may dispute any or all of the following Method A or B test results
when the difference between the Department’s value and the Contractor’s value for that test equals or
exceeds the corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB
content, G, and Gmum. In addition, if the allowable variation for these tests is not met or exceeded, the
Contractor may dispute either or both of the following material properties provided the difference between
results for them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ngesign, and
VMA.

For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be
disputed.

d. Outcome The value of any disputed result or property reported for the initial Acceptance sample
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the value
reported for the dispute resolution falls precisely half-way between the other two values the value reported
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used
to re-calculate any other affected results or properties.

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ny +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/- 2.0 %
0.075 mm sieve +/- 1.0%

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance with this

Specification will be so noted in Special Provision 403 - Bituminous Box

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using a Class | or

Class Il profiler as defined by ASTM E950 (94). Smoothness measurements will be expressed in terms of the
International Roughness Index (IR1) as defined by the World Bank, in units of inches/mile. 62
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402.02 Lot Size Lot size for smoothness will be 1000 lane-meters [3000 lane-feet]. A sublot will consist of 20
lane-meters [50 lane-feet]. Partial lots will be included in the previous lot if less than one-half the size of a
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion of the
surface course. Sections to be excluded from testing include the following:

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 30 m [100 ft] of transverse joints at the beginning and end of the project

Within 30 m [100 ft] of railroad crossings

Urban areas with speed limits of 50 kph [30 mph] or lower
Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will
determine the smoothness for that lot.

The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 -
Quality Level Analysis, using the specification limits shown below.

ACCEPTANCE LIMITS
Level USL
I 0.95 m/km [60 in/mile]
Il 1.10 m/km [70 in/mile]
11! 1.25 m/km [80 in/mile]

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P)

where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps,
acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment

402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80, the
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no
additional expense to the Department. Such remedial action may include but is not limited to removal and
replacement of the unacceptable pavement. In the event remedial action is necessary, the Contractor shall
submit a written plan to the Resident outlining the scope of the remedial work. The Resident must approve this
plan before the remedial work can begin. Following remedial work, the Lot shall be retested, and will be
subject to the specification limits listed above. The resulting pay factor, if within the acceptable range, will be
used in the final pay adjustment. The Contractor shall pay the cost of retesting the pavement following
corrective action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface
Tolerances.
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Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT BITUMINOUS PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of bituminous pavement on an
approved base in accordance with these specifications, and in reasonably close conformity with the lines,
grades, thickness and typical cross sections shown on the plans or established.

The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous
material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot Mix
Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt
Pavement.
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements.

a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt
pavement and placed in courses as specified in the Special Provisions.

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge
deck.

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 -
Emulsified Bituminous Sealing Compound. The first application shall be pre-mixed with fine, sharp
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed. The second
application may be applied without sand. The sealer shall be carried to the curb at the gutter line in
sufficient quantity to leave a bead or fillet of material at the face of the curb. The area to be sealed shall
be clean, dry and the surface shall be at ambient temperature.

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be
incidental to placing the hot bituminous pavement.

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher.

403.04 Method of Measurement Hot bituminous pavement will be measured as specified in Section 401.21-
Method of Measurement.
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403.05 Basis of Payment The accepted quantities of hot bituminous pavement will be paid for at the contract
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place.

Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot
Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method
location).

Payment will be made under:

Pay Item Pay Unit
403.102 Hot Mix Asphalt Pavement for Special Areas MG [Ton]
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size MG [Ton]
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size MG [Ton]
403.2071 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size MG [Ton]
403.2072 Asphalt Rich Hot Mix Asphalt,19.0 mm Nominal Maximum Size MG [Ton]

(Asphalt Rich Base and Intermediate course)
403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size MG [Ton]
403.2081 Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (PG 70-28) MG [Ton]
403.209 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
(sidewalks, drives, islands & incidentals)
403.210 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
403.2101 Hot Mix Asphalt - 9.5 mm Nominal Maximum Size (PG 70-28) MG [Ton]
403.2102 Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size MG [Ton]
(Asphalt Rich Intermediate course)
403.211 Hot Mix Asphalt (shimming) MG [Ton]
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size MG [Ton]
403.2131 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size, (PG 70-28) MG [Ton]
(Base and Intermediate Base course)
403.2132 Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size MG [Ton]

(Base and Intermediate Base course)
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Washington
017107.00
Route 220

August 9, 2012

SPECIAL PROVISION

SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Bit Cont. Total No.Of Comp. Notes
Course Design. Number % of Thick Layers
Mix
3” HMA Overlay Areas
Wearing 9.5 mm 403.210 N/A 1¥%” 1 2,4,10,16
Base 9.5 mm 403.210 N/A 1" 1 2,4,10,16
Drives, Misc.
Wearing 9.5 mm 403.209 N/A 27 1/more 2,3,10,11,14

COMPLEMENTARY NOTES

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be
required to compact all mixtures pavements placed on bridge decks.

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS. The design,
verification, Quality Control, and Acceptance tests for this mix will be performed at 50
gyrations.

10. Section 106.6 Acceptance, (2) Method D.

16. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal
roller train consisting of a 3-5 ton vibratory roller. An approved release agent is required
to ensure the mixture dose not adhere to hand tools, rollers, pavers, and truck bodies. The
use of petroleum based fuel oils, or asphalt stripping solvents will not be permitted.

Tack Coat
A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of
approximately 0.025 gal/yd?, and on milled pavement approximately 0.05 gal/yd? prior to placing a new
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface
course, at a rate not to exceed 0.025 gal/yd?. Tack used between layers of pavement will be paid for at the
contract unit price for Item 409.15 Bituminous Tack Coat.

Page 1 of 1
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March 7, 2008

SPECIAL PROVISION
SECTION 618

SEEDING
(Seeding Method Number 1)

Add the following:

618.11 Method of Measurement Payment for seeding by the unit will be along the slope
of the ground. One Unit will be 100 m? [1000 ft?).

Payment will be under:

Pay Item Pay Unit
618.13  Seeding Method Number 1 Unit

SPECIAL PROVISION
SECTION 619

MULCH
(Mulch)

Add the following:

619.06 Method of Measurement Payment for hay and straw mulch by the unit will be
along the slope of the ground. One Unit will be 100 m? [1000 ft].

Payment will be under:

Pay Item Pay Unit
619.12 Mulch Unit

Pagelof 1
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx 1
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.

Page 1 of 1
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January 19, 2007

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

Failure by the contractor to follow the Contracts 652 Special Provisions and Standard
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction
in payment as shown in the schedule below. The Departments Resident or any other
representative of The Department reserves the right to suspend the work at any time and
request a meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under thisitem. Any reduction
in payment under this Specia Provision will be in addition to forfeiting payment of
maintenance of traffic control devicesfor that day.

ORIGINAL CONTRACT AMOUNT

from Up to and Amount of Penalty
More Than Including Damages per Violation
$0 $100,000 $250

$100,000 $300,000 $500

$300,000 $500,000 $750

$500,000 $1,000,000 $1,500
$1,000,000 $2,000,000 $2,500
$2,000,000 $4,000,000 $5,000
$4,000,000 and more $10,000

lof 1

69



April 17, 2007
Supersedes May 10, 2006

SPECIAL PROVISION

SECTION 652
MAINTENANCE OF TRAFFIC
Construction Sign Sheeting Material

Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type
VIII, or Type X (prismatic), is required for all construction signs.

Pagelof 1
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Washington
PIN 17107
04-28-12
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

The following is added to Section 656 regarding Project Specific Information and Requirements.
All references to the Maine Department of Transportation Best Management Practices for
Erosion and Sedimentation Control (a.k.a. Best Management Practices manual or BMP Manual)
are a reference to the latest revision of said manual. The latest version is dated "February 2008”
and is available at:

http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php

Procedures specified shall be according to the BMP Manual unless stated otherwise.
Project Specific Information and Requirements

The following information and requirements apply specifically to this Project. The temporary
soil erosion and water pollution control measures associated with this work shall be addressed in
the Soil Erosion and Water Pollution Control Plan (SEWPCP.)

Newly disturbed earth shall be mulched or otherwise stabilized by the end of each workday.
Mulch shall be maintained on a daily basis.

All disturbed ditches shall be stabilized by the end of each workday. Stabilization shall be
maintained on a daily basis.

Erosion control blanket shall be installed in the bottoms of all ditches except where a stone
lining is planned. Seed shall be applied prior to the placement of the blanket.

Permanent slope stabilization measures shall be applied within one week of the last soil
disturbance.

Permanent seeding shall be done in accordance with Special Provision, Section618, Seeding
unless the Contract states otherwise.

Dust control items other than those under Standard Specification, Section 637 — Dust Control, if
applicable, shall be included in the plan.

DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1°T OF ANY
YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS
INTERMITTENT STREAMS.

Maine DOT and its agents shall use a screen on each pump intake sufficiently large enough that
the approach velocity does not exceed 0.20 ft/sq ft. Designing the screen for these approach
velocities will minimize screen contact and/or impingement of juvenile fish. Square or round
screen face openings must not exceed 1.75mm(approximately 1/16 inch) in the narrow direction.
Intake hoses shall be regularly monitored while pumping.

Due to the project sensitivity, CONSTRUCTION SHALL BE PHASED to limit the amount of
disturbed area. The Contractor’s SEWPCP shall include specific provisions for phasing the
work. Each section must be stabilized to the approval of the Maine DOT Resident and the Water
Resources Unit before work can begin on any subsequent section.

Special Provision 656 - Page 1 of 2
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Washington
PIN 17107
04-28-12
SPECIAL PROVISION
SECTION 656
Temporary Soil Erosion and Water Pollution Control

Culvert and catchbasin inlet and outlet protection shall be installed within 48 hours of culvert
installation, or prior to a storm event, whichever is sooner.

If water is flowing within the drainage system, the water shall be diverted to a stable area or
conduit and work shall be conducted in the dry.

The SEWPCP shall describe the containment method for removal of the existing drainage
structures, including installation of cofferdams and dewatering procedures.

A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be located
in an upland area where the water can settle and seep into the ground or be released slowly to the
resource in a manner that will not cause erosion. The location of such a cofferdam sedimentation
basin shall be addressed in the SEWPCP.

Prior to release to a natural resource, any impounded water that has been in contact with concrete
placed during construction must have a pH between 6.0 and 8.5, must be within one pH unit of
the background pH level of the resource, and shall have a turbidity no greater than the receiving
resource. This requirement is applicable to concrete that is placed or spilled (including leakage
from forms) as well as indirect contact via tools or equipment. Water not meeting release
criteria shall be addressed in the SEWPCP. Discharging impounded water to the stream must
take place in a manner that does not disturb the stream bottom or cause erosion.

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1
units. A record of pH measurements shall be kept in the Environmental Coordinator’s log
(Section 656.4.4 Inspection and Record Keeping.)

Grout and fresh concrete shall not be allowed to contact the stream. Clean out of concrete
delivery trucks and the washing of tools shall be addressed in the SEWPCP.

CLEARING LIMIT LINES SHALL BE MINIMIZED. Clearing shall be minimized as
shown on the design plan.

Demolition debris(including debris from wearing surface removal, saw cut slurry, dust, concrete
debris etc.) shall be contained and shall not be allowed to discharge to any natural resource or off
the project site. All demolition debris shall be disposed of in accordance with Standard
Specifications, Section 202.02, Removing Superstructure, StructuralConcrete, Railings, Curbs,
Sidewalks and Bridges. Containment and disposal of demolition debris shall be addressed in the
Contractor’s SEWPCP.

Special Provision 656 - Page 2 of 2
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STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://www.maine.gov/mdot/contractor-consultant-information/ss standard details updates.php

May 10, 2012
Supersedes March 27, 2012

Detail #
203(03)
502(03)
502(03)A
502(07)
502(07)A
502(08)
502(09)
502(10)
502(11)
502(12)
502(12)A
504(15)
504(22)
504(23)
507(04)
507(09)
507(09)A
526(06)

526(08)

Description

Backslope Rounding

Concrete Curb - Bituminous Wearing Surface
Concrete Curb - Concrete Wearing Surface
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Layout Plan
Precast Concrete Deck Panels - Panel Plan
Precast Concrete Deck Panels - Blocking Detail
Precast Concrete Deck Panels

Precast Concrete Deck Panels

Precast Concrete Deck Panels - Notes
Precast Concrete Deck Panels - Notes
Diaphragms

Diaphragm & Crossframe Notes

Hand-Hold Details

Steel Bridge Railing

Steel Bridge Railing

Steel Bridge Railing

Permanent Concrete Barrier

Permanent Concrete Barrier — Type I11A

Page 1 of 4

Revision Date

1/29/08

8/08/11

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

2/2/09

10/28/09

2/2/09

5/19/11

10/28/09

12/08/05

2/05/03

5/19/11

5/19/11

2/2/09

10/07/10
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526(08)A
526(13)

526(14)
526(21)
526(33)
526(39)
526(40)
526(41)
526(42)
535(01)
535(02)
535(03)
535(04)
535(05)
535(06)
535(07)
535(08)
535(09)
535(10)
535(11)
535(12)
535(13)

535(14)

Permanent Concrete Barrier — Type I11A
Permanent Concrete Barrier — Type I11B

Permanent Concrete Barrier — Type I11B
Concrete Transition Barrier

Concrete Transition Barrier

Texas Classic Rail — Between Window
Texas Classic Rail — Through Window
Texas Classic Rail — Through Post

Texas Classic Rail — Through Nose

Precast Superstructure - Shear Key

Precast Superstructure - Curb Key & Drip Notch
Precast Superstructure - Shear Key

Precast Superstructure - Shear Key

Precast Superstructure - Post Tensioning
Precast Superstructure - Sections

Precast Superstructure - Precast Slab & Box
Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Sections

Precast Superstructure - Stirrups
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12/07/10
2/2/09

2/2/09
2/2/09
8/18/03
2/2/09
2/2/09
2/2/09
2/2/09
10/12/06
5/20/08
12/5/07
12/05/07
5/20/08
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06
10/12/06

10/12/06
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535(15)
535(16)
535(17)
604(01)
604(05)
604(06)
604(07)
604(09)
606(02)
606(03)
606(07)
606(20)
606(21)
606(22)
606(23)
609(03)
609(06)

609(07)

609(08)
610(02)
610(03)

610(04)

Precast Superstructure - Plan

Precast Superstructure - Reinforcing

Precast Superstructure - Notes

Catch Basins

Type “A” & “B” Catch Basin Tops

Type “C” Catch Basin Tops

Manhole Top “D”

Catch Basin Type “E”

Multiple Mailbox Support

Guardrail Standard Detail

Reflectorized Beam Guardrail Delineator Details
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Guardrail - Type 3 - Single Rail - Bridge Mounted
Curb Type 3

Vertical Bridge Curb

Curb Type 1

Precast Concrete Transition Curb
Stone Scour Protection
Stone Scour Protection

Stone Scour Protection
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10/12/06
10/12/06
12/05/07
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
11/16/05
5/10/12
11/16/05
2/2/09
2/2/09
2/2/09
2/2/09
6/27/06
2/12/09

6/27/06

2/2/09
8/9/11
5/19/11

5/19/11
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620(05)

626(09)

645(06)
645(09)
801(01)

801(02)

Geotextile Placement for Protection of Slopes
Adjactent to Stream & Tidal Areas

Electrical Junction Box for Traffic Signals
and Lighting

H-Beam Posts — Highway Signing
Installation of Type Il Signs
Drives on Sidewalk Sections

Drives on Non-Sidewalk Sections
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5/19/11

8/27/10

7121/04
7/21/04
12/13/07

12/13/07
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SUPPLEMENTAL SPECIFICATION

(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Closeout Documentation Replace the sentence “A letter stating the amount..... DBE goals.”
with “DBE Goal Attainment Verification Form”

Add “Environmental Information Hazardous waste assessments, dredge material test results,
boring logs, geophysical studies, and other records and reports of the environmental
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.”

Add “Fabrication Engineer The Department’s representative responsible for Quality
Assurance of pre-fabricated products that are produced off-site.”

Geotechnical Information Replace with the following: “Boring logs, soil reports, geotechnical
design reports, ground penetrating radar evaluations, seismic refraction studies, and other
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation
and Interpolation.”

SECTION 102
DELIVERY OF BIDS

102.7.1 Location and Time Add the following sentence “As a minimum, the Bidder will
submit a Bid Package consisting of the Notice to Contractors, the completed
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other
Certifications or Bid Requirements listed in the Bid Book.”

102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not
provided or a lump sum price is not provided or is illegible as determined by the Department.”

SECTION 103

AWARD AND CONTRACTING
103.3.1 Notice and Information Gathering Change the first paragraph to read as follows:
“After Bid Opening and as a condition for Award of a Contract, the Department may require
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder
is responsible and qualified to perform the Work.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.3.14 Interpretation and Interpolation In the first sentence, change “...and Geotechnical
Information.” to ““...Environmental Information, and Geotechnical Information.”
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SECTION 105
GENERAL SCOPE OF WORK

Delete the entire Section 105.6 and replace with the following:

105.6.1 Department Provided Services The Department will provide the Contractor with the
description and coordinates of vertical and horizontal control points, set by the Department,
within the Project Limits, for full construction Projects and other Projects where survey control
is necessary. For Projects of 1,500 feet in length, or less: The Department will provide three
points. For Projects between 1,500 and 5,000 feet in length: The Department will provide one
set of two points at each end of the Project. For Projects in excess of 5,000 feet in length, the
Department will provide one set of two points at each end of the Project, plus one additional
set of two points for each mile of Project length. For non-full construction Projects and other
Projects where survey control is not necessary, the Department will not set any control points
and, therefore, will not provide description and coordinates of any control points. Upon
request of the Contractor, the Department will provide the Department’s survey data
management software and Survey Manual to the Contractor, or its survey Subcontractor, for
the exclusive use on the Department’s Projects.

105.6.2 Contractor Provided Services Utilizing the survey information and points provided by
the Department, described in Subsection 105.6.1, Department Provided Services, the
Contractor shall provide all additional survey layout necessary to complete the Work. This
may include, but not be limited to, reestablishing all points provided by the Department,
establishing additional control points, running axis lines, providing layout and maintenance of
all other lines, grades, or points, and survey quality control to ensure conformance with the
Contract. The Contractor is also responsible for providing construction centerline, or close
reference points, for all Utility Facilities relocations and adjustments as necessary to complete
the Work. When the Work is to connect with existing Structures, the Contractor shall verify
all dimensions before proceeding with the Work. The Contractor shall employ or retain
competent engineering and/or surveying personnel to fulfill these responsibilities.

The Contractor must notify the Department of any errors or inconsistencies regarding the data
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify
Department If Ambiguities Discovered.

105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey
quality control. Construction survey quality control is generally defined as, first, performing
initial field survey layout of the Work and, second, performing an independent check of the
initial layout using independent survey data to assure the accuracy of the initial layout;
additional iterations of checks may be required if significant discrepancies are discovered in
this process. Construction survey layout quality control also requires written documentation of
the layout process such that the process can be followed and repeated, if necessary, by an
independent survey crew.

105.6.3 Survey Quality Assurance It is the Department’s prerogative to perform construction
survey quality assurance. Construction survey quality assurance may, or may not, be
performed by the Department. Construction survey quality assurance is generally defined as
an independent check of the construction survey quality control. The construction survey
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quality assurance process may involve physically checking the Contractor’s construction
survey layout using independent survey data, or may simply involve reviewing the
construction survey quality control written documentation. If the Department elects to
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be
required to be present. The Department will provide a minimum notice of 48 hours to the
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.
Any errors discovered through the quality assurance process shall be corrected by the
Contractor, at no additional cost to the Department.

105.6.4 Boundary Markers The Contractor shall preserve and protect from damage all
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels
that are outside the area that must be disturbed to perform the Work. The Contractor
indemnifies and holds harmless the Department from all claims to reestablish the former
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.
For a related provision, see Section 104.3.11 - Responsibility for Property of Others.

SECTION 106
QUALITY

106.4.3 Testing Change the first sentence in paragraph three from “...maintain records of all
inspections and tests.” to “...maintain original documentation of all inspections, tests, and
calculations used to generate reports.”

106.6 Acceptance Add the following to paragraph 1 of A: “This includes Sections 401 - Hot
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air
Content.”

Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality
Level Analysis, and”

106.7.1 Standard Deviation Method Add the following to F: “Note: In cases where the mean
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the
computed value of s.”

Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01”

SECTION 107

TIME

107.3.1 General Add the following: “If a Holiday occurs on a Sunday, the following Monday
shall be considered a Holiday. Sunday or Holiday work must be approved by the Department,
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.”

107.7.2 Schedule of Liquidated Damages Replace the table of Liquidated Damages as follows:

From Up to and Amount of Liquidated
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More Than Including Damages per Calendar Day
$0 $100,000 $225
$100,000 $250,000 $350
$250,000 $500,000 $475
$500,000 $1,000,000 $675
$1,000,000 $2,000,000 $900
$2,000,000 $4,000,000 $1,000
$4,000,000 and more $2,100

SECTION 108
PAYMENT

Remove Section 108.4 and replace with the following:

“108.4 Payment for Materials Obtained and Stored Acting upon a request from the Contractor
and accompanied by bills or receipted bills, the Department will pay for all or part of the value
of acceptable, non-perishable Materials that are to be incorporated in the Work, including
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored
at places acceptable to the Department. Examples of such Materials include steel piles, stone
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other
Materials. The Department will not make payment on living or perishable Materials until
acceptably planted in their final locations.

If payment for Materials is made to the Contractor based on bills, only, then the Contractor
must provide receipted bills to the Department for these Materials within 14 days of the date
the Contractor receives payment for the Materials.  Failure of the Contractor to provide
receipted bills for these Materials within 14 days of the dated the Contractor receives payment
will result in the paid amount being withheld from the subsequent progress payment, or
payments, until such time the receipted bills are received by the Department.

Materials paid for by the Department are the property of the Department, but the risk of
loss shall remain with the Contractor. Payment for Materials does not constitute Acceptance of
the Material. If Materials for which the Department has paid are later found to be
unacceptable, then the Department may withhold amounts reflecting such unacceptable
Materials from payments otherwise due the Contractor.

In the event of Default, the Department may use or cause to be used all paid-for
Materials in any manner that is in the best interest of the Department.”

SECTION 109
CHANGES

109.1.1 Changes Permitted Add the following to the end of the paragraph: “There will be no
adjustment to Contract Time due to an increase or decrease in quantities, compared to those
estimated, except as addressed through Contract Modification(s).”
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109.1.2 Substantial Changes to Major Items Add the following to the end of the paragraph:
“Contract Time adjustments may be made for substantial changes to Major Items when the
change affects the Critical Path, as determined by the Department”

109.4.4 Investigation / Adjustment Third sentence, delete the words “subsections (A) - (E)”

109.5.1 Definitions - Types of Delays

B. Compensable Delay Replace (1) with the following; “a weather related
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls
within the geographic boundaries prescribed under the disaster declaration.”

109.7.2 Basis of Payment Replace with the following: “Adjustments will be established by
mutual Agreement based upon Unit or Lump Sum Prices. These agreed Unit or Lump Sum
prices will be full compensation and no additions or mark-ups are allowed. If Agreement
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work
relating to the Equitable Adjustment.”

109.7.3 Compensable Items Delete this Section entirely.

109.7.4 Non-Compensable Items Replace with the following: “The Contractor is not entitled
to compensation or reimbursement for any of the following items:
A. Total profit or home office overhead in excess of 15%,

109.7.5 Force Account Work

C. Equipment
Paragraph 2, delete sentence 1 which starts; “Equipment leased....”

Paragraph 6, change sentence 2 from “The Contractor may furnish...” to read “If
requested by the Department, the Contractor will produce cost data to assist the
Department in the establishment of such rental rate, including all records that are
relevant to the Actual Costs including rental Receipts, acquisition costs, financing
documents, lease Agreements, and maintenance and operational cost records.”

Add the following paragraph; “Equipment leased by the Contractor for Force Account
Work and actually used on the Project will be paid for at the actual invoice amount plus
10% markup for administrative costs.”

Add the following section;
“F. Subcontractor Work When accomplishing Force Account Work that utilizes
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and
overhead on the Subcontractor’s portion of the Force Account Work. If the Department
does not accept the Subcontractor quote, then the Subcontractor work will be subject to
the Force Account provisions with a 5% markup for profit & overhead..”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

Delete the entire Section 110.2.3 and replace with the following:

110.2.3 Bonding for Landscape Establishment Period The Contractor shall provide a signed,
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the
Contract, to the Department at Final Acceptance.

The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621,
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on
exact copies thereof, or on forms that do not contain any significant variations from the
Department’s forms as solely determined by the Department.

The Contractor shall pay all premiums and take all other actions necessary to keep said
bond in effect for the duration of the Landscape Establishment Period described in Special
Provision 621.0036 - Establishment Period. If the Surety becomes financially insolvent, ceases
to be licensed or approved to do business in the State of Maine, or stops operating in the
United States, the Contractor shall file new bonds complying with this Section within 10 Days
of the date the Contractor is notified or becomes aware of such change.

All Bonds shall be procured from a company organized and operating in the United States,
licensed or approved to do business in the State of Maine by the State of Maine Department of
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on
Federal Bonds and as Acceptable Reinsuring Companies.”

By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the
Contract are contained in the bond(s).

Regarding claims related to any obligations covered by the bond, the Surety shall provide,
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written
notice of all bases upon which it is denying or contesting payment. Failure of the Surety to
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to
deny or contest payment and the Surety’s acknowledgment that the claim is valid and
undisputed.

SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

202.02 Removing Buildings Make the following change to the last sentence in the final
paragraph, change ““...Code of Maine Regulations 401.” to “...Department of Environmental
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting,
Design and Operation.”
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SECTION 203
EXCAVATION AND EMBANKMENT

203.01 Description Under b. Rock Excavation; add the following sentence: “The use of
perchlorate is not allowed in blasting operations.”

Delete the entire Section 203.041 and replace with the following:

“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt
pavement designated to be removed under this contract must be salvaged for utilization.
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be
placed below subgrade in any embankment.

Methods of utilization may be any of the following:

1. Used as a replacement for untreated aggregate surface course on entrances provided
the material contains no particles greater than 50 mm [2 in] in any dimension. Payment
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10,
Untreated Aggregate Surface Course, Truck Measure. Material shall be placed, shaped,
compacted and stabilized as directed by the Resident.

2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to
1'2” minus and blending will not be allowed. When this method is utilized, a surcharge will
not be required

3. Stockpiled at commercial or approved sites for commercial or MaineDOT use.

4. Other approved methods proposed by the Contractor, and approved by the Resident
which will assure proper use of the existing hot mix asphalt pavement.

The cost of salvaging hot mix asphalt material will be included for payment under the
applicable pay item, with no additional allowances made, which will be full compensation for
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in
entrances or other approved uses, or stockpiling at an approved site as described above. The
material will also be measured and paid for under the applicable Pay Item if it is reused for
aggregate in entrances, or other approved uses.”

SECTION 502
STRUCTURAL CONCRETE

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change
...alcohol based saline sealer...” to “alcohol based silane sealer...”. Add NOTE #6 to Class
S Concrete.

502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the
calculated pay factor for Air Content is less than 0.80...... ”
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502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to
read: “For material represented by a verification test with test results failing to meet the criteria

in Table #1, the Department will...... ”

502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third
sentence to read: “Circumstances may arise, however, where the Department may ...... ”
502.10 Forms and False work

D. Removal of Forms and False work 1., First paragraph; first, second, and third
sentence; replace “forms” with “forms and false work”

502.11 Placing Concrete

G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures Last
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24°
C [75° F} at the time the concrete is placed in its final position.”

502.15 Curing Concrete First paragraph; replace the first sentence with the following; “All
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10
(D) - Removal of Forms and False work.”

Second paragraph; delete the first two sentences.

Third paragraph; delete the entire paragraph which starts “When the ambient temperature....”
Fourth paragraph; delete “approved” to now read “...continuously wet for the entire curing
period...”

Fifth paragraph; second sentence; change “...as soon as it is possible to do so without
damaging the concrete surface.” to ““...as soon as possible.”

Seventh paragraph; first sentence; change “...until the end of the curing period.” to “...until
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms
and False work.”

502.19 Basis of Payment First paragraph, second sentence; add "pier nose armor" to the list of
items included in the contract price for concrete.

SECTION 503

REINFORCING STEEL
503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.”

SECTION 504
STRUCTURAL STEEL
504.09 Facilities for Inspection Add the follow as the last paragraph: “Failure to comply with
the above requirements will be consider to be a denial to allow access to work by the
Contractor. The Department will reject any work done when access for inspection is denied.”
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from:
“...ASTM A 898/A 898 M...” to “...ASTM A 898/A 898 M or ASTM A 435/A 435 M as
applicable and...”

504.31 Shop Assembly Add the following as the last sentence: “The minimum assembly
length shall include bearing centerlines of at least two substructure units.”

504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the
third paragraph, first sentence from “One hundred percent...” to “Twenty five percent...”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to
the requirements in this section. 28 day compressive strength shall be as stated on the plans.
Coarse aggregate....”

535.05 Inspection Facilities Add the follow as the last paragraph: “If the above requirements
are not met, the Contractor shall be considered to be in violation of Standard Specification
104.2.5 — Right to Inspect Work. All work occurring during a violation of this specification
will be rejected.”

535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension...” with
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of
7.6 m [25 ft] and less. In such instances, refer to the Plans for all materials and methods.
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the
anchorage force noted in the Plans. The applied jacking force shall be no less than 100% of
the design jacking force.”

SECTION 603

PIPE CULVERTS AND STORM DRAINS
603.0311 Corrugated Polyethylene Pipe for Option III Replace the Minimum Mandrel
Diameter Table with the following:

Nominal Size Minimum Mandrel | Nominal Size | Minimum Mandrel

US Customary (in) | Diameter (in) Metric (mm) | Diameter (mm)

12 11.23 300 280.73

15 14.04 375 35091

18 16.84 450 421.09

24 22.46 600 561.45

30 28.07 750 701.81

36 33.69 900 842.18

42 39.30 1050 982.54

48 44.92 1200 1122.90
SECTION 604
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MANHOLES, INLETS, AND CATCH BASINS

604.02 Materials Add the following:

“Tops and Traps 712.07
Corrugated Metal Units 712.08
Catch Basin and Manhole Steps 712.09”

SECTION 605
UNDERDRAINS

605.05 Underdrain Outlets Make the following change:

In the first paragraph, second sentence, delete the words “metal pipe”.

SECTION 606

GUARDRAIL
606.02 Materials Delete the entire paragraph which reads “The sole patented supplier of
multiple mailbox....” and replace with “Acceptable multiple mailbox assemblies shall be listed
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators....” and

replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact,
ultraviolet and weather resistant thermoplastic.

606.09 Basis of Payment First paragraph; delete the second and third sentence in their entirety
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators
shall be yellow on the left hand side and silver/white on the right hand side. On two-way
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail
delineators will not be paid for directly, but will be considered incidental to the guardrail
items.”

SECTION 609
CURB

609.04 Bituminous Curb f., Delete the requirement “Color Natural (White)”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET,
AND STONE DITCH PROTECTION

Add the following paragraph to Section 610.02:
“Materials shall meet the requirements of the following Sections of Special Provision 703:

Page 10 of 27

89



December 20, 2011
Supersedes November 17, 2011

Stone Fill 703.25
Plain and Hand Laid Riprap 703.26
Stone Blanket 703.27
Heavy Riprap 703.28
Definitions 703.32”

Add the following paragraph to Section 610.032.a.
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform
layer. The surface stones shall be chinked with smaller stone from the same source.”

Add the following paragraph to Section 610.032.b:
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer. The surface
stones shall be chinked with smaller stone from the same source.”

Add the following to Section 610.032: “Section 610.032.d. The grading of riprap, stone fill,
stone blanket and stone ditch protection shall be determined by the Resident by visual
inspection of the load before it is dumped into place, or, if ordered by the Resident, by
dumping individual loads on a flat surface and sorting and measuring the individual rocks
contained in the load. A separate, reference pile of stone with the required gradation will be
placed by the Contractor at a convenient location where the Resident can see and judge by eye
the suitability of the rock being placed during the duration of the project. The Resident
reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected at the
job site or in place shall be removed from the site at no additional cost to the Department.”

SECTION 615
LOAM
615.02 Materials Make the following change:
Organic Content Percent by Volume
Humus “5% - 10%”, as determined by Ignition Test
SECTION 618
SEEDING

618.01 Description Change the first sentence to read as follows: “This work shall consist of
furnishing and applying seed .....” Also remove “,and cellulose fiber mulch” from 618.01(a).
618.03 Rates of Application In 618.03(a), remove the last sentence and replace with the
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.”

Tn 618.03(c) “1.8 kg [4 Ib]/unit.” to “1.95 kg [4 1b]/unit.”

618.09 Construction Method In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)”

618.15 Temporary Seeding Change the Pay Unit from Unit to Kg [Ib].
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SECTION 620
GEOTEXTILES

620.03 Placement Section (c)
Title: Replace “Non-woven” in title with “Erosion Control”.
First Paragraph: Replace first word “Non-woven” with “Woven monofilament”.
Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.

620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)
Replace the second sentence with the following: “Damaged geotextiles, as identified by
the Resident, shall be repaired immediately.”

620.09 Basis of Payment
Pay Item 620.58: Replace “Non-woven” with “Erosion Control”
Pay Item 620.59: Replace “Non-woven” with “Erosion Control”

SECTION 621
LANDSCAPING

621.0036 Establishment Period In paragraph 4 and 5, change “time of Final Acceptance” to
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end
of the period of establishment” and change “date of Final Acceptance” to “end of the period of
establishment”.

SECTION 626
HIGHWAY SIGNING

626.034 Concrete Foundations Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two
years after the project is completed. If the lean is greater than 2 degrees from normal or the
foundation is spalling within the first two years, the Contractor shall replace the foundation at
no extra cost.”

SECTION 627
PAVEMENT MARKINGS

627.10 Basis of Payment Add to the following to the end of the third paragraph: “If allowed
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and
White(As required) Delineators as temporary pavement marking lines and paid for at the
contract lump sum price. Such payment will include as many applications as required and
removal.”

SECTION 637
DUST CONTROL

637.06 Basis of Payment Add the following after the second sentence of the third paragraph:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible
evidence of excessive dust problems, as determined by the Resident, will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Additional penalties may also be assessed in accordance with Special
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil
Erosion and Water Pollution Control.”

SECTION 639
ENGINEERING FACILITIES

639.04 Field Offices Change the forth to last paragraph from: “The Contractor shall provide a
fully functional desktop copier...” to “....desktop copier/scanner...”

Description Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor
area from “15 (160)” to “20 (217)”.

639.09 Telephone Paragraph 1 is amended as follows:
“The contractor shall provide two telephone lines and two telephones,....”

Add- “In addition the contractor will supply one computer broadband connection, modem lease
and router. The router shall have wireless access and be 802.11n or 802.11g capable and
wireless. The type of connection supplied will be contingent upon the availability of services
(i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic or static
IP addresses through the service. The selected service will have a minimum downstream
connection of 1.5 Mbps and 384 Kbps upstream. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.”

SECTION 652

MAINTENANCE OF TRAFFIC
652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on
the Maine Department of Transportations’ Approved Products List of Portable Changeable
Message Signs & Flashing Arrow Panels.

FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46
elements capable of either flashing or sequential displays as well as the various operating
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used,
each element should be recess-mounted or equipped with an upper hood of not less than 180
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degrees. The color presented by the elements shall be yellow.

FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full
brilliance should be used for daytime operation and the dimmed mode shall be used for
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].

Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow
point shall not operate.

The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more
than 40 flashes per minute. All on-board circuitry shall be solid state.

Primary power source shall be 12 volt solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs, up to 30 days with fully charged
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power
source and the unit shall be equipped with a cable for this purpose.

Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.

The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1
M [7 feet] from the roadway to the bottom of the panel.

The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective
material, known as conspicuity material, in a continuous line as seen by oncoming drivers.

A portable changeable message sign may be used to simulate an arrow panel display.”

652.2.4 Other Devices Delete the last paragraph and add the following:

“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine
Department of Transportations’ Approved Products List of Portable Changeable Message
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55.

The front face of the sign should be covered with a low-glare protective material. The color of
the LED elements shall be amber on a black background. The PCMS should be visible from a
distance of 0.8 km [0.5 mile] day and night and have a minimum 15° viewing angle. Characters
must be legible from a distance of at least 200 M [650 feet].

The message panel should have adjustable display rates (minimum of 3 seconds per phase), so
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall
consist of either one or two phases. A phase shall consist of up to eight characters per line. The
unit must be capable of displaying at least three lines of text with eight characters per line.
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Each character shall be 457 mm [18”] high. Each character module shall use at least a five
wide and seven high pixel matrix. The text of the messages shall not scroll or travel
horizontally or vertically across the face of the sign.

Units shall automatically adjust their brightness under varying light conditions to maintain
legibility.

The control system shall include a display screen upon which messages can be reviewed before
being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Message must be changeable with either a notebook
computer or an on-board keypad. The controller shall have the capability to store a minimum
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments
shall be enclosed in lockable, weather-tight boxes.

PCMS units shall have the capability of being made programmable by means of wireless
communications. PCMS units shall also be fully capable of having an on-board radar system
installed if required for a particular application.

PCMS’ primary power source shall be solar with a battery back-up to provide continuous
operation when failure of the primary power source occurs. Batteries must be capable of being
charged from a 110 volt AC power source. The unit must also be capable of being operated
solely from a 110 volt AC power source and be equipped with a cable for this purpose.

The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of
a heavy duty type with a 51 mm [2”’] ball hitch and a minimum of four leveling jacks (at each
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as
conspicuity material, in a continuous line as seen by oncoming drivers.”

652.3.3 Submittal of Traffic Control Plan In item e. change “A list of all certified flaggers...”
to “A list of all the Contractor’s certified flaggers...”

Change a. in the list of requirements to: “a. The name, telephone number, and other contact
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the
person with overall responsibility for following the TCP), who has received Work Zone Traffic
Control Training commensurate with the level of responsibility shown in the requirements of
the Contract, and who is empowered to immediately resolve any work zone traffic control
deficiencies or issues. Provide documentation that the Traffic Control Supervisor has
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter. Submit the
course name, training entity, and date of training.

Traffic Control Training Course curriculum must be based on the standards and guidelines of
the MUTCD and must include, at a minimum, the following:

1. Parts of Temporary Traffic Control Zone

2. Appropriate use and spacing of signs

3. Use and spacing of channelizing devices
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H 4. Flagging basics

5. Typical examples and applications

The Traffic Control Supervisor, or designee directly overseeing physical installation,
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing
those activities are trained to execute the work in a safe and proper manner, in accordance with
their level of decision-making and responsibility.”

Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along
with a list of emergency nighttime equipment available on-site.”

In the last paragraph add the following as the second sentence: “The Department will review
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the
following as the last sentence: “The creation and modification of the TCP will be considered
incidental to the related 652 items.”

652.3.5 Installation of Traffic Control Devices In the first paragraph, first sentence; change
“Signs shall be erected...” to “Portable signs shall be erected..” In the third sentence; change
“Signs must be erected so that the sign face...” to “Post-mounted signs must also be erected so
that the sign face...”

652.4 Flaggers Replace the first paragraph with the following; “The Contractor shall furnish
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must
have successfully completed a flagger test approved by the Department and administered by a
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry
an official certification card with them while flagging that has been issued by their employer.
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel,
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity.
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be
illuminated to assure visibility in accordance with 652.6.2.”

Second paragraph, first sentence; change “...have sufficient distance to stop before entering
the workspace.” to “...have sufficient distance to stop at the intended stopping point.” Third
sentence; change “At a spot obstruction...” to “At a spot obstruction with adequate sight
distance,...”

Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10
minute break, every 2 hours and a 30 minute or longer lunch period away from the work
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid.
Sufficient certified flaggers shall be available onsite to provide for continuous flagging
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)”

Add the following:
“652.5.1 Rumble Strip Crossing When lane shifts or lane closures require traffic to cross a
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install
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warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle
Plaque, (W8-15P).

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced
prior to the end of the project, when it is no longer necessary to cross them.”

652.6 Nightwork Delete this section entirely and replace with the following:

“652.6.1 Daylight Work Times Unless otherwise described in the Contract, the Contractor is
allowed to commence work and end work daily according to the Sunrise/Sunset Table at:
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before
sunrise or after sunset will be considered Night Work.

652.6.2 Night Work When Night Work occurs (either scheduled or unscheduled), the
Contractor shall provide and maintain lighting on all equipment and at all work stations.

The lighting facilities shall be capable of providing light of sufficient intensity to permit
good workmanship, safety and proper inspection at all times. The lighting shall be cut off and
arranged on stanchions at a height that will provide perimeter lighting for each piece of
equipment and will not interfere with traffic, including commercial vehicles, approaching the
work site from either direction.

The Contractor shall have available portable floodlights for special areas.

The Contractor shall utilize padding, shielding or other insulation of mechanical and
electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare
lamps, generators, etc. to maintain lighting of the work site.

The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the
Preconstruction Conference, showing the type and location of lights to be used for night work.
The Resident may require modifications be made to the lighting set up in actual field
conditions.

Prior to beginning any Night Work, the Contractor shall furnish a light meter for the
Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles.

Horizontal illumination, for activities on the ground, shall be measured with the
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with
the photometer perpendicular to the road surface. Measurements shall be taken at the height
and location of the overhead activity.

Night Work lighting requirements:
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Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment.

Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e.
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.

Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.),
either direct or indirect lighting may be utilized. The chosen lights must be capable of
producing at least 10 foot-candles of light around the work area of the equipment

Inspection Operations: Areas required to be inspected by the Department will require a
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect
means.

All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard
performance for Class 3 risk exposure.

The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white
segments, to outline the front back and sides of construction vehicles and equipment, to define
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt
from this requirement. The Contractor shall furnish approved signs reading "Construction
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed
necessary by the Resident. The signs shall be a minimum of 30 inches by 60 inches, Black and
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).

All vehicles used on the project, including pickup trucks and personal vehicles, shall be
equipped with amber flashing lights, visible from both front and rear, or by means of single,
approved type, revolving, flashing or strobe lights mounted so as to be visible 360°. The
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the
project.

The Resident or any other representative of the Department reserves the right to suspend
the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control
violation.

Payment for lighting, vehicle mounted signs and other costs accrued because of night work
will not be made directly but will be considered incidental to the related contract items.”

652.8.2 Other Items Replace the first paragraph with the following: “The accepted quantities
of flagger hours will be paid for at the contract unit price per hour for each flagging station
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38.
The computation and additional payment for overtime hours will occur during the project
close-out process and will be paid as additional hours of 652.38 to the nearest 4 hour. The
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contract unit price shall be full compensation for hiring, transporting, equipping, supervising,
and the payment of flaggers and all overhead and incidentals necessary to complete the work.”
Replace the last paragraph with the following: “There will be no payment made under any 652
pay items after the expiration of the adjusted total contract time.”

SECTION 653
POLYSTYRENE PLASTIC INSULATION

653.05 Placing Backfill In the second sentence; change “...shall be not less than 150 mm [6
in] loose measure.” to “...shall be not less than 250 mm [10 in] loose measure.” In the third
sentence; change “...crawler type bulldozer of not more than 390 kg/m® [80 Ib/ft’] ground
contact pressure...” to “...crawler type bulldozer of not more than 4875 kg/m® [2000 Ib/ft’]
ground contact pressure...”

653.06 Compaction In the last sentence; change “...not more than 390 kg/m* [80 Ib/ft’]
ground contact...” to “...not more than 4875 kg/m? [2000 Ib/ft*] ground contact...”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.1 If Pay Item 656.75 Provided Replace the second paragraph with the following:
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day. The
Department’s Resident or any other representative of the Department reserves the right to
suspend the work at any time and request a meeting to discuss violations and remedies. The
Department shall not be held responsible for any delay in the work due to any suspension
under this item.”

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIALS

701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to
“ASTM C114”.

SECTION 703

AGGREGATES
703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve
from “85 — 10" to “85 — 100”

703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall
have...” and replace with “The material shall have a minimum degradation value of 15 as
determined by Washington State DOT Test Method T113, Method of Test for Determination
of Degradation Value (January 2009 version), except that the reported degradation value will
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm
[2 in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt
pavement used."
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703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend
shall have...” and replace with “The composite blend, minus any reclaimed asphalt pavement
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be
performed. The material shall be acceptable if it has a value of 30 or more as determined by
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation
Value (January 2009 version) except that the reported degradation value will be the result of
testing a single composite specimen from that portion of the sample that passes the 12.5mm
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt
pavement used."

703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of
Section 703.07. The several aggregate fractions for mixtures shall be sized, graded, and
combined in such proportions that the resulting composite blends will meet the grading
requirements of the following table.

AGGREGATE GRADATION CONTROL POINTS

Nominal Maximum Aggregate Size---Control Points (Percent Passing)
SIEVE TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5 TYPE 4.75
SIZE mm mm mm mm mm
PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE
37.5 mm 100
25 mm 90-100 100
19 mm -90 90-100 100
12.5 mm -90 90-100 100 100
9.5 mm - -90 90-100 95-100
4.75 mm - - -90 80-100
2.36 mm 19-45 23-49 28-58 32-67 40 - 80
1.18 mm - - - -
600 um - - - -
300 um - - - -
75 um 1-7 2-8 2-10 2-10 2-10

Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the
following table. All other gradations shall be classified as fine-graded.

GRADATION CLASSIFICATION

PCS Control Point for Mixture Nominal Maximum Aggregate Size

(% passing)
Nominal Maximum Aggregate TYPE 25 TYPE 19 TYPE 12.5 TYPE 9.5
Size mm mm mm mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm
PCS Control Point (% passing) 40 47 39 47
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If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the
following gradation and the aggregate requirements of Section 703.07.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

2 inch 100

% inch 93-100

No. 4 60-80

No. 8 46-65

No. 16 25-55

No. 30 16-40

No. 50 10-30

No. 100 6-22

No. 200 3.0-8.0

703.18 Common Borrow Replace the first paragraph with the following: “Common borrow
shall consist of earth, suitable for embankment construction. It shall be free from frozen
material, perishable rubbish, peat, and other unsuitable material including material currently or
previously contaminated by chemical, radiological, or biological agents unless the material is
from a DOT project and authorized by DEP for use.”

703.22 Underdrain Backfill Material Change the first paragraph from “...for Underdrain Type
B...” to “...for Underdrain Type B and C...”

Replace subsections 703.25 through 703.28 with the following:

“703.25 Stone Fill Stones for stone fill shall consist of hard, sound, durable rock that will not
disintegrate by exposure to water or weather. Stone for stone fill shall be angular and rough.
Rounded, subrounded, or long thin stones will not be allowed. Stone for stone fill may be
obtained from quarries or by screening oversized rock from earth borrow pits. The maximum
allowable length to thickness ratio will be 3:1. The minimum stone size (10 Ibs) shall have an
average dimension of 5 inches. The maximum stone size (500 lbs) shall have a maximum
dimension of approximately 36 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension of 12 inches
(200 1bs).

703.26 Plain and Hand Laid Riprap Stone for riprap shall consist of hard, sound durable rock
that will not disintegrate by exposure to water or weather. Stone for riprap shall be angular
and rough. Rounded, subrounded or long thin stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for riprap may be obtained from quarries or
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall
have an average dimension of 5 inches. The maximum stone size (200 lbs) shall have an
average dimension of approximately 12 inches. Larger stones may be used if approved by the
Resident. Fifty percent of the stones by volume shall have an average dimension greater than 9
inches (50 1bs).

703.27 Stone Blanket Stones for stone blanket shall consist of sound durable rock that will
not disintegrate by exposure to water or weather. Stone for stone blanket shall be angular and
rough. Rounded or subrounded stones will not be allowed. Stones may be obtained from
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quarries or by screening oversized rock from earth borrow pits. The minimum stone size (300
Ibs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 Ibs) shall
have a maximum dimension of approximately 66 inches. Fifty percent of the stones by
volume shall have average dimension greater than 24 inches (1000 Ibs).

703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock that
will not disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular
and rough. Rounded, subrounded, or thin, flat stones will not be allowed. The maximum
allowable length to width ratio will be 3:1. Stone for heavy riprap may be obtained from
quarries or by screening oversized rock from earth borrow pits. The minimum stone size (500
Ibs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by
volume shall have an average dimension greater than 24 inches (1000 1bs).”

Add the following paragraph:

“703.32 Definitions (ASTM D 2488, Table 1).

Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges
Rounded: Particles have smoothly curved sides and no edges”

SECTION 706

NON-METALLIC PIPE

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe
Change the first sentence from “...300 mm diameters to 900 mm” to ““...300 mm diameters to
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins...” and
replace with the following; ‘“Manufacturers of corrugated polyethylene pipe must participate
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance
must be provided with each shipment.”

SECTION 708

PAINTS AND PERSERVATIVES
708.03 Pavement Marking Paint Change the first sentence from “... AASHTO M248” to
“...the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic
Section in Augusta”. Delete, in its’ entirety, the last sentence.

SECTION 709

REINFORCING STEEL AND WELDED STEEL WIRE FABIC
709.03 Steel Strand Change the second paragraph from “...shall be 12mm [z inch] AASHTO
M203M/M203 (ASTM A416/A416M)...” to “...shall be 15.24 mm [0.600 inch] diameter
AASHTO M203 (ASTM A416)...”

SECTION 710

FENCE AND GUARDRAIL
710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated
shall conform to the requirements of AASHTO M181, Type IV-Class B.”
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710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall
conform to the requirements of AASHTO M 180, Class A, Type II.

When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A,
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so
handled and stored that the traffic face of these beams, used in a continuous run of guardrail,
shall not show a distinctive color differential.

When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or
less, the beam sections shall be fabricated on an arc to the required radius and permanently
stamped or embossed with the designated radius.

The engineer may take one piece of guardrail, a backup plate, and end or buffer section from
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for
determination of compliance with specification requirements. If one piece fails to conform to
the requirements of this specification, two other pieces shall be tested. If either of these pieces
fails to conform to the requirements of this specification, the lot of material represented by
these samples shall be rejected. A lot shall be considered that quantity of material offered for
inspection at one time that bears the same heat and coating identification.”

710.07 Guardrail Posts Section b. change “... AASHTO M183/M183M...” to “...AASHTO M
270M/M 270 Grade 250 (36)...”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIALS

712.04 Stone Curbing and Edging Delete the existing and replace with the following: “Stone
for curbing and edging shall be approved granite from acceptable sources. The stone shall be
hard and durable, predominantly gray in color, free from seams that would be likely to impair
its structural integrity, and of a smooth splitting character. Natural grain size and color
variations characteristic of the source deposit will be permitted. Such natural variations may
include bands or clusters of mineral crystallization provided they do not impair the structural
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry
that is the proposed source of the granite for curb materials along with full scale color photos
of the granite. Such submission shall be made sufficiently in advance of ordering so that the
Resident may have an opportunity to judge the stone, both as to quality and appearance.
Samples of curbing shall be submitted for approval only when requested by the Resident. The
dimensions, shape, and other details shall be as shown on the plans.”

712.06 Precast Concrete Units In the first paragraph, change “...ASTM C478M...” to
“...AASHTO M199...” Delete the second paragraph and replace with the following;
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire
fabric when used at an approved dosage rate for the construction of manhole and catch basin
units. The material used shall be one of the products listed on the Maine Department of
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth
paragraph and replace with the following; “The concrete mix design shall be approved by the
Department. Concrete shall contain 6% air content, plus or minus 1'% tolerance when tested
according to AASHTO T152. All concrete shall develop a minimum compressive strength of
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28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine
percent of the dry mass.”

Add the following:
“712.07 Tops, and Traps These metal units shall conform to the plan dimensions and to the
following specification requirements for the designated materials.

Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless
otherwise designated.”

712.08 Corrugated Metal Units The units shall conform to plan dimensions and the metal to
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190
Type A.

712.09 Catch Basin and Manhole Steps Steps for catch basins and for manholes shall conform
to ASTM C478M [ASTM C478], Section 13 for either of the following material:

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-TS5.

(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101.

712.23 Flashing Lights Flashing Lights shall be power operated or battery operated as
specified.
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets,
reflectors, lens, hoods and other necessary equipment designed to give clearly visible
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft]
under all light and atmospheric conditions.

Two circuit flasher controllers with a two-circuit filter capable of providing alternate
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute
shall be provided.

The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to
properly focus and hold the lamp firmly in position.

The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length
designed to shield the lens.

Reflectors shall be of such design that light from a properly focused lamp will reflect the
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with
the lens of approximately 200 mm [8 in].

The lens shall consist of a round one-piece convex amber material which, when mounted,
shall have a visible diameter of approximately 200 mm [8 in]. They shall distribute light
and not diffuse it. The distribution of the light shall be asymmetrical in a downward
direction. The light distribution of the lens shall not be uniform, but shall consist of a
small high intensity portion with narrow distribution for long distance throw and a larger
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low intensity portion with wide distribution for short distance throw. Lenses shall be
marked to indicate the top and bottom of the lens.

(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind
the lens. These lights shall also be externally illuminated by reflex-reflective elements
built into the lens to enable it to be seen by reflex-reflection of the light from the
headlights of oncoming traffic. The batteries must be entirely enclosed in a case. A
locking device must secure the case. The light shall have a flash rate of not less than 50
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus
150 °F]. The light shall have an on time of not less than 10 percent of the flash cycle.
The light beam projected upon a surface perpendicular to the axis of the light beam shall
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5
degrees each side of the horizontal axis. The effective intensity shall not have an initial
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of
continuous flashing. The illuminated lens shall appear to be uniformly bright over its
entire illuminated surface when viewed from any point within an angle of 9 degrees each
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [z in]
minimum width around the periphery. The lens shall be yellow in color and have a
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.
The lens shall be one-piece construction. The lens material shall be plastic and meet the
luminous transmission requirements of this specification. The case containing the
batteries and circuitry shall be constructed of a material capable of withstanding abuse
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel]. The
housing and the lens frame, if of metal shall be properly cleaned, degreased and
pretreated to promote adhesion. It shall be given one or more coats of enamel which,
when dry shall completely obscure the metal. The enamel coating shall be of such quality
that when the coated case is struck a light blow with a sharp tool, the paint will not chip
or crack and if scratched with a knife will not powder. The case shall be so constructed
and closed as to exclude moisture that would affect the proper operation of light. The
case shall have a weep hole to allow the escape of moisture from condensation.
Photoelectric controls, if provided, shall keep the light operating whenever the ambient
light falls below 215 Ix [20 foot candles]. Each light shall be plainly marked as to the
manufacturer's name and model number.

If required by the Resident, certification as to conformance to these specifications shall
be furnished based on results of tests made by an independent testing laboratory. All
lights are subject to random inspection and testing. All necessary random samples shall
be provided to the Resident upon request without cost to the Department. All such
samples shall be returned to the Contractor upon completion of the tests.

712.32 Copper Tubing Copper tubing and fittings shall conform to the requirements of ASTM

B88M Type A [ASTM B88, Type K] or better.

712.33 Non-metallic Pipe, Flexible Non-metallic pipe and pipe fittings shall be acceptable

flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids
intended for human or animal consumption.

Page 25 of 27

104



December 20, 2011
Supersedes November 17, 2011

712.34 Non-metallic Pipe, Rigid Non-metallic pipe shall be Schedule 40 polyvinylchloride
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material.

712.341 Metallic Pipe Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel
conforming to ASTM A36/A36M.

Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded
splices with full penetration weld before galvanizing.

712.35 Epoxy Resin Epoxy resin for grouting or sealing shall consist of a mineral filled
thixotropic, flexible epoxy resin having a pot life of approximately one hour at 10°C
[50°F]. The grout shall be an approved product suitable for cementing steel dowels into the
preformed holes of curb inlets and adjacent curbing. The sealant shall be an approved product,
light gray in color and suitable for coating the surface.

712.36 Bituminous Curb The asphalt cement for bituminous curb shall be of the grade
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current
requirements of Subsection 702.01 Asphalt Cement. The aggregate shall conform to the
requirements of Subsection 703.07. The coarse aggregate portion retained on the 2.36 mm
[No. 8] sieve may be either crushed rock or crushed gravel.

The mineral constituents of the bituminous mixture shall be sized and graded and combined in
a composite blend that will produce a stable durable curbing with an acceptable texture.

Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous
Pavement.

712.37 Precast Concrete Slab Portland cement concrete for precast slabs shall meet the
requirements of Section 502 - Structural Concrete, Class A.

The slabs shall be precast to the dimension shown on the plans and cross section and in
accordance with the Standard Detail plans for Concrete Sidewalk Slab. The surface shall be
finished with a float finish in accordance with Subsection 502.14(c). Lift devices of sufficient
strength to hold the slab while suspended from cables shall be cast into the top or back of the
slab.

712.38 Stone Slab Stone slabs shall be of granite from an acceptable source, hard, durable,
predominantly gray in color, free from seams which impair the structural integrity and be of
smooth splitting character. Natural color variations characteristic of the deposit will be
permitted. Exposed surfaces shall be free from drill holes or indications of drill holes. The
granite slabs in any one section of backslope must be all the same finish.

The granite slabs shall be scabble dressed or sawed to an approximately true plane having no
projections or depressions over 13 mm [% in] under a 600 mm [2 ft] straightedge or over 25
mm [1 in] under a 1200 mm [4 ft] straightedge. The arris at the intersection of the top surface
and exposed front face shall be pitched so that the arris line is uniform throughout the length of
the installed slabs. The sides shall be square to the exposed face unless the slabs are to be set
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on a radius or other special condition which requires that the joints be cut to fit, but in any case
shall be so finished that when the stones are placed side by side no space more than 20 mm
[3/4 in] shall show in the joint for the full exposed height.

Liftpin holes in all sides will be allowed except on the exposed face.

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following:

Crown Vetch 25%
Perennial Lupine 25%
Red Clover 12.5%
Annual Rye 37.5%

717.05 Mulch Binder Change the third sentence to read as follows:

“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 Ib/unit].”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND
TRAFFIC SIGNALS

720.08 U-Channel Posts Change the first sentence from “..., U-Channel posts...” to “..., Rib
Back U-Channel posts...”

SECTION 722
GEOTEXTILES

722.01 Stabilization/Reinforcement Geotextile Add the following to note #3; “The strengths
specified in the columns labeled”’<50%” and “> 50%” refer to the elongation at which the
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include
the percent elongation at which the material was tested.”

722.02 Drainage Geotextile Add the following to note #3; “The strengths specified in the
columns labeled”<50%” and “> 50%” refer to the elongation at which the geotextile material
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the
minimum strength shown in the “<50%” column. Submittals must include the percent
elongation at which the material was tested.”

722.01 Erosion Control Geotextile Add the following note to Elongation in the Mechanical
Property Table; “The strengths specified in the columns labeled”<50%” and “> 50%” refer to
the elongation at which the geotextile material was tested. For example; if a fabric is tested at
15% elongation then it must meet or exceed the minimum strength shown in the “<50%”
column. Submittals must include the percent elongation at which the material was tested.”
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Environmental Summary Sheet

v} MaineDOT

Pin: 17107.00

Town: Washington

CPD Team Leader: Laurie Rowe
ENV Field Contact: Val Derosier

Date Submitted: 6/8/12

NEPA Complete: No FHWA $

X

Section 106
No Federal Action
Section 106 Resources:
Special Conditions:

Section 4(f) and 6(f)
Section 4(f
Review Complete- No USDOT $
Section 4f Resources:
Section 6(f
Not Applicable

Maine Department of Inland Fisheries and Wildlife Essential Habitat

Not Applicable Timing Window: Not Applicable

Section 7
Not Applicable - no instream work
Species of Concern:

Comments/References: Not Applicable

X

Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

X

Maine Land Use Regulation Commission
Not Applicable

*Applicable Standards and Permits are included with the contract

X

Maine Department of Environmental Protection
Not Applicable

*Applicable Standards and Permits are included with the contract

X

Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

Not Applicable

*Applicable Standards and Permits are included with the contract

X Stormwater Review
N/A
X Special Provisions Required

Special Provision 105-Timing of Work Restriction
Special Provision 656-Erosion Control Plan
Special Provision 203-Dredge Spec

General Note for Hazardous Waste

Special Provision 203-Hazardous Waste

Special Provision 105.9

*All permits and approvals based on plans/scope as of: 6/7/12

N/AX]
N/AL]
N/AX]
N/AR
N/AL]
N/AR

Applicable[]
ApplicablelX]
Applicable[]
Applicable[]
ApplicablelX]
Applicable[]
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