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 Effective January 19, 2012 
Supersedes December 23, 2011 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, Revision of December 2002. 
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January 19, 2012 
Supersedes September 09, 2011 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes or David Venner at the MDOT 
Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will require a 
separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Patrick Corum 
at patrick.corum@maine.gov , Rebecca Snowden at rebecca.snowden@maine.gov or 
Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. Questions are to be faxed to the number listed 
in the Notice to Contractors. This is the only allowable 
mechanism for answering Project specific questions. Maine DOT 
will not be bound to any answers to Project specific questions 
received during the Bidding phase through other processes.   
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State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  
RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    
  Response By:________________________________  Date: __________________ 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 
 

 
NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

 
Sec. 1303.  Public Works; minimum wage 
 
In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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    Bremen 
18104.00 

        April 14, 2011 
      Supercedes August 3, 2004 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      121130 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 018104.00         PROJECT(S): 18104.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Project Items 
 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0010|TREE TOP ONLY            |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.20 COMMON EXCAVATION |               |          |     |          | 
  0020|                         |       1600.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.242 DIRTY BORROW     |               |          |     |          | 
  0030|                         |         10.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.51 OPEN GRADED       |               |          |     |          | 
  0040|BACKFILL                 |        160.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.082 STRUCTURAL EARTH |               |          |     |          | 
  0050|EXCAVATION - MAJOR       |        240.000|          |     |          | 
      |STRUCTURES               |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |206.092 STRUCTURAL ROCK  |               |          |     |          | 
  0060|EXCAVATION - MAJOR       |          4.000|          |     |          | 
      |STRUCTURES               |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.10 AGGREGATE SUBBASE |               |          |     |          | 
  0070|COURSE - GRAVEL          |        800.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.208 HOT MIX ASPHALT  |               |          |     |          | 
  0080|12.5 MM HMA SURFACE      |        142.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0090|9.5 MM (SIDEWALKS,       |          6.000|          |     |          | 
      |DRIVES, INCIDENTALS)     |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0100|12.5 MM BASE             |        142.000|          |     |          | 
      |                         |T              |          |     |          | 
 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      121130 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 018104.00         PROJECT(S): 18104.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0110|COAT - APPLIED           |         33.000|          |     |          | 
      |                         |G              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.326 STRUCTURAL       |               |          |     |          | 
  0120|CONCRETE - FISH WEIRS    |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |502.56 CONCRETE FILL     |               |          |     |          | 
  0130|                         |         36.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |511.07 COFFERDAM:        |               |          |     |          | 
  0140|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |531.51 BRIDGE STRUCTURE  |               |          |     |          | 
  0150|- DETAIL BUILD           |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0160|- SINGLE RAIL            |         50.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0170|3C - 15 FOOT RADIUS AND  |         25.000|          |     |          | 
      |LESS                     |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0180|SINGLE RAIL - GALVANIZED |          1.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.353 REFLECTORIZED    |               |          |     |          | 
  0190|FLEXIBLE GUARDRAIL       |         10.000|          |     |          | 
      |MARKER                   |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0200|FLARED TERMINAL          |          3.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0210|                         |         85.000|          |     |          | 
      |                         |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 

13



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      121130 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 018104.00         PROJECT(S): 18104.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |610.16 HEAVY RIPRAP      |               |          |     |          | 
  0220|                         |         50.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0230|                         |          5.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0240|NUMBER 1 - PLAN QUANTITY |          1.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0250|NUMBER 2 - PLAN QUANTITY |          5.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.12 MULCH             |               |          |     |          | 
  0260|                         |          6.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1401 EROSION CONTROL |               |          |     |          | 
  0270|MIX                      |          2.000|          |     |          | 
      |                         |CY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.62 GEOSYNTHETIC      |               |          |     |          | 
  0280|REINFORCEMENT            |        935.000|          |     |          | 
      |                         |SY             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.733 4" WHITE OR      |               |          |     |          | 
  0290|YELLOW PAINTED PAVEMENT  |        364.000|          |     |          | 
      |MARKING LINE             |LF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0300|EXCAVATOR (INCLUDING     |          8.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0310|(INCLUDING OPERATOR)     |          8.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |635.15 CONCRETE FACING   |               |          |     |          | 
  0320|BLOCKS                   |        650.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      121130 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 018104.00         PROJECT(S): 18104.00 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.312 TYPE III         |               |          |     |          | 
  0330|BARRICADE                |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.33 DRUM              |               |          |     |          | 
  0340|                         |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.34 CONE              |               |          |     |          | 
  0350|                         |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.35 CONSTRUCTION      |               |          |     |          | 
  0360|SIGNS                    |        600.000|          |     |          | 
      |                         |SF             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.36 MAINTENANCE OF    |               |          |     |          | 
  0370|TRAFFIC CONTROL DEVICES  |         45.000|          |     |          | 
      |                         |CD             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0380|                         |        300.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0390|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0400|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN. 18104.00 
for Strut Replacement in the town of Bremen, County of Lincoln, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 16, 2013.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                 
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
                PIN. 18104.00  -  Strut Replacement  -  in the town of Bremen, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
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any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN. 18104.00 
for Strut Replacement in the town of Bremen, County of Lincoln, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
September 16, 2013.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                                 
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of:  

 
                PIN. 18104.00  -  Strut Replacement  -  in the town of Bremen, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of December 2002 and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
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any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David Bernhardt, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No.1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington, 
Maine.  The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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July 16, 2009 

SPECIAL PROVISION 
SECTION 102.3 

EXAMINATION OF DOCUMENTS, SITE, AND OTHER INFORMATION 
(Geotechnical Information) 

 
Add the following to Section 102.3, Examination of Documents, Site and Other Information: 
 
102.3.1 Geotechnical Information  In most cases, Geotechnical Information pertaining to the 
project has been collected and assembled.  Bidders and Contractors are obligated to examine and, 
if necessary, obtain geotechnical information.  If one is available, the project geotechnical report 
may be accessed at the following web address: 
 
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php. 
 
The Department shall not be responsible for the Bidders’ and Contractors’ interpretations of or 
estimates or conclusions drawn from the Geotechnical Information.  Data provided may not be 
representative of the subsurface conditions between the boring locations.   
 
This section does not diminish the duties imposed upon parties in Section 102 or in any other 
sections.   
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Town:  BREMEN 
Project: 18104.00 
Date: May 18, 2012 
 

 
SPECIAL PROVISIONS 

SECTION 104 
Utilities 

 
 

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications IS required. 
 
GENERAL INFORMATION
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of 
this project or intending to install facilities during project construction. 
 

Overview: 
Utility Aeria

l 
Central Maine Power Company     X 

Tidewater Telcom     X 
 
Central Maine Power Company   Chris Turgeon (207) 721-8046 
Tidewater Telcom     Nuel Crawford (207) 380-9940 
 
Temporary utility adjustments are not anticipated on this project however, should the contractor 
choose to have any poles temporarily relocated, all work will be done by Pole owner at the 
contractor’s request and expense at no additional cost to the Department. 
 
All utility crossings over highways will provide not less than 20 feet vertical clearance over 
finished grade elevation during construction of this project. 
 
All adjustments are to be made by the respective utility unless otherwise specified herein. 
 
Any times and dates mentioned are estimates only and are dependant upon favorable weather, 
working conditions and freedom from emergencies. The Contractor shall have no claim against 
the Department if there are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on 
the basis of a single crew for each utility. 
 
The Contractor must complete all clearing and tree removal that is part of this contract in areas 
where utilities are involved before the Utilities may relocate their facilities. 
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Town:  BREMEN 
Project: 18104.00 
Date: May 18, 2012 
 

 
Construction of any spot cuts or fills in excess of 2 feet must be complete prior to utility 
relocations. 
 
It is the responsibility of the Contractor with the Utility Pole owner, to lay out all of the proposed 
pole locations in the field prior to the start of utility relocations. Should any adjustments be 
needed, the Utility will document adjustments and inform the Department prior to utility 
relocations. 
 
AERIAL 
 
Utility adjustments are anticipated as part of this project. Utilities have been notified and will be 
furnished a project specification book.   
 
 
 ** POLE LIST ** 
Existing Pole Sta. 13+55 - 20’Rt.-------------New Pole Sta. 13+82.5 - 22.5’ Rt.  
 
Summary: 

 
Utility 

 
POLE 
SET 

Trans. 
Wires/ 

Cables 

Remove 
Poles 

Estimate 
of 

Working Days 

Central Maine Power Company    1 X 2 4 
Tidewater Telcom     X  2 

              Total:            6              
 
 
** Special Note to Contractor

No additional aerial utility relocations will occur on this project so the Contractor shall conduct 
culvert placement accordingly. 
 
Utility Specific Issues: 
 
Central Maine Power Company (CMP) 
CMP will be installing 1 new pole as part of this project. CMP Estimates 3 working days to 
place the new pole and transfer their conductors. CMP also requires 10 working days advance 
notice prior to any operations involving the relocation of their lines.   It is estimated 1 working 
day will be required to remove the 2 old poles for a total of 4 working days. 
 
 
 
 
Tidewater Telcom (TT) 
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Town:  BREMEN 
Project: 18104.00 
Date: May 18, 2012 
 

 
Following CMP’s completion of transferring conductors, TT intends to relocate their existing 
cable to the poles. TT estimates 2 working days to complete the relocation to the new poles. TT 
requires 10 working days advance notice prior to any operations involving the relocation of their 
lines. 
 
The contractor shall give all Utilities 20 working days notice prior to beginning any work on 
this project. 
 
 
MAINTAINING UTILITY LOCATION MARKINGS
The contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 

 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and 
Highways, as issued by the Federal Highway Administration. 
 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
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 Bremen 
18104.00 

State Route 32 
October 22, 2012 

 
SPECIAL PROVISION 

SECTION 105 
(LIMITATION OF OPERATIONS) 

 
1. A 24 hour notice is required for any changes in work schedule. 
 
2. A 48 hour notice is required for a change in paving operations according to 

the Department’s Standard Specifications - Section 105.3.1. 
 

3. A 48 hour notice is required prior to working any Saturdays. 
 

4. The Contractor will be allowed a 14 day road closure beginning no sooner 
than 9:00 am on the first day and the road shall be opened by noon on day 14 
of the closure. The approved detour route can be found on page 19 of the 
Contract Plan Set. The Contractor shall be responsible for the coordination of 
the Road Closure as specified in MaineDOT Standard Specifications, Section 
104.4.10 Coordination of Bridge Closure.  
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           Town: Bremen  
                                 PIN #: 18104.00  
              Date: 7/31/12 

 
SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 
In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook, 
lake,  pond or  “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year 
which an activity is proposed as identified in the tide tables published by the National Ocean Service.  
http://www.oceanservice.noaa.gov/   For the full definition of “Coastal Wetlands”, please refer to 38 MRSA 
480-B(2)    
 
I.  In-Water Work shall not be allowed between the dates of 12/1 and 7/14.   

(In-Water work is allowed from 7/15 to 11/30.) 
 

II. In-Water work window applies to the following water bodies at the following station #’s: 
1. Muscoungous Stream-12+50 

 
III. Special Conditions:  

1. See Page 2-5 of SP 105 and Pages 2&3 of ACOE Permit 
2. Note condition 4 below of the ACOE permit. 

 
 
IV. Approvals:  

1. Temporary Soil Erosion and Water Pollution Control Plan  
  
 
V. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by 

Regulatory Agencies) below the normal high water mark if outside the prescribed in-water work window, 
except for the following: 

 
1. Work within a cofferdam constructed according to MaineDOT’s Standard Specifications and in 

adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”.  
 

VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow. 
When working in Tidal streams flow needs to be provided in both directions 
 
NOTE: Regulatory Review and Approval is required to modify the existing In-Water work window.   
 
 
 

36



 
 
 
 
 
 
 
 
 

Excerpts from  
 

Biological Assessment for MaineDOT Bridge and Culvert Projects 
 

May 2011 
 

1.4.1 Coffer Dam Descriptions 
 
While the projects in this batch consultation vary by scope, the same conceptual construction guidelines for the installation of 
cofferdams are employed.  Individual details will vary by project. 
 
The initial step in culvert, box, and strut (minor span) replacement projects is to dewater the work area so that all in-stream work 
is conducted in the dry.  This will be done by 1) setting up cofferdams both upstream and down to prevent water from leaking 
into the work area,  2) dewatering the work area, and 3) diverting the existing stream flow out of the stream banks and then 
returning the flow to the stream downstream of the work area. 
 
Cofferdam Placement 
 
Cofferdams constructed of various materials (e.g. sheetpile, sandbag, industrial sandbag, inflatable dam) will be placed to keep 
water out of the work area by blocking flow both upstream and downstream.  This isolation technique has the added benefit of 
keeping all sediment released by construction in the dry work area where it can be removed before stream flow is restored.   
 
 Sandbag cofferdams 
 
a. The upstream cofferdam will be installed first.  Heavy duty plastic sheeting is laid along the width of the 
stream when practicable.  The sand bags are then placed on the plastic up to a height somewhat higher then the current level of 
the stream, working from the stream bank to the center. 
b. The excess plastic will then be folded over the dam in the upstream direction and another layer of sand bags 
will be laid on the plastic to help seal the dam from infiltration.  The plastic will be extended along the stream bottom as far 
upstream as practicable. Fish screen that meet criteria specified by the National Marine Fisheries Service (2008) will be installed 
on the intake hose ends to prevent injury to fish and other aquatic organisms within the work area. Square screen face openings 
shall not exceed 3/32” on a diagonal. The number and size of pumps used may vary depending on the water level present when 
the work is being conducted. The intake screen(s) shall be sufficient in size for the approach velocity at the intakes to be not 
greater than 0.20 ft/sec in order to minimize juvenile fish/screen contact. 
c. The downstream cofferdam will then be installed.  This second dam is a safeguard against a failure of the 
upstream dam.  Most cofferdams leak somewhat, so a pump is placed within the work area to catch accumulating water, which is 
then pumped into the “Dirty water” Treatment System (described below). 
 
Stream Diversion   
When cofferdams block the entire channel, the stream will need to be continually diverted around the work area.  If there is a 
large volume of water in the stream, a culvert may be placed adjacent to the existing structure to carry the stream flow during 
construction.  Generally, however, stream flow is diverted around the work area using the following procedure: 
 
a. The intake hose will be placed at the upstream end of the culvert, just upstream of the cofferdam. In order to 
minimize impact on the streambed, the hose end will be placed in a bucket and/or the stream bottom will be lined with geotextile 
fabric.   
b. The gasoline diversion pumps will then be placed as far away from the stream as possible.  The number and 
size of pumps used varies depending on the water level present when the work is being conducted.   
c. The downstream discharge point within the stream channel will be protected from high velocity scour by 
outleting on to ledge, large boulder, or if needed, a geotextile fabric. 37



 
Install “Dirty Water” Treatment System 
 
After the cofferdams have been established, it will be necessary to dewater the work area.  The water from within the cofferdam 
will be pumped into a sediment basin for filtration.   
 
a. The system will be installed according to MaineDOT’s BMP Manual. 
b. The basin will either be comprised of hay bales or “dirt bags”.  Sometimes erosion control fabric is placed 
under the hay bale filter to catch sediment.  These sediments will be disposed of away from the stream in a manner that they 
cannot erode back into the stream. 
c. The sedimentation basin will be located close to the project location with adequate vegetation between it and 
the stream to act as a filter. 
d. The “dirty water” pump(s) will then be started in the downstream scour pool.  The work area will then be 
pumped dry. 
e. If there is leakage around the cofferdam, or upwelling in the work area, pockets will be excavated in the work 
area to collect the water.  This water will be pumped into the “dirty water” system for treatment, prior to its release back into the 
stream. 
 
Closeout Procedures 
 
After all work within the dam has been completed the cofferdam can be removed and stream flow can be restored through the 
structure.   
 
a. The diversion pump system will be stopped and the upstream coffer dam will slowly be breached.  The first 
flush of dirty water will be captured by the downstream “dirty water” pump, which will then pump the water into the sediment 
treatment system. 
b. When the water behind the remaining intact cofferdam is clean, that dam will be breached as well. 
c. The remainder of the upstream cofferdam and the diversion pump system will then be removed. 
d. All disturbed areas will be stabilized, and all permanent erosion control BMPs will be installed. 
e. Sandbag cofferdams will be removed by hand, if they are small, or by an excavator working from the stream 
banks, if they are the large industrial-sized sandbags. 
 
1.4.2        Culvert Replacement Projects 
 
Once the pumps are running and the work area is dewatered the culvert replacement can commence.  At this point, the crews are 
working in the dry and there is no sediment release into the stream.  All pumps, hoses, dams, and the sediment basin are 
monitored closely and maintained throughout construction.  The old culvert will be removed and the new one replaced in the 
dry.  When the culvert and rip rap installation is complete, all headwalls, disturbed areas, and permanent drainage ditches are 
stabilized with final treatments, utilizing temporary erosion control BMPs as necessary. 
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September 29, 2004 

Page 1 of 1  

 
SPECIAL PROVISION 

SECTION 106 
QUALITY 

(Quality Level Analysis- Structural Concrete) 
 

 
106.7.1 Standard Deviation Method   Under H. Replace the Method A payfactor with the 
following; 
 
“Method A:       PF = [32.5 + (Quality Level * 0.75)] * 0.01” 
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Bremen 
Bremen Strut 

WIN 018104.00 
May 9, 2012 

SPECIAL PROVISION 
SECTION 107 

TIME 
(Supplemental Liquidated Damages for Fabrication Time) 

 
107.8.1  Fabrication Time 

 
The Department has budgeted for the following amounts of continuous full time 
fabrication/shop inspection for certain Work components: 
 
 Element    Time   Supplemental LD
 
Prefabricated Superstructure     25 calendar days           $500 per calendar day 
 
The Contractor is responsible for requiring their fabricators and suppliers to produce 
these products for the Work continuously until finished, including any needed actions to 
correct unacceptable workmanship or materials. If the Department determines that shop 
inspection beyond these times is required, then the corresponding Supplemental 
Liquidated Damages will be deducted as they occur from the amounts otherwise due the 
Contractor.  The Contractor will be notified by the Department when these times begin 
and when the allotted time will expire. 
 
If a fabricator or supplier works more than one shift per day and the Department 
determines that inspection is required for each shift, each shift will count as a calendar 
day and the LD rate will be the noted amount per shift per calendar day in lieu of per 
calendar day. 
 
Inspection is required for the following activities: 
 
For metal fabrication work – welding, including tack welding, heat correcting, non-
destructive examination, assembly verification. 
 
For concrete work – tensioning of strands, batching and casting of concrete, breaking of 
test cylinders, de-tensioning. 
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April 5, 2007 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Scheduling of Work – Projected Payment Schedule) 

 
Description  The Contractor shall also provide the Department with a Quarterly Projected 
Payment Schedule that estimates the value of the Work as scheduled, including requests 
for payment of Delivered Materials.  The Projected Payment Schedule must be in 
accordance with the Contractor's Schedule of Work and prices submitted by the 
Contractor’s Bid.  The Contractor shall submit the Projected Payment Schedule as a 
condition of Award. 
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October 25, 2011 
Supersedes December 12, 2002 

 
 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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Bremen 
018104.00 

State Route 32 
October 22, 2012 

 
SPECIAL PROVISION 

SECTION 107 
PROSECUTION AND PROGRESS 

(CONTRACT TIME) 
                     

1) The Contractor will be allowed to commence work on the Contract 
on/after July, 15th 2013 provided that all required plans/submittals 
have been received and approved by the Department. 

 
2) The completion date for this Contract is September 16, 2013. 

 
3) For every weekday not worked once operations commence, the 

Contractor will be charged Supplemental Liquidated Damages per 
calendar day at the rate stated in Section 107.7.2 of the 
Supplemental Standard Specifications. 

 
4) The Contractor will not be allowed to work on Monday, September 

2, 2013 in observance of Labor Day. 
 

5) In-stream work shall be completed between July 15 and October 1.  
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Bremen 
Bremen Strut 

WIN 018104.00 
May 8, 2012 

 
SPECIAL PROVISION 

SECTION 109.5 
ADJUSTMENTS FOR DELAY 

(Delays due to Flooding) 
 

Subsection 109.5.1, Definitions- Types of Delays, is replaced with the following: 
 
109.5.1 Definitions - Types of Delays  Delays are defined as follows and may be divided into 
more than one type depending upon cause. 
 

 A. Excusable Delay  Except as expressly provided otherwise by this Contract, an 
"Excusable Delay" is a Delay to the Critical Path that is directly and solely caused by:  (1) an 
Uncontrollable Event, or (2)  a flooding event at the effected location of the Project that 
results in a Q25 headwater elevation, or greater, but less than a Q50 headwater elevation.  
Theoretical headwater elevations will be determined by the Department; actual headwater 
elevations will be determined by the Contractor and verified by the Department.       

 B. Compensable Delay  A "Compensable Delay" is a Delay to the Critical Path that is 
directly and solely caused by:  (1) a weather related Uncontrollable Event of such an 
unusually severe nature that a Federal Emergency Disaster is declared.  The Contractor will 
only be entitled to an Equitable Adjustment if the Project falls within the geographic 
boundaries prescribed under the disaster declaration (2) an Uncontrollable Event caused by a 
Utility Company or other third party (not Subcontractors) Working on Project-related Work 
within the Project Limits if, and only if, the Utility Company or such other third party offers 
the Department reimbursement for such Delay,  (3) acts by the Department that are in 
violation of applicable laws or the Contract, or (4) a flooding event at the effected location of 
the Project that results in a Q50 headwater elevation, or greater.   Theoretical Q50 headwater 
elevations will be determined by the Department; actual headwater elevations will be 
determined by the Contractor and verified by the Department.    

 C. Inexcusable Delay  "Inexcusable Delays" are all Delays that are not Excusable Delays 
or Compensable Delays.  

 
 For a related provision, see Section 101.2 - Definition of Uncontrollable Event. 
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BREMEN 18104.00 

 ROUTE 32 STRUT REPLACEMENT 
JULY 17, 2012 

 
SPECIAL PROVISION 

SECTION 203 
EXCAVATION AND EMBANKMENT 

(Dredge Materials)  
 

Description:    Dredge Material (See MaineDOT Standard Specifications § 101.2) is 
regulated as a Special Waste. 
 
Work associated with the Route 32 Strut Replacement initiative will require the 
excavation of select Dredge Material from Muncongus Stream.  It is anticipated that less 
than 100-cubic yards of Dredge Material will be excavated.  There is onsite Beneficial 
Use for all of the Dredge Material. 
 
It is acknowledged that the excavation of Dredge for this work may include some 
boulders.  The Maine Department of Environmental Protection has determined that 
sound boulders (rock 12-inches or more in diameter), that are free of adhering sediment 
or other contaminants, shall be deemed to be Inert Fill material and shall not be 
included in the Dredge Material Quantities. 
 
The contractor shall Beneficially Use all Dredge Material excavated at the Route 32 
Strut Replacement project in an area adjacent to and draining into Muncongus Stream.  
No more than 100-cubic yards of Dredge Material may be excavated. 
 

CONSTRUCTION REQUIREMENTS 
 

Management:  The contractor shall Beneficially Use all Dredge Material excavated at 
the Route 32 Strut Replacement in areas adjacent to and draining into Muncongus 
Stream.  No more than 100-cubic yards of Dredge Material may be excavated.   
 
Method of Measurement:  Dredge Material will be measured by the cubic yard of 
material removed.   
 
Basis of Payment:  Payment for the Beneficial Use of Dredge Material will be 
incidental to the Contract Pay Items. 
 
Payment shall be full compensation for excavation, dewatering, managing, transporting, 
and placement of the Dredge Materials.  
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Special Provision 203 

Open Graded Backfill 

 

Description.  This work shall consist of furnishing and placing Open Graded Backfill 

soils in reasonably close conformance with the lines, grades, and thicknesses shown on 

the plans and sections.   

 

Materials.  Aggregates used for Open Graded Backfill shall meet the requirements of 

Standard Specification 518.03, designation SP-2-89. 

 

Method of Measurement  The quantity of Open Graded Backfill will be measured by the 

cubic yard, compacted in place. 

 

Basis of Payment.  The accepted quantities of Open Graded Backfill will be paid for at 

the contract price per cubic yard. 

 

Item No. Pay Item      Pay Unit 

203.51  Open Graded Backfill     Cubic Yard 
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Supersedes March 29, 2000 
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SPECIAL PROVISION 
SECTION 203 

EXCAVATION AND EMBANKMENT 
(Dirty Borrow) 

 
Description:  This work shall consist of furnishing and placing dirty borrow for seeding, 
in reasonably close conformity with the thicknesses called for on the plans or as 
authorized by the Resident. 
 
Materials:  Materials shall conform to the requirements specified in the following 
Sections of Division 700 – Materials: 
 
 Common Borrow  703.18 
 Humus   717.09 
 
Dirty Borrow shall meet the requirements of Section 703.18 Common Borrow with the 
following addition and deletions: 703.18 Second sentence, delete the word peat. 
 
Dirty Borrow shall contain no particles or fragments with a maximum dimension in 
excess of the compacted thickness of the layer being placed. 
 
The granular material must have at least 20 percent, but not more than 50 percent, of the 
minus 25 mm [1 in] material passing the 75 micron [No. 200] mesh sieve. 
 
The Dirty Borrow must have an organic humus content of 3% to 8% as determined by 
ignition test. 
 
The Contractor may elect to manufacture Dirty Borrow from a combination of project 
materials that the contractor is entitled to use, combined with other suitable materials 
furnished by the Contractor. 
 

CONSTRUCTION REQUIREMENTS 
 
Application of Dirty Borrow: Dirty Borrow shall be spread evenly and uniformly on 
prepared areas in a thickness as shown on the plans. 
 
Method of Measurement: Dirty Borrow will be measured by the cubic meter [cubic yard] 
complete in place after finishing to the required depth as shown on the plans or directed 
by the Resident. Lateral measurements will be parallel with the slope of the ground. 
 
Basis of Payment: The accepted quantities of dirty borrow will be paid for at the contract 
unit price per cubic meter [cubic yard] complete in place. 
 
Payment shall be full compensation for furnishing and placing the Dirty Borrow. 
 
Payment will be made under: 
 
 Pay Item Pay Unit 
203.242 Dirty Borrow  Cubic Meter [Cubic Yard] 
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SPECIAL PROVISION 
DIVISION 400  
PAVEMENTS 

 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
401.01 Description  The Contractor shall furnish and place one or more courses of Hot Mix Asphalt Pavement 
(HMA) on an approved base in accordance with the contract documents and in reasonably close conformity with 
the lines, grades, thickness, and typical cross sections shown on the plans or established by the Resident.  The 
Department will accept this work under Quality Assurance provisions, in accordance with these specifications 
and the requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise noted 
in sections 401 and 703 of these specifications, and the Maine DOT Policies and Procedures for HMA Sampling 
and Testing. 

 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 

 Asphalt Cement                                              702.01 
 Aggregates for HMA Pavement                     703.07 
 HMA Mixture Composition                           703.09 
 

401.021 Recycled Asphalt Materials  Recycled Asphalt Pavement (RAP) may be introduced into the mixture at 
percentages approved by the Department. If approved by the Department, the Contractor shall 
provide documentation stating the source, test results for average residual asphalt content, and stockpile 
gradations showing RAP materials have been sized to meet the maximum aggregate size requirements of each 
mix designation. The Department will obtain samples for verification and approval prior to its use. 
 
For specification purposes, RAP will be categorized as follows: 
 

Classified RAP – RAP consisting of processed millings from federal, state or municipal roadways that is 
free of materials not generally considered to be asphalt pavement. Millings from other sources that have 
been fractionated or otherwise processed so as to improve the consistency of the RAP may be considered 
Classified RAP if approved by the Department. 
 
Unclassified RAP – RAP from unknown sources, from excavated or reclaimed pavements, millings from 
repaired areas or other sources. 

 
In the event that RAP source or properties change, the Contractor shall notify the Department of the change 
and submit new documentation stating the new source or properties a minimum of 72 hours prior to the change 
to allow for obtaining new samples and approval.  
 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, 
Performance Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 
according to AASHTO R35 and the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, 
and combine the aggregate fractions in proportions that provide a mixture meeting the grading requirements of 
the Job Mix Formula (JMF).  The Contractor may use a maximum of 20 percent Classified RAP in any base, 
binder, surface, or shim course. For Unclassified RAP stockpiles no more than 15 percent shall be used. The 
Contractor may be allowed to use more than 20 percent Classified RAP, up to a maximum of 25 percent 
Classified  RAP, in a base, binder, or shim course provided that PG 58-34 asphalt binder is used in the mixture.  
A PG 52-34 may be used when approved by the Department. 
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The Contractor shall submit for Department approval a JMF to the Central Laboratory in Bangor for each mixture 
to be supplied.  The Department may approve 1 active design per nominal maximum size, per traffic level, per 
plant, plus a 9.5mm “fine” mix for shimming and where required, a non-RAP design for bridge decks.  The 
Department shall then have 15 calendar days in which to process a new design before approval.  The JMF shall 
establish a single percentage of aggregate passing each sieve size within the limits shown in section 703.09.  The 
mixture shall be designed and produced, including all production tolerances, to comply with the allowable control 
points for the particular type of mixture as outlined in 703.09.  The JMF shall state the original source, gradation, 
and percentage to be used of each portion of the aggregate including RAP when utilized, and mineral filler if 
required.  It shall also state the proposed PGAB content, the name and location of the refiner, the supplier, the 
source of PGAB submitted for approval, the type of PGAB modification if applicable, and the location of the 
terminal if applicable. 

In addition, the Contractor shall provide the following information with the proposed JMF: 
 Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.) 
 Stockpile Gradation Summary 
 Design Aggregate Structure Consensus Property Summary 
 Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart) 
 Trial Blend Test Results for at least three different asphalt contents  
            Design Aggregate Structure for at least three trial blends 
 Test results for the selected aggregate blend at a minimum of three binder contents 

Specific Gravity and temperature/viscosity charts for the PGAB to be used 
Recommended mixing and compaction temperatures from the PGAB supplier 

            Material Safety Data Sheets (MSDS) For PGAB 
 Asphalt Content vs. Air Voids trial blend curve 

  Test report for Contractor’s Verification sample 
            Summary of RAP test results (if used), including count, average and standard deviation of binder    
            content and gradation 
 
At the time of JMF submittal, the Contractor shall identify and make available the stockpiles of all proposed 
aggregates at the plant site.  There must be a minimum of 150 Mg [150 ton] for stone stockpiles, 75 Mg [75 
ton] for sand stockpiles, and 50 Mg [50 ton] of blend sand before the Department will sample.  The Department 
shall obtain samples for laboratory testing.  The Contractor shall also make available to the Department the 
PGAB proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 
samples for testing of the mixture.  Before the start of paving, the Contractor and the Department shall split a 
production sample for evaluation.  The Contractor shall test its split of the sample and determine if the results 
meet the requirements of the Department’s written policy for mix design verification (See Maine DOT Policies 
and Procedures for HMA Sampling and Testing available at the Central Laboratory in Bangor).  If the results 
are found to be acceptable, the Contractor will forward their results to the Department’s Lab, which will test 
the Department’s split of the sample.  The results of the two split samples will be compared and shared 
between the Department and the Contractor.  If the Department finds the mixture acceptable, an approved JMF 
will be forwarded to the Contractor and paving may commence.  The first day’s production shall be monitored, 
and the approval may be withdrawn if the mixture exhibits undesirable characteristics such as checking, 
shoving or displacement.  The Contractor shall be allowed to submit aim changes within 24 hours of receipt of 
the first Acceptance test result.  Adjustments will be allowed of up to 2% on the percent passing the 2.36 mm 
sieve through the 0.075 mm and 3% on the percent passing the 4.75 mm or larger sieves.  Adjustments will be 
allowed on the %PGAB of up to 0.2%.  Adjustments will be allowed on GMM of up to 0.010.  
 
The Contractor shall submit a new JMF for approval each time a change in material source or materials 
properties is proposed.  The same approval process shall be followed.  The cold feed percentage of any 
aggregate may be adjusted up to 10 percentage points from the amount listed on the JMF, however no 
aggregate listed on the JMF shall be eliminated.  The cold feed percentage for RAP may be adjusted up to 5 
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percentage points from the amount listed on the JMF but shall not exceed the maximum allowable percentage 
for RAP for the specific application. 

 
TABLE 1:  VOLUMETRIC DESIGN CRITERIA 

Voids in the Mineral Aggregate 
(VMA)(Minimum Percent) Required Density 

(Percent of Gmm) Nominal Maximum Aggregate Size (mm) 

Design 
ESAL’s 
(Millions

) Ninitial Ndesign Nmax 25 
 

19 
 

12.5 
 

9.5 
 

4.75 
 

Voids Filled 
with Binder 

(VFB) 
(Minimum 

%) 

 
 

Fines/Eff. 
Binder 
Ratio 

<0.3 <91.5 70-80 
0.3 to <3 <90.5 65-80  
3 to <10 

10 to <30 
> 30 

<89.0 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 

65-80* 
0.6-1.2** 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. 
*For 4.75 mm nominal maximum aggregate size mixtures, the maximum VFB is 84.  
**For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
 
401.04 Temperature Requirements  After the JMF is established, the temperatures of the mixture shall conform 
to the following tolerances:   
                     In the truck at the mixing plant  – allowable range 135° to 163°C [275 to 325°F] 
                     At the Paver      – allowable range 135° to 163°C [275 to 325°F] 
 
The JMF and the mix subsequently produced shall meet the requirements of Tables 1 and Section 703.07.   

 
401.05 Performance Graded Asphalt Binder  Unless otherwise noted in Special Provision 403 - Hot Mix 
Asphalt Pavement, the PGAB shall be 64-28, except that for mixtures containing greater than 20 percent but no 
more than 25 percent RAP the PGAB shall be PG 58-34 (or PG 52-34 when approved by the Department). The 
PGAB shall meet the applicable requirements of AASHTO M320 - Standard Specification for PGAB.  The 
Contractor shall provide the Department with an approved copy of the Quality Control Plan for PGAB in 
accordance with AASHTO R 26 Certifying Suppliers of PGAB.  
The Contractor shall request approval from the Department for a change in PGAB supplier or source by 
submitting documentation stating the new supplier or source a minimum of 24 hours prior to the change. In the 
event that the PGAB supplier or source is changed, the Contractor shall make efforts to minimize the 
occurrence of PGAB co-mingling. 
 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to 
Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
 

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way wearing course in 
either Zone between the dates of April 15th and November 15th, provided that the air temperature as determined 
by an approved thermometer (placed in the shade at the paving location) is 4°C [40°F] or higher and the area to 
be paved is not frozen.  The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course 
in Zone 1 between the dates of May 1st and the Saturday following October 1st and in Zone 2 between the 
dates of April 15th and the Saturday following October 15th, provided the air temperature determined as above 
is 10°C [50°F] or higher.  For the purposes of this Section, the traveled way includes truck lanes, ramps, 
approach roads and auxiliary lanes. The atmospheric temperature for all courses on bridge decks shall be 10°C 
[50°F] or higher. 
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Hot Mix Asphalt Pavement used for curb, driveways, sidewalks, islands, or other incidentals is not subject to 
seasonal limitations, except that conditions shall be satisfactory for proper handling and finishing of the 
mixture. All mixtures used for curb, driveways, sidewalks, islands, or other incidentals shall conform to section 
401.04  - Temperature Requirements. Unless otherwise specified, the Contractor shall not place Hot Mix 
Asphalt Pavement on a wet or frozen surface and the air temperature shall be 4°C [40°F] or higher. 

 
On all sections of overlay with wearing courses less than 25 mm [1 in] thick, the wearing course for the 
travelway and adjacent shoulders shall be placed between the dates of May 15th and the Saturday following 
September 15th.  

 
On all sections of overlay with wearing courses less than 1 inch thick, the wearing course for the travelway and 
adjacent shoulders shall be placed between the dates of June 1st and the Saturday following September 1st if the 
work is to be performed, either by contract requirement, or Contractor option, during conditions defined as 
“night work”. 
 
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M156.  

 
a. Truck Scales  When the hot mix asphalt is to be weighed on scales meeting the requirements of Section 
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department 
deems necessary to verify their accuracy. 
 
Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new 
location.  Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 20 Kg [50 pound] masses for scale testing. 

 
401.072 Automation of Batching  Batch plants shall be automated for weighing, recycling, and monitoring the 
system.  In the case of a malfunction of the printing system, the requirements of Section 401.074 c. of this 
specification will apply. 

 
The batch plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The batch plant 
shall use auxiliary interlock circuits to trigger an audible alarm whenever an error exceeding the acceptable 
tolerance occurs.  Along with the alarm, the printer shall print an asterisk on the delivery slip in the same row 
containing the out-of-tolerance weight.  The automatic proportioning system shall be capable of consistently 
delivering material within the full range of batch sizes.  When RAP is being used, the plant must be capable of 
automatically compensating for the moisture content of the RAP. 

 
All plants shall be equipped with an approved digital recording device.  The delivery slip load ticket shall 
contain information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass and 
paragraphs a, b, and c of Section 401.073 

 
401.073 Automatic Ticket Printer System on Automatic HMA Plant  An approved automatic ticket printer 
system shall be used with all approved automatic HMA plants.  The requirements for delivery slips for 
payment of materials measured by weight, as given in the following Sections, shall be waived: 108.1.3 a., 
108.1.3 b., 108.1.3 c., and 108.1.3 d.  The automatic printed ticket will be considered as the Weight Certificate. 
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The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the weigh slip or ticket, printed by the 
automatic system, which accompanies each truckload, except for the following changes: 

 
a.  The quantity information required shall be individual weights of each batch or total net weight of 

each truckload. 
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a malfunction 

as described in 401.074 c.). 
c. The MDOT designation for the JMF. 
 

401.074 Weight Checks on Automatic HMA Plant  At least twice during each 5 days of production either of 
the following checks will be performed: 

 
a.  A loaded truck may be intercepted and weighed on a platform scale that has been sealed by the State 

Sealer of Weights and Measures within the past 12 months.  Whenever the discrepancy in net weights is 
greater than 1.0%, but does not exceed 1.5%, the plant inspector will notify the producer to take corrective 
action; payment will still be governed by the printed ticket.   

The producer will be allowed a period of two days to make any needed repairs to the plant and/or 
platform scales so that the discrepancy in net weights between the two is less than 1.0%.  If the discrepancy 
exceeds 1.5%, the plant will be allowed to operate as long as payment is determined by truck platform scale 
net weight.  Effective corrective action shall be taken within two working days. 

 
b.  Where platform scales are not readily available, a check will be made to verify the accuracy and 

sensitivity of each scale within the normal weighing range and to assure that the interlocking devices and 
automatic printer system are functioning properly. 

 
c.  In the event of a malfunction of the automatic printer system, production may be continued without  

the use of platform truck scales for a period not to exceed the next two working days, providing total   
weights of each batch are recorded on weight tickets and certified by a Licensed Public  
Weighmaster. 

 
401.08 Hauling Equipment  Trucks for hauling Hot Mix Asphalt Pavement shall have tight, clean, and smooth 
metal dump bodies, which have been thinly coated with a small amount of approved release agent to prevent 
the mixture from adhering to the bodies. Solvent based agents developed to strip asphalts from aggregates will 
not be allowed as release agents. 

 
All truck dump bodies shall have a cover of canvas or other water repellent material capable of heat retention, 
which completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 

 
All truck bodies shall have an opening on both sides, which will accommodate a thermometer stem. The 
opening shall be located near the midpoint of the body, at least 300 mm [12 in] above the bed. 

 
401.09 Pavers  Pavers shall be self-contained, self-propelled units with an activated screed (heated if 
necessary) capable of placing courses of Hot Mix Asphalt Pavement in full lane widths specified in the contract 
on the main line, shoulder, or similar construction. 
 
On projects with no price adjustment for smoothness, pavers shall be of sufficient class and size to place Hot 
Mix Asphalt Pavement over the full width of the mainline travel way with a 3 m [10 ft] minimum main screed 
with activated extensions.    
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The Contractor shall place Hot Mix Asphalt Pavement on the main line with a paver using an automatic grade 
and slope controlled screed, unless otherwise authorized by the Department.  The controls shall automatically 
adjust the screed and increase or decrease the layer thickness to compensate for irregularities in the preceding 
course.  The controls shall maintain the proper transverse slope and be readily adjustable so that transitions and 
superelevated curves can be properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 10 m [30 ft], a non-contact grade 
control with a minimum span of 7.3 m [24 ft], except that a 12 m [40 ft] reference shall be used on Expressway 
projects. 

 
The Contractor shall operate the paver in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.101 - Surface Tolerances.  The paver shall have a receiving 
hopper with sufficient capacity for a uniform spreading operation and a distribution system to place the mixture 
uniformly, without segregation in front of the screed.  The screed assembly shall produce a finished surface of 
the required evenness and texture without tearing, shoving, or gouging the mixture.  Pavers with extendible 
screeds shall have auger extensions and tunnel extenders as per the manufacturer’s recommendations, a copy of 
which shall be available if requested. 

 
The Contractor shall have the paver at the project site sufficiently before the start of paving operations to be 
inspected and approved by the Department.  The Contractor shall repair or replace any paver found worn or 
defective, either before or during placement, to the satisfaction of the Department.  Pavers that produce an 
unevenly textured or non-uniform mat will be repaired or replaced before continuing to place HMA on 
MaineDOT projects.   
On a daily basis, the Contractor shall perform nuclear density testing across the mat being placed, prior to being 
compacted by equipment., at 300 mm [12 in] intervals,  If the density values vary by more than 2.0% from the 
mean, the Contractor shall make adjustments to the screed until the inconsistencies are remedied. 
 
Failure to replace or repair defective placement equipment may result in a letter of suspension of work and 
notification of a quality control violation resulting in possible monetary penalties as governed by Section 106 - 
Quality 
 
401.10 Rollers  Rollers shall be static steel, pneumatic tire, or approved vibrator type.  Rollers shall be in good 
mechanical condition, capable of starting and stopping smoothly, and be free from backlash when reversing 
direction.  Rollers shall be equipped and operated in such a way as to prevent the picking up of hot mixed 
material by the roller surface.  The use of rollers, which result in crushing of the aggregate or in displacement 
of the HMA will not be permitted.  Any Hot Mix Asphalt Pavement that becomes loose, broken, contaminated, 
shows an excess or deficiency of Performance Graded Asphalt Binder, or is in any other way defective shall be 
removed and replaced at no additional cost with fresh Hot Mix Asphalt Pavement, which shall be immediately 
compacted to conform to the adjacent area. 
 
The Contractor shall repair or replace any roller found to be worn or defective, either before or during 
placement, to the satisfaction of the Department.  Rollers that produce grooved, unevenly textured or non-
uniform mat will be repaired or replaced before continuing to place HMA on MaineDOT projects. 

 
The type of rollers to be used and their relative position in the compaction sequence shall generally be the 
Contractor’s option, provided specification densities are attained and with the following requirements: 

 
a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, an irregular 
surface, or on bridges, at least one roller shall be 14.5 Mg [16 ton] pneumatic-tired.  Unless otherwise 
allowed by the Resident, pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of 
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HMA materials from the paved surface. When required by the Resident, the roller shall be ballasted to 18.1 
Mg [20 ton]. 
 
b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, unless otherwise 
authorized by the Department. 

 
c. Vibratory rollers shall not be operated in the vibratory mode when checking or cracking of the mat 
occurs, or on bridge decks. 

 
d. Any method, which results in cracking or checking of the mat, will be discontinued and corrective action 
taken.  

 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the manufacturer’s 
recommendations, a copy of which shall be available if requested.  

 
401.101 Surface Tolerances  The Department will check surface tolerance utilizing the following methods : 

 
a.) A 5 m [16 ft] straightedge or string line placed directly on the surface, parallel to the centerline of            
pavement. 
b.) A 3 m [10 ft] straightedge or string line placed directly on the surface, transverse to the centerline of 
pavement. 
  

The Contractor shall correct variations exceeding 6 mm [¼ in] by removing defective work and replacing it with 
new material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Departments use. 
 
401.11 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon which Hot Mix 
Asphalt Pavement is to be placed of all objectionable material.  When the surface of the existing base or  
pavement is irregular, the Contractor shall bring it to uniform grade and cross section. All surfaces shall have a 
tack coat applied prior to placing any new HMA course. Tack coat shall conform to the requirements of 
Section 409 – Bituminous Tack Coat, Section 702 – Bituminous Material, and all applicable sections of the 
contract. 

 
401.12 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the amount of Hot 
Mix Asphalt Pavement that has been placed each day. 
 
401.13 Preparation of Aggregates  The Contractor shall dry and heat the aggregates for the HMA to the 
required temperature.  The Contractor shall properly adjust flames to avoid physical damage to the aggregate 
and to avoid depositing soot on the aggregate. 

 
401.14 Mixing  The Contractor shall combine the dried aggregate in the mixer in the amount of each fraction 
of aggregate required to meet the JMF.  The Contractor shall measure the amount of PGAB and introduce it 
into the mixer in the amount specified by the JMF. 

 
The Contractor shall produce the HMA at the temperature established by the JMF.  

 
The Contractor shall dry the aggregate sufficiently so that the HMA will not flush, foam excessively, or 
displace excessively under the action of the rollers.  The Contractor shall introduce the aggregate into the mixer 
at a temperature of not more than 14°C [25°F] above the temperature at which the viscosity of the PGAB being 
used is 0.150 Pas. 
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The Contractor shall store and introduce into the mixer the Performance Graded Asphalt Binder at a uniformly 
maintained temperature at which the viscosity of the PGAB is between 0.150 Pas and 0.300 Pas.  The 
aggregate shall be coated completely and uniformly with a thorough distribution of the PGAB.  The Contractor 
shall determine the wet mixing time for each plant and for each type of aggregate used. 

 
401.15 Spreading and Finishing  On areas where irregularities or unavoidable obstacles make the use of 
mechanical spreading and finishing equipment impracticable, the Contractor shall spread, rake, and lute the 
HMA with hand tools to provide the required compacted thickness. Solvent based agents developed to strip 
asphalts from aggregates will not be allowed as release agents. 

 
On roadways with adjoining lanes carrying traffic, the Contractor shall place each course over the full width of 
the traveled way section being paved that day, unless otherwise noted by the Department in Section 403 - Hot 
Bituminous Pavement.  
 
401.16 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, and any 
surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the HMA by rolling.   

 
The Contractor shall roll the surface when the mixture is in the proper condition and when the rolling does not 
cause undue displacement, cracking, or shoving.  The Contractor shall prevent adhesion of the HMA to the 
rollers or vibrating compactors without the use of fuel oil or other petroleum based release agents. Solvents 
designed to strip asphalt binders from aggregates will not be permitted as release agents on equipment, tools,  
or  pavement surfaces.  
The Contractor shall immediately correct any displacement occurring as a result of the reversing of the 
direction of a roller or from other causes to the satisfaction of the Department.  Any operation other than 
placement of variable depth shim course that results in breakdown of the aggregate shall be discontinued.  Any 
new pavement that shows obvious cracking, checking, or displacement shall be removed and replaced for the 
full lane width as directed by the Resident at no cost to the Department. 
 
Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor shall 
thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall only use hand 
tamping in areas inaccessible to all other compaction equipment.  On depressed areas, the Contractor may use a 
trench roller or cleated compression strips under a roller to transmit compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or deformation as a 
result of an interruption in mix delivery shall be removed and replaced, with material that meets contract 
specifications at no cost to the Department.  

 
401.17 Joints  The Contractor shall construct wearing course transverse joints in such a manner that minimum 
tolerances shown in Section 401.101 - Surface Tolerances are met when measured with a straightedge. 

 
The paver shall maintain a uniform head of HMA during transverse and longitudinal joint construction.   
 
The HMA shall be free of segregation and meet temperature requirements outlined in section 401.04.   
Transverse joints of the wearing course shall be straight and neatly trimmed.  The Contractor may form a 
vertical face exposing the full depth of the course by inserting a header, by breaking the bond with the 
underlying course, or by cutting back with hand tools.  The Department may allow feathered or "lap" joints on 
lower base courses or when matching existing base type pavements. 
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Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that best ensure 
joint integrity.  Methods or activities that prove detrimental to the construction of straight, sound longitudinal 
joints will be discontinued. 
 
The Contractor shall apply a coating of emulsified asphalt immediately before paving all joints to the vertical 
face and 75 mm [3 in] of the adjacent portion of any pavement being overlaid except those formed by pavers 
operating in echelon.  The Contractor shall use an approved spray apparatus designed for covering a narrow 
surface.  The Department may approve application by a brush for small surfaces, or in the event of a 
malfunction of the spray apparatus, but for a period of not more than one working day. 

 
Where pavement under this contract joins an existing pavement, or when the Department directs, the 
Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical joint.  The 
Department will not permit broken or raveled edges.  The cost of all work necessary for the preparation of 
joints is incidental to related contract pay items. 

 
 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   

 
Prior to placing any mix, the Department and the Contractor shall hold a Pre-paving conference to discuss the 
paving schedule, source of mix, type and amount of equipment to be used, sequence of paving pattern, rate of 
mix supply, random sampling, project lots and sublots and traffic control.  A copy of the QC random numbers 
to be used on the project shall be provided to The Resident.  The Departments’ random numbers for 
Acceptance testing shall be generated and on file with the Resident and the Project Manager.  All field and 
plant supervisors including the responsible onsite paving supervisor shall attend this meeting. 
 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not 
limited to, the following: 

 
a. JMF(s) 
b. Hot mix asphalt plant details                     
c. Stockpile Management (to include provisions for a minimum 2 day stockpile) 
d. Make and type of paver(s)  
e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers 
f. Name of QCP Administrator, and certification number 
g. Name of Process Control Technician(s) and certification number(s) 
h. Name of Quality Control Technicians(s) and certification number(s)  
i. Mixing & transportation including process for ensuring that truck bodies are clean and free of debris 

or contamination that could adversely affect the finished pavement 
j. Testing Plan 
k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in    
      inclement weather, type of release agent to be used on trucks tools and rollers, compaction of  
      shoulders, tacking of all joints, methods to ensure that segregation is minimized, procedures to  
      determine the maximum rolling and paving speeds based on best engineering practices as well as  
      past experience in achieving the best possible smoothness of the pavement. Solvent based agents  
      developed to strip asphalts from aggregates will not be allowed as release agents. 
l. Examples of Quality Control forms including a daily plant report and a daily paving report 
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m. Silo management and details (can show storage for use on project of up to 36 hours) 
n. Provisions for varying mix temperature due to extraordinary conditions. 
o. Name and responsibilities of the Responsible onsite Paving Supervisor. 
p. Method for calibration/verification of Density Gauge 
q. A note that all testing will be done in accordance with AASHTO and the Maine DOT Policies and 

Procedures for HMA Sampling and Testing. 
r. A detailed description of RAP processing, stockpiling and introduction into the plant as well as a 

note detailing conditions under which the percent of RAP will vary from that specified on the JMF. 
s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing 

results. 
t.  A plan to address the change in PGAB source or supplier and the potential co-mingling of differing 

PGAB’s. 
u. A procedure to take immediate possession of acceptance samples once released by MaineDOT and 

deliver said samples to the designated acceptance laboratory. 
 
 
The QCP shall include the following technicians together with following minimum requirements: 

 
a.   QCP Administrator - A qualified individual shall administer the QCP.  The QCP Administrator must be 
a full-time employee of or a consultant engaged by the Contractor or paving subcontractor.  The QCP 
Administrator shall have full authority to institute any and all actions necessary for the successful operation 
of the QCP.  The QCP Administrator (or its designee in the QCP Administrator’s absence) shall be 
available to communicate with the Department at all times.  The QCP Administrator shall be certified as a 
Quality Assurance Technologist certified by the New England Transportation Technician Certification 
Program (NETTCP). 

 
b.  Process Control Technician(s) (PCT) shall utilize test results and other quality control practices to assure 
the quality of aggregates and other mix components and control proportioning to meet the JMF(s).  The 
PCT shall inspect all equipment used in mixing to assure it is operating properly and that mixing conforms 
to the mix design(s) and other Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one PCT is required.  The 
Plan shall include the criteria to be utilized by the PCT to correct or reject unsatisfactory materials.  The 
PCT shall be certified as a Plant Technician by the NETTCP. 

 
c.  Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the job site to 
assure that delivered materials meet the requirements of the JMF(s).  The QCT shall inspect all equipment 
utilized in transporting, laydown, and compacting to assure it is operating properly and that all laydown and 
compaction conform to the Contract requirements.  The QCP shall detail how these duties and 
responsibilities are to be accomplished and documented, and whether more than one QCT is required.  The 
QCP shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  The QCT 
shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the QCT.  The 
Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
 
The Contractor shall sample, test, and evaluate Hot Mix Asphalt Pavement in accordance with the following 
minimum frequencies: 
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TABLE 2 :  MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action Frequency Test Method 

Temperature of mix 6 per day at street and plant - 
Temperature of mat 4 per day - 
%TMD (Surface) 1 per 125 Mg [125 ton] 

(As noted in QC Plan) 
ASTM D2950 

%TMD (Base) 1 per 250 Mg [250 ton] 
(As noted in QC Plan) 

AASHTO T269 

Fines / Effective Binder 1 per 500 Mg [500 ton] AASHTO T 312* 
Gradation 1 per 500 Mg [500 ton] AASHTO T30  
PGAB content 1 per 500 Mg [500 ton] AASHTO T164 or 

T308 
Voids at Ndesign 1 per 500 Mg [500 ton] AASHTO T 312* 
Voids in Mineral Aggregate at 
Ndesign 

1 per 500 Mg [500 ton] AASHTO T 312* 

Rice Specific Gravity 1 per 500 Mg [500 ton] AASHTO T209 
Coarse Aggregate Angularity 1 per 5000 Mg [5000 ton] ASTM D5821 
Flat and Elongated Particles 1 Per 5000 Mg [5000 ton] ASTM D4791 
Fine Aggregate Angularity 1 Per 5000 Mg [5000 ton] AASHTO T304 

      *Method A and B only 
 

The Contractor may utilize innovative equipment or techniques not addressed by the Contract documents to 
produce or monitor the production of the mix, subject to approval by the Department.   
 
The Contractor shall submit all Hot Mix Asphalt Pavement plant test reports, inspection reports and updated pay 
factors in writing, signed by the appropriate technician and present them to the Department by 1:00 P.M. on the 
next working day, except when otherwise noted in the QCP due to local restrictions.  The Contractor shall also 
retain splits of the previous 5 QC tests, with QC results enclosed for random selection and testing by The 
Department during QA inspections of the HMA production facility.  Test results of splits that do not meet the 
Dispute Resolution Variance Limits in Table 10 shall trigger an investigation by the MDOT Independent 
Assurance Unit, and may result in that lab losing NETTCP certification and the ability to request a dispute 
[Section 401.223 - Process for Dispute Resolution (Methods A , B and C only)].    
 
The Contractor shall make density test results, including randomly sampled densities, available to the Department 
onsite.  Summaries of each day's results, including a daily paving report, shall be recorded and signed by the QCT 
and presented to the Department by 1:00 p.m. the next working day. 

 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary to 
complete the tests in Table 2.  The Contractor shall locate an approved Gyratory Compactor at the plant testing 
lab or within 30 minutes of the plant site. 
 
The Contractor shall fill all holes in the pavement resulting from cutting cores by the Contractor or the 
Department with a properly compacted, acceptable mixture no later than the following working day.  Before 
filling, the Contractor shall carefully clean the holes and apply a coating of emulsified asphalt.  On surface 
courses, cores shall not be cut except for Verification of the Nuclear Density Gauge, at a rate not to exceed 3 per 
day or 2 per 1000 Mg [1000 ton] placed. 
The Contractor shall monitor plant production using running average of three control charts as specified in 
Section 106 - Quality.  Control limits shall be as noted in Table 3 below. The UCL and LCL, shall not exceed 
the allowable control points for the particular type of mixture as outlined in Table 1 of section 703.09 
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TABLE 3:  Control Limits 
Property UCL and LCL 

Passing 4.75 mm and larger sieves Target +/-4.0 
Passing 2.36 mm sieve Target +/-2.5 
Passing .075 mm sieve Target +/-1.2 
PGAB Content* Target +/-0.3 
Voids in the Mineral Aggregate LCL = LSL + 0.2 
% Voids at Ndesign JMF Target +/-1.3 

 

*Based on AASHTO T 308 
 
The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85.  

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. 

c.  Method C: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, percent passing the nominal 
maximum sieve, percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 
0.075 mm sieve or density using all Acceptance or all available Quality Control tests for the current 
lot is less than 0.85.  

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

 
The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the proposed 
corrective action, by the end of the work day. Failure to do so will be treated as a second incident under 106.4.6 
QCP Non-compliance. The Department will consider corrective action acceptable if the pay factor for the failing 
property increases, based on samples already in transit, or a verification sample is tested and the property falls 
within the specification limits. 
 
In cases where the corrective action can be accomplished immediately, such as batch weight or cold feed 
changes, the Contractor may elect to resume production once the corrective action is completed. Additional QC 
testing shall be performed to verify the effectiveness of the corrective action. Subsequent occurrences of 
shutdown for the same property in a Lot in progress will require paving operations to cease. Paving operations 
shall not resume until the Contactor and the Department determines that material meeting the Contract 
requirements will be produced. The Department may allow the Contractor to resume production based upon a 
passing QC sample, with a split of the sample being sent to the Department for verification testing. If the 
submitted verification sample test results fall outside the specification limits, the Contractor shall cease 
production until a verification sample is submitted to the Department has been tested by the Department and 
found to be within specification limits. 61



March 11, 2010 
Supersedes February 25, 2010 

 

Page 13 of 23 

If the Contractor’s control chart shows the process to be out of control (defined as a single point outside of the 
control limits on the running average of three chart) on any property listed in Table 3: Control Limits, the 
Contractor shall notify the Resident in writing of any proposed corrective action by 1:00 PM the next working 
day. 
 
The Department retains the exclusive right, with the exception of the first day’s production of a new JMF, to 
determine whether the resumption of production involves a significant change to the production process.  If the 
Department so determines, then the current lot will be terminated, a pay factor established, and a new lot will 
begin. 
 
401.19 Quality Control Method D  For Items covered under Method D, the Contractor shall submit a modified 
QC Plan detailing, how the mix is to be placed, what equipment is to be used, and what HMA plant is to be used.  
All mix designs (JMF) shall be approved and verified by MDOT prior to use.  Certified QC personnel shall not 
be required.  The Contractor shall certify the mix and the test results for each item by a Certificate of Compliance. 
 
401.20 Acceptance Method A, B & C  These methods utilizes Quality Level Analysis and pay factor 
specifications. 
For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance provisions, the Department 
will sample once per sublot on a statistically random basis, test, and evaluate in accordance with the following 
Acceptance Criteria: 

TABLE 4:  ACCEPTANCE CRITERIA 
 

PROPERTIES POINT OF 
SAMPLING 

TEST METHOD 

Gradation Paver Hopper AASHTO T30 
PGAB Content Paver Hopper AASHTO T308 
%TMD 
(Surface) 

Mat behind all Rollers AASHTO T269 

%TMD (Base 
or Binder) 

Mat behind all Rollers AASHTO T269 
 

Air Voids at Nd Paver Hopper AASHTO T 312 
%VMA at Nd Paver Hopper AASHTO T 312 
Fines to 
Effective Binder 

Paver Hopper AASHTO T 312 

%VFB Paver Hopper AASHTO T 312 
 

 
In the event the Department terminates a Lot prematurely but fails to obtain the required number of 
acceptance samples to calculate the volumetric property pay factor under the test method specified in the 
contract, the pay factor shall be calculated using the number of samples actually obtained from the contract. 
Should the number of acceptance samples taken total less than three, the resulting pay factor shall be 1.0 for 
volumetric properties. A minimum of three cores will be used for a density pay factor, if applicable, for 
quantities placed to date. 
  
Should the Contractor request a termination of the Lot in progress prior to three acceptance samples being 
obtained, and the Department agrees to terminate the Lot, then the pay factor for mixture properties shall be 
0.80. A minimum of three cores will be used to determine a density pay factor, if applicable, for quantities 
placed to date.  
 
Lot Size  For purposes of evaluating all acceptance test properties, a lot shall consist of the total quantity 
represented by each item listed under the lot size heading. 
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Sublot size   - Refer to section 401.201, 401.202, and 401.203 for minimum size and number of sublots. The 
quantity represented by each sample will constitute a sublot.  

 
If there is less than one-half of a sublot remaining at the end, then it shall be combined with the previous 
sublot.  If there is more than one-half sublot remaining at the end, then it shall constitute the last sublot and 
shall be represented by test results.  If it becomes apparent partway through a Lot that, due to an underrun, 
there will be insufficient mix quantity to obtain the minimum number of sublots needed, the Resident may 
adjust the size of the remaining sublots and select new sample locations based on the estimated quantity of 
material remaining in the Lot. 

 
Acceptance Testing  The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with 
AASHTO T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for 
HMA Sampling and Testing, which will then be transported by the Contractor to the designated MDOT 
Laboratory within 48 hours (except when otherwise noted in the project specific QCP due to local 
restrictions), as directed by MDOT in approved transport containers to be provided by the Department, unless 
otherwise directed by the Resident. Failure to deliver an acceptance sample to the designated acceptance 
laboratory will be considered the second incident under 106.4.6–QCP Non-Compliance.  
 
The Department will take the sample randomly within each sublot.  Target values shall be as specified in the 
JMF.  The Department will use Table 5 for calculating pay factors for gradation, PGAB Content, Air Voids at 
Ndesign, VMA, Fines to Effective Binder and VFB. The Department will withhold reporting of the test results 
for the Acceptance sample until 7:00 AM, on the second working day of receipt of the sample, or after 
receipt of the Contractors results of the Acceptance sample split. Upon conclusion of each lot, where there is 
a minimum of four sublots, results shall be examined for statistical outliers, as stated in Section 106.7.2 - 
Statistical Outliers. 

 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is not 
representative of the lot based on a lack of observed compactive effort, excessive segregation or any other 
questionable practice, that area may be isolated and tested separately.  An area so isolated that has a 
calculated pay factor below 0.80, based on three random tests shall be removed and replaced at the expense of 
the Contractor for the full lane width and a length not to be less than 50 m [150 ft]. 

 
      Pavement Density  The Department will measure pavement density using core samples tested according 

to AASHTO T-166.  The Department will randomly determine core locations.  The Contractor shall cut 
6 inch diameter cores at no additional cost to the Department by the end of the working day following 
the day the pavement is placed, and immediately give them to the Department. Cores for Acceptance 
testing shall be cut such that the nearest edge is never within 0.225 m (9  inches) of any joint. The cores 
will be placed in a transport container provided by the Department and transported by the Contractor to 
the designated MDOT Lab as directed by the Department.  Pre-testing of the cores will not be allowed.  
At the time of sampling, the Contractor and the Department shall mutually determine if a core is 
damaged.  If it is determined that the core(s) is damaged, the Contractor shall cut new core(s) at the 
same offset and within 1 m [3 ft] of the initial sample.  At the time the core is cut, the Contractor and 
the Department will mutually determine if saw cutting of the core is needed, and will mark the core at 
the point where sawing is needed.  The core may be saw cut by the Contractor in the Department's 
presence onsite, or in an MDOT Lab by The Department, without disturbing the layer being tested to 
remove lower layers of Hot Mix Asphalt Pavement, gravel, or RAP.  No recuts are allowed at a test 
location after the core has been tested.  Upon conclusion of each lot, density results shall be examined 
for statistical outliers as stated in Section 106.7.2.  
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On all sections of overlay with wearing courses designed to be 19 mm [3/4 in] or less in thickness, there shall 
be no pay adjustment for density otherwise noted in Section 403 - Hot Bituminous Pavement. For overlays 
designed to be 19 mm [3/4 in] or less in thickness, density shall be obtained by the same rolling train and 
methods as used on mainline travelway surface courses with a pay adjustments for density, unless otherwise 
directed by the Department. 
 
There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - Hot 
Bituminous Pavement.  Density for shoulders shall be obtained by the same rolling train and methods as used 
on mainline travelway, unless otherwise directed by the Department.  Efforts to obtain optimum compaction 
will not be waived by the Department unless it is apparent during construction that local conditions make 
densification to this point detrimental to the finished pavement surface course. 
 
401.201 Method A  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 Mg 
[1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg [500 ton] 
for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of sublots for 
mixture properties shall be 4, and the minimum number of sublots for density shall be five. 

 
TABLE 5:   METHOD A  ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-4% 
Passing 0.60 mm  Target +/-3% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% 

production tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 

             **For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
  

401.202 Method B  Lot Size will be the entire production per JMF for the project and shall be divided into 3 
equal sublots for Mixture Properties and 3 equal sublots for density. 

 
TABLE 6:  METHOD B ACCEPTANCE LIMITS 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
Air Voids 4.0% +/-2.0 
Fines to Effective Binder 0.6 to 1.4 
Voids in the Mineral Aggregate LSL from Table 1 
Voids Filled with Binder Table1 plus a 4% production tolerance for USL. 
% TMD (In-place Density) 95.0% +/- 2.5% 
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401.203 Testing Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the 
Pre-paving Conference, equal lots of up to 4500 Mg [4500 tons], with unanticipated over-runs of up to 1500 
Mg [1500 ton] rolled into the last lot. Sublot sizes shall be 750 Mg [750 ton] for mixture properties, 500 Mg 
[500 ton] for base or binder densities and 250 Mg [250 ton] for surface densities. The minimum number of 
sublots for mixture properties shall be 4, and the minimum number of sublots for density shall be five. 
 

TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
Air Voids 4.0% +/-1.5% 
Fines to Effective Binder 0.6 to 1.2 
Voids in the Mineral Aggregate LSL Only from Table 1 
Voids Filled with Binder Table 1 values plus a 4% production 

tolerance for USL only 
% TMD (In place density) 95.0% +/- 2.5% 

              **For 4.75 mm nominal maximum aggregate size mixtures, the Fines/Effective Binder Ratio is 0.6-1.4. 
 
401.204 Testing Method D  For hot mix asphalt items designated as Method D in Section 403 - Hot 
Bituminous Pavement, one sample will be taken from the paver hopper or the truck body per 250 Mg [250 ton] 
per pay item.  The mix will be tested for gradation and PGAB content.  Disputes will not be allowed. If the mix 
is within the tolerances listed in Table 8: Method D Acceptance Limits, the Department will pay the contract 
unit price.  If the test results for each 250 Mg [250 ton] increment are outside these limits, the following 
deductions (Table 8b) shall apply to the HMA quantity represented by the test.  

 
TABLE 8:  METHOD D ACCEPTANCE LIMITS 

 

Property USL and LSL 
Percent Passing 4.75 mm and larger sieves Target +/-7 
Percent Passing 2.36 mm to 1.18 mm sieves Target +/-5 
Percent Passing 0.60 mm  Target +/-4 
Percent Passing 0.30 mm to 0.075 mm sieve Target +/-3 
PGAB Content Target +/-0.5 
% TMD (In-place Density) 95.0% +/- 2.5% 

 
 

TABLE 8b Method “D” Price Adjustments 
 

PGAB Content -5% 
2.36 mm sieve -2% 
0.30 mm sieve -1% 
0.075 mm sieve -2% 

Density -10%* 
 
*Only applies when called for in Section 403 - Hot Bituminous Pavement.  Contractor shall cut two 150 mm [6 
in] cores, which shall be tested for percent TMD per AASHTO T-269.  If the average for the two tests falls 
below 92.5% the disincentive shall apply. 
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401.21 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the Mg [ton] in 
accordance with Section 108.1 - Measurement of Quantities for Payment. 

 
401.22 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance with the 
applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.11, for the HMA used, except that cleaning 
objectionable material from the pavement and furnishing and applying bituminous material to joints and contact 
surfaces is incidental. 

 
Payment for this work under the appropriate pay items shall be full compensation for all labor, equipment, 
materials, and incidentals necessary to meet all related contract requirements, including design of the JMF, 
implementation of the QCP, obtaining core samples, transporting cores and samples, filling core holes, applying 
emulsified asphalt to joints, and providing testing facilities and equipment. 
The Department will make a pay adjustment for quality as specified below.   

 
401.221 Pay Adjustment The Department will sample, test, and evaluate Hot Mix Asphalt Pavement in 
accordance with Section 106 - Quality and Section 401.20 - Acceptance, of this Specification. 

 
401.222 Pay Factor (PF)  The Department will use the following criteria for pay adjustment using the pay 
adjustment factors under Section 106.7 - Quality Level Analysis: 
 
Density If the pay factor for Density falls below 0.80 for Method A or C or 0.86 for Method B, all of the cores 
will be randomly re-cut by Sublot.  A new pay factor will be calculated that combines all initial and retest 
results.  If the resulting pay factor is below 0.80 for Method A or C or below 0.86 for Method B, the entire Lot 
shall be removed and replaced with material meeting the specifications at no additional cost to the Department, 
except that the Department may, when it appears that there is a distinct pattern of defective material, isolate 
any defective material by investigating each mix sample sublot and require removal of defective mix sample 
sublots only, leaving any acceptable material in place if it is found to be free of defective material.  Pay factors 
equal to or greater than the reject level will be paid accordingly.  

 
Gradation  For HMA evaluated under Acceptance Method A or B, the Department will determine a composite 
pay factor (CPF) using applicable price adjustment factors “f“ from Table 9: Table of Gradation Composite “f” 
Factors, and Acceptance limits from Table 5: Method A Acceptance Limits, for Method A or Table 6: Method B 
Acceptance Limits, for Method B.  The Department will not make price adjustments for gradation on Methods A 
and B, but will monitor them as shutdown criteria. 
 

TABLE 9: TABLE OF GRADATION COMPOSITE " f " FACTORS  (Methods A and B) 

 
"f" Factor  

Constituent 19 mm 12.5 mm 9.5 mm 4.75 mm 
25 mm  - - - - 
19 mm  4 - - - 

12.5 mm   4 4 - 
9.50 mm     4 
2.36 mm 6 6 6 8 
1.18 mm     
0.60 mm 2 2 2 2 
0.30 mm  2 2 2 2 

Gradation 

0.075 mm  6 6 6 8 
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For HMA evaluated under Acceptance Method C, the Department will determine a pay factor using acceptance 
limits from Table 7: Method C Acceptance Limits. 
 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using the 
applicable Acceptance Limits. 
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in Mg [ton] 

  P      = Contract price per Mg [ton] 
  PF   = Pay Factor 

  
Pay Adjustment Method A 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.80, then the composite 
pay factor for PGAB Content, VMA, and Air Voids shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 5: 
Method A Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
 
PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 5: Method 
A Acceptance Limits as follows: 
 

PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 
1.0)(Q)(P)x0.10 

 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 5: Method A 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria.  

 
Pay Adjustment Method B 

 
The Department will use the following criteria for pay adjustment: density, Performance Graded Asphalt Binder 
content, voids @Nd,  VMA, VFB, F/Beff, and the screen sizes listed in Table 9 for the type of HMA represented in 
the JMF. If any single pay factor for PGAB Content, VMA, or Air Voids falls below 0.86, then the composite 
pay factor for PGAB Content, VMA, and Air Voids shall be 0.70.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 6: 
Method B Acceptance Limits: 
 

 PA   = (density PF- 1.0)(Q)(P)x0.50  
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PGAB Content, VMA and Air Voids:  The Department will determine a pay adjustment using Table 6: Method 
B Acceptance Limits as follows: 

 
PA  = (voids @ Nd PF- 1.0)(Q)(P)x0.20 + (VMA @ Nd PF- 1.0)(Q)(P)x0.20 + (PGAB PF- 

1.0)(Q)(P)x0.10 
 
VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using Table 6: Method B 
Acceptance Limits. The Department will not make price adjustments for VFB or Fines to Effective Binder, but 
will monitor them as shutdown criteria. 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
 
Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
VMA, Air Voids, VFB and Fines to Effective Binder  The Department will determine a pay factor (PF) using 
Table 7: Method C Acceptance Limits. The Department will not make price adjustments for VMA, Air Voids, 
VFB or Fines to Effective Binder, but will monitor them as shutdown criteria. 

 
Pay Adjustment Method D 

 
The Department will use density, Performance Graded Asphalt Binder content, and the screen sizes listed in 
Table 8b for the type of HMA represented in the JMF. If test results do not meet the Table 8 requirements, 
deducts as shown in Table 8b shall be applied to the quantity of mix represented by the test.  

 
401.223  Process for Dispute Resolution (Methods A B & C only)   

  
a. Dispute Resolution sampling  At the time of Hot-Mix Asphalt sampling, the Department will obtain a 

split sample of each Acceptance test random sample for possible dispute resolution testing.  The Contractor 
shall also obtain a split sample of the HMA at this same time. If the Contractor wishes to retain the option 
of requesting dispute testing of the initial Acceptance sample, the Contractor will test their split of the  

 
Acceptance sample and shall report their results to the Resident, with a copy to the QA Engineer at the 

Central Laboratory in Bangor by 7:00 AM, on the second working day from time of QA sampling, 
otherwise dispute resolution will not be initiated. The Department’s dispute resolution split sample will be 
properly labeled and stored for a period of not more than two weeks, or until the sample is tested. 
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b. Disputing Acceptance results  The Contractor may dispute the Department’s Acceptance results and 

request (Methods A, B, & C) that the dispute resolution split sample be tested by notifying the 
Department’s Resident and the QA Engineer at the Central Laboratory in Bangor in writing within two 
working days after receiving the results of the Acceptance test.  The following shall be provided in the 
request: 

 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP and 

MDOT) of their split of the Acceptance sample indicating that the variances in Table10: Dispute 
Resolution Variance Limits, for the specific test result(s) or property(ies) were exceeded. 

 
c. Disputable items  The Contractor may dispute any or all of the following Method A or B test results 

when the difference between the Department’s value and the Contractor’s value for that test equals or 
exceeds the corresponding allowable variation in Table 10: Dispute Resolution Variance Limits, PGAB 
content, Gmb, and Gmm.  In addition, if the allowable variation for these tests is not met or exceeded, the 
Contractor may dispute either or both of the following material properties provided the difference between 
results for them equals or exceeds the corresponding allowable variation in Table 10: Voids at Ndesign, and 
VMA.  
For Method C only: The results for PGAB content and the screen sizes used for pay adjustment may be 
disputed. 
 

d. Outcome  The value of any disputed result or property reported for the initial Acceptance sample 
shall stand if the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported for their split sample than to the value reported for the initial Acceptance sample. If the value 
reported for the dispute resolution falls precisely half-way between the other two values the value reported 
for the dispute resolution will replace the original acceptance value. Otherwise, the value reported for the 
dispute resolution sample will replace the value reported for the initial Acceptance sample, and will be used 
to re-calculate any other affected results or properties.  

 
TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 

 

 

 
SECTION 402 - PAVEMENT SMOOTHNESS 

 
402.00 Smoothness Projects   Projects to have their pavement smoothness analyzed in accordance with this 
Specification will be so noted in Special Provision 403 - Bituminous Box 

 
402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using a Class I or 
Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be expressed in terms of the 
International Roughness Index (IRI) as defined by the World Bank, in units of inches/mile.  

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 1.0% 
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402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A sublot will consist of 20 
lane-meters [50 lane-feet].  Partial lots will be included in the previous lot if less than one-half the size of a 
normal lot. If equal to or greater than one-half the normal lot size, it will be tested as a separate lot. 
 
402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion of the 
surface course.  Sections to be excluded from testing include the following: 
    

Bridge decks and joints (no smoothness measurements will be taken within 30 m [100 ft] of bridge joints) 
 Acceleration and deceleration lanes 

Shoulders and ramps 
 Side streets and roads 

Within 30 m [100 ft] of transverse joints at the beginning and end of the project  
Within 30 m [100 ft] of railroad crossings  
Urban areas with speed limits of 50 kph [30 mph] or lower 

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements will 
determine the smoothness for that lot.  
 
The smoothness measurements will be statistically evaluated for pay factors as described in Subsection 106.7 - 
Quality Level Analysis, using the specification limits shown below.  

 
ACCEPTANCE LIMITS 

Level USL 
I 0.95 m/km [60 in/mile] 
II 1.10 m/km [70 in/mile] 
III 1.25 m/km [80 in/mile] 

 
Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P) 
  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, ramps, 
acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
 
402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, the 
Contractor shall take whatever remedial action is required to correct the pavement surface in that Lot at no 
additional expense to the Department.  Such remedial action may include but is not limited to removal and 
replacement of the unacceptable pavement.  In the event remedial action is necessary, the Contractor shall  
submit a written plan to the Resident outlining the scope of the remedial work.  The Resident must approve this 
plan before the remedial work can begin.  Following remedial work, the Lot shall be retested, and will be 
subject to the specification limits listed above.  The resulting pay factor, if within the acceptable range, will be 
used in the final pay adjustment.  The Contractor shall pay the cost of retesting the pavement following 
corrective action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.101 Surface 
Tolerances. 
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 Payment will be made under: 
 

Pay Item                                                   Pay Unit 
 

402.10 Incentive/Disincentive - Pavement Smoothness              Lump Sum 
 

SECTION 403 - HOT BITUMINOUS PAVEMENT 
 
403.01 Description  This work shall consist of constructing one or more courses of bituminous pavement on an 
approved base in accordance with these specifications, and in reasonably close conformity with the lines, 
grades, thickness and typical cross sections shown on the plans or established. 
 
The bituminous pavement shall be composed of a mixture of aggregate, filler if required, and bituminous 
material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix Asphalt 
Pavement. 
In addition, hot bituminous pavement placed on bridges shall also conform to the following requirements. 
 

a. The mixture shall be composed of aggregate, PGAB and mineral filler but no recycled asphalt 
pavement and placed in courses as specified in the Special Provisions. 
 

b. The bottom course shall be placed with an approved rubber mounted bituminous paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any way. 
 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide stability. 
 

d. The Contractor will not be required to cut sample cores from the compacted pavement on the bridge 
deck. 
 

e. After the top course has been placed, the shoulder areas shall be sealed 1 meter [3 ft] wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 702.12 - 
Emulsified Bituminous Sealing Compound.  The first application shall be pre-mixed with fine, sharp 
sand, similar to mortar sand, as needed to fill all voids in the mix in the area being sealed.  The second 
application may be applied without sand.  The sealer shall be carried to the curb at the gutter line in 
sufficient quantity to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall 
be clean, dry and the surface shall be at ambient temperature. 
 

f. The furnishing and applying of the required quantity of sealer for the bridge shoulder areas shall be 
incidental to placing the hot bituminous pavement. 
 

g. The atmospheric temperature for all courses on bridge decks shall be 10°C [50°F] or higher. 
 

403.04 Method of Measurement  Hot bituminous pavement will be measured as specified in Section 401.21- 
Method of Measurement. 
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403.05 Basis of Payment  The accepted quantities of hot bituminous pavement will be paid for at the contract 
unit price per Megagram [ton] for the bituminous mixtures, including bituminous material complete in place. 

 
Method A, Method B, Method C and Method D shall be used for acceptance as specified in Section 401 - Hot 
Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Bituminous Pavement, for Method 
location). 
 
 Payment will be made under: 

 
Pay Item                               Pay Unit 
 

403.102   Hot Mix Asphalt Pavement for Special Areas                  MG [Ton] 
    403.206    Hot Mix Asphalt, 25 mm Nominal Maximum Size                 MG [Ton] 
  403.207    Hot Mix Asphalt, 19.0 mm Nominal Maximum Size                 MG [Ton] 
  403.2071   Hot Mix Asphalt , 19.0 mm Nominal Maximum Size                         MG [Ton] 
            403.2072   Asphalt Rich Hot Mix Asphalt,19.0 mm Nominal Maximum Size     MG [Ton] 

                          (Asphalt Rich Base and Intermediate course) 
403.208    Hot Mix Asphalt, 12.5 mm Nominal Maximum Size                 MG [Ton] 

            403.2081   Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (PG 70-28)       MG [Ton] 
            403.209    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size                 MG [Ton] 
                 (sidewalks, drives, islands & incidentals) 
  403.210    Hot Mix Asphalt, 9.5 mm Nominal Maximum Size                 MG [Ton] 
  403.2101   Hot Mix Asphalt - 9.5 mm Nominal Maximum Size (PG 70-28)         MG [Ton] 
            403.2102   Asphalt Rich Hot Mix Asphalt, 9.5 mm Nominal Maximum Size     MG [Ton] 

                          (Asphalt Rich Intermediate course) 
403.211    Hot Mix Asphalt (shimming)                                  MG [Ton] 

  403.212    Hot Mix Asphalt, 4.75 mm Nominal Maximum Size                 MG [Ton] 
403.2131   Hot Mix Asphalt, 12.5 mm Nominal Maximum Size,  (PG 70-28)      MG [Ton] 

                                      (Base and Intermediate Base course) 
403.2132   Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size    MG [Ton] 

                                      (Base and Intermediate Base course) 
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Bit Cont. 
% of Mix 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

4” HMA Overlay Areas 
Mainline Travelway and Shoulders 

Wearing 12.5 mm 403.208 N/A 2” 1 4,10 
Base 12.5 mm 403.213 N/A 2” 1 4,10 

Drives, Etc. 
Wearing 9.5 mm 403.209 N/A 2” 1/more 2,3,10,11,14 

       
 

COMPLEMENTARY NOTES 
 

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 
requirements of this special provision. The use of an oscillating steel roller shall be required to 
compact all mixtures pavements placed on bridge decks. 

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification, 
Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations. 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 
verification, Quality Control, and Acceptance tests for this mix will be performed at 50 
gyrations.   

10. Section 106.6 Acceptance, (2) Method D. The disincentive provisions for density shall apply 
unless otherwise noted. 

11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine 
graded ” mixture, (using the Primary Control Sieve control point) as defined in 703.09. 

14. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB 
content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for 
PGAB content and gradation may be substituted for this item. A job mix formula shall be 
submitted to the department for approval. 

 
Tack Coat 

A tack coat of emulsified asphalt, RS-1, Item 409.15 shall be applied to any existing pavement at a rate of 
approximately 0.025 gal/yd², and on milled pavement approximately 0.05 gal/yd² prior to placing a new 
course. A fog coat of emulsified asphalt shall be applied between shim /base courses and the surface 
course, at a rate not to exceed 0.025 gal/yd². Tack used between layers of pavement will be paid for at the 
contract unit price for Item 409.15 Bituminous Tack Coat.  
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Bremen 
Bremen Strut 

WIN 018104.00 
May 8, 2012 

 
SPECIAL PROVISION 

SECTION 502 
STRUCTURAL CONCRETE 

(QC/QA Acceptance Methods) 
 
 

CLASS OF 
CONCRETE 

ITEM 
NUMBER 

DESCRIPTION P METHOD 

FILL 502.56 All Class FILL concrete  - C 
 
 

P values listed above reflect the price per cubic yard (CY) for all pay adjustment purposes. 
 

The quantity used for Pay Adjustment purposes shall be the actual quantity of cast in place 
concrete placed and accepted.  This quantity shall be computed by the Contractor and submitted 
to the Resident for approval. 
 
Sublot size shall be determined by the resident based on an anticipated quantity of concrete for 
each class of concrete. 

Page 1 of 1 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Quality Level Analysis) 

 
 

502.01 Description  In second sentence, replace “…METHOD B Small Quantity Product 
Verification…” with “…METHOD B Statistical Acceptance…”   
 
502.05 Composition and Proportioning  Delete Table 1 and replace with the following;  
  

TABLE 1- Methods A, B, and C 

 

                     
502.503 Delete and replace with the following; 
 
 “502.0503 Quality Assurance METHOD B  The Department will determine the 
acceptability of the concrete through a quality assurance program. 
 
 The Department will take Quality Assurance samples a minimum of once per sublot 
on a statistically random basis. Quality Assurance tests will include compressive strength, 
air content and permeability. 
 
 Concrete sampling for quality assurance tests will be taken at the discharge point, 
with pumped concrete sampling taken at the discharge end of the pump line. 
 

Lot Size  A lot size shall consist of the total quantity represented by each class of 
concrete in the Contract, except in the case when the same class of concrete is paid for 
under both lump sum items and unit price items in the Contract; in this case, the lump 
sum item quantities shall comprise 1 lot and the unit price item quantities shall comprise a 
separate lot.  A lot shall consist of a minimum of 3 and a maximum of 10 sublots.  If a lot 
is comprised of more than 10 sublots, sized in accordance with Table #3, then this 
quantity shall be divided equally into 2, or more, lots such that there is a minimum of 3 
and a maximum of 10 sublots per lot.  If there is insufficient quantity in a lot to meet the 
recommended minimum sublot size, then the lot shall be divided into 3 equal sublots.    
 

Concrete 
CLASS 

 Compressive 
Strength 

(PSI) 

Permeability 
(COULOMBS) 

 

Entrained
Air 
(%) 

Notes 

 LSL USL LSL USL LSL USL  
S 2,900 N/A N/A N/A 6.0 8.5 1, 5 
A  4,350 ----- ----- 2,400 6.0 8.5 1,2,5,6 
P ----- ----- ----- ----- 5 ½ 7 ½ 1,2,3,4,5 

LP 5,075 ----- ----- 2,000 6.0 8.5 1,2,5,6 
Fill 2,900 N/A N/A N/A N/A N/A 6 
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Sublot Size, General  The size of each sublot shall be determined in accordance 
with Table #3. The Resident may vary sublot sizes based on placement sizes and 
sequence. 
 

Sublot Size, Unit Price Items  Sublot sizes will initially be determined from 
estimated quantities.  When the actual final quantity of concrete is determined:  If there is 
less than one-half the estimated sublot quantity in the remaining quantity, then this 
quantity shall be combined with the previous sublot, and no further Acceptance testing 
will be performed; if there is more than one-half the estimated sublot quantity in the 
remaining quantity, then this quantity shall constitute the last sublot and shall be 
represented by Acceptance test results.  If it becomes apparent part way through a lot that, 
due to an underrun in quantity, there will be an insufficient quantity of concrete to 
comprise three sublots, then the Resident may adjust the sizes of the remaining sublots 
and select new sample locations based on the revised estimated quantity of concrete 
remaining in the lot. 
 

Sublot Size, Lump Sum Items  Each lot shall be divided into sublots of equal size, 
based on the estimated quantity of concrete.  

 
TABLE 3 

 

                                          Quantity   m3 [cy]        Recommended Sublot Size m3 [cy] 
0-400 [0-500] 40 [50] 

401-800 [501-1000] 60 [75] 
801-1600 [1001-2000] 80 [100] 
1601 [2001]or greater  200 [250] 

 
 Determination of the concrete cover over reinforcing steel for structural concrete shall 
be made prior to concrete being placed in the forms.  Bar supports, chairs, slab bolsters, 
and side form spacers shall meet the requirements of Concrete Reinforcing Steel Institute 
(CRSI) Manual of Standard Practice, Chapter 3 Section 2.5 Class 1, Section 2.6 Class 
1A, or Section 4.  All supports shall meet the requirements for type and spacing as stated 
in the CRSI Manual of Standard Practice, Chapter 3.  Concrete will not be placed until 
the placing of the reinforcing steel and supports have been approved by the Resident.   If 
the Contractor fails to secure Department approval prior to placement, the Contractor’s 
failure shall be cause for removal and replacement at the Contractor’s expense.  The 
Contractor shall notify the Resident, at least 48 hours prior to the placement, when the 
reinforcing steel will be ready for checking.  Sufficient time must be allowed for the 
checking process and any needed repairs.   
 
 Evaluation of materials will be made using the specification limits in Table 1. 
 
 Compressive strength tests will be completed by the Department in accordance with 
AASHTO-T22 at  28 days, except that no slump will be taken.  The average of two 
concrete cylinders per sublot will constitute a test result and this average will be used to 
determine the compressive strength for pay adjustment computations.  
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 Testing for Entrained Air in concrete, at the rate of one test per sublot, shall be in 
accordance with AASHTO T152. 
 
 Rapid Chloride Permeability test specimens will be completed by the Resident in 
accordance with AASHTO T-277 at an age  56 days.  Two 100 mm x 200 mm [4 in x 8 
in] cylinders will be taken per sublot placed. 
 
 Surface Tolerance, Alignment and Trueness, Plumb and Batter, and Finish will be 
measured as described in Section 502.0502.  
 
  Rejection by Resident  For an individual sublot with a calculated pay factor of 
less than 0.80, the Department will, at its sole discretion: 

 
A.  Require the Contractor to remove and replace the entire affected 

placement with concrete meeting the Contract requirements at no additional 
expense to the Department, or 

 
B.  Accept the material, at a reduced payment as determined by the 

Department. (See also Section 502.191)  
 
 For a lot in progress, the Contractor shall discontinue operations whenever one or 
more of the following occurs: 
 

A.  The pay factor for any property drops below 1.00 and the Contractor is taking 
no corrective action  

 
  B.  The pay factor for any property is less than 0.90 
 
  C.  The Contractor fails to follow the QC Plan” 
 
502.18 Method of Measurement  Under Section E. make the following change from 
“….Method A, and under Section 502.19…” to “…Method A, Section 502.0503- Quality 
Assurance Method B,  and under Section 502.19…”    
 
502.19 Basis of Payment  Modify the first sentence of the seventh paragraph from 
“…accepted under Method A.” to “…accepted under Method A and Method B.”   
 
502.191 Pay Adjustment for Compressive Strength  Add the following as the second 
sentence to the first paragraph; “Pay factors (PF) for pay adjustments for compressive 
strength will be determined using the Quality Level Analysis as specified in Section 
106.”  
 
502.192 Pay Adjustment for Chloride Permeability  Delete and replace with the 
following;  
 “Pay factors (PF) for pay adjustments for Chloride Permeability will be determined 
using the Quality Level Analysis as specified in Section 106. 
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 Values greater than 4000 coulombs shall be subject to rejection and replacement at no 
additional cost to the Department.” 
 
502.193 Pay Adjustment for Air Content   Delete and replace with the following; 
 
“Pay factors (PF) for pay adjustments for air content will be determined using the Quality 
Level Analysis as specified in Section 106.”   
  
 
Add the following Section; 
 
“502.195 Pay Adjustments for Compressive Strength, Chloride Permeability and Air 
Content  The Composite Pay Factor (CPF) for each lot of concrete shall be computed 
as follows: 
 
 CPF = [(Compressive Strength PF-1)(0.20)] +  [(Air Content PF-1)(0.40)]  
                  +  [(Chloride Permeability PF-1)(0.40)] 
 
   The pay adjustment for each lot of concrete shall be computed as follows: 
 
 Lot Pay Adjustment = P x CPF x Lot Size  
 
 There will be no positive pay adjustments for Method B Concrete.” 
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SPECIAL PROVISION 
SECTION 502

STRUCTURAL CONCRETE 
(Fish Weirs) 

 
Description   This work shall consist of forming and placing of up to (5)five reinforced 
concrete fish weirs and any incidental construction in accordance with these specifications 
as called for on the plans or as designated by the Resident.  All work shall be in conformity 
with the Standard Specifications and other Special Provisions. 
 
Materials   Concrete shall be Class A using Testing Method C; Reinforcing Steel shall be 
ASTM A615/A615M Grade 60. 
 

CONSTRUCTION REQUIREMENTS 
 
General   The fish weir(s), as shown on the attached CIP WEIR DETAIL, shall be formed, 
cast, and stripped in a conventional manner.  The exact number and location of the weir(s) 
will be determined in the field by the Resident. 
 
Method of Measurement   Reinforced concrete fish weirs satisfactorily placed and accepted 
will be measured for payment as one lump sum unit acceptably covered in accordance with 
the plans and this special provision. 
 
Basis of Payment   Reinforced concrete fish weirs will be paid for at the contract lump sum 
price.  Payment shall be full compensation for forming, placing and finishing the concrete; 
fabrication, delivery and placing reinforcing steel; all equipment and labor, and all other 
incidentals necessary to complete the work. 
 
Payment will be made under: 
 
 Pay Item               Pay Unit
 
502.326   Structural Concrete Fish Weirs           Lump Sum 
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18104.00 

May 15, 2012 
 

SPECIAL PROVISION  
SECTION 502 

 STRUCTURAL CONCRETE 
 

Description.  This work shall consist of providing and placing concrete fill. 
 

MATERIALS 
 
Materials.  Concrete shall be in accordance with Standard Specification Section 502 - 
Structural Concrete, and shall be Class “Fill”. 
 

CONSTRUCTION REQUIREMENTS 
 
A concrete fill mix design shall be submitted by the Contractor to the Department for 
approval.  No concrete fill shall be placed on the project until the mix design is approved 
by the Department. 
 
Concrete fill shall be placed at least to the pay limits shown on the plans or as directed.  
Forms may be omitted at the Contractor’s option.  Vibration of concrete will not be 
required. 
 
Quality Control.  One set of test cylinders for compressive strength will be required for 
each 50 cubic yards of concrete fill placed.  Permeability cylinders will not be required. 
 
Method of Measurement.  Concrete Fill will be measured for payment by the number of 
cubic yards of concrete, in place, in accordance with the pay limits established, if such 
limits have been established.  In the absence of pay limits, the Resident may use 
discretion to accept the delivered quantity as the measurement for payment. 
 
Basis of Payment.  Concrete Fill will be paid for at the contract unit price per cubic yard 
complete in place and accepted.  This price shall include all materials, labor, and 
incidentals necessary to complete the work. 
 
Payment will be made under: 
 
 Pay Item              Pay Unit
 
502.56   Concrete Fill          Cubic Meter [Cubic Yard] 
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Bremen 
Bremen Strut 

WIN 018104.00 
May 9, 2012 

SPECIAL PROVISION 
SECTION 531

BRIDGE STRUCTURE DETAIL BUILD 
(Lump Sum) 

 
DESCRIPTION 
 
This work shall consist of the design, detailing, fabrication, delivery, and construction of a single 
span Bridge superstructure in accordance with these Specifications, and in close conformity with 
the lines, grades, and dimensions shown on the Plans.  This work shall include the following: 
 

• Removal and disposal of the existing culvert structures 
• Design, Load Rating, and Detailing of the new bridge superstructure 
• All Structural Concrete including Quality Control 
• Fabrication, Delivery and Placing of all reinforcing steel 
• Bridge Mounted Guardrail 
• High Performance Waterproofing Membrane  
• Curing Box 
• Protective Coating for Concrete Surfaces  
• Prestressed Structural Concrete 
• Post Tensioning 

 
DETAIL BUILD 
 
The superstructure shall be a precast concrete beam superstructure designed to be supported by 
geosynthetic reinforced soil abutments as shown on the Plans. 
 
Adjustments to the Department provided substructure design in order to accommodate a deeper 
or shallower superstructure may be necessary.  Any proposed change to the beam seat elevations 
shall be indicated in the design package submittals for the Department (see Submittals). 
 
DESIGN REQUIREMENTS 
 
The bridge superstructure shall be designed by a Professional Engineer (Engineer of Record) 
licensed in the State of Maine. The design shall be in accordance with the latest editions of the 
AASHTO LRFD Bridge Design Specifications, MaineDOT Bridge Design Guide, MaineDOT 
Standard Details, MaineDOT Standard Specifications, Project specific Special Provisions and 
FHWA – Geosynthetic Reinforced Soil Integrated Bridge System Interim Implementation Guide 
– January 2011. 
 
The superstructure design shall be independently checked by a Professional Engineer licensed in 
the State of Maine. 
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The superstructure design shall be load rated in accordance with the AASHTO Manual for 
Bridge Evaluation, latest editions - LRFR Method. 
 
The bridge shall be designed for a modified HL-93 live loading.  The modification to the HL-93 
loading shall be an increase to the design truck live load by 25% for the Strength I load 
combination only; all other load combinations shall use the standard HL-93 live load. 
 
The superstructure beams shall be 21.5’ long, minimum, as shown on the MaineDOT design 
plans. The bridge cross section shall consist of a 28’ traveled way (minimum), 11ft lanes & 3ft 
shoulders.  The vertical alignment and finished grades shown in the profile Plans shall not be 
modified. 
 
The bridge rail shall consist of Bridge Mounted Guardrail – Type 3 in accordance with 
MaineDOT Standard Details section 606.  In addition, steel parts shall be galvanized in 
accordance with Supplemental Specification Section 506. 
 
The precast prestressed concrete beam superstructure shall be laterally post-tensioned in 
accordance with Standard Specifications Section 535.26 lateral Post-Tensioning.  In addition, 
this superstructure shall have a bituminous wearing surface with a high performance 
waterproofing membrane from the MaineDOT approved products list. 
 
MATERIALS 
 
Material requirements are covered in the MaineDOT Standard Specifications, Project specific 
Special Provisions, and Bridge Design Guide and apply to all work included within this Special 
Provision with additional Project specific requirements listed below: 
 
Structural Concrete 
  

• Precast concrete shall be class P 
• Curb concrete shall be Class LP 
• All other concrete shall be Class A unless otherwise noted 
• Prestressing strand shall be AASHTO 203 (ASTM A416), Grade 270, Low Relaxation 
• All steel hardware shall be galvanized per ASTM A153 

 
SUBMITTALS 
 
The Contractor shall submit to the project Resident electronically a formal design package 
submittal at the 50% design development stage containing plans that show the superstructure and 
an overall layout of the bridge including a plan, profile, and typical section drawing. Any 
necessary alterations to the substructure shall also be submitted for review at this time.  The 
Department shall have up to five business days to issue comments on submittals. All comments 
by the Department shall be addressed by the Contractor and then accepted by the Department. 
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The final submittal shall be submitted by the Contractor to the project Resident electronically 
and shall include the final Design Drawings, Design Computations, Load Rating Computations, 
including Load Rating form, and Design Check Computations for the bridge.  All comments by 
the Department on the final submittal shall be addressed by the Contractor and then accepted by 
the Department prior to fabrication and commencement of construction. The Design 
Computations and Load Rating Computations shall be signed and sealed by the Engineer of 
Record and the Engineer responsible for the design check. The Design Drawings shall be signed 
and sealed by the Engineer of Record. 
 
Upon completion of construction, the Contractor shall submit an electronic submission of as-
built superstructure drawings signed and sealed by the Engineer with any field changes or 
alterations noted. 
  
CONSTRUCTION REQUIREMENTS 
 
All included work shall meet the applicable sections of the Standard Specifications, Project 
specific Special Provisions, Standard Details and the FHWA – Geosynthetic Reinforced Soil 
Integrated Bridge System Interim Implementation Guide – January 2011. 
 
METHOD OF MEASUREMENT 
 
The accepted Bridge Structure will be measured by lump sum for the design, detailing, 
fabrication, delivery, and construction of the new Bridge superstructure. 
 
BASIS OF PAYMENT 
 
The accepted Bridge Superstructure will be paid for at the contract lump sum price for the pay 
item listed below. Such payment shall be full compensation for the design, detailing, fabrication, 
delivery, and construction of one Detail Build Superstructure, and all of the applicable items 
listed under Description that may be applicable. The quality and workmanship of each individual 
item shall be governed by their respective Specifications and Special Provisions. 
 
 The Lump Sum will be payable in installments as follows: 
 

Upon acceptance of the design plans, computations, and load rating  30% 
Erection of superstructure       40% 
Completion of deck and railing      20% 
Upon acceptance of Bridge Superstructure     5% 
Upon acceptance of As-Built plans      5% 

 
 Payment will be made under: 
 
Pay Item          Pay Unit
531.51  Bridge Structure - Detail Build     Lump Sum 
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

 
606.01 Description  This work shall consist of furnishing and installing guardrail components in 

accordance with these specifications and in reasonably close conformity with the lines and grades shown 
on the plans or as established.  The types of guardrail are designated as follows: 

 
Type 3-Galvanized steel "w" beam, wood posts or galvanized steel posts. 
Type 3a-Galvanized steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3aa-Corrosion resistant steel "w" beam, wood posts, wood or composite offset blocks. 
Type 3b-Galvanized steel "w" beam, galvanized steel posts, galvanized steel offset blocks. 
Type 3c-Galvanized steel "w" beam, wood posts or galvanized steel posts, wood or composite 
offset blocks. 
Type 3d-Galvanized steel "w" beam, galvanized steel posts, wood or composite offset blocks. 
Thrie Beam-Galvanized steel thrie beam, wood posts or galvanized steel posts, wood or 
composite offset blocks. 

 
Median barriers shall consist of two beams of the above types, mounted on single posts. Except for 

thrie beam, median barriers may include rub rails when called for. 
 
Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 

install guardrail as shown on the plans.  This work shall also include drilling for and installation of offset 
blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 

 
Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 

designated guardrail and resetting in a new location as shown on the plans or directed by the Resident.  
Remove, Modify, and Reset guardrail and Modify guardrail include the following guardrail 
modifications:  Removing plate washers at all posts, except at anchorage assemblies as noted on the 
Standard Details, Adding offset blocks, and other modifications as listed in the Construction Notes or 
General Notes.  Modifications shall conform to the guardrail Standard Details. 

 
Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 

bridge.  This work shall consist of constructing a concrete end post or modifying an existing endpost as 
required, furnishing, and installing a terminal connector, necessary hardware, and incidentals required to 
complete the work as shown on the plans.  Bridge Transition shall consist of a bridge connection and 
furnishing and installing guardrail components as shown in the Standard Details. 

 
606.02 Materials  Materials shall meet the requirements specified in the following Sections of 

Division 700 - Materials: 
 
 Timber Preservative           708.05 
 Metal Beam Rail          710.04 
 Guardrail Posts          710.07 
 Guardrail Hardware          710.08 
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 

 
Posts for underdrain delineators shall be “U” channel steel, 2.44m [8 ft] long, 3.72 kg/m [2 ½ lb/ft] 

minimum and have 9.5 mm [3/8 in] round holes, 25 mm [1 in] center to center for a minimum distance 
of 610 mm [2 ft] from the top of the post. 

  
Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 

mounted onto guardrail posts at the flared end treatment’s terminal and its tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be grey with either 
silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading ends, and 
green at trailing ends.  Whenever the end treatment is not flared, markers will only be required at the end 
treatment’s terminal. These shall be red or green as appropriate.  Markers shall be installed on the 
protected side of guardrail posts unless otherwise approved by the Resident.  Reflectorized flexible 
guardrail markers shall be from the Maine DOT’s Approved Product List of Guardrail Material.  The 
marker shall be grey, flexible, durable, and of a non-discoloring material to which 75 mm [3 in] by 225 
mm [9 in] reflectors shall be applied, and capable of recovering from repeated impacts. Reflective 
material shall meet the requirements of Section 719.01 for ASTM D 4956 Type III reflective sheeting. 
The marker shall be secured to the guardrail post with two fasteners, as shown in the Standard Details.   

 
Reflectorized beam guardrail (“butterfly”-type) delineators shall be mounted on all “w”-beam 

guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators 
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized beam 
guardrail delineators shall be placed at approximately 20 m [62.5 ft] intervals or every tenth post on 
tangents and at approximately 10 m [31.25 ft] intervals or every fifth post on curves. Exact locations of 
the delineators shall be as directed by the Resident. On divided highways, the left hand delineators shall 
be yellow and the right hand delineators shall be silver/white. On two directional highways, the right 
hand side shall be silver/white and no reflectorized delineator used on the left. All reflectors shall have 
reflective sheeting applied to only one side of the delineator facing the direction of traffic as shown in 
the Standard Detail 606(07). Reflectorized sheeting for guardrail delineators shall meet the requirements 
of Section 719.01.   

 
Single wood post shall be of cedar, white oak, or tamarack, well seasoned, straight, and sound and 

have been cut from live trees.  The outer and inner bark shall be removed and all knots trimmed flush 
with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 

 
Single steel post shall conform to the requirements of Section 710.07 b. 
 
Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 

ASTM A120, Schedule No. 40, Standard Weight.   
 
Acceptable multiple mailbox assemblies shall be listed on the Department’s Approved Products List 

and shall be NCHRP 350 tested and approved. 
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The Guardrail 350 Flared Terminal shall be a terminal with a 1.2 m [4 ft] offset as shown in the 
Manufacturer’s installation instructions. 

 
Existing materials damaged or lost during adjusting, removing and resetting, or removing, 

modifying, and resetting, shall be replaced by the Contractor without additional compensation.  Existing 
guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when directed by the 
Resident. 

 
606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 

driving equipment is used to prevent battering and distorting the post.  When posts are driven through 
pavement, the damaged area around the post shall be repaired with approved bituminous patching.  
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 

 
When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 

layers with suitable material, thoroughly tamped. 
 
The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 

oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, which 
become bent or otherwise damaged, shall be removed and replaced with new markers. 

 
Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 

thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that are 
not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 

 
Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 

driven if suitable driving equipment is used to prevent battering and distorting the post. 
 
Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 

shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 

 
606.04 Rails  Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 

shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 

 
End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 

section and end post. 
 
All bolts shall be of sufficient length to extend beyond the nuts but not more than 13 mm [½ in]. 

Nuts shall be drawn tight. 
 
Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 

shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes shall 
not be burned. 
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606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 

otherwise specified. 
 
606.05 Shoulder Widening  At designated locations the existing shoulder of the roadway shall be 

widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 

 
606.06 Mail Box Post  Single wood post shall be installed at the designated location for the support 

of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 

 
606.07 Abraded Surfaces  All galvanized surfaces of new guardrail and posts, which have been 

abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and cut 
ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 

 
606.08 Method of Measurement  Guardrail will be measured by the meter [linear foot] from center 

to center of end posts along the gradient of the rail except where end connections are made to masonry 
or steel structures, in which case measurement will be as shown on the plans. 

 
Terminal section, low volume end, NCHRP 350 end treatments, reflectorized flexible guardrail 

marker, terminal end, bridge transition, bridge connection, multiple mailbox post, and single post will be 
measured by each unit of the kind specified and installed.  

 
Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 
 
Excavation in solid rock for placement of posts will be measured by the cubic meter [cubic yard] 

determined from the actual depth of the hole and a hypothetical circle diameter of 600 mm [2 ft]. 
 
606.09 Basis of Payment  The accepted quantities of guardrail will be paid for at the contract unit 

price per meter [linear foot] for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly, but will be considered incidental to guardrail 
items.  Terminal section, buffer end, NCHRP 350 end treatment, bridge connection, single post and 
reflectorized flexible guardrail markers will be paid for at the contract unit price each for the kind 
specified complete in place. 

 
NCHRP 350 end treatments and low volume guardrail ends will be paid for at the contract price 

each, complete in place which price shall be full payment for furnishing and installing all components 
including the terminal section, posts, offset blocks, "w" beam, cable foundation posts, plates and for all 
incidentals necessary to complete the installation within the limits as shown on the Standard Details or 
the Manufacturer’s installation instructions.  Each end treatment will be clearly marked with the 
manufacturers name and model number to facilitate any future needed repair.  Such payment shall also 
be full compensation for furnishing all material, excavating, backfilling holes, assembling, and all 
incidentals necessary to complete the work, except that for excavation for posts or anchorages in solid 
ledge rock, payment will be made under Pay Item 206.07.  Type III Retroreflective Adhesive Sheeting 
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shall be applied to the approach buffer end sections and sized to substantially cover the end section.  On 
all roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 75 mm [3 in] wide and sloped down at an angle of 45 degrees toward the side on which 
traffic is to pass the end section.   Guardrail 350 flared terminal shall also include a set of installation 
drawings supplied to the Resident.  

 
Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 

considered included in the unit bid price for guardrail. 
 
Guardrail to be placed on a radius of curvature of 45 m [150 ft] or less will be paid for under the 

designated radius pay item for the type guardrail being placed. 
 
Widened shoulder will be paid for at the contract unit price each complete in place and will be full 

compensation for furnishing and placing, grading and compaction of aggregate subbase and any required 
fill material. 

 
Adjust guardrail will be paid for at the contract unit price per meter and will be full compensation for 

adjusting to grade.  Payment shall also include adjusting terminal end treatments where required. 
 
Modify guardrail will be paid for at the contract unit price per meter and will be full compensation 

for furnishing and installing offset blocks, additional posts, and other specified modifications; removing, 
modifying, installing, and adjusting to grade existing posts and beams; removing plate washers and 
backup plates, and all incidentals necessary to complete the work.  Payment shall also include removing 
and resetting terminal ends where required. 

 
Remove and Reset guardrail will be paid for at the contract unit price per meter and will be full 

compensation for removing, transporting, storing, reassembling all parts, necessary cutting, furnishing 
new parts when necessary, reinstalling at the new location, and all other incidentals necessary to 
complete the work.  Payment shall also include removing and resetting terminal ends when required.  No 
payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 

 
Remove, Modify, and Reset guardrail will be paid for at the contract unit price per meter and will be 

full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 
 
Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 

the connection to the endpost including furnishing and placing concrete and reinforcing steel necessary 
to construct new endposts if required, furnishing and installing the terminal connector, and all 
miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   

 
Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 

and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph. 

 
 Payment will be made under: 
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   Pay Item       Pay Unit  
          

606.15  Guardrail Type 3a-Single Rail    meter [Linear Foot] 
606.151 Guardrail Type 3aa-Single Rail    meter [Linear Foot] 
606.17  Guardrail Type 3b-Single Rail    meter [Linear Foot] 
606.1721 Bridge Transition - Type I          Each 
606.1722 Bridge Transition - Type II         Each 
606.1731 Bridge Connection - Type I         Each 
606.1732 Bridge Connection - Type II        Each 
606.178 Guardrail Beam      meter [Linear foot] 
606.18  Guardrail Type 3b - Double Rail    meter [Linear foot] 
606.19  Guardrail Type 3a - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.191 Guardrail Type 3aa - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.20  Guardrail Type 3a - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.201 Guardrail Type 3aa - over 4.5 m [15 ft] radius   meter [Linear Foot] 
606.21  Guardrail Type 3b - 4.5 m [15 ft] radius and less    meter [Linear Foot] 
606.22  Guardrail Type 3b - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.23  Guardrail Type 3c - Single Rail    meter [Linear Foot] 
606.2301 Guardrail Type 3c - Double Rail    meter [Linear Foot] 
606.231 Guardrail Type 3c - 4.5 m [15 ft] radius and less  meter [Linear Foot] 
606.232 Guardrail Type 3c - over 4.5 m [15 ft] radius    meter [Linear Foot] 
606.24  Guardrail Type 3d - Single Rail    meter [Linear Foot] 
606.2401 Guardrail Type 3d - Double Rail    meter [Linear Foot] 
606.241 Guardrail Type 3d - 4.5 m [15 ft] radius and less   meter [Linear Foot] 
606.242 Guardrail Type 3d - over 4.5 m [15 feet] radius   meter [Linear Foot] 
606.25  Terminal Connector                 Each 
606.257 Terminal Connector - Thrie Beam           Each 
606.265 Terminal End-Single Rail - Galvanized Steel         Each 
606.266 Terminal End-Single Rail - Corrosion Resistant Steel     Each 
606.275 Terminal End-Double Rail - Galvanized Steel      Each 
606.276 Terminal End-Double Rail - Corrosion Resistant Steel    Each 
606.353 Reflectorized Flexible Guardrail Marker      Each 
606.354 Remove and Reset Reflectorized Flexible Guardrail Marker Each 
606.356 Underdrain Delineator Post     Each 
606.358 Guardrail, Modify, Type 3b to 3c    meter [Linear Foot] 
606.3581 Guardrail, Modify Existing to Type 3d   meter [Linear Foot] 
606.362 Guardrail, Adjust      meter [Linear Foot] 
606.365 Guardrail, Remove, Modify, and Reset, Type 3b to 3c meter [Linear Foot] 
606.3651 Guardrail, Remove, Modify, and Reset Existing to Type 3d meter [Linear Foot] 
606.366 Guardrail, Removed and Reset, Type 3c   meter [Linear Foot] 
606.367 Replace Unusable Existing Guardrail Posts   Each 
606.47  Single Wood Post                 Each 
606.48  Single Galvanized Steel Post           Each 
606.50  Single Steel Pipe Post                 Each 
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January 22, 2007 
Supersedes May 25, 2006 

Page 7 of 7 

606.51  Multiple Mailbox Support               Each 
606.55  Guardrail Type 3 - Single Rail     meter [Linear Foot] 
606.551 Guardrail Type 3 - Single Rail with Rub Rail    meter [Linear Foot] 
606.56  Guardrail Type 3 - Double Rail      meter [Linear Foot] 
606.561 Guardrail Type 3 - Double Rail with Rub Rail    meter [Linear Foot] 
606.568  Guardrail, Modify Type 3c -Double Rail   meter [Linear Foot] 
606.59  Guardrail Type 3 - 4.5 m [15 ft] radius and less      meter [Linear Foot] 
606.60  Guardrail Type 3 - over 4.5 m [15 ft] radius     meter [Linear Foot] 
606.63  Thrie Beam Rail Beam     meter [Linear Foot] 
606.64  Guardrail Thrie Beam - Double Rail        meter [Linear Foot] 
606.65  Guardrail Thrie Beam - Single Rail       meter [Linear Foot] 
606.66  Terminal End Thrie Beam                   Each 
606.70  Transition Section - Thrie Beam                  Each 
606.71  Guardrail Thrie Beam - 4.5 m  [15 ft] radius and less  meter [Linear Foot] 

 606.72  Guardrail Thrie Beam - over 4.5 m [15 ft] radius    meter [Linear Foot] 
606.73   Guardrail Thrie Beam - Single Rail Bridge Mounted  meter [Linear Foot] 

 606.74   Guardrail Type 3 - Single Rail Bridge Mounted     meter [Linear Foot] 
606.753 Widen Shoulder for Low Volume Guardrail End - Type 3 Each    
606.754 Widen Shoulder for Guardrail 350 Flared Terminal  Each 
606.78  Low Volume Guardrail End - Type 3    Each 
606.79  Guardrail 350 Flared Terminal    Each 
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606(34)

Direction of Traffic

MARKER DETAILS

REFLECTORIZED FLEXIBLE GUARDRAIL 
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Top Of Guardrail Post

Top of Stiffening Pipe

Bolt Ì +  1/16 " = Drill Ì

m
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.

3" x 9" Reflector meeting ASTM 4956 

Type III requirements

1.

  

 

2.

 

MANUFACTURER - PROVIDED

STIFFENING PIPE

Reflectorized Flexible Guardrail Markers shall be from Maine DOT’s

Approved Product List of Guardrail Material.

 

Installation: 

a.  Each bolt-hole diameter shall be the bolt diameter +  1/16 ".

b.  Wood post attachment - attach marker with 2,  5/16 " diameter zinc-coated lag

  bolts, having 2" of embedment into wood post.

c.  Steel post attachment - attach marker with 2,  1/4 " diameter zinc-coated

  bolt, washer and nut assemblies, having  1/2 " of bolt extension behind steel

  post.

d.  When provided by the marker manufacturer, a stiffening pipe shall be 

  inserted into the base of the marker prior to drilling bolt holes and shall 

  remain in-place.  
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Bremen 
Bremen Strut 

WIN 018104.00 
May 8, 2012 

 
SPECIAL PROVISION 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET, 

AND STONE DITCH PROTECTION 
 
 
Add the following paragraph to Section 610.032 b.: 
 
The grading of the riprap shall be determined by the Resident by visual inspection of the load 
before it is dumped into place, or, if ordered by the Resident, by dumping individual loads on a 
flat surface and sorting and measuring the individual rocks contained in the load. A reference 
pile of stone with the required gradation will be placed by the Contractor at a convenient location 
where the Resident can see and judge by eye the suitability of the rock being placed.  The 
Resident reserves the right to reject stone at the job site or stockpile, and in place. Stone rejected 
at the job site shall be removed from the site at no additional cost to the Department. 

1 of 1 
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Bremen 
 18401.00 

      May 4, 2012 

 
 
 
 

SPECIAL PROVISION 
SECTION 619

MULCH 
(Mulch) 

 
 Add the following: 
 
619.06 Method of Measurement  Payment for hay and straw mulch by the unit will be 
along the slope of the ground. One Unit will be 100 m2 [1000 ft2]. 
 
 Payment will be under: 
 
 Pay Item                                                         Pay Unit
 
619.12 Mulch Unit 
 

Page 1 of 1 
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PIN 18104.00 
Bremen 

May 14, 2012 
SPECIAL PROVISION 620 

Geotextiles 
 
620.01  Description  This work shall consist of furnishing and installing 
Geosynthetic Reinforcement in the abutments, in lift thicknesses and lengths as 
shown on the plans. 
 
Modify Section 620.02  Materials as follows:  Geosynthetic Reinforcement shall 
be a biaxial woven polypropylene geotextile with the following minimum strengths 
under the testing requirements of ASTM D4595: 
 

Ultimate tensile strength   4800 lb/foot.    
Tensile strength at 2% strain  1370 lb/foot.  

 
Modify Section 620.03 Placement to include the following:   
Reinforcement shall extend directly beneath each layer of facing blocks, covering 
at least 85% of the full width of the block to all faces of the wall. 
 
Pull the Geosynthetic Reinforcment taught to remove any wrinkles and lay flat 
prior to placing and compacting the backfill material.  Splices should be 
staggered at least 24-inches apart and splices are not allowed in the bearing 
reinforcement zone.  No equipment is allowed directly on the geosynthetic.  
Place a minimum 6-inch layer of granular fill prior to operating only rubber-tired 
equipment over the geosynthetic at speeds less than 5 miles per hour with no 
sudden braking or sharp turning.  
 
Pay Item      Pay Unit
 
620.62  Geosynthetic Reinforcement Square Yard 
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 Bremen 
     PIN 18104.00 

May 4, 2012 
SPECIAL PROVISION 

SECTION 627 
PAVEMENT MARKINGS 

 
 
 
The last paragraph of Subsection 627.10, Basis of Payment is revised by the addition of 
the following: 
 
 
Pay Item           Pay Unit
 
627.733   4” White or Yellow Painted Pavement Marking Line        LF   
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PIN 18104.00 
Bremen 

February 17, 2012 

Special Provision 
Section 635 

Concrete Facing Blocks 
 

Description.  This work shall consist of providing and installing concrete facing 
blocks and incidental materials for Geosynthetic Reinforced Soil (GSR) 
abutments and wingwalls.  
 
Materials.  Concrete Facing Blocks shall be made of wet-cast concrete meeting 
the requirements of Section 502.03 – Materials and Section 712.03 – Precast 
Concrete Units.  Blocks shall be eight (8) inches tall with a minimum depth of six 
(6) inches; all corners shall be square and the top, bottom and sides of all blocks 
shall be reasonably smooth to be stacked in a compact mass.  The length of the 
blocks will be determined by the Contractor, and will depend on the method of 
placement intended.   
 
Polystyrene Foam Board shall conform to AASHTO M230, type VI. 
 
All prefabricated concrete units shall conform to the requirements of 712.061 with 
the following exceptions: 
 

A. Materials.   Materials are modified as follows: the maximum water cement 
ratio shall be 0.42, use of calcium nitrite is not required, and the minimum 28 
day compressive strength shall be 4600 psi. 

 
B. Quality Control and Quality Assurance. Quality Control and Quality 
Assurance is modified as follows: delete the second and third paragraphs. 

 
C. Construction.   Construction requirements are modified as follows:  

Delete the second paragraph.  
  
 Replace the first sentence in the paragraph which begins “The forms 

shall remain …” with the following: 
 The forms shall remain in place until the concrete has gained sufficient 

strength such that removal of the forms and subsequent handling will 
not damage the units. 

 
 Replace the paragraph which begins “A minimum of 8 ….” With the 

following: 
 The Contractor shall make and test at least one set of cylinders for 

every 50 yd3 of production concrete used to cast the concrete units.   
  
 Replace the paragraph which begins “At least once …” with the 

following:  
 The Contractor shall make four cylinders for use by the Department for 

every 200 yd3. 
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PIN 18104.00 
Bremen 

February 17, 2012 

 
D.  Tolerances.   Maximum dimensional deviation of formed unit dimensions 

shall be ½ -inch in unit depth and 1/16 inch in unit height.  Units not 
meeting the specified tolerances will be rejected. 

 
Reinforcing steel or mesh may added as determined by the supplier for 
transportation and placement if long blocks are to be used. 
 
The Contractor shall furnish the Resident a Materials Certification Letter 
certifying that the applicable materials comply with this section of the 
specifications.  The Materials Certification Letter shall contain the date of 
concrete casting, a lot identification number, compressive strength results, and 
entrained air results. 
 
Construction.  Block wall construction should begin at the lowest portion of the 
wall with each layer placed horizontally as shown on the plans.  Each layer shall 
be completed before the next layer is started.  A running bond should be 
maintained between courses of block so that the joints between the blocks are 
offset with each row.  Each block shall be set tightly against the adjoining block to 
prevent gaps through which material could escape. 
 
The wall shall be checked for plumbness and alignment at least every other 
layer.  Any alignment deviations greater than 0.25 inches shall be corrected. 
 
The top three courses of wall blocks shall be fastened with adhesive or 
mechanical fasteners as recommended by the manufacturer and approved by 
the Resident. 
 
A 3” thick by 12” wide layer of polystyrene foam shall be placed as shown on the 
plans as a bearing pad under the bridge beams. 
 
Method of Measurement.  Concrete Facing Block will be paid by the square foot 
of vertical surface measured at the face of the wingwalls and abutments not to 
exceed the dimensions shown on the Contract Plans unless authorized by the 
Resident.  Vertical and horizontal dimensions will be from the edges of the 
blocks.  No field measurements for computations will be made unless the 
Resident specifies, in writing, a change in the limits indicated on the Plans.  
Adhesive or mechanical fastening of the upper rows of blocks and foam bearing 
pad shall be incidental to this bid item. 
 
Basis of Payment.  Concrete Facing Block will be paid at the contract price per 
square foot, complete and in place. 
 
Pay Item no.       Pay Unit 
635.15 Concrete Facing Blocks   Square Foot 
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February 4, 2011 
Supersedes February 27, 2003 

 
SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 
 
Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 
 
 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation. 
 
Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 
 
Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
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                                                                                January 19, 2007 
 

 
 1 of 1 

    SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
(Traffic Control) 

 
Failure by the contractor to follow the Contracts 652 Special Provisions and Standard 
Specification and/or The Manual on Uniform Traffic Control Devices (MUTCD) and/or The 
Contractors own Traffic Control Plan will result in a violation letter and result in a reduction 
in payment as shown in the schedule below.  The Departments Resident or any other 
representative of The Department reserves the right to suspend the work at any time and 
request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.  Any reduction 
in payment under this Special Provision will be in addition to forfeiting payment of 
maintenance of traffic control devices for that day.  
 
 
ORIGINAL CONTRACT AMOUNT 
      from     Up to and   Amount of Penalty  

More Than   Including   Damages per Violation 
              $0      $100,000      $250 
   $100,000      $300,000      $500 
   $300,000      $500,000      $750 
   $500,000   $1,000,000      $1,500 
$1,000,000   $2,000,000      $2,500 
$2,000,000   $4,000,000      $5,000 
$4,000,000   and more      $10,000 
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April 17, 2007 
Supersedes May 10, 2006 

 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Construction Sign Sheeting Material 

 
 Super high intensity fluorescent retroreflective sheeting, ASTM D 4956 - Type VII, Type 
VIII, or Type IX (prismatic), is required for all construction signs.  
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                                                                                               Bremen                         
PIN 18104   

07/26/12   
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

This project is in Muscongus Stream a tributary within the Medomak River watershed, which is 
listed as a Class A water.  However, it is also in the Merrymeeting Bay watershed which is listed 
as a Distinct Population Segment for Atlantic Salmon and is considered SENSITIVE in 
accordance with the BMP Manual.  The Contractor’s SEWPCP shall comply with Section II.B., 
Guidelines for Sensitive Waterbodies in the BMP Manual. 

Standard Specifications, Section 656 is deleted and replaced by this Special Provision.  The 
following information and requirements apply specifically to this Project.  
 
1) The MaineDOT retains the rights to inspect and assure compliance with the conditions of this 

specification and any permits required within (if applicable.) 

The Contractor shall be required to comply with the following specifications.  If a permit is 
required, the more stringent requirement applies to this project.  

a) Erosion and Sedimentation Control.  

i) All work shall be done in accordance with the latest revision of the Maine 
Department of Transportation Best Management Practices for Erosion and 
Sedimentation Control manual (a.k.a. Best Management Practices manual or BMP 
Manual).  The latest version is dated "February 2008” and is available at: 
http://www.maine.gov/mdot/environmental-office-homepage/surface-water-resources.php  

Procedures specified shall be according to the BMP Manual unless stated otherwise. 
ii) The on-site person responsible for implementation of these specifications, shall be the 

Contractor’s Superintendent or other supervisory employee  with the authority to 
immediately remedy any deficient controls and shall provide the Town’s 
Construction Resident/Inspector with their numbers (telephone number, cellular 
phone and pager numbers, if applicable) where the Contractor can be reached 24 
hours a day. 

iii) Sedimentation control BMPs shall be installed in areas that discharge directly to a 
natural or manmade water body or water course before any earthmoving activities. 

iv) All areas where soil is disturbed shall be mulched on a daily basis and seeded on a 
weekly basis (if seeded by hand, it shall be done on a daily basis). All previously 
mulched areas shall be maintained and re-mulched on a daily basis if bare areas 
develop until an acceptable vegetative cover has been obtained or the designed final 
treatment is installed.   

v) All disturbed ditches or waterways shall be stabilized daily to prevent erosion with or 
until final treatments are applied; erosion control blanket for vegetated channels or 
stone/riprap for stone-lined channels.   

vi) Inlets and outlets of all culverts and underdrains shall be stabilized daily. 
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                                                                                               Bremen                         
PIN 18104   

07/26/12   
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

vii) Disturbed earth materials shall be disposed of in accordance with all federal, state, 
and local laws and regulations.  If the materials will be stockpiled on-site they shall 
be contained on-site to prevent sediments from entering any drainage system or from 
washing into a protected water body or resource.    

viii) Winter stabilization BMPs shall be applied in accordance with the MDOT BMP 
Manual between November 1 and April 15 or during frozen ground conditions.  

ix) The Contractor must inspect and maintain daily all erosion and sediment controls for 
the duration of the project. 

x) Any costs related to this plan shall be considered incidental to the contract. 

xi) If the Town directs activity that involves soil disturbance beyond the Project scope or 
that involves In-stream Work, all necessary permits shall be obtained by the Town 
and the Contractor shall comply with the requirements of this Special Provision 
before this activity begins. 

b) If the Work includes the handling or storage of petroleum products or Hazardous 
Materials including the on site fueling of Equipment, the Contractor must provide MDOT 
with a Spill Prevention Control and Countermeasure Plan (SPCCP) plan for their 
approval.  At a minimum, the SPCCP shall include: 

i) The name and emergency response numbers (telephone number, cellular phone and 
pager numbers, if applicable) of the Contractor's representative responsible for spill 
prevention; 

ii) General description and location of (1) handling, transfer, storage, and containment 
facilities of such products or Materials ("activities and facilities") and (2) potential 
receptors of such products or Materials including oceans, lakes, ponds, rivers, 
streams, wetlands, and sand and gravel aquifers ("sensitive resources") including the 
distances between said activities and facilities and said sensitive resources;  

iii) Description of preventative measures to be used to minimize the possibility of a spill 
including Equipment and/or Materials to be used to prevent discharges including 
absorbent Materials, 

iv) A contingency response plan to be implemented if a spill should occur including a list 
of emergency phone/pager numbers including the Contractor's representative, MDEP 
Spill Response, the Resident, and local police and fire authorities.  For a related 
provision, see Standard Specification, Section 105.2.2 - Project Specific Emergency 
Planning. 

 

2)  A preconstruction field review is mandatory for this project.  The preconstruction field 
review shall take place before commencing any work that involves soil disturbance or 
potential impacts on water quality.  Attendees shall include the Environmental 
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                                                                                               Bremen                         
PIN 18104   

07/26/12   
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

Coordinator, the preparer of the SEWPCP, the Construction Manager, and a 
representative from the Department’s ENV Water Resources Unit.   The date and time 
shall be set by the Contractor in consultation with the Construction Manager and ENV 
Water Resources Unit representative. 

3)  Stream flow shall be maintained at all times. 

4)  The SEWPCP shall describe the containment method for removal of the existing abutments, 
including installation of cofferdams and dewatering procedures. 

5)  If a cofferdam sedimentation basin is used, it shall be located in an upland area where the 
water can settle and sink into the ground or be released slowly to the resource in a manner that 
will not cause erosion.  The location of such a cofferdam sedimentation basin shall be addressed 
in the SEWPCP.   

6) CLEARING LIMIT LINES SHALL BE MINIMIZED.  Clearing shall be minimized as 
shown on the design plans.   

7)  The following are project specific requirements regarding pH control for slip / invert lining, 
sealed cofferdams and other projects where pH treatment procedures need to be specified in 
class AA and A waters.  

Stream flow shall be maintained at all times. 

The stream shall not directly contact concrete placed during construction until the concrete 
has been flushed of excess lime and the following has occurred.  

a) With the cofferdams still in place, water shall be flushed over the concrete to remove 
excess lime. The flush water may be drawn from the stream provided there is adequate flow 
and provided the flush water volume is no more than 20% of the stream’s flow.  

b) The flush water shall be collected in a downstream cofferdam or a sedimentation basin.   

c) Monitor the pH of the impounded water within the cofferdam or sedimentation basin until 
the pH factor is between 6.0 and 8.5 and is within one pH unit of background pH levels in the 
stream (away from where work is taking place).   

d) The impounded water may be bled back into the stream as long as its turbidity is no greater 
than the receiving resource and resulting stream pH downstream of the release is between 6.0 
and 8.5 and within one pH unit of background stream pH. The flow rate back into the 
stream cannot exceed 20% of the stream flow.   
e) This requirement is applicable to concrete that is placed or spilled (including leakage from 
forms) as well as indirect contact via tools or equipment.   Water not meeting release criteria 
shall be addressed in the SEWPCP.  Discharging impounded water to the stream must take 
place in a manner that does not disturb the stream bottom or cause erosion. 

This monitoring and release to the stream protocol also pertains all water within the 
cofferdams.  
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                                                                                               Bremen                         
PIN 18104   

07/26/12   
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 
 

A cofferdam sedimentation basin is required if cofferdams are used. The basin shall be located 
in an upland area where the water can settle and sink into the ground or be released slowly to 
the resource in a manner that will not cause erosion. The location of such a cofferdam 
sedimentation basin shall be addressed in the SEWPCP.   

The Contractor shall be responsible for monitoring pH with a calibrated meter accurate to 0.1 
units.  A record of pH measurements shall be kept in the Environmental Coordinator’s log 
(Supplemental Specification, Section 656.4.4.) 

8)  Demolition debris (including debris from wearing surface removal, saw cut slurry, dust, etc.) 
shall be contained and shall not be allowed to discharge to any resource.  All demolition debris 
shall be disposed of in accordance with Standard Specifications, Section 202.03 Removing 
Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and Bridges.  
Containment and disposal of demolition debris shall be addressed in the Contractor's SEWPCP. 
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Bremen 
Bremen Strut 

WIN 018104.00 
May 8, 2012 

 
SPECIAL PROVISION 

SECTION 703 
AGGREGATES 

 
Add the following paragraph to Section 703: 
 
Definitions (ASTM D 2488, Table 1) 
Angular: Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded: Particles have nearly plane sides but have well-rounded corners and edges 
Rounded: Particles have smoothly curved sides and no edges 
 
Replace subsections 703.25 through 703.28 with the following: 
 
703.25 Stone Fill  Stones for stone fill shall consist of hard, sound, durable rock that will not 
disintegrate by exposure to water or weather. Stone for stone fill shall be angular, rough, unhewn 
quarry stone. Rounded, subrounded, or long thin stones will not be allowed. The maximum allowable 
length to thickness ratio will be 3:1. The minimum stone size (10 lbs) would be retained on a 6 inch 
screen, and the maximum stone size (500 lbs) shall have a maximum dimension of approximately 36 
inches. Larger stones may be used if approved by the Resident. Fifty percent of the stones shall have 
average dimension of 12 inches (200 lbs). 
 
703.26 Plain and Hand Laid Riprap  Stone for riprap shall consist of hard, sound durable rock which 
will not disintegrate by exposure to water or weather. Stone for riprap shall be angular, rough, unhewn 
quarry stone. Rounded, subrounded or long thin stones will not be allowed. The maximum allowable 
length to width ratio will be 3:1. The riprap surface stones shall be chinked with smaller stone from the 
same source. Rounded boulders or cobbles will not be permitted. The minimum stone size (10 lbs) 
would be retained on a 6 inch screen, and the maximum stone (200 lbs) shall have an average 
dimension of approximately 12 inches. Larger stones may be used if approved by the Resident. Fifty 
percent of the stones shall have an average dimension greater than 9 inches (50 lbs). 
 
703.27 Stone Blanket  Stones for stone blanket shall consist of sound durable rock which will not 
disintegrate by exposure to water or weather. Stone for stone blanket shall be angular, rough, unhewn 
quarry stone. Rounded or subrounded boulders or cobbles will not be permitted. The minimum stone 
size (300 lbs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 lbs) 
shall have a maximum dimension of approximately 66 inches. Fifty percent of the stones shall have 
average dimension greater than 24 inches (1000 lbs). 
 
703.28 Heavy Riprap Stone for heavy riprap shall consist of hard, sound, durable rock which will not 
disintegrate by exposure to water or weather. Stone for heavy riprap shall be angular, rough, unhewn 
quarry stone may be used. Rounded or subrounded boulders or cobbles, or thin, flat stones will not be 
permitted; the maximum allowable length to width ratio will be 3. The riprap surface stones shall be 
chinked with smaller stone from the same source. The minimum stone size (500 lbs) shall have 
minimum dimension of 15 inches, and at least fifty percent of the stones shall have an average 
dimension greater than 24 inches (1000 lbs). 

Page 1 of 1 
109



October 11, 2012 
Supersedes September 19, 2012 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://www.maine.gov/mdot/contractor-consultant-information/ss_standard_details_updates.php  
 
Detail # Description      Revision Date  
 
203(03) Backslope Rounding     1/29/08 
 
502(03) Concrete Curb - Bituminous Wearing Surface 8/08/11 
 
502(03)A Concrete Curb - Concrete Wearing Surface  2/2/09 
 
502(07) Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(07)A Precast Concrete Deck Panels  - Layout Plan  2/2/09 
 
502(08) Precast Concrete Deck Panels  - Panel Plan  2/2/09 
 
502(09) Precast Concrete Deck Panels  - Blocking Detail 2/2/09 
 
502(10) Precast Concrete Deck Panels    2/2/09 
 
502(11) Precast Concrete Deck Panels    2/2/09 
 
502(12) Precast Concrete Deck Panels  - Notes  10/28/09 
 
502(12)A Precast Concrete Deck Panels  - Notes  2/2/09 
 
504(15) Diaphragms      5/19/11 
 
504(21) Tension Flange Connection for Diaphragm   10-11-12 

and Cross Frames  
 
504(22) Diaphragm & Crossframe Notes   10/11/12  
 
504(23) Hand-Hold Details     12/08/05 
 
502(24) Hand-Hold Details     10/11/12 
 
507(04) Steel Bridge Railing     2/05/03 
  
507(09) Steel Bridge Railing     5/19/11 
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507(09)A Steel Bridge Railing     5/19/11 
 
526(06) Permanent Concrete Barrier    2/2/09 
 
526(08) Permanent Concrete Barrier – Type IIIA  10/07/10 
 
526(08)A Permanent Concrete Barrier – Type IIIA  12/07/10 
526(13) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(14) Permanent Concrete Barrier – Type IIIB  2/2/09 
 
526(21) Concrete Transition Barrier    2/2/09 
 
526(33) Concrete Transition Barrier    8/18/03 
 
526(39) Texas Classic Rail – Between Window  2/2/09 
 
526(40) Texas Classic Rail – Through Window  2/2/09 
 
526(41) Texas Classic Rail – Through Post   2/2/09 
 
526(42) Texas Classic Rail – Through Nose   2/2/09 
 
535(01) Precast Superstructure  - Shear Key   10/12/06 
 
535(02) Precast Superstructure  - Curb Key & Drip Notch 5/20/08 
 
535(03) Precast Superstructure  - Shear Key   12/5/07 
 
535(04) Precast Superstructure  - Shear Key   12/05/07 
 
535(05) Precast Superstructure  - Post Tensioning  5/20/08 
 
535(06) Precast Superstructure  - Sections   10/12/06 
 
535(07) Precast Superstructure  - Precast Slab & Box  10/12/06 
 
535(08) Precast Superstructure  - Sections   10/12/06 
 
535(09) Precast Superstructure  - Sections   10/12/06 
 
535(10) Precast Superstructure  - Sections   10/12/06 
 
535(11) Precast Superstructure  - Sections   10/12/06 
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535(12) Precast Superstructure  - Sections   10/12/06 
 
535(13) Precast Superstructure - Sections   10/12/06 
 
535(14) Precast Superstructure  - Stirrups   10/12/06 
 
535(15) Precast Superstructure  - Plan    10/12/06 
 
535(16) Precast Superstructure  - Reinforcing   10/12/06 
 
535(17) Precast Superstructure  - Notes   12/05/07 
 
604(01) Catch Basins      11/16/05 
 
604(05) Type “A” & “B” Catch Basin Tops   11/16/05 
 
604(06) Type “C” Catch Basin Tops    11/16/05 
 
604(07) Manhole Top “D”     11/16/05 
 
604(09) Catch Basin Type “E”     11/16/05 
 
606(02) Multiple Mailbox Support    11/16/05 
 
606(03) Guardrail Standard Detail    9/19/12 
 
606(07) Reflectorized Beam Guardrail Delineator Details 11/16/05 
 
606(20) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(21) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(22) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
606(23) Guardrail - Type 3 - Single Rail - Bridge Mounted 2/2/09 
 
609(03) Curb Type 3      6/27/06 
 
609(06) Vertical Bridge Curb     2/12/09 
 
609(07) Curb Type 1      6/27/06 
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609(08) Precast Concrete Transition Curb   2/2/09 
 
610(02) Stone Scour Protection    8/9/11 
 
610(03) Stone Scour Protection    5/19/11 
 
610(04) Stone Scour Protection    5/19/11 
 
620(05) Geotextile Placement for Protection of Slopes 5/19/11 

Adjactent to Stream & Tidal Areas 
 
626(09) Electrical Junction Box for Traffic Signals  8/27/10 

and Lighting     
 
645(06) H-Beam Posts – Highway Signing   7/21/04 
 
645(09) Installation of Type II Signs     7/21/04 
 
801(01) Drives on Sidewalk Sections    12/13/07 
 
801(02) Drives on Non-Sidewalk Sections   12/13/07 
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SUPPLEMENTAL SPECIFICATION 
(Corrections, Additions, & Revisions to Standard Specifications - Revision of December 2002) 

 
SECTION 101 

CONTRACT INTERPRETATION 
101.2 Definitions  
 
Closeout Documentation  Replace the sentence “A letter stating the amount….. DBE goals.” 
with “DBE Goal Attainment Verification Form” 
 
Add “Environmental Information  Hazardous waste assessments, dredge material test results, 
boring logs, geophysical studies, and other records and reports of the environmental 
conditions. For a related provision, see Section 104.3.14 - Interpretation and Interpolation.” 
 
Add “Fabrication Engineer  The Department’s representative responsible for Quality 
Assurance of pre-fabricated products that are produced off-site.” 
 
Geotechnical Information  Replace with the following: “Boring logs, soil reports, geotechnical 
design reports, ground penetrating radar evaluations, seismic refraction studies, and other 
records of subsurface conditions. For a related provision, see Section 104.3.14 - Interpretation 
and Interpolation.” 

 SECTION 102 
DELIVERY OF BIDS 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will 
submit a Bid Package consisting of the Notice to Contractors, the completed 
Acknowledgement of Bid Amendments form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any other 
Certifications or Bid Requirements listed in the Bid Book.” 
 
102.11.1 Non-curable Bid Defects Replace E. with “E. The unit price and bid amount is not 
provided or a lump sum price is not provided or is illegible as determined by the Department.”  
 

SECTION 103 
AWARD AND CONTRACTING 

103.3.1 Notice and Information Gathering  Change the first paragraph to read as follows: 
“After Bid Opening and as a condition for Award of a Contract, the Department may require 
an Apparent Successful Bidder to demonstrate to the Department’s satisfaction that the Bidder 
is responsible and qualified to perform the Work.” 
 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.3.14 Interpretation and Interpolation  In the first sentence, change “…and Geotechnical 
Information.” to “…Environmental Information, and Geotechnical Information.” 
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SECTION 105 
GENERAL SCOPE OF WORK 

 
Delete the entire Section 105.6 and replace with the following: 
 
105.6.1  Department Provided Services  The Department will provide the Contractor with the 
description and coordinates of vertical and horizontal control points, set by the Department, 
within the Project Limits, for full construction Projects and other Projects where survey control 
is necessary.  For Projects of 1,500 feet in length, or less:  The Department will provide three 
points.  For Projects between 1,500 and 5,000 feet in length:  The Department will provide one 
set of two points at each end of the Project.  For Projects in excess of 5,000 feet in length, the 
Department will provide one set of two points at each end of the Project, plus one additional 
set of two points for each mile of Project length. For non-full construction Projects and other 
Projects where survey control is not necessary, the Department will not set any control points 
and, therefore, will not provide description and coordinates of any control points.  Upon 
request of the Contractor, the Department will provide the Department’s survey data 
management software and Survey Manual to the Contractor, or its survey Subcontractor, for 
the exclusive use on the Department’s Projects. 
 
105.6.2 Contractor Provided Services  Utilizing the survey information and points provided by 
the Department, described in Subsection 105.6.1, Department Provided Services, the 
Contractor shall provide all additional survey layout necessary to complete the Work.  This 
may include, but not be limited to, reestablishing all points provided by the Department, 
establishing additional control points, running axis lines, providing layout and maintenance of 
all other lines, grades, or points, and survey quality control to ensure conformance with the 
Contract.  The Contractor is also responsible for providing construction centerline, or close 
reference points, for all Utility Facilities relocations and adjustments as necessary to complete 
the Work.  When the Work is to connect with existing Structures, the Contractor shall verify 
all dimensions before proceeding with the Work.  The Contractor shall employ or retain 
competent engineering and/or surveying personnel to fulfill these responsibilities. 
 
The Contractor must notify the Department of any errors or inconsistencies regarding the data 
and layout provided by the Department as provided by Section 104.3.3 - Duty to Notify 
Department If Ambiguities Discovered. 
 
105.6.2.1 Survey Quality Control The Contractor is responsible for all construction survey 
quality control.  Construction survey quality control is generally defined as, first, performing 
initial field survey layout of the Work and, second, performing an independent check of the 
initial layout using independent survey data to assure the accuracy of the initial layout; 
additional iterations of checks may be required if significant discrepancies are discovered in 
this process.  Construction survey layout quality control also requires written documentation of 
the layout process such that the process can be followed and repeated, if necessary, by an 
independent survey crew. 
 
105.6.3 Survey Quality Assurance  It is the Department’s prerogative to perform construction 
survey quality assurance.  Construction survey quality assurance may, or may not, be 
performed by the Department.  Construction survey quality assurance is generally defined as 
an independent check of the construction survey quality control.  The construction survey 
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quality assurance process may involve physically checking the Contractor’s construction 
survey layout using independent survey data, or may simply involve reviewing the 
construction survey quality control written documentation.  If the Department elects to 
physically check the Contractor’s survey layout, the Contractor’s designated surveyor may be 
required to be present.  The Department will provide a minimum notice of 48 hours to the 
Contractor, whenever possible, if the Contractor’s designated surveyor’s presence is required.  
Any errors discovered through the quality assurance process shall be corrected by the 
Contractor, at no additional cost to the Department. 
 
105.6.4 Boundary Markers  The Contractor shall preserve and protect from damage all 
monuments or other points that mark the boundaries of the Right-of-Way or abutting parcels 
that are outside the area that must be disturbed to perform the Work.  The Contractor 
indemnifies and holds harmless the Department from all claims to reestablish the former 
location of all such monuments or points including claims arising from 14 MRSA § 7554-A.  
For a related provision, see Section 104.3.11 - Responsibility for Property of Others. 
 

SECTION 106 
QUALITY 

 
106.4.3 Testing  Change the first sentence in paragraph three from “…maintain records of all 
inspections and tests.” to “…maintain original documentation of all inspections, tests, and 
calculations used to generate reports.”   
 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
106.7.1 Standard Deviation Method  Add the following to F: “Note: In cases where the mean 
of the values is equal to either the USL or the LSL, then the PWL will be 50 regardless of the 
computed value of s.”  
 
Add the following to H: “Method C Hot Mix Asphalt: PF = [55 + (Quality Level *0.5)] * 0.01” 
 

SECTION 107 
TIME 

107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
107.7.2 Schedule of Liquidated Damages  Replace the table of Liquidated Damages as follows:  
 
From    Up to and   Amount of Liquidated  
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More Than   Including   Damages per Calendar Day 
              $0      $100,000      $225 
   $100,000      $250,000      $350 
   $250,000      $500,000      $475 
   $500,000   $1,000,000      $675 
$1,000,000   $2,000,000      $900 
$2,000,000   $4,000,000   $1,000 
$4,000,000   and more   $2,100 
 

SECTION 108 
PAYMENT 

 
Remove Section 108.4 and replace with the following: 
 
“108.4 Payment for Materials Obtained and Stored  Acting upon a request from the Contractor 
and accompanied by bills or receipted bills, the Department will pay for all or part of the value 
of acceptable, non-perishable Materials that are to be incorporated in the Work, including 
Materials that are to be incorporated into the Work, not delivered on the Work site, and stored 
at places acceptable to the Department.  Examples of such Materials include steel piles, stone 
masonry, curbing, timber and lumber, metal Culverts, stone and sand, gravel, and other 
Materials.  The Department will not make payment on living or perishable Materials until 
acceptably planted in their final locations.   
 
 If payment for Materials is made to the Contractor based on bills, only, then the Contractor 
must provide receipted bills to the Department for these Materials within 14 days of the date 
the Contractor receives payment for the Materials.   Failure of the Contractor to provide 
receipted bills for these Materials within 14 days of the dated the Contractor receives payment 
will result in the paid amount being withheld from the subsequent progress payment, or 
payments, until such time the receipted bills are received by the Department.   
 
 Materials paid for by the Department are the property of the Department, but the risk of 
loss shall remain with the Contractor.  Payment for Materials does not constitute Acceptance of 
the Material.  If Materials for which the Department has paid are later found to be 
unacceptable, then the Department may withhold amounts reflecting such unacceptable 
Materials from payments otherwise due the Contractor. 
 
 In the event of Default, the Department may use or cause to be used all paid-for 
Materials in any manner that is in the best interest of the Department.” 
 

SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
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109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  Third sentence, delete the words “subsections (A) - (E)” 
 
109.5.1 Definitions - Types of Delays 
 

B. Compensable Delay  Replace (1) with the following; “a weather related 
Uncontrollable Event of such an unusually severe nature that a Federal Emergency Disaster is 
declared. The Contractor will only be entitled to an Equitable Adjustment if the Project falls 
within the geographic boundaries prescribed under the disaster declaration.” 
 
109.7.2 Basis of Payment  Replace with the following: “Adjustments will be established by 
mutual Agreement based upon Unit or Lump Sum Prices.  These agreed Unit or Lump Sum 
prices will be full compensation and no additions or mark-ups are allowed. If Agreement 
cannot be reached, the Contractor shall accept payment on a Force Account basis as provided 
in Section 109.7.5 - Force Account Work, as full and complete compensation for all Work 
relating to the Equitable Adjustment.”   
 
109.7.3 Compensable Items  Delete this Section entirely.  
 
109.7.4 Non-Compensable Items  Replace with the following: “The Contractor is not entitled 
to compensation or reimbursement for any of the following items: 

A. Total profit or home office overhead in excess of 15%, 
B. …….” 

 
109.7.5 Force Account Work 
 

C.  Equipment    
Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 

 
Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount plus 
10% markup for administrative costs.” 

 
Add the following section; 

“F. Subcontractor Work  When accomplishing Force Account Work that utilizes 
Subcontractors, the Contractor will be allowed a maximum markup of 5% for profit and 
overhead on the Subcontractor’s portion of the Force Account Work. If the Department 
does not accept the Subcontractor quote, then the Subcontractor work will be subject to 
the Force Account provisions with a 5% markup for profit & overhead..” 
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SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

 
Delete the entire Section 110.2.3 and replace with the following: 
110.2.3 Bonding for Landscape Establishment Period  The Contractor shall provide a signed, 
valid, and enforceable Performance, Warranty, or Maintenance Bond complying with the 
Contract, to the Department at Final Acceptance. 
 
 The bond shall be in the full amount for all Pay Items for work pursuant to Sec 621, 
Landscape, payable to the “Treasurer - State of Maine,” and on the Department’s forms, on 
exact copies thereof, or on forms that do not contain any significant variations from the 
Department’s forms as solely determined by the Department. 
 
 The Contractor shall pay all premiums and take all other actions necessary to keep said 
bond in effect for the duration of the Landscape Establishment Period described in Special 
Provision 621.0036 - Establishment Period.  If the Surety becomes financially insolvent, ceases 
to be licensed or approved to do business in the State of Maine, or stops operating in the 
United States, the Contractor shall file new bonds complying with this Section within 10 Days 
of the date the Contractor is notified or becomes aware of such change. 
 
 All Bonds shall be procured from a company organized and operating in the United States, 
licensed or approved to do business in the State of Maine by the State of Maine Department of 
Business Regulation, Bureau of Insurance, and listed on the latest Federal Department of the 
Treasury listing for “Companies Holding Certificates of Authority as Acceptable Sureties on 
Federal Bonds and as Acceptable Reinsuring Companies.” 
 
 By issuing a bond, the Surety agrees to be bound by all terms of the Contract, including 
those related to payment, time for performance, quality, warranties, and the Department’s self-
help remedy provided in Section 112.1 - Default to the same extent as if all terms of the 
Contract are contained in the bond(s). 
 
 Regarding claims related to any obligations covered by the bond, the Surety shall provide, 
within 60 Days of Receipt of written notice thereof, full payment of the entire claim or written 
notice of all bases upon which it is denying or contesting payment.  Failure of the Surety to 
provide such notice within the 60-day period constitutes the Surety’s waiver of any right to 
deny or contest payment and the Surety’s acknowledgment that the claim is valid and 
undisputed.  

SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

 
202.02 Removing Buildings  Make the following change to the last sentence in the final 
paragraph, change “…Code of Maine Regulations 401.” to “…Department of Environmental 
Protection Maine Solid Waste Management Rules, 06-096 CMR Ch. 401, Landfill Siting, 
Design and Operation.” 
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SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.01 Description  Under b. Rock Excavation; add the following sentence: “The use of 
perchlorate is not allowed in blasting operations.” 
 
Delete the entire Section 203.041 and replace with the following: 
“203.041 Salvage of Existing Hot Mix Asphalt Pavement All existing hot mix asphalt 
pavement designated to be removed under this contract must be salvaged for utilization.  
Existing hot mix asphalt pavement material shall not be deposited in any waste area or be 
placed below subgrade in any embankment. 
 

Methods of utilization may be any of the following: 
  

 1. Used as a replacement for untreated aggregate surface course on entrances provided 
the material contains no particles greater than 50 mm [2 in] in any dimension.  Payment 
will be made under Pay Item 411.09, Untreated Aggregate Surface Course or 411.10, 
Untreated Aggregate Surface Course, Truck Measure.  Material shall be placed, shaped, 
compacted and stabilized as directed by the Resident. 
 
 2. Used as the top 3” of gravel. Recycled Asphalt Pavement (RAP) shall be process to 
1½” minus and blending will not be allowed. When this method is utilized, a surcharge will 
not be required 
 
 3.  Stockpiled at commercial or approved sites for commercial or MaineDOT use. 

 
 4. Other approved methods proposed by the Contractor, and approved by the Resident 
which will assure proper use of the existing hot mix asphalt pavement. 

 
 The cost of salvaging hot mix asphalt material will be included for payment under the 
applicable pay item, with no additional allowances made, which will be full compensation for 
removing, temporarily stockpiling, and rehandling, if necessary, and utilizing the material in 
entrances or other approved uses, or stockpiling at an approved site as described above.  The 
material will also be measured and paid for under the applicable Pay Item if it is reused for 
aggregate in entrances, or other approved uses.” 

 
SECTION 502 

STRUCTURAL CONCRETE 
 

502.05 Composition and Proportioning; TABLE #1; NOTE #2; third sentence; Change 
“…alcohol based saline sealer…” to “alcohol based silane sealer…”.  Add NOTE #6 to Class 
S Concrete. 
 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
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502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
 
502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
502.10 Forms and False work 
 D. Removal of Forms and False work  1., First paragraph; first, second, and third 
sentence; replace “forms” with “forms and false work”  
 
502.11 Placing Concrete 
 G. Concrete Wearing Surface and Structural Slabs on Precast Superstructures  Last 
paragraph; third sentence; replace “The temperature of the concrete shall not exceed 24° C 
[75° F} at the time of placement.” with “The temperature of the concrete shall not exceed 24° 
C [75° F} at the time the concrete is placed in its final position.”  
 
502.15 Curing Concrete  First paragraph; replace the first sentence with the following; “All 
concrete surfaces shall be kept wet with clean, fresh water for a curing period of at least 7 days 
after concrete placing, with the exception of vertical surfaces as provided for in Section 502.10 
(D) - Removal of Forms and False work.”  
 
Second paragraph; delete the first two sentences. 
Third paragraph; delete the entire paragraph which starts “When the ambient temperature….” 
Fourth paragraph; delete “approved” to now read “…continuously wet for the entire curing 
period…” 
 
Fifth paragraph; second sentence; change “…as soon as it is possible to do so without 
damaging the concrete surface.” to “…as soon as possible.” 
 
Seventh paragraph; first sentence; change “…until the end of the curing period.” to “…until 
the end of the curing period, except as provided for in Section 502.10(D) - Removal of Forms 
and False work.” 
 
502.19  Basis of Payment  First paragraph, second sentence; add "pier nose armor" to the list of 
items included in the contract price for concrete. 
 

SECTION 503 
REINFORCING STEEL 

503.06 Placing and Fastening Change the second paragraph, first sentence from: “All tack 
welding shall be done in accordance with Section 504, Structural Steel.” to “All tack welding 
shall be done in accordance with AWS D1.4 Structural Welding Code - Reinforcing Steel.” 
 

SECTION 504 
STRUCTURAL STEEL 

504.09 Facilities for Inspection  Add the follow as the last paragraph: “Failure to comply with 
the above requirements will be consider to be a denial to allow access to work by the 
Contractor. The Department will reject any work done when access for inspection is denied.” 
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504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
504.31 Shop Assembly  Add the following as the last sentence: “The minimum assembly 
length shall include bearing centerlines of at least two substructure units.” 
 
504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Change the 
third paragraph, first sentence from “One hundred percent…” to “Twenty five percent…” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.05 Inspection Facilities  Add the follow as the last paragraph: “If the above requirements 
are not met, the Contractor shall be considered to be in violation of Standard Specification 
104.2.5 – Right to Inspect Work. All work occurring during a violation of this specification 
will be rejected.” 
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 

SECTION 603 
PIPE CULVERTS AND STORM DRAINS 

603.0311 Corrugated Polyethylene Pipe for Option III  Replace the Minimum Mandrel 
Diameter Table with the following: 

Nominal Size 
US Customary (in) 

Minimum Mandrel 
Diameter (in) 

Nominal Size
Metric (mm) 

Minimum Mandrel 
Diameter (mm) 

12 11.23 300 280.73 
15 14.04 375 350.91 
18 16.84 450 421.09 
24 22.46 600 561.45 
30 28.07 750 701.81 
36 33.69 900 842.18 
42 39.30 1050 982.54 
48 44.92 1200 1122.90 

 
SECTION 604 
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MANHOLES, INLETS, AND CATCH BASINS 
 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 

SECTION 605 
UNDERDRAINS 

 
605.05 Underdrain Outlets  Make the following change: 
 
In the first paragraph, second sentence, delete the words “metal pipe”. 
 

SECTION 606 
GUARDRAIL 

 
606.02 Materials  Delete the entire paragraph which reads “The sole patented supplier of 
multiple mailbox….” and replace with “Acceptable multiple mailbox assemblies shall be listed 
on the Department’s Approved Products List and shall be NCHRP 350 tested and approved.”  
Delete the entire paragraph which reads “Retroreflective beam guardrail delineators….” and 
replace with “Reflectorized sheeting for Guardrail Delineators shall meet the requirements of 
Section 719.01 - Reflective Sheeting. Delineators shall be fabricated from high-impact, 
ultraviolet and weather resistant thermoplastic.  
 
606.09 Basis of Payment  First paragraph; delete the second and third sentence in their entirety 
and replace with “Butterfly-type guardrail reflectorized delineators shall be mounted on all W-
beam guardrail at an interval of every 10 posts [62.5 ft] on tangents sections and every 5 posts 
[31.25 ft] on curved sections as directed by the Resident. On divided highways, the delineators 
shall be yellow on the left hand side and silver/white on the right hand side. On two-way 
roadways, the delineators shall be silver/white on the right hand side. All delineators shall have 
retroreflective sheeting applied to only the traffic facing side. Reflectorized guardrail 
delineators will not be paid for directly, but will be considered incidental to the guardrail 
items.”  

SECTION 609 
CURB 

 
609.04 Bituminous Curb  f., Delete the requirement “Color Natural (White)” 
 
 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET,  

AND STONE DITCH PROTECTION 
 
Add the following paragraph to Section 610.02: 
“Materials shall meet the requirements of the following Sections of Special Provision 703: 
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Stone Fill    703.25 
Plain and Hand Laid Riprap  703.26 
Stone Blanket    703.27 
Heavy Riprap    703.28 
Definitions    703.32” 

 
Add the following paragraph to Section 610.032.a. 
“Stone fill and stone blanket shall be placed on the slope in a well-knit, compact and uniform 
layer.  The surface stones shall be chinked with smaller stone from the same source.” 
 
Add the following paragraph to Section 610.032.b: 
“Riprap shall be placed on the slope in a well-knit, compact and uniform layer.  The surface 
stones shall be chinked with smaller stone from the same source.” 
 
Add the following to Section 610.032: “Section 610.032.d.  The grading of riprap, stone fill, 
stone blanket and stone ditch protection shall be determined by the Resident by visual 
inspection of the load before it is dumped into place, or, if ordered by the Resident, by 
dumping individual loads on a flat surface and sorting and measuring the individual rocks 
contained in the load.  A separate, reference pile of stone with the required gradation will be 
placed by the Contractor at a convenient location where the Resident can see and judge by eye 
the suitability of the rock being placed during the duration of the project.  The Resident 
reserves the right to reject stone at the job site or stockpile, and in place.  Stone rejected at the 
job site or in place shall be removed from the site at no additional cost to the Department.” 

 
SECTION 615 

LOAM 
 
615.02 Materials  Make the following change: 
Organic Content    Percent by Volume 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
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SECTION 620 
GEOTEXTILES  

620.03 Placement  Section (c)  
Title: Replace “Non-woven” in title with “Erosion Control”.   

 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the second sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 

SECTION 621 
LANDSCAPING 

 
621.0036 Establishment Period  In paragraph 4 and 5, change “time of Final Acceptance” to 
“end of the period of establishment”. In Paragraph 7, change “Final Acceptance date” to ““end 
of the period of establishment” and change “date of Final Acceptance” to “end of the period of 
establishment”. 
 

SECTION 626 
HIGHWAY SIGNING 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: “Pre-
cast and cast-in-place foundations shall be warranteed against leaning and corrosion for two 
years after the project is completed.  If the lean is greater than 2 degrees from normal or the 
foundation is spalling within the first two years, the Contractor shall replace the foundation at 
no extra cost.” 

SECTION 627 
PAVEMENT MARKINGS 

 
627.10 Basis of Payment  Add to the following to the end of the third paragraph: “If allowed 
by Special Provision, the Contractor may utilize Temporary Bi-Directional Yellow and 
White(As required) Delineators as temporary pavement marking lines and paid for at the 
contract lump sum price. Such payment will include as many applications as required and 
removal.” 
 

SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 

SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
Description  Change “Floor Area” to “Floor Area (Outside Dimension)”. Change Type B floor 
area from “15 (160)” to “20 (217)”. 
 
639.09 Telephone  Paragraph 1 is amended as follows:  
“The contractor shall provide two telephone lines and two telephones,….” 
 
Add- “In addition the contractor will supply one computer broadband connection, modem lease 
and router. The router shall have wireless access and be 802.11n or 802.11g capable and 
wireless. The type of connection supplied will be contingent upon the availability of services 
(i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic or static 
IP addresses through the service.  The selected service will have a minimum downstream 
connection of 1.5 Mbps and 384 Kbps upstream.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor.” 
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

652.2.3 Flashing Arrow Board Delete the existing 5 paragraphs and replace with the following:  
Flashing Arrow Panels (FAP) must be of a type that has been submitted to AASHTO’s 
National Transportation Product Evaluation Program (NTPEP) for evaluation and placed on 
the Maine Department of Transportations’ Approved Products List of Portable Changeable 
Message Signs & Flashing Arrow Panels.  
 
FAP units shall meet requirements of the current Manual on Uniform Traffic Control Devices 
(MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary Traffic Control 
Devices. An FAP shall have matrix of a minimum of 15 low-glare, sealed beam, Par 46 
elements capable of either flashing or sequential displays as well as the various operating 
modes as described in the MUTCD, Chapter 6-F. If an FAP consisting of a bulb matrix is used, 
each element should be recess-mounted or equipped with an upper hood of not less than 180 
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degrees. The color presented by the elements shall be yellow.  
 
FAP elements shall be capable of at least a 50 percent dimming from full brilliance. Full 
brilliance should be used for daytime operation and the dimmed mode shall be used for 
nighttime operation. FAP shall be at least 2.4 M x 1.2 M [96” x 48”] and finished in non-
reflective black. The FAP shall be interpretable for a distance not less than 1.6 km [1 mile].  
 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, flashing 
double arrow, and flashing caution. In the three arrow signals, the second light from the arrow 
point shall not operate.  
 
The minimum element on-time shall be 50 percent for the flashing mode, with equal intervals 
of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor more 
than 40 flashes per minute. All on-board circuitry shall be solid state. 
 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power 
source and the unit shall be equipped with a cable for this purpose. 
 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes.  
The FAP shall be mounted on a pneumatic-tired trailer or other suitable support for hauling to 
various locations, as directed. The minimum mounting height of an arrow panel should be 2.1 
M [7 feet] from the roadway to the bottom of the panel.  
 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 
material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
 
A portable changeable message sign may be used to simulate an arrow panel display.” 
 
652.2.4 Other Devices Delete the last paragraph and add the following: 
“652.2.5 Portable Changeable Message Sign Trailer mounted Portable Changeable Message 
Signs (PCMS) must be of a type that has been submitted to AASHTO’s National 
Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message 
Signs & Flashing Arrow Panels. The PCMS unit shall meet or exceed the current specifications 
of the Manual on Uniform Traffic Control Devices (MUTCD), 6F.55. 
 
The front face of the sign should be covered with a low-glare protective material. The color of 
the LED elements shall be amber on a black background. The PCMS should be visible from a 
distance of 0.8 km [0.5 mile] day and night and have a minimum 15º viewing angle. Characters 
must be legible from a distance of at least 200 M [650 feet]. 
 
The message panel should have adjustable display rates (minimum of 3 seconds per phase), so 
that the entire message can be read at least twice at the posted speed, the off-peak 85th-
percentile speed prior to work starting, or the anticipated operating speed. Each message shall 
consist of either one or two phases. A phase shall consist of up to eight characters per line. The 
unit must be capable of displaying at least three lines of text with eight characters per line. 

127



December 20, 2011 
Supersedes November 17, 2011 

 

Page 15 of 27 

Each character shall be 457 mm [18”] high. Each character module shall use at least a five 
wide and seven high pixel matrix. The text of the messages shall not scroll or travel 
horizontally or vertically across the face of the sign. 
 
Units shall automatically adjust their brightness under varying light conditions to maintain 
legibility. 
 
The control system shall include a display screen upon which messages can be reviewed before 
being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Message must be changeable with either a notebook 
computer or an on-board keypad. The controller shall have the capability to store a minimum 
of 200 user-defined and 200 pre-programmed messages. Controller and battery compartments 
shall be enclosed in lockable, weather-tight boxes.  
 
PCMS units shall have the capability of being made programmable by means of wireless 
communications. PCMS units shall also be fully capable of having an on-board radar system 
installed if required for a particular application. 
 
PCMS’ primary power source shall be solar with a battery back-up to provide continuous 
operation when failure of the primary power source occurs. Batteries must be capable of being 
charged from a 110 volt AC power source. The unit must also be capable of being operated 
solely from a 110 volt AC power source and be equipped with a cable for this purpose. 
 
The PCMS shall be mounted on a trailer in such a way that the bottom of the message sign 
panel shall be a minimum of 2.1 M [7 ft] above the roadway in urban areas and 1.5 M [5 ft]  
above the roadway in rural areas when it is in the operating mode. PCMS trailers should be of 
a heavy duty type with a 51 mm [2”] ball hitch and a minimum of four leveling jacks (at each 
corner). The sign shall be capable of being rotated 360° relative to the trailer. The face of the 
trailer shall be delineated on a permanent basis by affixing retro-reflective material, known as 
conspicuity material, in a continuous line as seen by oncoming drivers.” 
 
652.3.3 Submittal of Traffic Control Plan  In item e. change “A list of all certified flaggers…” 
to “A list of all the Contractor’s certified flaggers…”   
Change a. in the list of requirements to: “a. The name, telephone number, and other contact 
numbers (cellular phone, pager, if any) of the Contractor's Traffic Control Supervisor (the 
person with overall responsibility for following the TCP), who has received Work Zone Traffic 
Control Training commensurate with the level of responsibility shown in the requirements of 
the Contract, and who is empowered to immediately resolve any work zone traffic control 
deficiencies or issues.  Provide documentation that the Traffic Control Supervisor has 
completed a Work Zone Traffic Control Training Course (AGC, ATSSA, or other industry-
recognized training), and a Supervisory refresher training every 5 years thereafter.  Submit the 
course name, training entity, and date of training. 
 
Traffic Control Training Course curriculum must be based on the standards and guidelines of 
the MUTCD and must include, at a minimum, the following: 

1. Parts of Temporary Traffic Control Zone 
2. Appropriate use and spacing of signs 
3. Use and spacing of channelizing devices 
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4. Flagging basics 
5. Typical examples and applications 

The Traffic Control Supervisor, or designee directly overseeing physical installation, 
adjustment, and dismantling of work zone traffic control, will ensure all personnel performing 
those activities are trained to execute the work in a safe and proper manner, in accordance with 
their level of decision-making and responsibility.” 
Add the follow to the list of requirements: “k. The plan for unexpected nighttime work along 
with a list of emergency nighttime equipment available on-site.”  

In the last paragraph add the following as the second sentence: “The Department will review 
and provide comments to the Contractor within 14 days of receipt of the TCP.” Add the 
following as the last sentence: “The creation and modification of the TCP will be considered 
incidental to the related 652 items.” 
 
652.3.5 Installation of Traffic Control Devices  In the first paragraph, first sentence; change 
“Signs shall be erected…” to “Portable signs shall be erected..” In the third sentence; change 
“Signs must be erected so that the sign face…” to “Post-mounted signs must also be erected so 
that the sign face…” 
 
652.4 Flaggers  Replace the first paragraph with the following; “The Contractor shall furnish 
flaggers as required by the TCP or as otherwise specified by the Resident. All flaggers must 
have successfully completed a flagger test approved by the Department and administered by a 
Department-approved Flagger-Certifier who is employing that flagger. All flaggers must carry 
an official certification card with them while flagging that has been issued by their employer. 
Flaggers shall wear safety apparel meeting ANSI 107-2004 Class 2 risk exposure that clearly 
identifies the wearer as a person, and is visible at a minimum distance of 300 m [1000 ft], and 
shall wear a hardhat with 360° retro-reflectivity. For nighttime conditions, Class 3 apparel, 
meeting ANSI 107-2004, shall be worn along with a hardhat with 360° retro-reflectivity. 
Retro-reflective or flashing SLOW/STOP paddles shall be used, and the flagger station shall be 
illuminated to assure visibility in accordance with 652.6.2.” 
 
Second paragraph, first sentence; change “…have sufficient distance to stop before entering 
the workspace.” to “…have sufficient distance to stop at the intended stopping point.” Third 
sentence; change “At a spot obstruction…” to “At a spot obstruction with adequate sight 
distance,…” 
 
Fourth paragraph, delete and replace with “Flaggers shall be provided as a minimum, a 10 
minute break, every 2 hours and a 30 minute or longer lunch period away from the work 
station. Flaggers may only receive 1 unpaid break per day; all other breaks must be paid. 
Sufficient certified flaggers shall be available onsite to provide for continuous flagging 
operations during break periods. If the flaggers are receiving the appropriate breaks, breaker 
flagger(s) shall be paid starting 2 hours after the work begins and ending 2 hours before the 
work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 breaker flagger for 2 to 6 
flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc)” 
 
Add the following: 
“652.5.1 Rumble Strip Crossing  When lane shifts or lane closures require traffic to cross a 
permanent longitudinal rumble strip for 7 calendar days or less, the Contractor shall install 
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warning signs that read “RUMBLE STRIP CROSSING” with a supplemental Motorcycle 
Plaque, (W8-15P). 
 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble strip 
for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced 
prior to the end of the project, when it is no longer necessary to cross them.”  
 
652.6 Nightwork Delete this section entirely and replace with the following: 
“652.6.1 Daylight Work Times  Unless otherwise described in the Contract, the Contractor is 
allowed to commence work and end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 
sunrise or after sunset will be considered Night Work. 
 
652.6.2 Night Work  When Night Work occurs (either scheduled or unscheduled), the 
Contractor shall provide and maintain lighting on all equipment and at all work stations. 
 

The lighting facilities shall be capable of providing light of sufficient intensity to permit 
good workmanship, safety and proper inspection at all times.  The lighting shall be cut off and 
arranged on stanchions at a height that will provide perimeter lighting for each piece of 
equipment and will not interfere with traffic, including commercial vehicles, approaching the 
work site from either direction. 

 
The Contractor shall have available portable floodlights for special areas. 
 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare 
lamps, generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit, as a subset of the Traffic Control Plan, a lighting plan at the 

Preconstruction Conference, showing the type and location of lights to be used for night work.  
The Resident may require modifications be made to the lighting set up in actual field 
conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
 

Horizontal illumination, for activities on the ground, shall be measured with the 
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is 
placed on the pavement.  Vertical illumination, for overhead activities, shall be measured with 
the photometer perpendicular to the road surface. Measurements shall be taken at the height 
and location of the overhead activity.  

 
Night Work lighting requirements: 
 

130



December 20, 2011 
Supersedes November 17, 2011 

 

Page 18 of 27 

Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, milling 
machine, etc) will carry indirect (i.e. balloon type) lights capable of producing at least 10 foot-
candles of lighting around the work area of the equipment. 
 
Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e. 
tower) lighting will be utilized capable of illuminating the work area with at least 10 foot-
candles of light.  
 
Hybrid Operations: For hybrid-type operations (guardrail, sweeping, Inslope excavation, etc.), 
either direct or indirect lighting may be utilized. The chosen lights must be capable of 
producing at least 10 foot-candles of light around the work area of the equipment  
Inspection Operations: Areas required to be inspected by the Department will require a 
minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect 
means. 

 
All workers shall wear safety apparel labeled as meeting the ANSI 107-2004 standard 

performance for Class 3 risk exposure. 
 
The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt 
from this requirement. The Contractor shall furnish approved signs reading "Construction 
Vehicle - Keep Back" to be used on trucks hauling to the project when such signs are deemed 
necessary by the Resident.  The signs shall be a minimum of 30 inches by 60 inches, Black and 
Orange, ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic).   

 
All vehicles used on the project, including pickup trucks and personal vehicles, shall be 

equipped with amber flashing lights, visible from both front and rear, or by means of single, 
approved type, revolving, flashing or strobe lights mounted so as to be visible 360º.  The 
vehicle flashing system shall be in continuous operation while the vehicle is on any part of the 
project. 

 
The Resident or any other representative of the Department reserves the right to suspend 

the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item. Failure to follow the approved Lighting Plan will result in a Traffic Control 
violation.  

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work 

will not be made directly but will be considered incidental to the related contract items.” 
 

652.8.2 Other Items  Replace the first paragraph with the following: “The accepted quantities 
of flagger hours will be paid for at the contract unit price per hour for each flagging station 
occupied excluding lunch breaks, and for each approved breaker flagger. Overtime hours, as 
reported on the certified payrolls, will be paid an additional 30% of the bid price for 652.38. 
The computation and additional payment for overtime hours will occur during the project 
close-out process and will be paid as additional hours of 652.38 to the nearest ¼ hour. The 
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contract unit price shall be full compensation for hiring, transporting, equipping, supervising, 
and the payment of flaggers and all overhead and incidentals necessary to complete the work.” 
Replace the last paragraph with the following: “There will be no payment made under any 652 
pay items after the expiration of the adjusted total contract time.” 
 

SECTION 653 
POLYSTYRENE PLASTIC INSULATION 

 
653.05 Placing Backfill  In the second sentence; change “…shall be not less than 150 mm [6 
in] loose measure.” to “…shall be not less than 250 mm [10 in] loose measure.” In the third 
sentence; change “…crawler type bulldozer of not more than 390 kg/m2 [80 lb/ft2] ground 
contact pressure…” to “…crawler type bulldozer of not more than 4875 kg/m2 [2000 lb/ft2] 
ground contact pressure…” 
 
653.06 Compaction  In the last sentence; change “…not more than 390 kg/m2 [80 lb/ft2] 
ground contact…” to “…not more than 4875 kg/m2 [2000 lb/ft2] ground contact…” 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction 
in payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIALS 

 
701.10 Fly Ash - Chemical Requirements Change all references from “ASTM C311” to 
“ASTM C114”. 
 

SECTION 703 
AGGREGATES 

703.05 Aggregate for Sand Leveling Change the percent passing the 9.5 mm [3/8 in] sieve 
from “85 – 10” to “85 – 100” 
 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (January 2009 version), except that the reported degradation value will 
be the result of testing a single specimen from that portion of a sample that passes the 12.5 mm 
[½ in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt 
pavement used." 
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703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO T 327. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (January 2009 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.09 HMA Mixture Composition The coarse and fine aggregate shall meet the requirements of 
Section 703.07.  The several aggregate fractions for mixtures shall be sized, graded, and 
combined in such proportions that the resulting composite blends will meet the grading 
requirements of the following table.      
 

AGGREGATE GRADATION CONTROL POINTS 
 Nominal Maximum Aggregate Size---Control Points (Percent Passing) 

SIEVE 
SIZE 

TYPE 25 
mm 

TYPE 19 
mm 

TYPE 12.5 
mm 

TYPE 9.5 
mm 

TYPE  4.75 
mm 

  PERCENT BY WEIGHT PASSING - COMBINED AGGREGATE 
37.5 mm   100     
25 mm   90-100 100    
19 mm   -90 90-100 100   
12.5 mm    -90  90-100 100 100 
9.5 mm    - -90 90-100 95-100 
4.75 mm    - - -90 80-100 
2.36 mm   19-45 23-49 28-58 32-67 40 - 80 
1.18 mm    - - - - 
600 μm   - - - - 
300 μm    - - - - 
75 μm   1-7 2-8 2-10 2-10 2-10 

 
Gradation Classification---- The combined aggregate gradation shall be classified as coarse-
graded when it passes below the Primary Control Sieve (PCS) control point as defined in the 
following table. All other gradations shall be classified as fine-graded. 
                                         
                                       GRADATION CLASSIFICATION 

                          PCS Control Point for Mixture Nominal Maximum Aggregate Size  
                                                                 (% passing) 
Nominal Maximum Aggregate 

Size 
TYPE 25 

mm 
TYPE 19 

mm 
TYPE 12.5 

mm 
TYPE  9.5 

mm 
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm       2.36 mm 
PCS Control Point (% passing) 40 47 39 47 
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If a Grading “D” mixture is allowed per Special Provision Section 403, it shall meet the 
following gradation and the aggregate requirements of Section 703.07.  
 

    Sieve       Percentage by Weight  
    Designation    Passing Square Mesh Sieves  
   ½ inch         100 
   ⅜ inch       93-100 
   No. 4        60-80 
   No. 8        46-65 
   No. 16        25-55 
   No. 30        16-40 
   No. 50        10-30 
   No. 100                    6-22 
   No. 200       3.0-8.0 

703.18  Common Borrow Replace the first paragraph with the following: “Common borrow 
shall consist of earth, suitable for embankment construction.  It shall be free from frozen 
material, perishable rubbish, peat, and other unsuitable material including material currently or 
previously contaminated by chemical, radiological, or biological agents unless the material is 
from a DOT project and authorized by DEP for use.” 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 
Replace subsections 703.25 through 703.28 with the following: 
“703.25 Stone Fill   Stones for stone fill shall consist of hard, sound, durable rock that will not 
disintegrate by exposure to water or weather.  Stone for stone fill shall be angular and rough.  
Rounded, subrounded, or long thin stones will not be allowed.  Stone for stone fill may be 
obtained from quarries or by screening oversized rock from earth borrow pits.   The maximum 
allowable length to thickness ratio will be 3:1.  The minimum stone size (10 lbs) shall have an 
average dimension of 5 inches.  The maximum stone size (500 lbs) shall have a maximum 
dimension of approximately 36 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension of 12 inches 
(200 lbs). 
 
703.26 Plain and Hand Laid Riprap   Stone for riprap shall consist of hard, sound durable rock 
that will not disintegrate by exposure to water or weather.  Stone for riprap shall be angular 
and rough.  Rounded, subrounded or long thin stones will not be allowed.  The maximum 
allowable length to width ratio will be 3:1.  Stone for riprap may be obtained from quarries or 
by screening oversized rock from earth borrow pits. The minimum stone size (10 lbs) shall 
have an average dimension of 5 inches.  The maximum stone size (200 lbs) shall have an 
average dimension of approximately 12 inches.  Larger stones may be used if approved by the 
Resident.  Fifty percent of the stones by volume shall have an average dimension greater than 9 
inches (50 lbs). 
 
703.27 Stone Blanket   Stones for stone blanket shall consist of sound durable rock that will 
not disintegrate by exposure to water or weather.  Stone for stone blanket shall be angular and 
rough.  Rounded or subrounded stones will not be allowed. Stones may be obtained from 
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quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (300 
lbs) shall have minimum dimension of 14 inches, and the maximum stone size (3000 lbs) shall 
have a maximum dimension of approximately 66 inches.   Fifty percent of the stones by 
volume shall have average dimension greater than 24 inches (1000 lbs). 
 
703.28 Heavy Riprap   Stone for heavy riprap shall consist of hard, sound, durable rock that 
will not disintegrate by exposure to water or weather.  Stone for heavy riprap shall be angular 
and rough.  Rounded, subrounded, or thin, flat stones will not be allowed.   The maximum 
allowable length to width ratio will be 3:1.  Stone for heavy riprap may be obtained from 
quarries or by screening oversized rock from earth borrow pits.  The minimum stone size (500 
lbs) shall have minimum dimension of 15 inches, and at least fifty percent of the stones by 
volume shall have an average dimension greater than 24 inches (1000 lbs).” 
 
Add the following paragraph: 
“703.32  Definitions  (ASTM D 2488, Table 1). 
Angular:   Particles have sharp edges and relatively plane sides with unpolished surfaces 
Subrounded:  Particles have nearly plane sides but have well-rounded corners and edges 
Rounded:   Particles have smoothly curved sides and no edges” 
 

SECTION 706 
NON-METALLIC PIPE 

706.06 Corrugated Polyethylene Pipe for Underdrain, Option I and Option III Culvert Pipe  
Change the first sentence from “…300 mm diameters to 900 mm” to “…300 mm diameters to 
1200 mm” Delete, in its’ entirety, the last sentence which begins “This pipe and resins…” and 
replace with the following; “Manufacturers of corrugated polyethylene pipe must participate 
in, and maintain compliance with, AASHTO's National Transportation Product Evaluation 
Program (www.ntpep.org) which audits producers of plastic pipe. A certificate of compliance 
must be provided with each shipment.”  
 

SECTION 708 
PAINTS AND PERSERVATIVES 

708.03 Pavement Marking Paint  Change the first sentence from “…AASHTO M248” to 
“…the Maine DOT Maintenance Fast-Dry Water-Based Traffic Paint on file at the Traffic 
Section in Augusta”. Delete, in its’ entirety, the last sentence.  
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] AASHTO 
M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] diameter 
AASHTO M203 (ASTM A416)…” 
 

SECTION 710 
FENCE AND GUARDRAIL 

710.03 Chain Link Fabric Add the following sentence: “Chain Link fabric for PVC coated 
shall conform to the requirements of AASHTO M181, Type IV-Class B.” 
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710.04 Metal Beam Rail Replace with the following: “Galvanized steel rail elements shall 
conform to the requirements of AASHTO M 180, Class A, Type II.  
 
When corrosion resistant steel is specified, rail shall conform to AASHTO M 180, Class A, 
Type IV. Beams of corrosion resistant steel shall not be painted or galvanized. They shall be so 
handled and stored that the traffic face of these beams, used in a continuous run of guardrail, 
shall not show a distinctive color differential.  
 
When metal beam rail is to be installed on a curve having a radius of curvature of 150 ft. or 
less, the beam sections shall be fabricated on an arc to the required radius and permanently 
stamped or embossed with the designated radius.  
 
The engineer may take one piece of guardrail, a backup plate, and end or buffer section from 
each 200 pieces in a lot, or from each lot if less than 200 pieces are included therein for 
determination of compliance with specification requirements. If one piece fails to conform to 
the requirements of this specification, two other pieces shall be tested. If either of these pieces 
fails to conform to the requirements of this specification, the lot of material represented by 
these samples shall be rejected. A lot shall be considered that quantity of material offered for 
inspection at one time that bears the same heat and coating identification.” 
 
710.07 Guardrail Posts Section b. change “…AASHTO M183/M183M…” to “…AASHTO M 
270M/M 270 Grade 250 (36)…” 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 

 
712.04 Stone Curbing and Edging  Delete the existing and replace with the following: “Stone 
for curbing and edging shall be approved granite from acceptable sources. The stone shall be 
hard and durable, predominantly gray in color, free from seams that would be likely to impair 
its structural integrity, and of a smooth splitting character. Natural grain size and color 
variations characteristic of the source deposit will be permitted. Such natural variations may 
include bands or clusters of mineral crystallization provided they do not impair the structural 
integrity of the curb stone. The Contractor shall submit for approval the name of the quarry 
that is the proposed source of the granite for curb materials along with full scale color photos 
of the granite. Such submission shall be made sufficiently in advance of ordering so that the 
Resident may have an opportunity to judge the stone, both as to quality and appearance. 
Samples of curbing shall be submitted for approval only when requested by the Resident. The 
dimensions, shape, and other details shall be as shown on the plans.” 
 
712.06 Precast Concrete Units In the first paragraph, change “…ASTM C478M…” to 
“…AASHTO M199…”  Delete the second paragraph and replace with the following; 
“Approved structural fibers may be used as a replacement of 6 x 6 #10 gauge welded wire 
fabric when used at an approved dosage rate for the construction of manhole and catch basin 
units. The material used shall be one of the products listed on the Maine Department of 
Transportation’s Approved Product List of Structural Fiber Reinforcement.” Delete the fifth 
paragraph and replace with the following; “The concrete mix design shall be approved by the 
Department. Concrete shall contain 6% air content, plus or minus 1½% tolerance when tested 
according to AASHTO T152. All concrete shall develop a minimum compressive strength of 
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28 MPa [4000 psi] in 28 days when tested according to AASHTO T22. The absorption of a 
specimen, when tested according to AASHTO T280, Test Method “A”, shall not exceed nine 
percent of the dry mass.” 
 
Add the following: 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron or ductile iron castings shall conform to the requirements of AASHTO M306 unless 
otherwise designated.” 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO M190 
Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall conform 
to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a 
small high intensity portion with narrow distribution for long distance throw and a larger 
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low intensity portion with wide distribution for short distance throw.  Lenses shall be 
marked to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind 
the lens.  These lights shall also be externally illuminated by reflex-reflective elements 
built into the lens to enable it to be seen by reflex-reflection of the light from the 
headlights of oncoming traffic.  The batteries must be entirely enclosed in a case.  A 
locking device must secure the case.  The light shall have a flash rate of not less than 50 
nor more than 60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 
150 °F].  The light shall have an on time of not less than 10 percent of the flash cycle.  
The light beam projected upon a surface perpendicular to the axis of the light beam shall 
produce a lighted rectangular projection whose minimum horizontal dimension shall be 5 
degrees each side of the horizontal axis.  The effective intensity shall not have an initial 
value greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its 
entire illuminated surface when viewed from any point within an angle of 9 degrees each 
side of the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not 
be less than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] 
minimum width around the periphery. The lens shall be yellow in color and have a 
minimum relative luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  
The lens shall be one-piece construction.  The lens material shall be plastic and meet the 
luminous transmission requirements of this specification.  The case containing the 
batteries and circuitry shall be constructed of a material capable of withstanding abuse 
equal to or greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The 
housing and the lens frame, if of metal shall be properly cleaned, degreased and 
pretreated to promote adhesion.  It shall be given one or more coats of enamel which, 
when dry shall completely obscure the metal.  The enamel coating shall be of such quality 
that when the coated case is struck a light blow with a sharp tool, the paint will not chip 
or crack and if scratched with a knife will not powder.  The case shall be so constructed 
and closed as to exclude moisture that would affect the proper operation of light.  The 
case shall have a weep hole to allow the escape of moisture from condensation.  
Photoelectric controls, if provided, shall keep the light operating whenever the ambient 
light falls below 215 lx [20 foot candles].  Each light shall be plainly marked as to the 
manufacturer's name and model number. 
 
If required by the Resident, certification as to conformance to these specifications shall 
be furnished based on results of tests made by an independent testing laboratory.  All 
lights are subject to random inspection and testing.  All necessary random samples shall 
be provided to the Resident upon request without cost to the Department.  All such 
samples shall be returned to the Contractor upon completion of the tests. 
 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
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712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be steel 
conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved product, 
light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in 
a composite blend that will produce a stable durable curbing with an acceptable texture. 
 
Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
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on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.03 C. Method #3 - Roadside Mixture #3 Change the seed proportions to the following: 
  Crown Vetch  25% 
  Perennial Lupine 25% 
  Red Clover  12.5% 
  Annual Rye  37.5%   
  
717.05 Mulch Binder  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

TRAFFIC SIGNALS 
 
720.08 U-Channel Posts  Change the first sentence from “…, U-Channel posts…” to “…, Rib 
Back U-Channel posts…”  
 

SECTION 722 
GEOTEXTILES 

 
722.01 Stabilization/Reinforcement Geotextile  Add the following to note #3; “The strengths 
specified in the columns labeled”<50%” and “≥ 50%” refer to the elongation at which the 
geotextile material was tested. For example; if a fabric is tested at 15% elongation then it must 
meet or exceed the minimum strength shown in the “<50%” column. Submittals must include 
the percent elongation at which the material was tested.” 
 
722.02 Drainage Geotextile  Add the following to note #3; “The strengths specified in the 
columns labeled”<50%” and “≥ 50%” refer to the elongation at which the geotextile material 
was tested. For example; if a fabric is tested at 15% elongation then it must meet or exceed the 
minimum strength shown in the “<50%” column. Submittals must include the percent 
elongation at which the material was tested.” 
 
722.01 Erosion Control Geotextile  Add the following note to Elongation in the Mechanical 
Property Table; “The strengths specified in the columns labeled”<50%” and “≥ 50%” refer to 
the elongation at which the geotextile material was tested. For example; if a fabric is tested at 
15% elongation then it must meet or exceed the minimum strength shown in the “<50%” 
column. Submittals must include the percent elongation at which the material was tested.” 
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Environmental Summary Sheet 

 
Pin: 18104.00              Date Submitted: 8/13/12 
Town: Bremen 
CPD Team Leader: Laurie Rowe 
ENV Field Contact: Val Derosier 
NEPA Complete: No FHWA $ 
  

 Section 106  
  SHPO Concurrence-No Effect   
  Section 106 Resources:  None 

 Section 4(f) and 6(f) 
Section 4(f) 

Review Complete- No USDOT $ 
Section 6(f) 
 Not Applicable 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable   
 Section 7 

  Informal Consultation    
Species of Concern:  Atlantic Salmon DPS   
         Atlantic Salmon-Critical Habitat 
Comments/References: See ACOE permit and SP 105 for special conditions 

__________________________________________________________________________________________________ 
 Maine Department of Conservation/Public Lands, Submerged Land Lease 

  No t Applicable 
 Maine Land Use Regulation Commission 

  Not Applicable 
 Maine Department of Environmental Protection 

  Permit by Rule (PBR) 
*Applicable Standards and Permits are included with the contract 
    

 Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
  Category 2 
  See all special conditions of the ACOE permit and SP 105  
  Note Condition 4 of the ACOE permit below 

 
*Applicable Standards and Permits are included with the contract 

          Stormwater Review  
 Special Provisions Required 

  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
*All permits and approvals based on plans/scope as of: 4/2/12 
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11. State transportation facilities 
 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, 
replacement or minor construction of a State Transportation Facility carried out by, 
or under the authority of, the Maine Department of Transportation or the Maine 
Turnpike Authority, including any testing or preconstruction engineering, and 
associated technical support services. 

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities 
may be subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the 

site begins. The photographs must be kept on file and be made available at the 
request of the DEP. 

 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, 

the Department of Marine Resources, and the Atlantic Salmon Authority. The 
activity must be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures 

conforming with the State of Maine Department of Transportation Standard 
Specifications for Highways and Bridges Revision of April 1995 and with the 
Department of Transportation's Best Management Practices for Erosion and 
Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be 
obtained from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new 

center lines in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added 

together) within a mile stretch of any river, stream or brook, including any bridge 
width or length of culvert. 

 
(6) The activity may not alter more than 150 feet of shoreline (both shores added 

together) within a mile stretch of any outstanding river segment identified in 38 
M.R.S.A. 480-P, including any bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the 

provisions of Chapter 310, the Wetland Protection Rules, if the activity alters less 
than 15,000 square feet of natural resources per mile of roadway (centerline 
measurement) provided that the following impacts are not exceeded within the 
15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or 
shellfish habitat; or 

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or 

shellfish habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 
310, the Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse 

containing fish. The applicant must improve passage beyond what restriction may 
already exist unless the Department of Inland Fisheries and Wildlife, the Department 
of Marine Resources, and the Atlantic Salmon Authority concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal 

wetland, freshwater wetland, great pond, river, stream or brook except to the 
minimum extent necessary for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the 

time and location of the activity, with the exception of culvert installation, the 
applicant must divert flow away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than 

two thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon 

completion of the activity, and the stream bottom must be restored to its original 
condition. 

 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump 

outlet must be located and operated such that erosion or the discharge of 
sediment to the water is prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be 

used for a stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating 
on the shore may reach into the water with a bucket or similar extension. Equipment 
may cross streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland 

area must travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on 

mats or platforms. Hay bales or silt fence must be used, where necessary, to prevent 
sedimentation. Any debris generated during the activity must be prevented from 
washing downstream and must be removed from the wetland or water body. Disposal 
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of debris must be in conformance with the Maine Hazardous Waste, Septage and 
Solid Waste Management Act, 38 M.R.S.A. Section 1301 et seq. 

 
(14) Work below the normal high water line of a great pond, river, stream or brook must 

be done at low water except for emergency work or work agreed to by the resource 
agencies listed in paragraph 2 above. Measures, such as a silt boom or staked fencing, 
must be employed to reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural 

resources beyond the construction limits shown on the plans is not allowed under this 
rule. 

 
NOTE: Guidance on the location of construction limits can be obtained from the on site 

Construction Manager. 
 

(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated 
copper arsenate (CCA) may be used, provided it is cured on dry land in a manner that 
exposes all surfaces to the air for a period of at least 21 days prior to construction. 
Wood treated with creosote or pentachlorophenol may not be used where it will 
contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, 

blasted ledge, or similar materials that will not cause sedimentation or restrict fish 
passage. Such roads must be completely removed at the completion of the activity. In 
addition, any such temporary roads which are in rivers, streams or brooks, must allow 
for a passage of stormwater flows associated with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or 

snow melt, except as necessary to protect work in progress or as required for bridge 
maintenance activities. Areas where soils are saturated (i.e. water drips from the soil 
when squeezed by hand, or the soil is capable of being rolled into a rod 1/8th inch in 
diameter that does not crumble) must be immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively 

worked, and prior to any storm event, using temporary or permanent measures such 
as the placement of riprap, sod, mulch, erosion control blankets, or other comparable 
measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale 

per 500 square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be 

anchored with netting, peg and twine, binder or other suitable method and must be 
maintained until a catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, 

additional steps must be taken where necessary to prevent sedimentation of the water 
Evidence of sedimentation includes visible sheet, rill or gully erosion, discoloration 
of water by suspended particles and/or slumping of banks. Silt fences, staked hay 
bales and other sedimentation control measures, where planned for, must be in place 
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prior to the commencement of an activity, but must also be installed whenever 
necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be 

obtained from the on site Construction Manager. 
 
(23) Temporary erosion control measures must be maintained and inspected weekly until 

the site is permanently stabilized with vegetation or other permanent control 
measures. Erosion control measures must also be inspected immediately prior to and 
following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be 

implemented within 30 days from the time the areas were last actively worked, or for 
fall and winter activities by the following June 15, except where precluded by the 
type of activity (e.g. riprap, road surfaces, etc.). The permanent erosion control 
measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or 

sedimentation from occurring or to correct any existing problems, regardless of the 
time of year. 

 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage 

and Solid Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is 

disturbed outside of the area covered by any road or structure construction, it must be 
reestablished immediately upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between 

any new stormwater outfall structure and the high water line of any open water body. 
A velocity reducing structure must be constructed at the outlet of the stormwater 
outfall that will create sheet flow of stormwater, and prevent erosion of soil within 
the vegetated buffer. If the 25 foot vegetated buffer is not practicable, the applicant 
must explain the reason for a lesser setback in writing. Approval from the DEP must 
be in writing and any recommendations must be incorporated into the activity. 

 
C. Definitions.  The following terms, as used in this chapter, have the following meanings, 

unless the context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its 
established channel. 

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or 

wetland any earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, 
other than structures, placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during 

a 100-year flood event based on flood insurance maps produced by the Federal 
Emergency Agency or other site specific information. 
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(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in 

the State of Maine, Department of Transportation, Standard Specifications for 
Highway and Bridges, revision of April 1995. 
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Applicant: General Public, State of Maine  Effective Date: October 12, 2010 
 Expiration Date: October 12, 2015 
  
 

DEPARTMENT OF THE ARMY  
GENERAL PERMIT 
STATE OF MAINE 

 
The New England District of the U.S. Army Corps of Engineers (Corps) hereby issues this General 
Permit (GP) for activities in waters of the United States (U.S.) that have no more than minimal 
individual, secondary, and cumulative adverse effects on the aquatic environment in waters of the 
U.S. within the boundaries of and off the coast of the State of Maine. 
 
I. GENERAL CRITERIA 
In order for activities to qualify for this GP, they must meet the GP’s terms and eligibility criteria 
(Pages 1 – 4), general conditions (GC) (Pages 5 – 18), and Appendix A - Definition of Categories. 
 
Under this GP, projects may qualify for the following: 
 Category 1: Category 1 Notification Form required. 

(Submittal of the Category 1 Notification Form at Appendix B to the Corps is required. 
 Category 2: Application required. 

(Submittal of an application to the Corps is required and written approval from the Corps must be 
received. 

If your project is ineligible for Category 1, it may qualify for Category 2 or an Individual Permit and 
you must submit an application (see Page 3).  The thresholds for Categories 1 and 2 are defined in 
Appendix A.  This GP does not affect the Corps Individual Permit review process or activities 
exempt from Corps regulation. 
 
II. ACTIVITIES COVERED: 
 Work and structures that are located in, under or over any navigable water of the U.S.1 that affect the 

course, location, condition, or capacity of such waters; or the excavating from or depositing of 
material in such waters.  The Corps regulates this under Section 10 of the Rivers and Harbors Act of 
1899); 

 The discharge of dredged or fill material into waters of the U.S2.  The Corps regulates this under 
Section 404 of the Clean Water Act (CWA).3 

 The transportation of dredged material for the purpose of disposal in the ocean.  The Corps 
regulates this under Section 103 of the Marine Protection, Research and Sanctuaries Act. 

 

                                                           
1 Defined at 33 CFR 329 and Appendix A, Page 4. 
2 Defined at 33 CFR 328 
3 When there is a regulated discharge of dredged or fill material into waters of the U.S., the Corps will also 
consider secondary impacts, which are defined at Appendix A, Endnote/Definition 2. 
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III. PROCEDURES:  

1.  State Approvals 
Applicants are responsible for applying for and obtaining any of the required state or local approvals 
(see GC 1, Page 5).  Federal and state jurisdictions may differ in some instances.  State permits may 
be required for specific projects regardless of the general permit category.   
 
In order for authorizations under this GP to be valid, when any of the following state approvals or 
statutorily-required reviews is also required, the approvals must be obtained prior to the 
commencement of work in Corps jurisdiction.  
 Maine Department of Environmental Protection (DEP):  Natural Resources Protection Act 

(NRPA) permit, including permit-by-rule and general permit authorizations; Site Location of 
Development Act permit; and Maine Waterway Development and Conservation Act permit.  

 Maine Department of Conservation: Land Use Regulation Commission (LURC) permit. 
 Maine Department of Marine Resources: Aquaculture Leases. 
 Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Lease 

NOTE: This GP may authorize projects that are not regulated by the State of Maine (e.g., seasonal 
floats or moorings). 
 
2.  Corps Authorizations 
 

a. Category 1 (Submission of Category 1 Notification Form required) 
 
Eligibility Criteria 
Activities in Maine that: 

 Are subject to Corps jurisdiction (see GC 2, Page 5), 
 Meet the terms and eligibility criteria of this GP (Pages 1 - 4), 
 Meet all GCs of this GP (Pages 5 – 18), and 
 Meet the definition of Category 1 in Appendix A - Definition of Categories, 

may proceed without application to the Corps provided: 
 The Category 1 Notification Form (Appendix B) is submitted to the Corps before starting the 

work authorized by this GP. 
 
Consultation with the Corps and/or outside experts may be necessary to ensure compliance with this 
GP’s general conditions (starting on Page 5) and related federal laws such as the National Historic 
Preservation Act, the Endangered Species Act (ESA), and the Wild and Scenic Rivers Act.  For 
example, experts on historic resources may include the agencies and tribes referenced in GC 8, while 
experts on endangered species include the U.S. Fish and Wildlife Service (USFWS) and National 
Marine Fisheries Service (NMFS).  Project proponents are encouraged to contact the Corps with 
Category 1 eligibility questions. 
 
Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for 
Category 1 authorization under this GP.  The Maine DEP and LURC have waived WQC for projects 
authorized under Categories 1 and 2 of this GP.  The state has concurred with the determination that 
projects authorized under Categories 1 and 2 of this GP are consistent with the enforceable policies of 
the Maine CZM Program. 
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b. Category 2 (Application to and written approval from the Corps required) 
 
Eligibility Criteria  
Activities in Maine that: 

 Are subject to Corps jurisdiction (see GC 2, Page 5), 
 Meet the terms of this GP (Pages 1 - 4), 
 Meet all GCs of this GP (Pages 5 - 18), 
 Meet the definition of Category 2 in Appendix A - Definition of Categories, 

require an application to and written approval from the Corps.  The Corps will coordinate 
review of Category 2 activities with federal and state agencies, as appropriate.  To be eligible and 
subsequently authorized, an activity must result in no more than minimal impacts to the aquatic 
environment as determined by the Corps based on comments from the review team and the criteria 
listed above.  This may require project modifications involving avoidance, minimization or 
compensatory mitigation for unavoidable impacts to ensure the net effects of a project are minimal. 
Compensatory mitigation for waterway/wetland impacts may take the form of wetland preservation, 
restoration, enhancement, creation, and/or “in-lieu fee” for inclusion into the Natural Resources 
Mitigation Fund.   See www.nae.usace.army.mil/reg, “Mitigation” and then “Maine” for more 
information. 
 
Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, is eligible for 
Category 2 authorization under this GP.  The Maine DEP and LURC have waived WQC for projects 
authorized under Categories 1 and 2 of this GP.  The state has concurred with the determination that 
projects authorized under Categories 1 and 2 of this GP are consistent with the enforceable policies of 
the Maine CZM Program. 
 
3. Applying for a Permit 
 
All applicants for Category 2 projects must: 

a. Apply directly to the Corps using the state application form or the Corps application form 
(ENG Form 43451), and apply directly to the state (DEP, LURC, BPL or DMR) as applicable using 
the appropriate state form, if the work is regulated by the Corps and the state. 

b. Apply directly to the Corps using the Corps application form (ENG Form 43451) if the 
work is regulated by the Corps but not the state (DEP, LURC, BPL or DMR). 

c. Provide application information (see “Information Typically Required” in Appendix C) to 
help ensure the application is complete and to speed project review. 

d. Submit a copy of their application materials to the Maine Historic Preservation 
Commission (MHPC) and the five Indian tribes listed at Appendix D, at the same time, or before, 
they apply to the state (DEP or  LURC) or the Corps, to be reviewed for the presence of historic, 
archaeological or tribal resources in the permit area that the proposed work may affect.  Submittals to 
the DEP or Corps shall include information to indicate that this has been done (a copy of the 
applicant’s cover letter to MHPC and tribes or a copy of the MHPC and tribal response letters is 
acceptable). 
 
 
  
                                                           
1 Located at www.nae.usace.army.mil/reg under “Forms.” 
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4. Review  Procedures 
The Corps will coordinate review of all Category 2 activities with federal and state agencies, as 
appropriate, to ensure that the work will result in no more than a minimal impact to the aquatic 
environment.  Applicants are responsible for applying for the appropriate state and local approvals 
listed on Page 2. 
 
Emergency Procedures: 33 CFR 325.2(e)4 states that an “emergency” is a situation which would 
result in an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen, 
and significant economic hardship if corrective action requiring a permit is not undertaken within a 
time period less than the normal time needed to process the application under standard procedures.”  
The Corps will work with all applicable agencies to expedite authorization according to established 
procedures in emergency situations. 
 
Individual Permit Procedures: Proponents of work that does not meet the terms and general 
conditions of this GP must submit the Corps application form and the appropriate application 
materials to the Corps at the earliest possible date in order to expedite the Individual Permit review 
process.  General information and application forms can be obtained at our website or by calling us 
(see Appendix D).  Individual WQC and CZM consistency concurrence are required when applicable 
from the State of Maine before Corps permit issuance.  The Corps encourages applicants to 
concurrently apply for a Corps Individual Permit and state permits. 
 
5. Approval Process 
Applicants for Category 2 activities may not proceed with work in Corps jurisdiction until written 
authorization is received from the Corps.  If the Corps determines that the Category 2 activity is 
eligible for the GP, the Corps will send an authorization letter directly to the applicant.  The Corps 
will attempt to issue a written eligibility determination within the state’s review period.  If the Corps 
determines that the activity is not eligible under the GP or that additional information is required, the 
Corps will notify the applicant in writing and send a copy to the DEP or LURC.  Applicants are 
responsible for obtaining all applicable approvals listed on Page 2 from the appropriate state and 
local agencies before commencing work in Corps jurisdiction. 
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V. GENERAL PERMIT CONDITIONS: 
The following conditions apply to activities authorized under this Maine GP, unless otherwise 
specified, including all Category 1 (notification required) and Category 2 (application required) 
activities: 
 
1. Other Permits.  Authorization under this GP does not obviate the need to obtain other federal, 
state, or local authorizations required by law.  This includes, but is not limited to, the project 
proponent obtaining a Flood Hazard Development Permit issued by the town, if necessary.  Inquiries 
may be directed to the municipality or to the Maine Floodplain Management Coordinator at (207) 
287-8063.  See www.maine.gov/spo/flood. 
 
2.  Federal Jurisdictional Boundaries.   
(a) Applicability of this GP shall be evaluated with reference to federal jurisdictional boundaries.  
Applicants are responsible for ensuring that the boundaries used satisfy the federal criteria defined at 
33 CFR 328 “Waters of the U.S.” and 33 CFR 329 “Navigable Waters of the U.S.”   
Note: Waters of the U.S. include the subcategories “navigable waters of the U.S.” and “wetlands.”   
(b) For Category 1 projects, proponents are not required to delineate the waters of the U.S. that they 
plan to impact, but must approximate the square footage of impacts in order to determine the review  
category (1 or 2 or Individual Permit).  For projects filling <15,000 SF of waters of the U.S. that do not 
qualify for Category 1 (e.g., vernal pool, secondary or endangered species impacts, etc.) and therefore 
require an application to the Corps, and for those filling ≥15,000 SF, applicants shall delineate all 
waters of the U.S. that will be filled (direct impacts) in accordance with the Corps of Engineers 
Wetlands Delineation Manual and the most recent regional supplements (see Appendix E).  In 
addition, applicants shall approximately identify all waters of the U.S. on the property and known 
waters adjacent to the property in order for the Corps to evaluate secondary impacts.  The waters of the 
U.S. shall be clearly shown on the project plans submitted with the application.  This includes all 
waters of the U.S. in areas under DEP or LURC jurisdiction regardless of whether they’re shown on 
LURC zoning maps. 
(c) On a case-by-case basis, the Corps may modify/refine the above delineation and identification 
requirements for waters of the U.S. 
 
3. Minimal Direct, Secondary and Cumulative Impacts. 
(a) Projects authorized by this GP shall have no more than minimal direct, secondary and cumulative 
adverse environmental impacts.  Category 2 applicants should provide information on secondary and 
cumulative impacts as stated in Appendix C.  Compensatory mitigation may be required to offset 
unavoidable impacts (see GC 16) and to ensure that they are no more than minimal.  Compensatory 
mitigation requirements will be determined on a case-by-case basis. 
(b) Secondary impacts to waterway and/or wetland areas, (e.g., areas drained, flooded, cleared, 
excavated or fragmented) shall be added to the total fill area when determining whether the project 
qualifies for Category 1 or 2.  Direct, secondary and cumulative impacts are defined at Appendix A, 
Endnote 2. 
(c) Site clearing, grading and construction activities in the upland habitat surrounding vernal pools 
(“Vernal Pool Management Areas”) are secondary impacts.  See GC 28 for avoidance and 
minimization requirements and recommendations. 
 
4. Discretionary Authority.  Notwithstanding compliance with the terms and conditions of this 
permit, the Corps retains discretionary authority to require Category 2 or Individual Permit review 
based on concerns for the aquatic environment or for any other factor of the public interest [33 CFR 
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320.4(a)].  This authority is invoked on a case-by-case basis whenever the Corps determines that the 
potential consequences of the proposal warrant a higher level of review based on the concerns stated 
above.  This authority may be invoked for projects that may contribute to cumulative environmental 
impacts that are more than minimal or if there is a special resource or concern associated with a 
particular project that is not already covered by the remaining conditions of the GP and that warrants 
greater review.  Whenever the Corps notifies an applicant that an Individual Permit may be required, 
the project is not authorized under this GP and no work may be conducted until an Individual Permit 
is obtained or until the Corps notifies the applicant that further review has demonstrated that the work 
may proceed under this GP. 
 
5. Single and Complete Projects.   
(a)  This GP shall not be used to piecemeal work and shall be applied to single and complete projects1.  
When determining the review category in Appendix A (Category 1 or 2) for a single and complete 
project, proponents must include any permanent historic fill placed since October 1995 that is 
associated with that project and all currently proposed temporary and permanent impact areas. 
(b)  A single and complete project must have independent utility1.   
(c)  Unless the Corps determines the activity has independent utility1: 

i. This GP shall not be used for any activity that is part of an overall project for which an 
Individual Permit is required, 

ii.  All components of a single project and/or all planned phases of a multi-phased project (e.g., 
subdivisions should include all work such as roads, utilities, and lot development) shall be treated 
together as constituting one single and complete project1. 
(d)  For linear projects, such as power lines or pipelines with multiple crossings, the single and 
complete project1 is all crossings of a single water of the U.S. (i.e., single waterbody) at a specific 
location.  For linear projects crossing a single waterbody several times at separate and distant 
locations, each crossing is considered a single and complete project.  However, individual channels in 
a braided stream or river, or individual arms of a large, irregularly-shaped wetland or lake, etc., are not 
separate waterbodies and crossings of such features cannot be considered separately.  If any crossing 
requires a Category 2 activity, then the entire linear project shall be reviewed as one project under 
Category 2. 
 
6. Permit On-Site.  For Category 2 projects, the permittee shall ensure that a copy of this GP and the 
accompanying authorization letter are at the work site (and the project office) authorized by this GP 
whenever work is being performed, and that all personnel with operation control of the site ensure that 
all appropriate personnel performing work are fully aware of its terms and conditions.  The entire 
permit authorization shall be made a part of any and all contracts and sub-contracts for work that 
affects areas of Corps jurisdiction at the site of the work authorized by this GP.  This shall be achieved 
by including the entire permit authorization in the specifications for work.  The term “entire permit 
authorization” means this GP and the authorization letter (including its drawings, plans, appendices 
and other attachments) and also includes permit modifications.  If the authorization letter is issued 
after the construction specifications, but before receipt of bids or quotes, the entire permit 
authorization shall be included as an addendum to the specifications.  If the authorization letter is 
issued after receipt of bids or quotes, the entire permit authorization shall be included in the contract 
or sub-contract.  Although the permittee may assign various aspects of the work to different 
contractors or sub-contractors, all contractors and sub-contractors shall be obligated by contract to 
comply with all environmental protection provisions contained within the entire GP authorization, and 
no contract or sub-contract shall require or allow unauthorized work in areas of Corps jurisdiction. 
                                                           
1 Single and Complete Project and Independent Utility are defined at Appendix E. 
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7. St. John/St. Croix Rivers.  Work within the Saint John and Saint Croix River basins that 
requires approval of the International Joint Commission is not eligible for Category 1 and an 
application to the Corps is required if any temporary or permanent use, obstruction or diversion of 
international boundary waters could affect the natural flow or levels of waters on the Canadian side 
of the line; or if any construction or maintenance of remedial works, protective works, dams, or other 
obstructions in waters downstream from boundary waters could raise the natural level of water on the 
Canadian side of the boundary. 
 
8. Histo ric Properties.  No activity otherwise authorized by this GP shall result in effects (as that 
term is defined at 36 C.F.R. § 800.16(i)) on properties listed on, determined to be eligible for listing 
on, or potentially eligible for listing on the National Register of Historic Places, including previously 
unidentified properties, unless and until the Corps or another federal agency has satisfied the 
consultation requirements of Section 106 of the National Historic Preservation Act.  Work is not 
eligible for Category 1 and an application to the Corps is required if the activity may have the 
potential to cause effects to any historic properties listed, determined to be eligible for listing on, or 
potentially eligible for listing on the National Register of Historic Places, including previously 
unidentified properties.  Work is eligible for Category 1 if a no effect or no adverse effect 
determination has been made for that work by another federal action agency in its Section 106 
consultation with the Maine Historic Preservation Commission (MHCP) and the five federally 
recognized Indian tribes listed at Appendix D.  Information on the location and existence of known 
historic resources can be obtained from the MHPC, the National Register of Historic Places, and the 
five tribes listed in Appendix D.  Historic properties include those that are eligible for inclusion, but 
not necessarily listed on the National Register.  If the permittee, either prior to construction or during 
construction of the work authorized herein, encounters a previously unidentified archaeological or 
other cultural resource within the area subject to Corps jurisdiction that might be eligible for listing in 
the National Register of Historic Places, he/she shall stop work and immediately notify the Corps and 
the MHPC and/or applicable tribe(s). 
 
9. National Lands.  None of the following work is eligible as a Category 1 project:  
(a) Activities that impinge upon the value of any National Wildlife Refuge, National Forest, National 
Marine Sanctuary, National Park or any other area administered by the National Park Service, U.S. 
Fish and Wildlife Service (USFWS) or U.S. Forest Service. 
(b) Work on Corps properties and Corps-controlled easements.  Contact the Corps, Real Estate 
Division (978) 318-8585 to initiate reviews about both Corps holdings and permit requirements. 
(c) Any proposed temporary or permanent modification or use of a federal project (including but not 
limited to a levee, dike, floodwall, channel, sea wall, bulkhead, jetty, wharf, pier, or other work built 
but not necessarily owned by the United States), which would obstruct or impair the usefulness of the 
federal project in any manner, and/or would involve changes to the authorized federal project’s 
scope, purpose, and/or functioning that go beyond minor modifications required for normal operation 
and maintenance (requires review and approval by the Corps pursuant to 33 USC 408).  Federal 
projects in Maine as of October 2010 are shown at Appendix F.  This map may not be inclusive of all 
projects. 
 
10. Endangered Species.  
(a)  No activity may be authorized under Category 1 of this GP which: 

i. “May affect” a threatened or endangered species, a species proposed for listing as threatened 
or endangered, or designated or proposed critical habitat (all herein referred to as “listed species or 
habitat”) as identified under the federal Endangered Species Act (ESA) (unless specified in a 
programmatic agreement with NMFS or USFWS), 
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ii. Results in a “take” of any federally-listed threatened or endangered species of fish or wildlife, or 
iii. Results in any other violation of Section 9 of the ESA protecting threatened or endangered 

species of plants. 
(b) Work in Inland Waters and Wetlands1 and the non-tidal portions of Navigable Waters2 (e.g., the 
Penobscot River, Kennebec River) is not eligible for Category 1 if: 
 i. The project action area occurs within a watershed occupied by listed Atlantic salmon or 
shortnose sturgeon.  Project proponents must check the site in Footnote 3 below. 
 ii. In areas outside these watersheds contact the USFWS (see Appendix D, Page 1 for contact 
information) to check for the presence of other listed species. 
(c) Work in the tidal portions of Navigable Waters may be eligible for Category 1.  Reference 
Appendix A, II. Navigable Waters, Pages 4 – 9, and the other terms and general conditions (GC 11 is 
particularly relevant) of this GP to determine Category 1 eligibility.  Project proponents must contact 
the USFWS (see Appendix D, Page 1 for contact information) to ensure that work in all tidal portions 
of Navigable Waters2 is not in critical habitat or areas occupied by listed species other than Atlantic 
salmon or shortnose sturgeon.   
(d) Although some work is excluded from Category 1 as stated in (b) and (c) above, work may qualify 
for Category 1 if a no effect determination has been made for that work by a federal action agency such 
as the Corps. 
(e) Proponents must submit an application to the Corps if any of the activities in 10(a)-10(c) that do not 
qualify for Category 1 may occur and provide information on federally-listed species or habitat to allow 
the Corps to conduct any required consultation under Section 7 of the ESA. 
(f) The Corps review may consider species listed as endangered and threatened pursuant to Maine 
state law. 
  
11. Essential Fish Habitat.  Any work in the following rivers and streams, including all tributaries 
to the extent that they are currently or were historically accessible for salmon migration, shall not be 
authorized under Category 1 of the GP and must be screened for potential impacts to EFH (see 
Appendix E for more information).   
Androscoggin River  Aroostook River   Boyden River   Dennys River 
Ducktrap River  East Machias River  Hobart Stream   Kennebec River 
Machias River  Narraguagus River   Orland River   Passagassawaukeag River 
Patten Stream   Penobscot River   Pleasant River  Presumpscot River 
Saco River   Sheepscot River   St. Croix River   Tunk Stream 
  Union River 
The above does not apply to the following activities which may qualify for Category 1 work: 

 Exploratory drilling and borings for bridges. 
 Moorings (see Appendix A, Page 6 for Category 1 thresholds and requirements) 
 Structures and floats (see Appendix A, Page 7 for Category 1 thresholds and requirements) 
 Other activities specified in a programmatic agreement with NMFS. 

 
                                                           
1 See Appendix A, Page 1 for definition. 
2 See Appendix A, Page 4 for definition. 
3 For areas considered occupied by listed Atlantic salmon and/or shortnose sturgeon in Inland Waters and 
Wetlands, and in Navigable Waters, see: www.nero.noaa.gov/prot_res/altsalmon/dpsmaps.html.  Tidal 
portions of navigable waters occupied by listed Atlantic salmon are more specifically described as those 
waters from the Kennebec River to its mouth at Merrymeeting Bay, northeast to the Dennys River, including 
the Androscoggin River upstream to the Brunswick Dam, and other streams northeast of this line to the limit 
of their tidal reaches.  
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12. Wild and Scenic Rivers.  Any activity that occurs in the designated main stem of, within 0.25 
mile up or downstream of the designated main stem of, or in tributaries within .25 miles of the 
designated main stem of a National Wild and Scenic River, or in “bordering and contiguous 
wetlands” (see Appendix A, Endnote 1) that are adjacent to the designated main stem of a National 
Wild and Scenic River, or that has the potential to alter flows within a river within the National Wild 
and Scenic River System, is not eligible for Category 1 regardless of size of the impacts.  This 
condition applies to both designated Wild and Scenic Rivers and rivers officially designated by 
Congress as study rivers for possible inclusion while such rivers are in an official study status.  
National Wild and Scenic Rivers System segments for Maine as of October 2010 include: Allagash 
River beginning at Telos Dam continuing to Allagash checkpoint at Eliza Hole Rapids, 
approximately 3 miles upstream of the confluence with the St. John River (length = 92 miles). 
 
13. Federal Navigation Project.  Any structure or work that extends closer to the horizontal limits 
of any Corps Federal Navigation Project (see Appendix F) than a distance of three times the project’s 
authorized depth shall be subject to removal at the owner’s expense prior to any future Corps 
dredging or the performance of periodic hydrographic surveys.  This is applicable to Category 1 and 
2.  Reference Appendix A, Page 6 (Moorings) and Page 7 (Structure and Floats).  
 
14. Navigation.   
(a) There shall be no unreasonable interference with navigation by the existence or use of the activity 
authorized herein and no attempt shall be made by the permittee to prevent the full and free use by 
the public of all navigable waters at or adjacent to the activity authorized herein.   
(b) The permittee understands and agrees that, if future U.S. operations require the removal, 
relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the 
Secretary of the Army or his authorized representative, said structure or work shall cause 
unreasonable obstruction to the free navigation of the navigable waters, the permittee will be 
required, upon due notice from the Corps, to remove, relocate, or alter the structural work or 
obstructions caused thereby, without expense to the U.S.  No claim shall be made against the U.S. on 
account of any such removal or alteration. 
 
15. Federal Liability.  In issuing this permit, the Federal Government does not assume any liability 
for the following: (a) damages to the permitted project or uses thereof as a result of other permitted or 
unpermitted activities or from natural causes; (b) damages to the permitted project or uses thereof as 
a result of current or future activities undertaken by or on behalf of the U.S. in the public interest; 
(c) damages to persons, property, or to other permitted or unpermitted activities or structures caused 
by the activity authorized by this permit; (d) design or construction deficiencies associated with the 
permitted work; (e) damage claims associated with any future modification, suspension, or 
revocation of this permit. 
 
16. Avoidance, Minimization and Compensatory Mitigation. 
Discharges of dredged or fill material into waters of the U.S., including wetlands, shall be avoided 
and minimized to the maximum extent practicable through consideration of alternatives.  The Corps 
may require compensatory mitigation of unavoidable direct and secondary impacts associated with 
Category 2 projects on a case-by-case basis (see Appendix E). 
 
17. Heavy Equipment in Wetlands.  Operating heavy equipment other than fixed equipment (drill 
rigs, fixed cranes, etc.) within wetlands shall be minimized, and such equipment shall not be stored, 
maintained or repaired in wetlands, to the maximum extent practicable. Where construction requires 
heavy equipment operation in wetlands, the equipment shall either have low ground pressure 
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(typically <3 psi), or it shall be placed on swamp/construction/timber mats (herein referred to as 
“construction mats” and defined at Appendix A, Endnote 4) that are adequate to support the 
equipment in such a way as to minimize disturbance of wetland soil and vegetation.  Construction 
mats are to be placed in the wetland from the upland or from equipment positioned on swamp mats if 
working within a wetland.  Dragging construction mats into position is prohibited.  Other support 
structures that are capable of safely supporting equipment may be used with written Corps 
authorization (Category 2 authorization or Individual Permit).  Similarly, the permittee may request 
written authorization from the Corps to waive use of mats during frozen, dry or other conditions.  An 
adequate supply of spill containment equipment shall be maintained on site. 
 
18. Temporary Fill.   
Temporary fill that qualifies for Category 1 (e.g., <15,000 SF of combined temporary and permanent 
fill associated with the single and complete project) or is authorized in writing under Category 2, 
shall adhere to the following: 
(a) All temporary fill shall be stabilized to prevent its eroding into portions of waters of the U.S., 
including wetlands, where it is not authorized.  
(b)  Unconfined temporary fill authorized for discharge into waters of the U.S., including wetlands, 
shall consist of material that minimizes impacts to water quality (e.g. sandbags, clean gravel, stone, 
aggregate, etc.). 
(c)  Temporary fill authorized for discharge into wetlands should be placed on geotextile fabric or other 
material (e.g., straw) laid on the pre-construction wetland grade where practicable to minimize impacts. 
(d)  Temporary fill shall be removed as soon as it is no longer needed, disposed of at an upland site, 
and suitably contained to prevent subsequent erosion into waters of the U.S, including wetlands.   
To qualify for Category 1, temporary fill placed during the:  

i. Growing season must be removed before the beginning of the next growing season. 
ii. Non-growing season may remain throughout the following growing season, but must be 

removed before the beginning of the next growing season. 
(e) Waters of the U.S., including wetlands, where temporary fill was discharged shall be restored 
(see GC 19). 
(f) Appropriate measures must be taken to maintain normal downstream flows and minimize 
flooding to the maximum extent practicable, when temporary structures, work, and discharges, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of 
construction sites.  Temporary fills must be placed in a manner that will not be eroded by expected 
high flows (see GC 21). 
(g) Construction mats and corduroy roads (see GC 17 above) are considered as temporary fill when 
they are removed immediately upon work completion.  The area must be restored (see GC 19). 
 
19. Work Site Restoration. 
(a)  Wetland areas where permanent disturbance is not authorized shall be restored to their original 
condition and elevation, which under no circumstances shall be higher than the pre-construction 
elevation.  Original condition means careful protection and/or removal of existing soil and 
vegetation, and replacement back to the original location such that the original soil layering and 
vegetation schemes are approximately the same, unless otherwise authorized. 
(b) Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must 
be authorized) shall be properly stabilized.  Any seed mix shall contain only plant species native to 
New England and shall not contain any species listed in the “Invasive and Other Unacceptable Plant 
Species” Appendix in the “New England District Compensatory Mitigation Guidance” (see  
Appendix E, Paragraph 6).  This list may be updated periodically.   
(c)  In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and 
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not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts to 
revegetate the work area, unless otherwise authorized.   
 
20. Bank Stabilization.   
(a) Projects involving construction or reconstruction/maintenance of bank stabilization structures 
within Corps jurisdiction shall be designed to minimize environmental effects, effects to neighboring 
properties, scour, etc. to the maximum extent practicable.  
(b) Project proponents must design and construct bank stabilization projects using this sequential 
minimization process: avoidance of aquatic resource impacts, diversion of overland flow, vegetative 
stabilization, stone-sloped surfaces, and walls/bulkheads.  Vertical walls/bulkheads shall only be used 
in situations where reflected wave energy can be tolerated.  Refer to Appendix E for design guidance. 
(c) Inland Water bank stabilization activities necessary for erosion prevention must meet all of the 
following criteria: (i) No material is placed in excess of the minimum needed for erosion protection; 
(ii) The activity is no more than 500 feet in length along the bank; (iii) The activity will not exceed 
an average of one cubic yard per running foot placed along the bank below the plane of the ordinary 
high water mark; (iv) Structures angled steeper than 1H:1V and any material other than angular or 
subangular stone or fiber roll revetments require at least a Category 2 review. (v) The activity does 
not involve discharges of dredged or fill material into special aquatic sites; (vi) No material is of the 
type, or is placed in any location, or in any manner, to impair surface water flow into or out of any 
water of the U.S.; (vii) No material is placed in a manner that will be eroded by normal or expected 
high flows (properly anchored trees and treetops may be used in low energy areas); and, (viii) The 
activity is not a stream channelization activity.  
(d) Navigable Water bank stabilization activites are provided at Appendix A, Page 4.  
 
21. Sedimentation and Erosion Control. 
(a) Adequate sedimentation and erosion control management measures, practices and devices, such as 
phased construction, installation of sediment control barriers (i.e. silt fence, vegetated filter strips, 
geotextile silt fences, erosion control mixes, hay bales or other devices) downhill of all exposed areas, 
retention of existing vegetated buffers, application of temporary mulching during construction, and 
permanent seeding and stabilization shall be installed and properly maintained to reduce erosion and 
retain sediment on-site during and after construction.  They shall be capable of preventing erosion, of 
collecting sediment, suspended and floating materials, and of filtering fine sediment. 
(b) Temporary sediment control barriers shall be removed upon completion of work, but not until all 
disturbed areas are permanently stabilized.  The sediment collected by these sediment barriers shall be 
removed and placed at an upland location and stabilized to prevent its later erosion into a waterway or 
wetland. 
(c) All exposed soil and other fills shall be permanently stabilized at the earliest practicable date  
(see GC 19). 
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22. Stream Work and Crossings1. 
Notes: 
(a) GC 22(a) and (b) apply to Inland Waters and Wetlands (see Appendix A, Page 1 for definition) and 
Navigable Waters (see Appendix A, Page 4 for definition).  GC 22(c)-(l) only apply to Inland Waters 
and Wetlands that are streams.  All new and replacement crossings in Navigable Waters require an 
application to the Corps and at least a Category 2 review. 
(b) In-stream work in a watershed occupied by listed Atlantic salmon or shortnose sturgeon  
[see GC 10(b)] and some stream work such as crossings on EFH waters (see GC 11) is not eligible 
for Category 1. 
(c) “High-Quality Stream Segments” are shown at www.maine.gov/dep/gis/datamaps and may be 
useful in evaluating impacts to fisheries.  GIS shape files are under “Other Google Earth Interactive 
Maps” and PDFs by county are under “DEP GIS Maps.” See Appendix E, 8(b) for more information. 
 
Conditions: 
(a) All permanent crossings of rivers, streams, brooks, etc. (hereon referred to as “streams”) shall be 
suitably culverted, bridged, or otherwise designed to i) withstand and to prevent the restriction of 
high flows to qualify for Category 1, and ii) not obstruct the movement of or not substantially disrupt 
the necessary life-cycle movements of those species of aquatic life indigenous to the waterbody, 
including those species that normally migrate through the area, beyond the actual duration of 
construction unless the activity’s primary purpose is to impound water to qualify for Category 1 or 2. 
(NOTE: Areas of fill and/or cofferdams must be included in total waterway/wetlands impacts to 
determine applicability of this GP). 
(b) Any work that temporarily or permanently impacts upstream or downstream flood conditions, or 
permanently impacts wetlands in excess of Category 1 thresholds, must be reviewed at least under 
Category 2.  See the documents referenced in Appendix E, 8(c) and (d) for guidance. 
(c) New Stream Crossings.  For new stream crossings to qualify for Category 1: 

i. Must ensure compliance with GC 22(a) and GC 22(b) above.   
ii. Shall be designed and constructed in accordance with the Corps General Stream Crossing 

Standards provided on Page 14 and the stream simulation document listed at Appendix E, 8(a). 
(d) Replacement Stream Crossings.  For replacement stream crossings to qualify for Category 1: 

i. Must ensure compliance with GC 22(a) and GC 22(b) above. 
ii. Shall be designed and constructed in accordance with the Corps General Stream Crossing 

Standards provided on Page 14 and the stream simulation document listed at Appendix E, 8(a). 
(e) Culvert Extensions.  Culvert extensions on culverts that do not meet the Corps General Stream 
Crossing Standards do not qualify for Category 1 and require an application to the Corps at least as a 
Category 2 project. 
(f) Temporary Stream Crossings. 
 Note: The General Stream Crossing Standards don’t apply to temporary stream crossings. 

i. Temporary stream crossings or cofferdams shall be used for equipment access across streams 
[see Appendix E, 8(e)].  Note: Areas of fill and/or cofferdams must be included in total 
waterway/wetlands impacts to determine the review category in Appendix A. 

ii. Temporary stream crossings shall be removed within 180 days to qualify for Category 1. 
iii. Temporary stream crossings that are not spans2 (typically culverts) must be designed in 

accordance with 1-6 below to qualify for Category 1.  Category 2 applications should include 
information demonstrating 2-6 below: 
                                                           
1 This condition does not apply to non-tidal drainage systems and irrigation ditches excavated on dry land. 
2 For the purposes of this GP, spans are bridges, three-sided box culverts, open-bottom culverts or arches that 
span the stream with footings landward of bankfull width. 
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1. Installed and removed during the low flow period specified in GC 22(l) below. 
2. Placed on geotextile fabric or other material where practicable to ensure restoration to the 

original grade.  Soil may not be used to construct or stabilize these structures and rock must be large 
enough to allow for easy removal without disrupting the streambed. 

3. Designed and maintained to withstand and pass high flows.  Water height should be no 
higher than the top of the culvert’s inlet.  A minimum culvert diameter of two feet is required to pass 
debris.  Culverts must be aligned to prevent bank erosion or streambed scour. 

4. Equipped with energy dissipating devices installed downstream if necessary to prevent scour. 
5. Designed and maintained to prevent soil from entering the waterbody. 
6. Removed upon the completion of work.  Impacts to the streambed or banks requires 

restoration to their original condition using stream simulation methods1. 
(g) Slip Lining.  Work using slip lining (retrofitting an existing culvert by inserting a smaller diameter 
pipe), invert lining, or resulting in decreased diameter, do not qualify for Category 1, either as new 
work or maintenance activities. 
(h) Work in Flowing Waters.  To qualify for Category 1, no unconfined fill [see GC 18(b)] or 
excavation in flowing waters is allowed.  To accomplish this: 

i.  Bank stabilization work below ordinary high water (OHW) shall utilize erosion controls such 
as inflatable cofferdams, jersey barrier, silt screen, turbidity curtain, etc. where practicable to prevent 
sediment input to the stream and to minimize turbidity and sedimentation impacts for sensitive life 
stages.  Bank stabilization above OHW must utilize erosion controls. 

ii.  Management techniques such as temporary flume pipes, culverts, cofferdams, etc. must be 
used to maintain normal flows within the stream boundary’s confines, or water diversions may be 
used immediately up and downstream of the work footprint (see Appendix A, Endnote 6) or work 
must be performed in the dry under no flow conditions, or under very low flow conditions following 
the practices in GC 22(a). 
(i) Minimization.  In order to make the Category 2 review process more efficient and result in a 
faster decision, new and replacement stream crossings should be designed using the least intrusive 
and environmentally damaging method following this sequential minimization process: 1) spans with 
no stream impacts, 2) spans with stream impacts, and 3) embedded culverts with stream simulation or 
low-slope design.   
(j) Maintenance Requirements.  The permittee shall maintain the work authorized herein in good 
condition and in conformance with the terms and general conditions of this permit to facilitate 
aquatic life passage as stated in GC 22(a).  Culverts that develop “hanging” inlets or outlets, result in 
bed washout, or a stream that doesn’t match the characteristics of the substrate in the natural stream 
channel such as mobility, slope, stability confinement will require maintenance or repair to comply 
with this GC.  This does not apply to GC 22(f) above. 
(k) Maintenance and Replacement Information. An existing stream crossing must be authorized and 
in compliance with all conditions of its authorization(s) to qualify for maintenance not subject to 
regulation.  See Appendix A, Endnote 7.  A non-serviceable crossing is not eligible for maintenance 
and is therefore considered as a replacement crossing [see 22(d)]. 
(l) Work Window.  For projects that otherwise meet the terms of Category 1, in-stream construction 
work shall be conducted during the low flow period July 15 - October 1 in any year.  Projects that are 
not to be conducted during that time period are ineligible for Category 1 and shall be screened 
pursuant to Category 2, regardless of the waterway and wetland fill and/or impact area. 
 
(See next page for Corps General Stream Crossing Standards.) 

                                                           
1 Design and construction shall be in accordance with the stream simulation document listed at Appendix E, 8(a). 
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Corps General Stream Crossing Standards (required for Category 1, recommended for Category 2): 
(a) Culverts must be embedded: 

 ≥ 2 feet for box culverts and other culverts with smooth internal walls, 
 ≥ 1 foot for corrugated pipe arches 
 ≥ 1 foot and at least 25 percent for corrugated round pipe culverts 

(b) For new crossings, spans1
 are required to avoid or cause minimal disruption to the streambed and 

to meet the requirements of General Condition 22(a) and 22(b).  Footings and abutments must be 
landward of 1.2 times bankfull width.  To the greatest extent practicable, work in the stream shall be 
minimized, and design and construction shall allow the streambed’s natural structure and integrity to 
remain intact.  Any fill or excavation of the streambed below bankfull width other than footings, 
support pilings, or work specified in 22(h)ii requires Category 2 review and, unless demonstrated 
otherwise, stream simulation2 to establish substrate and banks in the span structure and work area as 
specified in (d) and (e) below. 
(c) For replacement crossings, spans1

 are required to meet the requirements of General Condition 
22(a) and 22(b).  Footings and abutments shall be landward of 1.2 times bankfull width.  Unless 
demonstrated otherwise, stream simulation2 is required to establish substrate and banks in the span 
structure and work area as specified in (d) and (e) below.   
(d) Crossings must have a natural bottom substrate within the structure matching the characteristics 
of the substrate in the natural stream channel and the banks (mobility, slope, stability, confinement, 
grain and rock size)2 at the time of construction and over time as the structure has had the opportunity 
to pass significant flood events.  To allow terrestrial passage for wildlife and prevent undermining the 
footings, crossings shall have a bank on both sides of the stream matching the horizontal profile of 
the existing stream and banks2. 
(e) Crossings must be designed and constructed2 with appropriate bed forms and streambed 
characteristics so that water depths and velocities are comparable to those found in the natural 
channel at a variety of flows.  In order to provide appropriate water depths and velocities at a variety 
of flows and especially low flows, it is usually necessary to reconstruct the streambed or preserve the 
natural channel within the structure.  Otherwise, the width of the structure needed to accommodate 
higher flows will create conditions that are too shallow at low flows.  The grain and rock size, and 
arrangement of streambed materials within the structure should be in accordance with (d) above.  
Flows could go subsurface within the structure if only large material is used without smaller material 
filling the voids. 
 
23. Wetland Crossings. 
(a)  All temporary and permanent crossings of wetlands shall be suitably culverted, bridged, or 
otherwise designed to: i) Withstand and prevent the restriction of high flows, ii) Not obstruct the 
movement of or not substantially disrupt the necessary life-cycle movements of those species of 
aquatic life indigenous to the wetland, including those species that normally migrate through the area, 
beyond the actual duration of construction unless the activity’s primary purpose is to impound water.   
See Appendix E for the Maine DEP’s crossing standards. 
(b)  To qualify for Category 1, new and replacement wetland crossings that are permanent shall be 
culverted, spanned or bridged in such a manner as to preserve hydraulic and ecological connectivity, 
at its present level, between the wetlands on either side of the road.  To meet this requirement, we 

                                                           
1 For the purposes of this GP, spans are bridges, three-sided box culverts, open-bottom culverts or arches that 
span the stream with footings landward of bankfull width. 
2 Design and construction shall be in accordance with the stream simulation document listed at Appendix E, 8(a). 
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recommend that culverts, spans or bridges be placed at least every 50 feet with an opening at least 2 
feet high and 3 feet wide at ground level where practicable.  Closed bottom culverts shall be 
embedded at least 6 inches with a natural bottom. 
(c)  In the case of non-compliance, the permittee shall take necessary measures to correct wetland 
damage due to lack of hydraulic and ecological connectivity. 
(d)  Any work that results in flooding, results in impacts to wetlands on either side of the wetland 
crossing in excess of Category 1 thresholds, or impacts wetland drainage from the upgradient side of 
the wetland crossing does not qualify for Category 1. 
 
24. Discharge of Pollutants.   
(a) All activities involving any discharge of pollutants into waters of the U.S., including wetlands,   
authorized under this GP shall be consistent with applicable water quality standards, effluent 
limitations, standards of performance, prohibitions, and pretreatment standards and management 
practices established pursuant to the Clean Water Act (CWA) (33 USC 1251), and applicable state 
and local laws.  If applicable water quality standards, limitations, etc., are revised or modified during 
the term of this GP, the authorized work shall be modified to conform with these standards within six 
months of the effective date of such revision or modification, or within a longer period of time 
deemed reasonable by the Corps in consultation with the EPA.  Issuance of a LURC or DEP NRPA 
permit confirms that state water quality standards are met. 
(b) All projects authorized by this GP shall be designed, constructed and operated to minimize or 
eliminate the discharge of pollutants. 
(c) All activities involving any discharge of pollutants into waters of the U.S., including wetlands, 
authorized under this GP must comply with Section 402 [33 U.S.C. 1342] of the CWA and the 
requirements of the National Pollutant Discharge Elimination System (40 CFR 122). 
 
25. Spawning, Breeding and Migratory Areas.  Activities and impacts such as excavations, 
discharges of dredged or fill material, and/or suspended sediment producing activities, in fish 
migratory areas, fish and shellfish spawning or nursery areas, or amphibian and migratory bird 
breeding areas, during spawning or breeding seasons shall be avoided and minimized to the maximum 
extent practicable. 
 
26. Storage of Seasonal Structures.  Coastal structures, such as pier sections and floats, that are 
removed from the waterway for a portion of the year (often referred to as seasonal structures) shall be 
stored in an upland location located above mean high water (MHW) and not in tidal wetlands or 
mudflats.  These seasonal structures may be stored on the fixed, pile-supported portion of the structure 
that is seaward of MHW.  This is intended to prevent structures from being stored on the marsh 
substrate, mudflats, or the substrate seaward of MHW.  Seasonal storage of structures in navigable 
waters, e.g., in a protected cove on a mooring, requires Corps and local harbormaster approval. 
 
27. Environmental Functions and Values.  The permittee shall make every reasonable effort to 
carry out the construction or operation of the work authorized herein in a manner that maintains as 
much as is practicable, and minimize any adverse impacts on existing fish, wildlife, and natural 
environmental functions and values. 
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28. Protection of Vernal Pools (VPs). 
(a) Impacts to VP Management Areas1 for all VPs on, and known VPs surrounding, the project site 
shall be minimized to the maximum extent practicable. 
(b) The following management practices must be followed for all work within the VP Management 
Area (750’ of a VP’s edge) of all VPs in order to qualify for Category 1 when there is fill placed in a 
water of the U.S., including wetlands: 

i. Similar to the DEP’s Significant Wildlife Habitat regulations2: 
1.  No disturbance within the VP Depression or VP Envelope (area within 100 feet of the VP 

Depression’s edge)3; 
2. Maintain a minimum of 75% of the Critical Terrestrial Habitat (area within 100-750 feet of 

the VP Depression’s edge) as unfragmented forest with at least a partly-closed canopy of 
overstory trees to provide shade, deep litter and woody debris3; 

3. Maintain or restore forest corridors connecting wetlands and significant vernal pools; 
4. Minimize forest floor disturbance; and 
5. Maintain native understory vegetation and downed woody debris. 

 ii. Cape Cod style-curbing or no curbing options shall be used on new roads to facilitate 
amphibian passage2. 
(c) For work not complying with the requirements in (b) above, applicants shall submit an 
application to the Corps for at least Category 2 review with information on directional buffers in 
accordance with the VP Directional Buffer Guidance document2.  Conservation of the unimpacted 
area within the VP Management Area will often be required. 
(d) GC 2 requires applicants to delineate or approximately identify on the project plans all waters of 
the U.S., which include vernal pools.  Appendix A, Page 1 lists VP Category 1 thresholds. 
 
29. Invasive Species. 
(a) The introduction, spread, or the increased risk of invasion of invasive plant or animal species on 
the project site, into new or disturbed areas, or areas adjacent to the project site caused by the site 
work is prohibited (see Appendix E, Paragraph 6). 
(b) Unless otherwise directed by the Corps, all applications for Category 2 inland projects and 
Category 2 coastal fill projects proposing fill in Corps jurisdiction shall include an Invasive Species 
Control Plan (ISCP) (see Appendix E, Paragraph 6). 
 
30. Cranberry Development Projects.  For cranberry development projects authorized under the 
GP, the following conditions apply: 
(a) If a cranberry bog is abandoned for any reason, the area must be allowed to revert to natural 
wetlands unless an Individual Permit is obtained from the Corps allowing the discharge of fill for an 
alternate use. 
                                                           
1 The Corps VP Management Area, which includes the VP and a750’ radius from the VP’s edge, is 
defined at Appendix A, Endnote 5. 
2 Appendix E, 10(a)-(d) provides links to the state’s Significant Wildlife Habitat regulations and 
references that provide impact minimization measures to reference when designing projects. 
3 The no disturbance requirement in the VP envelope [see (b)(i)(1)], and (b)(i)(2), do not apply to 
temporary impacts associated with construction mats in previously disturbed areas of existing utility 
project (e.g., transmission lines, gas pipelines) or linear transportation project (e.g., roads, highways, 
railways, trails, airport runways and taxiways) right-of-ways provided there is a Vegetation 
Management Plan that avoids, minimizes and mitigates impacts to aquatic resources. 
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(b) No stream diversion shall be allowed under Category 1 of this GP. 
(c) No impoundments of intermittent or perennial streams shall be allowed under Category 1 and an 
application to the Corps is required for at least Category 2 review. 
(d) The project shall be designed and constructed to not cause flood damage on adjacent properties. 
 
31. Inspections.  The permittee shall allow the Corps to make periodic inspections at any time 
deemed necessary in order to ensure that the work is being or has been performed in accordance with 
the terms and conditions of this GP. The Corps may also require post-construction engineering 
drawings for completed work or post-dredging survey drawings for any dredging work. 
To facilitate these inspections, the permittee shall complete and return to the Corps: 
 For Category 1 projects, the Category 1 Notification Form (Appendix B). 
 For Category 2 projects, the 1) Work-Start Notification Form and 2) Compliance Certification 

Form whenever either is provided with a Category 2 authorization letter. 
 
32. Maintenance.   
(a) The permittee shall maintain the work authorized herein in good condition and in conformance 
with the terms and general conditions of this permit. 
(b) This does not include maintenance of dredging projects.  Each maintenance dredging event 
exceeding the Category 1 thresholds (see Appendix A, Page 6) requires a new written Corps 
authorization unless an unexpired, written Corps authorization specifies that the permittee may 
“dredge and maintain” an area for a particular time period.  Category 1 or 2 maintenance dredging 
includes only those areas and depths previously authorized and dredged. 
(c) Some maintenance activities may not be subject to regulation under Section 404 in accordance 
with 33 CFR 323.4(a)(2) (see Appendix A, Endnote 7). 
 
33. Property Rights.  This PGP does not convey any property rights, either in real estate or material, 
or any exclusive privileges, nor does it authorize any injury to property or invasion of rights or any 
infringement of Federal, State, or local laws or regulations.   
 
34. Transfer of GP Verifications.  When the structures or work authorized by this GP are still in 
existence at the time the property is transferred, the terms and conditions of this GP, including any 
special conditions, will continue to be binding on the entity or individual who received the GP 
verification, as well as the new owner(s) of the property.  The permittee may transfer responsibilities 
and obligations under the GP verification to the new owner by submitting a letter to the Corps (see 
Appendix D for address) to validate the transfer.  A copy of the GP verification must be attached to 
the letter and the letter must contain the following statement and signature: “When the structures or 
work authorized by this GP are still in existence at the time the property is transferred, the terms and 
conditions of this GP, including any special conditions, will continue to be binding on the new 
owner(s) of the property.  To validate the transfer of this GP and the associated liabilities associated 
with compliance with its terms and conditions, have the transferee sign and date below.” 
 
35. Modification, Suspension, and Revocation.  This GP or any work authorized under Category 1 
or 2 may be either modified, suspended, or revoked, in whole or in part, pursuant to the policies and 
procedures of 33 CFR 325.7.  Any such action shall not be the basis for any claim for damages against  
the United States. 
 
36. Restoration Directive.  The permittee, upon receipt of a notice of revocation of authorization under 
this GP, shall restore the wetland or waterway to its former condition without expense to the United 
States and as directed by the Secretary of the Army or his authorized representative.  If the permittee fails 
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