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Effective May 15, 2020
Supersedes April 22, 2020

BIDDING INSTRUCTIONS

FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid

Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening. 

For an Electronic Bid:
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted.

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond 
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March 2020 Edition.
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April 28, 2017 

Supersedes November 05, 2014 

 

NOTICE 
The Maine Department of Transportation is attempting to improve the way Bid 

Amendments/Addendums are handled and allow for an electronic downloading of bid 

packages from our website, while continuing to maintain an optional plan holders list. 

 

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid 

package and receive a courtesy notification of project specific bid amendments must fill out 

the on-line plan holder registration form and provide an email address to the MDOT 

Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a 

separate request. 

 

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 

Amendments from our web site, and acknowledging receipt and incorporating those Bid 

Amendments in their bids using the Acknowledgement of Bid Amendment Form. 

 

The downloading of bid packages from the MDOT website is not the same as providing an 

electronic bid to the Department. Electronic bids must be submitted via 

http://www.BIDX.com. For information on electronic bidding contact Rebecca Snowden at 

rebecca.snowden@maine.gov or Guy Berthiaume at guy.berthiaume@maine.gov. 
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NOTICE
For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open
PIN:
Town:
Date of Bid Opening:
Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed
PIN:
Town:
Date of Bid Opening:
Name of Contractor:
This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open
PIN:
Town:
Name of Contractor:

October 16, 2001
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of

as Principal, and as Surety, a

Corporation duly organized under the laws of the State of and having a usual place of

Business in and hereby held and firmly bound unto the Treasurer of

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full

force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:

the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly

completed in accordance with said bid) and shall furnish bonds for this faithful performance of

said contract, and for the payment of all persons performing labor or furnishing material in

connection therewith, and shall in all other respects perform the agreement created by the
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NOTICE
Bidders:

when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required.
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
for form and include the word

along with the Project name and Identification number in the subject line.
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State of Maine RFI No: 

Department of Transportation

REQUEST FOR INFORMATION
Date Time

Information Requested for:

WIN(S): Town(s): Bid Date: 

Question(s):

Request by:
Company Name: Phone:( )

Email: Fax:  ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
to or Email questions to RFI-Contracts.MDOT@maine.gov, Please

include the word along with the Project Name and Identification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.
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NOTICE
Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid. 
This is a curable bid defect.

The Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207) 
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at

https://www.maine.gov/mdot/civilrights/dbe/
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INSTRUCTIONS FOR PREPARING THE 

UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/Item cost of the work/product to be
provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12
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Page of

DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

Contractor: Telephone: Ext

Contact Person: Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN # PROJECT LOCATION:

TOTAL ANTICIPATED DBE % PARTICIPATION FOR THIS CONTRACT

W
B
E

D
B
E

Non
DBE

Firm Name Item Number &
Description of Work

Quantity Cost Per
Unit/Item

Anticipated
$ Value

Subcontractor
Total>

DBE Total >

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL
FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot/civilrights/

Rev. 01/15

W:\civilrights\documents\2015\DBEContractorUtilization.doc

Equal Opportunity Use:

Form received: / / Verified by:

FHWA FTA FAA

All Bidders must furnish this form with their bid on Bid Opening day
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:

https://www.maine.gov/mdot/civilrights/dbe/

For additional information and guidance contact: 

Civil Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link
http://www.maine.gov/purchases/venbid/index.shtml
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 

NOTICE TO CONTRACTORS 

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper 
"Bids for Highway Rehabilitation in the town of Vassalboro" will be received from contractors at the 
Reception Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until 11 :00 o'clock AM. (prevailing time) on 
June 12, 2024, and at that time and place, publicly opened and read. Bids will be accepted from all bidders. The 
lowest responsive bidder must have completed, or successfully complete, a Highway Construction, Paving, or project 
specific prequalification to be considered for the award of this contract. We now accept electronic bids for bid 
packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please 
note: The Department will accept a facsimile of the bid bond; however, the original bid bond must then be 
received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice, dual bids (one 
paper, one electronic) will be accepted, with the paper copy taking precedence. 

Description: Maine Federal Aid Project No. STP-1880(300) WINs 018803.00 & 027686.00 

Location: In Kennebec County, projects are located on Route 32. WIN 018803.00 begins approximately 1.14 miles 
north of Gray Road and extends north 0. 77 of a mile. WIN 027686.00 begins approximately 0.27 of a mile north of 
Getchell Comer Road and extends northwest 2.09 miles. 

Outline of Work: Highway Rehabilitation and other incidental work. 

The basis of award will be Section 1 Only. Sections I, 2 & 3 must be bid. 

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410. 
Our webpage at htJt>;/{www,roame.gov/mdot/c◊ntracto!l{ contains a copy of the Schedule of Items, Plan Holders List, 
written portions of bid amendments, drawings, bid results and an electronic form for RFI submittal. For Project-specific 
information fax all questions to Project Manager Rob Betz at (207) 624-3431, use electronic RFI form or email 
questions to Rfl-Contracts.MDOT[tvmajne.gov, project name and identification number should be in the subject line. 
Questions received after 12:00 noon of Monday (or if that Monday is a state holiday, Friday) prior to bid date will not 
be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the 
Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711. 

Bid Documents, specifications and bid forms can be viewed and obtained digitally at no cost at 
lllto:(lwww,maine .. goyJmdoVcontractor.sl. They may be purchased from the Department between the hours of7:00 
a.m. to 3:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine
Department of Transportation, Attn.: Mailroom, 24 Child Street, Augusta, Maine 04333-0016. They also may be
purchased by telephone at (207) 624-3536 between the hours of7:00 a.m. to 3:30 p.m. Bid Book $10 ($13 by mail),
Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% 
of the bid amount or an official bank check, cashier's check, certified check, certificate of deposit, or United States 
postal money order in the amount of 5% of the bid amount, payable to Treasurer, State of Maine as a Bid guarantee. A 
Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the 
Contract price, will be required of the successful Bidder. 

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged 
Business Enterprise program requirements as set forth by the Maine Department of Transportation. 

All work shall be governed by State of Maine, Department of Transpor/ation, Standard Specifications, March 2020 
Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 ($15 by mail). They also may 
be purchased by telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3 :30 p.m. Standard Detail updates can 
be found at http:l/www.maine.goy/mdol/cortttactors/publicatiQ.l!lif. 

The right is hereby reserved to the MaineDOT to reject any or all bids. 

Augusta, Maine 
May 29, 2024 

JOYCE NOEL TAYLOR P. E. 
CHIEF ENGINEER 
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NOTICE 

All bids for Federal Projects shall be accompanied by 
the DBE Proposed Utilization form. If you are submitting 
an electronic bid, the DBE Utilization Form may be 
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect. 
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Vassalboro
WINs 018803.00 & 027686.00 

April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

SPECIAL PROVISION 102.7.3 
ACKNOWLEDGMENT OF BID AMENDMENTS 

With this form, the Bidder acknowledges its responsibility to check for all 
Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

Amendment Number Date 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   

CONTRACTOR 

     ____         ________________ __ 
Date     Signature of authorized representative           

     _____________________________   
               (Name and Title Printed) 

16

http://www.maine.gov/mdot/contractors/


17



18



19



20



21



22



 

CONTRACT AGREEMENT, OFFER & AWARD 

 

 
AGREEMENT made on the date last signed below, by and between the State of Maine, 

acting through and by its Department of Transportation (Department), an agency of state 

government with its principal administrative offices located at Child Street Augusta, Maine, 

with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 

________________        ____________                                                                                                                                                  

a corporation or other legal entity organized under the laws of the State of _   _______, with 

its principal place of business located at ___        _____  

________________________________________________________________________ 

 

The Department and the Contractor, in consideration of the mutual promises set forth in this 

Agreement (the “Contract”), hereby agree as follows: 

 

 

A. The Work. 

 

The Contractor agrees to complete all Work as specified or indicated in the Contract 

including Extra Work in conformity with the Contract, WINs 018803.00 & 027686.00, 

for Highway Rehabilitation in the town of Vassalboro, county of Kennebec, Maine.  

The Work includes construction, maintenance during construction, warranty as 

provided in the Contract, and other incidental work. 

  

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 

tools supplies, permanent materials and temporary materials required to perform the 

Work; performing construction quality control including inspection, testing and 

documentation; providing all required documentation at the conclusion of the project; 

warrantying its work; and performing all other work indicated in the Contract. 

 

The Department shall have the right to alter the nature and extent of the Work as 

provided in the Contract. Payment shall be made as provided in the same. 

 

 

B. Time. 

 

The Contractor agrees to complete all Work, except warranty work, within 60 Working 

Days.  Further, the Department may deduct from moneys otherwise due the Contractor, 

not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 

107.8 of the State of Maine Department of Transportation Standard Specifications, 

March 2020 Edition and related Special Provisions.   
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C. Price. 

 

The quantities given in the Schedule of Items of the Bid Package will be used as the 

basis for determining the original Contract amount and for determining the amounts of 

the required Performance Surety Bond and Payment Surety Bond, and that the amount 

of this offer is 

 

Section 1 $______________________________________________    _ 

 

Section 2 $_________________________________________________  

 

Section 3 $_________________________________________________  

 

Performance Bond and Payment Bond each being 100% of the amount of this Contract.  

 

 

D. Contract. 

 

This Contract, which may be amended, modified, or supplemented in writing only, 

consists of the Contract documents as defined in the Plans, Standard Specifications, 

March 2020 Edition, Standard Details March 2020 Edition as updated through 

advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 

and Contract Bonds.   It is agreed and understood that this Contract will be governed 

by the documents listed above. 

 

 

E. Certifications. 

 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 

knowledge and belief: 

 

1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 

Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 

Provisions Supplement), and the Contract are still complete and accurate as of the 

date of this Agreement. 

 

2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 

 

3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 

of the Contract. 
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F.     Offer. 

 

The undersigned, having carefully examined the site of work, the Plans, Standard 

Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 

through advertisement, Supplemental Specifications, Special Provisions, Contract 

Agreement; and Contract Bonds contained herein for construction of: 018803.00 & 

027686.00 – Highway Rehabilitation – in the town of Vassalboro, State of Maine, 

on which bids will be received until the time specified in the “Notice to Contractors” 

do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 

equipment and labor to construct the whole of the Work in strict accordance with the 

terms and conditions of this Contract at the unit prices in the attached “Schedule of 

Items.” 

 

The Offeror agrees to perform the work required at the price specified above and in 

accordance with the bids provided in the attached “Schedule of Items” in strict 

accordance with the terms of this solicitation, and to provide the appropriate insurance 

and bonds if this offer is accepted by the Government in writing.   

 

As Offeror also agrees: 

 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 

may be ordered by the Resident, and to accept as full compensation the amount 

determined upon a “Force Account” basis as provided in the Standard Specifications, 

March 2020 Edition, and as addressed in the contract documents. 

 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 

cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 

in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 

accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 

accepted, and the undersigned shall fail to abide by the terms and conditions of the 

offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 

stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 

March 2020 Edition and complete the Work within the time limits given in the Special 

Provisions of this Contract. 

 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 

Requirements contained in the attached Notice (Additional Instructions to Bidders) and 

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 

with their bid.   
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 

of bids.    

 

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 

Bidder has not, either directly or indirectly, entered into any agreement, participated in 

any collusion, or otherwise taken any action in restraint of competitive bidding in 

connection with its bid, and its subsequent contract with the Department. 

 

 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 

execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 

terms, and obligations contained in the Contract Documents. 

 

     CONTRACTOR 

 

____________________________ _______________________________________ 

                   Date (Signature of Legally Authorized Representative 

     of the Contractor) 

 

____________________________ _______________________________________ 

                 Witness                  (Name and Title Printed) 

 

 

G. Award.   

 

Your offer is hereby accepted for (see checked boxes): 

 

Section 1 ❑ 

Section 2 ❑ 

Section 3 ❑ 

 

Contract Amount: ____________________________________ 

 

This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 

 

          ____         ________________ __ 

                         Date                                        By: Bruce A. Van Note, Commissioner 

 

       

          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

 

 
AGREEMENT made on the date last signed below, by and between the State of Maine, 

acting through and by its Department of Transportation (Department), an agency of state 

government with its principal administrative offices located at Child Street Augusta, Maine, 

with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 

________________        ____________                                                                                                                                                  

a corporation or other legal entity organized under the laws of the State of _   _______, with 

its principal place of business located at ___        _____  

________________________________________________________________________ 

 

The Department and the Contractor, in consideration of the mutual promises set forth in this 

Agreement (the “Contract”), hereby agree as follows: 

 

 

A. The Work. 

 

The Contractor agrees to complete all Work as specified or indicated in the Contract 

including Extra Work in conformity with the Contract, WINs 018803.00 & 027686.00, 

for Highway Rehabilitation in the town of Vassalboro, county of Kennebec, Maine.  

The Work includes construction, maintenance during construction, warranty as 

provided in the Contract, and other incidental work. 

  

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 

tools supplies, permanent materials and temporary materials required to perform the 

Work; performing construction quality control including inspection, testing and 

documentation; providing all required documentation at the conclusion of the project; 

warrantying its work; and performing all other work indicated in the Contract. 

 

The Department shall have the right to alter the nature and extent of the Work as 

provided in the Contract. Payment shall be made as provided in the same. 

 

 

B. Time. 

 

The Contractor agrees to complete all Work, except warranty work, within 60 Working 

Days.  Further, the Department may deduct from moneys otherwise due the Contractor, 

not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and 

107.8 of the State of Maine Department of Transportation Standard Specifications, 

March 2020 Edition and related Special Provisions.   
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C. Price. 

 

The quantities given in the Schedule of Items of the Bid Package will be used as the 

basis for determining the original Contract amount and for determining the amounts of 

the required Performance Surety Bond and Payment Surety Bond, and that the amount 

of this offer is 

 

Section 1 $______________________________________________    _ 

 

Section 2 $_________________________________________________  

 

Section 3 $_________________________________________________  

 

Performance Bond and Payment Bond each being 100% of the amount of this Contract.  

 

 

D. Contract. 

 

This Contract, which may be amended, modified, or supplemented in writing only, 

consists of the Contract documents as defined in the Plans, Standard Specifications, 

March 2020 Edition, Standard Details March 2020 Edition as updated through 

advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 

and Contract Bonds.   It is agreed and understood that this Contract will be governed 

by the documents listed above. 

 

 

E. Certifications. 

 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 

knowledge and belief: 

 

1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 

Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 

Provisions Supplement), and the Contract are still complete and accurate as of the 

date of this Agreement. 

 

2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 

 

3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 

of the Contract. 
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F.     Offer. 

 

The undersigned, having carefully examined the site of work, the Plans, Standard 

Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 

through advertisement, Supplemental Specifications, Special Provisions, Contract 

Agreement; and Contract Bonds contained herein for construction of: 018803.00 & 

027686.00 – Highway Rehabilitation – in the town of Vassalboro, State of Maine, 

on which bids will be received until the time specified in the “Notice to Contractors” 

do(es) hereby bid and offer to enter into this contract to supply all the materials, tools, 

equipment and labor to construct the whole of the Work in strict accordance with the 

terms and conditions of this Contract at the unit prices in the attached “Schedule of 

Items.” 

 

The Offeror agrees to perform the work required at the price specified above and in 

accordance with the bids provided in the attached “Schedule of Items” in strict 

accordance with the terms of this solicitation, and to provide the appropriate insurance 

and bonds if this offer is accepted by the Government in writing.   

 

As Offeror also agrees: 

 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 

may be ordered by the Resident, and to accept as full compensation the amount 

determined upon a “Force Account” basis as provided in the Standard Specifications, 

March 2020 Edition, and as addressed in the contract documents. 

 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 

cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 

in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 

accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 

accepted, and the undersigned shall fail to abide by the terms and conditions of the 

offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 

stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 

March 2020 Edition and complete the Work within the time limits given in the Special 

Provisions of this Contract. 

 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 

Requirements contained in the attached Notice (Additional Instructions to Bidders) and 

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 

with their bid.   
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 

of bids.    

 

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 

Bidder has not, either directly or indirectly, entered into any agreement, participated in 

any collusion, or otherwise taken any action in restraint of competitive bidding in 

connection with its bid, and its subsequent contract with the Department. 

 

 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 

execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 

terms, and obligations contained in the Contract Documents. 

 

     CONTRACTOR 

 

____________________________ _______________________________________ 

                   Date (Signature of Legally Authorized Representative 

     of the Contractor) 

 

____________________________ _______________________________________ 

                 Witness                  (Name and Title Printed) 

 

 

G. Award.   

 

Your offer is hereby accepted for (see checked boxes): 

 

Section 1 ❑ 

Section 2 ❑ 

Section 3 ❑ 

 

Contract Amount: ____________________________________ 

 

This award consummates the Contract, and the documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 

 

          ____         ________________ __ 

                         Date                                        By: Bruce A. Van Note, Commissioner 

 

       

          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________ 
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No.0112345.00, for the Hot
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington,
Maine.  The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006.  Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                     
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 
Provisions Supplement), and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2020 Edition, Standard Details March 2020 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

 
 ________PIN  012345.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
 
________________________________ 
       (Witness) 
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BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .  

WITNESSES: SIGNATURES:
CONTRACTOR:

Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 

SURETY:
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS: SIGNATURES: 

CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:  NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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December 13, 2023 
Supersedes January 15, 2020 

 

1 of 1 

SPECIAL PROVISION 
SECTION 101 

CONTRACT INTERPRETATION 
(Working Day – Pavement Preservation) 

 
Add the following to 101.2 – Definitions:  
 
Weather Event Any precipitation, such as rain, sleet, snow, or fog that causes wet pavement 
that prevents the contractor from completing work within the Construction Limits as 
determined by the Department. This excludes ambient air temperatures below 
Specification. 
  
Weather Dependent Activities Contractor’s work, as shown on the approved Schedule of 
Work, that cannot be completed should a Weather Event occur. Paving, crack sealing, fog 
sealing, or other activities as determined by the Department will be considered Weather 
Dependent Activities. 
 
Working Day Any Calendar Day except: 
 

- Identified non-work days in the Contract Special Provision 107 
- Saturdays, Sundays and Holidays – as outlined in Section 107.3.3 
- Approved work suspensions 
- Any day a Weather Event prevents the Contractor from performing at least seven 

hours of weather dependent activities, as determined by the Department. Up to a 
three-hour hold, with the crew and equipment on-site, prior to the start of work may 
be required if weather conditions are uncertain.  

 
The Contractor may request, in writing, a non-working day due to a Weather Event up to 
16 hours in advance of the normal start time. The Department may approve this request 
depending on the certainty of the forecast.  
 
For day work, if the Contractor elects to work a Saturday, an allowable holiday, or receives 
approval to work Sunday, the same process will be utilized to determine if it is a Working 
Day. If the Contractor requests approval to work Saturday and does not cancel their request 
by Thursday at the end of shift, that Saturday will be considered a Working Day regardless 
of the actual weather conditions and whether work occurred.  
 
For night work, if the Contractor elects to work a Friday night, an allowable holiday, or 
receives approval to work Saturday night, the same process will be utilized to determine if 
it is a Working Day. If the Contractor requests approval to work Friday night and does not 
cancel their request by Wednesday morning at the end of shift, that Friday night will be 
considered a Working Day regardless of the actual weather conditions and whether work 
occurred.  
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Page 1 of 7 

02/02/2024 

"General Decision Number: ME20240037 02/02/2024 
 
Superseded General Decision Number: ME20230037 
 
State: Maine 
 
Construction Type: Highway 
 
County: Kennebec County in Maine. 
 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Contracts subject to the Davis-Bacon Act are generally required 
to pay at least the applicable minimum wage rate required under 
Executive Order 14026 or Executive Order 13658. Please note that these 
Executive Orders apply to covered contracts entered into by the 
federal government that are subject to the Davis-Bacon Act itself, but 
do not apply to contracts subject only to the Davis-Bacon Related 
Acts, including those set forth at 29 CFR 5.1(a)(1). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $17.20 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2024.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $12.90 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2024.     | 
|______________________________|_____________________________| 
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Page 2 of 7 

02/02/2024 

 
The applicable Executive Order minimum wage rate will be adjusted 
annually. If this contract is covered by one of the Executive Orders 
and a classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must still submit a conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
Modification Number     Publication Date 
          0              01/05/2024 
          1              02/02/2024 
 
* ENGI0004-005 04/01/2023 
 
                                  Rates          Fringes 
 
POWER EQUIPMENT OPERATOR:   
     Grader/Blade, Milling  
     Machine, Paver (Asphalt,  
     Aggregate, and Concrete),  
     Roller Asphalt..............$ 27.03            13.80 
---------------------------------------------------------------- 
*  SUME2014-032 06/23/2017 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 18.34             2.84 
   
HIGHWAY/PARKING LOT STRIPING:    
 Laborer.........................$ 14.80 **          1.27 
   
IRONWORKER, REINFORCING..........$ 16.27 **          0.00 
   
LABORER:  Asphalt, Includes    
Raker, Shoveler, Spreader and    
Distributor......................$ 15.06 **          2.72 
   
LABORER:  Common or General......$ 14.02 **          2.16 
   
LABORER:  Landscape..............$ 18.69             2.70 
   
LABORER:  Wheelman...............$ 15.64 **          4.29 
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02/02/2024 

   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 19.52             5.15 
   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 21.98             4.85 
   
OPERATOR:  Broom/Sweeper.........$ 19.09             5.20 
   
OPERATOR:  Bulldozer.............$ 17.30             3.50 
   
OPERATOR:  Loader................$ 18.59             5.53 
   
OPERATOR:  Mechanic..............$ 21.91             8.55 
   
OPERATOR:  Screed................$ 19.43             4.90 
   
OPERATOR: Roller (Earth).........$ 16.43 **          3.40 
   
TRAFFIC CONTROL:   Flagger.......$  9.38 **          0.00 
   
TRAFFIC CONTROL:      
Laborer-Cones/    
Barricades/Barrels -     
Setter/Mover/Sweeper.............$ 17.47             4.80 
   
TRUCK DRIVER:  Dump Truck........$ 14.32 **          5.81 
   
TRUCK DRIVER:  Tack Truck.........$ 20.18             7.75 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing operation to 
which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher minimum 
wage under Executive Order 14026 ($17.20) or 13658 ($12.90).  Please 
see the Note at the top of the wage determination for more 
information. Please also note that the minimum wage requirements of 
Executive Order 14026 are not currently being enforced as to any 
contract or subcontract to which the states of Texas, Louisiana, or 
Mississippi, including their agencies, are a party. 
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02/02/2024 

 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for 
Federal Contractors applies to all contracts subject to the Davis-
Bacon Act for which the contract is awarded (and any solicitation was 
issued) on or after January 1, 2017.  If this contract is covered by 
the EO, the contractor must provide employees with 1 hour of paid sick 
leave for every 30 hours they work, up to 56 hours of paid sick leave 
each year. Employees must be permitted to use paid sick leave for 
their own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is like 
family to the employee) who is ill, injured, or has other health-
related needs, including preventive care; or for reasons resulting 
from, or to assist a family member (or person who is like family to 
the employee) who is a victim of, domestic violence, sexual assault, 
or stalking.  Additional information on contractor requirements and 
worker protections under the EO is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within the scope 
of the classifications listed may be added after award only as 
provided in the labor standards contract clauses (29CFR 5.5 (a) (1) 
(iii)). 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classification and wage 
rates that have been found to be prevailing for the cited type(s) of 
construction in the area covered by the wage determination. The 
classifications are listed in alphabetical order of ""identifiers"" 
that indicate whether the particular rate is a union rate (current 
union negotiated rate for local), a survey rate (weighted average 
rate) or a union average rate (weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed in 
dotted lines beginning with characters other than ""SU"" or ""UAVG"" 
denotes that the union classification and rate were prevailing for 
that classification in the survey. Example: PLUM0198-005 07/01/2014. 
PLUM is an abbreviation identifier of the union which prevailed in the 
survey for this classification, which in this example would be 
Plumbers. 0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing the wage 
determination. 07/01/2014 is the effective date of the most current 
negotiated rate, which in this example is July 1, 2014. 
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02/02/2024 

 
Union prevailing wage rates are updated to reflect all rate changes in 
the collective bargaining agreement (CBA) governing this 
classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the ""SU"" identifier indicate that no 
one rate prevailed for this classification in the survey and the 
published rate is derived by computing a weighted average rate based 
on all the rates reported in the survey for that classification.  As 
this weighted average rate includes all rates reported in the survey, 
it may include both union and non-union rates. Example: SULA2012-007 
5/13/2014. SU indicates the rates are survey rates based on a weighted 
average calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which these 
classifications and rates are based. The next number, 007 in the 
example, is an internal number used in producing the wage 
determination. 5/13/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a new 
survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate that no 
single majority rate prevailed for those classifications; however, 
100% of the data reported for the classifications was union data. 
EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the state. The next number, 
0010 in the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date for the 
classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of each 
year, to reflect a weighted average of the current negotiated/CBA rate 
of the union locals from which the rate is based. 
 
---------------------------------------------------------------- 
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                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests for 
summaries of surveys, should be with the Wage and Hour National Office 
because National Office has responsibility for the Davis-Bacon survey 
program. If the response from this initial contact is not 
satisfactory, then the process described in 2.) and 3.) should be 
followed. 
 
With regard to any other matter not yet ripe for the formal process 
described here, initial contact should be with the Branch of 
Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an interested 
party (those affected by the action) can request review and 
reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage payment data, 
project description, area practice material, etc.) that the requestor 
considers relevant to the issue. 
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3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative Review 
Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
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January 5, 2005 
 

1 of 1 

SPECIAL PROVISION 
SECTION 104 
(WAGE RATES) 

 
 

 When two or more wage rate schedules appear in the bid Book, the highest rate shall 
prevail for each classification. 

46



December 17, 2010
Supersedes December 30, 2009 

1 of 1

SPECIAL PROVISION 
SECTION 104

GENERAL RIGHTS AND RESPONSIBILITIES
(Electronic Payroll Submission) 

(Payment Tracking) 

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and 
lower-tier subcontractors will submit their certified payrolls electronically on this contract 
utilizing the Elation System web based reporting. There is no charge to the contracting 
community for the use of this service. The submission of paper payrolls will not be 
allowed or accepted. Additional information can be found at 
http://www.maine.gov/mdot/contractors/

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier 
subcontractors will track and confirm the delivery and receipt of all payments through the 
Elation System 
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  Vassalboro 
18803.00 
Route 32 

April 05, 2024 

Page 1 of 1 
 

 

PROJECT STATIONING 

 

End Project 346+00 End Project 
 
 

  

Horseshoe Court 340+05  
   
   
Horseshoe Court 339+00  
   
   
 332+62 Preble Hill Road 
   

 
 328+25 Priest Hill Road 
   

 
Oak Grove Road 327+90  
   

 
 322+25 Maple Street 
   

 
Court Street 317+00  
   

 
St. Bridget’s Way 313+65  
   

 
St. Bridget’s Way 311+55  
   

 
Begin Project 305+00 Begin Project 
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18803.00 

Route 32 

March 29, 2024 

 

202.202 - Removing Pavement Surface 

 

Thit item shall be used to remove 1.50” of existing surface pavement on centerline and shall 

follow the cross-slope sheet. Milling will take place from 305+00 to 346+50. 

 

All pavement millings will become property of the State of Maine and will be delivered and 

stockpiled at the China Maintenance Camp located at 268 Route 3 China Maine 04358. Payment 

for delivery and stockpiling will be incidental to Item 202.202.  Stockpiling shall include all 

equipment, personnel, and all other necessary incidentals required to construct stockpiles as per 

normal construction practices. 

 

403.209 Hot Mix Asphalt, 9.5 mm (Sidewalks, Drives, Etc.) 

 

Shall be used to match into paved drives and at other locations as directed by the Department. 

 

Shall be used at a 2” depth for all sidewalk paving. 

 

 

403.210 Hot Mix Asphalt, 12.5 mm (Surface) 

 

Shall be used to pave 1.50” of Surface Pave for Travelway and Shoulder along the length of the 

project from 305+00 to 346+50. 

 

Shall be used for all side streets along the length of the project. 

 

Side Streets to be paved at 1.50”: 

311+55 LT St. Bridget’s Way 

313+65 LT St. Bridget’s Way 

317+00 LT Court Street 

322+25 RT Maple Street 

327+90 LT Oak Grove Road 

328+25 RT Priest Hill Road 

332+62 RT Preble Hill Road 

339+00 LT Horseshoe Court 

340+05 LT Horseshoe Court 

 

 

403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming) 

 

Shall be used to shim mainline and shoulder areas as identified on the slope sheet and side roads 

as directed by the Department. Spot shims are expected. 

 

Include approximate locations and quantities for spot shims 

 

Approximately 70 Tons of Shim will be required for the length of the project. 
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18803.00 

Route 32 

March 29, 2024 

 

403.213 Hot Mix Asphalt, 12.5 mm (Base) 

 

Shall be used in areas of new granite curb installation. 

 

 These areas will consist of a 2 foot wide strip of 2.50” HMA Base.  

 

603 & 604  – Drainage Items 

 

This item includes all drainage items and work incidental to installation/modification as written 

in the General notes. 

 

New 24” Option III Pipe: 

310+30 LT 17.0’ to 310+30 LT 37.5’ (24 FT) 

 

New 12” Option III Pipe: 

310+30 RT 20.0’ to 310+30 RT 32.9’ (16 FT) 

336+03 RT 23.0’ to 336+03 RT 33.0’ (12 FT) 

 

 

New Catch basin Type A1-C: 

307+95 LT 

310+30 LT 

310+30 RT 

311+56 RT 

 

New Catch basin Type B1-C (Field): 

336+03 RT 

 

 

608.26 - Curb Ramp Detectable Warning Field 

 

This item shall be used for installation of Warning Fields at the Following Locations: 

309+45 RT - 11 SF 

309+45 LT - 11 SF 

311+45 LT - 10 SF 

311+60 LT - 10 SF 

313+55 LT - 10 SF 

313+80 LT - 10 SF 

316+85 LT - 10 SF 

317+10 LT - 10 SF 

327+60 LT - 12 SF 

328+15 LT - 17 SF 

 

 

609 – Vertical & Terminal Type 1 Curb 
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Route 32 

March 29, 2024 

 

The project consists of replacing all existing curbing with new Granite (Type 1) Curbing. 

 

Special Cases for Tipdowns / Curb Reveal 

323+75 LT, 4’ Tipdown / 3” Reveal 

334+50 LT, 4’ Tipdown / 3” Reveal 

334+80 to 335+47 LT, (-2%) Sidewalk Cross-Slope / 3” Curb Reveal 

337+92 LT, 4’ Tipdown / 3” Reveal 

338+80 LT, 4’ Tipdowns  

320+19 RT, 4’ Tipdowns 

 

615, 618, & 619 – Loam, Seeding, & Mulching 

 

Shall be used for all Lawn and non -Lawn areas 

 

 

627.733 4” White or Yellow Painted Pavement Marking Line 

 

Final striping will not commence until ten days have elapsed from the completion of surface 

pavement and shall be completed within 20 days of the completion of surface pavement. Unless 

otherwise directed, failure to comply will result in a Traffic Control Violation. 

 

Prior to final marking line application on the surface course, the contractor shall confirm and 

receive approval for marking line layout from the department. 

 

Once construction is complete, Maintenance of Traffic Control Devices (652.36) will not be paid 

while waiting to final stripe. 

 

Once construction is complete, liquidated damages will not be charged while waiting to final 

stripe. 

 

Center lines and edge lines shall be painted on all matched pavement within one week. Center 

line TOMs may be utilized until final striping and will be considered incidental to the contract. 

 

Multilane sections and truck lanes must be striped daily on all matched pavement layers. 

 

627.75 White or Yellow Pavement & Curb Marking  

 

This Item Shall be used at the following locations: 

 

Stop Bars: 

311+60 LT 

316+95 LT 

322+30 RT 

327+78 LT 

328+44 RT 
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332+69 RT 

338+95 LT 

340+05 LT 

Crosswalks: 

309+42  

311+55 LT 

313+76 LT 

316+99 LT 

327+94 LT 

 

627.78 Temporary 4” Painted Pavement Marking Line, White or Yellow 

 

Temporary center lines and edge lines shall be painted on all matched pavement within one 

week. 

 

Multilane sections, truck lanes, and milled surfaces must be striped daily on all matched 

pavement layers. 

 

Temporary lines will require one coat on the milled surface and one coat on the shim layer. 

 

629 & 631 – Hand Labor & Equipment Rental 

 

These Items shall be used to grade the inslopes, ditches, and other areas to be directed by the 

Department. These Items shall be used for all culvert cleaning. 

 

645 – Signage 

 

This Item shall be used for all demounting and reinstalling of existing signage along the project. 

 

New Signage 

 

 652.35 Construction Signs 

 

Two Road Work Next XX Miles signs are required for this project. 
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SLOPES TO BE ADDED VIA 

AMENDMENT 
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PROJECT STATIONING 

 

End Project 305+00 End Project 
 
 

  

 302+66 Cindy Lane 
   

 
Culvert Replacement 253+00 Culvert Replacement 
   

 
 249+50 Lombard Dam Road 
   

 
Gray Road 244+85  
   

 
Oxford Road 227+50  
   

 
Brad Street Road 225+08  
   

 
 215+40 Mineral Spring Road 
   

 
Begin Project 195+00 Begin Project 
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202.2023 - Removing Pavement Surface – Medium Cut Drum 

Shall be used to remove 2.00” of existing surface pavement on centerline and shall follow the 

cross-slope sheet. Milling will take place from 195+00 to 305+00. 

 

Millings/grindings will become property of the State of Maine and will be delivered and 

stockpiled at the China Maintenance Camp located at 268 Route 3 China, Maine 04358. Payment 

for delivery and stockpiling will be incidental to Item 202.202. Stockpiling shall include all 

equipment, personnel, and all other necessary incidentals required to construct stockpiles as per 

normal construction practices. 

 

The contractor will be allowed to use millings from this project for the shoulder work under the 

204.42 Rehabilitation of Existing Shoulder item. 

 

202.203 – Pavement Butt Joints 

Shall be used to install pavement butt joints on the travel way, at side roads, paved driveways 

and other locations as determined by the Department. 

 

204.41 – Rehabilitation of Existing Shoulder, Plan Quantity 

Shall be used to shim existing gravel shoulders to be paved. Work will consist of removing 

existing shoulder material that is above grade after main line milling and adding adequate 

material to shoulders where it is below proposed grade. Millings from this project are allowed to 

be used for shim. 

 

403.209 – Hot Mix Asphalt 9.5 mm (Sidewalks, Drives, and Incidentals) 

Shall be used to match into paved drives and at other locations as determined by the Department. 

 

403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming) 

Shall be used to shim mainline and shoulder areas as identified on the slope sheet and side roads 

as directed by the Department. Spot shims are expected. Main line full width shim shall not 

occur until shoulder grading is finished (See Item 204.42). 

 

603.911 – 60” x 38” RCP Elliptical Culvert Pipe 

Shall be installed at 253+00. 

 

613.319 – Erosion Control Blanket 

Locations will be determined in the field by the Department. 

 

615.07 – Loam 

Shall be used for disturbed areas on the project that are not considered a lawn area, as  

well as to back up the edge of shoulders. Placed at a nominal depth of 2 inches. Exact  

locations and uses to be determined in the field by the Department. 
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The Contractor will start backing up the surface course within 14 days after the placement if 

there is a 3 inch or more drop off at the edge of the surface. If less than 3 inches backup within 

30 days. 

 

618.14 Type 2 Seed and 619.12 Mulch 

Shall be used on disturbed areas as directed by the Department. 

 

627.733 – 4” White or Yellow Painted Pavement Marking Line 

Final striping will not commence until ten days have elapsed from the completion of the surface 

pavement and shall be completed within 20 days of the completion of surface pavement. Unless 

otherwise directed, failure to comply will result in a Traffic Control Violation. 

 

Prior to final marking line application on the surface course, the contractor shall confirm and 

receive approval for marking line layout from the Department. 

 

Once construction is complete, Maintenance of Traffic Control Devices (652.36) will not be paid 

while waiting to final stripe. 

 

Once construction is complete, liquidated damages will not be charged while waiting to final 

stripe. 

 

627.78 – Temporary 4 Inch Painted Pavement Marking Line, White or Yellow 

Temporary center lines shall be painted on all matched pavement within one week. 

 

Temporary edge lines shall be painted on all pavement layers within four weeks. 

 

All temporary lines shall be painted prior to final striping. 

 

TOMs shall be used on all pavement layers until temporary paint is applied. 

 

TOMs shall be removed before final striping. 

 

TOM removal shall be addressed in the Traffic Control Plan. 

 

629 & 631 – Hand Labor & Equipment Rental 

These items shall be used to grade the inslopes, ditches, and other areas to be directed by the 

Department. 

 

652.35 Construction Signs 

Two Road Work Next 2 Miles signs are required for this project. 

 

Side roads Gray Road and Lombard Dam Road will have approach signs placed. 
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1. Pavement thicknesses shown on the typical sections are intended to be nominal. 

 

2. All joints between existing and proposed hot bituminous pavement shall be butted. 

Payment shall be made under Standard Specifications Item 202.203, Pavement Butt 

Joints.  

 

3. Construct butt joints at all paved drives and entrances. Butt joints shall have a minimum 

width of 18 inches or as directed by the Resident. 

 

4. All clearing shall be considered incidental to the Contract and no separate payment will 

be made. The actual lines for clearing shall be established in the field by the Contractor 

as indicated on the Plans and approved by the Resident. 

 

5. Where deemed necessary by the Resident, unsuitable excess material shall be removed 

from the edges of shoulders and placed in designated areas or disposed of. Payment will 

be made under the appropriate Contract items. 

 

6. All inslope and ditches in cut areas shall be graded as shown on the typicals or flatter, or 

as directed by the Resident. 

 

7. The Contractor shall place suitable existing or other material acceptable to the Resident on 

all pavement edges to allow a drop off no greater than the surface pavement thickness. The 

material shall be graded to match the existing inslope or as directed by the Resident before 

surface is placed. The Contractor will be paid under appropriate equipment rental 

items. Borrow is not authorized until all acceptable waste material has been utilized. Seed 

and Mulch will be paid for at the contract unit price. 

 

8. Driveway fill side slopes shall be the same as the fill side slopes without guardrail unless 

otherwise noted on the Plans. 

 

9. All waste material not used on the project shall be disposed of off the project in 

acceptable waste areas reviewed by the Resident. Grading, seeding and mulching of 

waste areas shall be considered incidental. 

 

10. Required ditch protection shown on the Plans or in the Construction Notes is for 

estimating purposes only. The actual type and location of ditch protection may be altered 

by the Resident. 

 

11. Granular borrow used to backfill muck excavation or in low wet areas to 1 foot above 

water level or old ground shall meet requirements for granular borrow material for 

underwater backfill as specified in Standard Specifications Item 703.19, Granular 

Borrow. 
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12. Existing inslopes in proposed fill areas shall be benched by excavating steps of sufficient 

width to permit placing and compacting the fill material along with the material removed. 

 

13. A 3-foot paved lip shall be placed at all unpaved entrances unless otherwise noted in the 

Plans or directed by the Resident. 

 

14. All paved walks shall be constructed with 12 inches of aggregate subbase course gravel 

and 2 inches of hot mix asphalt unless otherwise noted in the Plans or directed by the 

Resident. 

 

15. Any necessary cleaning of existing pavement prior to paving (or milling) shall be incidental 

to the related paving (or milling) items. This includes killing and removal of all vegetative 

matter. 

 

16. All existing paved shoulders and widenings shall be resurfaced as directed by the Resident. 

 

17. When superelevation exceeds the slope of the low-side shoulder, the low-side shoulder will 

have same slope as the travelway. 

 

18. Cross slopes for normal and superelevated sections will be straight unless otherwise 

directed by the Department. 

 

19. The algebraic difference between travelway and shoulder cross slope shall not exceed 8 

percent. 

 

20. The following shall be incidental to the Standard Specifications Section 603, Pipe 

Culverts and Storm Drains: 

a. Any cutting of existing culverts and or connectors necessary to install new culvert 

replacements or extensions; 

b. All pipe excavation including any cutting and removal of pavement; 

c. All ditching at pipe ends; 

d. Furnishing, placing, grading, and compacting of any new gravel and for 

temporary detours to maintain traffic during pipe installation (excavation is also 

incidental); 

e. All work necessary to connect to existing pipes and drainage structures; 

f. Existing flow lines may be changed by up to 1.5 feet;  

g. Any necessary clearing of brush and non-pay trees within 10 feet of culvert ends; 

h. An 18-inch wide strip of non-woven geotextile meeting the requirements of 

Standard Specifications Item 620.58, Erosion Control Geotextile, shall be placed 

over all RCP joints. 
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21. Prior to surface paving, existing culverts to remain shall be cleaned as directed by the 

Resident. Payment will be made under Standard Specifications Item 631.32, Culvert 

Cleaner (including operator). 

 

22. Existing culverts and catch basins will be cleaned as directed by the Resident under the 

appropriate pay items. 

 

23. No existing drainage shall be abandoned, removed or plugged without prior approval of 

the Resident. 

 

24. Inlets and outlets of all culverts shall be riprapped unless otherwise noted on the Plans or 

directed by the Resident. 

 

25. Flat tops for catch basins are not allowed unless noted on the Plans or directed by the 

Resident. 

 

26. Any necessary cutting of existing pipes to fit in areas of proposed catch basins will not be 

paid for separately and will be considered incidental to Standard Specifications Section 

604, Manholes, Inlets and Catch Basins. 

 

27. Any necessary cutting of existing catch basins to allow for proposed pipe connections 

will not be paid for separately and will be considered incidental to Standard 

Specifications Section 603, Pipe Culverts and Storm Drains or Standard Specifications 

Section 605, Underdrains. 

 

28. As directed by the Resident, all existing underdrain outlets shall be located, cleaned out 

and ditched as required or replaced as necessary. Payment will be made under appropriate 

Contract items. 

 

29. Existing abandoned water mains broken by the Contractor during construction shall have 

the ends plugged with brick and mortar. Cost for all labor and material will be considered 

incidental to the Contract and no direct payment will be made. 

 

30. Guardrail end treatments shall be installed concurrently with the placement of each section 

of beam guardrail. 

 

31. Holes created by guardrail removal will be filled and compacted with approved materials 

as directed by the Resident. Payment will be considered incidental to Standard 

Specifications Section 606, Guardrail. 

 

32. All existing guardrail removed and not reused on the project will become the property of 

the Contractor. Removal and disposal shall be considered incidental to the guardrail items. 
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33. Two reflectorized flexible guardrail markers (Standard Specifications Item 606.353, 

Reflectorized Flexible Guardrail Marker) will be installed at each guardrail end. 

 

34. Loam has been estimated for disturbed lawn areas. Actual placement of the loam shall be 

as noted on the Plans or designated by the Resident. 

 

35. Dirty borrow has been estimated for all disturbed slope areas other than lawn areas. 

Actual placement of the dirty borrow shall be as noted on the Plans or designated by the 

Resident. 

 

36. Unless otherwise noted Seeding Method No. 1 shall be utilized on all lawns and 

developed areas; Seeding Method No. 2 shall be utilized on all other areas. 

 

37. Loam shall be placed to a nominal depth of 4 inches in lawn areas and 2 inches in all 

other areas unless otherwise noted or directed. 

 

38. The Contractor will be responsible for maintaining all existing mailboxes to ensure that 

the mail will be deliverable. Payment for this work will be considered incidental to the 

contract. 

 

39. The Contractor will be responsible for maintaining all existing operational business 

directional signs (OBDS) to ensure that they are visible to the traveling public. Payment 

for this work will be considered incidental to the contract. 

 

40. Any damage to the slopes caused by the Contractor's equipment, personnel, or operation 

shall be repaired to the satisfaction of the Resident. All work, equipment, and materials 

required to make repairs shall be at the Contractor's expense.  

 

41. Areas on the project requiring fill will come from suitable sites such as excavation, ditch 

and inslope or equipment rental areas. 

 

42. No separate payment for superintendent or foreman will be made for the supervision of 

equipment and layout of work being paid for under the equipment rental items. 

 

43. “Undetermined locations” shall be determined by the Resident. 

 

44. Stations referenced are approximate. 

 

45. Final striping for the project shall be done by the Contractor per the striping layout in the 

Contract documents or as provided by the Department. Payment shall be made under 

appropriate Contract items. 
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46. The Contractor will place appropriately-marked stakes at the following locations on the 

project: striping pattern changes, cross-slope changes, and every 500 feet for stationing. 

The Contractor will paint every full station (100 feet) on the existing roadway and will 

transfer the painted stationing through all intermediate lifts (not surface). Appropriately-

sized striping pattern changes will be painted on surface. Stationing control must be placed 

before work can commence. Cross-slope and striping change controls must be placed 

before paving can commence. 

 

47. All HMA for patching around adjusted, altered, or rebuilt utility structures shall be a 9.5 

mm or 12.5 mm MaineDOT approved mix design. Excluding water and gas gate valves, 

the Contractor shall saw cut the existing pavement for the patch at least two feet away from 

the nearest edge of the structure. The Contractor shall place HMA in lifts of 2 inches or 

less to match the existing pavement depth or a maximum of 6 inches, as directed by the 

Resident, and compact the HMA using a minimum of a 150-pound plate compactor. HMA 

for patching around adjusted, altered, or rebuilt utility structures is considered incidental 

to the respective pay item for adjust, alter, or rebuild utility structure. 
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Town:    Vassalboro, Route 32 
Project:  018803.00 
Date:      April 22, 2024 
 

CDugal Page 1 of 3 Utility Spec (Ver. 03-2023) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract award. The 
contractor shall communicate directly with the utilities regarding any utility work necessary to maintain the 
contractor’s schedule and prevent project construction delays. The contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications, IS 
required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility and/or 
railroad work to be undertaken in conjunction with this project. The following list identifies all known utilities or 
railroads having facilities presently located within the limits of this project or intending to install facilities during 
project construction. 
 
Utilities have been notified and will be furnished a project specification. 
 
The Contractor shall give all Utilities ten (10) working days’ notice prior to beginning ANY work on this project. 

 
OVERVIEW 

Utility Aerial Subsurface Contact  
Person 

Contact Phone 

Central Maine Power Company X  Kristian Suttie (207) 210-0754 
Charter Communications, Inc. X  Chris Verzoni (207) 458-8017 
Consolidated Communications X X Marty Pease (207) 272-7993 

Kennebec Water District  X Jared Bragdon 
Jefferson Longfellow 

(207) 692-4835 
(207) 692-4835 

Vassalboro Sanitary District  X Richard Green (207) 725-4078 
 
Temporary utility adjustments are NOT anticipated.  If any unexpected utility relocations become necessary, they 
shall be scheduled in accordance with Section 104 of the Standard Specifications and shall be performed by the 
appropriate utility company in conjunction with the work by the Contractor. Should the Contractor choose to have 
any poles temporarily relocated, all work shall be done at the Contractor’s request and expense, with no additional 
cost or schedule impacts to the Department. 
 
Unless otherwise specified, any underground utility facilities shown on the project plans represent approximate 
locations gathered from available information. The Department cannot certify the level of accuracy of this data.  
Underground facilities indicated on the topographic sheets (plan views) have been collected from historical records 
and/or on-site designations provided by the respective utility companies.   
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All adjustments are to be made by the respective utility/railroad unless otherwise specified herein. 
 
Fire hydrants, if present, shall not be disturbed until all necessary work has been accomplished to ensure proper 
fire protection. 
 
** Specific information regarding the line voltage can be requested from Central Maine Power Co.** 
 
Utility working days are Monday through Friday. 
 
AERIAL 

Aerial Utility adjustments are NOT anticipated at this time for the project. Though unexpected, if utility 
relocations become necessary, they will be scheduled in compliance with Section 104 of the Standard 
Specifications and will be done by the utilities after the Contractor has finished their work. 
 
Aerial utilities require five (5) working days advance notice prior to any operations involving work around their 
lines. 
  
** POLE LIST ** 
 
Existing Double Poles: (Note: all power lines are on new poles; most transfers are communications) 
Existing Pole 1000L\197\NET&T 1\85\CTCO & CMPCO\197\197\85 transfer lines from older pole to newer pole 
& remove older pole. 
Existing Pole CMPCO 195\94\95 transfer lines from older pole to newer pole & remove older pole. Both poles 
have meter, old broken pole has large box. 
Existing Pole CMPCO 9\89\CTCO\193 transfer lines from older/broken pole to newer pole & remove older pole.  
Existing Pole 191\91\CTCO & CMPCO191 transfer 2 lines from older pole to newer pole & remove older pole.   
Existing Pole 394\190\NET&TCO 92\CTCO 1 & CMPCO 190\92 transfer 1 line from older pole to newer pole & 
remove older pole. 
Existing Pole CMPCO 189\93 & 1000L\CMPCO 189\189\3\CTCO transfer 1 line from older pole to newer pole & 
remove older pole. 
Existing Pole CMPCO 185\97 & 97\CTCO 394\185 transfer 1 line from older pole to newer pole & remove older 
pole. 
Existing Pole CMPCO 184\184 & NEW POLE transfer 3 lines from older pole to newer pole & remove older pole.  
Existing Pole CMPCO 183\99 & 183\99\CTCO\183 transfer 1 line from older pole to newer pole & remove older 
pole. 
Existing Pole 18\394\18\1\CTCO & CMPCO 180 transfer 2 lines from older pole to newer pole & remove older 
pole. 
Existing Pole 179\103\394\179 & CMPCO 179\103 transfer lines from older pole to newer pole & remove older 
pole. 
Existing Pole 372\<375\1\104 & CMPCO 162 transfer lines from older pole to newer pole & remove older pole. 
Existing Pole 94\161 & CMPCO 161.1\161 transfer lines from older pole to newer pole & remove older pole. 
Existing Pole 157\157 & CMPCO 157\157 transfer lines from older pole to newer pole & remove older pole. 
Existing Pole CMPCO 156\156 & 156 transfer 2 lines from older pole to newer pole & remove older pole. 
Existing Pole CMPCO 155\394\155 & NEW POLE transfer lines from older pole to newer pole & remove older 
pole. Remove stub. 
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SUBSURFACE 
There are subsurface utilities within this road project segment, therefore, utility adjustments are anticipated in 
order to complete the scope of this project. 
 
Utility Specific Issues: 

 
Consolidated Communications 
Consolidated has buried cables located within the project limits. The contractor shall give Consolidated  
5 working days’ notice to have a person onsite while the contractor is digging near their facilities. 
 
Kennebec Water District  
Kennebec Water District (KWD) has three watermains located within the project limits. As a result of 
this project Kennebec Water District has entered into an Agreement with MaineDOT to have 
MaineDOT’s contractor adjust a total of 15 gate valve boxes located within the project limits. KWD shall 
be responsible for lowering the gate valve boxes 8” to 12” below grade prior to the contractor milling. 
Each valve box shall be marked with offset stakes to assist with locating. It shall be the Contractor's 
responsibility to maintain these offset stakes after mobilization, as well as to make the finished grade 
adjustments. The Contractor will then raise the gates to milled or shimmed surfaces using Department 
approved HMA for basing in the gate valve boxes, then raise to final grade to complete the adjustments.  
Additionally, as a result of this project, KWD has 2 manholes associated with the water line located 
within project limits. It shall be the contractor’s responsibility to lower and plate the manholes prior to 
milling, and then will raise the manholes to final grade.  
KWD will require 15 working days’ notice prior to any work being performed in or around their 
facilities. 
 
Vassalboro Sanitary District (VSD) has a sanitary sewer system located within the limits of the project. 
As a result of this project VSD has entered into an agreement with MaineDOT to have MaineDOT’s 
contractor will mill or grind the pavement around 8 Sewer Manholes (SMH). MaineDOT’s contractor 
will also lower and plate 11 SMH prior to milling, then adjust 9 and alter 2 SMH to finish grade for VSD 
as directed. VSD requires 24 hrs. notification to have a person onsite while the contractor is digging near 
their facilities or to make any adjustments to them. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the initial 
locating by the appropriate utility or their designated representative. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public is adequately 
protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as determined by field 
conditions. All traffic controls shall be in accordance with the latest edition of the Manual on Uniform Traffic 
Control Devices for Streets and Highways, as issued by the Federal Highway Administration. 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 
UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract award.  
The contractor shall communicate directly with the utilities regarding any utility work necessary to 
maintain the contractor’s schedule and prevent project construction delays.  The contractor shall notify 
the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS 
required. 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility 
and/or railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities or railroads having facilities presently located within the limits of this project or intending 
to install facilities during project construction. 
 
Utilities have been notified and will be furnished a project specification. 
 
The Contractor shall give all Utilities ten (10) working days’ notice prior to beginning ANY work on 
this project. 

 
OVERVIEW 

Utility Aerial Undgr. Contact  
Person 

Contact 
Phone 

Central Maine Power X  Kristian Suttie (207) 210-0754 
Charter Communications, Inc. X  Chris Verzoni (207)458-8017 
Consolidated Communications X X Marty Pease (207)272-7993 

East Vassalboro Water Company, LLC  X Justin Ahmann (712)790-3145 
Kennebec Water District  X Jared Bragdon 

Jefferson Longfellow 
 

(207)692-4835 
Vassalboro Sanitary District  X Richard Green (207)725-4078 

 
Temporary utility adjustments are NOT anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and 
shall be performed by the appropriate utility company in conjunction with the work by the Contractor.  
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the 
Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 
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Unless otherwise specified, any underground utility facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the level of 
accuracy of this data.  Underground facilities indicated on the topographic sheets (plan views) have been 
collected from historical records and/or on-site designations provided by the respective utility companies.  
Underground facilities indicated on the cross-sections have been carried over from the plan view data and 
may also include further approximations of the elevations (depths) based upon straight-line interpolation 
from the nearest manholes, gate valves, or test pits. 
 
All adjustments are to be made by the respective utility/railroad unless otherwise specified herein.   
 
Fire hydrants, if present, shall not be disturbed until all necessary work has been accomplished in order to 
ensure proper fire protection. 
 
** Specific information regarding the line voltage can be requested from Central Maine Power Co.** 
 
Utility working days are Monday through Friday.   
 
AERIAL 

Aerial Utility adjustments are NOT anticipated at this time for the project. Though unexpected, if 
(additional) utility relocations become necessary, they will be scheduled in compliance with Section 104 
of the Standard Specifications and will be done by the utilities after the Contractor has finished their 
work. 
 
The Aerial utilities require 5 working days advance notice prior to any operations involving 
work around their lines. 
 
** POLE LIST ** 
 
Existing Pole CMP 279/13 16’to EP transfer lines from older pole to newer pole & remove pole. 
 
Existing Pole ??? start of dual pole line on Rt. side   13 poles. 
Existing Pole 1/CT Co/27 end of dual pole line 
 
Existing Pole CMP 258.1/33CT Co transfer lines from older pole to newer pole & remove pole. 
Existing Pole CMP 257 & push brace remove. 
Existing Pole CMP 222 transfer lines from older pole to newer pole & remove old pole. 
Existing Pole CMP 207 transfer lines from older pole to newer pole & remove old pole. 
Existing Pole CMP 197/FP 197/85 transfer lines from older pole to newer pole & remove pole. 
Existing Pole CMP 195 transfer lines from older pole to newer pole & remove old pole. 
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SUBSURFACE 
 
Utility Specific Issues: 
 
Consolidated Communications 
Consolidated has buried cables located within the project limits.   The contractor shall give 
Consolidated 5 working days’ notice to have a person onsite while the contractor is digging 
near their facilities. 
 
East Vassalboro Water Company, LLC (EVWC) 
EVWC has a water line located within the project limits.   The contractor shall give EVWC 5 
working days’ notice to have a person onsite while the contractor is digging near their facilities. 
 
Kennebec Water District 
Kennebec Water District has multiple water mains located within the project limits.   As a result 
of this project Kennebec Water has entered into an Agreement with Maine DOT to have Maine DOT’s 
contractor to adjust a total of 8 gate valve boxes located within the project limits.   KWD shall be 
responsible for lowering the valve boxes 8” to 12” below grade prior to contractor’s mobilization. Each 
valve box shall be marked with offset stakes to assist with locating. It shall be the Contractor's 
responsibility to maintain these offset stakes after mobilization, as well as to make the finished grade 
adjustments.  The Contractor will then raise to milled or shimmed surfaces using Department approved 
HMA for basing in, then raise to final grade to complete the adjustments.  The contractor will be 3 
manholes prior to milling and then raising them after to grade as a result of this project.    KWD 
will require 10 working days’ notice prior to any work being performed in or around their facilities. 
 
Vassalboro Sanitary District (VSD) has a sanitary sewer system located within the limits of the 
project.    As a result of this project VSD has entered into an agreement with Maine DOT to have 
Maine DOT’s contractor adjust 6 and alter 2 manholes to grade within the project and installing 
insulation around the force sewer main which is over a large culvert at Station 252+95± for the 
Vassalboro Sanitary District.    VSD requires 24 hrs. notification to have a person onsite while 
the contractor is digging near their facilities or to make any adjustments to them. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as 
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the 
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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018803.00 & 027686.00 

May 13, 2024 

 

SPECIAL PROVISION 105 

CONSTRUCTION AREA 

 

Construction Areas located in the Town of Vassalboro have been established by the Maine Department of 

Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated 

(MRSA). 
 

 The sections of highway under construction in Kennebec County:  

 

WIN 018803.00 is on Route 32, beginning approximately 1.14 miles north of Gray Road and extending north 

0.77 of a mile.  

WIN 027686.00 is on Route 32, beginning approximately 0.27 of a mile north of Getchell Corner Road and 

extending northwest 2.09 miles. 

  

 

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 

employed on public way construction projects, United States Government projects or construction of private 

ways, when within construction areas established by the Department of Transportation. The permit: 
 

A. Must be procured from the municipal officers for a construction area within that municipality;  
 

B. May require the contractor to be responsible for damage to ways used in the construction areas 

and may provide for:  
 

(1) Withholding by the agency contracting the work of final payment under contract; or 
 

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 

damages. 
 

The suitability of repairs or the amount of damage is to be determined by the Department of 

Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 
 

C. May be granted by the Department of Transportation or by the state engineer in charge of the 

construction contract; and 
 

D. For construction areas, carries no fee and does not come within the scope of this section.” 
 

The Municipal Officers for the Town of Vassalboro agreed that an Overlimit Permit will be issued to the 

Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as 

specified in 29-A MRSA, on the municipal ways as described in the “Construction Area.” 

 

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 

prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by 

the municipality.   

 

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 

legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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SPECIAL PROVISION 

SECTION 105 
GENERAL SCOPE OF WORK 

(Reserve Limits) 

 

 

It is hereby brought to the Contractor’s attention that use of the following area will not 

become available to the Contractor until on or before September 15, 2024.: 

 

• Station 309+65 Lt to 309+75 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 1 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department. 

• Station 309+65 Rt to 309+75 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 2 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department. 

• Station 309+75 Lt to 309+85 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 3 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department. 

• Station 309+75 Rt to 309+85 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 4 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department. 

• Station 315+25 Lt to 316+25 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 4 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department. 

• Station 319+25 Lt to 320+25 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 6 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.     

• Station 320+25 Lt to 320+60 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 7 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.     

• Station 321+75 RT to 322+75 Rt +-  (to the property line) . The Contractor cannot  

work on Parcel 8  as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.   

• Station 322+75 Rt to 324+10 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 9 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.    

• Station 327+75 Lt to 332+40 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 10 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.      

• Station 332+35 Lt to 333+70 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 11 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.        
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• Station 332+90 Rt to 333+00 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 12 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.         

• Station 333+00 Rt to 333+10 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 13 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.         

• Station 333+60 Lt to 334+00 Lt+-  (to the property line) . The Contractor cannot 

work on Parcel 14 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.         

• Station 334+15 Rt to 335+25 Rt +-  (to the property line) . The Contractor cannot 

work on Parcel 15 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.    

• Station 335+45 Rt +-  335 + 55 Rt ± (to the property line) . The Contractor cannot 

work on Parcel 16 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.   

• Station 336+25 Lt to 336+50 Lt +-  (to the property line) . The Contractor cannot 

work on Parcel 17 as shown on the Right of Way Plan for WIN 018803.00 until 

September 15, 2024 or unless released prior to that date by the Department.    
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SPECIAL PROVISION 

SECTION 105 
GENERAL SCOPE OF WORK 

(LIMITATIONS OF OPERATIONS) 

 

1. Only one paving operation is allowed at one time, excluding hand placed paving, unless 

otherwise approved by Resident.  

    

2. The Contractor shall plan operations so that the Resident will have sufficient advance 

notification to provide the necessary inspection and testing.  Sufficient notification is 

considered 48 hours. 
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SPECIAL PROVISION 

SECTION 105 

General Scope of Work 

(Environmental Requirements) 

 

 

 

I. To protect Northern Long Eared Bat (Myotis septrionalis) a federally Endangered species: 

A. If the Contractor witnesses a bat (dead or alive), any activities that may injure any live bats must 

cease immediately and must contact the MaineDOT Environmental (ENV) Office for further 

coordination. Dead and/or injured bats will be collected by a MaineDOT biologist for further 

investigation or transfer to a veterinarian. Work in the vicinity of the live/dead bat sighting will not 

resume until the ENV office or project resident confirms it is acceptable to do so. 

II. To protect migratory birds pursuant to the Migratory Bird Act of 1918: 

A. If the Contractor observes an active bird nest within the project limits, any activities that 

may disturb the nest or injure birds (i.e., nesting adults, chicks, eggs) must cease 

immediately, and the Contractor shall contact the ENV Office for further coordination. 

III. Approvals: 

A. Temporary Soil Erosion and Water Pollution Control Plan (SEWPCP) 
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Vassalboro 
WIN 27686.00
April 26, 2024 

SPECIAL PROVISION
SECTION 105 

GENERAL SCOPE OF WORK 
(Environmental Requirements) 

 
I. Work within stream (“In Stream Work,” see MaineDOT Standard Specifications 

101.2 Definitions) requires special conditions to minimize impacts. The following 
special conditions shall apply to this project:
 
A. In Stream work applies to the following culvert locations:
 

1. XC 151338: 44.4664, -69.6143

B. If standing or flowing water is present at the above-identified culvert locations, 
in stream work shall be conducted within a cofferdam constructed according to 
MaineDOT’s Standard Specifications, Section 511 and in adherence with the 
Contractor’s approved “Soil Erosion and Water Pollution Control Plan” for this 
project.

C. No work is allowed that completely blocks a river, stream, or brook without 
providing downstream flow. 

D. Culvert, XC 151338, must be replaced based on the attached design plan,
entitled Vassalboro Route 32, dated 3/1/2024. 

II. Approvals: 
 

1. Soil Erosion and Water Pollution Control Plan (SEWPCP)

III. To protect Northern Long Eared Bat (Myotis septrionalis) a federally Endangered 
species:

A. If the Contractor witnesses a bat (dead or alive), any activities that may injure 
any live bats must cease immediately and must contact the MaineDOT 
Environmental (ENV) Office for further coordination. Dead and/or injured bats 
will be collected by a MaineDOT biologist for further investigation or transfer 
to a veterinarian. Work in the vicinity of the live/dead bat sighting will not 
resume until the ENV office or project resident confirms it is acceptable to do 
so. 
 

IV.     To protect migratory birds pursuant to the Migratory Bird Act of 1918: 
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A. If the Contractor observes an active bird nest within the project limits, any 
activities that may disturb the nest or injure birds (i.e., nesting adults, chicks, 
eggs) must cease immediately, and the Contractor shall contact the ENV Office 
for further coordination. 
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December 5, 2011 
Supersedes December 1, 2010 

1 of 1 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Buy America Certification) 

105.11  Federal Requirements  Add the following as the third and subsequent paragraphs: 

“Prior to payment by the Department, the Contractor shall provide a certification from 
the producer of steel or iron, or any product containing steel or iron as a component, 
stating that all steel or iron furnished or incorporated into the furnished product was 
manufactured in the United States in accordance with the requirements of the Buy 
America provisions of 23 CFR 635.410, as amended. Such certification shall also include 
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with 
the initial melting and mixing, and continues through the coating stage. Any process 
which modifies the chemical content, the physical size and shape, or the final finish is 
considered a manufacturing process. These processes include rolling, extruding, 
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating, 
galvanizing, painting, or any other coating that protects or enhances the value of the 
material. 

A Buy America Certification is required from each manufacturer, fabricator, supplier, 
subcontractor, etc. that meets the “manufacturing” definition above. 

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or 
processed, pelletized, and reduced iron ore.” 
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SPECIAL PROVISION 

SECTION 105 

GENERAL SCOPE OF WORK 

(Build America, Buy America) 

105.11 Other Federal Requirements Amend this section by adding the following: 

This special provision was created for the Build America, Buy America Act (BABA) to 

expand the list of construction materials required to be manufactured in the United States 

beyond what is currently only required for steel/iron products.  The Infrastructure 

Investment and Jobs Act (IIJA), Public Law No. 117-58 includes the Build America, Buy 

America Act. The Office of Management and Budget issued memorandum M-22-11 to 

provide guidance on the law which can be found here:  

https://www.whitehouse.gov/wp-content/uploads/2022/04/M-22-11.pdf 

All iron/steel, including the iron/steel in construction materials and manufactured 

products, must satisfy Buy America 23 CFR 635.410 requirements. 

All construction materials, as defined in the following, that are permanently incorporated 

into federal-aid projects shall meet Build America, Buy America requirements. 

For the purpose of this Specification, construction materials shall include an article, 

material, or supply that is or consists primarily of the following.  

• Non-ferrous metals,

• Plastic and polymer-based products (including polyvinylchloride,

composite building materials, and polymers used in fiber optic cables),

• Glass (including optic glass),

• Lumber, or

• Drywall.

All manufacturing processes for construction materials shall occur within the United 

States.  The category of construction materials excludes cement and cementitious 

materials, aggregates such as stone, sand, or gravel, or aggregate binding agents or 

additives.  

Due to a nationwide waiver, BABA requirements do not apply to manufactured products 

for FHWA funded projects.  Manufactured products are items that consist of two or more 

of the listed construction materials that have been combined through a manufacturing 

process, and items that include at least one of the listed materials combined with a 

material that is not listed (including steel/iron) through a manufacturing process.  

The Contractor shall certify in writing that all permanently incorporated Construction 

Materials for this contract meet the BABA requirements. 
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SPECIAL PROVISION 105 

GENERAL SCOPE OF WORK 

Equal Opportunity and Civil Rights 
(Disadvantaged Business Enterprises Program) 

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of 
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE) 
program in accordance with regulations of the United States Department of Transportation 
(USDOT), 49 CFR Part 26.  The MaineDOT receives federal financial assistance from USDOT, 
and as a condition of receiving this assistance, the Department has signed an assurance that it 
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of 
and certifying DBE firms in Maine.  

A DBE is defined as a for-profit business that is owned and controlled by one or more socially 
and economically disadvantaged person(s). For the purpose of this definition: 

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:
a. A sole proprietorship legitimately owned and controlled by an individual who is a

disadvantaged person.
b. A partnership or limited liability company in which at least 51% of the beneficial

ownership interests legitimately are held by a disadvantaged person(s).
c. A corporation or other entity in which at least 51% of the voting interest and 51%

of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management, 
interest in capital, and interest in earnings commensurate with the percentage of ownership.  If 
the disadvantaged group ownership interests are real, substantial and continuing and not created 
solely to meet the requirements of this program, a firm is considered a bona fide DBE. 

105.10.1.2 Commercially Useful Function  MaineDOT will count expenditures of a DBE 
contractor toward DBE goals only if the DBE is performing a commercially useful function on 
that contract.  A DBE performs a commercially useful function when it is responsible for 
execution of the work of the contract and is carrying out its responsibilities by actually 
performing, managing, and supervising the work involved. Credit will only be given when the 
DBE meets all conditions for a CUF.   Credit for labor will be in accordance with the 
responsibilities outlined in the contract. To perform a commercially useful function, the DBE 
must also be responsible, with respect to materials and supplies used on the Contract, for 
negotiating price, determining quality and quantity, ordering the materials, and installing (where 
applicable) and paying for the material itself. To determine whether a DBE is performing a 
commercially useful function, MaineDOT will evaluate the amount of work subcontracted, 
industry practices, whether the amount the firm is to be paid under the Contract is commensurate 
with the work it is actually performing and DBE credit claimed for its performance of the work, 
and other relevant factors. 
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Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that 
the DBE is subcontracted with that Prime Contractor for regular course of business.  
 
A current listing of certified DBEs that may wish to participate in the highway construction 
program and the scope of work for which they are certified can be found at 
https://www.maine.gov/mdot/civilrights/dbe/. Credit will be given for the value described by a 
DBE performing as:  

A. A prime contractor; 100% of actual value of work performed by own workforces.  
B. An approved subcontractor; 100% of work performed by own workforces.  
C. An owner-operator of construction equipment; 100% of expenditures committed.   
D. A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that 

operates or maintains a factory or establishment that produces on the premises the 
materials or supplies obtained by the Contractor. Brokers and packagers shall not be 
regarded as manufacturers.  

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm 
that owns, operates, or maintains a store, warehouse or other establishment in which the 
materials or supplies required for the performance of the contract are bought, kept in 
stock, and regularly sold to the public.  For purposes of this provision a “Broker” is a 
DBE that has entered into a legally binding relationship to provide goods or services 
delivered or performed by a third party. Brokers and packagers shall not be regarded as 
regular dealers.  

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services 
include professional, technical, consultant, or managerial, services and assistance in the 
procurement of essential personnel, facilities, equipment, materials or supplies required 
for the performance of the contract. Eligible services also include agencies providing 
bonding and insurance specifically required for the performance of the contract.  

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks 
are owned, operated, licensed and insured by the DBE and used on the contract and, if 
applicable, includes the cost of the self supplied materials and supplies.100% of 
expenditures committed when the DBE leases trucks from another DBE firm including an 
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of 
a lease arrangement for trucks from a non-DBE, including an owner-operator. 

H. Any combination of the above. 
 
105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a 
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal, 
bidders are encouraged to utilize DBE businesses certified by the MaineDOT.  MaineDOT seeks 
to meet the established DBE goal solely through race-neutral means.  Race-neutral DBE 
participation occurs when a DBE is awarded a prime contract through customary competitive 
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE 
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status 
in making the award.  A DBE/subcontractor Utilization Proposed Form is required to be included 
in bid documents.  
 
MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a 
number of factors including project scope, available DBE firms, firms certified in particular 
project work, etc. Each bid will request that the contractor attempt to meet the PAT.  This PAT is 
developed to assist contractors to better understand what the MaineDOT expectations are for a 
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specific project.  The PAT is NOT a mandate but an assessment of what this particular project 
can bear for DBE participation.  The Department anticipates that each contractor will make the 
best effort to reach or exceed this PAT for the project. 
  
 
105.10.1.4 Race-conscious Project Goals   If it is determined by the Department that the annual 
DBE goal will not be met through race-neutral means, the Department may implement race-

conscious contract goals on some projects.   Race-conscious contract goals are goals that are 
enforceable by the Department and require that the prime contractor use good faith effort to 
achieve the goal set by the Department for that particular project. If race conscious means are 
implemented on a project, the Prime must comply with the requirements of 49 CFR. 
 
At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business 
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE 
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall 
show the name of the firm, the item/material/type of work involved and the dollar amount of 
work to be performed. The dollar total of each commitment shall be totaled and a percentage 
determined.  
 
If the project goal is not met, acceptable documentation showing all good faith efforts made to 
obtain participation may be required in order to award the project. Failure to provide the required 
listing with the dollar participation total or acceptable documentation of good faith efforts to 
obtain DBE participation within 3 days after the bid opening date will be considered a lack of 
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances 
will require the low bidder to surrender the Proposal Guaranty to the Department. The 
submission and approval of the above forms does not constitute a formal subcontract.  
 
If for any reason during the progress of the Work the Contractor finds that DBEs included on the 
list are unable to perform the proposed work, the Contractor, with written release by the 
committed DBE or approval of the Department, may substitute other DBE firms for those named 
on the list.  If the Contractor is able to clearly document their inability to find qualified substitute 
firms to meet the project goal, the Contractor may request in writing approval to substitute the 
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the 
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to 
fulfill the DBE requirement, the Department may withhold progress payments.  If good faith 
effort is determined by the Department, failure to meet the DBE contract goal will not be a 
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing 
the dollars committed to the DBEs by the actual contract dollars. These requirements are in 
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts. 
 
105.10.1.5 Certification of DBE attainment on Contracts  The MaineDOT must certify that it has 
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for 
which credit was claimed.  The certification is for the purpose of ensuring accountability for 
monitoring which the regulation already requires.  The MaineDOT will certify these contracts 
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our 
Contracts Section. 
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105.10.1.6 Bidders’ List Survey  Pursuant to 49 CFR 26.11 the MaineDOT is  required to “create 
and maintain” a bidders list and gather bidder information on our construction/consultant 
projects,  Contractors will maintain information on all subcontract bids submitted by DBE and 
Non-DBE  firms and provide that information to the Department.  The Following information is 
required:  
 
Firm Name 
Firm Address 
Firm status (DBE or non-DBE) 
Age of firm (years) 
And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to 
$800,000, rather than requesting exact figures.  
 
Not only is this information critical in determining the availability of DBE businesses relative to 
other businesses that do similar work, but the Federal Highway Administration requires that we 
obtain this information.  
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  Vassalboro
018803.00

May 22, 2023 

MaineDOT DBE Project Attainment Target (PAT) 

for this Project is 5.6%

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE) 
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ 
qualified DBE subcontractors.  We seek to meet this goal by race neutral means and do not, at 
this time, use contract specific requirements for each project.  We do however, understand the 
capacity of Maine’s DBE community and the unique characteristics a project may have that 
would differ from the broad annual goal.   

Taking this into consideration, the MaineDOT will review each project and develop an 
anticipated attainment or Project Attainment Target (PAT) based on several factors that are 
project specific.  Those factors include: 

□ Scope of Work
□ DBE availability according to Specification Item
□ Geographic  location
□ DBE capacity

This PAT is developed to assist contractors to better understand the DBE participation that the 
MaineDOT can reasonably expect for a specific project.  The PAT is NOT a mandate but an 
assessment of the DBE opportunities that this project could meet or exceed.  MaineDOT 
anticipates that each contractor will make the best effort to reach or exceed the PAT for this 
project. 
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18803.00 & 27686.00 

Route 32 

March 1, 2024 
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SPECIAL PROVISION 

SECTION 107 

PROSECUTION AND PROGRESS 
(Contract Time – Working Days) 

 

This Contract shall be completed within 60 working days. The Contractor may begin work anytime 

in accordance with Standard Specification 104.4.2 and upon approval of all required submittals. 

Time charge will commence on the start date or no later than July 29, 2024, whichever occurs 

first. 

 

At least 21 calendar days prior to the desired Begin Construction Date and no later than June 

15th, the Contractor shall submit an electronic copy of their signed request to begin work and 

the Begin Construction Date. This signed request shall be sent read receipt through email with 

their Schedule of Work, in accordance with Standard Specification 107.4.2, to  

Emory.Lovely@Maine.gov, Thomas.Stevens@Maine.gov and Scott.Bickford@Maine.gov. 

The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the 

utility contacts the submitted schedule of work within 2 calendar days of the schedule of work 

submittal. A penalty in the amount of $500/day will be assessed for each calendar day or 

partial calendar day beyond June 15th that the schedule of work is not received. Upon receipt 

of the schedule of work, a pre-construction meeting will be scheduled.  

 

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date 

once after the initial submittal. The Department will allow adjustments in the Begin Construction 

Date of up to seven calendar days if the request is made at least 21 calendar days prior to the 

updated Begin Construction Date. This signed request shall be sent read receipt through email 

with their Schedule of Work, in accordance with Standard Specification 107.4.2, to 

Shawn.Smith@Maine.gov, Thomas.Stevens@Maine.gov  and Scott.Bickford@Maine.gov. 

The Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the 

utility contacts the updated schedule of work within 2 calendar days of the request to adjust the 

Begin Construction Date. 
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including 
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and 
review of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, submittals and approvals, and a timeline.  
Milestones to be included in the schedule include:  (A) start of Work,  (B) beginning and 
ending of planned Work suspensions,  (C) Completion of Physical Work, and  (D) 
Completion.  If the Contractor Plans to Complete the Work before the specified 
Completion date, the Schedule shall so indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
 (Liquidated Damages) 

(Working Days) 
 
 

107.7.2 SCHEDULE OF LIQUIDATED DAMAGES 
 
Revise this section by removing the numbers in the chart and replace with the following: 
    
Original Contract Amount      
         Amount of 
         From                    To and        Liquidated Damages 
    More Than        Including   per Working Day   
                                                                                    
$            0            to       $   100,000.00                            $400.00  
$   100,000.00     to       $   250,000.00                            $800.00          
$   250,000.00     to       $   500,000.00                         $1,000.00  
$   500,000.00     to       $1,000,000.00                         $1,250.00   
$1,000,000.00     to       $2,000,000.00                         $1,600.00          
$2,000,000.00     to       $4,000,000.00                         $2,000.00  
$4,000,000.00   and         More                                    $3,350.00  
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 SPECIAL PROVISIONS 
SECTION 202 

REMOVING STRUCTURES AND OBSTRUCTIONS 
(Removing Pavement Surface – Medium Cut Drum) 

 
The March 2020 Revision of the Standard Specifications, Section 202-Removing Structures and 
Obstructions, subsection 202.061-Removing Pavement Surface, has been removed and replaced in 
its entirety by the following: 

 
202.061 Removing Pavement Surface   The equipment for removing the bituminous surface shall 
be a power operated milling machine or grinder capable of removing bituminous concrete pavement 
to the required depth, transverse cross slope, and profile grade using an automated grade and slope 
control system. The controls shall automatically increase or decrease the pavement removal depth 
as required, and readily maintain desired cross slope, to compensate for surface irregularities in the 
existing pavement course. The equipment shall be capable of accurately establishing profile grades 
by referencing from a fixed reference such as a 30 foot minimum contact ski (floating beam), 24 
foot non-contact ski (floating beam) with 3 or more sensors; or 3 non-contact sensors directly 
affixed at the fore, mid, and aft points of the milling machine. Systems designed to  incorporate a 
contact sensor located at the mid-point of the milling machine in lieu of the non-contact sensor will 
be permitted. Grade control sensors shall all be located on the same side. A single sensor, contact 
or otherwise, shall not be permitted unless otherwise approved by the Department.  
 
The rotary drum shall be a minimum of 7 feet in width and utilize carbide tip tools spaced not more 
than 5/16 inches (8mm) apart and a minimum triple wrap configuration. The difference in height 
from the top of any ridge to the bottom of the groove adjacent to that ridge shall not exceed 1/8

 inch. 
The forward speed of the milling machine shall be adjusted to produce a milled surface meeting the 
groove spacing, groove depth, and surface tolerance requirements of this specification.   The tools 
on the revolving cutting drum must be continually maintained and shall be replaced as warranted 
to provide a uniform pavement texture. The Department may evaluate the texture of the milled 
surface for information purposes by performing the Sand Patch test according to ASTM E 965. 

 
The Contractor shall locate and remove all objects in the pavement through the work area that would 
be detrimental to the milling  or grinding machine.  Any structures or obstructions left within the 
travel lane or shoulders shall have tapers installed according to Standard Detail 202(01). The 
finished milled surface will be inspected before being accepted, and any deviations in the profile 
exceeding ½ inch under a 16 foot string line or straightedge placed parallel to the centerline will be 
corrected. Any deviations in the cross-slope that exceed 1/8

 inch under a 10 foot string line or 
straightedge placed transversely to centerline will be corrected. All corrections will be made with 
approved methods and materials. Any areas that require corrective measures will be subject to the 
same acceptance tolerances. Excess material that becomes bonded to the milled surface will be 
removed to the Resident’s satisfaction before the area is accepted.  
 
On roadways with adjoining lanes carrying traffic, the Contractor shall remove the pavement 
surface in each lane per the conditions in Table 1, unless otherwise noted by the Department in 
Special Provision, Section 105 – Limitations of Operations.  
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TABLE 1: MILLING CONDITIONS FOR ADJOINING LANES 

Depth 
(At 

Centerline) 
Milling Conditions 

Vertical Longitudinal Joint 

¾” and less  
The Contractor may remove the pavement on a single travel lane width for each 

production day. 

1” to 1 ¼” 
The Contractor may remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane before 
weekend or holiday suspension. 

1 ½” to 2” 
The Contractor may remove the pavement on a single travel lane width for each 

production day and will be required to mill the adjacent section of travel lane before 
the end of the following calendar day. 

Greater than 
2” 

The Contractor shall remove the pavement over the full width of the traveled way 
section being milled that day. 

12:1 Tapered Centerline Joint 

1 ½” to 2” 

The Contractor may remove the pavement on a single travel lane width for each 
production day and will be required to mill the adjacent section of travel lane before 

weekend or holiday suspension. A maximum unmatched centerline joint length of 0.5 
miles will be permitted over the weekend. 

Greater than 
2” 

The Contractor shall remove the pavement on a single travel lane width for each 
production day and will be required to mill the adjacent section of travel lane before 

the end of the following calendar day.  
 

The Contractor will be required to remove the pavement over the full width of the mainline traveled 
way, regardless of highway type, cut depth, or longitudinal joint type prior to Memorial Day, July 
4th, Labor Day, suspensions exceeding three days, or other dates as specified by Special Provision, 
Section 105 – Limitations of Operations. 
 
The Contractor will also be responsible for installing additional warning signage that clearly defines 
the centerline elevation differential hazard. Unless otherwise addressed in the contract, the 
Contractor shall install additional centerline delineation such as a double RPM application, or 
temporary painted line. The Traffic Control Plan shall be amended to include this option and the 
additional requirements. All signs and traffic control devices will conform to Section 719.01, and 
Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the 
entire length of effected roadway section. If this option is utilized, all additional signing, labor, 
traffic control devices, or incidentals will not be paid for directly, will be considered incidental to 
the appropriate 652 items. 
 
On roadways with immediately adjacent shoulders, the Contractor shall remove the pavement 
surface in each lane per the conditions in Table 2, unless otherwise noted by the Department in 
Special Provision, Section 105 – Limitations of Operations. 
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TABLE 2: MILLING CONDITIONS FOR THE EDGE OF TRAVELED WAY 

Depth (At Edge of 
Traveled Way) Conditions 

1” or less The Contractor may leave a vertical edge joint exposed indefinitely. 
Greater than 1” to 2” The Contractor may leave a vertical edge joint exposed for up to 21 days 

after milling is performed. The Contractor shall treat vertical edge joints 
exposed beyond 21 days per the criteria below. 

Greater than 2” The Contractor shall treat vertical edge joints exposed per the criteria 
below. 

 
When required by Table 2, the Contractor shall treat vertical edge joints through one of the options 
below: 
 

1. The vertical edge shall be tapered to a zero edge by means of milling a 12:1 transition from 
the edge of traveled way onto the shoulder before opening the lane to traffic. Tapers shall 
be removed to form a vertical edge prior to the placement of the new pavement course. No 
additional payment will be made for tapers, or taper removal. 

2. An additional 2 feet of pavement shall be removed from the shoulder to eliminate the 
vertical edge at the edge of travelway before opening the lane to traffic. Unless otherwise 
authorized by the Department, no additional payment will be made for the additional 
milling. 

3. A pavement layer shall be placed to reduce the vertical edge to 1 inch or less before opening 
the lane to traffic. 

 
As a minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way 
at 200 foot intervals is required for all elevation differentials. When pavement milling is extended 
into the shoulder (including milled tapers), appropriate channelization devices shall be placed 2 feet 
outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be placed 
on the remaining pavement surface along the vertical edge at 200 foot intervals. Uneven pavement 
signs shall be placed at a maximum spacing of ½ mile when any pavement milling operations leaves 
an exposed uneven pavement surface. 
 
Weepers shall be ground across the full width sections adjacent shoulders or remaining pavement 
surface matching the milled travel way or shoulder milled depth to minimize water ponding in any 
lanes carrying traffic. Weepers shall typically be 18 – 24” inches in width, installed along each lane, 
at a frequency of approximately one per half mile at locations as directed by the Resident or in areas 
that will provide drainage for the milled areas. Installation of weepers will not be paid for directly 
but will be considered incidental to the contracts pavement removal item. The replacement of mix 
in the weeper locations shall be performed concurrently within the pavement placement operation 
closure using the appropriate HMA item produced for the Contract or a MaineDOT approved 
9.5mm HMA. There will be no separate payment for repaving the weeper locations as they are 
considered incidental to the square yard price of the contracts pavement removal item. 
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The milled surface shall be cleaned of all material resulting from the pavement removal operation.  
Loaders, skid steers, motorized side cast brooms, sweeper pick up brooms, vacuum pick up 
machines and hand labor may be used in any number or sequence as determined by the Contractor 
in order to clean the milled surfaces to the satisfaction of the Department before acceptance and 
opening the area up to traffic. The use of compressed air may be required to loosen any bonded  
materials from the surface to aid in cleaning. 
 
Any areas of concern, such as de-lamination or pot-holing shall be identified on a continuous basis 
as milling progresses. Proper corrective action will be determined by the Resident and paid for 
under the appropriate contract items, and if required, completed prior to opening lane to traffic. Any 
issues that arise up to 21 calendar days after being milled will be the responsibility of the 
MaineDOT unless otherwise noted in Special Provision Section 105 – Limitations Of Operations.  
Basis of Payment 
 
The square yard or hourly rental contract price will be full compensation for mobilizing to the site, 
de-mobilizing from the site, labor, supervision, cleaning of the milled surface, and all other 
incidentals required to complete the work. Hauling and stockpiling of the material will not be paid 
for directly, but will be considered incidental to the milling items. 
 
Square Yard: Payment will be made at the contract unit price for the number of square yards 
removed. 
 
Hourly: Payment will be made at the contract unit price for the number of hours of operation 
removing pavement surface as directed by the Resident. The equipment used for pavement removal 
shall be operated at the minimum speed of 50 fpm, unless the Resident directs otherwise for milled 
surface quality reasons, or traffic control limitations impact pavement removal operations, or site 
conditions make operations at the prescribed rate unreasonable. Trimming to create a vertical face 
along curb line, guardrail, or around structures will be considered incidental to the 202.202 items. 
Additional trimming beyond the incidental work described will be paid under the appropriate rental 
items as listed in the Contract. 
 
 
Pay Item                                                                                                      Pay Unit  
 
202.2023  Removing Pavement Surface - Medium Cut Drum                      S.Y.  
202.20231 Removing Pavement Surface - Medium Cut Drum (Hourly) Hour 
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SPECIAL PROVISION 
SECTION 204 

 
 SHOULDER REHABILITATION 

 
204.11 Basis of Payment: This section shall be amended with the addition of the following: 
 
Pay Item         Pay Unit 
 
204.42   Rehabilitate Existing Shoulder        Square Yard                 
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SECTION 401 - HOT MIX ASPHALT PAVEMENT 
 
401.01 Description  The Contractor shall furnish a uniformly blended, homogeneous mixture placed 
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance 
with the contract documents and in reasonably close conformity with the lines, grades, thickness, and 
typical cross sections shown on the plans or established by the Resident.  The Department will accept 
this work under Quality Assurance provisions, in accordance with these specifications and the 
requirements of Section 106 – Quality, the provisions of AASHTO M 323 except where otherwise 
noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and Procedures for 
HMA Sampling and Testing. 

 
401.02 Materials  Materials shall meet the requirements specified in Section 700 - Materials: 
 

Asphalt Cement 702.01 
Aggregates for HMA Pavement 703.07 
RAP for HMA Pavement 703.08 
HMA Mixture Composition 703.09 

 
401.03 Composition of Mixtures  The Contractor shall compose the Hot Mix Asphalt Pavement with 
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive, 
and/or mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and 
the volumetric criteria in Table 1.  The Contractor shall size, uniformly grade, and combine the 
aggregate fractions in proportions that provide a mixture meeting the grading requirements of the Job 
Mix Formula (JMF).  Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt 
Pavement, the design, verification, Quality Control, and Acceptance tests for this mix will be 
performed at 65 gyrations.   
 

TABLE 1:  VOLUMETRIC DESIGN CRITERIA 

Design 
ESAL’s 

(Millions) 

Required Density 
(Percent of Gmm) 

Voids in the Mineral Aggregate 
(VMA) (Minimum Percent) Voids Filled 

with Binder 
(VFB) 

(Minimum %) 

Fines/Eff
. 

Binder 
Ratio 

Nominal Maximum Aggregate Size 
(mm) 

Ninitial Ndesign Nmax 25.0 19.0 12.5 9.5 4.75 

< 3.0 <90.5 
96.0 <98.0 13.0 14.0 15.0 16.0 16.0 65-80* 0.6-1.2 3 to <10 

<89.0 
> 10 

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal 
maximum aggregate size mixtures, the maximum VFB is 84.  

 
The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will 
be approved by the Department in accordance with the MaineDOT HMA Policies and Procedures 
for HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify 
and make available the stockpiles of all proposed aggregates at the plant site.  There must be a 
minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before 
the JMF may be submitted.  The Contractor shall provide aggregate samples to the Department 
unless otherwise required.  The Contractor shall also make available to the Department the PGAB 
proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce 
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samples for testing of the mixture. The first day’s production shall be monitored, and the approval 
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or 
displacement.  The Contractor shall be allowed to submit aim changes for a JMF as outlined in the 
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual: Mix Design 
Approval Section. 
 
The Contractor shall submit a new JMF for approval each time a change in material source or 
materials properties is proposed.  The same approval process shall be followed.  The cold feed 
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed on 
the JMF, however no aggregate listed on the JMF shall be eliminated.   The cold feed percentage 
for RAP may be reduced up to 10 percentage points from the amount listed on the JMF and shall 
not exceed the percentage of RAP approved in the JMF or for the specific application under any 
circumstances. 
 
401.031 Warm Mix Technology   The Contractor may place Hot Mix Asphalt Pavement produced 
with an accepted WMA technology if approved by the Department. Methods or technologies shall 
generally be at the Contractors option, but will be limited to proven, Agency and Industry accepted 
practice. Mixture production, placement and volumetric testing details, including temperatures, 
shall be included in the project specific QCP, and submitted to the Department for approval prior 
to any work.  
 
401.04 Temperature Requirements  The temperature of the mixture shall conform to the tolerances 
in Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized 
by the Department. 
 

TABLE 2:  ALLOWABLE TEMPERATURE RANGES 
PGAB Grade(s) Temperature Range (°F) 

PG58-28 / PG64-28 275-325 
PG64E-28 / PG70E-28 285-335 

 
401.05 Performance Graded Asphalt Binder  The Contractor shall utilize either a PG58-28, PG64-
28, PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor 
shall utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.  
 
401.06 Weather and Seasonal Limitations  The State is divided into two paving zones as follows: 
 

a. Zone 1    Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from 
Bangor to Calais. 

b. Zone 2   Areas south of Zone 1 including the US Route 2 and Route 9 boundaries. 
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TABLE 3:  SEASONAL AND TEMPERATURE LIMITATIONS 

Use 
Minimum 

Ambient Air 
Temperature 

Zone 1 
Allowable 
Placement 

Dates 

Zone 2 
Allowable 
Placement 

Dates 
Surface course (travelway & adjacent shoulders*) less than 1 

in. thick placed during conditions defined as “night work” 
50°F 

June 1 to Saturday 
following September 1 

Surface course (travelway & adjacent shoulders*) less than 1 
in. thick 

50°F 
May 15 to Saturday 

following September 15 

Travelway surface course greater than or equal to 1 in. thick 50°F 

May 1 to 
Saturday 
following 
October 1 

April 15 to 
Saturday 
following 

October 15 

HMA for surface course on bridge decks 50°F 

May 1 to 
Saturday 
following 
October 1 

April 15 to 
Saturday 
following 

October 15 

HMA for base or shim course on bridge decks 50°F 
April 15 to November 

15 

HMA for use other than travelway surface course 40°F 
April 15 to November 

15 
HMA for curb, driveways, sidewalks, islands, or other 

incidentals 
40°F N/A N/A 

HMA produced with an approved WMA technology for base 
or shim course 

35°F 
April 15 to November 

15 
*Adjacent shoulders shall be considered shoulders paved in the same operation as the travelway. 

 
The ambient air temperature shall be determined by an approved thermometer placed in the shade 
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt 
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix 
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of 
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the 
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary 
lanes.   
 
401.07 Hot Mix Asphalt Plant 
 
401.071 General Requirements  HMA plants shall conform to AASHTO M 156, Standard 
Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving 
Mixtures with exception of Section 4.2.1, 4.2.2, 4.3.4, 4.3.5, and 4.12.2.  
 
All HMA plants will be inspected annually by the Department prior to producing HMA for 
Department projects. The Contractor shall provide the Department at least 72 hours’ notice that the 
plant is ready for inspection. The Contractor shall equip the plant with ladders and platforms that 
are accessible and safe to obtain samples of PGAB, aggregate and mix from the relevant tanks, 
collector belts and haul units. Silo storage time of mixtures shall not exceed 36 hours.  
 
401.072 Stockpiles  The Contractor shall provide sufficient space for stockpiles and maintain a 
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved 
mix designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be 
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maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to 
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with 
weatherproof signs at least 12” high and 24” wide, with reflective lettering at least 2” high.  
 
401.073 Cold Feeds  Cold Feed Bins will have bin dividers to keep aggregate products separated. 
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed 
bins. 
 
401.074 Dryer  Dryer shall be capable of heating aggregate to required mixing temperature and 
shall be in good operation and condition. Dryer shall be subject to annual inspection prior to start-
up. The Contractor shall dry and heat the aggregates for the HMA to the required temperature, 
adjusting flames to avoid damaging the aggregates.  The Contractor shall provide the Department a 
minimum period of 72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer 
is ready for inspection. 
 
401.075 Asphalt Binder  The plant shall include a heating system and insulation to maintain the 
asphalt binder at a uniform temperature for proper mixing and compaction. A thermometer shall be 
provided in the asphalt binder line. No direct flame may come in contact with tank. A sampling 
valve shall be provided in the circulation line downstream of any binder additive used unless 
otherwise approved by the Department. The Contractor shall drain down the asphalt as low as 
safely possible in any tank that will be switched to a new source or grade prior to adding the new 
PGAB.  
 
401.076 Additives  Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant 
shall be introduced per the supplier’s recommendations and shall be approved by the Department. 
The system for introducing additives shall be interlocked with the aggregate feed or weigh system 
to maintain correct proportions for all production rates and batch sizes. Additive introduction 
systems shall be controlled by a proportioning device to the amount required on the JMF plus or 
minus 0.1% of the target. Additive introduction systems shall  
be interlocked with the plant and the recordation (batch tickets or drum recordation) shall display 
the additive and the weight and percentage added. A means for sampling the PG binder with 
additive introduced will be provided. The sampling point shall be after the additive is mixed with 
the PGAB before entering the drum or mixer unit. 
  
401.077 Batch Plants    
 
Hot Bins  Hot bins shall provide uniform continuous operation and be in good working condition. 
The plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for 
each hot bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling 
between bins. Each hot bin shall have low level indicators which will alert the operator when the 
bin is empty. 
 
Mixer Unit  Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds 
1 ¼” then the clearance shall be 1 ½”. The spray bar length shall be at least 75% of the mixer 
length. The mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at 
least 45 seconds after all materials have been introduced into the mixer. The blades in the mixer 
shall be capable of producing a homogenous mixture. If the mixer is not enclosed, it shall be 
equipped with an adjustable hood to prevent loss of dust by dispersion. The mixer unit shall be 
subject to annual inspection prior to removal of safety features and being readied for service. The 
Contractor shall provide the Department the opportunity to inspect the mixer unit prior to the 
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annual inspection. The Contractor shall provide the Department a minimum period of 72 hours to 
inspect the mixer unit and provide at least 24 hours’ notice that the mixer unit is ready for 
inspection. 
 
Mineral Filler  Mineral filler and fiber shall utilize separate bins and feed systems to store and 
proportion the required quantity into the mixture. The feed systems shall be accurate to no more 
than 10% of the required weight with a convenient and accurate means of calibration. Mineral filler 
and fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of 
the asphalt binder.  
 
Automation  The HMA batch plant shall automatically batch, mix and discharges mixes. The batch 
plant shall accurately proportion the various materials in the proper order by weight.  The entire 
batching and mixing cycle shall be continuous and shall not require any manual operations.  The 
batch plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error 
exceeding the acceptable tolerance occurs.  Along with the alarm, the printer shall print an asterisk 
on the delivery slip in the same row containing the out-of-tolerance weight.  The automatic 
proportioning system shall be capable of consistently delivering material within the full range of 
batch sizes.  When RAP is being used, the plant must be capable of automatically compensating for 
the moisture content of the RAP.  
 
The HMA batch plant shall be operated within the following tolerances: 

 Each aggregate component    +/- 1.5% cumulative, per bin 
 Mineral Filler       +/- 0.5% 
 Bituminous Material     +/- 0.1% 
 Zero return (aggregate)     +/- 0.5% 
 Zero Return (AC)      +/- 0.1% 
 Additives        +/- 0.1% 

 
Recordation  All plants shall be equipped with an approved digital recording device. The printer 
shall mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain 
information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass 
and paragraphs a, b, and c of Section 401.078. 
 
401.078 Drum Plants 
 
Cold Feeds and Delivery System  A scalper screen shall be used to remove oversize material. The 
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant 
shall be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate 
bin(s) and feeder systems to store and proportion the required quantity into the mixture. The feed 
systems shall be accurate to no more than +/- 10% of the required weight with a convenient and 
accurate means of calibration. The plant shall be equipped with a single control to change all feed 
rates. Mineral filler and fiber shall be introduced such that dry mixing is accomplished no less than 
18 inches prior to the injection of the asphalt binder.  The Contractor shall ensure that the mineral 
filler does not become entrained in the exhaust stream of the dryer.  
 
Binder System  The flow of asphalt binder shall adjust automatically with dry aggregate weights. 
The Department will conduct an asphalt flow meter check annually and after each change of plant 
location. The flow meter check must be performed prior to producing mix for Department projects. 
The plant must be configured to provide a convenient means to check accuracy of the flow meter. 
The flow meter will be considered accurate if the measured weight is within 1% of actual weight. 
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Drum Mixer  The plant shall be equipped with a diversion system where mix can be diverted at 
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to 
removal of safety features and being readied for service. The Contractor shall provide the 
Department a minimum period of 72 hours to inspect the drum mixer while providing at least 72 
hours’ notice that the drum mixer is ready for inspection. 
 
Recordation  An approved automatic ticket printer system shall be used to print delivery slips. The 
requirements for delivery slips for payment of materials measured by weight, as given in the 
following Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d.  The 
automatic printed ticket will be considered as the Weight Certificate. The dry aggregate weights 
and binder flow shall be recorded as well as mineral filler and all binder additives. The recordation 
of materials shall be printed a minimum of every ten minutes while in production.  

 
The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by 
the automatic system, which accompanies each truckload, except for the following changes: 

a. The quantity information required shall be individual weights of each batch or total net 
weigh of each truckload. 

b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a 
malfunction as described in 401.074 c.). 

c. The MaineDOT designation for the JMF. 
 
401.079 Scales and Weight Checks  Scales shall meeting the requirements of Section 108 - 
Payment. The scales shall be inspected and sealed by the State Sealer (or approved alternative) as 
often as the Department deems necessary to verify their accuracy. Plant scales shall be checked 
prior to the start of the paving season, and each time a plant is moved to a new location.  
Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 50 pound masses for scale testing at batch plants. At Contractor’s option, the Contractor can use 
one single test weight that has been checked on sealed scales. This weight shall be 1,000 lbs. or 
greater. At least twice during each 5 days of production either of the following checks will be 
performed: 

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by 
the State Sealer of Weights and Measures within the past 12 months. The inspector will 
notify the producer to take corrective action on any discrepancy over 1.0%.   The producer 
may continue to operate for 48 hours under the following conditions. 

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the 
printed ticket.   

2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as 
payment is determined by truck platform scale net weight.  

If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then 
plant operations will cease.  Plant operation may resume after the discrepancy has been 
brought within 1.0%. 

b. Where platform scales are not readily available, a check will be made to verify the accuracy 
and sensitivity of each scale within the normal weighing range and to assure that the 
interlocking devices and automatic printer system are functioning properly. If platform 
scales are not readily available, a weight with a known mass-verified and sealed annually by 
a licensed scale company, may be used by hanging weight from silo or surge hopper, at 
lower middle and upper third levels upon request to verify scale accuracy. 

c. In the event of a malfunction of the automatic printer system, production may be continued          
without the use of platform truck scales for a period not to exceed the next two working 
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days, providing total weights of each batch are recorded on weight tickets and certified by a 
Licensed Public Weighmaster. 

 
401.08 Hauling Equipment  Units hauling HMA shall have tight, clean, and smooth metal bodies, 
which have been thinly coated with a small amount of approved release agent to prevent the 
mixture from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel 
fuel, will not be allowed. 

 
All mix haul units shall have a cover of water repellent material capable of heat retention, which 
completely covers the mixture.  The cover shall be securely fastened on the truck, unless unloading. 
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above 
the bed, which will accommodate a thermometer stem.  

 
401.09 Pavers  The Contractor shall use pavers meeting the requirements of this section unless 
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver 
Requirements. 
 

TABLE 4:  PAVER REQUIREMENTS 
Use Paver Requirement 

Traveled Way & 
Auxiliary Lanes 

 

Equipped with a 10 ft minimum main screed with activated extensions. The 
minimum tractor weight shall be 30,000 pounds. 

Equipped with automatic grade and slope controls that automatically adjust the 
screed and increase or decrease the layer thickness to compensate for irregularities 

in the preceding course.  The controls shall maintain the proper transverse slope 
and be readily adjustable so that transitions and superelevated curves can be 

properly paved.  The controls shall operate from a fixed or moving reference such 
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft, 

a non-contact grade control with a minimum span of 24 ft, except that a 40 ft 
reference shall be used on interstate and divided highway projects. 

All HMA Placement 
 

Self-contained, self-propelled units of sufficient class and size to place Hot Mix 
Asphalt Pavement in full lane widths specified in the contract on the main line, 

shoulder, or similar construction. 
Equipped with a free-floating activated heated main screed with activated 

extensions. Pavers with extendible screeds shall have auger extensions and tunnel 
extenders as per the manufacturer’s recommendations, a copy of which shall be 

available if requested. 
Equipped with a receiving hopper with sufficient capacity for a uniform spreading 

operation and a distribution system to place the mixture uniformly, without 
segregation in front of the screed. 

Operated in such a manner as to produce a visually uniform surface texture and a 
thickness within the requirements of Section 401.11 - Surface Tolerances. The 
screed assembly shall produce a finished surface of the required evenness and 
texture without tearing, shoving, or gouging the mixture. 

 
The Contractor shall have the paver at the project site sufficiently before the start of paving 
operations to be inspected and approved by the Department.  The Contractor shall repair or replace 
any paver found worn or defective, either before or during placement, to the satisfaction of the 
Department.  Pavers that produce an unevenly textured or non-uniform mat will be repaired or 
replaced before continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor 
shall perform density testing across that mat as detailed in Section 401.191 Quality Control - 
Method A, B & C.  
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401.10 Rollers  Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.  
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be 
free from backlash when reversing direction.  Rollers shall be equipped and operated in such a way 
as to prevent the picking up of hot mixed material by the roller drums or tires.  Crushing of the 
aggregate or displacement of the HMA during rolling will not be permitted.  Any HMA Pavement 
that becomes loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any 
other way defective shall be removed and replaced at no additional cost with fresh material which 
shall be immediately compacted to conform to the adjacent area. 
 
The Contractor shall repair or replace any roller found to be worn or defective, either before or 
during placement, to the satisfaction of the Department.  Rollers that produce grooved, unevenly 
textured or non-uniform mat will be repaired or replaced before continuing to place HMA. The type 
of rollers to be used and their relative position in the compaction sequence shall generally be the 
Contractor’s option unless otherwise specified in the contract, provided specified density is attained 
and with the following requirements: 

 
a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on 

irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.  
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA 
materials from the paved surface. When required by the Resident, the roller shall be 
ballasted to 20 ton. 

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling, 
unless otherwise authorized by the Department. 

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks. 
d. Any method, which results in cracking or checking of the mat, will be discontinued and 

corrective action taken.  
e. The use of an oscillating steel roller shall be required to compact all mixtures placed on 

bridge decks. 
 
The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the 
manufacturer’s recommendations, a copy of which shall be available if requested.  

 
401.11 Surface Tolerances  The Department will check the following surface tolerances: 

 
a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- ¼ 

inches from the required pavement surface profile grade. To verify the surface tolerance a 
straight plane shall be established using 16 foot straight edge or a taught string line placed 
parallel to the direction of travel and checked continuously across the width of the lane. 

b. Transversely:  The pavement surface profile shall be free of deviations in excess of 0 inches 
below and ¼ inches above the required cross-sectional profile grade. To verify the surface 
tolerance a straight plane shall be established using a 10 foot straight edge or taught string 
line placed perpendicular to the direction of travel and checked continuously along the 
length of the lane. 
 

The Contractor shall correct defective areas by removing defective work and replacing it with new 
material as directed by the Department.  The Contractor shall furnish a 10 foot straightedge for the 
Department’s use. 
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401.12 Preparation of Existing Surface  The Contractor shall thoroughly clean the surface upon 
which Hot Mix Asphalt Pavement is to be placed of all objectionable material.  When the surface of 
the existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross 
section. All surfaces shall have a tack coat applied prior to placing any new HMA course. Tack coat 
shall conform to the requirements of Section 409 – Bituminous Tack Coat, Section 702 – 
Bituminous Material, and all applicable sections of the contract. 

 
401.13 Spreading and Finishing  On areas where irregularities or unavoidable obstacles make the 
use of mechanical spreading and finishing equipment impracticable, the Contractor shall spread, 
rake, and lute the HMA with hand tools to provide the required compacted thickness. Release 
agents that dissolve or strip asphalts, including diesel fuel, will not be allowed. On roadways with 
adjoining lanes carrying traffic, the Contractor shall place each course per the conditions in Table 5, 
unless otherwise noted by the Department in Section 403 - Hot Mix Asphalt Pavement.  
 

TABLE 5:  PLACEMENT CONDITIONS FOR ADJOINING LANES 
Depth 

(at 
centerline) 

Placement Conditions 

Vertical Longitudinal Joint 
¾” and less 
(incl. shim) 

The Contractor may place the HMA course over the full single travel lane width for each 
production day. 

1” to 1 ¼” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. 

1 ½” to 2” 
The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day. 
Greater than 

2” 
The Contractor shall place each course over the full width of the traveled way section 

being paved that day. 
Notched-Wedge Longitudinal Joint 

1 ½” to 2” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend or holiday suspension. A maximum unmatched 
centerline joint length of 0.5 miles will be permitted over the weekend. 

Greater than 
2” 

The Contractor may place the HMA course over the full single travel lane width for each 
production day and will be required to place a matching course of HMA over the adjacent 

section of travel lane before the end of the following calendar day. 
 
The Contractor shall place the specified course over the full width of the mainline traveled way 
being paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4th, 
Labor Day, paving suspensions exceeding three days, or other dates as specified by special 
provision.  
 
The Contractor shall install additional warning signage that clearly defines the centerline elevation 
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install 
additional centerline delineation such as a double application of raised pavement markers at 100 
foot intervals, or temporary painted line. For any exposed vertical edge between the shoulder and 
traveled way, at a minimum, the use of temporary painted line, or RPMs placed along the edge of 
traveled way at 200 foot intervals is required. The Traffic Control Plan shall be amended to include 
this option and the additional requirements. All signs and traffic control devices will conform to 
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of 
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0.50 mile for the entire length of effected roadway section. If this option is utilized, all additional 
signing, labor, traffic control devices, or incidentals will not be paid for directly, will be considered 
incidental to the appropriate 652 items. 
 
401.14  Hot Mix Asphalt Placement on Bridge Decks  Hot mix asphalt pavement placed on bridges 
shall also conform to Section 508.04 and the following requirements. 
 

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over 
membrane shall conform to the manufacturer’s recommendations. 

b. The bottom course shall be placed with an approved rubber mounted paver of such type and 
operated in such a manner that the membrane waterproofing will not be damaged in any 
way. 

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide 
stability. 

d. The Contractor will not be required to cut sample cores from the compacted pavement on 
the bridge deck, unless otherwise directed by Special Provision. 

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two 
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03 
- Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound.  The first 
application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill 
all voids in the mix in the area being sealed.  The second application may be applied 
without sand.  The sealer shall be carried to the curb at the gutter line in sufficient quantity 
to leave a bead or fillet of material at the face of the curb.  The area to be sealed shall be 
clean, dry and the surface shall be at ambient temperature. The furnishing and applying of 
the required quantity of sealer for the bridge shoulder areas shall be incidental to placing the 
hot mix asphalt pavement. 

f. The area between the edge of the membrane and the vertical surface shall be completely 
sealed with hot-applied rubberized asphalt material, meeting the requirements of Type 4 
crack seal; shall be applied to form a complete seal between the membrane and the vertical 
surface and shall extend up the vertical surface to within ½ inch of the top of the HMA 
wearing surface. This work shall be considered incidental to the contract pavement items 
unless 508 membrane items are included in the contract. 

 
401.15 Compaction  Immediately after the Hot Mix Asphalt Pavement has been spread, struck off, 
and any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the 
HMA by rolling.   

 
The Contractor shall roll the surface when the mixture is in the proper condition and when the 
rolling does not cause undue displacement, cracking, or shoving.  The Contractor shall prevent 
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other 
petroleum-based release agents. Solvents designed to strip asphalt binders from aggregates will not 
be permitted as release agents on equipment, tools, or pavement surfaces.  
 
The Contractor shall immediately correct any displacement occurring as a result of the reversing of 
the direction of a roller or from other causes to the satisfaction of the Department.  Any operation 
other than placement of variable depth shim course that results in breakdown of the aggregate shall 
be discontinued.  Any new pavement that shows obvious cracking, checking, or displacement shall 
be removed and replaced for the full lane width as directed by the Resident at no cost to the 
Department. 
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Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor 
shall thoroughly compact the HMA with mechanical vibrating compactors.  The Contractor shall 
only use hand tamping in areas inaccessible to all other compaction equipment.  On depressed 
areas, the Contractor may use a trench roller or cleated compression strips under a roller to transmit 
compression to the depressed area. 

 
Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or 
deformation as a result of an interruption in mix delivery shall be removed and replaced with 
material that meets contract specifications at no cost to the Department.  
 
For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no 
additional cost to the Department by the end of the working day following paving. Cores shall be cut 
such that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.  
If the Contractor and the Department mutually determine that a core is damaged, the Contractor shall 
cut new core(s) at the same offset and within 3 ft of the initial sample.  The Contractor and the 
Department will mutually determine if underlying material is adhered to the core and if so will mark 
the core at the point where sawing is needed.  The Department will place the cores in a secure 
container and the Contractor shall transport the cores to the designated MaineDOT lab. The cores will 
be saw cut by the Department to remove underlying layers.  No recuts are allowed at a test location 
after the core has been tested. 
 
On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall 
be no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For 
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train 
and methods as used on mainline travelway surface courses with a pay adjustment for density, 
unless otherwise directed by the Department. 
 
There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 - 
Hot Mix Asphalt Pavement.  Density for shoulders shall be obtained by the same rolling train and 
methods as used on mainline travelway, unless otherwise directed by the Department.  Efforts to 
obtain optimum compaction will not be waived by the Department unless it is apparent during 
construction that local conditions make densification to this point detrimental to the finished 
pavement surface course. 

 
401.16 Joints  The Contractor shall construct wearing course transverse and longitudinal joints in 
such a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met 
when measured with a straightedge. The paver screed shall maintain a uniform head of HMA 
during transverse and longitudinal joint construction. The HMA shall be free of segregation and 
meet temperature requirements outlined in Section 401.04.   Transverse joints of the wearing course 
shall be straight and neatly trimmed.  The Contractor may form a vertical face exposing the full 
depth of the course by inserting a header, by breaking the bond with the underlying course, or by 
cutting back with hand tools.  The Contractor shall apply a coating of emulsified asphalt 
immediately before paving all joints to the vertical face and 3 in of the adjacent portion of any 
pavement being overlaid except those formed by pavers operating in echelon.  The Contractor shall 
use an approved spray apparatus designed for covering a narrow surface.  The Department may 
approve application by a brush for small surfaces, or in the event of a malfunction of the spray 
apparatus, but for a period of not more than one working day. 
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Where pavement under this contract joins an existing pavement, or when the Department directs, 
the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical 
joint.  The Department will not permit broken or raveled edges.  The cost of all work necessary for 
the preparation of joints is incidental to related contract pay items. Longitudinal joints shall be 
generally straight to the line of travel and constructed in a manner that best ensure joint integrity.  
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints 
will be discontinued. 
 
The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 ½ inches 
in depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device 
that is attached to the paver screed and is capable of independently adjusting the top and bottom 
vertical notches.  

 
FIGURE 1: Notched Wedge Joint 

Notes 
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate 

is 0.05 G/SY plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect 
to apply the emulsified tack coat in one or multiple passes.  

2. Dimensions shown are compacted depths (after rolling is complete). 
 
The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for 
informational purposes to monitor the density along the joint. Informational cores at the centerline 
joint will be taken centered over the tapered part of the wedge joint. 

 
Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to 
the limits affected prior to placing the adjoining lane.  Any materials that become unbound or 
separated from the wedge or tapered joint section, or contaminated by materials determined by the 
Department as being detrimental to the construction of a sound construction joint, shall be removed 
by sweeping, compressed air and lance, or by hand tools as required. This work, if necessary, will 
not be paid for directly, but shall be considered incidental to the related contract items. 
 
The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the 
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.  
 
The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The 
Contractor shall use an approved spray apparatus designed for covering a narrow surface.  The 
Department may approve application by a brush for small surfaces. 
 
401.17 Hot Mix Asphalt Documentation  The Contractor and the Department shall agree on the 
amount of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall 
conform to the requirements of 401.078. 
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401.18 Prepave Meeting  Prior to placing any mix, the Department and the Contractor shall hold a 
Pre-paving conference to discuss the paving schedule, source of mix, type and amount of 
equipment to be used, sequence of paving pattern, rate of mix supply, random sampling, project 
lots and sublots and traffic control.  A copy of the density QC random numbers to be used on the 
project shall be provided to the Resident.  The Departments’ random numbers for Acceptance 
testing shall be generated and on file with the Resident and the Project Manager.  All personnel of 
the Department and the Contractor who have significant information relevant to the paving items 
shall attend, including the responsible onsite paving supervisor for the Contractor. The Resident 
will prepare minutes of the conference and distribute them to all attendees.  Any requests to revise 
the minutes must be made to the Resident within 7 Days of Receipt.  These minutes will constitute 
the final record of the Pre-paving conference. On the first day of paving and whenever there is a 
change in the onsite paving foreman or paving inspector, the Department and the Contractor shall 
hold an informal onsite meeting to review the minutes of the Pre-paving conference, Project 
Specific QCP, Plans, Typicals, Special Provisions and communication process.  This meeting shall 
be held prior to placing any mix and, at minimum, shall occur yearly for multi-year contracts.  The 
onsite paving supervisor, QCT, Superintendent, Resident and/or paving inspector shall attend.  
 
401.19 Contractor Quality Control – Method A, B, C & D 
The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure 
a product meeting the contract requirements. The Contractor shall not begin paving operations until 
the Department approves the QCP in writing.  
 
401.191 Quality Control  The QCP shall meet the requirements of Section 106.6 – Acceptance and 
this Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt 
Pavement, and shall include the following personnel meeting these minimum requirements: 
 

a. QCP Administrator – The QCP Administrator must be a full-time employee of or a 
consultant engaged by the Contractor or paving subcontractor.  The QCP Administrator 
shall have full authority to institute any and all actions necessary for the successful 
operation of the QCP.  The QCP Administrator (or their designee in the QCP 
Administrator’s absence) shall be available to communicate with the Department at all 
times.  

 For items accepted under Methods A and B, the QCP Administrator shall be 
certified as a Quality Assurance Technologist (QAT) by NETTCP.  

 For items accepted under Methods C and D, the QCP Administrator shall be 
certified by NETTCP as a Quality Assurance Technologist (QAT), Plant Technician, 
or Paving Inspector. 

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control 
practices to assure the quality of aggregates and other mix components and control 
proportioning to meet the JMF(s).  The PCT shall inspect all equipment used in mixing to 
assure it is operating properly and that mixing conforms to the mix design(s) and other 
Contract requirements, and that delivery slips and plant recordation accurately reflects the 
mix being produced with all the required information.  The QCP shall detail how these 
duties and responsibilities are to be accomplished and documented, and whether more than 
one PCT is required.  The Plan shall include the criteria to be utilized by the PCT to correct 
or reject unsatisfactory materials.  The PCT shall be certified as a Plant Technician by the 
NETTCP. 

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the 
job site to assure that delivered materials meet the requirements of the JMF(s).  The QCT 
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shall inspect all equipment utilized in transporting, laydown, and compacting to assure it is 
operating properly and that all laydown and compaction conform to the Contract 
requirements.  The QCP shall detail how these duties and responsibilities are to be 
accomplished and documented, and whether more than one QCT is required.  The QCP 
shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.  
The QCT shall be certified as a Paving Inspector by the NETTCP. 

 
The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the 
QCT.  The Project Superintendent shall be named in the QCP, and the responsibilities for 
successful implementation of the QCP shall be outlined. 
 
The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement 
including, but not limited to, the following: 

a. General Requirements: 
 Job Mix Formulas (JMFs) 
 Name of QCP Administrator, and certification number 
 Description of corrective action process 
 Disposition of defective material 
 A procedure to take immediate possession of acceptance samples once released by 

MaineDOT and deliver said samples to the designated acceptance laboratory.  
b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific 

Process Control Plan. At minimum the plan shall include:  
 Name of Plant Specific Process Control Technician(s) and certification number(s) 
 Hot mix asphalt plant details 
 Stockpile Management 
 Mixing & transportation 
 Silo management and details 
 A detailed description of RAP processing, stockpiling and introduction into the plant 
 PG Binder management: 

 Tanks and storage (including polymer modified binders if applicable) 
 Binder temperature 
 Sample points 
 Method to ensure mixture contains the specified binder grade 
 Additive introduction details if introduced at the plant 

 Testing and inspection plan for control of aggregates and RAP 
 Mix Testing and inspection plan  

c. Quality Control Requirements – Method A & B: 
 Name of Quality Control Technicians(s) and certification number(s) 
 Laydown operations  
 Longitudinal joint construction including the tacking of all joints. 
 Procedures for avoiding paving in inclement weather 
 Compaction of shoulders 
 Methods to ensure that segregation is minimized 
 Procedures to determine the maximum rolling and paving speeds based on best 

engineering practices and past experience in achieving acceptable pavement 
smoothness. 
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 Sequence for paving around drainage structures, under guard rail, around curb, at 
bridges, intersections, drives and minor approaches to ensure proper compaction, 
finish, and drainage.  

 Type of release agent to be used on haul units, tools and rollers. 
 

d. Quality Control Requirements – Method C and D: 
 Name of QCP Administrator and certification number(s) as specified in Section 

401.19. 
 Name of Process Control Technicians(s) and certification number(s). 
 Name of Quality Control Technicians(s) and certification number(s). 
 Anticipated Compaction Temperature Zones for each roller pass during placement. 
 Mix TMD to be used for density gauge setting for method spec density work 
 Procedures for avoiding paving in inclement weather. 
 Type of release agent to be used on haul units, tools and rollers. 
 A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene, 

or asphalt stripping solvents will not be permitted. 
 

The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work, 
layout of work, longitudinal joint construction, compaction of shoulders, methods to minimize 
segregation, and procedures to achieve acceptable pavement smoothness. 
 
For each production day, a summary of each day’s results, including a daily paving report, 
summarizing the mixture type, mixture temperature, equipment used, environmental conditions, 
and the number of roller passes, shall be recorded and signed by the QCT and presented to the 
Department’s representative by 1 PM the following working day. 
 
Unless otherwise noted in Section 403 – Hot Mix Asphalt Pavement, the Contractor shall submit a 
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used, 
and what HMA plant is to be used for Items covered under the Plan.  All mix designs (JMF) shall 
be approved and verified by MaineDOT prior to use.  
  
A QCP, certified QC personnel, and a Prepave Meeting shall not be required for Item 403.209 - Hot 
Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) accepted 
under visual or Method D. An approved JMF shall be provided to the Resident prior to placement.  
 
The Contractor shall certify the mix and the test results for each item by a Certificate of 
Compliance. 
 
The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary 
to complete the tests in Table 6.  The Contractor shall generate QC sampling random numbers for 
each approved mix design every year. A copy of the random numbers shall be emailed to the 
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for 
inspection at the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt 
Pavement in accordance with the minimum frequencies per each approved mix design. 
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TABLE 6:  MINIMUM QUALITY CONTROL FREQUENCIES 
Test or Action Frequency Test Method 

Temperature of mix 
6 per day at street 

and plant 
- 

Temperature of mat 4 per day - 
%TMD (In-Place Density - Surface) 1 per 125 ton AASHTO T 355 or AASHTO T 343 

%TMD (In-Place Density - Base) 1 per 250 ton AASHTO T 355 or AASHTO T 343 
Fines / Effective Binder 1 per 500 ton AASHTO T 312* 

Gradation 1 per 500 ton AASHTO T 30 
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308 
Voids at Ndesign 1 per 500 ton AASHTO T 312* 
VMA at Ndesign 1 per 500 ton AASHTO T 312* 

Rice Specific Gravity 1 per 500 ton AASHTO T 209 
Percent Fractured Particles 1 per 5,000 ton AASHTO T 335 
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791 
Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304 

*Method A and B only 
   
The Contractor shall monitor plant production on each approved mix design using running average of 
three control charts as specified in Section 106 - Quality.  Control limits shall be as noted in Table 7 
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular 
type of mixture as outlined in Table 1 of Section 703.09. 
 

TABLE 7:  CONTROL LIMITS 
Property UCL and LCL 

Percent Passing 4.75 mm and larger sieves Target +/- 4.0 
Percent Passing 2.36 mm sieve Target +/- 2.5 

Percent Passing 0.075 mm sieve Target +/- 1.0 
PGAB Content Target +/- 0.25 
VMA at Ndesign LCL = LSL + 0.2 
Voids at Ndesign JMF Target +/- 1.2 

Theoretical Maximum Specific Gravity JMF Target +/- 0.020 
 
 
The Contractor shall submit all QC test and inspection reports and updated control charts to the 
Resident and QC.mainedot@maine.gov by email. The reports and updated control charts shall be 
signed by the appropriate technician and be submitted to the Department by 1:00 P.M. on the next 
working day, except when otherwise noted in the QCP and approved by the Department. 
 
The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for 
random selection and testing by the Department. Test results of splits that do not meet the Dispute 
Resolution  
 
Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance 
Unit and may result in that lab losing NETTCP certification and the ability to request a dispute 
[Section 401.50 - Process for Dispute Resolution].  
 
The Contractor shall make density test results, including randomly sampled densities, available to the 
Department onsite.  Summaries of each day's results, including a daily paving report summarizing the 
mixture type, mixture temperature, equipment used, environmental conditions, and the number of 
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roller passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov 
email address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all 
holes in the pavement resulting from cutting cores by the Contractor or the Department with a 
properly compacted, acceptable mixture no later than the following working day.  Before filling, the 
Contractor shall carefully clean the holes and apply a coating of emulsified asphalt.  The Contractor 
may only cut additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2 
per 1000 ton placed. 
 
If the Contractor’s control chart shows the process for a given mix design to be out of control 
(defined as a single point outside of the control limits on the running average of three chart) on any 
property listed in Table 7: Control Limits, the Contractor shall notify the Resident of all affected 
projects in writing of the corrective action by 1:00 PM the next working day. The written description 
shall detail what action is being taken by the Contractor to bring the property in question back within 
control limits. Subsequent quality control results are expected to demonstrate an improvement and 
regression towards the aim. The Department reserves the right to take action, to include cessation of 
production, in the case of repeated results outside the Table 7 control chart control limits. 
 
On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform 
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.  
If the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments 
to the screed until the inconsistencies are remedied. Failure to replace or repair defective placement 
equipment may result in a letter of suspension of work and notification of a quality control 
violation resulting in possible monetary penalties as governed by Section 106 – Quality. 
 
The Contractor shall cease paving operations whenever one of the following occurs:  
 

a. The quality level for density using all quality control tests for the current Lot is less than 60 
PWL. 

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the 
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the 
design traffic level. 

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
d. There is any visible damage to the aggregate due to over-densification other than on variable 

depth shim courses. 
e. The Contractor fails to follow the approved QCP. 

 
The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the 
corrective action, by the end of the workday. Failure to do so will be treated as a second incident 
under 106.4.6 QCP Non-compliance. The Department will only allow the continuation of paving 
operations when it is satisfied the corrective action will result in an improvement in results. The 
Department may require the submittal of a passing verification sample to allow further production. 
The Department  
 
retains the exclusive right, with the exception of the first day’s production of a new JMF, to 
determine whether the resumption of production involves a significant change to the production 
process.  If the Department so determines, then the current lot will be terminated, a pay factor 
established, and a new lot will begin. 
 

120



January 23, 2024   
 

 
Page 18 of 27 

The Contractor may utilize innovative equipment or techniques not addressed by the Contract 
documents to produce or monitor the production of the mix, subject to approval by the Department.  
 
401.192 Quality Control for Method D, (sidewalks, drives, islands  & incidentals) and visual 
acceptance items  A QCP, certified QC personnel, or Prepave Meeting shall not be required for 
Item 403.209 - Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & 
incidentals) accepted under visual or Method D. An approved JMF shall be provided to the 
Resident prior to placement. 
 
401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor 
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance 
provisions, the Department will sample once per sublot on a statistically random basis, test, and 
evaluate in accordance with the Acceptance Properties as outlined in Table 8: 
 

TABLE 8:  ACCEPTANCE PROPERTIES – METHOD A & C 
Properties Point of Sampling Test Method 
Gradation Paver Hopper AASHTO T 30 
PGAB Content Paver Hopper AASHTO T 308 
% TMD (In-Place Density) Mat behind all Rollers AASHTO T 269 
Voids at Ndesign Paver Hopper AASHTO T 312 
VMA at Ndesign Paver Hopper AASHTO T 312 
Fines to Effective Binder Paver Hopper AASHTO T 312 
VFB Paver Hopper AASHTO T 312 

 
The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R 
97, Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and 
Testing. The Contractor shall transport the samples in containers provided by the Department to the 
designated MaineDOT Laboratory within 48 hours except when otherwise noted in the project 
specific QCP or as directed by the Resident. Failure to deliver an acceptance sample to the designated 
acceptance laboratory will be considered the second incident under 106.4.6–QCP Non-Compliance.  
 
Target values shall be as specified in the JMF.  The Department will withhold reporting of the test 
results for the Acceptance sample until 7:00 AM, on the second working day of receipt of the 
sample, or after receipt of the Contractors results of the Acceptance sample split. Upon conclusion of 
each lot being evaluated under quality level analysis, where there is a minimum of four sublots, 
results shall be examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers. 
 
Lot sizes and sublot sizes shall be determined as outlined in Table 9. 
 

TABLE 9:  LOT AND SUBLOT SIZES – METHOD A & C 

Lot Size* 
Entire production per item per contract per year up to 

6000 ton 
Maximum Sublot Size – Mix 750 ton 

Maximum Sublot Size – Density 
Surface Layers – 250 ton 

Base / Intermediate Layers – 500 ton 
Minimum Number of Samples – Mix Four 

Minimum Number of Samples – Density Five 
*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall 
be combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot and shall be represented by test results.  
If it becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix 
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the 
remaining sublots and select new sample locations based on the estimated quantity of material 
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot. 
Cases where the lot is terminated prior to reaching completion shall be handled in accordance with 
Section 106.7.3 Early Termination of Lots. In cases where density incentive/disincentive provision 
apply, additional cores shall be taken to attain a minimum of three for the Lot.  
 
Isolated Areas  During the course of inspection, should it appear that there is an isolated area that is 
not representative of the lot based on a lack of observed compactive effort, excessive segregation, a 
change in process or any other questionable practice, that area may be isolated and tested separately.  
An area so isolated that has a calculated pay factor below 0.80 for Method A, based on three random 
tests shall be removed and replaced at the expense of the Contractor for the full lane width and a 
length not to be less than 150 ft.     
 

TABLE 10:  ACCEPTANCE LIMITS – METHOD A & C 

Property USL and LSL 
Method A Method C 

Percent Passing 4.75 mm and larger 
sieves Target +/- 7% Target +/- 7% 

Percent Passing 2.36 mm to 1.18 mm 
sieves Target +/- 4% Target +/- 5% 

Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4% 
Percent Passing 0.30 mm to 0.075 mm 

sieve Target +/- 2% Target +/- 2% 

PGAB Content Target +/- 0.4% Target +/- 0.4% 
Voids at Ndesign 4.0% +/- 1.5% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB 
Table 1 plus a 4% production tolerance for 

USL N/A 

% TMD (In-place Density) 94.5% +/- 2.5% 94.5% +/- 2.5% 
 
Cease Production  The Contractor shall cease paving operations whenever one of the following 
occurs on a lot in progress: 
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TABLE 11:  CEASE PRODUCTION – METHOD A & C 

Property 
Percent Within Limits (PWL) 

Method A Method C 
Percent Passing NMAS sieve* 

<60 PWL 
 

<60 PWL 
 

Percent Passing 2.36 mm sieve* 
Percent Passing 0.30 mm sieve* 
Percent Passing 0.075 mm sieve* 

PGAB Content 
Voids at Ndesign 

N/A 
Fines to Effective Binder* 

VMA at Ndesign 
VFB 

% TMD (In-place Density) <60 PWL 
*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s = 
0. 

 
In cases where the Contractor is to cease paving operations based upon an Acceptance result or 
payfactor, the Contractor will submit a corrective action plan to the Department. The Department will 
only allow the continuation of paving operations when it is satisfied the corrective action will result in 
an improvement in results. The Department may require the submittal of a passing verification 
sample to allow further production. 
 
401.201 Pay Adjustment - Method A & C  The Department will use the following criteria for pay 
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 - 
Quality Level Analysis. 
 
Density   Upon conclusion of each lot, density results shall be examined for statistical outliers as 
stated in Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be 
randomly re-cut by Sublot.  A new pay factor will be calculated that combines all initial and retest 
results.  If the resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with 
material meeting the specifications at no additional cost to the Department, except that the 
Department may, when it appears that there is a distinct pattern of defective material, isolate any 
defective material by investigating each mix sample sublot and require removal of defective mix 
sample sublots only, leaving any acceptable material in place if it is found to be free of defective 
material.  Pay factors equal to or greater than the reject level will be paid accordingly. 
 
Mix Properties  The Department will determine a pay factor (PF) using the applicable Acceptance 
Limits. If all three pay factors for PGAB Content, VMA at Ndesign, and Voids at Ndesign fall below 0.80 
for Method A, then the composite pay factor for PGAB Content, VMA at Ndesign, and Voids at Ndesign 
shall be 0.50.  
 
The following variables will be used for pay adjustment: 
 

PA   = Pay Adjustment 
     Q   = Quantity represented by PF in ton 

  P      = Contract price per ton 
  PF   = Pay Factor 
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as 
follows: 
 
TABLE 12:  PAY ADJUSTMENT CALCULATIONS – METHOD A & C 
Acceptance 

Method 
Mix Properties / Gradation Density 

Method A PA = (Voids @ Nd PF - 1.0)(Q)(P)x0.20 + (VMA @ Nd -1.0)(Q)(P)x0.20 
+ (PGAB Content PF- 1.0)(Q)(P)x0.10 

PA = (density 
PF- 

1.0)(Q)(P)x0.50 

Method C 
PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF-

1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing 
0.075 mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 

PA = (density 
PF- 

1.0)(Q)(P)x0.50 
 
In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply: 
 
The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average 
is greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the 
other pay adjustments for the given method of testing.  
 

TABLE 13:  0.075 MM SIEVE PAY ADJUSTMENT 
Average Percent Passing 0.075 mm Sieve Pay Adjustment 

6.6% - 7.0% -5% 
> 7.0% -10% 

 
The Department shall notify the Contractor whenever the average of at least three samples in a 
given Lot is greater than 6.5%.  
 
401.21 Acceptance Method B & D  Unless otherwise stated in the 403 special provision, the Lot 
shall be the entire mix quantity per item per contract per year. The Department will sample once per 
sublot per pay item on a statistically random basis, test, and evaluate in accordance with the 
Acceptance Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt 
Pavement in conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. The Contractor shall transport the samples 
in containers provided by the Department to the designated MaineDOT Laboratory within 48 hours 
except when otherwise noted in the project specific QCP or as directed by the Resident. Failure to 
deliver an acceptance sample to the designated acceptance laboratory will be considered the second 
incident under 106.4.6–QCP Non-Compliance. Target values shall be as specified in the JMF.  The 
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on 
the second working day of receipt of the sample, or after receipt of the Contractors results of the 
Acceptance sample split. 
 

124



January 23, 2024   
 

 
Page 22 of 27 

TABLE 14:  ACCEPTANCE PROPERTIES – METHOD B & D 

Properties 
Point of Sampling 

Test Method 
Method B Method D 

Gradation Paver Hopper Paver Hopper or Truck AASHTO T 30 
PGAB Content Paver Hopper Paver Hopper or Truck AASHTO T 308 

% TMD (In-Place Density) Mat behind all Rollers Mat behind all Rollers AASHTO T 269 
Voids at Ndesign Paver Hopper N/A AASHTO T 312 
VMA at Ndesign Paver Hopper N/A AASHTO T 312 

Fines to Effective Binder Paver Hopper N/A AASHTO T 312 
VFB Paver Hopper N/A AASHTO T 312 

  
TABLE 15:  LOT AND SUBLOT SIZES – METHOD B & D 

Lot Size* Entire mix quantity per item per contract per year 

Maximum Sublot Size – Mix 
(Lot size ≤ 1000 tons) (Lot size > 1000 tons) 

250 ton 750 ton 

Sublot Size – Density 
125 ton 

(Max 5 Sublots) 
250 ton 

*General – Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as 
otherwise agreed upon at the Prepave Meeting 

 
If there is less than one-half of a sublot remaining at the end of production for the year, then it shall 
be combined with the previous sublot.  If there is more than one-half sublot remaining at the end of 
production for the year, then it shall constitute the last sublot. 
 

TABLE 16:  ACCEPTANCE LIMITS – METHOD B & D 

Property 
USL and LSL 

Method B Method D 
Percent Passing 4.75 mm and larger Target +/- 7% Target +/- 7% 

Percent Passing 2.36 mm sieve Target +/- 5% Target +/- 7% 
Percent Passing 1.18 mm sieve Target +/- 5% Target +/- 5% 
Percent Passing 0.60 mm sieve Target +/- 4% Target +/- 4% 
Percent Passing 0.30 mm sieve Target +/- 3% Target +/- 3% 

Percent Passing 0.075 mm sieve Target +/- 3% Target +/- 3% 
PGAB Content Target +/- 0.5% Target +/- 0.5% 
Voids at Ndesign 4.0% +/- 2.0% N/A 

Fines to Effective Binder 0.9 +/- 0.3 N/A 
VMA at Ndesign LSL from Table 1 N/A 

VFB Table 1 plus a 4% production tolerance for USL N/A 
% TMD (In-place Density) 94.5% +/- 2.5% LSL of 92.0% 

 
The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall 
outside specification limits on the same property. The Contractor will submit a corrective action plan 
to the Department. The Department will only allow the continuation of paving operations when it is 
satisfied the corrective action will result in an improvement in results. The Department may require 
the submittal of a passing verification sample to allow further production. 
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401.211 Pay Adjustment - Method B & D  For items accepted under Method B or D, if the mix is 
within the tolerances listed in Table 16, the Department will pay the contract unit price, otherwise 
pay adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the 
test. The Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot 
Mix Asphalt Pavement. If the density result is not within the specified limits the disincentive shall 
apply. If the sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD, 
two additional cores shall be cut at random locations determined by the Department. If either of the 
additional cores has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD, 
the sublot shall be removed and replaced at no cost to the Department; otherwise, the average of the 
three cores will be used to determine the sublot pay adjustment.  
 

TABLE 17:  PAY ADJUSTMENTS – METHOD B & D 
Property Method B Method D 

Percent Passing 2.36 mm 
sieve N/A -2.0% 

Percent Passing 0.30 mm 
sieve N/A -1.0% 

Percent Passing 0.075 mm 
sieve -2.0% -2.0% 

PGAB Content -5.0% -5.0% 
Voids at Ndesign -3.0% N/A 

% TMD (In-place Density) 

91.5% - 91.9% or 97.1% - 
97.5% 

-5.0% 91.5% - 91.9% -5.0% 

90.5% - 91.4% or 97.6% - 
98.5% 

-10.0% 90.5% - 91.4% -10.0% 

89.5% - 90.4% or 98.6% - 
99.0% 

-20.0% 89.5% - 90.4% -20.0% 

88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0% 

<88.5% or >99.0% Reject <88.5% or 
>99.0% 

Reject 

 
401.30 Method of Measurement  The Department will measure Hot Mix Asphalt Pavement by the ton 
in accordance with Section 108.1 - Measurement of Quantities for Payment. 

 
401.40 Basis of Payment  The Department will pay for the work, in place and accepted, in accordance 
with the applicable sections of this Section, for each type of HMA specified. 
 
The Department will pay for the work specified in Section 401.12, for the HMA used, except that 
cleaning objectionable material from the pavement and furnishing and applying bituminous material 
to joints and contact surfaces is incidental. Payment for this work under the appropriate pay items 
shall be full compensation for all labor, equipment, materials, and incidentals necessary to meet all 
related contract requirements, including design of the JMF, implementation of the QCP, obtaining 
core samples, transporting cores and samples, filling core holes, applying emulsified asphalt to joints, 
and providing testing facilities and equipment. The Department will make a pay adjustment for 
quality as specified in Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C & 
D. 

 
401.50  Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department 
will obtain a split sample of each Acceptance test random sample for possible dispute resolution 
testing.  The Contractor shall also obtain a split sample of the HMA at this same time. If the  
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Contractor wishes to retain the option of requesting dispute testing of the initial Acceptance 
sample, the Contractor will test their split of the Acceptance sample in accordance with applicable 
AASHTO procedure and accepted supplemental practice as described in the Department’s HMA 
Sampling and Testing Policies and Procedures manual. The Contractor shall report their results to 
the Resident, with a copy to Contractor.mainedot@maine.gov by 7:00 AM, on the second working 
day from time of QA sampling, otherwise dispute resolution will not be initiated. The Department’s 
dispute resolution split sample will be properly labeled and stored for a period of at least two weeks 
after it has been reported, or until the sample is tested. The properties eligible for dispute and the 
respective variances are shown in Table 18. 
 
The Contractor may dispute the Department’s Acceptance results and request that the dispute 
resolution split sample be tested by notifying the Department’s Resident and QA Engineer in 
writing within two working days after the results of the Acceptance test are reported.  The 
following shall be provided in the request: 
 

 Acceptance sample reference number  
 The specific test result(s) or property(ies) being disputed, and 
 The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP 

and MaineDOT) of their split of the Acceptance sample indicating that the variances in 
Table 18 for the specific test result(s) or property(ies) were exceeded. 
 

TABLE 18:  DISPUTE RESOLUTION VARIANCE LIMITS 

Property Method A & B Method C & D* 
Variance 

Limits 
PGAB Content Yes Yes +/- 0.4% 

Gmb Yes No +/- 0.030 

Gmm Yes 
Only if 

referenced to a 
Core 

+/- 0.020 

Voids at Ndesign 
Only if Gmb or Gmm is not 

disputable 
No +/- 0.8% 

VMA at Ndesign 
Only if Gmb or Gmm is not 

disputable 
No +/- 0.8% 

Percent Passing 4.75 mm and larger sieves No Yes^ +/- 4.0% 
Percent Passing 2.36 mm to 0.60 mm 

sieves 
No Yes^ +/- 3.0% 

Percent Passing 0.30 mm to 0.15 mm 
sieves 

No Yes^ +/- 2.0 % 

0.075 mm sieve 
Only for 9.5 mm NMAS 

mixes 
Yes +/- 0.8% 

*Disputes will not be allowed on Item 403.209 
^Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations  

 
The value of any disputed result or property reported for the initial Acceptance sample shall stand if 
the value reported for the dispute resolution sample is not closer to the value the Contractor 
reported for their split sample than to the value reported for the initial Acceptance sample. If the 
value reported for the dispute resolution falls precisely half-way between the other two values the 
value reported for the dispute resolution will replace the original acceptance value. Otherwise, the 
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value reported for the dispute resolution sample will replace the value reported for the initial 
Acceptance sample and will be used to re-calculate any other affected results or properties.  
 

SECTION 402 - PAVEMENT SMOOTHNESS 
 
402.00 Smoothness Projects   Projects to have their pavement smoothness analyzed in accordance 
with this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement. 

 
402.01 Pavement Smoothness  The final pavement surface shall be evaluated for smoothness using 
a Class I or Class II profiler as defined by ASTM E950 (94).  Smoothness measurements will be 
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in 
units of inches/mile.  
 
402.02 Lot Size  Lot size for smoothness will be 3000 lane-feet.  A sublot will consist of 50 lane-
feet.  Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If 
equal to or greater than one-half the normal lot size, it will be tested as a separate lot. 
 
402.03 Acceptance Testing  The Department will conduct Acceptance testing following completion 
of the surface course.  Sections to be excluded from testing include the following: 

 
 Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge 

joints) 
 Acceleration and deceleration lanes 
 Shoulders and ramps 
 Side streets and roads 
 Within 100 ft of transverse joints at the beginning and end of the project  
 Within 100 ft of railroad crossings  
 Urban areas with speed limits of 30 mph or lower 
 

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements 
will determine the smoothness for that lot. The smoothness measurements will be statistically 
evaluated for pay factors as described in Subsection 106.7 - Quality Level Analysis, using the 
specification limits shown below. 
 

TABLE 1:  ACCEPTANCE LIMITS 
Level USL 

I 55 in/mile 
II 65 in/mile 
III 75 in/mile 

 
Computation of Smoothness Pay Adjustment: 
  
 PA = (PF-1.0)(Q)(P)  where: 

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks, 
ramps, acceleration and deceleration lanes)  

 PF = smoothness pay factor for the Lot 
 P = Contract unit price for surface pavement 
 PA = pay adjustment 
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402.04 Unacceptable Work  In the event that any Lot is found to have a pay factor less than 0.80, 
the Contractor shall take whatever remedial action is required to correct the pavement surface in 
that Lot at no additional expense to the Department.  Such remedial action may include but is not 
limited to removal and replacement of the unacceptable pavement.  In the event remedial action is 
necessary, the Contractor shall submit a written plan to the Resident outlining the scope of the 
remedial work.  The Resident must approve this plan before the remedial work can begin.  
Following remedial work, the Lot shall be retested, and will be subject to the specification limits 
listed above.  The resulting pay factor, if within the acceptable range, will be used in the final pay 
adjustment.  The Contractor shall pay the cost of retesting the pavement following corrective 
action. 
 
Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11 
Surface Tolerances. 
 
 Payment will be made under: 
 
Pay Item                                                           Pay Unit 

 
402.10  Incentive/Disincentive - Pavement Smoothness             Lump Sum 
 
 

SECTION 403 - HOT MIX ASPHALT PAVEMENT 
 
403.01 Description  This work shall consist of constructing one or more courses of Hot Mix 
Asphalt pavement on an approved base in accordance with these specifications, and in reasonably 
close conformity with the lines, grades, thickness and typical cross sections shown on the plans or 
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required, 
and asphalt material. 

 
403.02 General  The materials and their use shall conform to the requirements of Section 401 - Hot 
Mix Asphalt Pavement. 

 
403.03 Construction  The construction requirements shall be as specified in Section 401 - Hot Mix 
Asphalt Pavement. 

 
403.04 Method of Measurement  Hot mix asphalt pavement will be measured as specified in 
Section 401.21- Method of Measurement. 

 
403.05 Basis of Payment  The accepted quantities of hot mix asphalt pavement will be paid for at 
the contract unit price per ton for the mixtures, including hot mix asphalt material complete in 
place. Method A, Method B, Method C and Method D shall be used for acceptance as specified in 
Section 401 - Hot Mix Asphalt Pavements.  (See Complementary Notes, Section 403 - Hot Mix 
Asphalt Pavement, for Method location). 
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Payment will be made under: 
 
Pay Item  Pay Unit 
403.102 Hot Mix Asphalt Pavement for Special Areas Ton 
403.206 Hot Mix Asphalt, 25 mm Nominal Maximum Size Ton 
403.207 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  Ton 
403.2071 Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified) Ton 
403.2072 Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size  

(Asphalt Rich Base and Intermediate course) 
Ton 

403.208 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  Ton 
403.2081 Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified) Ton 
403.209 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size  

(Sidewalks, Drives, Islands & Incidentals) 
Ton 

403.210 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size Ton 
403.2101 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified) Ton 
403.2104 Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment) Ton 
403.211 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming) Ton 
403.2111 Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified)) Ton 
403.212 Hot Mix Asphalt, 4.75 mm Nominal Maximum Size Ton 
403.213 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  

(Base and Intermediate Base course) 
Ton 

403.2131 Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course, Polymer Modified) 

Ton 

403.2132 Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size  
(Base and Intermediate Base course) 

Ton 

403.214 Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment) Ton 
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SPECIAL PROVISION 
SECTION 403 

HOT MIX ASPHALT 
Desc. Of 
Course 

Grad 
Design. 

Item 
Number 

Total 
 Thick 

No. Of 
Layers 

Comp. Notes 

2” Mill & 1 ½” HMA Overlay with Variable Depth Shim 
Travel Lane & Shoulders (As Indicated) 

Wearing 9.5 mm 403.210 1 ½” 1 1,4,10 
Shim 9.5 mm 403.211 variable 1/more 4,10,30,31,54 

1 ½” Mill & HMA Overlay 
Travel Lane, Sideroads & Shoulders (As Indicated) 

Wearing 9.5 mm 403.210 1 ½” 1 1,4,10 
4” HMA - Curb, Drainage Trenches, & Catch Basin Installation Areas  

Shoulders (As Indicated or Directed) 
Wearing 9.5 mm 403.210 1 ½” 1 1,4,10,30 

Base 12.5 mm 403.213 2 ½” 1/more 4,10,30,34,35,53 
6” HMA - Cross Trench Areas  

Travelway & Shoulders (As Indicated or Directed) 

Wearing 9.5 mm 403.210 1 ½” 1 1,4,10 
Shim 9.5 mm 403.211 variable 1/more 4,10,30,31,54 
Base 12.5 mm 403.213 3” or match 1/more 4,10,30,31 

Spot Shims (As Directed) 
Shim 9.5 mm 403.211 variable 1/more 4,10,30,54 

Drives, Sidewalks, Misc. (As Directed) 
Wearing 9.5 mm 403.209 2” 1/more 3,20,30 

      

 
 

COMPLEMENTARY NOTES 
 
1. The required PGAB for this mixture will meet a PG 64-28 grading. All asphalt grades utilized on the 

travelway and shoulders shall be treated with an approved liquid anti-strip. PG binders shall be 
treated with a minimum 0.50 percent anti-strip by weight of asphalt binder used unless otherwise 
recommended by the anti-strip manufacturer. The PGAB and anti-strip blend shall meet the PG 64-
28 requirements. The Contractor shall provide supporting test data showing the PGAB and anti-strip 
blend meet the required criteria. 

3. The design traffic level for mix placed shall be <3 million ESALS.  The design, verification, Quality 
Control, and Acceptance tests for this mix will be performed at 65 gyrations.   

4. The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix placed 
under this contract. The design, verification, Quality Control, and Acceptance tests for this mix will 
be performed at 65 gyrations. 

10. Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance Methods 
B and D. The Contractor may request a contract modification to change to testing method “C” prior 
to work starting on this item. 
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20. 

 
 
The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift 
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09. 

30. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the requirements 
of this special provision. The use of an oscillating steel roller shall be required to compact all 
mixtures pavements placed on bridge decks. 

31. Compaction of the new Hot Mix Asphalt Pavement will be obtained using a minimal roller train 
consisting of a 10 ton vibratory, 12 ton pneumatic, and a 10 ton finish roller for roadway work. A 
Quality Control Technician (QCT) equipped with a density meter shall be required for all 
roadway mixtures placed under this contract. Density testing of the mixture will be performed by the 
QCT in accordance with AASHTO T355 or AASHTO T343. The mixture will be rolled until the 
density readings show less than 1 pcf change for the final roller passes.  This density will be used as 
the target TMD for the mixture. The remaining mixture shall be compacted to a minimum density of 
95% of the target density as determined in the control section.  The Contractor shall make density 
test results, including randomly sampled densities, available to the Department’s representative 
onsite.  Summaries of each day's results, including a daily paving report, summarizing the mixture 
type, mixture temperature, equipment used, environmental conditions, and number of roller passes, 
shall be recorded and signed by the QCT and presented to the Department’s representative by the 
end of the working day. The Department may require cores for informational purposes. 

34. The Contractor shall saw cut at a consistent width to allow compaction of mix in the trench. The 
minimum width of the trench shall be 2 feet from the face of the proposed curb to accommodate a 
150 lb vibratory plate compactor as a minimum. Payment for additional milling or saw cutting 
required shall not be considered directly, but instead shall be considered incidental to the paving 
items. 

35. In areas where the minimum sawcut width is greater than 2 feet from the face of curb to 
accommodate drainage work, the Contractor shall saw cut a consistent width to accommodate a 3-5 
ton roller. The maximum trench width shall not encroach the limits of the travelway. Payment for 
additional milling or saw cutting required shall not be considered directly, but instead shall be 
considered incidental to the paving items. 

53. At the discretion of the Contractor, the use of concrete fill will be allowed in lieu of pavement and 
gravel to back fill around granite curbing (Type 1 & 5). When utilized, at least 3” of HMA shall be 
placed on top of the concrete fill for cover on the mainline edge of curb (face of curb). At minimum, 
the Concrete shall be a 3000 psi Class S or Class Fill Concrete. Flowable fill shall not be 
permitted. Unless otherwise specified, there will not be additional compensation for the Concrete 
Fill but shall be considered incidental to the 609 items. 

54. A mixture meeting the gradation of 12.5 mm hot mix asphalt may be used at the option of the 
contractor. 

 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to any 
existing pavement at a rate of approximately 0.030 gal/yd², and on milled pavement approximately 0.05 
gal/yd² prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim 
/base courses and surface course as well as to any bridge membrane prior to the placement of HMA layers 
at a rate not to exceed 0.030 gal/yd². Tack used will be paid for at the contract unit price for Item 
409.15 Bituminous Tack Coat.  
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SPECIAL PROVISION 

SECTION 603 

PIPE CULVERTS AND STORM DRAINS 

 

 

603.12 Basis of Payment: This section shall be amended with the addition of the 

following: 

 
 
Pay Item  

 Pay Unit 

 

603.238 
 

38” X 60” Elliptical Culvert Pipe Class III 
 

Linear Foot 
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SPECIAL PROVISION 

SECTION 604 
MANHOLE, INLETS, AND CATCH BASINS 

(Water Districts Manhole)
 
 
604.04 Altering, Adjusting, and Rebuilding Catch Basins and Manholes 
 
This section is amended by addition of the following for this project: 
 
Adjusting manholes to grade for payment under Section 604 will include adjustment to 
grade of risers and covers of water districts manholes and/or vaults.  The existing top 
assembly shall be removed, thoroughly cleaned, and reset to the new grade using approved 
clay brick and mortar. 
 
604.06 Basis of Payment 
 
This section is amended by addition of the following for this project: 
 
Payment for the accepted quantity of adjustment to grade of the risers and covers of water 
manholes and/or vaults will be made under: 
 
 Pay Item                               Pay Unit 
 
604.18    Adjusting Manhole or Catch Basin to Grade      Each 
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SPECIAL PROVISION 
SECTION 609 

CURBING 

609.10 Basis of Payment  is amended with the addition of the following: 

Pay Item  Pay Unit 

609.221
609.222 

Terminal Curb Type 1 
Terminal Curb Type1- Circular  

Linear Foot
Linear Foot
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches.  Approach signing shall include the following signs at a minimum.  Field 
conditions may warrant the use of additional signs as determined by the Resident. 
 
 Road Work Next X* Miles 
 Road Work 500 Feet (Ahead) 
 End Road Work 
 
Work Areas.  At each work site, signs and channelizing devices shall be used as directed by the 
Resident. 
 
Signs include: 
 
 Road Work XXXX1. 
 One Lane Road Ahead 
 Flagger Sign 
 
Other typical signs include: 
 
 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
Unless otherwise defined in Special Provision 105/107 or submitted and approved in the 
Traffic Control Plan, the following shall apply: 

- The Contractor shall conduct their operations in such a manner that the roadway will 
not be restricted to one lane for more than 2,500 feet at each work area and no more 
than 4,000 feet for paving, milling, and crack seal/repair work areas.   

- Where more than one work area restricts traffic to one lane operation, these work areas 
shall be separated by at least 1 mile of two-way operation. 

   
Temporary Centerline A temporary centerline shall be placed each day on all new pavement 
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint, 
shall conform to the standard marking patterns used for permanent markings.  Failure to apply 
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving 
operations until temporary markers are applied to all previously placed pavement. 
 
¹ “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary 
operations as directed by the Resident. 
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SPECIAL PROVISION 
SECTION 812 

SEWER MANHOLE 

Description: This work shall consist of the installation and adjustment of manholes as 
indicated in the Bid Book, Plans, or as directed by the Resident / Utility Representative. 

Sewer Manhole shall consist of removing an existing manhole and replacing with a new 
manhole in accordance with Section 604 - Manholes, Inlets, and Catch Basins. 

Alter Sewer Manhole shall consist of supplying frame and cover in accordance with Special 
Provision 104 and the Standard Details and adjusting a manhole to the required final grade, 
including any lowering and any other adjustments that may be necessary prior to setting 
the final grade and in accordance with this Section and Section 604 - Manholes, Inlets, and 
Catch Basins. 

Adjust Sewer Manhole to Grade shall consist of adjusting a manhole to the required final 
grade, including any lowering and any other adjustments that may be necessary prior to 
setting the final grade and in accordance with this Section and Section 604 - Manholes, 
Inlets, and Catch Basins. 

Rebuild Sewer Manhole shall consist of rebuilding and adjusting a sewer manhole in 
accordance with this Section and Section 604 - Manholes, Inlets, and Catch Basins 

Pay Item               Pay Unit 

812.06       Sewer Manhole Each    
812.161 Alter Sewer Manhole Each
812.162   Adjust Sewer Manhole to Grade Each 
812.164     Rebuild Sewer Manhole Each 

137



WIN 018803.00 
WIN 027686.00 

Vassalboro 
Route 32 

April 10, 2024 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 823 

GATE VALVE BOXES 

Description:  This work shall consist of the adjustment of gate valve boxes as indicated in 
the Bid Book, plans, or as directed by the Resident.  Each valve box adjustment shall be 
plumb, straight, and centered on the valve’s operation nut.  The Utility shall approve each 
final adjustment to confirm that the valve will be accessible and operable.   

Gate Valve Box, Adjust to Grade:  Shall consist of adjusting a gate valve box to the 
required final grade. The Utility shall be responsible for lowering the valve boxes 8” to 12” 
below grade prior to the contractor milling.  Each valve box shall be marked with offset 
stakes to assist with locating.  It shall be the Contractor's responsibility to maintain these 
offset stakes after mobilization, as well as to make the finished grade adjustments.   

Materials:  Any gate valve boxes damaged by improper construction methods or handling 
by the Contractor, as determined by the Department, shall be replaced at the Contractor’s 
expense. 

Method of Measurement: ‘Gate Valve Box, Adjust to Grade’ will be measured by the 
unit each, complete and in place. 

Basis of Payment:  Payment for ‘Gate Valve Box, Adjust to Grade’ shall be full 
compensation for all equipment, labor, and incidental materials necessary to adjust a valve 
box as specified above.   

 Pay Item      Pay Unit 
823.332  Gate Valve Box, Adjust to Grade Each 

138



WIN 027686.00 
Vassalboro 

Route 32
 April 22, 2024 

Page 1 of 2 

TRENCH INSULATION 

Description The Contractor shall furnish all labor, materials, equipment, and appurtenances 
necessary to install the trench insulation as indicated on the drawings and as herein specified. 

 Products Materials Polystyrene insulation for trenches shall be plastic, foam installation board 
equal to Styrofoam High load 40 as manufactured by the Dow Chemical Company and as 
meeting ASTM Specification C-578 Type VI approved equal and have vertical compressive 
strength of 40 psi (special order). 

Foam glass insulation for trenches shall be equal for foam glass board insulation as manufactured 
by Pittsburgh Corning Corporation meeting ASTM Standard C-552. 

Installation The insulation shall extend a minimum of 12” beyond the outside edge of the pipe 
and shall be within 6 inches of either side of the trench.  The thickness shall be 4 inches unless 
otherwise specified on the drawings or required by the Engineer. In general, it shall be used 
where the top of the pipe is less than 5½ feet below finish grade or when the pipe crosses under 
or over a culvert.  

The insulation shall be installed on the top of the compacted select backfill and shall be at least 6 
inches above the top of the culvert pipe. Joints shall be over-lapped 6” for maximum protection. 
Backfilling over the insulation shall be done by hand for the first 6-8 inches and compacted 
before remaining backfill is applied.  

Installation for each type of insulation shall be according to the manufacturers’ 
recommendations. In general, backfill shall be clean, dry, and be free of any material which can 
dissolve plastic such as petroleum products.  

Pay Item Pay Unit 

827.33 Trench Insulation L.F.
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2020 STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail #  Description       Revision Date  
  
502(19)  Bridge Drains       3/17/2023 
502(15)  Bridge Drains       3/17/2023 
502(20)  Bridge Drains       3/17/2023 
502(23)  Bridge Drains       3/17/2023 
502(24)  Bridge Drains       3/17/2023 
502(25)   Bridge Drains       3/17/2023 
502(26)  Bridge Drains       3/17/2023 
504(07)  Diaphragm & Crossframe Notes    3/17/2023 
507(20)  Steel Approach Railing 3-Bar     2/11/2021 
507(21)  Steel Approach Railing 3-Bar     2/11/2021 
507(22)  Steel Approach Railing 3-Bar     2/11/2021 
507(23)  Steel Approach Railing 3-Bar     2/11/2021 
507(27)  Steel Approach Railing      2/11/2021 
526(01)  Portable Concrete Barrier     1/14/2021 
526(01A)  Portable Concrete Barrier     1/14/2021 
526(01B)  Portable Concrete Barrier     1/14/2021 
526(02)  Portable Concrete Barrier     1/14/2021 
526(02A)  Portable Concrete Barrier     1/14/2021 
526(03)  Portable Concrete Barrier     1/14/2021 
526(04)  Portable Concrete Barrier     1/14/2021 
526(04A)  Portable Concrete Barrier     1/14/2021 
526(04B)  Portable Concrete Barrier     1/14/2021 
526(05)  Permanent Concrete Barrier     3/17/2023 
526(21)  Permanent Concrete Barrier     3/17/2023 
526(22)  Concrete Transition Barrier     3/17/2023 
526(38)  Concrete Transition Barrier     3/17/2023 
526(39)  Texas Classic Rail      3/17/2023 
526(55)  Texas Classic Rail      3/17/2023 
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603(10)  Concrete Pipe Ties        6/10/2021 
605(01)  Underdrain         7/8/2022 
605(01)  Underdrain Notes        7/8/2022 
606(17)  Midway Splice Guardrail Transition      6/10/2022 
606(23)  Standard Bridge Transition – Type “1”     2/11/2021 
606(24)  Standard Bridge Transition – Type “1A”     2/11/2021 
608(02)  Detectable Warnings        6/10/2021 
609(09)  Precast Concrete Vertical Curb      2/11/2021 
627(07)  Crosswalk         2/22/2022 
627(08)  Crosswalk         2/22/2022 
643(11)  ATCC Cabinet                 12/14/2020 
801(11)  Pedestrian Ramp Notes                11/20/2023 
801(12)  Pedestrian Ramp Requirements    11/20/2023 
801(13)  Ramp Length Table      11/20/2023 
801(14)  Parallel Pedestrian Ramp     11/20/2023 
801(15)  Perpendicular Pedestrian Ramp – Option 1   11/20/2023 
801(16)  Parallel Pedestrian Ramp – Option 2A   11/20/2023 
801(17)  Perpendicular Pedestrian Ramp – Option 2A   11/20/2023 
801(18)  Parallel Pedestrian Ramp – Option 2B   11/20/2023 
801(19)  Perpendicular Pedestrian Ramp – Option 2B   11/20/2023 
801(20)  Parallel Pedestrian Ramp – Option 3    11/20/2023 
801(21)  Perpendicular Pedestrian Ramp – Option 3   11/20/2023 
801(22)  Side Street Pedestrian Ramp      11/20/2023 
801(23)  Parallel Pedestrian Ramp – Esplanade   11/20/2023 
801(24)  Perpendicular Pedestrian Ramp – Esplanade   11/20/2023 
801(25)  Island Crossings      11/20/2023 
801(26)  Blended Transition      11/20/2023 
801(26)  Blended Transition        1/19/2024 
801(27)  Pedestrian Ramp Adjacent to Driveway or Entrance  11/20/2023 
802(05)  Roadway Culvert End Slope Treatment     1/03/2017 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2020) 

 
SECTION 101 

CONTRACT INTERPRETATION 
 

101.2 Definitions   
 
Construction Easement  revise this definition by removing it in its entirety and replace with; 

“A right acquired by the Department for a specific use of private property outside of the 
established Right-of-Way.  Examples include but are not limited to Drainage Easements, 
Construction and Maintenance Easements, and Slope Easements. Construction Easement 
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the 
Right-of-Way remain private property.  No use other than to access and perform the specified 
work activity is permitted without written permission of the owner.” 
 
 Construction Limit Line   Remove this definition in its entirety. 

 
Holidays   Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and 

‘Independence Day’. 
 

Plans    Revise this paragraph by removing “Standard Details, Supplemental Standard 
Details” from the first sentence.   

 
Project Limits Revise this definition by removing it in its entirety and replacing it with: 

“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits 
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated 
in the Contract, the Project Limits shall be determined by the Department. For a related 
Maine statute, see 23 MRSA § 653. “ 
 

Right-Of-Way   Revise this definition by removing it in its entirety and replacing it with: 
“The area of land, property, or interest therein, acquired for or devoted to the Project or other 
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment 
and the location of engineering facilities, subject to written approval by the Department.” 

 
Amend this Section by adding the following two definitions (that replace Construction Limit Line); 

 
Temporary Construction Limits The area within which the Contractor may access and 

perform the Physical Work and outside of which Work may not be performed without written 
authorization by the property owner. 
 

Temporary Road Limits The area within which the Contractor may construct and 
maintain a temporary detour for maintenance of traffic.  
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SECTION 102 
BIDDING 

 
102.11 Bid Responsiveness   Revise the paragraph that states 
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads: 
 
“The Bid is not signed by a duly authorized representative of the Bidder.   
• Properly submitted electronic bids meet this requirement.   
• Paper bids must include at least one signed copy of the Contract Agreement Offer & 

Award form.” 
 

SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Qualification Requirement for Award   Revise this subsection so that it reads: 
 
“103.3.1 Qualification Requirement for Award   If the Notice to Contractors lists a 
Prequalification requirement, the Apparent Successful Bidder must successfully complete the 
Prequalification process as a condition of Award.  The Apparent Successful Bidder who does 
not already hold an Annual Prequalification shall have 21 days to provide the Department 
with their Prequal documents or the Department may move on to the next low bidder.” 

 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITIES 
 

104.2.1 Furnishing of Right-of-Way   Revise this subsection by removing it in its entirety and 
replace with the new subsection: 
 
“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real 
property within the Project Limits shown on the Right-of-Way Plans that are provided with 
the Bid Documents. For related provisions, see Sections 104.3.2 – Furnishing of Other 
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For 
related definitions, see Construction Easements and Right-of-Way.” 
 
104.3.2 Furnishing of Other Property Rights, Licenses and Permits    Revise this subsection by 
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”. 

144



February 16, 2024 
Supersedes: January 19, 2024 

 
 

 

Page 3 of 41 
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.10.2 Requirements Applicable to All Contracts  Under section A, number 2, in the first sentence 
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the 
word “disability” so it now reads: 
 
“2) The Contractor will, in all solicitations or advertisements for employees placed  
by or on behalf of the Contractor, State that all qualified applicants will receive  
consideration for employment without regard to race, color, sexual orientation, religious  
creed, sex, national origin, ancestry, age, physical disability, or mental disability.” 
 

SECTION 106 
QUALITY 

 
106.6 Acceptance  Revise this Subsection by replacing the paragraph beginning with “Acceptance of 
Hot Mix Asphalt Pavement will be based” with: 
 

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical 
Acceptance, or Method B or D Acceptance as specified.  The method of acceptance for each 
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement.  When items 
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever 
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be 
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement 
item.” 

 
Revise Subsection “B” by removing it and replacing it with: 

 
“B.  Items not designated for Statistical Acceptance will utilize Method B or D 

Acceptance testing to validate the quality of the material incorporated into the Project.  
For material paid under Item 403.209 – Method D, or designated to be visually accepted, 
the Contractor shall provide the Department with a Certification Letter that indicates that 
the material supplied complies with the Specifications.  Test results representative of the 
certified material shall be attached to the letter. 

 
The Department will randomly sample and test the certified Material for properties 

noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section –401.21 
Acceptance Method B & D.  Material will be subject to rejection as noted in Structural 
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt, 
Section 401.2022 Pay Adjustment – Method B & D.” 

 
106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from 
the first paragraph: 
 
“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01” 
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106.9.1 Warranty by Contractor   Revise the third paragraph of this section so that it reads: 
 
“For a related provision regarding obligations regarding plantings, see section 621.36 – 
Maintenance Period. “  

 
SECTION 107 

TIME 
 

107.3.1 General   Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the 
Friday after Thanksgiving’.  
 

SECTION 108 
PAYMENT 

 

108.2.3 Mobilization Payments   Replace Standard Specification 108.2.3 – Mobilization Payments 
with the following: 

“108.2.3 Mobilization Payments  “Mobilization” includes the mobilization and demobilization 
of all resources as many times as necessary during the Work.   

 
Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization 

and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract – 
Mob). 

 
Payment will be made at the following intervals: 
 
 

% Mobilization Bid % Mobilization 
Paid at Contract 
Award 

% Mobilization 
Paid after the 
Department 
determines 50% of 
the work is 
Complete 

% Mobilization 
Paid at Final 
Acceptance 

10% or less 50% 50%  
More than 10% to 
15% 

33% 33% 34% 

More than15% to 
20% 

25% 25% 50% 

More than 20% to 
30% 

15% 15% 70% 

Greater than 30% 10% 10% 80% 
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108.3 Retainage   Revise the third paragraph of this section so that it reads: 
 
“Upon Final Acceptance, and determination by the department that there are no claims either 
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due; 
and no disincentives due, the Department will reduce Retent to 1% of the original Contract 
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.” 
 
108.4.1 Price Adjustment for Hot Mix Asphalt  Revise this section by removing it in its entirety and  
replacing it with the following: 

 
“108.4.1 Price Adjustment for Hot Mix Asphalt:  For each Contract, a price adjustment for 
performance graded binder will be made for the following pay items, when the total quantity 
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated 
quantities of these items at the time of bid.   

 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.2084 Hot Mix Asphalt - 12.5 mm (Highly Modified HiMAP) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 

Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course 

Polymer Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate 

course) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 461.13  Light Capital Pavement 
Item 461.210  9.5 mm HMA - Paver Placed Surface 
Item 461.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 461.216  Hot Mix Asphalt (Shim) 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 
 
Price adjustments will be based on the variance in costs for the performance graded 

binder component of hot mix asphalt.  They will be determined as follows: 
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance 

graded binder percentages given in the table below times the difference in price between 
the base price and the period price of asphalt cement.  Adjustments will be made upward 
or downward, as prices increase or decrease. 

 
Item 403.102–6.2% 
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%   
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.2084 – 6.2% 
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%       
Item 403.212–6.8%          
Item 403.213–5.6%  
Item 403.2131–5.6%  
Item 403.2132–6.2%     
Item 403.301–6.2%  
Item 461.13–6.7% 
Item 461.210 – 6.4% 
Item 461.2101 – 6.4% 
Item 461.216 – 6.7% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY” 

 

 
SECTION 110 

INDEMNIFICATION, BONDING, AND INSURANCE 
 
110.3.9 Administrative & General Provisions   Amend this subsection by adding “Automobile 
Liability” under letter A) Additional Insured to the list of exceptions. 
 

 
 
 
 

SECTION 206 
STRUCTURAL EXCAVATION 
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206.01 Description – Structural Earth Excavation, Below Grade delete the entire sentence and 
replace with “shall consist of the removal of excavation required for unknown or unanticipated 
subsurface condition. See 206.04 – Method of Measurement for pay limits.” 
 
206.04 Method of Measurement – Drainage and Minor Structures Paragraph 1, sentence 2, delete the 
remainder of the sentence beginning with “….provided the maximum allowable…”And replace 
with: “….in accordance with the following limits:” 
 

- Vertical pay limits: 
o Below a plane parallel with and 12 inches below the bottom of the drainage 

or minor structure or 
o Below the excavation limits shown in the Bid Documents; whichever is 

greater. 
 

- Horizontal pay limits – The maximum allowable horizontal dimensions shall not 
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme 
limits of, the structure, and to the vertical neat lines of underdrain trenches, as 
shown in the Contract Documents.  

 
SECTION 401 

HOT MIX ASPHALT PAVEMENT 
 

401.19 Contractor Quality Control  Amend this Section by adding the following to the end: 
“Failure to comply with the approved QCP will result in work suspension and pay reductions 
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for 
all items covered by the QCP as identified in Special Provision 403.” 
 

SECTION 501 
FOUNDATION PILES 

 
501.05 Method of Measurement    
c. Piles in Place   Revise the third paragraph by replacing the “10” with “20” so that it reads:  
 
Unused pile cutoffs 20 feet or more in length, except those required to accommodate the 
Contractor’s construction method, as discussed herein, will remain the property of the Department 
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles 
will be done by the Contractor or by the Department, depending upon availability of services. 
 

 
 
 
 

SECTION 502 
STRUCTURAL CONCRETE 
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502.09 Forms and Falsework  Amend this subsection by adding the subsection title “502.10 Placing 
Concrete” after section “D” Removal of Forms and False work” and after the paragraph beginning 
with “2.  Forms and False work, including blocking…”.  So that a new subsection starts and reads: 

“502.10 Placing Concrete 
A. General  Concrete shall not be placed until forms ….” 

 
502.1701 Quality Control, Method A and B    Revise this Section so that the first paragraph and the 
first sentence of the second paragraph read: 
“502.17 Quality Control   The Contractor shall control the quality of the concrete through 
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a 
product meeting the Contract requirements. The QCP shall meet the requirements of Section 
106, Quality, and this specification. No work under this item shall proceed until the QCP is 
submitted to and approved by the Department. Failure to comply with the approved QCP will 
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality 
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP, 
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid 
value per cubic yard, whichever is less, shall be used. 
   
  502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the 
quality of the structural concrete including, but not limited to, the following: “ 
 
Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its 
entirety and replacing it with: 

 
TABLE 4 

METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS * 
TEST TEST METHOD SAMPLING 

LOCATION 
FREQUENCY 

Gradation AASHTO T-27 & T-11 Stockpile One set per proposed 
grading before production.  
One set every 100 yd3 
(Min. 1 set per month) 

Organic Impurities AASHTO T-21 Stockpile Once per fine aggregate  
per year ** 
 

% Absorption AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Specific Gravity AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Total Moisture in 
Aggregate 

AASHTO T-255 Stockpile One set per day’s 
production 

Free Water and 
Aggregate Wt. 

N/A  One per day’s production  

% Entrained Air AASHTO T-152 On Project On first two loads and 
every third load thereafter 
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provided consistent results 
are achieved 

Compressive Strength AASHTO T-22 On Project One set per sublot            
      

Compressive Strength AASHTO T-22  
@ 7days  

On Project One set per sublot                 

* Additional QC testing will be required any time a process change occurs during a placement, 
including changes in type or dosage of admixture.  Additional testing shall include, but is not 
limited to, entrained air testing.    

** If the color produced is a laboratory designation Plate III, then the fine aggregate shall 
be tested once per month. 

 
502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it 
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be 
measured for payment as one lump sum.” 
 
502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it 
reads:  “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump 
Sum Price, which shall be payment for furnishing all materials, labor, and equipment, 
including depth gauges and all incidentals, to satisfactorily complete the work.” 
(Also see 535.24 and 535.25 for related changes) 
 
 

SECTION 503 
REINFORCING STEEL 

 
Section 503.07 Splicing Revise this section by removing the table and following footnote and 
replacing them with: 
 

Minimum Lap Splice Length (inches) 
 
Bar Type 

Bar Size 
#3 #4 #5 #6 #7 #8 #9 #10 #11 

Plain or Galvanized 16 20 24 29 38 47 59 72 85 
Epoxy or Dual Coated 17 24 36 43 56 71 88 107 128 
Stainless 19 24 30 36 47 59 73 89 107 
Low-carbon Chromium 24 32 39 47 63 78 97 119 142 

 

“The minimum lap splice lengths in the table above are based on the parameters below. When 
any     of these parameters are altered, appropriate minimum lap splice lengths will be as shown 
on the Plans. 

• Normal weight concrete 
• Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi 
• Class B tension lap splice 
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• Minimum center-to-center spacing between bars of 6 inches 
• Minimum clear cover of 2 inches 
• Nominal reinforcing steel yield strengths 

o Low-carbon Chromium = 100 ksi 
o Stainless = 75 ksi 
o All others = 60 ksi 

• Reinforcement with yield strengths greater than 75 ksi shall have beam transverse 
reinforcement and column ties provided over the required lap splice length in 
accordance with the current edition of the AASHTO LRFD Bridge Design Specifications 

 
When lap splices are placed horizontally in an element where the concrete depth below the 

splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor 
of 1.3.” 
 

SECTION 506 
SHOP APPLIED PROTECTIVE COATING – STEEL 

 
506.13 Surface Preparation  Amend this section by adding this paragraph to the end: 
 
“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc 
tanks. Verification of the surface preparation shall be included in the QC documentation.” 
 

SECTION 523 
BEARINGS 

 
523.051 Protective Coating  Revise this subsection by removing the paragraph beginning with 
“Anchor rods shall be galvanized…” and replacing with: 
 

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare 
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are 
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between 
galvanized surfaces and painted or unpainted steel.” 
 
523.22 Fabrication     Amend this subsection by adding the following: “Elastomeric Bearings shall 
be fabricated in accordance with AASHTO M251.” 
 

SECTION 526 
CONCRETE BARRIER 

 
Amend this section by deleting it in its entirety and replacing it with: 
 

“526.01 Description This work shall consist of the furnishing, constructing, erecting, 
setting, resetting, and removal of concrete barrier and associated elements in accordance 
with these specifications, the Standard Details, and the lines and grades shown on the Plans 
or established by the Resident. 

 

152



February 16, 2024 
Supersedes: January 19, 2024 

 
 

 

Page 11 of 41 
 

The types of concrete barrier are designated as follows: 
 
Portable Concrete Barrier Type I  Double faced removable barrier in accordance with 

the Standard Details. 
 
Permanent Concrete Barrier Type II  Double faced barrier as shown on the Plans. 
 
Permanent Concrete Barrier Type IIIa  Single faced barrier 32 inches high in 

accordance with the Standard Details or as shown on the Plans. 
Permanent Concrete Barrier Type IIIb  Single faced barrier 42 inches high in 

accordance with the Standard Details or as shown on the Plans. 
 
Permanent Concrete Transition Barrier  Barrier of various heights joining steel bridge 

rail to steel guardrail in accordance with the Standard Details or as shown on the Plans. 
 
Permanent Texas Classic Rail  Barrier Traffic rail or sidewalk rail, in accordance with 

the Standard Details or as shown on the Plans. 
 
526.02 Materials 
 
a. Concrete   Concrete for barriers, both permanent and portable, shall have a design 

strength of 5,000 psi.  
 
For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard 

Specification Section 502, Structural Concrete. 
 
For precast barrier: The concrete shall meet the requirements of Standard 

Specification 712.061, Structural Precast Concrete Units, except that the stripping strength 
for precast barriers is 4,000 psi. 

b. Reinforcing Steel   Reinforcing steel shall meet the requirements of Section 503, 
Reinforcing Steel. 

 
c. Structural Steel   Plates and barrier connections shall meet the requirements 

specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized 
after fabrication in accordance with Standard Specification 506, Shop Applied Protective 
Coating – Steel 

 
d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength 

Bolts. 
 
e. Connecting Pins for Portable Concrete Barrier  Portable concrete barriers must be 

connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed, 
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM 
A449 steel. Materials with greater strength may be used with the approval of the 
Department. 
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f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be 
required when specified on the Plans.  When required, portable concrete barriers must be 
anchored using a 1 ½ - inch diameter anchor pin. The anchor pin must be smooth, not 
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements 
of ASTM A36 steel. Materials with greater strength may be used with the approval of the 
Department. 

 
g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for 

Portable Concrete Barrier on the following schedule:   
 

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016 
criteria.  
 
Current Portable Concrete Barrier in useful serviceable condition that is successfully 
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 
2029.  
 
Other current Portable Concrete Barrier that is deemed acceptable by the Department 
may be utilized on projects off the National Highway System through December 31, 2024. 

526.03 Construction Requirements  
 
Cast-in-place barriers shall be fabricated in accordance with Standard Specification 

Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with 
Standard Specification 534, Precast Structural Concrete.   

 
Concrete finish for permanent barrier shall be rubbed as defined in Standard 

Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal. 
Portable concrete barrier shall be generally free from fins and porous areas and shall 

present a neat and uniform appearance.   
 

Permanent barrier shall have a protective coating applied in accordance with Standard 
Specification Section 515, Protective Coating for Concrete Surfaces. 

 
Reflective delineators for concrete median barrier shall meet the requirements of 

Special Provision 645, Highway Signing. 
 
Preformed Joint Filler shall meet the requirements specified in Subsection 705.01, 

Preformed Expansion Joint Filler. 
 
Permissible dimensional tolerances for all concrete barriers shall be as follows: 
 
a.  Cross-sectional dimensions shall not vary from design dimensions by more than ¼ 

inch. The vertical centerline shall not be out of plumb by more than ¼ inch. 
 
b.  Longitudinal dimensions shall not vary from the design dimensions by more than ¼ 

inch per 10 feet of barrier section and shall not exceed ¾ inches per section. 
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c.  Location of anchoring holes shall not vary by more than ½ inch from the dimensions 
shown in the concrete barrier details on the Plans. 

 
d.  Surface straightness shall not vary more than ¼ inch under a 10-foot straightedge. 
 
e.  The barrier shall have no significant cracking.  Significant cracking is defined as 

fractures or cracks passing through the section, or any continuous crack extending for a 
length of 12 inches or more, regardless of position in the section. 

 
526.04 Method of Measurement Permanent Concrete Barrier Type II, IIIa, IIIb, Texas 

Classic Rail, and Precast Median Barrier will be measured for payment by lump sum, 
complete in place.   

 
Portable concrete barrier, both anchored and unanchored will be measured for 

payment by lump sum.  Lump sum measurement will include verification of the installation 
and removal of all portable concrete at the completion of the Contractor’s operations. 

 
The Contractor shall replace sections of portable concrete barrier, including anchored 

barrier damaged by the traveling public when directed by the Resident.  Replacement 
sections will be measured for payment in accordance with Standard Specification 109.7, 
Equitable Adjustments to Compensation and Time. 

Transition barrier will be measured by each, complete in place. 
 
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type II, IIIa, IIIb, 

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum 
price for the type specified, complete in place.    

 
The accepted quantities of Portable Concrete Barrier Type I, both anchored and 

unanchored will be paid for at the Contract lump sum price.  Such payment shall be full 
compensation for furnishing all materials, assembling, moving, resetting, transporting, 
temporarily storing, removing barrier, furnishing new parts as necessary, and all 
incidentals necessary to complete the work. 

 
Portable barrier shall become the property of the Contractor upon completion of the 

use of the barrier on the project and shall be removed from the project site by the 
Contractor. 

 
Transition barrier will be paid for at the Contract price each, complete in place.   
 
The accepted quantity of all types of concrete barrier, whether portable or permanent, 

will be paid for at the lump sum or per each price, as applicable, which payment shall be 
full compensation for all materials, including reinforcing steel, protective coating, reflective 
delineators, steel plates and hardware, equipment, labor and incidentals required, as 
necessary, to complete the work.    

 
Payment will be made under:  
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  Pay Item      Pay Unit  
 
526.301 Portable Concrete Barrier, Type I   Lump Sum  
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum 
526.312    Permanent Concrete Barrier Type II  Lump Sum 
526.321    Permanent Concrete Barrier Type IIIa  Lump Sum 
526.323 Texas Classic Rail     Lump Sum 
526.331    Permanent Concrete Barrier Type IIIb   Lump Sum 
526.34  Permanent Concrete Transition Barrier        Each 
526.502 Precast Concrete Median Barrier   Lump Sum” 

 
SECTION 527 

ENERGY ABSORBING UNIT 
 

527.02 Materials Amend this section by deleting it in its entirety and replacing it with: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by 
January 1, 2030. Current Category 3 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029. 
 
Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of 
Crash Cushions/Impact Attenuators or approved equal.” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.22  Tolerances   Amend this section by deleting it in its entirety and replacing it with: 
“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the 
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box 
Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for 
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable 
tolerance.”  
 
535.24  Installation of Slabs, Beams, and Girders  Revise the 5th paragraph by replacing “6.0 and 
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength 
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
 
535.25, Installation of Precast/Prestressed Deck Panels  Revise the 2nd paragraph by replacing “6.0 
and 9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive 
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strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, 
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
 

SECTION 606 
GUARDRAIL 

 
Amend this section by replacing it with the following:  
 
606.01 Description This work shall consist of furnishing and installing guardrail components in 
accordance with these specifications and in reasonably close conformity with the lines and grades 
shown on the plans or as established.  Guardrail is designated as:   
 

31” W-Beam Guardrail - Mid-Way Splice 
Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts 
Thrie Beam 
Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts 

 
Median guardrail shall consist of two beams of the above types, mounted on single posts.  
 
Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 
install guardrail as shown on the plans.  This work shall also include drilling for and installation of 
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 
 
Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 
designated guardrail and resetting in a new location as shown on the plans or directed by the 
Resident.  Remove, Modify, and Reset guardrail and Modify guardrail include the following 
guardrail modifications:  Removing plate washers at all posts, except at anchorage assemblies as 
noted on the Standard Details, adding offset blocks, and other modifications as listed in the 
Construction Notes or General Notes.  Modifications shall conform to the guardrail Standard Details. 
 
Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 
bridge.  This work shall consist of constructing a concrete end post or modifying an existing end post 
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals 
required to complete the work as shown on the plans.  Bridge Transition shall consist of a bridge 
connection and furnishing and installing guardrail components as shown in the Standard Details. 
 
606.02 Materials  Materials shall meet the requirements specified in the following Sections of 
Division 700 - Materials: 
 
      Timber Preservative          708.05 
    Metal Beam Rail               710.04 
    Guardrail Posts                       710.07 
   Guardrail Hardware                710.08 
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 
 
Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 ½ lb/ft minimum and 
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the 
post. 
 
Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with 
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading 
ends, and green at trailing ends.  Whenever the guardrail terminal is not flared, markers will only be 
required at the terminal end point. These shall be red or green as appropriate.  Markers shall be 
installed on the protected side of guardrail posts unless otherwise approved by the Resident.  
Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of 
Delineators.  The marker shall be gray, flexible, durable, and of a non-discoloring material to which 
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and 
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01 
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post 
with two fasteners, as shown in the Standard Details.   
 
Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be 
either the “butterfly” type or linear delineation system panels.      “Butterfly” or linear delineation 
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and 
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam.  On 
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be 
silver/ white.  On two-way directional highways, the right-hand side will have silver / white 
reflectors and no reflectorized delineator used on the left.    Delineators shall have reflective sheeting 
that meets or exceeds the requirements of Section 719.01. 
 
“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant 
thermoplastic.  Aluminum, galvanized metal or other materials shall not be used.  Reflective 
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be 
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).   

  
Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal 
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches.  The height of 
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top.  Sheeting 
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back.  Panels 
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail 
beam; linear delineation panels shall be attached to only one guardrail beam.  The guardrail beam 
surface shall be cleaned and prepared according to the manufacturer’s instructions.  Air temperature 
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising 
temperature at the time of installation. 
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Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by 
the Resident prior to installation.   
 
Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and 
have been cut from live trees.  The outer and inner bark shall be removed, and all knots trimmed 
flush with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 
 
Single steel post shall conform to the requirements of Section 710.07 b. 
 
Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 
ASTM A120, Schedule No. 40, Standard Weight.   
 
Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List 
and shall be MASH 16 tested and approved. 
 
Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the 
Department’s Qualified Products List.  Flared terminals shall be installed with a 4 ft offset as shown 
in the Manufacturer’s installation instructions. 
 
Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to 
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware" 
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force 
13 Report, Drawing SEW02a. 
 
Existing materials damaged or lost during adjusting, removing and resetting, or removing, 
modifying, and resetting, shall be replaced by the Contractor without additional compensation.  
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when 
directed by the Resident. 
 
606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 
driving equipment is used to prevent battering and distorting the post.  When posts are driven 
through pavement, the damaged area around the post shall be repaired with approved bituminous 
patching.  Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 
 
When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 
layers with suitable material, thoroughly tamped. 
 
The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 
oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, 
which become bent or otherwise damaged, shall be removed and replaced with new markers. 
 
Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 
thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that 
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 
 
Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 
driven if suitable driving equipment is used to prevent battering and distorting the post. 
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 
shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 
 
End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 
section and end post. 
 
All bolts shall be of sufficient length to extend beyond the nuts but not more than ½ inch. Nuts shall 
be drawn tight. 
 
Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 
otherwise specified. 
 
606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be 
widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 
 
606.06 Mail Box Post Single wood post shall be installed at the designated location for the support 
of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 
 
606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been 
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and 
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 
 
606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center 
of end posts along the gradient of the rail except where end connections are made to masonry or steel 
structures, in which case measurement will be as shown on the plans. When connected to radius rail, 
measurement will be to the end of the last tangent beam. 
 
Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit 
of the kind specified and installed.  
 
Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 
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Excavation in solid rock for placement of posts will be paid under force account unless otherwise 
indicated in the Bid Documents. 
 
Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when 
identified by pay item, will be measured for payment by each.  
 
606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit 
price per linear foot for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to 
guardrail items.  Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract 
unit price each for the kind specified complete in place. 
Guardrail terminals will be paid for at the contract price each, complete in place which price shall be 
full payment for furnishing and installing all components including the terminal section, posts, offset 
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the 
installation within the limits as shown on the Standard Details or the Manufacturer’s installation 
instructions.  Pay limits for a flared terminal will be 37.5 feet.  Pay limits for a tangent terminal will 
be 50 feet.  Each guardrail terminal will be clearly marked with the Manufacturer’s name and model 
number to facilitate any future needed repair.  Such payment shall also be full compensation for 
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to 
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment 
will be made under 109.7.5 – Force Account.  Type III Retroreflective Adhesive Sheeting shall be 
applied to the approach buffer end sections and sized to substantially cover the end section.  On all 
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic 
is to pass the end section.   Guardrail terminals shall also include a set of installation drawings 
supplied to the Resident.  
 
Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 
considered included in the unit bid price for guardrail. 
 
Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated 
radius pay item for the type guardrail being placed. 
 
Widened shoulder will be paid for at the contract unit price each complete in place and will be full 
compensation for furnishing and placing, grading and compaction of aggregate subbase and any 
required fill material. 
 
Adjust guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for adjusting to grade.  Payment shall also include adjusting guardrail terminals where 
required. 
 
Modify guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for furnishing and installing offset blocks, additional posts, and other specified 
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams; 
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removing plate washers and backup plates, and all incidentals necessary to complete the work.  
Payment shall also include removing and resetting guardrail terminals where required. 
 
Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, 
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals 
necessary to complete the work.  Payment shall also include removing and resetting guardrail 
terminals when required.   
 
Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be 
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 
 
Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 
the connection to the endpost including furnishing and placing concrete and reinforcing steel 
necessary to construct new endposts if required, furnishing and installing the terminal connector, and 
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   
 
Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph.  
 
No payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 
 
Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not 
be paid for directly but will be considered incidental to all new guardrail items.  The Contractor shall 
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new 
guardrail items. 
 
Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels) 
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify, 
Remove and Reset, Remove Modify and Reset guardrail items.  The accepted quantity of “butterfly” 
type or linear delineation system panels will be paid for at the contract unit price each for all work 
and materials furnished to install, complete in place, including all incidentals necessary to complete 
the work.  
 
Payment will be made under: 
 
Pay Item                                                                                                 Pay Unit    
 
606.1301  31” W-Beam Guardrail - Mid-Way Splice – Single Faced  Linear Foot 
606.1302  31” W-Beam Guardrail - Mid-Way Splice – Double Faced  Linear Foot 
606.1303  31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less Linear Foot 
606.1304  31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius           Linear Foot 
606.1305  31” W-Beam Guardrail - Mid-Way Splice Flared Terminal   Each 
606.1306  31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal  Each 
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606.1307  Bridge Transition (Asymmetrical) – Type IA     Each 
606.1721         Bridge Transition - Type I      Each 
606.1722         Bridge Transition - Type II   Each 
606.1731         Bridge Connection - Type I   Each 
606.1732         Bridge Connection - Type II   Each 
606.178           Guardrail Beam   Linear Foot 
606.25             Terminal Connector   Each 
606.257           Terminal Connector - Thrie Beam                                                      Each 
606.259 Anchorage Assembly   Each  
606.265           Terminal End-Single Rail - Galvanized Steel                                Each 
606.266           Terminal End-Single Rail - Corrosion Resistant Steel                   Each 
606.275           Terminal End-Double Rail - Galvanized Steel                                   Each 
606.276           Terminal End-Double Rail - Corrosion Resistant Steel                 Each 
606.352      Reflectorized Beam Guardrail Delineators (“Butterfly” type)        Each 
606.3521    Linear Delineation System Panel         Each 
606.353           Reflectorized Flexible Guardrail Marker                                     Each 
606.354           Remove and Reset Reflectorized Flexible Guardrail Marker  Each 
606.356           Underdrain Delineator Post                                                                 Each 
606.358           Guardrail, Modify              Linear Foot                                                   
606.362           Guardrail, Adjust                                                                                Linear Foot 
606.365           Guardrail, Remove, Modify, and Reset   Linear Foot 
606.366           Guardrail, Remove and Reset  Linear Foot 
606.367           Replace Unusable Existing Guardrail Posts                                       Each 
606.3671    Replace Unusable Offset Blocks                                                        Each 
606.47             Single Wood Post                                                                                Each 
606.48             Single Galvanized Steel Post                                                             Each 
606.50             Single Steel Pipe Post                                                                         Each 
606.51             Multiple Mailbox Support   Each 
606.568           Guardrail, Modify - Double Rail                   Linear Foot 
606.63             Thrie Beam Rail Beam    Linear Foot 
606.64             Guardrail Thrie Beam - Double Rail                           Linear Foot 
606.65             Guardrail Thrie Beam - Single Rail                          Linear Foot 
606.66             Terminal End Thrie Beam                                   Each 
606.70             Transition Section - Thrie Beam                              Each 
606.71             Guardrail Thrie Beam - 15 ft radius and less          Linear Foot 
606.72             Guardrail Thrie Beam - over 15 ft radius                  Linear Foot 
606.73             Guardrail Thrie Beam - Single Rail Bridge Mounted  Linear Foot       
606.74             Guardrail - Single Rail Bridge Mounted                    Linear Foot 
606.753           Widen Shoulder for Low Volume Guardrail End   Each  
606.754           Widen Shoulder for Flared Guardrail Terminal                        Each 
606.78 Low Volume Guardrail End   Each 
606.80 Buried-in-Slope Guardrail End   Each 
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SECTION 608 
SIDEWALKS 

 
Section 608.022Detectable Warning Materials Standard   Revise this section by removing the last 
sentence of this section beginning with “Concrete…” and replacing it with “Concrete shall meet 
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a 
prepackaged concrete mix from the Department’s Qualified Products List (QPL).” 

 
SECTION 609 

CURB 
 
609.02 Materials  Revise the paragraph beginning “The Contractor shall submit a concrete mix…” 
so that it reads: 
 
“The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, with a minimum designed compressive strength of 3000 psi concrete fill.” 
. 
609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections    Revise this section by underlining the 
section number and title so that it reads in the spec book as: 
 
“609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections”     
  
Revise the last paragraph beginning with “The Contractor may elect…” so that it reads: 
 
“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option.  If the concrete backfill option is elected, the Concrete Fill shall meet the 
requirements of 609.02.   The Contractor shall submit a concrete design for the Portland 
Cement Concrete, with a minimum designated compressive strength of 3000 PSI meeting the 
requirements of Class S or Class Fill Concrete.  The Contractor may elect to choose a 
Prepackaged Concrete Mix from the Department’s Qualified Products list (QPL).  Concrete 
backfill shall be completed in conformance with a Department supplied concrete backfill 
detail.” 

 
SECTION 610 

STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION 
 
610.02 Materials   Amend this subsection by adding the following to the end of the material list:    
“Stone Ditch Protection                   703.29” 
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SECTION 618 
SEEDING 

 
618.08 Mulching  Revise this Section so that the third sentence reads: “Mulch for Seeding Method 
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).” 
 

SECTION 619 
MULCH 

 
619.03 General  Amend this Section by adding the following sentence to the end: “Straw mulch 
shall be used in all wetland areas.” 
 

SECTION 626 
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY 

SIGNING, LIGHTING, AND SIGNALS 
 
Section 626.021 Miscellaneous Materials  Revise this section by removing the fourth paragraph 
beginning with “ All Concrete for concrete encasement…” and replace it with  “All concrete for 
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the 
applicable requirements of Section 502 – Structural Concrete, or a Prepackaged Concrete Mix 
from the Department’s Qualified Products List (QPL).”  
 
Section 626.031Conduit    Revise the fifth paragraph beginning with “After the trench has been…” by 
removing the last sentence beginning with “Where concrete encasement…” and replacing it with 
“Where concrete encasement is required around the conduit, the concrete shall meet  
Class S, Class Fill in accordance with the applicable requirements of Section 502 – Structural 
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List 
(QPL).”   
 
626.034  Concrete Foundations  Revise this Section by changing ‘626.037’ to ‘626.036’ in the 
Second Paragraph which begins with “Foundations shall consist of cast-in-place…”. 
 
Revise the 10th paragraph beginning with “Before placing concrete, the required elbows…”   by 
removing “…in accordance with  Standard Specification 633.”   

 
 

626.036 Precast Foundations  Revise the last sentence of paragraph one so that it reads:  
“Construction of precast foundations shall conform to the Standard Details and all 
requirements of 712.061.“ 
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SECTION 627 
PAVEMENT MARKINGS 

 
 
627.02 Materials    Amend this section by adding the following to the existing Specification: 
 
“When pavement marking paint must be applied on pavement with an air temperature 
between 35 ºF and 50 ºF, a low temperature waterborne paint may be used upon the 
Department’s approval as noted below.   
 
The Contractor shall submit the following information for Department review and approval at 
least 10 calendar days prior to application: 

 
The manufacturer and product name of the low temperature waterborne paint 
 
The manufacturer’s technical product data sheets 
 
The product’s SDS sheets 
 
All required and recommended application specifications for the product  

 
The manufacturer’s requirements for temperature, surface preparation, paint thickness and 
the bead application shall be followed.  No additional payment will be made for the use of low 
temperature waterborne paint. “  
 
627.06 Application   Revise this subsection by replacing the paragraph beginning with “ On other 
final pavement markings…” with the following: 
“On other final pavement markings and on curb, where the paint is applied by hand painting 
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the 
paint has dried, the glass beads shall be applied by a pressure system that will force the glass 
beads onto the undried paint as uniformly as possible. 
 
Painted lines and markings shall be applied in accordance with the manufacturer’s published 
recommendations. These recommendations will be supplied to the Resident prior to 
installation.” 
 
Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are 
less…” with the following: 
 
The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and 
markings meet the specified minimum value. If less than 90 percent of the painted pavement 
lines and markings meet the specified minimum final reflectivity values, the Contractor shall 
repaint those areas not meeting required reflectivity at no cost to the Department. 
 

If, after repainting, analysis of the final reflectivity values results in the need for a second 
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity 
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minimums prior to continuing any work.  Once the plan has been reviewed and approved by 
the Department, the Contractor shall reapply at no cost to the Department. 

 
 SECTION 637 

DUST CONTROL 
 
Revise this section by removing it in its entirety. 
 

SECTION 643 
TRAFFIC SIGNALS 

 
643.021 Materials     Amend this subsection by adding the following at the end: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016 
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029.” 
 
643.023 Traffic Signal Structures   Remove the third paragraph and replace it with the following:   
 
“Traffic signal support structures shall be classified as Fatigue Category III if they are located 
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads 
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract 
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance 
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support 
structures with heights of 55 feet or less unless required by the current edition of AASHTO 
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic 
Signals”. 
 
643.09 Service Connection   Revise this subsection by removing the paragraph that begins with 
“Traffic signal services shall have…”.   
And by removing the paragraphs beginning with “ A service ground rod shall be installed…” and 
“A total of 4, 10’ service…” and replace them with “A total of 4, 10’ service ground rods shall 
be installed and properly connected together on the outside of the cabinet foundation. One 
ground rod shall be located at each corner and shall be either flush or slightly below 
finished grade. The connection between the ground rod and the ground wire shall be an 
exothermic connection such as a Cadweld.  The ground wire from the interconnected ground 
rods shall be routed through a conduit in the foundation and into the base of the cabinet”. 
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SECTION 645 
HIGHWAY SIGNING 

 
Section 645.023 Sign Support Structures.  Under letter “c.”, revise the fifth paragraph beginning 
with “In addition to the required details…”  by removing the words ”and foundation”  from the 5th 
sentence. 
 

 
Section 645.08 Method of Measurement.  Revise the second paragraph beginning with “Bridge-type, 
cantilever and…”  by removing the words ”including the foundation”  . 
 
 
Section 645.09 Basis of Payment.  Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and…”  by removing the word  ”foundation” from the second sentence.  Add the 
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will 
be paid for under Section 626.”  
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.2.5 Portable Changeable Message Sign  Revise the fifth paragraph so it reads: 
 
“The control system shall include a display screen upon which messages can be reviewed 
before being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Messages must be changeable with either a portable 
electronic device like a notebook computer or an on-board keypad. The controller shall have 
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages. 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The 
cabinet shall be locked at all times that the Contractor is not actively changing the message. 
The Contractor shall change the password for the controller prior to stationing the PCMS and 
shall provide the password to the Resident. The password shall be unique per PCMS and 
secure and shall not be written anywhere in, on, around, or stored in the PCMS.” 
 
Amend this Section by adding the following new subsection: 
 
“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work 
Zone Traffic Control Devices on the following schedule: 
 Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices 
that have little chance if causing windshield penetration, tire damage, or other significant 
effect on the control or trajectory of a vehicle) – All Category 1 devices will be manufacturer 
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful 
serviceable condition that are not self-certified as MASH2016 compliant may be utilized 
through December 31, 2024. 
 Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments, 
and similar devices that are not expected to produce significant vehicular velocity change but 
may be otherwise hazardous) – All Category 2 devices will be crash tested and/or evaluated to 
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MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable 
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be 
utilized through December 31, 2024. 

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted 
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are 
expected to produce significant vehicular velocity change or other harmful reactions) – All 
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See 
Standard Specification 526 for additional Portable Concrete Barrier information). 

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control 
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) – All 
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”   
 
 
652.3.3 Submittal of Traffic Control Plan    Amend this section by adding: 
 

“n. A security plan for any PCMS shall be included. The Contractor shall provide a 
plan for secure access to the PCMS and protection from unauthorized users.  The plan shall 
have details on securing the cabinets via a lock and password from unauthorized users, 
password changing protocols, and where the access information will be kept so it can be used 
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.” 
 
 
652.4 Flaggers Revise the first paragraph of this section so that it reads: 
 
“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident. All flaggers must have successfully completed a flagger test approved by the 
Department and administered by a Department-approved Flagger-Certifier who is employing 
that flagger. All flaggers must carry an official certification card with them while flagging that 
has been issued by their employer.” 
 

SECTION 681 
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL 

 
681.08 Basis of Payment  Amend this section by adding the Item Number “681.10’ in front of the 
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section. 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIAL 

 
701.01 Portland Cement and Portland Pozzolan Cement   Amend the first sentence of Paragraph 3 by 
adding “or Type 1L Portland Limestone cement” so that it reads: 
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“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate 
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M 
240, may be used instead of Type II or where Type I Portland cement, meeting the 
requirements of AASHTO M 85, is allowed.” 

 
SECTION 703 

AGGREGATES 
 
Add the following to Section 703 - Aggregates  
 
703.01 Fine Aggregate for Concrete  Fine aggregate for concrete shall consist of natural sand or, 
when approved by the Resident, other inert materials with similar characteristics or combinations 
thereof, having strong, durable particles.  Fine aggregate from different sources of supply shall not 
be mixed or stored in the same pile nor used alternately in the same class of construction or mix 
without permission of the Resident. 
 
 All fine aggregate shall be free from injurious amounts of organic impurities.  Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a 
color darker than the reference standard color solution (laboratory designation Plate III), the fine 
aggregate shall be rejected. 
 
 Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance 
with AASHTO T 176. 
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
 The fineness modulus shall not be less than 2.26 or more than 3.14.  If this value is exceeded, the 
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine 
aggregate.  The fineness modulus of fine aggregate shall be determined by adding the cumulative 
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and 
dividing by 100. 
 
 Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T 
84, shall show an absorption of not more than 2.3 percent. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

⅜ inch 100 
No. 4 95-100 
No. 8 80-100 
No. 16 50-85 
No. 30 25-60 
No. 50 10-30 
No. 100 2-10 
No. 200 0-5.0 
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703.02 Coarse Aggregate for Concrete  Coarse aggregate for concrete shall consist of crushed 
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the 
composite blend retained on the ⅜ inch sieve shall contain no more than 15 percent, by weight of flat 
and elongated particles when performed in accordance with test method ASTM D 4791, Flat 
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a 
dimensional ratio of 1:5. 

 
The coarse aggregate from an individual source shall have an absorption no greater than 2.0 

percent by weight determined in accordance with AASHTO T 85 modified for weight of sample. 
 

 The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by 
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96. 
 
 Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
  Coarse aggregate shall conform to the requirements of the following table for the size or 
sizes designated and shall be well graded between the limits specified. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Grading A AA S LATEX 
Aggregate Size 1 inch ¾ inch 1½  inch ½ inch 
2 inch   100  
1½ inch 100         95-100  
1 inch        95-100 100            -  
¾ inch             -        90-100        35-70 100 
½ inch        25-60            -            -        90-100 
⅜ inch            -        20-55        10-30        40-70 
No. 4          0-10          0-10          0-5            0-15 
No. 8          0-5          0-5            -           0-5 
No. 16            -            -            -             - 
No. 50            -            -            -             - 
No. 200 0 - 1.5 0 - 1.5 0 - 1.5 0 - 1.5 

 
703.0201 Alkali Silica Reactive Aggregates   All coarse and fine aggregates proposed for use in 
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM 
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an 
accredited independent lab submitted to the Department. Aggregate submittals will be required on a 
5-year cycle, unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 
As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal 
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified 

171



February 16, 2024 
Supersedes: January 19, 2024 

 
 

 

Page 30 of 41 
 

as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10 
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10 
percent at 30 days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295 
b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 

AASHTO M 302 
c. Densified Silica Fume meeting the requirements of AASHTO M 307 
d. Lithium-based admixtures 
e. Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates 
will be incorporated into the concrete at no additional cost to the Department. 
 
 703.05 Aggregate for Sand Leveling  Aggregate for sand leveling shall be sand of hard durable particles free 
from vegetable matter, lumps or balls of clay and other deleterious substances.  The aggregate shall meet the grading 
requirements of the following table. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

⅜ inch 85-100 
No. 200 0-5.0 

 

 
      703.06 Aggregate for Base and Subbase    The following shall apply to Sections (a.) and (c.) 
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T 
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method 
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that passes the ½ in 
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less 
than 15, the material shall be rejected.  
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined 
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not 
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine. 

 
Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase. 

a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard 
durable particles free from vegetable matter, lumps or balls of clay and other 
deleterious substances.  The gradation of the part that passes a 3 inch sieve shall 
meet the grading requirements of the following table: 
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Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 
Type A Type B 

½ inch 45-70 35-75 
¼ inch 30-55 25-60 
No. 40 0-20 0-25 
No. 200 0-6.0 0-6.0 

 
      At least 50 percent by weight of the material retained on the No. 4 sieve shall have at 
least one fractured face as tested by AASHTO T 335.  
      Type A aggregate for base shall only contain particles of rock that will pass the 2 inch 
square mesh sieve. 

 
      Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square 
mesh sieve. 

            
b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable 

particles free from vegetable matter, lumps or balls of clay and other deleterious 
substances.  The material shall meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type C 
4  inches 100 
3 inches 90-100 
2 inches 75-100 
1 inch 50-80 
½ inch 30-60 
No. 4 15-40 
No. 200 0-6.0 
  

      At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one 
fractured face as tested by AASHTO T 335. 
 
            c.  Aggregate for subbase shall be sand or gravel of hard durable particles free from 

vegetable matter, lumps or balls of clay and other deleterious substances.  The gradation of the 
part that passes a 3 inch sieve shall meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type D Type E 
½ in 35-80  
¼ inch 25-65 25-100 
No. 40 0-30 0-50 
No. 200 0-7.0 0-7.0 
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Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete 
Aggregate (RCA).  When RCA is used, the portion of the resulting blend of gravel and RCA 
retained on a ½” square mesh sieve shall contain a total of no more than 5 percent by weight of other 
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by 
visual inspection. 
 
RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in 
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category 
of solid waste or hazardous materials. 
 
Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh 
sieve. 

 
703.08 Recycled Asphalt Pavement    Recycled asphalt pavement shall consist of salvaged asphalt 
materials from milled pavements or production waste that has been processed before use to meet 
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction 
debris, or other materials not generally considered asphalt pavement. 
 
703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced into 
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. 
 
If approved by the Department, the Contractor shall provide documentation stating the source, test 
results for average residual asphalt content, and stockpile gradations showing RAP materials have 
been sized to meet the maximum aggregate size requirements of each mix designation. The 
Department will obtain samples for verification and approval prior to its use. 
 
The maximum allowable percent of RAP shall be determined by the asphalt content, the percent 
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the 
asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 
 
The maximum percentage of RAP allowable shall be the lowest percentage as determined 

according to Table 4 below: 
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Table 4: Maximum Percent RAP According to Test Results 
 

The Department will monitor RAP asphalt content and gradation during production by testing 
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The 
allowable variance limits (from the numerical average values used for mix designs) for this testing 
are determined based upon the maximum allowable RAP percentage and are shown below in  
Table 5. 
 
Table 5: RAP Verification Limits 
 

 
Classification 

 

Asphalt content 
(compared to 

aim) 

Percent passing 
0.075 mm sieve 

(compared to aim) 

 

Class III 
 

± 1.5 
 

± 2.0 
 

Class II 
 

± 1.0 
 

± 1.5 
 

Class I 
 

± 0.5 
 

± 0.7 

 
For specification purposes, RAP will be categorized as follows: 
 

Class III – A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate 
base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP may be used in 
hand-placed mixes for item 403.209. 

 
Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim course. 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base, 
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum 
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that 
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be 

 
Classification 

 
Maximum 

RAP 
Percentage 

Allowed 

 
Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation 

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

 
Residual 
aggregate 
M-D loss 

value 

 

Class III 
 

10% 
 

≤ 1.0 
 

N/A 
 

≤ 4.0 
 

≤ 18 
 

Class II 
 

20% 
 

≤ 0.5 
 

≤ 1.0 
 

≤ 2.8 
 

Class I 
 

30% 
 

≤ 0.3 
 

≤ 0.5 
 

≤ 1.8 
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used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures 
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department. 
 
The Contractor may use up to two different RAP sources in any one mix design. The total RAP 
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP 
source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for which 
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The 
Department may take belt cuts of the blended RAP to verify the material meets these requirements. 
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide 
an acceptable point of sampling blended RAP material from the 
feed belt. 
 
In the event that RAP source or properties change, the Contractor shall notify the Department of 
the change and submit new documentation stating the new source or properties a minimum of 
72 hours prior to the change to allow for obtaining new samples 
and approval. 
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC 

 
709.01 Reinforcing Steel   Remove the second paragraph of Section 709.01 of the standard 
specification beginning with “Low-Carbon, Chromium,…” and replace with the following: 
 
“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the 
requirements of ASTM A1035.  Bars shall be Grade 100 and alloy Type CS unless otherwise 
specified on the Plans. “ 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.06 Fence Posts and Braces  Revise the first Paragraph so that it reads: 
 
“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the 
diameter or section and length shown on the plans.” 
 
Remove the fourth paragraph which starts “ That portion of wood posts…”. 
 
 
Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock … so that it now 
reads: 
 
 “Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other 
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts 
of sufficient length to make a diagonal brace between adjacent posts.  All wood posts and braces 
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shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity 
Specification B: Posts. “ 
 
710.07 Guardrail Posts  Revise this section so that the first sentence of section a. reads: 
 
“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine, 
white pine, or eastern hemlock or other AWPA approved species.” 
 
Revise the next paragraph so that it reads: 
 
Wood posts and offset brackets shall be preservative treated in accordance with the requirements of 
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts. 
 
710.08 Guardrail Hardware   Revise this subsection by replacing “AASHTO M 298” with “ASTM 
B695”   
 

SECTION 711 
MISCELLANEOUS BRIDGE MATERIAL 

 
711.06 Stud Shear Connector Anchors and Fasteners   Amend this section by deleting it in its 
entirety and replacing it with: 
“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the 
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and 
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors 
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code. 
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the 
D1.5 Code, Type A.” 

 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

 
712.061 Structural Precast Units  Amend this section by adding the following sentence to the end of 
the first paragraph of the Construction subsection: 
 
“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their 
annual audit to include deficiency reports and corrective actions.” 
 
Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so 
that it reads: 
 
“b. Air content shall be 5.0% to 8.0%.” 
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SECTION 713 
STRUCTURAL STEEL AND RELATED MATERIAL 

 
Section 713.02 High Strength Bolts   
Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement 
ofASTM A563”.  Revise the third sentence of this subsection so that it reads “Circular and beveled 
washers shall conform to the requirement of ASTM F436”. 
 

SECTION 718 
TRAFFIC SIGNALS MATERIAL 

 
718.03 Signal Mounting   Amend the paragraph beginning with “All trunions, brackets and…” by 
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting 
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the 
housings at the point of attachment.” to the end of the paragraph. 
 
718.08 Controller Cabinet  Revise this subsection by replacing the paragraph beginning with “The 
cabinet shall be supplied with LED light panels…” on or about page 7-66 with “The cabinet shall 
be supplied with white LED light panels which shall automatically illuminate via a door open 
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet 
or two main doors for the side of pole cabinet.  The ground mounted cabinet shall contain four 
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and 
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of 
the cabinet.  Each light panel shall produce a minimum of 250 lumens for a total minimum 
lumen output of 2000 lumens with all eight panels illuminated.  The minimum output per side 
would be 1000 lumens.  The LED panels shall be protected by a clear shatterproof shield.  The 
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly 
and one at the bottom rack assembly on each side of the cabinet. 
 
A second door open status switch per door shall activate a controller input to log a report 
event that one of the doors was opened. All door open status switches shall be connected to the 
same controller input.  For the ground mount cabinet, there shall be two switches on each of 
the four main doors.  For the side-of-pole mount cabinet, there shall be two switches on each of 
the two main doors.” 
 
Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with 
a generator panel …” on or about page 7-68 with: 
 
“The cabinet shall be supplied with a generator panel. The generator panel shall 
consist of a manual transfer switch and a twist-lock connector for generator hookup. The 
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure 
with a separate lockable door accessed with a Corbin #2 key.  The unit shall be mounted on the 
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the 
surrounding grade and on the lower left side of the pole mounted cabinet.  The generator 
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. “ 
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Revise this subsection by removing the following from the paragraph beginning with “The ground 
mounted cabinet shall be supplied and installed with an electric service meter socket trim and 
electrical service disconnect switch …” on or about page 7-69: “(removed: thus preventing that 
space from being used either by equipment supplied as part of the project, or future 
equipment that would be installed in the rack system.  Joe indicated that he would add this 
language to the detail so it is covered.)”. 
 
Revise this subsection by replacing the following in the paragraph beginning with “The Contractor 
shall reconfigure the default user name…” on or around page 7-70; “MaineDOT IT” with 
“MaineDOT Traffic Division”. 
 
In the paragraph beginning with “Tests shall be conducted by the contractor…” on or around page 7-73, 
amend this subsection by removing “in the state of Maine and” after “The facility shall be”. 
 
Amend this Section by adding the following subsection:  
 
718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification.  This 
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well 
as all needed accessories required for a full and complete installation, including but not limited to 
power adapters, Ethernet cables, and interface cables, as described herein. 
 
Where applicable, communications from MaineDOT’s cloud-based Central Management System 
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable 
connected back to existing internet connections and/or the Field Monitoring Unit (FMU).  The 
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic 
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.  
 
The FMU shall be the only remote connection device used by isolated intersections to connect to the 
cloud-based system.  All connections shall be encrypted VPN tunnels.  The Contractor shall 
coordinate all configuration settings with MaineDOT IT and the Engineer. 
 
The FMU central web based interface shall be a separate element from the CMS.    
 
MATERIALS: The materials for this work shall conform to the following requirements: 
 
1. The work under this item specifies the requirements for the FMU.  The FMU shall operate 

independent of the brand/type of intersection controller deployed in the ATC traffic cabinet. 
 
2. The FMU shall conform to the following requirements:  

2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C. 

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to 
be exchanged by unplugging connectors, without tools. 

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or 
alarms. 
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2.4 The FMU shall be wired directly to the ATC cabinet. 

2.5 The FMU shall have an internal cellular modem running at 4G LTE. 

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service 
when available. 

2.6 The FMU shall incorporate an integrated GPS and cell modem. 

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server 
with a browser. It shall be possible to configure the FMU without any special software. 

2.8 The FMU shall be powered via a standard 120V input power. 

2.9 The FMU shall allow for the routing of the controller configuration packets to and from 
the controller (either by Ethernet or serial communications) for any type of controller 
utilized by the MaineDOT. In this way it shall be possible to configure the controller and 
utilize the controller specific software to interrogate the controller, and the FMU shall 
provide the communications pipe which allows this to be accomplished. 

2.10 The FMU shall, within the size limitations above, include a battery and battery 
charging/monitoring circuit, to allow the FMU to function correctly even when all power 
to the intersection has failed. The battery shall continue to power the FMU for a 
minimum of 5 hours after all power has failed to the intersection. 

2.11 The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration. 

2.12 The FMU shall operate without requiring a static IP address. The only configuration 
required at the FMU is to enter the URL of where the FMU management software is 
hosted. 

2.13 In the event that the cell service is interrupted or is not available, the FMU shall store 
any events that occur in internal memory and forward these events automatically to the 
FMU management software when the cell service is restored. In this way, a complete 
record of events at the device can be maintained even if cell service is interrupted for a 
period. The system will store 5000 events.  

2.14 The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for 
communication with the FMU management software. In this way the data will be open 
for future expansion and competition. The use of secret proprietary protocols is not 
permitted. 

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45 
connector.  

2.16 The FMU shall include weather proof antennas. 

 

180



February 16, 2024 
Supersedes: January 19, 2024 

 
 

 

Page 39 of 41 
 

 
3. Map Display FMU Management Software 

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and 
other monitored devices shown as representative icons on the map. The map shall include 
the ability to see the intersections using Google Streetview. 

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so 
that the user can see at a glance which intersections are in alarm. 

3.3 The map display shall also include a list of intersections, with the number and priority of 
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top 
of the list, followed by medium priority, low priority and then finally by intersections not 
in alarm. 

3.4 The icons shall change to be able to clearly indicate if an intersection is offline. 
3.5 Clicking on the icon on the map shall expose a box with the current parameters of the 

intersection shown. 
3.6 The default map display position and zoom shall be configurable by user, so that the 

user’s view will default to show the intersections that the user is responsible for 
managing. 

3.7 The map view shall have the ability to show Google traffic overlays on the map.  
 

4. Intersection Detail Display FMU Management Software 

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device 
level detail for the intersection, which as a minimum shall display the following 
parameters: 

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if 
an alarm is present for this device). 

4.1.2 The time since the last communication with the device 

4.1.3 The following parameters (real time now values, minimum for the day values, 
maximum for the day values, and average for the day values) 

4.1.3.1 The AC mains voltage (value) 

4.1.3.2 The battery back-up voltage (value) 

4.1.3.3 The cabinet temperature (value) 

4.1.3.4 The cabinet humidity (value) 

4.1.3.5 The presence of AC power (OK or Fail) 

4.1.3.6 The flashing status of the intersection (OK or Flashing) 

4.1.3.7 Stop Time status (OK or Stop Time Active) 
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4.1.3.8 The cabinet door status (Open or Closed) 

4.1.3.9 The intersection fan status (Fan On or Fan off) 

4.1.4 It shall be possible to view graphs of each of the value parameters in graphical 
form, over the recent two-week period. This includes real time graphs of: 

4.1.4.1 The AC mains voltage 

4.1.4.2 The battery back-up voltage 

4.1.4.3 The cabinet temperature 

4.1.4.4 The cabinet humidity 
5. Diagnostics and Log Display FMU Management Software 

5.1 From the device level detail within the FMU management software, it shall be possible to 
drill down to get the raw data; the error logs; and the communications logs to allow a 
technician to fault-find problems. 

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well 
as between dates. 

5.3 It shall be possible to print these selected logs to a local printer or a PDF file. 

5.4 It shall be possible to export these logs to Excel on the local computer for further 
analysis. 
 

6. Alarms FMU Management Software 

6.1 The FMU management software shall have a comprehensive alarm generation capability 

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of 
tolerance, including analog values, digital values and enumerated values. 

6.3 Alarms shall be configurable to be of Low, High or Critical Priority. 

6.4 The alarm priority shall be displayed throughout the FMU management software, on all 
displays, using color codes such as red-critical; yellow – high; and amber-low to indicate 
the priority of the alarm. 

6.5 The current active alarms shall be accessible for view via an expandable window, to see 
which alarms are active and when the alarm occurred. The highest priority alarms shall 
rise to the top of the list. 

 
7. Alerts FMU Management Software 

7.1 The FMU management software shall have comprehensive alerting capability, to enable 
the response personnel to be notified when an abnormal situation has occurred. 

182



February 16, 2024 
Supersedes: January 19, 2024 

 
 

 

Page 41 of 41 
 

7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will 
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs. 

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message 
when an alarm clears. 

7.4 The intention is that the FMU management software provides the alerts to the user in near 
real time. The SMS and email shall be issued within 30 seconds of the occurrence of 
event which results in an alert being issued. 

8. Hosting and Connectivity and Service FMU / FMU Management Software 

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for 
Connectivity and Service, as part of the purchase price.  The Connectivity and Service 
agreement shall include at a minimum: 

8.1.1 Cellular Connectivity 

8.1.2 No cellular overage charges 

8.1.3 Extended warranty on the hardware for the period of the Connectivity and 
Service Agreement 

8.1.4 Over-the-air software updates 

8.1.5 Over-the-air security updates 

8.1.6 Future Connected Vehicles Service 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 
 
720.12 Wood Sign Posts  Revise the first sentence so that it reads: 
 
Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce, 
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other 
structurally weakening defects of importance, such as shake or holes or heart rot. 
 
Revise the third paragraph that starts with “When pressure treated…” so that it reads: 
 
All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard 
U1, UC4A, Commodity Specification A: Sawn Products.  
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FHWA-1273 – Revised October 23, 2023 
 
 

REQUIRED CONTRACT PROVISIONS  
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 

 
I.  General   
II.  Nondiscrimination 
III. Non-segregated Facilities 
IV. Davis-Bacon and Related Act Provisions 
V. Contract Work Hours and Safety Standards Act 

Provisions 
VI.  Subletting or Assigning the Contract 
VII. Safety: Accident Prevention 
VIII.  False Statements Concerning Highway Projects 
IX. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
X.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
XI.  Certification Regarding Use of Contract Funds for 

Lobbying 
XII.    Use of United States-Flag Vessels: 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only) 
 
 
I.  GENERAL 
 
1.  Form FHWA-1273 must be physically incorporated in each 
construction contract funded under title 23, United States 
Code, as required in 23 CFR 633.102(b) (excluding 
emergency contracts solely intended for debris removal).  The 
contractor (or subcontractor) must insert this form in each 
subcontract and further require its inclusion in all lower tier 
subcontracts (excluding purchase orders, rental agreements 
and other agreements for supplies or services).  23 CFR 
633.102(e).   
 
The applicable requirements of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services.  The 
prime contractor shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider.  23 
CFR 633.102(e).   
 
Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier 
subcontracts (excluding subcontracts for design services, 
purchase orders, rental agreements and other agreements for 
supplies or services) in accordance with 23 CFR 633.102.  The 
design-builder shall be responsible for compliance by any 
subcontractor, lower-tier subcontractor or service provider. 
  
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents, 
however, the Form FHWA-1273 must be physically 
incorporated (not referenced) in all contracts, subcontracts and 
lower-tier subcontracts (excluding purchase orders, rental 
agreements and other agreements for supplies or services 
related to a construction contract).  23 CFR 633.102(b). 
 
2.  Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 

performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 
immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract.  23 
CFR 633.102(d). 
  
3.  A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.   
 
4.  Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation.  23 U.S.C. 114(b).  
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors.  
23 U.S.C. 101(a). 
 
  
II.  NONDISCRIMINATION (23 CFR 230.107(a); 23 CFR Part 
230, Subpart A, Appendix A; EO 11246) 
 
The provisions of this section related to 23 CFR Part 230, 
Subpart A, Appendix A are applicable to all Federal-aid 
construction contracts and to all related construction 
subcontracts of $10,000 or more.  The provisions of 23 CFR 
Part 230 are not applicable to material supply, engineering, or 
architectural service contracts.   
 
In addition, the contractor and all subcontractors must comply 
with the following policies: Executive Order 11246, 41 CFR 
Part 60, 29 CFR Parts 1625-1627, 23 U.S.C. 140, Section 504 
of the Rehabilitation Act of 1973, as amended (29 U.S.C. 794), 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The contractor and all subcontractors must comply with:  the 
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000, 
the Standard Federal Equal Employment Opportunity 
Construction Contract Specifications in 41 CFR 60-4.3. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with Executive Order 11246 and the 
policies of the Secretary of Labor including 41 CFR Part 60, 
and 29 CFR Parts 1625-1627.  The contracting agency and 
the FHWA have the authority and the responsibility to ensure 
compliance with 23 U.S.C. 140, Section 504 of the 
Rehabilitation Act of 1973, as amended (29 U.S.C. 794), and 
Title VI of the Civil Rights Act of 1964, as amended (42 U.S.C. 
2000d et seq.), and related regulations including 49 CFR Parts 
21, 26, and 27; and 23 CFR Parts 200, 230, and 633. 
 
The following provision is adopted from 23 CFR Part 230, 
Subpart A, Appendix A, with appropriate revisions to conform 
to the U.S. Department of Labor (US DOL) and FHWA 
requirements.   
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1. Equal Employment Opportunity: Equal Employment 
Opportunity (EEO) requirements not to discriminate and to 
take affirmative action to assure equal opportunity as set forth 
under laws, executive orders, rules, regulations (see 28 CFR 
Part 35, 29 CFR Part 1630, 29 CFR Parts 1625-1627, 41 CFR 
Part 60 and 49 CFR Part 27) and orders of the Secretary of 
Labor as modified by the provisions prescribed herein, and 
imposed pursuant to 23 U.S.C. 140, shall constitute the EEO 
and specific affirmative action standards for the contractor's 
project activities under this contract. The provisions of the 
Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et 
seq.) set forth under 28 CFR Part 35 and 29 CFR Part 1630 
are incorporated by reference in this contract. In the execution 
of this contract, the contractor agrees to comply with the 
following minimum specific requirement activities of EEO: 
 

a. The contractor will work with the contracting agency and 
the Federal Government to ensure that it has made every 
good faith effort to provide equal opportunity with respect to all 
of its terms and conditions of employment and in their review 
of activities under the contract.  23 CFR 230.409 (g)(4) & (5). 
 
    b. The contractor will accept as its operating policy the 
following statement: 
 

"It is the policy of this Company to assure that applicants 
are employed, and that employees are treated during 
employment, without regard to their race, religion, sex, 
sexual orientation, gender identity, color, national origin, age 
or disability.  Such action shall include: employment, 
upgrading, demotion, or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms 
of compensation; and selection for training, including 
apprenticeship, pre-apprenticeship, and/or on-the-job 
training." 

 
2.  EEO Officer: The contractor will designate and make 
known to the contracting officers an EEO Officer who will have 
the responsibility for and must be capable of effectively 
administering and promoting an active EEO program and who 
must be assigned adequate authority and responsibility to do 
so. 
 
3.  Dissemination of Policy: All members of the contractor's 
staff who are authorized to hire, supervise, promote, and 
discharge employees, or who recommend such action or are 
substantially involved in such action, will be made fully 
cognizant of and will implement the contractor's EEO policy 
and contractual responsibilities to provide EEO in each grade 
and classification of employment.  To ensure that the above 
agreement will be met, the following actions will be taken as a 
minimum: 
 

a.  Periodic meetings of supervisory and personnel office 
employees will be conducted before the start of work and then 
not less often than once every six months, at which time the 
contractor's EEO policy and its implementation will be 
reviewed and explained.  The meetings will be conducted by 
the EEO Officer or other knowledgeable company official. 
  

b.  All new supervisory or personnel office employees will be 
given a thorough indoctrination by the EEO Officer, covering 
all major aspects of the contractor's EEO obligations within 
thirty days following their reporting for duty with the contractor. 
 

c.  All personnel who are engaged in direct recruitment for 
the project will be instructed by the EEO Officer in the 
contractor's procedures for locating and hiring minorities and 
women. 

  
d.  Notices and posters setting forth the contractor's EEO 

policy will be placed in areas readily accessible to employees, 
applicants for employment and potential employees. 
 

e.  The contractor's EEO policy and the procedures to 
implement such policy will be brought to the attention of 
employees by means of meetings, employee handbooks, or 
other appropriate means. 
 
4. Recruitment: When advertising for employees, the 
contractor will include in all advertisements for employees the 
notation: "An Equal Opportunity Employer."  All such 
advertisements will be placed in publications having a large 
circulation among minorities and women in the area from 
which the project work force would normally be derived. 
 

a.  The contractor will, unless precluded by a valid 
bargaining agreement, conduct systematic and direct 
recruitment through public and private employee referral 
sources likely to yield qualified minorities and women.  To 
meet this requirement, the contractor will identify sources of 
potential minority group employees and establish with such 
identified sources procedures whereby minority and women 
applicants may be referred to the contractor for employment 
consideration. 
 

b.  In the event the contractor has a valid bargaining 
agreement providing for exclusive hiring hall referrals, the 
contractor is expected to observe the provisions of that 
agreement to the extent that the system meets the contractor's 
compliance with EEO contract provisions.  Where 
implementation of such an agreement has the effect of 
discriminating against minorities or women, or obligates the 
contractor to do the same, such implementation violates 
Federal nondiscrimination provisions. 
 

c.  The contractor will encourage its present employees to 
refer minorities and women as applicants for employment.  
Information and procedures with regard to referring such 
applicants will be discussed with employees. 
 
5.  Personnel Actions: Wages, working conditions, and 
employee benefits shall be established and administered, and 
personnel actions of every type, including hiring, upgrading, 
promotion, transfer, demotion, layoff, and termination, shall be 
taken without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age or disability.  
The following procedures shall be followed: 
 

a.  The contractor will conduct periodic inspections of project 
sites to ensure that working conditions and employee facilities 
do not indicate discriminatory treatment of project site 
personnel. 
 

b.  The contractor will periodically evaluate the spread of 
wages paid within each classification to determine any 
evidence of discriminatory wage practices. 
 

c.  The contractor will periodically review selected personnel 
actions in depth to determine whether there is evidence of 
discrimination.  Where evidence is found, the contractor will 
promptly take corrective action.  If the review indicates that the 
discrimination may extend beyond the actions reviewed, such 
corrective action shall include all affected persons. 
 

d.  The contractor will promptly investigate all complaints of 
alleged discrimination made to the contractor in connection 
with its obligations under this contract, will attempt to resolve 
such complaints, and will take appropriate corrective action 
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within a reasonable time.  If the investigation indicates that the 
discrimination may affect persons other than the complainant, 
such corrective action shall include such other persons.  Upon 
completion of each investigation, the contractor will inform 
every complainant of all of their avenues of appeal. 
 
6. Training and Promotion: 
 

a.  The contractor will assist in locating, qualifying, and 
increasing the skills of minorities and women who are 
applicants for employment or current employees.  Such efforts 
should be aimed at developing full journey level status 
employees in the type of trade or job classification involved.  
 

b.  Consistent with the contractor's work force requirements 
and as permissible under Federal and State regulations, the 
contractor shall make full use of training programs (i.e., 
apprenticeship and on-the-job training programs for the 
geographical area of contract performance).  In the event a 
special provision for training is provided under this contract, 
this subparagraph will be superseded as indicated in the 
special provision.  The contracting agency may reserve 
training positions for persons who receive welfare assistance 
in accordance with 23 U.S.C. 140(a). 
 

c.  The contractor will advise employees and applicants for 
employment of available training programs and entrance 
requirements for each. 
 

d.  The contractor will periodically review the training and 
promotion potential of employees who are minorities and 
women and will encourage eligible employees to apply for 
such training and promotion. 
 
7. Unions: If the contractor relies in whole or in part upon 
unions as a source of employees, the contractor will use good 
faith efforts to obtain the cooperation of such unions to 
increase opportunities for minorities and women.  23 CFR 
230.409.  Actions by the contractor, either directly or through a 
contractor's association acting as agent, will include the 
procedures set forth below: 
 

a.  The contractor will use good faith efforts to develop, in 
cooperation with the unions, joint training programs aimed 
toward qualifying more minorities and women for membership 
in the unions and increasing the skills of minorities and women 
so that they may qualify for higher paying employment. 
 

b.  The contractor will use good faith efforts to incorporate an 
EEO clause into each union agreement to the end that such 
union will be contractually bound to refer applicants without 
regard to their race, color, religion, sex, sexual orientation, 
gender identity, national origin, age, or disability. 
 

c.  The contractor is to obtain information as to the referral 
practices and policies of the labor union except that to the 
extent such information is within the exclusive possession of 
the labor union and such labor union refuses to furnish such 
information to the contractor, the contractor shall so certify to 
the contracting agency and shall set forth what efforts have 
been made to obtain such information. 
 

d.  In the event the union is unable to provide the contractor 
with a reasonable flow of referrals within the time limit set forth 
in the collective bargaining agreement, the contractor will, 
through independent recruitment efforts, fill the employment 
vacancies without regard to race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability; 
making full efforts to obtain qualified and/or qualifiable 
minorities and women.  The failure of a union to provide 

sufficient referrals (even though it is obligated to provide 
exclusive referrals under the terms of a collective bargaining 
agreement) does not relieve the contractor from the 
requirements of this paragraph.  In the event the union referral 
practice prevents the contractor from meeting the obligations 
pursuant to Executive Order 11246, as amended, and these 
special provisions, such contractor shall immediately notify the 
contracting agency. 
 
8.  Reasonable Accommodation for Applicants / 
Employees with Disabilities:  The contractor must be familiar 
with the requirements for and comply with the Americans with 
Disabilities Act and all rules and regulations established 
thereunder.  Employers must provide reasonable 
accommodation in all employment activities unless to do so 
would cause an undue hardship. 
 
9. Selection of Subcontractors, Procurement of Materials 
and Leasing of Equipment: The contractor shall not 
discriminate on the grounds of race, color, religion, sex, sexual 
orientation, gender identity, national origin, age, or disability in 
the selection and retention of subcontractors, including 
procurement of materials and leases of equipment.  The 
contractor shall take all necessary and reasonable steps to 
ensure nondiscrimination in the administration of this contract. 
 

a.  The contractor shall notify all potential subcontractors, 
suppliers, and lessors of their EEO obligations under this 
contract. 
 

b.  The contractor will use good faith efforts to ensure 
subcontractor compliance with their EEO obligations. 
 
 
10. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26 and the State 
DOT’s FHWA-approved Disadvantaged Business Enterprise 
(DBE) program are incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26 in the award 
and administration of DOT-assisted contracts. Failure by the 
contractor to carry out these requirements is a material breach 
of this contract, which may result in the termination of this 
contract or such other remedy as the recipient deems 
appropriate, which may include, but is not limited to: 

(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E are incorporated 
by reference.  49 CFR Part 21. 
 
11. Records and Reports: The contractor shall keep such 
records as necessary to document compliance with the EEO 
requirements.  Such records shall be retained for a period of 
three years following the date of the final payment to the 
contractor for all contract work and shall be available at 
reasonable times and places for inspection by authorized 
representatives of the contracting agency and the FHWA. 
 

a.  The records kept by the contractor shall document the 
following: 
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    (1) The number and work hours of minority and non-
minority group members and women employed in each work 
classification on the project; 
 

(2) The progress and efforts being made in cooperation 
with unions, when applicable, to increase employment 
opportunities for minorities and women; and 

 
(3) The progress and efforts being made in locating, hiring, 

training, qualifying, and upgrading minorities and women.  
 

b.  The contractors and subcontractors will submit an annual 
report to the contracting agency each July for the duration of 
the project indicating the number of minority, women, and non-
minority group employees currently engaged in each work 
classification required by the contract work.  This information is 
to be reported on Form FHWA-1391.  The staffing data should 
represent the project work force on board in all or any part of 
the last payroll period preceding the end of July.  If on-the-job 
training is being required by special provision, the contractor 
will be required to collect and report training data.  The 
employment data should reflect the work force on board during 
all or any part of the last payroll period preceding the end of 
July. 
 
 
III. NONSEGREGATED FACILITIES 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related construction subcontracts of more 
than $10,000.  41 CFR 60-1.5. 
 
As prescribed by 41 CFR 60-1.8, the contractor must ensure 
that facilities provided for employees are provided in such a 
manner that segregation on the basis of race, color, religion, 
sex, sexual orientation, gender identity, or national origin 
cannot result.  The contractor may neither require such 
segregated use by written or oral policies nor tolerate such use 
by employee custom.  The contractor's obligation extends 
further to ensure that its employees are not assigned to 
perform their services at any location under the contractor's 
control where the facilities are segregated.  The term "facilities" 
includes waiting rooms, work areas, restaurants and other 
eating areas, time clocks, restrooms, washrooms, locker 
rooms and other storage or dressing areas, parking lots, 
drinking fountains, recreation or entertainment areas, 
transportation, and housing provided for employees.  The 
contractor shall provide separate or single-user restrooms and 
necessary dressing or sleeping areas to assure privacy 
between sexes. 
 
 
IV.  DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5.  The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway.  23 U.S.C. 113.  
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt.  23 U.S.C. 101.  
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project.  Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 

Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.    

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1.  Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 
paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 
wage determination may contain, pursuant to § 1.3(f), wage 
and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

187

http://www.fhwa.dot.gov/eforms/
https://www.ecfr.gov/current/title-29/part-3
https://www.govinfo.gov/link/uscode/40/3141
https://www.govinfo.gov/link/uscode/40/3141
https://www.ecfr.gov/current/title-29/part-1


 
5 

 

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 

under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 
§ 5.28, that the applicable standards of the Davis-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2.  Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 
is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 

188

mailto:DBAconformance@dol.gov
mailto:DBAconformance@dol.gov


 
6 

 

2.a. of this section or Section V, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 

agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  
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(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 
any of the applicable statutes referenced by § 5.1, available for 
inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  

(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 
grounds for debarment action pursuant to § 5.12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 

of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
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the equal employment opportunity requirements of Executive 
Order 11246, as amended, and 29 CFR part 30. 

c.  Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section IV. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.   

5. Compliance with Copeland Act requirements.  The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
FHWA-1273 in any subcontracts, along with the applicable 
wage determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate.  29 CFR 5.5. 

7. Contract termination: debarment.  A breach of the 
contract clauses in 29 CFR 5.5 may be grounds for termination 
of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements.  All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b) or § 5.12(a).  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b) or § 5.12(a). 

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
V.  CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 
Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6.  As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek.  29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
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mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $31 as of January 15, 2023 (See 88 FR 88 FR 2210) as may 
be adjusted annually by the Department of Labor, pursuant to 
the Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 
by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section IV 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 

event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
VI. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 
the total original contract price, excluding any specialty items 
designated by the contracting agency.  Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a.  The term “perform work with its own organization” in 
paragraph 1 of Section VI refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators.  
Such term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees.  The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements.  Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 
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   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract.  23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph (1) of Section VI 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract.  Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
contracting agencies may establish their own self-performance 
requirements.  23 CFR 635.116(d).  
 
 
VII. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1.  In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract.  23 CFR 635.108. 
 
2.  It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 

health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704).  29 CFR 1926.10. 
 
3.  Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VIII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible.  Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law.  To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 
character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
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IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL 
WATER POLLUTION CONTROL ACT (42 U.S.C. 7606; 2 
CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts.  48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency.  2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements.  2 CFR 
200.327. 
 
 
X. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more –  as 
defined in 2 CFR Parts 180 and 1200.  2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction.  2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default.  2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances.  2 CFR 180.345 and 180.350. 

 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200.  
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract).  
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts).  “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor).  “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction.  2 
CFR 180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold.  2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous.  2 CFR 180.300; 
180.320, and 180.325.  A participant is responsible for 
ensuring that its principals are not suspended, debarred, or 
otherwise ineligible to participate in covered transactions.  2 
CFR 180.335.  To verify the eligibility of its principals, as well 
as the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/).  2 CFR 
180.300, 180.320, and 180.325.  
 
    i.  Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default.  2 CFR 180.325. 
 
* * * * * 
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2.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a.  The prospective first tier participant certifies to the best of 
its knowledge and belief, that it and its principals: 
 
    (1)   Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335;. 
 
    (2)   Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3)   Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4)   Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default.  2 
CFR 180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
 
  b.   Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal.  2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200).  2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 

this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances.  2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200.  
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations.  “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract).  “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts).  “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor).  “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated.  2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold.  2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions.  To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration.  2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
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excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment.  2 CFR 180.325. 
 
* * * * * 
 
4.  Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.   
 
* * * * * 
 
 
XI. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000.  49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 

cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into.  Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352.  Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XII.  USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction.  46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project.  46 CFR 
381.7.  It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 
extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels.  46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor).  46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (23 CFR 633, Subpart B, Appendix B) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form.  The job order may be 
placed with the State Employment Service in writing or by 
telephone.  If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service.  The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants.  Such certificate shall be made a part of the 
contractor's permanent project records.  Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 23 CFR 633.207(e) allow the 
contracting agency to provide a contractual preference for the 
use of mineral resource materials native to the Appalachian 
region.   
  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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*All permits and approvals based on plans/scope as of: 8/22/2023 

 
Environmental Summary Sheet 

 

WIN:  18803.00         Date Submitted: 4/26/2024   

Town:  Vassalboro 

CPD Team Leader:  Joshua Brown  

ENV Field Contact:  Jamie Bray 

NEPA Complete:  Programmatic Categorical Exclusion (CE) 23 CFR 771.117.c.26 issued on 4/26/2024 

  

Section 106  

  Review Complete: PA-B, No Effect 10/13/2023 

  Section 106 Resources: none 

 

 Section 4(f) and 6(f) 

Section 4(f)     Section 6(f) 

No use       No properties  

 

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 

NA 

    

 Section 7 

Species of Concern:  Northern long-eared bat – No Effect 

         Atlantic Salmon  - No Effect 

____________________________________________________________________________________________________ 

 Essential Fish Habitat 

  NA per scope 

____________________________________________________________________________________________________ 

 Maine Department of Agriculture, Conservation, and Forestry 

  Public Lands, Submerged Land Lease: NA 

  Maine Land Use Planning Commission: NA 

 

 Maine Department of Environmental Protection 

  NA, exempt activity 

 

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 

  NA, exempt activity 

 

               Stormwater Review 

                NA  

____________________________________________________________________________________________________ 

               Hazardous Materials Review 

 NA, based on scope 

  

 Special Provisions Required 

 

Special Provision 105-Environmental Requirements N/A☐ Applicable☐  

Special Provision 203-Dredge material N/A☒ Applicable☐  

Standard Specification 656-Erosion Control Plan N/A☐ Applicable☐  

Special Provision 656-Minor Soil Disturbance N/A☒ Applicable☐  

Special Provision 203-Dredge Spec N/A☒ Applicable☐  
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Approvals based on plans/scope as of:11/14/2023 

 
Environmental Summary Sheet 

 

WIN:  027686.00        Date Submitted: 4/26/2024   

Town:  Vassalboro, Route 32 

CPD Team Leader:  Joshua Brown  

ENV Field Contact:  Jamie Bray 

NEPA Complete:  NA, state funded 

  

Section 106  

  NA, state funded 

 

 Section 4(f) and 6(f) 

Section 4(f)     Section 6(f) 

No US DOT funds or approvals   No ROW/no takes  

 

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 

NA, project site not within Essential Habitat. 

    

 Section 7 

Species of Concern:  NA, no federal nexus 

____________________________________________________________________________________________________ 

 Essential Fish Habitat 

  NA, no federal nexus  

____________________________________________________________________________________________________ 

 Maine Department of Agriculture, Conservation, and Forestry 

  Public Lands, Submerged Land Lease: NA 

  Maine Land Use Planning Commission: NA 

 

 Maine Department of Environmental Protection 

  NA, exempt activity 

 

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 

  NA, exempt activity 

 

               Stormwater Review 

                NA-Less than one-acre of disturbance  

____________________________________________________________________________________________________ 

               Hazardous Materials Review 

 NA, no hazardous issues anticipated. 

  

 Special Provisions Required 

 

Special Provision 105-Environmental Requirements N/A☐ Applicable☒  

Special Provision 203-Dredge material N/A☒ Applicable☐  

Standard Specification 656-Erosion Control Plan N/A☐ Applicable☒  

Special Provision 656-Minor Soil Disturbance N/A☒ Applicable☐  

Special Provision 203-Dredge Spec N/A☒ Applicable☐  
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