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Effective January 19, 2012
Supersedes December 23, 2011

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e¢) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and ¢) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

¢) an electronic bid bond submitted with an electronic bid.

(98]

5. Ifapaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, Revision of December 2002.



January 19, 2012
Supersedes September 09, 2011

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional planholders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments,
must provide an email address to Diane Barnes or David Venner at the MDOT
Contracts mailbox at: MDOT.contracts@maine.qgov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Patrick Corum
at patrick.corum@maine.qgov , Rebecca Snowden at rebecca.snowden@maine.gov or
Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when
faxing questions and comments concerning specific Contracts
that have been Advertised for Bid. Include additional numbered
pages as required. Questions are to be faxed to the number listed
in the Notice to Contractors. This is the only allowable
mechanism for answering Project specific questions. Maine DOT
will not be bound to any answers to Project specific questions
received during the Bidding phase through other processes.



State of Maine
Department of Transportation

REQUEST FOR INFORMATION

Date Time
I nfor mation Requested: PIN: Town(s):
Request by: Phone: ( )
Bid Date: Fax: ( )

Completetop portion of form and transmit to the number listed in the Noticeto Contractors
RFI No: RFI received:

Response:

Response By: Date:




NOTICE

Disadvantaged Business Enterprise Proposed Utilization

The Apparent Low Bidder shall submit the Disadvantaged
Business Enterprise Proposed Utilization form with their bid.
This 1s a curable bid defect.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form contains additional information that is
required by USDOT.

The Contractor’s Disadvantaged Business Enterprise Proposed
Utilization Plan form should be used.

A copy of the new Contractor’s Disadvantaged Business
Enterprise Proposed Utilization Plan and instructions for
completing it are attached.

Note: Questions about DBE firms, or to obtain a printed copy of
the DBE Directory, contact The Office of Civil Rights at (207)
624-3066.

MDOTs DBE Directory of Certified firms can also be obtained at

www.maine.gov/mdot/disadvantaged-business-enterprises/dbe-home.php




INSTRUCTIONS FOR PREPARING THE
MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
UTILIZATION FORM

The Contractor Shall Extend equal opportunity to MaineDOT
certified DBE firms (as listed in MaineDOT’s DBE Directory of
Certified Businesses) in the selection and utilization of
Subcontractors and Suppliers.

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM:

Insert Contractor name, the name of the person(s) preparing the
form, and that person(s) telephone, fax number and e-mail address.

Calculate and provide percentage of your bid that will be allocated
to DBE firms, Federal Project Identification Number, and location
of the Project work.

In the columns, name each subcontractor, DBE and non-DBE firm
to be used, provide the Unit/Item cost of the work/product to be
provided by the subcontractor, give a brief description and the
dollar value of the work.

Revised 1/12



DBE GOAL NOTICE
Maine Department of Transportation
Disadvantaged Business Enterprise Program

Notice is hereby given that in accordance with US DOT regulation 49 CFR
Part 26,the Maine Department of Transportation has established a DBE
Program for disadvantaged business participation in the federal-aid
construction program; MaineDOT contracts covered by the program include
consulting, construction, supplies, manufacturing, and service contracts.

For FFY 2012 (October 1, 2011 through September 30, 2012), MaineDOT
has established a DBE participation goal of 5.9% to be achieved through
race/gender neutral means. This goal remains in effect through September
30, 2012 unless otherwise determined by Federal Highway Administration.

MaineDOT submitted a new goal methodology and goal on August 1, 2011.
That goal was sent to FHWA for approval. FHWA has not approved the
most recent submittal. Per FHWA, a revised goal and methodology must be
submitted by August 1, 2012.

Interested parties may view MaineDOT’s DBE goal setting methodology
posted on this website. If you have questions regarding this goal you may
contact the Maine Department of Transportation, Civil Rights Office by
telephone at (207) 624-3042 or by e-mail at: theresa.savoy@maine.gov .
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MaineDOT CONTRACTOR’S DBE/SUBCONTRACTOR
PROPOSED UTILIZATION FORM

All Bidders must furnish this form with their bid on Bid Opening day

Contractor:

Telephone: Ext

Contact Person:

Fax:

E-mail:

BID DATE:

FEDERAL PROJECT PIN #

TOTAL ANTICIPATED

PROJECT LOCATION:

DBE % PARTICIPATION FOR THISCONTRACT

NOTE: THIS INFORMATION IS USED TO TRACK AND REPORT ANTICIPATED DBE PARTICIPATION IN ALL

W| D | Non Firm Name Item Number & Quantity Cost Per Anticipated
B|B | DBE Description of Work Unit/Item $ Value
E|E
Subcontractor
Total>
DBE Total >

FEDERALLY FUNDED MAINE DOT CONTRACTS. THE ANTICIPATED DBE AMOUNT IS VOLUNTARY AND WILL
NOT BECOME A PART OF THE CONTRACTUAL TERMS.

Form received:

Equal Opportunity Use:

/| Verified by:

For a complete list of certified firms and company designation (WBE/DBE) go to
http://www.maine.gov/mdot

Rev. 05/12

1"




THE
MAINE DIEFARTMENT
OF TRANSPORTATION

where

Maine Department of Transportation Civil
Rights Office

Directory of Certified Disadvantaged Business
Enterprises

Listing can be found at:
www.maine.gov/mdot/disadvantaged-business-
enterprises/dbe-home.php

For additional information and guidance contact: Civil
Rights Office at (207) 624-3066

It is the responsibility of the Contractor to access
the DBE Directory at this site in order to have
the most current listings.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the
wrapper “Bids for Highway Rehabilitation in the town North Yarmouth™ will be received from contractors at the
Reception Desk, Maine DOT Building. Capitol Street, Augusta, Maine, until 11:00 o’clock A.-M. (prevailing time) on
June 20, 2012 and at that time and place publicly opened and read. Bids will be accepted from all bidders. The lowest
responsive bidder must have completed. or successfully complete, a Highway Paving or project specific
prequalification to be considered for the award of this contract. We now accept electronic bids for those bid
packages posted on the bidx.com website. Electronic bids do not have to be accompanied by paper bids. Please
note: the Department will accept a facsimile of the bid bond; however, the original bid bond must then be
received at the MDOT Contract Section within 72 hours of the bid opening. Until further notice, dual bids (one
paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: Maine Federal Aid Project No. STP-1911(100)X, WIN 019111.00

Location: In Cumberland County, project is located on Route 115 in North Yarmouth beginning at the intersection of
Route 231 and extending northwesterly 2.36 miles ending at the Gray town line.

Outline of Work: Plant Mixed Reeyceled Asphalt Pavement (PMRAP) placement and Hot Mix Asphalt Overlay Plus
other incidental work.

For general information régarding Bidding and Contracting procedures, contact George Macdougall at (207)624-3410.
Our webpage at hitp:/www.maine gov/imdot/contractors/  contains a copy of the schedule of items. Plan Holders List,
written portions of bid amendments (not drawings). and bid results. For Project-specific information fax all questions
to Denis Lovely Project Manager at (207)624-3431. Questions received after 12:00 noon of Monday prior to bid date
will not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions,
and the Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Plans, specifications and bid forms may be scen at the Maine DOT Building in Augusta. Maine and at the Department
of Transportation’s Regional Office in Scarborough. They may be purchased from the Department between the hours
of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable 1o Treasurer, State of Maine sent Lo
Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta. Maine 04333-0016. They
also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Bid Book $10 (813
by mail) payment in advance, all non-refundable,

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check. certified check, certificate of deposit. or United States
postal money order in the amount of $25.000.00 payable to Treasurer, State of Maine as a Bid guarantee. A Contract
Performance Surety Bond and a Contract Payment Surety Bond. each in the amount of 100 percent of the Contract
price, will be required of the successful Bidder.

This Contract is subject to all applicable Federal Laws. This contract is subject to compliance with the Disadvantaged
Business Enterprise program requirements as sel forth by the Maine Department of Transportation,

All work shall be governed by “State of Maine. Department of Transportation. Standard Specifications, Revision of
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail].
Standard Detail updates can be found at hitp://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.
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NOTICE

All bids for Federal Projects shall be accompanied by

the DBE Proposed Utilization form. If you are submitting
an electronic bid, the DBE Utilization Form may be
faxed to 207-624-3431. Failure to submit the form with
the bid will be considered a curable defect.
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North Yarmouth
019111.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1
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http://www.maine.gov/mdot/contractors/

MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1
DATE: 120522
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 019111.00 PROJECT(S): STP- 1911(100)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY - T
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 PROJECT ITEMS
|202.203 PAVEMENT BUTT | | | | |
0010]JOINTS | 840.000]| I I |
| ISY | I I |
|203.70 RECYCLED ASPHALT | | | | |
0020 | PAVEMENT - PROCESSING | 5400.000 | I I |
| ICY | I I |
|204.21 ADD SHOULDER | | | | |
0030 AGGREGATE - TRUCK | 1000.000] I I |
IMEASURE 9% | I I |
1310.21 PLANT MIXED | | | | |
0040 |RECYCLED ASPHALT | 5330.000]| I I |
|PAVEMENT - MIXING AND IT | I I |
| TRUCKING | | I I |
1403.209 HOT MIX ASPHALT | | | | |
0050]9.5 MM (SIDEWALKS, | 80.000] I I |
IDRIVES, INCIDENTALS) IT | I I |
]403.2104 HOT MIX ASPHALT | | | | |
0060]9.5 MM - 3/4" SURFACE | 1320.000] I I |
| IT | I I |
]403.211 HOT MIX ASPHALT | | | | |
0070] (SHIMMING) | 1320.000] I I |
| IT | I I |
1409.15 BITUMINOUS TACK | | | | l
0080 |COAT - APPLIED | 2400.000]| I I |
| IG | I I |
1411.10 UNTREATED | | | | |
0090 | AGGREGATE SURFACE COURSE | 40.000]| I I |
| (TRUCK MEASURE) 9% | I I |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2
DATE: 120522
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 019111.00 PROJECT(S): STP- 1911(100)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY l--——--—— l--———
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|502.47 PORTLAND CEMENT - | | | |
0100|SUPPLY AND INTRODUCTION | 60.000]| I I |
| IT | I I |
|610.08 PLAIN RIPRAP | | | | |
0110] | 50.000] | | |
| ICY | I I |
|613.319 EROSION CONTROL | | | | |
0120 | BLANKET | 100.000] | | |
| ISY | I I |
|620.58 EROSION CONTROL | | | | |
0130 | GEOTEXTILE | 85.000] I | |
| ISY | I I |
1627.733 4 WHITE OR | | | | |
0140| YELLOW PAINTED PAVEMENT | 24490.000] I I |
IMARKING LINE ILF | I I |
|627.76 TEMPORARY | | |
0150 | PAVEMENT MARKING LINE,  JLUMP | LUMP I I |
|[WHITE OR YELLOW | | | | |
|629.05 HAND LABOR, | | | | |
0160 |STRAIGHT TIME | 10.000]| I I |
| IHR | I I |
1631.12 ALL PURPOSE | | | | |
0170 EXCAVATOR (INCLUDING | 20.000] I I |
| OPERATOR) |HR | | I |
|631.161 PAVING CREW | | | | |
0180] | 100.000] | I |
| IHR | I I |
|631.172 TRUCK - LARGE | | | | |
0190] (INCLUDING OPERATOR) | 40.000] I I |
| IHR | I I |
|631.18 CHAIN SAW RENTAL | | | | |
0200] (INCLUDING OPERATOR) | 10.000] I I |
| IHR | I I |
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MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE: 120522
SCHEDULE OF ITEMS REVISED:
CONTRACT 1D: 019111.00 PROJECT(S): STP- 1911(100)X
CONTRACTOR :
LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY |- l--------—-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1639.19 FIELD OFFICE TYPE | | | |
0210]B | 1.000] | I |
| IEA | I I |
|652.33 DRUM | | | |
0220] | 50.000] I | |
| IEA | I I |
|652.34 CONE | | | |
0230] | 130.000] | I |
| IEA | I I |
1652.35 CONSTRUCTION | | | | |
0240|SIGNS | 940.000] I I |
| ISF | I I |
1652.36 MAINTENANCE OF | | | | |
0250| TRAFFIC CONTROL DEVICES | 52.000] I I |
| ICD | I I |
|652.38 FLAGGER | | | |
0260] | 600.000] | I |
| IHR | I I |
1656.75 TEMPORARY SOIL | | | | |
0270|EROSION AND WATER |LUMP |LUMP I I |
|POLLUTION CONTROL | | | | |
1659.10 MOBILIZATION | | | | |
0280] |LUMP |LUMP I I |
| | | I I |
| | |
| SECTION 0001 TOTAL | I



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No. 019111.00, for the
Placement of Plant Mix Recycled Asphalt Pavement and Hot Mix Asphalt Overlay
in the town of North Yarmouth, County of Cumberland, Maine. The Work includes
construction, maintenance during construction, warranty as provided in the Contract,
and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 3, 2012. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

21



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as wupdated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: _WIN 019111.00 fpor Placement of Plant Mix Recycled Asphalt Pavement and
Hot Mix Asphalt Overlay in the Town of North Yarmouth, County of
Cumberland, State of Maine, on which bids will be received until the time specified in
the “Notice to Contractors” do(es) hereby bid and offer to enter into this contract to
supply all the materials, tools, equipment and labor to construct the whole of the Work
in strict accordance with the terms and conditions of this Contract at the unit prices in
the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN No. 019111.00, for the
Placement of Plant Mix Recycled Asphalt Pavement and Hot Mix Asphalt Overlay
in the town of North Yarmouth, County of Cumberland, Maine. The Work includes
construction, maintenance during construction, warranty as provided in the Contract,
and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 3, 2012. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of December 2002, Standard Details Revision of December 2002 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of December 2002, Standard Details Revision of December
2002 as wupdated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: _WIN 019111.00 fpor Placement of Plant Mix Recycled Asphalt Pavement and
Hot Mix Asphalt Overlay in the Town of North Yarmouth, County of
Cumberland, State of Maine, on which bids will be received until the time specified in
the “Notice to Contractors” do(es) hereby bid and offer to enter into this contract to
supply all the materials, tools, equipment and labor to construct the whole of the Work
in strict accordance with the terms and conditions of this Contract at the unit prices in
the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of December 2002, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of December 2002 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOQOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: David Bernhardt, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name of the firm  bidding e jofy)
a corporation or other legal entity organized underthe lavﬁ\of ?&tate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
N

outh Nowhere, County of Washington,
aWance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002 and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102710) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

1 and the Bid Documents, including those in Appendix A to
Division t the Standard Specifications Revision of December 2002 (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, Revision of December 2002, Standard Details Revision of December
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,
State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contrad¢ to supply all the

edule of Items”, which
full compensation the amount

Second: TRat the bid band at 5%.ef the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractprs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions

stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of 2002 and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

(Signgture of Legally Ant Representative
of the Contracto
(Pxint Name

(J\iriand Titfe Printed)

Da

(Witness Si
Withes

G. Award.

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et e e s e e e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiet ettt ettt e e e et eesbeesaeeenseenes ,

as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrnnnne day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STZNATUTC.....eeeiieeeiiie et ecee ettt erteeses eeeesteeesteeeasbeeeasseeeasseesssseeenns s s neseesnsseessseesnseens
Print Name Legibly ........ccccovvininnininnnnn Print Name Legibly ..........ccccivniininnenne.
SURETY:
SIZNATUTE ..vveeeiiiieeiieeccie et eteesceeses eeere et e eeeerreeessteeesseesasseessseesssseesseeesnseeennsens
Print Name Legibly ........ccccoeverinnninnen. Print Name Legibly .....cccocceviiniiiiniiinne
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE........ooiiiierciiiiit ettt et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N ...cccovveviieviieeeiiiii i .. e

as Surety, are held and firmly bound unto the Treasurer of the State of Malne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccoeeeveenneen. day of ooei i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. oottt ecteies cteee e ettt ettt ettt sbe e bt et e sbeesbe et et s be et e nas
Print Name Legibly .......cccoeevvveveeenn i Print Name Legibly ......cccccooviviiiiiiiiiene

SURETY:
STGNALUTE.....cviiiiieiiieieceeeececeerteries eeee e te et e stteeteesteeebeensaeeabeesaeeenseensaeenseenneennnas
Print Name Legibly .......ccccooeviiininnnnnnen. Print Name Legibly ......ccccocooviiiiiiiiiieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE .......cooviiiieeeeeeee

viii
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North Yarmouth
STP-1911(100)X

19111.00
Route 115
May 11, 2012
PROJECT STATIONING
Left Side Station Right Side
Pole 188 84+69
76+52 Deep Brook Farm
Sled Run Rd 75+71
Pole 181 74+00
Pole 179 71+23
70+98 Shenendoah Hill Rd
65+68 Bumpy Ln
Pole 173 62+92
Weeping Willow Way 57+78
Wild Turkey Ln 52+70
Pole 159 43+63
Carriage Hill Rd 39+15
Wander-R-Way 31+98
25+74 Hickory Ln
15+25 Steeplechase Rd
Pole 139 13+64
Rte 231 10+00 Begin Project
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North Yarmouth
STP-1911(100)X

19111.00
Route 115
May 11, 2012
PROJECT STATIONING
Left Side Station Right Side
Gray-North Yarmouth T/L 134+44 End Project
Pole 221 133+32
132+88 Deep Brook Apts
Pole 215 127+65
Fall Line Rd 123+88
118+18 Mill Rd
Maple Hill Ln 112+09
Pole 203 109+48
104+85 Lisa's Way
Pole 198 101+95
Pole 197 100+65
Pole 192 90+10
Haskell Rd(2) 86+57
Haskell Rd(1) 85+52

20f2



WL

Begin WIN 19111.00

PAVEMENT MARKING

Station

39+35

38+95

26+56

20+64

13+46

11400

10+00

10+00

YL

{7

1 of5

Station

39+35

38+95

26+56

20+64

13+46

11+00

10+00

10+00

North Yarmouth
STP-1911(100)X
19111.00

Route 115

May 11, 2012

WL

Begin WIN 19111.00
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WL

PAVEMENT MARKING

Station

83+94

78+37

70+98

66+12

60+32

54+29

47+20

YL

_____|""

2 of 5

Station

83+94

78+37

70+98

66+12

60+32

54+29

47+20

North Yarmouth
STP-1911(100)X
19111.00

Route 115

May 11, 2012

WL
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WL

PAVEMENT MARKING

Station

99+35

95+35

88+67

86+83

86+43

85+70

85+22

YL

3of5

Station

99+35

95+35

88+67

86+83

86+43

85+70

85+22

North Yarmouth
STP-1911(100)X
19111.00

Route 115

May 11, 2012

WL
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WL

PAVEMENT MARKING

Station

127+60

126+37

121+20

118+31

117+78

106+45

YL

4 of 5

Station

127460

126+37

121+20

118+31

117+78

106+45

North Yarmouth
STP-1911(100)X
19111.00

Route 115

May 11, 2012

WL
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WL

Begin WIN 19111.00

Pavement Marking

Station

YL

134+44

134+44

132+55

50f5

Station

134+44

134+44

132+55

North Yarmouth
STP-1911(100)X
19111.00

Route 115

May 11, 2012

WL

Begin WIN 19111.00




North Yarmouth
STP-1911(100)X
Route 115
PMRAP
May 9, 2012
Construction Notes

202.203 PAVEMENT BUTT JOINTS

Description Station
Begin Project 10+00
End Project  134+44

Description Quantity
Paved Drives 38
Side Roads 16

203.70 RECYCLED ASPHALT PAVMENT - PROCESSING

The existing RAP stockpile shall be processed in its entirety.

Estimated quantity of Item 203.70 needed for Item 310.21 is 3,050 yd?.
RAP material processed under this item shall be utilized for Item 204.21.
RAP material processed under this item shall be utilized for Item 411.10.

204.21 ADD SHOULDER AGGREGATE - TRUCK MEASURE

This item to be used to back up the edge of pavement so as not to allow more than a 1%
inch drop off as directed by the Resident.

310.21 PLANT MIXED RECYCLED ASPHALT PAVMENT - MIXING AND
TRUCKING

Spot Shim Locations:

Left Side Right Side

Station To Station Station To Station
43+63 58+63 43+63 58+63
71+23 74+00 75+30 84+69
75+30 84+69 100+65 103+00
90+10 100+10 104+85 109+48
104+85 109+48 118+18 123+25
127+65 129+00 128+50 131+60

411.10 UNTREATED AGGREGATE SURFACE COURSE - TRUCK MEASURE

To be used in driveways, field entrances, and lawn entrances, as directed by Resident.

Page 1 of 2
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North Yarmouth
STP-1911(100)X

Construction Notes

610.08 PLAIN RIPRAP

613.319 EROSION CONTROL BLANKET

629.05 HAND LABOR, STRAIGHT TIME

631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)

631.172 TRUCK - LARGE (INCLUDING OPERATOR)
631.18 CHAIN SAW RENTAL (INCLUDING OPERATOR)

Item to be used in various locations as directed by the Resident.

Page 2 of 2

Route 115
PMRAP
May 9, 2012
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1)

2)

3)

4)

5)

6)

7)

8)

9)

North Yarmouth
STP-1911(100)X
Route 115
PMRAP
April 24, 2012
GENERAL NOTES

All joints between existing and proposed hot bituminous pavement shall be butted.
Payment shall be made under Item 202.203 Pavement Butt Joint.

Construct butt joints at all paved drives and entrances.

Where deemed necessary by the Resident, unsuitable excess material shall be removed
from the edges of shoulders and placed in designated areas or disposed of. Payment will
be made under the appropriate contract items.

All inslope and ditches in cut areas shall be graded as shown on the typicals or flatter, or
as directed by the Resident.

The Contractor shall plan and conduct their work accordingly so that upon final
completion of the project there is no drop-off from the edge of shoulder pavement.

Driveway fill side slopes shall be the same as the non-guardrail fill slopes unless
otherwise noted on the plans.

All waste material not used on the project shall be disposed of in acceptable waste areas.
Grading, seeding, and mulching of waste areas to be considered incidental to 656 Items.

Required ditch protection shown on the plans or in the Construction Notes is for
estimating purposes only. The actual type and location of ditch protection may be altered
by the Resident.

Existing inslopes steeper than 2:1 in proposed fill areas shall be benched as directed by
the Resident.

10) Residential paved entrances shall be constructed with: 2" hot mix asphalt and 12"

aggregate subbase course gravel.

11) Commerical paved entrances shall be constructed with: 3" hot mix asphalt and 11"

aggregate subbase course gravel.

12) Crushed stone entrances shall be constructed with 12" aggregate subbase course gravel

and 2" crushed stone surface unless otherwise noted in the plans or directed by the
Resident.

13) A 3' paved lip shall be placed at all gravel entrances unless otherwise noted in the plans

or directed by the Resident.

Page 1 of 2 46



North Yarmouth
STP-1911(100)X
Route 115
PMRAP
April 24, 2012
14) Item # 411.10 Untreated Aggregate Surface Course, may also meet the gradation
requirements of Item # 204.21 Add Shoulder Aggregate.

15) Any necessary cleaning of existing pavement prior to paving (or milling) shall be
incidental to the related paving (or milling) items.

16) All existing paved shoulders and widenings to be resurfaced as directed by the Resident.

17) When super elevation exceeds the slope of the low side shoulder, the shoulder pavement
will have same slope as traveled way.

18) No existing drainage shall be abandoned, removed or plugged without prior approval of
the Resident.

19) Inlets and outlets of culverts and underdrain outlets shall be riprapped unless otherwise
noted on the plans or directed by the Resident.

20) Any base pavement not surfaced before winter will require temporary pavement
markings of paint, both yellow centerline and white edge lines and will be considered
incidental to Item 627.76

21) The contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable. Payment will be made under appropriate rental items.

22) Any damage to the slopes caused by the contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the resident. All work, equipment, and materials
required to make repairs shall be at the contractor's expense.

23) No separate payment for superintendent or foreman will be made for the supervision of
equipment being paid for under the equipment rental items.

24) “Undetermined Locations” shall be determined by the Resident.
25) Stations referenced are approximate.

26) All work shall be done in accordance with the Maine Department of Transportation’s
Best Management Practices for Erosion & Sedimentation Control, February, 2008.

27) Department will final stripe the project. The Contractor is responsible for transferring the
existing striping pattern to the surface course.

Page 2 of 2
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Page 1 of 5

General Decision Number: ME120050 01/06/2012 ME50
Superseded General Decision Number: ME20100061

State: Maine

Construction Type: Highway

County: Cumberland County in Maine.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for

commercial navigation, bridges involving marine construction;
and other major bridges).

Modification Number Publication Date
0 01/06/2012

SUME2011-045 09/14/2011

Rates Fringes
CARPENTER, Includes Form Work....$ 17.10 1.95
CEMENT MASON/CONCRETE FINISHER...$ 16.94 0.00
ELECTRICIAN. - .. oo . $ 17.90 3.69
INSTALLER - GUARDRAIL.. ... _....... $ 16.47 1.85
IRONWORKER, REINFORCING.......... $ 18.79 0.00
IRONWORKER, STRUCTURAL........... $ 18.75 4_.56
LABORER: Asphalt Raker.......... $ 15.79 1.45
LABORER: Common or General...... $ 13.15 1.08
LABORER: Flagger................ $ 9.00 0.00
LABORER: Landscape.............. $ 14.92 2.30
LABORER: Wheelman............... $ 18.76 4.93
OPERATOR: Backhoe............... $ 19.38 2.52
OPERATOR: Bobcat/Skid Loader....$ 17.64 4.50

http://www.wdol.gov/wdol/scafiles/davisbacon/ME50.dvb 5/18/2012



OPERATOR: Bulldozer............. $ 18.57 3.
OPERATOR: Crane............_..... $ 21.15 0.
OPERATOR: Excavator............. $ 18.81 1.
OPERATOR: Grader/Blade.......... $ 27.40 8.
OPERATOR: Loader................ $ 16.40 3.
OPERATOR: Mechanic.............. $ 23.27 6.
OPERATOR: Milling Machine

Reclaimer Combo. . ... ... . ... ... ... $ 24.77 8.
OPERATOR: Paver... ... ... ._........ $ 18.16 4.
OPERATOR: Roller excluding

Asphalt. ... ... .. .. .. ... ... .. .... $ 17.00 4.
OPERATOR: Screed................ $ 19.98 5.
OPERATOR: Sweeper............... $ 14.92 2.
PILEDRIVERMAN. - - .o o oo $ 19.95 5.
TRUCK DRIVER: Lowboy Truck...... $ 15.15 5.
TRUCK DRIVER: All axles incl

Dump Trucks. .. ... ... .. ... ...... $ 14.65 2.
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage

http://www.wdol.gov/wdol/scafiles/davisbacon/ME50.dvb
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determination. The classifications are listed in alphabetical
order of "identifiers' that indicate whether the particular
rate IS union or non-union.

Union ldentifiers

An identifier enclosed in dotted lines beginning with
characters other than "SU" denotes that the union
classification and rate have found to be prevailing for that
classification. Example: PLUM0198-005 07/01/2011. The
first four letters , PLUM, indicate the international union and
the four-digit number, 0198, that follows indicates the local
union number or district council number where applicable ,
i.e., Plumbers Local 0198. The next number, 005 in the
example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these
characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be
July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any
changes i1n the collective bargaining agreements governing the
rate.

Non-Union ldentifiers

Classifications listed under an "SU" i1dentifier were derived
from survey data by computing average rates and are not union
rates; however, the data used iIn computing these rates may
include both union and non-union data. Example: SULA2004-007
5/13/2010. SU indicates the rates are not union rates, LA
indicates the State of Louisiana; 2004 is the year of the
survey; and 007 is an internal number used iIn producing the
wage determination. A 1993 or later date, 5/13/2010, indicates
the classifications and rates under that identifier were issued
as a General Wage Determination on that date.

Survey wage rates will remain in effect and will not change
until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision iIn the matter? This can
be:

* an existing published wage determination
* a survey underlying a wage determination

http://www.wdol.gov/wdol/scafiles/davisbacon/ME50.dvb 5/18/2012
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* a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact i1s not satisfactory, then the process described In 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) ITf the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party”s position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) IT the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

http://www.wdol.gov/wdol/scafiles/davisbacon/ME50.dvb 5/18/2012



END OF GENERAL DECISION
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North Yarmouth

Rte 115
WIN 19111.00
April 25, 2012
SPECIAL PROVISIONS
SECTION 104
Utilities

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications is required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities having facilities presently located within the limits of this project or
intending to install facilities during project construction.

Overview:
Utility/Railroad Aerial Underground
Central Maine Power X
Time Warner Cable X
Verizon X
OTT Communications X
CMP (transmission) X
Gray Water District X

Temporary utility adjustments are not anticipated. If temporary relocation becomes necessary,
sufficient time will need to be allowed prior to the construction for all required temporary
relocation.

All utility crossings over highways will provide not less than 18 feet vertical clearance over
existing ground in cut or over finished grade in fill, during construction of this project.

Any times and dates mentioned are estimates only and are dependent upon favorable weather,
working conditions, and freedom from emergencies. The Contractor shall have no claim against
the Department if they are exceeded.

D.W.T. Page 1 of 3 Utility Spec (Ver. 12.00)
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North Yarmouth
Rte 115

WIN 19111.00
April 25, 2012

Utility working days are Monday through Friday, conditions permitting. Times are estimated on
the basis of a single crew for each utility.

Manholes, valve boxes, service connections, and similar incidental utility plant are to be adjusted
by the appropriate utility in cooperation with work being done by the Contractor unless
otherwise stated.

The Contractor shall not excavate around any pole, guy anchor or street light to a depth that
compromises the stability of the pole.

Special note to Contractor and the Utilities: The Contractor shall plan and schedule his work
in such a manner that the utilities that are located on this project will not be harmed, damaged or
impacted in any way. The Contractor and Utility will coordinate and communicate their work
plans in an effort not to interfere with each other’s progress or the completion of the project. The
Contractor and Utilities shall communicate with each other using the names and numbers
included in this spec.

AERIAL

The Department has requested and was granted a design exception for pole offsets on this
project. No Aerial Utility adjustments are anticipated as part of this project. All above ground
utility locations (poles, guys, etc.) will be reviewed following the completion of the paving
operation. With new paving only being done over existing pavement and no new shoulders being
added the existing poles will not be in the way of the contractor. If the scope of the project
changes and poles appear to conflict, the Contractor must notify CMP using the numbers
attached. The contractor shall have no claim against the department if adjustments need to be
made.

Central Maine Power Company has transmission lines that cross the project. These wires do
not appear to be issue given the project scope. No relocation or involvement of any kind is
anticipated by the aerial utilities as part of the work but the contractor should inspect this
location, prior to bid, and be aware of these lines when preparing their bid and using machines
that are over legal heights. The contractor is urged to use caution around these lines. Central
Maine Power is currently working on these poles installing new conductors at the present time.
(4/25/12) CMP has an approved MDOT location permit as well as Traffic Control Plan. The
Contractor must coordinate with the utility to make sure both parties can continue to work. The
Central Maine Power Company contact is: Jim Wright at 621-6686.

D.W.T. Page 2 of 3 Utility Spec (Ver. 12.00) 54



North Yarmouth
Rte 115

WIN 19111.00
April 25, 2012

SUBSURFACE

The Gray Water District has a water main that stops right at the project limits. The Contractor
shall notify the Gray Water District one week prior to paving operations so they are aware of
the schedule. No adjustments are planned. The contact for the Gray Water District is Jim
Foster at 657-3500.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

SAFE PRACTICES AROUND UTILITY FACILITIES

The Contractor shall be responsible for complying with M.R.S.A. Title35-A, Chapter 7-A
Sections 751 -761 Overhead High-Voltage Line Safety Act. Prior to commencing any work that
may come within ten (10) feet of any aerial electrical line; the Contractor shall notify the aerial
utilities as per section 757 of the above act.

DIG SAFE
The Contractor shall be responsible for determining the presence of underground utility facilities
prior to commencing any excavation work and shall notify utilities of proposed excavation in

accordance with M.R.S.A. Title 23 §3360-A, Maine “Dig Safe” System.

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

Utility Contacts Coordinator Phone
Central Maine Power Co. Gerry Norton 779-9118
Time Warner Cable Mark Pelletier 253-2324
Verizon Marty Pease 797-1119
Gray Water District Jim Foster 657-3500
Central Maine (transmission) Jim Wright 621-6686
OTT Jim Knight 688-8284

D.W.T. Page 3 of 3 Utility Spec (Ver. 12.00)
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December 17, 2010
Supersedes December 30, 2009

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

(Electronic Payroll Submission)
(Payment Tracking)

104.3.8.1 Electronic Payroll Submission The prime contractor and all subcontractors and
lower-tier subcontractors will submit their certified payrolls electronically on this
contract utilizing the Elation System web based reporting. There is no charge to the
contracting community for the use of this service. The submission of paper payrolls will
not be allowed or accepted. Additional information can be found at
http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php  under
the first “Notice”.

104.3.8.2 Payment Tracking The prime contractor and all subcontractors and lower-tier
subcontractors will track and confirm the delivery and receipt of all payments through the
Elation System

1of1l

56


http://www.maine.gov/mdot/comprehensive-list-projects/project-information.php

May 18, 2012

SPECIAL PROVISION
SECTION 104.5.5
GENERAL RIGHTS AND RESPONSIBILITIES

Prompt Payment of Subcontractors

104.5.5 Prompt Payment of Subcontractors

A. Pay When Paid The Contractor shall pay Subcontractors for all Work satisfactorily
performed and Invoiced by the Subcontractor no later than 30 Days from the date the
Contractor receives payment from the Department for such Subcontractor’s Work.

B. Payment Tracking Federal Projects On federally funded projects, the prime
contractor, subcontractors and lower-tier subcontractors will track and confirm the
delivery and receipt of all payments through the Elation System. They will be responsible
for entering all payments to all sub and lower tier contractors. MaineDOT will run a
query monthly to ensure that contractors are complying and generate an e-mail to
contractors who have not responded to confirm receipt of MaineDOT payment or
contractor payment to lower tier subcontractors.

B-C. Retainage The Contractor shall return to the Subcontractor all retainage withheld from
the Subcontractor within 30 Days after the date the Subcontractor's Work is satisfactorily
completed. If there is a Delay in such return of retainage, the Subcontractor may pursue all
rights it may have under the claims procedure referenced in Section 104.5.6 - Subcontractor
Claims for Payment.
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December 5, 2011
Supersedes December 1, 2010

SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Buy America Certification)

105.11 Federal Requirements Add the following as the third and subsequent paragraphs:

“Prior to payment by the Department, the Contractor shall provide a certification from
the producer of steel or iron, or any product containing steel or iron as a component,
stating that all steel or iron furnished or incorporated into the furnished product was
manufactured in the United States in accordance with the requirements of the Buy
America provisions of 23 CFR 635.410, as amended. Such certification shall also include
(1) a statement that the iron or steel product or component was produced entirely within
the United States, or (2) a statement that the iron or steel product or component was
produced within the United States except for minimal quantities of foreign steel and iron
valued at $ (actual value).

All manufacturing processes must take place domestically. Manufacturing begins with
the initial melting and mixing, and continues through the coating stage. Any process
which modifies the chemical content, the physical size and shape, or the final finish is
considered a manufacturing process. These processes include rolling, extruding,
machining, bending, grinding, drilling, and coating. “Coating” includes epoxy coating,
galvanizing, painting, or any other coating that protects or enhances the value of the
material.

A Buy America Certification is required from each manufacturer, fabricator, supplier,
subcontractor, etc. that meets the “manufacturing” definition above.

Buy America does not apply to raw materials (iron ore and alloys), scrap, pig iron, or
processed, pelletized, and reduced iron ore.”

1of1l
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December 10, 2004
Supercedes February 7, 1996

SPECIAL PROVISION 105
OVERLIMIT PERMITS

Title 29-A § 2382 MRSA Overlimit Movement Permits.

1. Overlimit movement permits issued by State. The Secretary of State, acting under
guidelines and advice of the Commissioner of Transportation, may grant permits to move
nondivisible objects having a length, width, height or weight greater than specified in this
Title over a way or bridge maintained by the Department of Transportation

2. Permit fee. The Secretary of State, with the advice of the Commissioner of
Transportation, may set the fee for single trip permits, at not less than $6, nor more than
$30, based on weight, height, length and width. The Secretary of State may, by rule,
implement fees that have been set by the Commissioner of Transportation for multiple
trip, long-term overweight movement permits. Rules established pursuant to this section
are routine technical rules pursuant to Title 5, chapter 375, subchapter I1-A.

3. County and municipal permits. A county commissioner or municipal officer may
grant a permit, for a reasonable fee, for travel over a way or bridge maintained by that
county or municipality

4. Permits for weight. A vehicle granted a permit for excess weight must first be
registered for the maximum gross vehicle weight allowed for that vehicle.

5. Special mobile equipment. The Secretary of State may grant a permit, for no more
than one year, to move pneumatic-tire equipment under its own power, including Class A
and Class B special mobile equipment, over ways and bridges maintained by the
Department of Transportation. The fee for that permit is $15 for each 30-day period.

6. Scope of permit. A permit is limited to the particular vehicle or object to be moved,
the trailer or semitrailer hauling the overlimit object and particular ways and bridges.

7. Construction permits. A permit for a stated period of time may be issued for loads
and equipment employed on public way construction projects, United States Government
projects or construction of private ways, when within construction areas established by
the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within
that municipality;

B. May require the contractor to be responsible for damage to ways used in the
construction areas and may provide for:

(1) Withholding by the agency contracting the work of final payment
under contract; or

Page 1 of 3
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December 10, 2004
Supercedes February 7, 1996

(2) The furnishing of a bond by the contractor to guarantee suitable repair
or payment of damages.

The suitability of repairs or the amount of damage is to be determined by
the Department of Transportation on state-maintained ways and bridges,
otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in
charge of the construction contract; and

D. For construction areas, carries no fee and does not come within the scope of
this section.

8. Gross vehicle weight permits. The following may grant permits to operate a vehicle
having a gross vehicle weight exceeding the prescribed limit:

A. The Secretary of State, with the consent of the Department of Transportation,
for state and state aid highways and bridges within city or compact village limits;

B. Municipal officers, for all other ways and bridges within that city and compact
village limits; and

C. The county commissioners, for county roads and bridges located in
unorganized territory.

9. Pilot vehicles. The following restrictions apply to pilot vehicles.

A. Pilot vehicles required by a permit must be equipped with warning lights and
signs as required by the Secretary of State with the advice of the Department of
Transportation.

B. Warning lights may be operated and lettering on the signs may be visible on a
pilot vehicle only while it is escorting a vehicle with a permit on a public way.

With the advice of the Commissioner of Transportation and the Chief of the State Police,
the Secretary of State shall establish rules for the operation of pilot vehicles.

9-A. Police escort. A person may not operate a single vehicle or a combination of
vehicles of 125 feet or more in length or 16 feet or more in width on a public way unless
the vehicle or combination of vehicles is accompanied by a police escort. The Secretary
of State, with the advice of the Commissioner of Transportation, may require a police
escort for vehicles of lesser dimensions.

Page 2 of 3
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December 10, 2004
Supercedes February 7, 1996

A. The Bureau of State Police shall establish a fee for state police escorts to
defray the costs of providing a police escort. A county sheriff or municipal police
department may establish a fee to defray the costs of providing police escorts.

B. The Bureau of State Police shall provide a police escort if a request is made by
a permittee. A county sheriff or municipal police department may refuse a
permittee's request for a police escort.

C. A vehicle or combination of vehicles for which a police escort is required must
be accompanied by a state police escort when operating on the interstate highway
system.

10. Taxes paid. A permit for a mobile home may not be granted unless the applicant
provides reasonable assurance that all property taxes, sewage disposal charges and drain
and sewer assessments applicable to the mobile home, including those for the current tax
year, have been paid or that the mobile home is exempt from those taxes. A municipality
may waive the requirement that those taxes be paid before the issuance of a permit if the
mobile home is to be moved from one location in the municipality to another location in
the same municipality for purposes not related to the sale of the mobile home.

11. Violation. A person who moves an object over the public way in violation of this
section commits a traffic infraction.

Section History:

PL 1993, Ch. 683, §A2 (NEW).
PL 1993, Ch. 683, §BS (AFF).
PL 1997, Ch. 144, §1,2 (AMD).
PL 1999, Ch. 117, §2 (AMD).
PL 1999, Ch. 125, §1 (AMD).
PL 1999, Ch. 580, §13 (AMD).
PL 2001, Ch. 671, §30 (AMD).
PL 2003, Ch. 166, §13 (AMD).
PL 2003, Ch. 452, §Q73,74 (AMD).
PL 2003, Ch. 452, §X2 (AFF).
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North Yarmouth
STP-1911(100)X
Route 115
PMRAP

May 9, 2012

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Limits of Operations)

Only one paving operation will be allowed at one time, excluding hand placed
paving, unless otherwise approved by the Resident.

Page 1 of 1
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May 9, 2011

SPECIAL PROVISION 105
GENERAL SCOPE OF WORK
Equal Opportunity and Civil Rights

(Disadvantaged Business Enterprises Program)

105.10.1.1 Disadvantaged Business Enterprises Program The Maine Department of
Transportation (MaineDOT) has established a Disadvantaged Business Enterprise (DBE)
program in accordance with regulations of the United States Department of Transportation
(USDOT), 49 CFR Part 26. The MaineDOT receives federal financial assistance from USDOT,
and as a condition of receiving this assistance, the Department has signed an assurance that it
will comply with 49 CFR Part 26.The MaineDOT is responsible for determining the eligibility of
and certifying DBE firms in Maine.

A DBE is defined as a for-profit business that is owned and controlled by one or more socially
and economically disadvantaged person(s). For the purpose of this definition:

1. “Socially and economically disadvantaged person” means an individual who is a citizen
or lawful permanent resident of the United States and who is Black, Hispanic, Native
American, Asian, Female; or a member of another group or an individual found to be
disadvantaged by the Small Business Administration pursuant to Section 3 of the Small
Business Act.

2. “Owned and controlled” means a business which is:

a. A sole proprietorship legitimately owned and controlled by an individual who is a
disadvantaged person.

b. A partnership or limited liability company in which at least 51% of the beneficial
ownership interests legitimately are held by a disadvantaged person(s).

c. A corporation or other entity in which at least 51% of the voting interest and 51%
of the beneficial ownership interests legitimately are held by a disadvantaged
person(s).

The disadvantaged group owner(s) or stockholder(s) must possess control over management,
interest in capital, and interest in earnings commensurate with the percentage of ownership. If
the disadvantaged group ownership interests are real, substantial and continuing and not created
solely to meet the requirements of this program, a firm is considered a bona fide DBE.

105.10.1.2 Commercially Useful Function MaineDOT will count expenditures of a DBE
contractor toward DBE goals only if the DBE is performing a commercially useful function on
that contract. A DBE performs a commercially useful function when it is responsible for
execution of the work of the contract and is carrying out its responsibilities by actually
performing, managing, and supervising the work involved. Credit will only be given when the
DBE meets all conditions for a CUF. Credit for labor will be in accordance with the
responsibilities outlined in the contract. To perform a commercially useful function, the DBE
must also be responsible, with respect to materials and supplies used on the Contract, for
negotiating price, determining quality and quantity, ordering the materials, and installing (where
applicable) and paying for the material itself. To determine whether a DBE is performing a
commercially useful function, MaineDOT will evaluate the amount of work subcontracted,
industry practices, whether the amount the firm is to be paid under the Contract is commensurate
with the work it is actually performing and DBE credit claimed for its performance of the work,
and other relevant factors.

Page 1 of 4
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Rented equipment used by the DBE must not be rented from the Prime Contractor on a job that
the DBE is subcontracted with that Prime Contractor for regular course of business.

A current listing of certified DBEs that may wish to participate in the highway construction

program and the scope of work for which they are certified can be found at

http://www.maine.gov/mdot/disadvantaged-business-enterprises/pdf/directory.pdf. Credit will be
given for the value described by a DBE performing as:

A prime contractor; 100% of actual value of work performed by own workforces.

An approved subcontractor; 100% of work performed by own workforces.

An owner-operator of construction equipment; 100% of expenditures committed.

A manufacturer; 100% of expenditures committed. The manufacturer must be a firm that

operates or maintains a factory or establishment that produces on the premises the

materials or supplies obtained by the Contractor. Brokers and packagers shall not be
regarded as manufacturers.

E. A regular dealer; 60% of expenditures committed. A regular dealer is defined as a firm
that owns, operates, or maintains a store, warechouse or other establishment in which the
materials or supplies required for the performance of the contract are bought, kept in
stock, and regularly sold to the public. For purposes of this provision a “Broker” is a
DBE that has entered into a legally binding relationship to provide goods or services
delivered or performed by a third party. Brokers and packagers shall not be regarded as
regular dealers.

F. A bona fide service provider; 100% of reasonable fees or commissions. Eligible services
include professional, technical, consultant, or managerial, services and assistance in the
procurement of essential personnel, facilities, equipment, materials or supplies required
for the performance of the contract. Eligible services also include agencies providing
bonding and insurance specifically required for the performance of the contract.

G. A trucking, hauling or delivery operation. 100% of expenditures committed when trucks
are owned, operated, licensed and insured by the DBE and used on the contract and, if
applicable, includes the cost of the self supplied materials and supplies.100% of
expenditures committed when the DBE leases trucks from another DBE firm including an
owner-operator. 100% of reasonable fees or commissions the DBE receives as a result of
a lease arrangement for trucks from a non-DBE, including an owner-operator.

H. Any combination of the above.

Sawp

105.10.1.3 Race-neutral Goals The Maine DOT is required to set an annual goal (approved on a
three year basis) for DBE participation in Federal-aid projects. In order to fulfill that goal,
bidders are encouraged to utilize DBE businesses certified by the MaineDOT. MaineDOT seeks
to meet the established DBE goal solely through race-neutral means. Race-neutral DBE
participation occurs when a DBE is awarded a prime contract through customary competitive
procurement procedures, is awarded a subcontract on a contract that does not carry a DBE
contract goal, or wins a subcontract from a prime contractor that did not consider its DBE status
in making the award. A DBE/subcontractor Utilization Proposed Form is required to be included
in bid documents.

MaineDOT will analyze each project and create a Project Availability Target (PAT), based on a
number of factors including project scope, available DBE firms, firms certified in particular
project work, etc. Each bid will request that the contractor attempt to meet the PAT. This PAT is
developed to assist contractors to better understand what the MaineDOT expectations are for a
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specific project. The PAT is NOT a mandate but an assessment of what this particular project
can bear for DBE participation. The Department anticipates that each contractor will make the
best effort to reach or exceed this PAT for the project.

105.10.1.4 Race-conscious Project Goals If it is determined by the Department that the annual
DBE goal will not be met through race-neutral means, the Department may implement race-
conscious contract goals on some projects. Race-conscious contract goals are goals that are
enforceable by the Department and require that the prime contractor use good faith effort to
achieve the goal set by the Department for that particular project. If race conscious means are
implemented on a project, the Prime must comply with the requirements of 49 CFR.

At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged Business
Enterprise (DBE) Commitment Form provided by the Department. This form will list the DBE
and non-DBE firms that are proposed to be used during the execution of the Work. The list shall
show the name of the firm, the item/material/type of work involved and the dollar amount of
work to be performed. The dollar total of each commitment shall be totaled and a percentage
determined.

If the project goal is not met, acceptable documentation showing all good faith efforts made to
obtain participation may be required in order to award the project. Failure to provide the required
listing with the dollar participation total or acceptable documentation of good faith efforts to
obtain DBE participation within 3 days after the bid opening date will be considered a lack of
responsiveness on the part of the low bidder. Rejection of the low bid under these circumstances
will require the low bidder to surrender the Proposal Guaranty to the Department. The
submission and approval of the above forms does not constitute a formal subcontract.

If for any reason during the progress of the Work the Contractor finds that DBEs included on the
list are unable to perform the proposed work, the Contractor, with written release by the
committed DBE or approval of the Department, may substitute other DBE firms for those named
on the list. If the Contractor is able to clearly document their inability to find qualified substitute
firms to meet the project goal, the Contractor may request in writing approval to substitute the
DBE with a non-DBE firm. If at any time during the life of the Contract it is determined that the
Contractor is not fulfilling the goal or commitment(s) and is not making a good faith effort to
fulfill the DBE requirement, the Department may withhold progress payments. If good faith
effort is determined by the Department, failure to meet the DBE contract goal will not be a
detriment to the bid award. Fulfillment of the goal percentage shall be determined by dividing
the dollars committed to the DBEs by the actual contract dollars. These requirements are in
addition to all other Equal Employment Opportunity requirements on Federal-aid contracts.

105.10.1.5 Certification of DBE attainment on Contracts The MaineDOT must certify that it has
conducted post-award monitoring of all contracts to ensure that DBEs had done the work for
which credit was claimed. The certification is for the purpose of ensuring accountability for
monitoring which the regulation already requires. The MaineDOT will certify these contracts
through review of CUF forms, Elations sub-contract payment tracking as well as occasional on-
site reviews of projects and through the project’s final closeout documentation provided by our
Contracts Section.
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105.10.1.6 Bidders’ List Survey Pursuant to 49 CFR 26.11 the MaineDOT is required to “create
and maintain” a bidders list and gather bidder information on our construction/consultant
projects, Contractors will maintain information on all subcontract bids submitted by DBE and
Non-DBE firms and provide that information to the Department. The Following information is
required:

Firm Name

Firm Address

Firm status (DBE or non-DBE)

Age of firm (years)

And the annual gross receipts amount as indicated by defined brackets, i.e. $500,000 to
$800,000, rather than requesting exact figures.

Not only is this information critical in determining the availability of DBE businesses relative to

other businesses that do similar work, but the Federal Highway Administration requires that we
obtain this information.
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MaineDOT DBE Project Attainment Target (PAT) Goal
for this Project is 2.5 %

The Maine DOT seeks to meet the specified annual Disadvantaged Business Enterprise usage
goal set out by 49 CFR 26.45 through the conscious effort of contractors seeking to employ
qualified DBE subcontractors. We seek to meet this goal by race neutral means and do not, at
this time, use contract specific requirements for each project. We do however, understand the
capacity of Maine’s DBE community and the unique characteristics a project may have that
would differ from the broad annual goal.

Taking this into consideration the Maine DOT will review each project and develop an
anticipated attainment or Project Attainment Goal (PAT) based on several factors that are project
specific. Those factors include:

Scope of Work

DBE availability according to Spec Item
Geographic feasibility

DBE capacity

This PAT is developed to assist contractors in better understanding what the MaineDOT
expectations are for a specific project. The PAT is NOT a mandate but an assessment of what
this particular project can bear for DBE participation. The Department anticipates that each
contractor will make the best effort to reach or exceed this PAT goal for this project.
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North Yarmouth
STP-1911(100)X
Route 115
PMRAP

May 9, 2012

SPECIAL PROVISION
SECTION 107
Prosecution and Progress
(Contract Time)

. The contractor will be allowed to commence work anytime provided that all required
plans/submittals have been received and approved by the MaineDOT.

. A 24 hour notice will be required for any changes in the work schedule.
. The completion date for this contract is November 3, 2012.
. For every weekday not worked once operations commence, (excluding inclement

weather days) the contractor will be charged Supplemental Liquidated Damages as
per Standard Specification 107.7.2.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

1ofl
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April 5, 2007
Supersedes March 8, 2007

SPECIAL PROVISION
SECTION 107

TIME
(Scheduling of Work — Projected Payment Schedule)

Description The Contractor shall also provide the Department with a Quarterly Projected
Payment Schedule that estimates the value of the Work as scheduled, including requests
for payment of Delivered Materials. The Projected Payment Schedule must be in
accordance with the Contractor's Schedule of Work and prices submitted by the
Contractor’s Bid. The Contractor shall submit the Projected Payment Schedule as a
condition of Award.
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March 14, 2012
Supersedes March 1, 2011

SPECIAL PROVISION
SECTION 108

PAYMENT
(Asphalt Escalator)

108.4.1 Price Adjustment for Hot Mix Asphalt: For all contracts with hot mix asphalt in excess of 500
tons total, a price adjustment for performance graded binder will be made for the following pay items:

Item 403.102 Mot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.2073 Warm Mix Asphalt - 19 mm

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.20813 Warm Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.2083 Warm Mix Asphalt - 12.5 mm

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2103 Warm Mix Asphalt - 9.5 mm

Item 403.2104 Hot Mix Asphalt - 9.5 mm (3/4” Surface)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.2113 Warm Mix Asphalt - Shim

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.2123 Warm Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer Modified)
Item 403.2132 Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.2133 Warm Mix Asphalt - 12.5 mm (base and intermediate course)
Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.2143 Warm Mix Asphalt - 4.75 mm (Surface)

Item 461.13 Maintenance Surface Treatment

Price adjustments will be based on the variance in costs for the performance graded binder component of
hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance graded binder

percentages given in the table below times the difference in price between the base price and the period
price of asphalt cement. Adjustments will be made upward or downward, as prices increase or decrease.
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March 14, 2012
Supersedes March 1, 2011

Item 403.102—-6.2%

Item 403.206—4.8%
Item 403.207-5.2% Item 403.2071-5.2% Item 403.2072-5.8% Item 403.2073-5.2%

Item 403.208-5.6%  Item 403.2081-5.6% Item 403.20813-5.6% Item 403.2083-5.6%

Item 403.209-6.2%
Item 403.210-6.2% Item 403.2101-6.2% Item 403.2102-6.8% Item 403.2103-6.2%

Item 403.2104-6.2%

Item 403.211-6.2% Item 403.2111-6.2% Item 403.2113-6.2%
Item 403.212—6.8% Item 403.2123-6.8%
Item 403.213-5.6% Item 403.2131-5.6% Item 403.2132-6.2% Item 403.2133-5.6%
Item 403.214—-6.8% Item 403.2143-6.8%

Item 461.13-6.4%

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown on the
progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard ton
current with the bid opening date. This price is determined by using the average New England Selling
Price (Excluding the Connecticut market area), as listed in the Asphalt Weekly Monitor.

Period Price: The period price of performance graded binder will be determined by the Department
by using the average New England Selling Price (Excluding the Connecticut market area), listed in
the Asphalt Weekly Monitor current with the paving date. The maximum Period Price for paving after
the adjusted Contract Completion Date will be the Period Price on the adjusted Contract Completion
Date.
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Capital PMRAP Projects
May 3, 2012

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description This work shall consist of the Processing (screening, crushing, sizing, and
stockpiling) of Department supplied recycled asphalt pavement (RAP), as well as the mixing of
the processed materials with the required additives in an approved cold mix plant, and the
successful placement of the processed materials in the locations identified in the contract per
Section 310.020.

All plant mixed recycled asphalt pavement (PMRAP) shall be placed with a paver as described
within this specification in subsection 310.032. All PMAP shall be placed in one or more courses
on an approved base, and in accordance with these specifications. It shall be placed in
reasonably close conformity with the lines, grades and thicknesses indicated on the plans and
specifications, or as established by the Resident. Excess untreated recycled asphalt pavement
materials not used in the PMRAP process will remain as the property and responsibility of the
Department. Excess treated PMRAP not placed in the actual roadway sections identified in the
contract will remain the property and responsibility of the Contractor unless agreements are made
otherwise.

MATERIALS

310.020 Composition of Mixture The PMRAP mixture shall be composed as directed in the job
mix formula (JMF). For contract bidding purposes, a job mix formula will be provided in the
contract documents. The actual JMF additive proportions will be established by executing a mix
design using recycled material samples once the stockpiles have been constructed.

A JMF shall be furnished by the Department establishing the percentage of emulsified asphalt
cement, Portland cement, aggregate, and water to be used in the mixture. Emulsion, water,
aggregate and Portland cement shall be added in percentage by weight and verified by tank
checks done in accordance with the minimum testing and monitoring frequencies. Portland
cement additive may be done in dry form or introduced as a cement slurry.

310.041 Recycled Asphalt Pavement Materials — Unless otherwise outlined in the contract
documents, all recycled asphalt materials shall be sourced Department supplied piles. All
materials shall be processed by the Contractor to pass a % inch, [19.0mm] square sieve, and
stockpiled as to minimize segregation. The stockpile shall be free of any materials not generally
considered to be asphalt pavement, or bituminous treated material.

If additional material is required, the material will be supplied by the Department or acquired
from the Contractor through the Contract Modification process. Materials from offsite sources
shall be processed by the Contractor so that all materials will be no larger than %, inch [19.0mm]
and stockpiled so as to minimize segregation at no additional cost to the Department.

Page 1 of 7

73



Capital PMRAP Projects
May 3, 2012

310.021 Emulsified Asphalt The emulsified asphalt materials shall be sourced from a supplier
contracted by the Department. The emulsified asphalt shall be grade MS-2, MS-4, or SS-1 as
determined by the Department and meeting the requirements of Section 702.04 - Emulsified
Asphalt. It shall be the Contractors responsibility to coordinate the emulsion delivery with the
emulsion supplier.

The Contractor shall provide the emulsion supplier 72 hours prior notice of their intent to start
the PMRAP processing portion of contract. Once PMRAP processing has begun, a 12 hour
notice must be provided to the emulsion supplier for changed in material delivery. A delivery slip
and lab certificate will be obtained from each load of emulsified asphalt. Each load shall be
recorded in the contractors’ production logbook, and load documents delivered to the Resident
on a daily basis.

310.022 Portland Cement Portland Cement shall be Type I or Il meeting the requirements of
AASHTO M85. A delivery slip and lab certificate will be obtained from each load. Each load
shall be recorded in the contractors’ production logbook, and load documents delivered to the
Resident on a daily basis.

310.023 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances. Each load shall be recorded in the contractors’
production logbook.

EQUIPMENT

310.030 Mixing Plant The mixing plant shall be of sufficient capacity and equipped to
adequately handle the proposed construction. Either a continuous pugmill mixer or a continuous
drum type mixing plant shall be used. If a drum mixing plant is used it shall meet the
requirements of Division 400 - subsection 401.07.

The mixing plant shall be equipped with belt scales to accurately proportion the additives by
mass, adjusted by moisture content of the processed recycled asphalt pavement stockpile. The
belt scale will be checked for calibration at each new location prior to mix production, and shall
be checked for accuracy weekly, or as often as required to maintain proper material percentages.
The belt scale calibration shall be verified daily prior to mixing. Each scale check and adjustment
made to accurately measure material production shall be recorded in the contractors’ production
logbook.

The cement hopper, silo feed, or other cement introduction systems shall be readily adjusted to
meet the percentages required by the JMF. Mathematical yield calculations will be required daily
to ensure the setup provides the target cement percentage. Adjustments the feed setup will be
required if actual cement usage deviates from the desired percentage. The plant shall be operated
at a production rate so as to provide a uniform, well-mixed product. Adjustments made to
maintain additive percentages shall be recorded in the contractors’ production logbook.
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Capital PMRAP Projects
May 3, 2012

All yield calculations for emulsion, cement and water will be recorded in a in a daily production
logbook to be maintained by the Contractor, and presented to the Department upon request.

310.031 Hauling Equipment Trucks used for hauling the mixture shall meet the requirements of
Division
400 - subsection 401.08.

310.032 Bituminous Pavers Pavers shall meet the requirements of Division 400 - subsection
401.00.

310.033 Rollers Rollers shall meet the requirements of Division 400 - subsection 401.10. As a
minimum, a 10 ton dual drum vibratory roller, 16 ton pneumatic roller, and 10 ton final roller
will be required. The sequence of rollers, and number of passes will be as determined during the
test strip.

CONSTRUCTION REQUIREMENTS

310.040 Weather Limitations PMRAP production and placement shall be performed under the
following conditions:

a. PMRAP placement operations will be allowed between May 15" and September 15"
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of
Route 9 from Bangor to Calais. PM-RAP will be allowed between May 1% and
September 30" inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2
and Route 9 boundaries.

b. When the atmospheric temperature, as determined by an approved thermometer

placed in the shade at the recycling location, is 10°C [50°F] and rising.

When there is no standing water on the surface.

d. During generally dry conditions, or when weather conditions are such that proper
pulverizing, adding, mixing, and curing can be obtained using proper procedures, and
when compaction can be accomplished as determined by the Resident.

e. When the surface is not frozen and when overnight temperatures are expected to be
above 0°C [40°F].

o

310.042 Preparation of Existing Pavement Surface - The Contractor shall prepare the existing
roadway by the means of sweeping, which shall be considered included in the hourly rental rate
for placement of the processed materials. Placement of the PMRAP material will not be allowed
on wet pavement surfaces, unless otherwise authorized by the Department.

310.043 Material Mixing Mixing shall be allowed if weather conditions permit, and when the