
            
   

 
 
 
 

     Updated   04/28/17 
 
 
 
 

 STATE PROJECT 
 
 

 
 

1



Effective November 05, 2014 
      Supersedes January 19, 2012 

 
 

BIDDING INSTRUCTIONS 
 
FOR ALL PROJECTS: 
 
1. Use pen and ink to complete all paper Bids. 
2. As a minimum, the following must be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 
Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web- 

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates). 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or 
on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors 
or 

c)   an electronic bid bond submitted with an electronic bid. 
 

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is 
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta. 
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable. 

 
IN ADDITION, FOR FEDERAL AID PROJECTS: 
 
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are 

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a 
curable defect. 

 
 

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department 

of Transportation, Standard Specifications, November 2014 Edition. 
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April 28, 2017 
Supersedes October 15, 2015 

 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Rebecca 
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 

Bid Enclosed - Do Not Open 
PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor with mailing address and telephone 
number: 

In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 

Double Envelope: Bid Enclosed 
PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor: 
This should not be much of a change for those of you who 
use Federal Express or similar services. 

Hand-carried Bids may be in one envelope as before, and should 
be marked with the following information: 

Bid Enclosed: Do Not Open 
PIN: 
Town: 
Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        
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NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  
 
These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   
 
When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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                                     State of Maine                  RFI No: ________ 
Department of Transportation 

 

REQUEST FOR INFORMATION 
  
                                    Date _______________     Time __________  
 
 
Information Requested for:  
 
WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 
 
Email:  _________________________________ Fax:  (_____)________________________ 
 
Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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September 14, 2007 

Vendor Registration 
 
Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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ALDER STREAM TOWNSHIP, CHAIN OF PONDS TOWNSHIP, DALLAS 
PLANTATION, JIM POND TOWNSHIP, & RANGELEY 

21936.02 & 23394.00 
  April 14, 2011 

Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation
4/17/2018

Proposal ID: 021936.02 Project(s): 021936.02, 023394.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 202.202

REMOVING PAVEMENT SURFACE SY
4,000.000

_________._____

_________._____
0020 202.203

PAVEMENT BUTT JOINTS SY
900.000

_________._____

_________._____
0030 204.21

ADD SHOULDER AGGREGATE -
TRUCK MEASURE

CY
1,150.000

_________._____

_________._____
0040 403.209

HOT MIX ASPHALT 9.5 MM
(SIDEWALKS, DRIVES, INCIDENTALS)

T
270.000

_________._____

_________._____
0050 403.210

HOT MIX ASPHALT 9.5 MM T
4,500.000

_________._____

_________._____
0060 403.211

HOT MIX ASPHALT (SHIMMING) T
8,900.000

_________._____

_________._____
0070 403.213

HOT MIX ASPHALT 12.5 MM BASE T
350.000

_________._____

_________._____
0080 409.15

BITUMINOUS TACK COAT - APPLIED G
13,500.000

_________._____

_________._____
0090 411.10

UNTREATED AGGREGATE SURFACE
COURSE (TRUCK MEASURE)

CY
170.000

_________._____

_________._____
0100 461.210

9.5 MM HMA - CYCLICAL PAVEMENT
RESURFACING

T
7,300.000

_________._____

_________._____
0110 604.161

ALTERING CATCH BASIN EA
1.000

_________._____

_________._____
0120 606.178

GUARDRAIL BEAM LF
25.000

_________._____

Proposal Schedule of Items Page 1 of 5
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Maine Department of Transportation
4/17/2018

Proposal ID: 021936.02 Project(s): 021936.02, 023394.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0130 606.23

GUARDRAIL TYPE 3C - SINGLE RAIL LF
550.000

_________._____

_________._____
0140 606.231

GUARDRAIL TYPE 3C - 15 FOOT
RADIUS AND LESS

LF
25.000

_________._____

_________._____
0150 606.232

GUARDRAIL TYPE 3C - OVER 15
FOOT RADIUS

LF
25.000

_________._____

_________._____
0160 606.265

TERMINAL END - SINGLE RAIL -
GALVANIZED STEEL

EA
2.000

_________._____

_________._____
0170 606.353

REFLECTORIZED FLEXIBLE
GUARDRAIL MARKER

EA
4.000

_________._____

_________._____
0180 606.36

GUARDRAIL REMOVED AND RESET LF
200.000

_________._____

_________._____
0190 606.362

GUARDRAIL ADJUSTED LF
650.000

_________._____

_________._____
0200 606.365

GUARDRAIL REMOVE, MODIFY, AND
RESET TYPE 3B TO 3C

LF
200.000

_________._____

_________._____
0210 606.47

SINGLE WOOD POST EA
2.000

_________._____

_________._____
0220 606.79

GUARDRAIL 350 FLARED TERMINAL EA
1.000

_________._____

_________._____
0230 608.26

CURB RAMP DETECTABLE WARNING
FIELD

SF
98.000

_________._____

_________._____
0240 608.46

REGRADING SIDEWALK SY
30.000

_________._____

Proposal Schedule of Items Page 2 of 5
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Maine Department of Transportation
4/17/2018

Proposal ID: 021936.02 Project(s): 021936.02, 023394.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0250 609.238

TERMINAL CURB TYPE 1 - 8 FOOT EA
7.000

_________._____

_________._____
0260 609.31

CURB TYPE 3 LF
200.000

_________._____

_________._____
0270 610.08

PLAIN RIPRAP CY
20.000

_________._____

_________._____
0280 613.319

EROSION CONTROL BLANKET SY
6,800.000

_________._____

_________._____
0290 615.10

DIRTY BORROW CY
5,500.000

_________._____

_________._____
0300 618.14

SEEDING METHOD NUMBER 2 UN
1,180.000

_________._____

_________._____
0310 618.141

SEEDING METHOD NUMBER 3 UN
10.000

_________._____

_________._____
0320 619.12

MULCH UN
1,190.000

_________._____

_________._____
0330 627.75

WHITE OR YELLOW PAVEMENT &
CURB MARKING

SF
650.000

_________._____

_________._____
0340 627.78

TEMPORARY 4 INCH PAINTED
PAVEMENT MARKING LINE, WHITE
OR YELLOW

LF
200,470.000

_________._____

_________._____
0350 629.05

HAND LABOR, STRAIGHT TIME HR
50.000

_________._____

_________._____
0360 631.12

ALL PURPOSE EXCAVATOR
(INCLUDING OPERATOR)

HR
100.000

_________._____

Proposal Schedule of Items Page 3 of 5
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Maine Department of Transportation
4/17/2018

Proposal ID: 021936.02 Project(s): 021936.02, 023394.00

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0370 631.14

GRADER (INCLUDING OPERATOR) HR
10.000

_________._____

_________._____
0380 631.15

ROLLER, EARTH AND BASE COURSE
(INCLUDING OPERATOR )

HR
50.000

_________._____

_________._____
0390 631.172

TRUCK - LARGE (INCLUDING
OPERATOR)

HR
200.000

_________._____

_________._____
0400 639.19

FIELD OFFICE TYPE B EA
1.000

_________._____

_________._____
0410 652.33

DRUM EA
40.000

_________._____

_________._____
0420 652.34

CONE EA
335.000

_________._____

_________._____
0430 652.35

CONSTRUCTION SIGNS SF
1,680.000

_________._____

_________._____
0440 652.36

MAINTENANCE OF TRAFFIC
CONTROL DEVICES

CD
121.000

_________._____

_________._____
0450 652.38

FLAGGER HR
2,420.000

_________._____

0460 656.75
TEMPORARY SOIL EROSION AND
WATER POLLUTION CONTROL

_________._____LUMP SUM LUMP SUM

0470 659.10
MOBILIZATION _________._____LUMP SUM LUMP SUM

Section: 1 _________._____Total:

Proposal Schedule of Items Page 4 of 5
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Maine Department of Transportation
4/17/2018

Proposal ID: 021936.02 Project(s): 021936.02, 023394.00

2 SANITARY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0480 812.162

ADJUSTING SEWER MANHOLE TO
GRADE

EA
10.000

_________._____

Section: 2 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 5 of 5
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________      ____________ a corporation or 
other legal entity organized under the laws of the State of _   _______, with its principal 
place of business located at ___       _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN Nos. 21936.02 & 
23394.00 for the Pavement Milling, Cyclical Pavement Resurfacing, Hot Mix 
Asphalt Overlay with Safety Improvements in Alder Stream Township, Chain Of 
Ponds Township, Dallas Plantation, Jim Pond Township, & the Town of Rangeley, 
County of Franklin, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 20, 2018.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
 
 
 

16



 

 
C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________  _ 
___________________________________________________________________  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
Nos. 21936.02 & 23394.00 for the Pavement Milling, Cyclical Pavement 
Resurfacing, Hot Mix Asphalt Overlay with Safety Improvements in Alder 
Stream Township, Chain Of Ponds Township, Dallas Plantation, Jim Pond 
Township, & the Town of Rangeley, County of Franklin, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
     ________________ __ 
 Date By: David Bernhardt, Commissioner 
 
       
 Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________      ____________ a corporation or 
other legal entity organized under the laws of the State of _   _______, with its principal 
place of business located at ___       _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN Nos. 21936.02 & 
23394.00 for the Pavement Milling, Cyclical Pavement Resurfacing, Hot Mix 
Asphalt Overlay with Safety Improvements in Alder Stream Township, Chain Of 
Ponds Township, Dallas Plantation, Jim Pond Township, & the Town of Rangeley, 
County of Franklin, Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 20, 2018.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________  _ 
___________________________________________________________________  
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications November 2014 Edition, Standard Details November 2014 Edition as 
updated through advertisement, Supplemental Specifications, Special Provisions, 
Contract Agreement; and Contract Bonds contained herein for construction of: WIN 
Nos. 21936.02 & 23394.00 for the Pavement Milling, Cyclical Pavement 
Resurfacing, Hot Mix Asphalt Overlay with Safety Improvements in Alder 
Stream Township, Chain Of Ponds Township, Dallas Plantation, Jim Pond 
Township, & the Town of Rangeley, County of Franklin, State of Maine, on which 
bids will be received until the time specified in the “Notice to Contractors” do(es) 
hereby bid and offer to enter into this contract to supply all the materials, tools, 
equipment and labor to construct the whole of the Work in strict accordance with the 
terms and conditions of this Contract at the unit prices in the attached “Schedule of 
Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
     ________________ __ 
 Date By: David Bernhardt, Commissioner 
 
       
 Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT m ade on the date last signed be low, by an d between the State of Maine,  
acting through and by its Departm ent of Trans portation (D epartment), an agency of state  
government with its principal adm inistrative offices located at Child Street Augusta, Maine, 
with a m ailing address at 16 State H ouse Station, Augusta , Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________                        
a corporation or other legal entity organized unde r the laws of the St ate of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in considera tion of the mutual pro mises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to com plete all W ork as specified o r indicated in the Contract 
including E xtra W ork in conform ity with the Contract,  PI N No. 1224.00, for the Hot 
Mix Asphalt Overlay in the town/city of  South Nowhere, County of   Washington, 
Maine.  The W ork includes construction, m aintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for fu rnishing all supervision, labor, equipm ent, 
tools supplies, perm anent m aterials and tem porary m aterials required to perform  the 
Work inclu ding constr uction qua lity con trol includ ing inspec tion, testing a nd 
documentation, all required docum entation at th e conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Departm ent shall have the right to alte r the nature and exten t of the W ork as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees  to com plete all Work, except warranty work, on or bef ore 
November 15, 2006.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Depa rtment of Transportation Standard 
Specifications, Revision of December 2002 and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Item s of the Bid Package will b e used as  the 
basis for determining the original Contract  amount and for determ ining the amounts of 
the required Performance Surety Bond and Paym ent Surety Bond, and that the am ount 
of this offer  is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which  may be am ended, m odified, or supplem ented in writing  only , 
consists of the Contract docum ents as defi ned in the Plans, Standard Specifications, 
Revision o f Dece mber 2002, Standard Details Revision of Decem ber 2002, 
Supplemental Specifications, Special Provisi ons, Contract Agreem ent; and Contract 
Bonds.   It is ag reed and unders tood that  this Contract will be gov erned by th e 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifi es that to the best of the Contractor’s  
knowledge and belief: 
 
1. All of the statem ents, representations, cove nants, a nd/or ce rtifications required or 

set f orth in  the Bid  an d the Bid  Docum ents, including those in Appendix A to 
Division 10 0 of the S tandard Specifica tions Revision  of Decem ber 2002 (Federal 
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering 

into this Contract. 
 
3. The person signing below is legally aut horized by the Contractor to sign this 

Contract on behalf of the Contractor and to  legally bind the Contractor to the term s 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully exam ined the site of work, the Plans, Standard 
Specifications, Revision  of Decem ber 2002, St andard Details Revision  of Decem ber 
2002, Supplem ental Specifications, Special Provisions, Contract A greement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be receive d until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to en ter into this contra ct to supply all the 
materials, tools, equipm ent and l abor to c onstruct the whole of the W ork in strict 
accordance with the term s and conditions of th is Contract at the unit prices in the  
attached “Schedule of Items”.    

 
The Offeror agrees to perform  the work re quired at the price sp ecified above and in 
accordance with th e bids provid ed in the at tached “Sch edule of Item s” in strict 
accordance with the term s of th is solicitation, and to provid e the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attach ed “Schedule o f Items”, which 
may be ordered by the Resident, and to accept as full com pensation the am ount 
determined upon a “Force Account” basis as provided in the Sta ndard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal  Money Order in the a mount given in the 
“Notice to Contractors”, payable to th e Treasurer of the State o f Maine an d 
accompanying this bid, shall be forfeited, as liq uidated damages, if in case this bid is 
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the 
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
Revision of 2002 and com plete the W ork with in the tim e limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Noti ce (Additional Instructions to Bidders) and 
submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan 
with their bid. 

  
Fifth:  That this of fer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certif ies, to the best of its know ledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusio n, or o therwise taken any ac tion in res traint of  com petitive bidd ing in  
connection with its bid, and its subsequent contract with the Department. 
 
 

IN W ITNESS WHE REOF, the Cont ractor, f or itse lf, its  succe ssors and assigns, hereby 
execute two duplicate o riginals of this Agreemen t and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.    This award consumm ates the Con tract, and  the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David Bernhardt, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the la ws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum  
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be m ade, Principa l and Surety bind them selves, their heirs, 
executors and adm inistrators, successors a nd assigns, jointly and severally by these 
presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
______________________ prom ptly and faithfully perfor ms the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any altera tion or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .  

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the la ws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firm ly bound unto the Tr easurer of the State of Maine for the use 
and benefit of claim ants as herein below defined, in the sum  of  
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind them selves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of  this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Num ber ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reim burses the ob ligee for all outlay and expense which the 
obligee may incur in making good any default of sa id Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claim ant is defined as one  having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, m aterial or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 

CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:  NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 

29



March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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Rangeley-Dallas Plt
21936.02
Route 16

December 1, 2017 

LEFT RIGHT

Gull Pond Road 52+57

51+53

Pole 17/8 45+16

Pole 36/15 41+10

25 mph 35+65

35+06 40 mph

34+50 Sunrise Road

Pole 6/21 28+38

26+67

Pole 3/18 24+67

22+40 25 mph

20+77

19+49 Pole 6/14

14+25 Pole 2/899

12+79 High Street

 10+72 25 mph

10+00 Route 4

PROJECT STATIONING

STATION

Rangeley/Dallas Plt TL

Begin Project

School Street

Robbins Avenue

Page 1 of 4
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Rangeley-Dallas Plt
21936.02
Route 16

December 1, 2017 

LEFT RIGHT
 
 137+56 Pole 68
 

132+54 Pole 67
 

127+54 Pole 66
 

117+63 Pole 64

112+27 Pole 63

102+43 Pole 61

97+62 Pole 60

Pole 5/58 89+96

Pole 15/5 85+44

Pole 14/5 83+40

Pole 11/52 77+68

Pole 8/49 70+30

Pole 6/47 65+29
 

Pole 5/45 60+31

40 mph 56+85

56+41 50 mph

Pole  2 55+18

STATION
 

PROJECT STATIONING

Page 2 of 4
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Rangeley-Dallas Plt
21936.02
Route 16

December 1, 2017 

LEFT RIGHT

 226+88 Pole 8

222+67 Pole 88

217+62 Pole 86
 

212+71 Pole 84

209+54 Pole 83
 

202+45 Pole 81

197+62 Pole 80

192+87 Pole 79

187+55 Pole 78

182+60 Pole 77

177+07 Pole 76

171+64 Pole 75

166+72 Pole 74

161+73 Pole 73

157+23 Pole 72

152+74 Pole 71
 

147+72 Pole 70
 

 

 

STATION

 

 

 

PROJECT STATIONING

Page 3 of 4
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Rangeley-Dallas Plt
21936.02
Route 16

December 1, 2017 

LEFT RIGHT

End Project 252+90

251+67 Pole 32

249+44 Pole 98

247+50 Pole 34

244+41 Pole 96

241+24 Pole 95

237+50 Pole 94

232+54 Pole 92

229+68 Pole 91

STATION

PROJECT STATIONING

 Bridge #3261

Page 4 of 4
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 Rangeley-Dallas Plt 
 21936.02 
  Route 16 
 January 23, 2018 
 
                                               CONSTRUCTION NOTES 
  

Page 1 of 4 
 

ITEM 202.202 REMOVING PAVEMENT SURFACE 
 
Station – Station  
10+00 – 21+25  
 
Notes:  

 Trimming of the joints at each end and around any structures shall be incidental to 
Item 202.202. 

 100% of the millings shall remain the property of the State of Maine and shall be 
delivered to the MDOT Maintenance lot on Route 16 in Lang Twp. Payment for 
delivery and stockpiling shall be considered incidental to Item 202.202. 
Stockpiling shall include all equipment, personnel and all other incidentals 
required to construct and maintain stockpiles as per normal construction practices. 

                                       
                                                                                                                                 
ITEM 202.203 PAVEMENT BUTT JOINTS  
 
Location       
252+90 (End Project)         
Drives and side roads as directed by the Resident 
 
 
ITEM 403.211 HOT MIX ASPHALT (SHIMMING) 
 
Spot shimming will be required.  The estimated quantity is 300 T. 
 
 
ITEM 411.10 UNTREATED AGGREGATE SURFACE COURSE (TRK MEAS)   
 
To be used in various driveways as directed by the Resident. 
 
 
ITEM 604.161 ALTERING CATCH BASIN 
 
Location (LT)       
20+40                              
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 Rangeley-Dallas Plt 
 21936.02 
  Route 16 
 January 23, 2018 
 
                                               CONSTRUCTION NOTES 
  

Page 2 of 4 
 

ITEM 606.23 GUARDRAIL TYPE 3C - SINGLE RAIL 
 
Station – Station (LT)      Quantity (LF)              Station – Station (RT)      Quantity (LF) 
244+49 – 244+61                    12.5                      248+61 – 252+86                    425 
249+10 – 250+10                    100                                                                                 
252+74 – 252+86                    12.5 
 
 
ITEM 606.47 SINGLE WOOD POST  
 
Location (LT)                     
87+92                           
 
Note:  

 Post # 2 on 350 end treatment. 
 

 
ITEM 606.231 GUARDRAIL TYPE 3C – 15 FOOT RADIUS AND LESS  
ITEM 606.232 GUARDRAIL TYPE 3C – OVER 15 FOOT RADIUS 
 
Station – Station (LT)      Quantity (LF)               
250+10 – 250+22                   12.5 
252+74 – 252+86                   12.5 
             
                                                       
ITEM 606.265 TERMINAL END – SINGLE RAIL – GALVANIZED STEEL 
 
Location (LT)                     
250+22.5                                                
252+74                        
                                                                  
 ITEM 606.353 RELECTORIZED FLEXIBLE GUARDRAIL MARKER 
 
Location (LT)                     
244+11                                                    
244+49                          
250+10                          
252+86                                                
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 Rangeley-Dallas Plt 
 21936.02 
  Route 16 
 January 23, 2018 
 
                                               CONSTRUCTION NOTES 
  

Page 3 of 4 
 

ITEM 606.362 GUARDRAIL ADJUSTED 
 
Station – Station (LT)      Quantity (LF)              Station – Station (RT)      Quantity (LF)  
246+60 – 249+10                    250       244+61 – 248+61                     400 
 
Note: 

 HMA used for patching around adjusted guardrail posts will be paid for under 
Item 403.209. 
 
 

ITEM 606.365 GUARDRAIL REMOVE, MODIFYAND RESET TYPE 3B TO 3C 
 
Station – Station  (LT)      Quantity (LF) 
244+61 – 246+61                     200  
 
  
ITEM 606.79 GUARDRAIL 350 FLARED TERMINAL 
 
Station – Station (LT)       
244+11 – 244+48                     
 
 
ITEM 608.26 CURB RAMP DETECTABLE WARNING FIELD 
 
Location (LT)                                                    Location (RT) 
16+35                                           10+00 
19+37                                                                 12+48 
                                                                           13+00 

                                                               16+35   
                                                               19+37    
 
                                                                                               

ITEM 608.46 REGRADING SIDEWALK 
 
Station – Station (LT)                                      Station – Station (RT)                            
16+35 – 16+41                                                 10+00 – 10+07                                         
19+37 – 19+44                                                 12+48 – 12+55                          
                                                                          13+00 – 13+07  
                                                                          16+35 – 16+42                                                                            
                                                                          19+37 – 19+44                    
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 Rangeley-Dallas Plt 
 21936.02 
  Route 16 
 January 23, 2018 
 
                                               CONSTRUCTION NOTES 
  

Page 4 of 4 
 

ITEM 609.238 TERMINAL CURB TYPE 1 – 8 FOOT 
 
Location (LT)                                       Location (RT)                   
19+37                                                    10+00                                                                                                     
                             12+48                                          

13+00                                                                                                     
16+35                                     

                                                              19+37      
 
                               
ITEM 610.08 PLAIN RIPRAP 
 
Location (LT)                
245+50  
 
 
ITEM 627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, W/Y 
 
Station – Station 
10+00 – 252+90 
 
Notes: 

 Temporary center lines shall be painted on all matched pavement within one 
week.  

 Temporary edge lines shall be painted on all pavement layers within four weeks. 
 All temporary lines shall be painted prior to final striping. 
 Multilane sections, truck lanes, and milled surfaces shall be striped daily on all 

matched pavement layers.  
 TOMs shall be used on all pavement layers until temporary paint is applied. 
 TOMs shall be removed before final striping. 
 TOM removal shall be addressed in the Traffic Control Plan. 
 Only painted temporary lines will be paid under this item. TOMs will be 

considered incidental to the contract. 
 

 
ITEM 652.35 CONSTRUCTION SIGNS 
 
Two “Road Work Next 5 Miles” signs are required for this project. 
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Rangeley-Dallas Plt
21936.02
Route 16

April 9, 2018

Left Slope Station Right Slope Left Slope Station Right Slope  Left Slope Station Right Slope
%  % %  % %  %

-4.0 29+50 3.5 -2.5 77+00 1.0
-5.5 29+00 4.0 4.0 49+00 -6.0 -2.5 76+50 0.5
-5.5 28+50 2.0 5.5 48+50 -6.0
-3.5 28+00 2.0 5.5 48+00 -6.0 -2.5 75+00 0.5
-3.5 27+50 0.0 6.0 47+50 -6.5 -2.5 74+50 0.0
-2.0 27+00 -2.0 -2.5 74+00 0.0
-2.0 26+50 -2.0 6.0 44+50 -6.5 -2.5 73+50 -2.0
-2.0 26+00 -4.0 4.5 44+00 -4.5 -2.5 73+00 -2.0

4.5 43+50 -4.5 -2.5 72+50 -3.0
-2.0 24+50 -4.0 2.5 43+00 -4.5
-4.0 24+00 -4.0 2.0 42+50 -4.5 -2.5 70+00 -3.0
-4.0 23+50 -4.0 2.0 42+00 -4.5 -1.5 69+50 -4.0
-4.0 23+00 -3.0 1.5 41+50 -4.5
-4.0 22+50 -2.0 1.5 41+00 -4.0 -1.5 62+00 -4.0
-3.0 22+00 -1.5 1.5 40+50 -2.0 -2.0 61+50 -2.5
-3.0 21+50 -1.5 0.0 40+00 0.0
-2.0 21+00 -1.5 -2.0 39+50 1.5 -2.0 59+50 -2.5
1.5 20+50 -1.5 -3.5 39+00 3.0 -2.0 59+00 -2.0
5.5 20+00 -5.5 -3.5 38+50 3.0 -2.0 58+50 0.0
1.5 19+50 -3.0 -5.0 38+00 4.0 -2.0 58+00 0.0
1.0 19+00 -3.0 -2.0 57+50 2.0
-1.0 18+50 -3.0 -5.0 37+00 4.0 -4.0 57+00 4.0

-5.0 36+50 2.0 -4.5 56+50 4.5
-1.0 17+50 -3.0 -5.0 36+00 0.5 -6.0 56+00 5.0
-1.5 17+00 -1.5 -5.0 35+50 -1.0 -6.0 55+50 5.0

-7.0 55+00 5.0
-1.5 15+50 -1.5 -5.0 34+50 -1.0 -6.0 54+50 3.0
-1.5 15+00 -1.0 -4.5 34+00 -2.0 -4.0 54+00 3.0

-4.5 33+50 -2.0 -3.0 53+50 3.0
-1.5 13+00 -1.0 -3.5 33+00 -2.0 -1.0 53+00 1.0
-3.0 12+50 1.0 -2.5 32+50 -2.5 1.0 52+50 -1.5
-3.0 12+00 3.0 -2.5 32+00 -2.5 3.0 52+00 -3.0
-3.0 11+50 3.0 -1.5 31+50 -2.5 4.0 51+50 -4.5
-3.0 11+00 1.0 -1.5 31+00 -2.5 4.0 51+00 -5.5
-3.0 10+50 1.0 -2.0 30+50 -0.5 4.0 50+50 -6.0

Match 10+00 Match -3.0 30+00 1.5 4.0 50+00 -6.0

CROSS SLOPE SHEET
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Rangeley-Dallas Plt
21936.02
Route 16

April 9, 2018

Left Slope Station Right Slope Left Slope Station Right Slope  Left Slope Station Right Slope
%  % %  % %  %

-3.0 110+00 -2.0 -2.0 153+00 -1.5 -3.5 195+00 -2.0
-1.5 109+50 -3.5 -0.5 152+50 -1.5 -2.0 194+50 -2.0

0.5 152+00 -1.5
-1.5 103+00 -3.5 0.5 151+50 -1.5 -2.0 192+00 -2.0
-1.5 102+50 -2.5 -0.5 151+00 -1.5 -2.0 191+50 -4.0
-1.5 102+00 -1.5 -2.0 150+50 -1.5 0.0 191+00 -5.0

1.0 190+50 -5.0
-1.5 101+00 -1.5 -2.0 149+00 -1.5 1.0 190+00 -4.0
-1.5 100+50 0.0 -2.0 148+50 -2.5 1.0 189+50 -4.0
-1.5 100+00 0.5 3.0 189+00 -4.0
-2.0 99+50 1.0 -2.0 143+50 -2.5 5.0 188+50 -5.5

-2.0 143+00 -2.0 5.0 188+00 -5.5
-2.0 97+00 1.0 -2.0 142+50 -2.0 4.5 187+50 -5.5
-2.0 96+50 0.0 -2.0 142+00 -0.5 4.5 187+00 -5.5
-2.5 96+00 -0.5 -2.0 141+50 -0.5 4.0 186+50 -5.5
-2.5 95+50 -1.0 -3.0 141+00 -0.5 2.0 186+00 -3.5
-2.5 95+00 -1.0 -3.0 140+50 -0.5 0.0 185+50 -2.0
-2.5 94+50 -2.5 -3.0 140+00 0.0 -1.0 185+00 -2.0
-3.0 94+00 -3.0 -3.0 139+50 -0.5 -2.0 184+50 -2.0
-3.0 93+50 -4.0

-3.0 138+00 -0.5 -2.0 176+50 -2.0
-3.0 90+50 -4.0 -3.0 137+50 -1.5 -2.0 176+00 -3.0
-1.5 90+00 -1.5 0.0 175+50 -3.0

-3.0 136+50 -1.5 0.5 175+00 -3.0
-1.5 85+50 -1.5 -4.0 136+00 -1.5 0.5 174+50 -3.0
-1.5 85+00 -2.0 0.0 174+00 -3.0

-4.0 128+50 -1.5 -0.5 173+50 -3.0
-1.5 83+50 -2.0 -2.5 128+00 -3.0
-1.5 83+00 -1.5 -0.5 172+00 -3.0
-1.5 82+50 -1.5 -2.5 125+00 -3.0 -1.5 171+50 -2.0
-1.5 82+00 -1.0 -2.0 124+50 -3.5 -2.0 171+00 -2.0
-2.5 81+50 1.0
-2.5 81+00 1.0 -2.0 120+50 -3.5 -2.0 166+00 -2.0
-2.5 80+50 2.0 -3.0 120+00 -3.0 -3.0 165+50 -1.5
-3.0 80+00 2.0
-2.5 79+50 2.0 -3.0 117+00 -3.0 -3.0 155+00 -1.5
-2.5 79+00 1.0 -3.0 116+50 -2.0 -2.0 154+50 -1.5

CROSS SLOPE SHEET
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Rangeley-Dallas Plt
21936.02
Route 16

April 9, 2018  

Left Slope Station Right Slope Left Slope Station Right Slope  Left Slope Station Right Slope
%  % %  % %  %

-6.5 238+00 3.5
-5.0 237+50 3.5
-5.0 237+00 3.5
-6.0 236+50 3.5

-6.0 235+50 3.5
-4.5 235+00 1.5
-4.5 234+50 1.0

-4.5 233+50 1.0
-4.0 233+00 1.0
-4.0 232+50 3.0

-4.0 230+00 3.0
-3.5 229+50 3.0

-3.5 228+50 3.0
-3.5 228+00 1.5
-3.5 227+50 0.0
-3.5 227+00 -0.5
-3.5 226+50 -1.5

-3.5 223+00 -1.5
-3.0 222+50 -2.5

-3.0 217+50 -2.5
-3.0 217+00 -2.0

-3.0 211+00 -2.0 Match 253+50 Match
-1.5 210+50 -3.0 -7.0 253+00 7.0
-1.5 210+00 -3.0
0.0 209+50 -3.0 -7.0 242+00 7.0
2.0 209+00 -3.0 -6.5 241+50 5.0
2.0 208+50 -2.0
2.0 208+00 -2.0 -6.5 240+50 5.0
0.5 207+50 -2.0 -6.5 240+00 3.0
-1.5 207+00 -2.0
-3.5 206+50 -2.0 -6.5 238+50 3.0

CROSS SLOPE SHEET
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

STATION

79+66

74+70

69+70

64+73

59+77

54+77

50+08

45+14

40+10

35+36

30+35

25+29

20+29

17+30

15+00

 12+27

Begin Project 10+00

Pole 22

Pole 14

Pole 10

Pole 16

Pole 18

PROJECT STATIONING

Pole 26

Pole 28

RIGHTLEFT

Pole 8

King & Bartlett Rd

Pole 4

Pole 12

Pole 1

Pole 2

Pole 6

Pole 24

Pole 20

Pole 12

 Eustis/Jim Pond Twp TL

Page 1 of 7
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

164+71

159+38

154+46

149+50

144+54

139+29

134+02

128+83

123+21

118+15

113+07

109+37

104+38
 

99+39

94+44

89+50

84+63

Pole 36

Pole 30

Pole 54

Pole 48

 

Pole 60

 

Pole 38

Pole 34

Pole 50

Pole 58

Pole 44

Pole 40

Pole 42

Pole 46

Pole 32

STATION

 

Pole 56

 

PROJECT STATIONING

Pole 62

Pole 52
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

 247-53

242+29

237+32
 

232+32

228+40

223+57

218+47

213+48

209+09

204+11

199+14

194+99

189+58

184+35

179+61

174+67
 

169+64

Pole 84

Pole 86

Pole 88

Pole 90

Pole 64

Pole 68

Pole 70

Pole 74

Pole 82

 

Pole 66

Pole 72

 

Pole 92
 

Pole 76

STATION

PROJECT STATIONING

Pole 96

Pole 80

Pole 78

Pole 94
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

327+62 Pole 130

323+43 Pole 128

318+48 Pole 126

313+50 Pole 124

308+54 Pole 122

Pole 120 304+44

Pole 118 299+31

Pole 116 295+34
 

291+27 Pole 114

Pole 112 287+32

Pole 110 282+48

277+59 Pole 108

272+64 Pole 106

272+06 Perkin Rd

Pole 104 267+70

263+84 Perkin Rd

Pole 102 262+79

257+86 Pole 100

252+82 Pole 98

PROJECT STATIONING

STATION
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

Pole 31 407+60

Pole 29 402+82

Pole 27 397+93

Pole 25 393+09

388+17 Pole 23

383+26 Pole 21

45 mph 381+33 45 mph

378+29 Pole 19

373+29 Pole 17

368+35 Pole 15

363+35 Pole 13

358+39 Pole 11

Pole 9 353+92

North Rd 349+32

Pole 7 348+93

Pole 5 342+28

Pole 3 337+33

Pole 1 332+49

331+39

STATION

Jim Pond Twp/Alder Stream Twp TL

PROJECT STATIONING
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

492+91 Pole 12

488+88 Pole 10

483+85 Pole 8

478+88 Pole 6

473+95 Pole 4

Pole 2 469+59

467+82

Pole 55 466+18

Pole 53 461+77

457+28 Pole 51

452+36 Pole 49

447+10 Pole 47

442+71 Pole 45

Pole 43 437+76

Pole 41 432+50

Pole 39 427+69

Pole 37 422+59

Pole35 417+68

Pole 33 413+00

PROJECT STATIONING

STATION

Alder Stream Twp/Chain of Ponds Twp TL
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Jim  Pond Twp-Chain of Ponds Twp
23394.00
Route 27

December 1, 2017 

LEFT RIGHT

566+44

Pole 144 565+06

Pole 146 559+37

Pole 148 554+40

Pole 150 550+15

Pole 152 546+37

537+39 Pole 155

530+20 Pole 157

45 mph 526+10 35 mph

522+49 Pole 159

516+52 Pole 161

511+80

507+89 Pole 18

502+92 Pole 16

497+78 Pole 14

Gold Brook Rd

PROJECT STATIONING

STATION

End Project End Project
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Jim Pond Twp-Chain of Ponds Twp  
23394.00 
Route 27 

January 22, 2018 
 

CONSTRUCTION NOTES 
 

Page 1 of 2 
 

ITEM 202.203 PAVEMENT BUTT JOINTS 
 
Location 
10+00 (Begin Project) 
566+44 (End Project) 
Drives, side roads and high spots as directed by the Resident 
 
 
ITEM 411.10 UNTREATED AGGREGATE SURFACE COURSE (TRUCK MEASURE) 
 
To be used in various driveways as directed by the Resident. 
 
 
ITEM 606.36 GUARDRAIL REMOVED AND RESET 
 
Station – Station (LT) 
291+77 – 293+77 
 
 
ITEM 609.31 CURB TYPE 3 
 
Station – Station (Lt) 
291+77 – 293+77 
 
Note: 

 Curb to be placed under the guardrail. 
 
 
ITEM 618.141 SEEDING METHOD NUMBER 3 
 
Station – Station (LT) 
291+77 – 293+77  
 
Note:  

 To be used on the slope behind the guardrail. 
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Jim Pond Twp-Chain of Ponds Twp  
23394.00 
Route 27 

January 22, 2018 
 

CONSTRUCTION NOTES 
 

Page 2 of 2 
 

ITEM 627.78 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, W/Y 
 
Station – Station 
10+00 – 566+44 
 
Notes: 

 TOMs shall be used for centerline shim.  
 Temporary Centerline shall be painted on Surface prior to final striping. 
 TOMs shall be used on Surface until temporary paint is applied. 
 TOMs shall be removed before final striping. 
 TOM removal shall be addressed in the Traffic Control Plan. 
 Only painted temporary line will be paid under this item. TOMs will be considered 

incidental to the contract. 
 
 
ITEM 631 EQUIPMENT RENTAL 
 
Notes: 

 APE and Truck to be used for removing broken pavement on shoulders, grading existing 
material in shoulder repair areas, grading existing material to back up pavement, cleaning 
existing ditches and other miscellaneous activities as directed by the Resident. 

 Roller to be used for compacting existing aggregate in the shoulder repair areas prior to 
paving. 

 
      
ITEM 652.35 CONSTRUCTION SIGNS 
 
Two “Road Work Next 11 Miles” signs are required for this project. 
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Rangeley-Dallas Plt & Jim Pond Twp-Chain of Ponds Twp 
21936.02 & 23394.00 

Routes 16 & 27 
January 17, 2018 

GENERAL NOTES 
 

Page 1 of 2 
 

1. All joints between existing and proposed hot bituminous pavement shall be butted. 
Payment shall be made under Item 202.203 Pavement Butt Joint.  

 
2. Construct butt joints at all paved drives and entrances. Butt joints shall have a minimum 

width of 18” or as directed by the Resident. 
 

3. Where deemed necessary by the Resident, unsuitable excess material shall be removed 
from the edges of shoulders and placed in designated areas or disposed of. Payment will 
be made under the appropriate contract items. 

 
4. The Contractor shall place suitable existing or other material acceptable to the Resident 

on all pavement edges to allow a drop off no greater than the surface pavement 
thickness.  The material shall be graded to match existing in-slope or as directed by the 
Resident before surface is placed. The Contractor will be paid under appropriate 
equipment rental items. Borrow is not authorized until all acceptable waste material has 
been utilized. Seed and Mulch will be paid for at the contract unit price. 

 
5. All waste material not used on the project shall be disposed of off the project in 

acceptable waste areas reviewed by the Resident.  Grading, seeding and mulching of 
waste areas shall be considered incidental. 

 
6. Any necessary cleaning of existing pavement prior to paving (or milling) shall be 

incidental to the related paving (or milling) items. This includes killing and removal of 
all vegetative matter. 

 
7. All existing paved shoulders and widenings to be resurfaced as directed by the Resident. 

 
8. When super elevation exceeds the slope of the low side shoulder, the shoulder pavement 

will have same slope as traveled way. 
 

9. As directed by the Resident, all existing underdrain outlets shall be located, cleaned out 
and ditched as required or replaced as necessary. Payment will be made under the 
appropriate contract items. 

 
10. Backing up bituminous or concrete slipform curb is incidental to the curb items. In areas 

where new bituminous or concrete slipform curb is designated to replace existing, the 
removal of the old bituminous or concrete slipform curb shall be incidental to the new 
curb. If called for on the plans or directed by the Resident, loam or dirty borrow will be 
paid for separately. 
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Rangeley-Dallas Plt & Jim Pond Twp-Chain of Ponds Twp 
21936.02 & 23394.00 

Routes 16 & 27 
January 17, 2018 

GENERAL NOTES 
 

Page 2 of 2 
 

 
11. Any damage to the slopes caused by the Contractor's equipment, personnel, or operation 

shall be repaired to the satisfaction of the resident.  All work, equipment, and materials 
required to make repairs shall be at the Contractor's expense.  

 
12. No separate payment for superintendent or foreman will be made for the supervision of 

equipment and layout of work being paid for under the equipment rental items. 
 

13. Stations referenced are approximate.    
 

14. The contractor will place appropriately marked stakes at the following locations on the 
project: striping pattern changes, cross-slope changes, and every 500’ for stationing. The 
contractor will paint every full station (100’) on the existing roadway and will transfer 
the painted stationing through all intermediate lifts (not surface). Appropriately sized 
striping pattern changes will be painted on surface. Stationing control must be placed 
before work can commence. Cross-slope and striping change controls must be placed 
before paving can commence. 
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Town: Rangeley-Dallas Plt  

Project: Rte 16, WIN 21936.02 

Date: February 21, 2018 

 

TLBJr Page 1 of 2 Utility Spec (Ver. 11/4/16) 

SPECIAL PROVISIONS 

SECTION 104 

Utilities 
 

UTILITY COORDINATION 

The contractor has primary responsibility for coordinating their work with utilities after contract 

award.  The contractor shall communicate directly with the utilities regarding any utility work 

necessary to maintain the contractor’s schedule and prevent project construction delays.  The 

contractor shall notify the resident of any issues. 
 

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY. 
 

MEETING 

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 

Specifications IS required. 
 

GENERAL INFORMATION 

These Special Provisions outline the arrangements that have been made by the Department for 

utility work to be undertaken in conjunction with this project.  The following list identifies all 

known utilities having facilities presently located within the limits of this project or intending to 

install facilities during project construction. 

Overview: 

Utility Aerial Underground 

Central Maine Power Company Scott Raymond 564-8539 X  

Fairpoint Communications Marty Pease 797-1119 X X 

TDS Reggie Palmer 944-3621 X X 

Town of Rangeley Keith Savage 864-3542  X 

Rangeley Water District Albert Clinch 864-5680   X 
 

There are no known overhead utility conflicts anticipated with this Project. Should a conflict 

arise, the Contractor shall immediately contact both Maine DOT and the Aerial Utility, at that 

time the relocations will be scheduled in compliance with Section 104 of the Standard 

Specifications and will be done by the utilities in conjunction with the Contractor schedule. 

 

There may be project construction activities which will occur beneath or around existing aerial 

conductors.  The contractor shall conduct their work accordingly. Should the Contractor have 

question about line voltage they need to contact Central Maine Power. 

 

All adjustments are to be made by the respective utility unless otherwise specified herein. 
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Town: Rangeley-Dallas Plt  

Project: Rte 16, WIN 21936.02 

Date: February 21, 2018 

 

TLBJr Page 2 of 2 Utility Spec (Ver. 11/4/16) 

SUBSURFACE 

 

Fairpoint has a duct system in the Pleasant Street sidewalk from the Rte 4 intersection to a riser 

pole #5 on Pleasant Street. No conflict is anticipated with this system. 

 

TDS has a buried line in the shoulder near the Reddington Rd intersection. No conflict is 

anticipated with this system. 

 

The Town of Rangeley has a sanitary sewer system located within the project limits. Due to the 

Project the Town will need to adjust 10 sewer manholes. The Town has entered an opt-out 

agreement with Maine DOT to have the Contractors bid on their adjustments. The Contractor 

shall bid on this work under Bid Item 812.162-Adjust Sewer Manhole to Grade. 

Once bids are opened, the Town of Rangeley will have 48 hrs to either accept or reject the 

contractor’s bid. Should the Town decide to reject the bids, the Town will need 10 working 

days notice to schedule a crew and an additional 10 working days to lower the sewer manholes. 

The Town will need another 10 working days to raise structures to grade once the finish grade 

can be established. 

 

The Rangeley Water District has a drinking water system located within the limits of the 

Project. The District has 9 valve boxes in the mill and fill section will need to be lowered prior 

to milling, the District needs 10 working days to complete this work. The District will raise 

these boxes to grade ahead of the paving operation. The District has several other valve boxes 

scattered along the project in the gravel shoulders that they will raise ahead of the paver if 

needed. 

 

The contractor shall notify all utilities a minimum of 2 weeks prior to commencement of ANY 

work on the project. 

 

 MAINTAINING UTILITY LOCATION MARKINGS 

The contractor will be responsible for maintaining the buried utility markings following the 

initial locating by the appropriate utility or their designated representative. 
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Town: Jim Pond Stream  

Project: Rte 27, WIN 23394.00 

Date: January 9, 2018 

 

TLBJr Page 1 of 1 Utility Spec (Ver. 11/4/16) 

SPECIAL PROVISIONS 

SECTION 104 

Utilities 
 

UTILITY COORDINATION 

The contractor has primary responsibility for coordinating their work with utilities after contract 

award.  The contractor shall communicate directly with the utilities regarding any utility work 

necessary to maintain the contractor’s schedule and prevent project construction delays.  The 

contractor shall notify the resident of any issues. 
 

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY. 
 

MEETING 

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 

Specifications is not required. 
 

GENERAL INFORMATION 

These Special Provisions outline the arrangements that have been made by the Department for 

utility work to be undertaken in conjunction with this project.  The following list identifies all 

known utilities having facilities presently located within the limits of this project or intending to 

install facilities during project construction. 

Overview: 

Utility Aerial Underground 

Central Maine Power Company Scott Raymond 564-8539 X  

Somerset Telephone Reggie Palmer 944-3621   X 
 

There are no known utility conflicts anticipated with this Project. Should a conflict arise, the 

Contractor shall immediately contact both Maine DOT and the Aerial Utility, at that time the 

relocations will be scheduled in compliance with Section 104 of the Standard Specifications and 

will be done by the utilities in conjunction with the Contractor schedule. 

There may be project construction activities which will occur beneath or around existing aerial 

conductors.  The contractor shall conduct their work accordingly. Should the Contractor have 

question about line voltage they need to contact Central Maine Power. 

All adjustments are to be made by the respective utility unless otherwise specified herein. 
 

 MAINTAINING UTILITY LOCATION MARKINGS 

The contractor will be responsible for maintaining the buried utility markings following the 

initial locating by the appropriate utility or their designated representative. 
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE 
CONSTRUCTION SITE 

                                                                                 State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

 
Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the 
Bureau of Labor Standards, of the fair minimum wage rate to be paid to laborers and workers 
employed on the below titled project. 
 
Title of Project --------21936.02-Rangeley-Dallas Plt, Route 16, BPI 
 
Location of Project --Rangeley-Dallas Plantation, Franklin County 
 
 
                                                           2018 Fair Minimum Wage Rates 

Highway & Earth Franklin County 
 

 
 
 
The Laborer classifications include a wide range of work duties.  Therefore, if any specific occupation to be 
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above 
number for further clarification. 
 
Welders are classified in the trade to which the welding is incidental. 
 
Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies 
of the Maine State Apprenticeship and Training Council for approved apprenticeship programs. 
 
Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any 
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a 
contractor. 
 
Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by 
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days 
from the filing of these rates. 
 
Determination No: HI-109-2018                                                                 A true copy 
 

Filing Date: April 10, 2018                              Attest:  
                                                                                                                                                                Scott A. Cotnoir 
Expiration Date: 12-31-2018                                                                      Wage & Hour Director 
  
BLS(Highway & Earth Franklin) 

Minimum Minimum Minimum Minimum 
Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total 
Asphalt Raker $18.00  $0.30  $18.30   Ironworker – Ornamental $23.13  $4.80  $27.93  
Backhoe Loader Operator $20.00  $2.23  $22.23  Ironworker - Reinforcing $24.79  $10.60  $35.39  
Boom Truck (Truck Crane) Operator $21.66  $6.86  $28.52  Ironworker - Structural $21.80  $4.88  $26.68  
Bulldozer Operator $18.00  $2.97  $20.97   Laborer (Includes Helper-Tender)  $14.50  $0.95  $15.45  
Carpenter $21.00  $2.36  $23.36  Laborer - Skilled $17.30  $2.13  $19.43  
Cement Mason/Finisher $17.00  $0.56  $17.56  Line Erector-Power/Cable Splicer $26.00  $7.59  $33.59  
Crane Operator =>15 Tons) $26.00  $5.97  $31.97  Loader Operator - Front-End $19.13  $3.11  $22.24  
Crusher Plant Operator $17.00  $1.44  $18.44  Mechanic- Maintenance $21.25  $3.30  $24.55  
Diver $28.50  $1.48  $29.98   Painter $17.00  $0.00  $17.00  
Driller -Rock $18.38  $2.60  $20.98   Paver Operator $20.50  $3.00  $23.50  
Earth Auger Operator $22.97  $6.17  $29.14  Pipelayer $18.00  $3.16  $21.16  
Electrician - Licensed $26.00  $4.67  $30.67  Pump Installer $21.00  $3.73  $24.73   
Electrician Helper/Cable Puller 
(Licensed) 

$17.00  $2.84  $19.84  Reclaimer Operator $19.13  $2.98  $22.11  

Elevator Constructor/Installer $19.25  $1.62  $20.87   Roller Operator - Earth $16.00  $1.89  $17.89  
Excavator Operator $18.99  $3.11  $22.10   Roller Operator - Pavement $18.25  $2.30  $20.55  
Fence Setter $17.25  $1.72  $18.97  Screed/Wheelman $18.60  $3.68  $22.28  
Flagger $11.00  $0.00  $11.00  Truck Driver - Light $17.50  $2.45  $19.95  
Grader/Scraper Operator $19.50  $8.39  $27.89  Truck Driver - Medium $18.00  $2.10  $20.10  
Highway Worker/Guardrail Installer $16.25  $0.79  $17.04   Truck Driver -  Heavy $16.00  $1.60  $17.60  
Hot Top Plant Operator $26.40  $9.50  $35.90   Truck Driver - Tractor Trailer $17.00  $0.30  $17.30  
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE 
CONSTRUCTION SITE 

                                                                                 State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

 
Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the 
Bureau of Labor Standards, of the fair minimum wage rate to be paid to laborers and workers 
employed on the below titled project. 
 
Title of Project --------23394.00-Jim Pond TWP, Route 27  
 
Location of Project --Jim Pond TWP, Franklin County 
 
 
 
  

2018 Fair Minimum Wage Rates 
Highway & Earth Franklin County 

 

 
 
 
The Laborer classifications include a wide range of work duties.  Therefore, if any specific occupation to be 
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above 
number for further clarification. 
 
Welders are classified in the trade to which the welding is incidental. 
 
Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies 
of the Maine State Apprenticeship and Training Council for approved apprenticeship programs. 
 
Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any 
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a 
contractor. 
 
Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by 
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days 
from the filing of these rates. 
 
Determination No: HI-076-2018                                                                 A true copy 
 

Filing Date: March 5, 2018                                  Attest:  
                                                                                                                                                                Scott A. Cotnoir 
Expiration Date: 12-31-2018                                                                      Wage & Hour Director 
  
BLS(Highway & Earth Franklin) 

Minimum Minimum Minimum Minimum 
Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total 
Asphalt Raker $18.00  $0.52  $18.52   Ironworker – Ornamental $23.13  $4.80  $27.93  
Backhoe Loader Operator $20.00  $2.23  $22.23  Ironworker - Reinforcing $24.79  $10.60  $35.39  
Boom Truck (Truck Crane) Operator $21.66  $6.86  $28.52  Ironworker - Structural $21.80  $4.88  $26.68  
Bulldozer Operator $22.00  $4.38  $26.38   Laborer (Includes Helper-Tender)  $14.50  $0.95  $15.45  
Carpenter $21.00  $2.36  $23.36  Laborer - Skilled $17.30  $2.13  $19.43  
Cement Mason/Finisher $17.00  $0.56  $17.56  Line Erector-Power/Cable Splicer $26.00  $7.59  $33.59  
Crane Operator =>15 Tons) $26.00  $5.97  $31.97  Loader Operator - Front-End $19.13  $3.11  $22.24  
Crusher Plant Operator $17.75  $1.44  $19.19  Mechanic- Maintenance $21.25  $3.30  $24.55  
Diver $28.50  $1.48  $29.98   Painter $17.00  $0.00  $17.00  
Driller -Rock $18.38  $2.60  $20.98   Paver Operator $20.50  $3.00  $23.50  
Earth Auger Operator $22.97  $6.17  $29.14  Pipelayer $18.00  $3.16  $21.16  
Electrician - Licensed $26.00  $4.67  $30.67  Pump Installer $21.00  $3.73  $24.73   
Electrician Helper/Cable Puller 
(Licensed) 

$17.00  $2.84  $19.84  Reclaimer Operator $19.13  $2.98  $22.11  

Elevator Constructor/Installer $19.25  $1.62  $20.87   Roller Operator - Earth $16.00  $1.89  $17.89  
Excavator Operator $21.00  $3.39  $24.39   Roller Operator - Pavement $18.25  $2.30  $20.55  
Fence Setter $17.25  $1.72  $18.97  Screed/Wheelman $18.60  $3.68  $22.28  
Flagger $12.00  $0.00  $12.00  Truck Driver - Light $17.50  $2.45  $19.95  
Grader/Scraper Operator $21.66  $9.56  $31.22  Truck Driver - Medium $18.00  $2.10  $20.10  
Highway Worker/Guardrail Installer $16.50  $0.79  $17.29   Truck Driver -  Heavy $16.00  $1.60  $17.60  
Hot Top Plant Operator $24.75  $7.34  $32.09   Truck Driver - Tractor Trailer $17.00  $0.30  $17.30  
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Project WIN: 21936.02 

SPECIAL PROVISION 105 

CONSTRUCTION AREA 

 

A Construction Area located in the Towns of Rangeley and Dallas Plantation has been established by the Maine 

Department of Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes 

Annotated (MRSA). 

 

 

(a) The section of highway under construction in Franklin County, WIN 21936.02 is on Route 16 

beginning at Route 4 in Rangeley and extending easterly 4.60 miles to 0.04 of a mile west of 

Redington Road in Dallas Plantation. 

  

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 

equipment employed on public way construction projects, United States Government projects or 

construction of private ways, when within construction areas established by the Department of 

Transportation. The permit: 

 

A. Must be procured from the municipal officers for a construction area within that municipality;  

 

B. May require the contractor to be responsible for damage to ways used in the construction areas 

and may provide for:  

 

(1) Withholding by the agency contracting the work of final payment under contract; or 

 

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 

damages. 

 

The suitability of repairs or the amount of damage is to be determined by the Department 

of Transportation on state-maintained ways and bridges, otherwise by the municipal 

officers; 

 

C. May be granted by the Department of Transportation or by the state engineer in charge of the 

construction contract; and 

 

D. For construction areas, carries no fee and does not come within the scope of this section.” 

 

The Municipal Officers for the Towns of Rangeley and Dallas Plantation agreed that an Overlimit Permit 

will be issued to the Contractor for the purpose of using loads and equipment on municipal ways in excess 

of the limits as specified in 29-A MRSA, on the municipal ways as described in the “Construction Area”. 

 

As noted above, a bond may be required by the municipality, the exact amount of said bond to be 

determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 

requested by the municipality.   

 

The maximum speed limits for trucks on any town way will be 25 mph (40 m per hour) unless a higher 

legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Project WIN: 23394.00 

SPECIAL PROVISION 105 

CONSTRUCTION AREA 

 

A Construction Area located in Franklin County in the Townships of Jim Pond, Alder Stream and Chain of 

Ponds has been established by the Maine Department of Transportation (MDOT) in accordance with provisions 

of 29-A § 2382 Maine Revised Statutes Annotated (MRSA). 

 

 

The section of highway under construction in Franklin County, WIN 23394.00 is on Route 27 

beginning at the Eustis/Jim Pond Twp. town line and extending northerly 10.54 miles, ending in 

Chain of Ponds Twp. 

  

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and 

equipment employed on public way construction projects, United States Government projects or 

construction of private ways, when within construction areas established by the Department of 

Transportation. The permit: 

 

A. Must be procured from the municipal officers for a construction area within that municipality;  

 

B. May require the contractor to be responsible for damage to ways used in the construction areas 

and may provide for:  

 

(1) Withholding by the agency contracting the work of final payment under contract; or 

 

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of 

damages. 

 

The suitability of repairs or the amount of damage is to be determined by the Department 

of Transportation on state-maintained ways and bridges, otherwise by the municipal 

officers; 

 

C. May be granted by the Department of Transportation or by the state engineer in charge of the 

construction contract; and 

 

D. For construction areas, carries no fee and does not come within the scope of this section.” 

 

The Municipal Officers for Franklin County for the Townships of Jim Pond, Alder Stream and Chain 

of Ponds agreed that an Overlimit Permit will be issued to the Contractor for the purpose of using loads 

and equipment on municipal ways in excess of the limits as specified in 29-A MRSA, on the municipal 

ways as described in the “Construction Area”. 

 

As noted above, a bond may be required by the municipality, the exact amount of said bond to be 

determined prior to use of any municipal way.  The MDOT will assist in determining the bond amount if 

requested by the municipality.   

 

The maximum speed limits for trucks on any town way will be 25 mph (40 m per hour) unless a higher 

legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Rangeley-Dallas Plt & Jim Pond Twp-Chain of Ponds Twp 
21936.02 & 23394.00 

Routes 16 & 27 
January 25, 2018 

 
 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Limitations of Operations) 

 
 

Page 1 of 1 
 

 

1) Unless otherwise authorized, this contract allows for only one paving operation 
per day (excluding hand work paving). 
 

2) The Contractor shall plan operations so that the Resident will have sufficient 
advance notification to provide the necessary inspection and testing. Sufficient 
notification will be considered 48 hours. 
 

3) A 48 hour notice is required prior to working any Saturdays. 
 

4) All work from Station 417+00 - 523+50 shall be completed prior to August 1, 
2018 due to a project that is scheduled to begin after that date on Dead River 
Bridge (#3135). WIN 23394.00 

 
5) Once operations commence, for every weekday not worked the Contractor will be 

charged supplemental liquidated damages per Section 107.7.2 of the Standard 
Specifications; excluding days lost to inclement weather, holidays, and approved 
absences.  
 
Absences must be requested at least 72 hours in advance and are subject to 
Department approval based on existing roadway condition, paving deadlines, 
adherence to schedule, traffic restrictions, detours, etc. The Contractor must 
assure that the roadway surface and signage are maintained for safe passage of the 
traveling public during any approved absences. The Contract Completion Date 
will not be modified due to approved absences. 
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                                                       Rangeley-Dallas Plt & Jim Pond Twp-Chain of Ponds Twp 
          21936.02 & 23394.00 
  Routes 16 & 27 
  January 25, 2018 

Page 1 of 1 

 
SPECIAL PROVISION 

SECTION 107 
PROSECUTION AND PROGRESS 

(Contract Time) 
 
This Contract shall be completed within 121 continuous calendar days. The Contractor may 
begin work Anytime in accordance with Standard Specification 104.4.2 and upon approval of all 
required submittals. The Contract Completion Date will be no later than October 20, 2018. 
 
At least 21 calendar days prior to the desired Begin Construction Date and no later than June 
15th, the Contractor shall submit an electronic copy of their signed request to begin work and 
the Begin Construction Date. This signed request shall be sent read receipt through email with 
their Schedule of Work, in accordance with Standard Specification 107.4.2, to 
Shawn.Smith@Maine.gov, Emory.Lovely@Maine.gov, Mark.Shibles@Maine.gov, and 
Scott.Bickford@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 
Special Provision and provide the utility contacts the submitted schedule of work within 2 
calendar days of the schedule of work submittal. A penalty in the amount of $500/day will be 
assessed for each calendar day or partial calendar day beyond June 15th that the schedule 
of work is not received. Upon receipt of the schedule of work, a pre-construction meeting will 
be scheduled. A Contract Modification will be executed to document the new Contract 
Completion Date based upon the Begin Construction Date. The modified Contract Completion 
Date shall not exceed the Contract Completion Date specified in this special provision.  
 
The Contractor may request to adjust the submitted schedule of work and Begin Construction 
Date once after the initial submittal. The Department will allow adjustments in the Begin 
Construction Date of up to seven calendar days if the request is made at least 21 calendar days 
prior to the updated Begin Construction Date. This signed request shall be sent read receipt 
through email with their Schedule of Work, in accordance with Standard Specification 107.4.2, 
to Shawn.Smith@Maine.gov, Emory.Lovely@Maine.gov, Mark.Shibles@Maine.gov, and 
Scott.Bickford@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 
Special Provision and provide the utility contacts the updated schedule of work within 2 calendar 
days of the request to adjust the Begin Construction Date. 
 
The Contractor may elect to work at night provided that they obtain written permission from the 
municipalities impacted. 
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January 20, 2016 

 
SPECIAL PROVISIONS 

SECTION 202 
REMOVING STRUCTURES AND OBSTRUCTIONS 

(Removing Pavement Surface) 
 

The November 2014 Revision of the Standard Specifications, Section 202-Removing 
Structures and Obstructions, subsection 202.061-Removing Pavement Surface, has been 
removed and replaced in it’s entirety by the following: 

 
202.061 Removing Pavement Surface   The equipment for removing the bituminous surface 
shall be a power operated milling machine or grinder capable of removing bituminous 
concrete pavement to the required depth, transverse cross slope, and profile grade by the use 
of an automated grade and slope control system. The controls shall automatically increase or 
decrease the pavement removal depth as required, and readily maintain desired cross slope, to 
compensate for surface irregularities in the existing pavement course. The equipment shall be 
capable of accurately establishing profile grades by referencing from a fixed reference such as 
a grade wire, or from the existing pavement surface using a 30 foot minimum contact ski 
(floating beam), or 24 foot non-contact grade control beam.   

 
The Contractor shall locate and remove all objects in the pavement through the work area 

that would be detrimental to the planing or grinding machine.  Any structures or obstructions 
left within the travel lane or shoulders shall have tapers installed according to Standard Detail 
202(01). The finished milled surface will be inspected before being accepted, and any 
deviations in the profile exceeding 1/2 inch under a 16 foot string line or straightedge placed 
parallel to the centerline will be corrected. Any deviations in the cross-slope that exceed 3/8 
inch under a 10 foot string line or straightedge placed transversely to centerline will be 
corrected. All corrections will be made with approved methods and materials. Any areas that 
require corrective measures will be subject to the same acceptance tolerances. Excess 
material that becomes bonded to the milled surface will be removed to the Resident’s 
satisfaction before the area is accepted.  

 
On highways or expressways with directional traffic, the Contractor will be required to 

remove the pavement surface on the adjacent sections of travel lane and designated portions 
of adjacent shoulder before the end of the following calendar day unless the centerline edge is 
tapered to a 12:1. Failure to remove the centerline vertical edge by milling, using the 
approved taper, or matching the adjacent course the following day will constitute a traffic 
control violation unless an excusable delay is granted by the Department. The Contractor will 
be required to remove the specified pavement course over the full width of the mainline 
traveled ways prior to opening the sections to weekend or holiday traffic.  

 
 
On roadways with two-way traffic, the Contractor will be required to remove the 

specified pavement course over the full width of the mainline traveled ways prior to opening 
the sections to weekend or holiday traffic.  
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During any period that a centerline vertical or tapered edge exists, the Contractor will be 
responsible for installing additional warning signage that clearly defines the centerline 
vertical or tapered edge and elevation differential hazard, as well as additional centerline 
delineation such as double RPM application, or temporary painted line. The Traffic Control 
Plan shall include the additional requirements. All signs and traffic control devices will 
conform to Section 719.01, and Section 652, and will be installed prior to the work, at a 
maximum spacing of 0.50 mile for the entire length of the effected roadway section. All 
additional signing, labor, traffic control devices, or incidentals will not be paid for directly, 
but will be considered incidental to the appropriate 652 bid items. 
 

When pavement milling operations leave a 2 inch or less exposed vertical face at the edge 
of the traveled way, RPMs shall be placed on the remaining pavement surface along the 
vertical edge at 200 foot intervals. Uneven pavement signs shall be placed at a maximum 
spacing of ½ mile when pavement milling operations leave an exposed vertical face at the 
edge of travelway. 
 

When pavement milling operations on directional or bi-directional traffic roadways leave 
an exposed vertical face greater than 2 inches at the edge of the traveled way the edge shall be 
either; 
 

1.         Be tapered to a zero edge by means of milling a 12:1 transition from the edge of 
traveled way onto the shoulder before opening the lane to traffic. Tapers shall be removed 
to form a vertical edge prior to the placement of the new pavement course. No additional 
payment will be made for tapers, or taper removal. 
2.         Have an additional 2 feet of pavement shall be removed from the shoulder to 
eliminate the vertical edge at the edge of travelway before opening the lane to traffic. 
Payment will be made under the pavement removal item. 
3.         A pavement layer will be placed to reduce the vertical edge to 2 inch or less 
before opening the lane to traffic. 

 
As a minimum, the use of temporary painted line, or RPMs placed along the edge of 

traveled way at 200 foot intervals is required. When pavement milling is extended into the 
shoulder (including milled tapers), appropriate channelization devices shall be placed 2 feet 
outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be 
placed on the remaining pavement surface along the vertical edge at 200 foot intervals. 
Uneven pavement signs shall be placed at a maximum spacing of ½ mile when any pavement 
milling operations leaves an exposed uneven pavement surface. 

 
Any areas of concern, such as de-lamination or pot-holing shall be identified on a 

continuous basis as milling progresses. Proper corrective action will be determined by the 
Resident and paid for under the appropriate contract items, and if required, completed prior to 
opening lane to traffic. Any issues that arise up to 7 calendar days after being milled will be 
the responsibility of the MaineDOT unless otherwise noted in Special Provision Section 105 
– Limitations Of Operations. Issues that arise after 7 calendar days will be the responsibility 
of the Contractor unless otherwise noted in Special Provision Section 105 – Limitations Of 
Operations.  
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February 8, 2018  
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SPECIAL PROVISION 
SECTION 204 

SHOULDER REHABILITATION 
 

 
The following additions are made to Section 204 Subsections 204.10 and 204.11 of the 
December 2014 revision of the Standard Specifications. 
 
204.06 Method of Measurement: 
 
The accepted quantity of Add Shoulder Aggregate to existing shoulder will be paid for at the 
contract unit price per cubic yard. 
 
 
204.11 Basis of Payment: 
 
 

Pay Item       Pay Unit   
 
204.21 Add Shoulder Aggregate – Truck Measure   Cubic Yard  
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December 18, 2017 
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SPECIAL PROVISION 
SECTION 401 - HOT MIX ASPHALT PAVEMENT 

 
The Standard Specification 401 – Hot Mix Asphalt Pavement, has been modified with the following revisions. 
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard 
Specifications. 
 
401.07 Hot Mix Asphalt Plant 
 
      401.071 General Requirements  HMA plants shall conform to AASHTO M156-97.  

 
a. Truck Scales  When the hot mix asphalt is to be weighed on scales meeting the requirements of Section 
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department 
deems necessary to verify their accuracy. 
 
Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new 
location.  Subsequent checks will be made as determined by the Resident.  The Contractor will have at least 
ten 50 pound masses for scale testing. 
 
b. Additives   Additives (WMA, anti-strip, etc.) not directly introduced into the binder at the terminal shall 
be introduced into the HMA plant per the supplier’s recommendations and shall be approved by the 
Asphalt Pavement Engineer, Pavement Quality Manager, or their authorized representative. The system for 
introducing additives shall be interlocked with the aggregate feed or weigh system to maintain correct 
proportions for all rates of production and batch sizes. Additive introduction systems shall be controlled by 
a proportioning device to the amount required on the JMF plus or minus 0.1% of the target. Additive 
introduction systems shall be interlocked with the plant and the recordation (batch tickets or drum 
recordation) shall display the additive and the weight and percentage added.  
 
c. Stockpiles   HMA plants shall have sufficient space for stockpiles, with a minimum of supply for 2 days 
production of all aggregate products used in MaineDOT approved mix designs currently under production 
for the facility at all times. A minimum stockpile supply of 100 ton (70 yards) shall be maintained at all 
times no matter the production rate for the HMA plant. Stockpiles shall be separated and built to minimize 
segregation. 

 
401.18 Quality Control Method A, B & C  The Contractor shall operate in accordance with the approved 
Quality Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall meet the 
requirements of Section 106.6 - Acceptance and this Section.  The Contractor shall not begin paving operations 
until the Department approves the QCP in writing.   
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The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not 
limited to, the following: 

 
a. JMF(s) 
b. Hot mix asphalt plant details                     
c. Stockpile Management (to include provisions for how the requirements of 401.071c will be met) 
d. Make and type of paver(s)  
e. Make and type of rollers including weight, weight per inch of steel wheels, and average contact 

pressure for pneumatic tired rollers 
f. Name of QCP Administrator, and certification number 
g. Name of Process Control Technician(s) and certification number(s) 
h. Name of Quality Control Technicians(s) and certification number(s)  
i. Mixing & transportation including process for ensuring that truck bodies are clean and free of debris or 

contamination that could adversely affect the finished pavement 
j. Testing Plan 
k. Laydown operations including longitudinal joint construction, procedures for avoiding paving in 

inclement weather, type of release agent to be used on trucks tools and rollers, compaction of shoulders, 
tacking of all joints, methods to ensure that segregation is minimized, procedures to determine the 
maximum rolling and paving speeds based on best engineering practices as well as past experience in 
achieving the best possible smoothness of the pavement. Solvent based agents developed to strip 
asphalts from aggregates will not be allowed as release agents. 

l. Examples of Quality Control forms including a daily plant report, daily paving report, and delivery slip 
template for any plant to be utilized. 

m. Silo management and details (can show storage for use on project of up to 36 hours) 
n. Provisions for varying mix temperature due to extraordinary conditions or production limitations. If a 

warm-mix technology is utilized, a proposed target production temperature range (not to exceed 50°F) 
will be provided for each mix design. 

o. Name and responsibilities of the Responsible onsite Paving Supervisor. 
p. Method for calibration/verification of Density Gauge 
q. A note that all testing will be done in accordance with AASHTO and the MaineDOT Policies and 

Procedures for HMA Sampling and Testing. 
r. A detailed description of RAP processing, stockpiling and introduction into the plant as well as a note 

detailing conditions under which the percent of RAP will vary from that specified on the JMF. 
s. A detailed procedure outlining when production will be halted due to QC or Acceptance testing results. 
t.  A plan to address the change in PGAB source or supplier and the potential co-mingling of differing 

PGAB’s. 
u.  A procedure to take immediate possession of acceptance samples once released by MaineDOT and 

deliver said samples to the designated acceptance laboratory. 
 v.   Provisions for how the QCP will be communicated to the Contractor’s field personnel 
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The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress: 
 

a. Method A: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

b. Method B: The Pay Factor for VMA, Voids @ Nd, Percent PGAB, composite gradation, VFB, fines 
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less 
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean 
test value is equal to the LSL or USL and s = 0. 

c.  Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent 
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density 
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No 
ceasing of paving operations shall be required for percent passing the nominal maximum sieve, 
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if 
the mean test value is equal to the LSL or USL and s = 0. 

d.  The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of 
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level. 

e.   Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA, 
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall 
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves, 
or percent PGAB. 

f.   The Flat and Elongated Particles value exceeds 10% by ASTM D4791. 
g. There is any visible damage to the aggregate due to over-densification other than on variable depth 

shim courses. 
h. The Contractor fails to follow the approved QCP. 
 

401.203 Method C  Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-
paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the 
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for 
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number 
of sublots for density shall be five. 
 

TABLE 7:  METHOD C ACCEPTANCE LIMITS 

Property USL and LSL 
Passing 4.75 mm and larger sieves Target +/-7% 
Passing 2.36 mm to 1.18 mm sieves Target +/-5% 
Passing 0.60 mm  Target +/-4% 
Passing 0.30 mm to 0.075 mm sieve Target +/-2% 
PGAB Content Target +/-0.4% 
% TMD (In place density) 95.0% +/- 2.5% 

 
 

Pay Adjustment Method C 
 
The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the 
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the 
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.  
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Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7: 
Method C Acceptance Limits: 
 
     PA   = (density PF- 1.0)(Q)(P)x0.50 
 
PGAB Content and Gradation  The Department will determine a pay factor using Table 7: Method C Acceptance 
Limits. The Department will calculate the price adjustment for Mixture Properties as follows: 

 
PA  = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25 

 
401.223  Process for Dispute Resolution (Methods A B & C only)   
 

TABLE 10:   DISPUTE RESOLUTION VARIANCE LIMITS 
 

PGAB Content +/-0.4% 
Gmb +/-0.030 
Gmm +/-0.020 

Voids @ Nd +/-0.8% 
VMA +/-0.8% 

Passing 4.75 mm and larger sieves +/- 4.0% 
Passing 2.36 mm to 0.60 mm sieves +/- 3.0% 

Passing 0.30 mm  to 0.15 +/- 2.0 % 
0.075 mm sieve +/- 0.8% 
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021936.02, 023394.00  

Route 16, Route 27 

Pavement Preservation & CPR 
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SPECIAL PROVISION 

SECTION 403 

HOT MIX ASPHALT 

Desc. Of 

Course 

Grad 

Design. 
Item 

Number 

Total 

 Thick 

No. Of 

Layers 

Comp. Notes 

021936.02 - 1¼” HMA Overlay with Shim 

Travelway & Shoulders (As Indicated in Typicals) 
Wearing 9.5 mm 403.210 1¼” 1 1,4,7,20 

Shim 9.5 mm 403.211 variable 1/more 1,2,4,9,11,14,20 

021936.02 - 3¼” HMA Overlay with Shim 

Shoulders (As Indicated in Typicals) 
Wearing 9.5 mm 403.210 1 ¼” 1 1,4,7 

Shim 9.5 mm 403.211 variable 1/more 1,4,9,11,14 

Base 12.5 mm 403.213 2” 1 1,4,10,16 

021936.02 - 1½” Mill and Overlay 

Travelway & Shoulders (As Indicated in Typicals) 

Wearing 9.5 mm 403.210 1½” 1 1,4,7,20 

023394.00 - Cyclical Pavement Resurfacing 

Travelway & Shoulders (As Indicated in Typicals) 

Wearing 9.5 mm 461.210 ¾” 1 1,2,4,9,11,14,20,27 

Shim 9.5 mm 403.211 variable 1/more 1,2,4,9,11,14,20 

Spot Shims (As Directed by Resident) 

Spot Shims 9.5 mm 403.211 variable 1/more 1,2,4,9,11,12,14 

Drives, Misc. (As Directed by Resident) 
Wearing 9.5 mm 403.209 1”- 2” 1/more 2,3,10,11,14 

      
           

COMPLEMENTARY NOTES 

 
1. The required PGAB for this mixture will meet a PG 64-28 grading. All asphalt grades utilized 

on the travelway and shoulders shall be treated with an approved liquid anti-strip. PG binders 

shall be treated with a minimum 0.50 percent anti-strip by weight of asphalt binder used unless 

otherwise recommended by the anti-strip manufacturer. The PGAB and anti-strip blend shall 

meet the PG 64-28 requirements. The Contractor shall provide supporting test data showing 

the PGAB and anti-strip blend meet the required criteria.  

2. The incentive/disincentive provisions for density shall not apply. Rollers shall meet the 

requirements of this special provision. The use of an oscillating steel roller shall be required to 

compact all mixtures pavements placed on bridge decks. 

3. The design traffic level for mix placed shall be <0.3 million ESALS. The design, verification, 

Quality Control, and Acceptance tests for this mix will be performed at 50 gyrations. 

4. The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  The design, 

verification, Quality Control, and Acceptance tests for this mix will be performed at 50 

gyrations. 

7. Section 106.6 Acceptance, (1) Method A. 

9. Section 106.6 Acceptance, (2) Method C. The Contractor may request a contract modification 

to change to testing method “A” prior to work starting on this item.  

10. Section 106.6 Acceptance, (2) Method D. 
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11. The combined aggregate gradation required for this item shall be classified as a 9.5mm “fine 

graded” mixture, (using the Primary Control Sieve control point) as defined in 703.09. 

12. For areas requiring more than 1½ inches of shim, a mixture meeting the gradation of 12.5 mm 

hot mix asphalt may be used at the option of the contractor. Should this option be utilized by 

the Contractor, the testing method for the Hot Mix Asphalt shall be Method C. 

14. The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin 

Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 

703.09. 

16. In areas inaccessible to a 10 ton roller, compaction of the new Hot Mix Asphalt 

Pavement will be obtained using a minimal roller train consisting of a 3-5 ton 

vibratory roller. Areas less than 2 feet wide shall be compacted with a minimum of a 

150 pound plate compactor. An approved release agent is required to ensure the 

mixture does not adhere to hand tools, rollers, pavers, and truck bodies. The use of 

petroleum based fuel oils, or asphalt stripping solvents will not be permitted. 
20. The Contractor may place the specified HMA pavement course, not to exceed 1 inch 

compacted depth, over the full single travel lane width, for each production day. If this option 

is utilized the Contractor will be required to place a matching course of HMA over the adjacent 

section of travel lane before weekend suspension. For courses greater than 1 inch, but not to 

exceed 2 inch compacted, the Contractor may place the specified HMA pavement course over 

the full single travel lane width, for each production day and will be required to place a 

matching course of HMA over the adjacent section of travel lane before the end of the 

following calendar day. The Contractor will also be responsible for installing additional 

warning signage that clearly defines the centerline elevation differential hazard. Unless 

otherwise addressed in the contract, the Contractor shall install additional centerline 

delineation such as a double RPM application, or temporary painted line for centerline at the 

end of each production day. The Traffic Control Plan shall be amended to include this option 

and the additional requirements. All signs and traffic control devices will conform to Section 

719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 

mile for the entire length of effected roadway section. On roadways with two-way traffic, the 

Contractor will be required to place the specified course over the full width of the mainline 

traveled way being paved prior to opening the sections to weekend or holiday traffic. If this 

option is utilized, all additional signing, labor, traffic control devices, or incidentals will not be 

paid for directly, will be considered incidental to the appropriate 652 items. 

27. See Special Provision 401 – Cyclical Pavement Resurfacing 

  

 

Tack Coat 

A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to any 

existing pavement at a rate of approximately 0.030 gal/yd², and on milled pavement approximately 0.05 

gal/yd² prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim 

/base courses and surface course as well as to any bridge membrane prior to the placement of HMA layers 

at a rate not to exceed 0.030 gal/yd². Tack used will be paid for at the contract unit price for Item 409.15 

Bituminous Tack Coat.  
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SPECIAL PROVISION SECTION 461 
HOT MIX ASPHALT 

(Cyclical Pavement Resurfacing) 
 
Description   The Contractor shall furnish a uniformly blended, homogeneous mixture placed 
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in 
accordance with the contract documents and in reasonably close conformity with the lines, 
grades, thickness, and typical cross sections shown on the plans or established by the 
Resident. The Department shall accept this work under Quality Assurance provisions as 
specified in Standard Specification Section 400; Subsection 401 - Hot Mix Asphalt 
Pavement, and Standard Specifications Section 106 - Quality. 
 
The following shall be added to the Standard Specification Section 108.4.1 Price Adjustment 
for Hot Mix Asphalt:   
 

Item 461.210  Hot Mix Asphalt - 9.5 mm (Cyclical Pavement Resurfacing) 
 

Item 461.210–6.2% 
 

The Cyclical Pavement Resurfacing shall meet all of the Materials, Seasonal Limitations, 
Equipment, and Construction requirements of Section 401, with the following additions and 
changes.  
 
Weather and Seasonal Limitations   All work shall be in accordance with Division 400 –  
Pavements; Section 401 – Hot Mix Asphalt Pavement , subsection 401.06- Weather and 
Seasonal Limitations, with the exception of the following revisions;  
 
The minimum pavement surface temperature for application of the tack coat and placement 
of the wearing course is 50º F. Paver Placed Surface shall be completed by the Saturday 
after September 15th. If an accepted WMA technology is utilized, the Cyclical Pavement 
Resurfacing shall be completed by the Saturday after October 1st.  
  
Materials  The combined aggregate gradation required for this item shall be classified as a 
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as 
defined in 703.09. 
 
Compaction   As a minimum, compaction of the Cyclical Pavement Resurfacing will be 
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton pneumatic 
roller, and a 10 ton finish roller. As a minimum, the pavement will rolled by a dual drum 
vibratory roller operating in high frequency / low amplitude mode,  a pneumatic roller will 
be used over the entire paved surface, and shall be finished with a dual drum roller operation 
in static mode. Once the methods are established, rolling patterns, equipment, and methods 
will become part of the QCP. Failure to conform to these requirements will be treated as a 
second incident under 106.4.6 QCP Non-compliance. 
 
Acceptance Method A, B & C – Control Strip Requirements   Mixtures shall be evaluated 
under Method C criteria unless otherwise specified in the 403 special provision. Test strips 
will not be required. If using a new mix design, the Contractor may make any final  
adjustments  to  the  job  mix  formula  in  accordance  to  Standard  Specifications, Section  
401, subsection 401.03 – Composition of Mixtures.  

78



Page 2 of 2 

February 22, 2018 
 

 

 
 
 
The Contractor will be required to provide a QCT onsite for the placement of the Cyclical 
Pavement Resurfacing mixes. A control section will be established at the beginning of the 
first day of surface placement. The QCT will monitor placement activities and maximize the 
density of the material for each day of placement. The QCT will be required to perform 
density testing of the mixture using a density meter (according to ASTM D 2950). The QCT 
will monitor pavement density to establish roller patterns. The control section mixture will 
be rolled by each roller until the density readings show less than 1 pcf change for the final 
roller passes. This density will be used as the target TMD for the mixture. The remainder of 
the areas to be paved shall be compacted to a minimum density of 98% of the target density 
as determined in the control section.  
 
The Contractor shall record and provide reports of each day's results, including a daily paving 
report listing the mixture type, mixture temperatures, equipment used, environmental 
conditions, and number of roller passes used to obtain the target TMD. Reports shall be signed 
by the QCT and presented to the Department’s representative by the end of the working day. 
The QCT shall be required to be onsite during all mainline paving operations. 
 
The Department may halt the production and placement of the Cyclical Pavement 
Resurfacing and require the construction of a new control strip if the Department finds that  
material  being  produced,  hauled, or placed  does  not  meet the requirements of Sections 
401.08 through 401.18. 
 
Method of Measurement  The Department will measure Cyclical Pavement Resurfacing 
pavement by the ton in accordance with Section 109 - Measurement and Payment. 
 
Basis of Payment  The Department will pay for the Work, in place and accepted, in 
accordance with the applicable sections of this Special Provision; at the contract unit 
price per ton for the Pay Item listed in Special Provision Section 403 – Hot Mix Asphalt. 
 
Payment will be made under: 
 
Pay Item               Pay Unit 
 
461.210 9.5mm HMA – Cyclical Pavement Resurfacing Ton 

461.2101 Polymer Modified 9.5mm HMA – Cyclical Pavement Resurfacing           Ton 
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SPECIAL PROVISION 
SECTION 606 
GUARDRAIL 

(Removed and Reset) 
 

 
 

Description This work shall consist of furnishing all labor, materials and equipment 
required to remove and reset the existing approach guardrail that is currently adjacent to 
new guardrail as directed by the Resident to provide a smooth transition between the new 
and existing guardrail.   
 
Construction Guardrail posts shall be installed in accordance with subsection 606.03.  
Rails shall be installed in accordance with subsection 606.04 
 
Method of Measurement Guardrail will be measured by the linear foot from center to 
center of end post along the gradient of the rails.  
 
Basis of Payment Remove and reset guardrail will be paid for at the contract unit 
price per linear foot and will be full compensation for removing, transporting, storing, 
reassembling all parts, necessary cutting, furnishing, new parts when necessary reinstall 
at the new location and all other incidentals necessary to complete the work.  No payment 
will be made for guardrail removed but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items.  
 
 
Payment will be made under: 
 
Pay Item         Pay Unit 
 
606.36 Guardrail, Removed and Reset     Linear Foot 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 

Approaches.  Approach signing shall include the following signs at a minimum.  Field 
conditions may warrant the use of additional signs as determined by the Resident. 

Road Work Next X* Miles 
Road Work 500 Feet (Ahead) 
End Road Work 

Work Areas.  At each work site, signs and channelizing devices shall be used as directed by the 
Resident. 

Signs include: 

 Road Work XXXX1. 
One Lane Road Ahead 

 Flagger Sign 

Other typical signs include: 

Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 

The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 

The Contractor shall conduct their operations in such a manner that the roadway will not be 
restricted to one lane for more than 2,500 feet at each work area.  To encourage quality paving 
in warm-weather conditions, the length can be extended to 4,000 feet depending on the traffic 
impacts.  Where more than one work area restricts traffic to one lane operation, these work 
areas shall be separated by at least 1 mile of two way operation. 

Temporary Centerline A temporary centerline shall be placed each day on all new pavement 
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint, 
shall conform to the standard marking patterns used for permanent markings.  Failure to apply 
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving 
operations until temporary markers are applied to all previously placed pavement. 

¹ “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary
operations as directed by the Resident. 
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SPECIAL PROVISION 
SECTION 812 

SEWER MANHOLE 
 
Description  This work shall consist of the installation and adjustment of manholes as 
indicated in the Bid Book, Plans, or as directed by the Resident. 
 
Sewer Manhole shall consist of removing an existing manhole and replacing with a new 
manhole in accordance with Section 604 - Manholes, Inlets, and Catch Basins. 
 
Adjust Sewer Manhole to Grade shall consist of adjusting a manhole to the required final 
grade, including any lowering and any other adjustments that may be necessary prior to 
setting the final grade and in accordance with this Section and Section 604 - Manholes, 
Inlets, and Catch Basins. 
 
Rebuild Sewer Manhole shall consist of rebuilding and adjusting a sewer manhole in 
accordance with this Section and Section 604 - Manholes, Inlets, and Catch Basins 
 
 Pay Item                               Pay Unit 
 
812.06    Sewer Manhole      Each 
812.162    Adjust Sewer Manhole to Grade      Each 
812.164    Rebuild Sewer Manhole      Each 
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STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail # Description      Revision Date  
 
501(02)            Pipe Pile Splice                                                              3/05/2015 
501(03)            H – Pile Splice                                                               3/05/2015 
504(07) Diaphragm & Crossframe Notes     10/13/2015 
505(01) Shear Connectors       10/24/2016 
507(13) Steel Bridge Railing         6/03/2015 
507(14) Steel Bridge Railing         6/03/2015 
507(31) Barrier – Mounted Steel Bridge       8/06/2015 
526(02) Temporary Concrete Barrier        8/06/2015 
652(06) Construction Signs       10/24/2016 
652(12) Construction Traffic Control      10/24/2016 
802(05) Roadway Culvert End Slope Treatment      1/03/2017 
504(10) Drip Bar Details         9/06/2017 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.1 Abbreviations Revise the definition of AWPA to “American Wood Protection Association”. 
 
101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway of 
more than 20 feet between: The faces of abutments; spring line of arches; extreme ends of 
openings of box culverts, pipes or pipe arches; or the extreme ends of openings for multiple 
box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a drainage or 
non-drainage opening under the Roadway or Approaches to the Roadway, with an opening 
that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 20 
feet, inclusive.” 

SECTION 103 
AWARD AND CONTRACTING 

 

Amend this Section by adding the following: 
 
“103.1a  Tie Bids - In the case where two responsive bids from responsible bidders are equal 
monetarily, the Department shall determine the apparent low bidder by flipping a coin.  The 
coin shall have sides clearly marked as heads and tails.  The contractor whose first letter in 
their official company name that comes first in the alphabet shall be heads.   
 
If there are three bids, each bidder will flip the coin and the bidder with the odd toss will be 
the winner.  (i.e. if the results are two heads and a tails, the bidder who had tails is the winner).  
For a three way tie, bidders may flip their own coin or have the Contracts Engineer flip for 
them.  
 
The coin flip will occur at the next bid opening by the Contracts and Specifications Engineer 
or a designee.   The tied bidders may attend the coin flip in person or watch on the internet as 
they choose.” 
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In 103.3.2 Notice of Determination  Revise this section by removing sections A – M and replacing 
with the following A - K:  
 (A) Default(s) or termination(s) on past or current Contracts. 
 
(B) Failure on past or current Contracts to pay or settle all bills for labor, Materials or 
services; 
to comply with directives of the Department, to fulfill warranty obligations, or to provide 
Closeout Documentation. 
 
(C) "Below Standard" performance as determined from the Department’s Contractor’s 
Performance Rating process. 
 
(D) Insufficient bonding capability or Inability of the Contractor to obtain or retain 
performance or Payment Bonds meeting MDOT requirements, or a pattern of unsupported 
Claims. 
  
(E) Failure to accept an Award of a Contract made by the Department. 
 
(F) Failure to provide information requested by the Department in a timely manner. 
 
(G) Debarment, suspension or a denial of prequalification or ‘award of contract’ by any 
federal, State, or local governmental procurement agency or the Contractor’s Agreement to 
refrain from Bidding as part of the settlement with any such agencies or any of the reasons 
contained in Section 102.02 of the “Rules Regarding Debarment of Contractors”, Maine 
Department of Transportation Register 17-229, Chapter 102 (October 2, 1985). 
 
(H) Failure to demonstrate ability to do work to the satisfaction and at the sole discretion of 
the Department. 
  
(I) Number of personnel working directly for the Contractor with applicable knowledge and 
experience is significantly below industry standards. 
 
(J) Safety Record,  Environmental Record, Civil Rights or Equal Opportunity Record 
significantly below industry standards. 
 
(K) Serious misconduct that the Department reasonably determines will substantially and 
adversely affect the cost, quality or timeliness of Work, or the safety of Workers or the public, 
any deceptive, evasive or fraudulent statements or omissions contained in the Application, 
made or omitted at any interview or hearing, or otherwise made to or omitted from the 
Department; or any other substantial deficiencies in experience or conduct that are clearly 
below industry standards and that clearly demonstrate in the sole discretion of the 
Department, that the Contractor is “Not Qualified”. 
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SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITES 

 
This Section shall be amended by adding the following two sub-sections: 
 
104.3.8.1 Electronic Payroll Submission  On federally funded projects the prime contractor, all 
subcontractors, and lower-tier subcontractors will submit their certified payrolls electronically 
utilizing the Elations system. There is no charge to the contracting community for the use of 
this service. The submission of paper payrolls will not be allowed or accepted. Additional 
information can be found at http://www.maine.gov/mdot/contractors/ under the “Bidder Info” 
go to “Electronic Payroll System.” 
 
104.3.8.2 Payment Tracking  On federally funded projects the prime contractor and all 
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt 
of all payments through the Elation System 
 
104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions  
Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; and 
adding “not covered by Pay Items” between ‘costs’ and ‘will’.  So that the last paragraph reads 
“All Newspaper notices, radio announcements and any notifications will be subject to the 
approval of the Resident.  All costs not covered by Pay Items will be considered incidental to 
the Contract.”. 
 
104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime contractor, 
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt 
of all payments through the Elation System. They will be responsible for entering all payments 
to all sub and lower tier contractors.  MaineDOT will run a query monthly to ensure that 
contractors are complying and generate an e-mail to contractors who have not responded to 
confirm receipt of MaineDOT payment or contractor payment to lower tier subcontractors.   
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.2.5 Compliance with Health and Safety Laws   Remove the second paragraph of this subsection 
in its entirety and replace with: 
 
“For related provisions, see Sections 105.2.3 – Project Specific Emergency Planning,  
105.3 – Traffic Control and Management and 105.4 – Maintenance of work.” 
105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
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“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the Department 
will maintain the existing structure and the portions of the roadway required for maintaining 
traffic until such time that the new structure is opened to traffic and the existing structure is 
taken out of service.  A similar situation exists when a new Bridge or Minor Span is being 
installed on the same alignment as the existing structure, requiring a temporary detour to be 
installed by the Contractor per Section 510, Special Detours, prior to removal of the existing 
structure. In this case, the Department will maintain the existing structure and the portions of 
the existing roadway required for maintaining traffic until such time that either the temporary 
detour is opened to traffic or the Contractor begins any work on the existing structure, 
including, but not limited to, repairs, modifications, moving, demolition or removal.  In either 
case, once the new structure or temporary detour is opened to traffic, or the Contractor begins 
any work on the existing structure, the Contractor shall be solely responsible for all 
maintenance of the existing structure and the portions of the existing approaches that lie 
outside the new roadway or the temporary detour, respectively.  This specification is not 
intended to supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
105.6.2.4 Department Verification   Add the following to the end of the first sentence:  
“or other approved method, such as reference staking,  to allow the Department to 
independently verify the accuracy of the work, as approved by the Department.” 

 
SECTION 106 

QUALITY 
 
106.3.4 Storage  Revise this Section by adding the following sentence after the first sentence: 
“Materials shall not be stored under or in close proximity to Highway Structures unless the 
Contractor receives written permission from the Resident.” 
 
106.4.1 General -  In the first sentence, remove “When required by Special Provision,” and replace 
with  “When required elsewhere in the Contract, ” 
 
Revise Subsection C by replacing the last sentence with the following:  
 
Approval of both standard and project specific QCPs shall be as outlined in paragraph B  
above, with the exception that the initial 14 day review period for standard plans will begin on 
March 1, and that the supplemental project specific QCP for the project shall be submitted a 
minimum of 14 days prior to any related work being performed with an initial review period of 7 
days. 
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SECTION 107 
TIME 

 
 

107.7.2 SCHEDULE OF LIQUIDATED DAMAGES 
 
Revise this section by removing the numbers in the chart and replace with the following: 
    
Original Contract Amount    Per Diem Amount of 
       Liquidated Damages 
         From                    To and         Calendar 
    More Than        Including             Day    
                                                                                   
$            0            to       $   100,000.00                            $250.00  
$   100,000.00     to       $   250,000.00                            $500.00          
$   250,000.00     to       $   500,000.00                            $650.00  
$   500,000.00     to       $1,000,000.00                            $800.00  
$1,000,000.00     to       $2,000,000.00                         $1,000.00          
$2,000,000.00     to       $4,000,000.00                         $1,200.00  
$4,000,000.00   and         More                                    $2,100.00  

 
 

SECTION 108 
PAYMENT 

108.3 Retainage   -  Remove the paragraph beginning with “ The Contractor may withdraw…” in its 
entirety. 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  
 Remove this section in its entirety and replace with the following 
 
For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for 
performance graded binder will be made for the following pay items: 

 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.206   Hot Mix Asphalt - 25 mm  
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071  Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072  Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101  Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2102  Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base) 
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Item 403.2104  Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 
Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111  Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer 
Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course) 
Item 403.214    Hot Mix Asphalt - 4.75 mm (Surface) 
Item 403.235  Hot Mix Asphalt (High Performance Rubberized HMA) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 404.70  Colored Hot Mix Asphalt – 9.5mm (Surface) 
Item 404.72  Colored Hot Mix Asphalt – 9.5mm (Islands, sidewalks, & incidentals) 
Item 461.13  Light Capital Pavement 
Item 461.210  9.5 mm HMA - Paver Placed Surface 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 

 
Price adjustments will be based on the variance in costs for the performance graded binder 
component of hot mix asphalt.  They will be determined as follows: 
 
The quantity of hot mix asphalt for each pay item will be multiplied by the performance 
graded binder percentages given in the table below times the difference in price between the 
base price and the period price of asphalt cement.  Adjustments will be made upward or 
downward, as prices increase or decrease. 
 

Item 403.102–6.2% 
Item 403.206–4.8%     
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%   
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2102–6.8%     
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%       
Item 403.212–6.8%          
Item 403.213–5.6%  
Item 403.2131–5.6%  
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Item 403.2132–6.2%     
Item 403.214–6.8%          
Item 403.235–5.5% 
Item 403.301–6.2%  
Item 404.70–6.2% 
Item 404.72–6.2% 
Item 461.13–6.5% 
Item 461.210 – 6.4% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY 
 

Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity shown 
on the progress estimate for each pay period. 
 
Base Price:  The base price of performance graded binder to be used is the price per standard 
ton current with the bid opening date.  This price is determined by using the average New 
England Selling Price (Excluding the Connecticut market area), as listed in the Asphalt 
Weekly Monitor.  
Period Price:  The period price of performance graded binder will be determined by the 
Department by using the average New England Selling Price (Excluding the Connecticut 
market area), listed in the Asphalt Weekly Monitor current with the paving date. The 
maximum Period Price for paving after the adjusted Contract Completion Date will be the 
Period Price on the adjusted Contract Completion Date.  

 
SECTION 109 

CHANGES 
 
109.5.1 Definitions - Types of Delays   
Delete Paragraph ‘A’ in its entirety and replace with: 
 
“A.  Excusable Delay  Except as expressly provided otherwise by this Contract, an "Excusable 
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related 
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The 
Contractor will only be entitled to an adjustment of time if the Project falls within the 
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the 
effected location of the Project that results in a Q25 headwater elevation, or greater, but less 
than a Q50 headwater elevation.  Theoretical headwater elevations will be determined by the 
Department; actual headwater elevations will be determined by the Contractor and verified by 
the Department or (3) An Uncontrollable Event.”     
 

APPENDIX A TO DIVISION 100 
 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL OPPORTUNITY 
AND CIVIL RIGHTS. 

SECTION 203 
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EXCAVATION AND EMBANKMENT 
 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 1 so 
that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 
 
203.09 Preparation of Embankment Area   Revise the first sentence of the second paragraph so that 
it reads: 
“When fill material is placed against existing slopes or previously placed fill, the interface shall 
be continuously benched by excavating steps of sufficient width to permit operations of placing 
and compacting the additional material.” 
 
 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

 
304.02 – Aggregate  Add the following sentence before the sentence starting with “When designated 
on the plans…”: “Aggregate Base Course – Type C will be capped with 2” of millings or 
Untreated Aggregate Surface Course – Type B. Payment for this material will be made under 
304.16” 
 
Revise the sentence beginning “When designated on the Plans, Type E…” by removing “When 
designated on the Plans,” so it reads “Type E subbase may be used 9 inches below and lower 
beneath the pavement.” 

 
SECTION 307 

FULL DEPTH RECYCLED PAVEMENT 
 
Remove this Section in its entirety and replace with: 

 
SECTION 307  

FULL DEPTH RECYCLING  
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 

 
307.01 Description  This work shall consist of pulverizing a portion of the existing roadway 
structure into a homogenous mass, adding an emulsified asphalt stabilizer (if required) to the 
depth of the pulverized material specified in the contract, placing  and compacting this 
material to the lines, grades, and dimensions shown on the plans or established by the 
Resident. 
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MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt pavement 
layers and one inch or more as specified of the underlying gravel, pulverized and blended into 
a homogenous mass.  Pulverized material will be processed to 100% passing a 2 inch square 
mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by the 
contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated Surface 
Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D processed to 
100 percent passing a 2 inch square mesh sieve and meeting the requirements of 703.06 – 
Aggregate for Base and Subbase may be used in areas requiring depths greater than 2 inches. 
New aggregate, will be measured and paid for under the appropriate item. 
 
Recycled material, if required, shall consist of salvaged asphalt material from the project or 
from off-site stockpiles that has been processed before use to 100 percent passing a 2 inch 
square mesh sieve.  Recycled material shall be conditionally accepted at the source by the 
Resident.  It shall be free of winter sand, granular fill, construction debris, or other materials 
not generally considered asphalt pavement. 
 
Recycled material generated and salvaged from the project shall be used within the roadway 
limits to the extent it is available as described in 307.09. No additional payment will be made 
for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall be 
grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 Emulsified 
Asphalt. 

 
307.023 Water   Water shall be clean and free from deleterious concentrations of acids, alkalis, 
salts or other organic or chemical substances. 
 
307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting the 
requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

EQUIPMENT 
 

307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically manufactured 
for full-depth recycling work and capable of reducing the required existing materials to a size 
that will pass a 2 inch square mesh sieve.  The machine shall be equipped with standard 
automatic depth controls and must maintain a consistent cutting depth and width.  The 
machine also shall be equipped with a gauge to show depth of material being processed. 
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307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with emulsified 
asphalt is required by the contract, a liquid mixing unit or distributor shall be used to 
introduce the emulsified asphalt stabilizer into the pulverized material.  The mixing unit shall 
contain a liquid distribution and mixing system which has been specifically manufactured for 
full-depth recycling work, capable of mixing the pulverized material with an evenly metered 
distribution of emulsified asphalt into a homogeneous mixture, to the depth and width 
required. 
The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths of 
pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 1.06 
gal/yd2 with uniform pressure and with an allowable variation from any specified rate not to 
exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, and accurate 
volume measuring devices or a calibrated tank and a thermometer for measuring 
temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the Portland 
Cement or Hydrated Lime shall be done with a spreader truck designed to spread dry 
particulate (such as Portland Cement or Lime) or other approved means to insure a uniform 
distribution across the roadway and minimize fugitive dust. Pneumatic application, including 
through a slotted pipe, will not be permitted.  Other systems that have been developed include 
fog systems, vacuum systems, etc.  Slurry applications may also be accepted.  The Department 
reserves the right to accept or reject the method of spreading cement.  The Contractor shall 
provide a method for verifying that the correct amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the required 
slope and grade shall be done with an approved highway grader or by another method 
approved by the Resident. 

 
307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot roller, 
a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot roller drum 
shall have a minimum of 112 tamping feet 3 inches in height, a minimum contact area per foot 
of 17 inch2, and a minimum width of 84 inches. The vibratory steel drum roller shall have a 
minimum 84 inch width single drum. The pneumatic tire roller shall meet the requirements of 
Section 401.10 and the minimum allowable tire pressure shall be 85 psi. 

 
MIX DESIGN 

 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based on 
test results from pavement and soil analysis taken to the design depth. The Department will 
provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
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  4. Additional aggregate (if required). 
 
After a test strip has been completed or as the work progresses, it may be necessary for the 
Resident to make necessary adjustments to the mix design. Changes to compensation will be in 
accordance with the Mix Design Special Provision. 
 

CONSTRUCTION REQUIREMENTS 
 

307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together with 1 
inch or more of the underlying gravel into a homogenous mass.  All pulverizing shall be done 
with equipment that will provide a homogenous mass of pulverized material, processed in-
place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th inclusive 
in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of Route 9 
from Bangor to Calais. 
B. The atmospheric temperature, as determined by an approved thermometer placed 

in the shade at the recycling location, is 50°F and rising. 
C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that proper 

pulverizing, mixing, grading, finishing and curing can be obtained using proper 
procedures, and when compaction can be accomplished as determined by the 
Resident. 

E. When the surface is not frozen and when overnight temperatures are expected to be 
above 32°F.  

F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall be 
shaped and maintained to a tolerance, above or below the required cross sectional shape, of ⅜ 
inch. 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, shall be 
added as necessary to restore cross-slope and/or grade before pulverizing. Locations will be 
shown on the plans or described in the construction notes. The Resident may add other 
locations while construction of the project is in progress. The Contractor will use recycled 
material to the extent it is available, in lieu of new aggregate. The material shall then be 
pulverized, processed, and blended into a homogeneous mass passing a 2 inch square mesh 
sieve. Material found not pulverized down to a 2 inch size will be required to be reprocessed by 
the recycler with successive passes until approved by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore cross-
slope and/or grade after the initial pulverizing process, those areas will require re-processing 
to blend into a homogenous  mass passing a 2 in square mesh sieve. 
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Sufficient water shall be added during the recycling process to maintain optimum moisture for 
compaction. 
 
The resultant material from the initial pulverizing processes shall be graded and compacted to 
the cross-slope and profile shown on the plans or as directed by the Resident. The Contractor 
will also be responsible for re-establishing the existing profile grade. The completed surface of 
the full depth recycled course shall be shaped and maintained to a tolerance, above or below 
the required cross sectional shape, of ⅜ inch. Areas not meeting this tolerance will be repaired 
as described in Section 307.091. The initial pulverizing process density requirements will be 
the same as Section 307.101 unless otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing and 
blending process. Emulsified asphalt stabilizer shall be incorporated into the top of the 
processed material as specified in section 307.04 to the depth specified in the contract by use of 
the liquid mixer unit or a distributor, at the rate specified in the mix design. The emulsified 
asphalt shall then be uniformly blended into a homogeneous mass until an apparent uniform 
distribution has occurred.  The rate of application may be adjusted as necessary by the 
Resident. Cement or lime shall be introduced as described in section 307.041. The resultant 
material shall be graded and compacted to the cross-slope and profile shown on the plans or as 
directed by the Resident.  The Contractor will also be responsible for re-establishing the 
existing profile grade.   
 
After final compaction, the roadway surface shall be treated with a light application of water, 
and rolled with pneumatic-tired rollers to create a close-knit texture. The finished layer shall 
be free from: 
 

A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may adversely 

affect the performance of the layer, or any layers to be placed upon it. 
The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot mix 
asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from damage 
caused by traffic, weather or environmental conditions, or resulting from damage caused by 
the Contractor’s operations or equipment, shall be completed at no additional cost to the 
Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a hot 
mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming with hot 
mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix asphalt shim. All 
repair work will be done with the Resident’s approval at the Contractor’s expense. 
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TESTING REQUIREMENTS 

 
307.10 Quality Control The Contractor shall operate in accordance with the approved Quality 
Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall 
meet the requirements of Section 106.4 - Quality Control and this Section.  The Contractor 
shall not begin recycling operations until the Department approves the QCP in writing.   
Prior to performing any recycling process, the Department and the Contractor shall hold a 
Pre-recycle conference to discuss the recycling schedule, type and amount of equipment to be 
used, sequence of operations, and traffic control.  A copy of the QC random numbers to be 
used on the project shall be provided to the Resident.  All field supervisors including the 
responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but 
not limited to, the following: 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 

B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that segregation 

is minimized, grading and compacting operations.  
E. Methods for protecting the finished product from damage and procedures for any 

necessary corrective action. 
F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process. 
I. A note that all testing will be done in accordance with AASHTO and MDOT/ACM 

procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 
 
 
 
 
 
 
 
 
 
 

MINIMUM QUALITY CONTROL FREQUENCIES 
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Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor shall 
submit all QC test reports and summaries in writing, signed by the appropriate technician, to the 
Department’s onsite representative by 1:00 P.M. on the next working day, except when otherwise 
noted in the QCP due to local restrictions. The Contractor shall make all test results, including 
randomly sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has been 

taken.   
C. The finished product is visually defective, as determined by the Resident.  
D.  The computed yield differs from the mix design by 10 percent or more. 
 

Recycling operations shall not resume until the Department approves the corrective action to be 
taken. 
 
307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test strip for 
the project at a location approved by the Resident. The Responsible onsite Recycling 
Supervisor will work with Department personnel to determine the suitability of the mixed 
material, moisture control within the mixed material, and compaction and surface finish. The 
test strip section is required to: 
 

A. Demonstrate that the equipment and processes can produce recycled layers to meet the 
requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the forward 
speed of the recycling machine and the rotation rate of the milling drum. 
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C. Determine the optimum moisture necessary to achieve proper compaction of the 

recycled layer. 
D. Determine the sequence and manner of rolling necessary to obtain the compaction 

requirements and establish a target density.  The Contractor and the Department will 
both conduct testing with their respective gauges at this time. 

 
The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). Full 
recycling production will not start until a passing test strip has been accomplished. If a test 
strip fails to meet the requirements of this specification, the Contractor will be required to 
repair or replace the test strip to the satisfaction of the Resident. Any repairs, replacement, or 
duplication of the test strip will be at the Contractor’s expense. 
 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been obtained. 
The test strip shall then be rolled using the specified compaction equipment as directed until 
the density readings show an increase in dry density of less than 1 pcf for the final four roller 
passes of each roller. The Contractor and Department will each determine a target density 
using their respective gauges by performing several additional density tests and averaging 
them. The average of these tests will be used as the target density of the recycled material for 
QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a density 
of not less than 98 percent of the test strip target density has been achieved for the full width 
and depth of the layer. During the construction and compaction of the Full Depth Recycled 
base, should three consecutive Acceptance test results for density fail to meet a minimum of 95 
percent of the target density, or exceed 102 percent of target density, a new test strip shall be 
constructed.  

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 2000 ft / lane AASHTO T 310 
 
307.102 Curing.  No new pavement shall be placed on the full depth recycled pavement until 
curing has reduced the moisture content to 1 percent or less by total weight of the mixture, or 
a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated with 
Emulsified Asphalt Stabilizer) will be measured by the square yard. 

101



April 18, 2018 
Supersedes February 09, 2018 

 
 

 

Page 16 of 50 

 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt Pavement 
(Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at the contract unit 
price per square yard, complete in-place which price will be full compensation for furnishing 
all equipment, materials and labor for pulverizing, blending, placing, grading, compacting, 
and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on the 
plans or described in the construction notes will be paid separately under designated pay items 
within the contract. No additional payment will be made for materials salvaged from the 
project. 
 
Payments will be made under: 
 
Pay Item           Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)             Square Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth         Square Yard 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth         Square Yard 
 

SECTION 411 
UNTREATED AGGREGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 

 
SECTION 501 

FOUNDATION PILES 
 
501.05  – Method of Measurement   
 
 b. Piles Furnished – After the second sentence, add the sentence “Measurement will not include 
any pile tips”. 
 
c. Piles in Place – Add the sentence to the end of the second paragraph, “Measurement will include 
the pile tips”. 
 
d. Pile Tips – Add the words “on the Pile” to the end of the sentence. 
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SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

 
TABLE 1 

 
Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
Note #1  -  Remove, “…Standard Specification Section 711.05, Protective Coating for Concrete 
Surfaces, and per the manufacturer’s recommendations, at no additional cost to the 
Department.”  and replace with, “…Standard Specification Section 515, Protective Coating for 
Concrete Surfaces, at no additional cost to the Department.” 
 
502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
  
Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the following: 
  “Surface Resistivity specimens will be tested by the Department in accordance with 
AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per sublot placed.  
The average of three concrete specimens per sublot will constitute a test result and this average will 
be used to determine the permeability for pay adjustment computations.” 
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502.1706 Acceptance Method C 
 
 Remove in its entirety and Replace with: 
502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, air 
content and permeability.  Method C concrete not meeting the requirements listed in Table 1 
shall be removed and replaced at no cost to the Department.  At the Department’s sole 
discretion, material not meeting requirements may be left in place and paid for at a reduced 
price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
 
502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 10 
KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to rejection 
and replacement, at no additional cost to the Department.” 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
502.195 Pay Adjustment Method C 
  
In Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
 
In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by removing it 
in its entirety and replacing it with: 
 
 

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY} 
15-16 ($50) 13 ($25) N/A N/A 
13-14 ($75) 12($50) N/A N/A 

12 ($100)    11 ($75) N/A N/A 
11 ($125) 10 ($100) N/A N/A 

< 11 (Removal) < 10 (Removal) N/A N/A 
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SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening  Revise this Subsection by removing, in its entirety, the paragraph 
which begins, “Stainless steel reinforcement shall not be tied to any other type of 
reinforcement……” 
 

SECTION 504 
STRUCTURAL STEEL 

 
504.26 Welding    Remove the second paragraph beginning with “The range of heat….” in its 
entirety. 
 
504.29 Welding ASTM A 709 HPS 70W Steel.  Remove the third paragraph beginning with “Make 
Weld runoff tabs…”  in its entirety. 
 

SECTION 510 
SPECIAL DETOURS  

 
510.032 Geometric and Approach Design a. Horizontal alignment  
The third paragraph of this section is revised to read as follows:  
 
“The roadway width shall be increased on curved portions of the Special Detour to account for the 
off tracking characteristics of WB-62 vehicle in accordance with the AASHTO publication A 
Policy On Geometric Design of Highways and Streets (the Green Book), chapter 3 table 
entitled Design Widths of Pavements for Turning Roadways.” 

 

SECTION 527 
ENERGY ABSORBING UNIT  

 
527.02 Materials This section is revised to read as follows. 
 

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone 
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions / 
Impact Attenuators, or an approved equal. 
 

SECTION 534 
PRECAST STRUCTURAL CONCRETE 

 
534.14   Process Control Test Cylinders 

Revise this subsection to read: 
 

“534.14  Acceptance and Quality Control Testing of Concrete  Refer to Section 712.061.”  
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SECTION 535 

PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 
 

Section 535.08 – Quality Assurance 
Revise the second paragraph to read:   
 
“The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”    
 

Section 535.15 - Process Control Test Cylinders 
Revise the first paragraph to read: 

 
“535.15 Acceptance and Quality Control Testing of Concrete  Acceptance of structural 

precast/prestressed units, for each day’s production, will be determined by the Department, 
based on compliance with this specification and satisfactory concrete testing results.  At least 
once per week, the QAI will make 2 concrete cylinders (6 cylinders when the Contract includes 
permeability requirements) for use by the Department; cylinders shall be standard cured in 
accordance with AASHTO T23 (ASTM C31).  The QAI will perform entrained air content and 
slump flow testing, determine water-cement ratio and determine temperature of the sampled 
concrete at the time of cylinder casting.  All testing equipment required by the QAI to perform 
this testing shall be provided in accordance with Standard Specification Section 502.041, 
Testing Equipment.  In addition, the Contractor shall provide a slump cone meeting the 
requirements of AASHTO T 119.  Providing and maintaining testing and curing equipment 
shall be considered incidental to the work and no additional payment will be made.”   

 
Insert the following as the second paragraph of Section 535.15: 
 
“Quality Control concrete test cylinders shall be made for each day’s cast and each form 

bed used.  Cylinders tested to determine strand release strength and design strength shall be 
field cured in accordance with AASHTO T23 (ASTM C31).  28 day cylinders shall be standard 
cured.  Record unit identification, entrained air content, water-cement ratio, slump flow and 
temperature of the sampled concrete at the time of cylinder casting.”        

 
SECTION 604 

MANHOLES, INLETS CATCH BASINS   
 
604.04  Adjusting Catch Basins and Manholes,  
 
Add the following paragraph to the end of 604.04 b: 
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The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade for 
paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert 
Requirements.  The use of composite risers shall be in accordance with 604.04 e. Composite 
Riser Requirements. 
 
Add the following paragraph after the first paragraph of 604.04 c: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade for 
paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert 
Requirements.  The use of composite risers shall be in accordance with 604.04 e. Composite 
Riser Requirements. 
 
Add the following sections to 604.04: 
 
 d. Ring Insert Requirements  Ring inserts to adjust manhole top frame slope and grade 
will are allowed in accordance with the following requirements: 
 

1) Materials 
 

i. All ring inserts must be made of iron.  Multiple ring inserts will not be allowed.  
The single ring insert may be any height up to a maximum of 2 inches tall. 
 

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle 
failure of the cast iron frame. 
 

iii. Ring inserts shall be fastened to the manhole frame using liquid steel-filled  
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall 
be installed in accordance with the manufacturer’s recommendations. 

 
2) Where Ring Inserts May/May Not Be Used 

 
i. MaineDOT will allow the use of a single manhole ring insert to raise 

manholes on state and state-aid highways.   
   

ii. Manhole ring inserts may not be used along state and state-aid highway sections 
where the speed limit is 40 miles per hour or more.  The standard brick and 
mortar or flat composite risers beneath the manhole frame must be used at 
these locations. 
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3) Construction Requirements For The Use of Iron Manhole Ring Inserts 

 
i. Wherever iron ring inserts are used to raise manhole top elevations, the rings 

shall be fastened to the existing manhole frame using liquid steel-filled  epoxy.  
The liquid steel-filled epoxy shall be placed evenly around the entire manhole 
frame before placing the ring insert.  Unbonded ring inserts will not be 
allowed.  If the manufacturer’s recommended construction practices result in 
loose or unacceptable manhole cover restraint, standard brick and mortar or 
flat composite risers beneath the manhole frame must be used at these 
locations. 

 
e. Composite Riser Requirements  Flat or beveled, doughnut-shaped, composite risers placed 
beneath the manhole frame to adjust slope and grade are allowed.  The composite riser shall 
be fastened to both the top of the concrete cone and bottom of the manhole frame with the 
manufacturer’s recommended epoxy.  Composite risers may be used at all locations on state 
and state-aid highways under any legal speed limit without restriction. 
 

SECTION 606 
GUARDRAIL 

 
606.09 Basis of Payment     Amend the first sentence of the eighth paragraph of this subsection by 
removing the word “meter” and replace it with “linear foot”. 
 

SECTION 608 
SIDEWALKS 

 
608.021 Sidewalk Materials     Revise this section by removing the second paragraph which begins 
with “Portland cement concrete shall…” in its entirety and replace with “Portland cement concrete 
shall be Class A and meet the requirements of Section 502, Structural Concrete.” 
 

SECTION 609 
CURB 

 
609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections 
Amend this section by adding the following paragraph to the end of it: 
“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option. If the concrete backfill option is elected, the following is added to Standard 
Specification 609 – Curb” 
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609.02 Materials  Amend this section by adding the following to it: 
 

Portland cement and Portland Pozzolan Cement 701.01 
Water       701.02 
Fine Aggregate for Concrete   703.01 
Coarse Aggregate for Concrete   703.02 

 
The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, with a minimum designed compressive strength of 4000 psi Class A concrete.  
 
609.10 Basis of Payment  Revise by changing the fifth paragraph which begins with “There will be 
no separate payment…”  this section by removing the word “cement” and replacing it with 
“concrete fill, mortar”. 

 
SECTION 619 

MULCH 
 

619.07 Basis of Payment  Amend this section by adding the words “; Bark Mulch and Erosion 
Control Mix will be paid for by the Cubic Yard;” into the first sentence so that it reads: 
 
 “The accepted areas mulched will be paid for at the contract price per unit; Bark Mulch and 
Erosion Control Mix will be paid for by the Cubic Yard; which shall be full compensation for 
furnishing and spreading the hay or straw and mulch binder, cellulose fiber mulch, bark mulch or 
erosion control mix. 
 
Revise the second sentence by removing “ for pay item 619.1201” So that it reads: 
 
“When Mulch is measured in Bales, each bale will be paid for at 60% of the contract price per 
Unit”. 
 
Revise this section by removing all pay items and replace them with the following: 
 
619.12  Mulch                                                                                      Unit  
619.13  Bark Mulch                                                                            Cubic Yard 
619.14  Erosion Control Mix                                                             Cubic Yard 
 

SECTION 621 
LANDSCAPING 

 
621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 
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621.0019 Plant Pits and Beds 
 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 

 
SECTION 626 

FOUNDATIONS, CONDUIT AND JUNCTION BOXES FOR HIGHWAY 
SIGNING, LIGHTING AND SIGNALS 

 
626.02 General  Amend the Material list by adding the following to the list: 
 
Gravel Borrow       703.20 
 
Revise the Material List by removing: 
 
Prewired Conduit       715.04 
Metallic Junction and Fuse Box     715.05 
 
626.021 Miscellaneous Material  Amend this section by adding the following to the end of it: 
 
 “All concrete for concrete encasement of conduit shall be Fill Class concrete in 
accordance with the applicable requirements of Section 502 – Structural Concrete.” 
 
Amend the third paragraph that begins with “If grouting is necessary…” by adding “included on the 
Qualified Product List and” after the word “material”. 
 
626.03 General  Amend this section by adding the following section to the end of it 
 

“626.0301 Electrical Supply Lines and Service Connections The following 
requirements shall apply to Electric Supply Lines and Service Connections feeding traffic 
signalization equipment control boxes and lighting breaker boxes. 

 
Whenever possible, the meter and breaker panel feeding traffic signal control boxes or 

lighting control boxes shall be constructed within 30 feet of the service drop pole. 
 
All service connections to MaineDOT traffic signal control boxes or lighting breaker 

boxes constructed in trenches shall be in steel conduit or concrete encased PVC conduit. 
Where trenchless technologies are employed to install the service connection conduit, 

Schedule 120 PVC conduit shall be used for the trenchless bore section of conduit.  In addition, 
concrete encasement shall be used for any conduit placed in trench sections more than 10 feet 
before or after the limits of the trenchless bore conduit. 
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The construction practices described above shall be used for service connections up to a 

maximum of 600 feet.  There may be rare exceptional cases where the service connection must 
exceed 600 feet.  In these cases, the power companies may require primary power be run over 
600 feet for the purpose of power consumption and dependable service.  These cases will be 
evaluated on a case-by-case basis for alternate power feed methods and/or the need for steel or 
concrete encased conduit.” 
 
 626.031 Conduit  Revise this section by removing the second paragraph which begins with 
“Trenches for conduits…” and replace it with the following: 
 
 “Trenches for conduits shall be excavated to a width that will permit proper installation 
of the conduit and to a minimum depth of 3 feet below finish grade as measured from the top 
of the conduit.  If deeper depths are required, the conduit shall be installed at the depth shown 
on the plans or as directed. Conduit shall not interfere with poles, guardrail posts, sign 
foundations or other objects.” 
 
Amend the third paragraph which begins with “All junction or pull boxes…” by adding “concrete, 
in accordance with the applicable requirements of Section 502 – Structural Concrete,” after 
Class LP. 
 
Revise the fifth paragraph which begins with “After the trench has been…” by adding the following 
to the end of it: 
   
       “Where concrete encasement is required around the conduit, backfilling with approved 
material may begin adjacent to and above the encased conduit no sooner than 24 hours after 
concrete placement.” 
 
Remove the following: 
 “All underground conduit shall be placed to at least the depth shown on the plans and 
shall not interfere with poles, guardrail posts, sign foundations or other objects.” 
 
Revise the paragraph beginning with “All conduit ends shall…” by removing “Prewired Conduit 
shall be sealed during construction to prevent entry of moisture, dirt, or rocks.” 
 
626.033 Polyvinylchloride Conduit Installation  Amend the first paragraph of this section which 
begins with “Polyvinylchloride conduit and High Density…” by adding the following to the end of 
it:    

“In addition, PVC conduit used for Electrical Supply Lines and Services feeding control 
cabinets for traffic signalization equipment or highway lighting breaker boxes shall be 
concrete encased.  When trenchless technologies are used to install PVC conduit, concrete 
encasement shall not be required. 
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Concrete encasement shall consist of a minimum of 4 inches of concrete above, below 

and on both sides of the conduit that shall have a minimum compressive strength of 3000 psi 
and a maximum aggregate size of 1-inch (Fill Class concrete).  The concrete encasement may 
be backfilled no sooner than 24 hours after placement. “  
 
“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION 
 
Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or greater 
rating shall be provided to facilitate conduit crossing of the existing highway and ramps 
without disruption to the existing highway and ramp pavement surface. The non-metallic 
under pavement conduit shall be hydraulically jacked or directional bored below the highway 
and ramp at a depth of not less than (36 inches). Under pavement conduit shall extend for a 
distance of (10 feet) beyond the highway or ramp edge at each side.” 
 
Amend the sixth paragraph which begins with “Where PVC conduit runs are…” by changing “3 inch 
minimum bedding” to “6 inch minimum bedding”. 
 
626.034 Concrete Foundations  

Revise this section by removing the third paragraph which begins with “In the absence of Design 
Requirements…” in its entirety and replace with the following: 

 
“In the absence of design requirements being provided on the plans, the Contractor shall 
prepare and submit the foundation design(s) to the Department for review.   The Contractor 
may propose an alternate shallow spread footing or drilled shaft configuration/design than 
that set forth on the drawings. Design shall be in accordance with AASHTO LRFD 
Specifications for Structural Supports for Highway Sign, Luminaires and Traffic Signals, 
current edition; AASHTO LRFD Bridge Design Specifications, current edition; and FHWA-
NHI-10-016 Drilled Shafts, Construction Procedures and Design Methods, current edition.  
Where conflicting requirements occur, the more stringent requirements shall govern.  In 
addition to other design requirements, foundation design shall account for Torsion for which a 
minimum Factor of Safety equal to 1.2 shall be achieved.  In evaluating axial capacity and 
torsional resistance in cohesionless soils, load transfer coefficient or side resistance coefficient 
(beta, β) will be used in accordance with Subsection 13.3.5.1 of FHWA-NHI-10-016, with beta 
determined in accordance with Equations 13-13 and 13-11 for silty sands to sandy silts (with 
varying amounts of gravel).  The design criteria for the resistance of drilled shaft and spread 
footing foundations against overturning, sliding and bearing capacity failure shall meet the 
requirements of Section 4 of AASHTO LRFD Bridge Design Specifications, current edition.  
The structural design of foundations shall meet the requirements of AASHTO LRFD Bridge 
Design Specifications, current edition.  The Contractor shall submit to the Department for 
review, three (3) copies of detailed plans and calculations of the proposed design.  Design shall 
be prepared and sealed by a Professional Engineer licensed in the State of Maine.  
Construction of foundation(s) shall not commence until the Department has reviewed the 
foundation design.”   
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On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled shafts 

shall not be…”. 
 

“ No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design prepared by 
a Professional Engineer licensed in accordance with the laws of the State of Maine will be 
required for all other foundations Precast foundations will be permitted for 18 and 24-inch 
diameter foundations for structures less than 30-feet tall and with no projecting arms.  Where 
precast foundations are permitted flowable concrete fill shall be used as backfill in the annular 
space, and placed from the bottom up.  Construction of precast foundations shall conform to 
the Standard Details and all requirements of Section 712.061 except that the concrete shall 
have a minimum permeability of 17 kOhm-cm and the use of calcium nitrite will not be 
required. “  

 
On Page 6-86, Revise the paragraph beginning with “Concrete for drilled shafts…” so that a 

portion of it reads as follows: 
 
 “….The Contractor shall provide temporary dewatering of excavations for foundations such that 

concrete is placed in the dry.  Concrete for drilled shafts shall be placed in accordance with 
Section 502.10 as temporary casing is withdrawn to prevent debris from contaminating the 
foundation and to ensure concrete is cast against the surrounding soil.  Concrete for drilled 
shafts and spread footings shall be Class LP in accordance with Section 502 - Structural 
Concrete.  Precast foundations will not be permitted except as specified above in this Section.  
Backfill for spread footing foundations shall be Gravel Borrow meeting the requirements of Section 
703.20 - Gravel Borrow…..”   
 
626.05  Basis of Payment       Amend this section by removing the following paragraphs: 
The one which starts with “Payment will be made for the total number of linear feet of prewired 
conduit…” 
The one which starts with “Prewired conduit within the foundations…” 
 
Amend this subsection by adding the following paragraph and Pay Items: 

“Payment will be made for the total number of linear feet of under pavement conduit 
actually furnished, installed and accepted at the contract price per linear foot. This price shall 
include the cost of: furnishing and installing the conduit; excavating; furnishing special 
backfilling materials, pull wire, fittings, grounding and bonding; test cleaning interiors of 
conduits and all materials, labor, equipment and incidentals necessary to complete the work.” 
 
 Pay Item                                                                  PayUnit   
                                             
626.221   Non-metallic Conduit, Concrete Encased                          Linear Foot 
626.251   Non-Metallic Under pavement Conduit                              Linear Foot 
                 (Schedule 80 or greater rating) 

113



April 18, 2018 
Supersedes February 09, 2018 

 
 

 

Page 28 of 50 

 
Remove the following Pay Items: 
 
626.23    Prewired Conduit Secondary Wiring    Linear Foot 
626.24    Prewired Conduit Primary Wiring     Linear Foot 
 

SECTION 627 
PAVEMENT MARKINGS  

 
Revise this section by removing it in its entirety and replacing with the following: 
 

627.01 Description This work shall consist of furnishing and placing reflectorized 
pavement lines and markings, removing pavement lines and markings, and furnishing and 
applying reflectorized paint to curbing in reasonably close conformity with the plans and as 
designated. 
 

627.02 Materials  Materials shall conform to the requirements specified in the following 
Sections of Division 700 - Materials. 
 

Pavement Marking Paint    708.03 
Reflectorized Plastic Pavement Marking  712.05 
 

 Temporary Bi-directional Yellow Delineators shall be Temporary Object Markers 
(T.O.M.) as manufactured by the Davidson Plastic Company, 18726 East Valley Highway, 
Kent, WA 98031 or an approved equal. 
 

627.04 General  All pavement lines and markings shall be applied in accordance with the 
latest edition of Manual on Uniform Traffic Control Devices. 
 
 Longitudinal lines placed on tangent roadway segments shall be straight and true.  
Longitudinal lines placed on curves shall be continuous smoothly curved lines consistent with 
the roadway alignment.  All pavement markings placed shall meet the tolerance limits shown 
on the plans. 
 
 Unless otherwise shown on the plans, non-interstate lines shall be 4 inches wide and 
broken lines shall consist of alternate 10 foot painted line segments and 30 foot gaps.  On 
controlled access divided highways and on the interstate system lines shall be 6 inches wide 
and broken lines shall consist of alternate 15 foot painted line segments and 25 foot gaps. 
Width tolerance shall be +/- ¼ inch. 
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 Temporary pavement marking lines, defined in Special Provision Section 652, 
Maintenance of Traffic, Temporary Centerline, will be applied as many times as necessary to 
properly delineate traffic lanes for the safe passage of traffic.  Bi-directional delineators may 
be used in place of temporary lines, except where specified otherwise in Special Provision 652 
Maintenance of Traffic, Temporary Centerline.  Delineators will be applied at 40 foot 
intervals. 
 

In overnight lane closure areas that are not to be overlaid, temporary plastic lines or raised 
pavement markers shall be used through the length of the taper. 
 
 Newly painted lines, markings and curb shall be protected from traffic by the use of 
cones, stationary vehicles or other approved methods until the paint is dry. 
 
 627.05 Preparation of Surface  Immediately before applying the pavement marking 
paint to the pavement or curb, the surface shall be dry and entirely free from dirt, grease, oil, 
or other foreign matter. 
 
 Surface preparation for application of plastic markings shall conform to the 
manufacturer's recommendations. 
 
 627.06 Application  Prior to applying paint for final pavement lines, the Contractor 
shall perform a test for paint thickness by furnishing and placing a piece of smooth, clean 
metal with an area of at least 144 in² in the path of the striping truck.  The striping truck shall 
be passed over the piece of metal, painting the surface as it passes, without applying beads.  
The result of this test will be used to determine the pressure setting and speed of the truck 
when applying paint to obtain the specified thickness.  Additional paint thickness testing may 
be required on the final paint markings.  The wet thickness of paint without beads on final 
pavement lines shall be a minimum of 16 mils. 
 
 On other final pavement markings and on curb, where the paint is applied by hand 
painting or spraying, application shall be in two uniform covering coats, each at least 10 mils 
thick.  Before the second coat of paint has dried, the glass beads shall be applied by a pressure 
system that will force the glass beads onto the undried paint as uniformly as possible. 
 

Glass beads shall be applied to the final and temporary pavement lines, marking and 
curb at a sufficient rate and in sufficient quantity to assure complete and uniform coverage of 
hand painted surfaces and achieve proper reflectivity. 
 

Permanent and temporary white lines and markings shall have a minimum final 
reflectivity value of 250 millicandelas per square meter per lux (mcd/m²/lux) and permanent 
and temporary yellow lines and markings shall have a minimum final reflectivity value of 150 
millicandelas per square meter per lux (mcd/m²/lux), as measured by the Department. 
Measurements taken to determine reflectivity shall be done within 4 weeks after final 
placement.    
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If the final reflectivity values are less than the described minimums, the Contractor 

shall repaint those areas not meeting required reflectivity at no cost to the Department.  If the 
final reflectivity values are less than the described minimums after the second attempt, the 
Contractor will submit in writing a plan of action to meet the reflectivity minimums prior to 
continuing any work.  Once the plan has been reviewed and approved by the Department, the 
Contractor shall  re apply at no cost to the Department. 

 
 Temporary painted lines and markings shall be applied as specified for permanent 
painted lines, except that the thickness shall be a minimum of 16 mils. 
 
 Temporary pliant polymer marking material shall be used for temporary markings on 
the final pavement and on pavements not to be resurfaced when such pavement markings do 
not conform to the final pavement markings pattern. 
 
 The plastic final pavement lines and markings shall be applied in accordance with the 
manufacturer's recommendations by the inlay method of application. 
 
 627.07 Establishment Period  Inlaid plastic pavement lines and marking material 
furnished and installed under this contract for final pavement markings shall still be subject to 
a six-month period of establishment. 
 
 The period of establishment shall commence as soon as the plastic pavement lines and 
markings are complete and in place and shall continue for six months.  At the end of the 
establishment period, a minimum of 95% of the plastic pavement lines and markings shall still 
be in place to be acceptable. 
 
 If less than 95% of the plastic pavement lines and markings are in place after six 
months, the Contractor shall replace all unsatisfactory plastic pavement lines and markings on 
the project without additional payment.  Plastic pavement lines and markings designated for 
replacement shall be installed according to these specifications, unless otherwise directed.  
Plastic pavement lines and markings replaced at the end of the six month establishment period 
will not be subject to a further establishment period. 
 
 627.08 Removing Lines and Markings  When it is necessary to remove pavement lines 
and markings, it shall be done by high pressure water, grinding or other approved acceptable 
means.  The method chosen must be capable of completely eradicating the existing line or 
marking without excessive damage to the pavement.  Burning and the use of solvents to 
remove temporary markings from final pavement or from existing pavement not to be 
resurfaced will not be permitted.   
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 627.09 Method of Measurement  The quantity of pavement marking lines identified in 
the contract as a plan quantity pay item, the measurement of payment will be the number of 
feet shown in the Schedule of Items.  This quantity will be considered final and no adjustments 
will be made except when changes resulting in increases or decreases are made by the 
Resident. 
 

The accepted quantity of temporary or permanent pavement marking lines when identified 
in the contract as a linear foot item shall be measured and paid for at the contract unit price 
per linear foot for the total amount applied and accepted.  
 

Double yellow centerline, broken or solid, will be considered one line for measurement 
purposes.  The measurement of broken lines will include the gaps when painted and will not 
include the gaps when plastic.  Double Yellow Centerline, broken or solid shall not be paid 
through intersections or side roads and will be paid for the actual length of painted line. 

 
Broken white lines will include the gaps when painted and will not include the gaps when 

plastic inlaid pavement lines are applied. Yellow or white solid edge lines and will not be paid 
through intersections or side roads and will be measured by the actual length of painted line. 

 
Temporary pavement marking lines shall not be paid through intersections or side roads 

and will be measured per linear foot of actual length of painted and accepted. 
 

 Reflectorized curb will be measured or computed by the square foot of curb surface 
actually painted and reflectorized. 
 The accepted quantity of removing existing pavement markings will be measured by 
the square foot. 
 
 Temporary Bi-directional Yellow Delineators will be measured by each unit, complete 
in place, maintained, and accepted. 
 
 627.10 Basis of Payment The accepted quantity of pavement marking lines identified in 
the contract as a plan quantity pay item will be paid for at the contract unit price for plan 
quantity.  No adjustment will be made to the quantity for payment, except as described 627.09 
Method of Measurement  
 
The quantity of permanent or temporary pavement marking lines identified in the contract 
paid by the linear foot will be measured for payment as described under section 627.09 
Method of Measurement. 

 
All other permanent pavement markings will be paid for at the contract unit price per 

square foot in accordance with 627.09 Method of Measurement. 
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 If allowed by Special Provision, the Contractor may utilize Temporary Bi-Directional 

Yellow and White (as required) Delineators.  When utilized, payment will be made as 
temporary pavement marking lines, measured and paid at the contract unit price per linear 
foot.  Such payment will include as many applications as required and removal. 
 
 Payment for final plastic pavement lines and markings will be made in two parts.  The 
first payment of 75% will be made when plastic pavement lines and markings are placed.  The 
payment of the remaining 25% will be made at the end of the establishment period for all 
plastic line and pavement markings accepted. 
 
 The accepted quantity of any pavement marking lines will be paid for at the contract 
unit price and will include as many applications as required and removal when required.   
 

The accepted quantity of Temporary Bi-directional Yellow Delineators will be paid for at 
the contract unit price. 
 
 Payment will be made under: 
 

Pay Item         Pay Unit 
 

627.18 12 inch Solid White Pavement Marking Line    Linear Foot 
627.711 White or Yellow Pavement Marking Line - Plan Quantity  Linear Foot 
627.733 4” White or Yellow Painted Pavement Marking Line   Linear Foot 
627.744 6” White or Yellow Painted Pavement Marking Line   Linear Foot 
627.75 White or Yellow Pavement & Curb Marking     Square Foot 
627.77 Removing Existing Pavement Marking    Square Foot 
627.78 Temporary 4“ Painted Pavement Marking Line, White or Yellow Linear Foot 
627.781 Temporary 6“ Painted Pavement Marking Line, White or Yellow Linear Foot 
627.407 Reflectorized Plastic, White or Yellow Pavement Marking  Square Foot 
627.4071 Reflectorized Plastic, White or Yellow Pavement   Linear Foot 
 Marking Line - Plan Quantity  
627.811   Temporary Bi-directional Yellow Delineators    Each 
 

SECTION 639  
ENGINEERING FACILITIES 

 
Revise this section by removing this section in its entirety and replace with the following: 
 
639.01 Description  This work shall consist of providing, erecting, lighting, equipping and 
maintaining buildings to be solely used by the Resident and other assigned Department 
representatives as a field office.  Upon completion of the work, the buildings and equipment 
shall remain the property of the Contractor.  

118



April 18, 2018 
Supersedes February 09, 2018 

 
 

 

Page 33 of 50 

 
639.02 Materials  Materials for buildings shall be of good quality customarily used in standard 
frame house or office trailer construction. 
 
639.03 General  The building of the type called for shall be provided before the start of work, 
and shall remain until work is completed and accepted, unless earlier removal is authorized.  
The location shall be approved by the Resident and should be adjacent or virtually adjacent to 
the Project. 
 
A fire extinguisher shall be provided in each building or office trailer for electrical and 
chemical fires and effective on all solvents used in the building. 
 
Walls, roof, floor, windows, and doors shall be tightly constructed to the required area. 
 
Furnishings shall be supplied as called for.  Doors shall be equipped with locks and all keys 
shall be in the possession of the Resident.  Windows shall be equipped with latches so they may 
be locked on the inside.  Window screens and screen doors shall be supplied when necessary. 
Adequate desk and desk space shall be provided.  If a portable table is supplied, it should be 
adjustable to accommodate the various heights of employees.  A 5-way adjustable office chair 
shall be provided in the quantities listed. 
 
639.04 Field Offices  Field Offices are designated Type A, Type B, or Type C.  Buildings, 
including trailers, may be provided if they substantially equal or exceed the following 
requirements.  Air conditioning, appropriate to the building size, shall be provided in all field 
offices. 
 
The walls, roof, and floor of the building shall be completely insulated with a minimum 
insulation value of R-15.  Office trailers shall be either new or in very good used condition.  
The interior walls shall be covered with suitable wall paneling.  The entire office trailer shall 
be for the exclusive use of the Resident.  The office trailer shall be winterized and completely 
enclosed at the bottom, if the trailer will be used in cold weather.  
 
Other types of buildings and facilities may be furnished of equal or better quality. 
A public work area will be provided in the field office that shall be designed and constructed 
so that individuals with disabilities can approach, enter, and exit this area.  
 
At least one accessible route to the field office shall be provided from accessible parking.  The 
accessible route shall comply with the Americans with Disabilities Act Accessibility Guidelines 
(ADAAG) and this specification. 
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The minimum clear width of an accessible route shall be 36 inches except at doors.  The least 
possible slope shall be used for an accessible route.  An accessible route with a running slope 
greater than 1:20 shall be considered a ramp.  Maximum ramp slope is 1:12.  The maximum 
rise for any run of a ramp shall be 30 inches and the minimum clear width shall be 36 inches.  
Nowhere shall the cross slope of an accessible route exceed 1:50. Changes in level up to ¼ inch 
may be vertical and without edge treatment.  Changes in level between ¼ inch and ½ inch shall 
be beveled with a slope no greater than 1:2.  Ramp floor surfaces shall be stable, firm, and 
slip-resistant. 
 
Ground floor surfaces along accessible routes and in accessible rooms and spaces including 
floors, walks, ramps, stairs, and curb ramps, shall be stable, firm, and slip-resistant. 
 
The main door to the public work area shall have a minimum clear opening of 32 inches with 
the door opened 90 degrees, measured between the face of door and the opposite stop.  
Minimum maneuvering clearances at doors shall be provided.  The floor or ground area 
within the required clearances shall be level and clear. 
 
The handle and other operating devices on accessible doors shall have a shape that is easy to 
grasp with one hand and does not require tight grasping.  Lever-operated mechanisms push 
type mechanisms, and U-shaped handles are acceptable designs.  Hardware required for 
accessible door passage shall be mounted no higher than 48 inches above finished floor. 
A minimum of 3 parking spaces will be supplied for Class B & C Field Offices and 6 for Class 
A.  One wheelchair accessible parking space shall be located on the shortest accessible route of 
travel from adjacent parking to an accessible entrance.  
 
Level landings shall be provided at bottom and top of each run.  The landing shall be at least 
as wide as the ramp run leading to it with a minimum length of 60 inches. 
 
If a ramp run has a rise greater than 6 inches or a horizontal projection greater than 72 
inches, then it shall have handrails on both sides.  Handrails shall have the following features: 
 

1)  Handrails shall be provided along both sides of ramp segments.  The inside handrail on 
switchback ramps shall always be continuous. 

 
2)  If handrails are not continuous, they shall extend at least 12 inches beyond the top and 
bottom of the ramp segment and shall be parallel with the floor or ground surface. 

 
3)  The clear space between the handrail and the wall shall be 1½ inch. 

 
4)  Gripping surfaces shall be continuous. 

 
5)  Top of handrail gripping surfaces shall be mounted between 34 and 38 inches above 
ramp surfaces. 
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6)  Ends of handrails shall be either rounded or returned smoothly to floor, wall, or post. 

 
7)  Handrails shall not rotate within their fittings. 

 
8)  The diameter or width of the gripping surfaces of a handrail shall be 1¼ to 1½ inch, or 
the shape shall provide an equivalent gripping surface. 

 
Firm and sturdy steps shall also be provided with 7 inch maximum riser and 11 inch minimum 
depth, and at least one handrail extending from the top of the steps to a minimum 12 inches 
beyond the bottom of the steps. 
 
The Contractor will make reasonable effort(s) to provide wheelchair accessible toilet facilities 
when "portable" facilities are provided.   
 
The Contractor shall provide wheelchair accessible toilet facilities when flush type facilities, 
that is, those with running water, are provided; and the Contractor shall provide wheelchair 
accessible portable facilities, if used, when the contract duration exceeds two continuous 
construction seasons. 
 
In addition to the facilities previously specified in this subsection, each field office shall meet 
the following minimum requirements: 

 
  Description                                Quantity 

             Type A         Type B         Type C 
Floor Area (Outside Dimension) - ft2  312  220  125 
Inside Wall Height – feet    7  7  7 
Window Area - ft2     55       35  35  
Drafting Table Surface Area - ft2   15     15  15 
Drafting Stools - each    2    1  1 
Office Desks - each     2  1  1 
Ergonomic Swivel Chairs -ea (5-way adjustable) 3  2  2 
Folding Chairs - each    3  2  2 
Lighting Units - each     4         2  2 
Electric Wall Outlets - each    6        4  3 
Power Strip Surge Protectors - each  3  2  1 
Wall Closets - each     1           1  1 
Plan Rack for minimum of 6 sets of plans  1        1  0 
Toilet Facility      1           1  1 
Wastebaskets - each     2  2  1 
 
All windows shall be provided with shades or blinds. 
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The toilet facility shall be for the exclusive use of State personnel. If requested, the Contractor 
will supply a lock to ensure exclusive use. 
 
The Resident will have the option to reject any furniture or supplies provided to the field office 
based on general condition. 
 
One hundred ten volt, 60 cycle, continuous electric service shall be supplied for lighting and 15 
amp duplex wall outlets.  Lighting shall consist of florescent light units with rapid start bulbs 
or LED shop style lights located over the work areas for a minimum of 50 foot candles overall.  
At least one external light source will be provided. 
 
Drafting surfaces shall be 40 inches above the floor and have shelves beneath. Shelves for plans 
and rolls shall also be furnished overhead.  Drafting stools shall be approximately 28 inches 
high.  
 
Desks shall be single or double pedestal standard office type, and shall be in addition to “built-
in” type desks in the office trailer. 
 
Field offices shall be furnished with one four-drawer letter size metal filing cabinet. 
 
Wall closets shall be 21 inches wide, 15 inches deep, and at least 4 feet high. 
 
Each office shall be furnished with a broom, dustpan, sweeping compound, trash bags, and 
with cleaning material for cleaning glass.  If the field office is carpeted, then a vacuum cleaner 
will be provided.  The contractor will be responsible for disposing of trash from the field office. 
 
 The Contractor shall provide a fully functional wireless desktop copier/scanner/printer, 
capable of copying field books, for the Resident’s use during the project.  All maintenance and 
supplies, except paper, shall be the responsibility of the Contractor. 
 
The Contractor shall provide bottled water and a microwave for the duration of the project.  
All maintenance and supplies shall be the responsibility of the Contractor. Alternate source of 
water, such as a water cooler, may be provided as approved by resident. 
 
The Contractor shall provide a 4 cubic-foot refrigerator in the field office for the duration of 
the project. 
 
Each office shall be furnished with a 10-person general-purpose first aid kit.  The first aid kit 
shall be periodically inspected and refilled as necessary. 
 
639.08 Heat  Heat appropriate to the building size shall be supplied by the Contractor to 
maintain an acceptable room temperature during occupancy.   
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639.091 Broadband Connection  The contractor will supply one computer broadband 
connection, modem lease and router. The router shall have wireless access and be 802.11n or 
newer capable. The type of connection supplied will be contingent upon the availability of 
services (i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic 
or static IP addresses through the service.  The selected service will have a minimum download 
connection of 5.0 Mbps and 1.0 Mbps upload.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor. 
 
639.10 Method of Measurement  Field office will be measured by the unit or lump sum for 
each building provided, equipped and maintained satisfactorily. 
 
639.11 Basis of Payment  The accepted quantity of field office will be paid for at the contract 
unit price each or lump sum which payment shall be full compensation for furnishing until 
contract completion, erecting, equipping, maintaining, furnishing electricity, heating, 
installing and maintaining toilet facilities and if necessary removing the buildings or office 
trailers.   
 
Payment for these items will be made in 3 parts; the first payment of ½ to be made after the 
Contractor has supplied the building or office trailer and it has been approved.  The 
remaining payments shall be made at intervals as follows: 

 
A second payment of ¼ shall be made when one-half of the anticipated work has been 
completed. 

 
The final payment of the remaining ¼ shall be made upon completion of the work. 
 
Payment will be made under: 

 
Pay Item                Pay Unit 
 

639.18 Field Office, Type A          Each 
639.19  Field Office, Type B          Each 
639.20 Field Office, Type C          Each 

 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
652.2.4 Other Devices  Revise this Section by removing the following paragraph: 
“ STOP/SLOW paddles shall be the primary and preferred hand held signaling device.  Flags shall 
be limited to Emergencies.  The paddle shall have an octagonal shape and be at least 18 inches wide 
with letters at least 6 inches high and should be fabricated from semi-rigid material” 
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And replace with these two paragraphs  
“Flaggers shall use a STOP / SLOW hand held paddle as the primary and preferred hand 
signaling device.   Use of flags shall be limited to emergency situations.  
 
STOP / SLOW paddles shall have high intensity prismatic retro reflective sheeting Type XI, 
have an octagonal shape on a rigid handle and shall be at least 18 inches wide with letters at 
least 6 inches high and shall be constructed from light semi-rigid material. The STOP (R1-1) 
face shall have white letters and a white border on a red background. The SLOW (W20-8) face 
shall have black letters and a black border on an orange background. Paddles in existing stock 
meeting the current specification (Type VII, Type VIII, or Type IX) may be utilized until the 
end of the service life or until 12/31/18. All new paddles must meet the Type XI requirements.” 
 
652.3.3 Submittal of Traffic Control Plan   On page 6-148, note f, in the last sentence revise the 
“105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see Section 105.2.3 
– Project Specific Emergency Planning.”. 
 
652.3.4 General  Revise the eighth paragraph by removing “Earth Berm” and replace it with 
“Concrete Barrier”. 
 
Amend this section by adding the following paragraph before the paragraph beginning with “Special 
Detours and temporary structures…”: 
 
“A temporary ramp shall be constructed with HMA at the ends of the roadway section paved 
or milled each day. The use of millings or RAP will not be allowed, but cold patch may be 
temporarily utilized until HMA plants are open for the season. The maximum ramp change in 
elevation shall not exceed 4” vertical. For Interstate Highways or roadways with speed limits 
equaling or exceeding 50 mph; temporary ramps shall be constructed at a length of eight feet 
per inch of transition depth. For roadways with speed limits less than 50 mph and greater than 
25 mph, temporary ramps shall be constructed at a length of four feet per inch of transition 
depth. For roadways with speed limits 25 mph or less, temporary ramps shall be constructed 
at a length of two feet per inch of transition depth. Materials, placement, maintenance, and 
removal shall be incidental to contract items.” 
 
652.4 Flaggers  Revise this section by removing the first paragraph, and replace it with the 
following” 
 
“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident.  All flaggers must have successfully completed a flagger test approved by the 
Department and administered by a Department-approved Flagger-Certifier. All flaggers must 
carry an official certification card with them at all times while flagging.   

For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow, 
yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 2 or Class 
3, along with a hardhat with 360 ˚ retro-reflectivity. 
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For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004, 
including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be 
worn along with a hardhat with 360 ˚ retro-reflectivity and shall be visible at a minimum 
distance of 1000 ft.  Flagger stations must be illuminated in nighttime conditions to assure 
visibility and will be specifically addressed in detail in the Contractor’s TCP”. 
652.41 TRAFFIC OFFICERS   
Revise this subsection so that the subsection number and title is  
 
“652.4.1 TRAFFIC OFFICERS ”   
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.5.2 If No Pay Item   Add the following to the end of the first paragraph: 
 “Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
will result in a violation letter and a reduction in payment as shown in the schedule list in 
656.5.1.  The Department’s Resident or any other representative of The Department reserves 
the right to suspend the work at any time and request a meeting to discuss violations and 
remedies.  The Department shall not be held responsible for any delay in the work due to any 
suspension under this item.” 

 
SECTION 660 

ON-THE-JOB TRAINING 
 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured by the 
number of OJT hours by a trainee who has successfully completed an approved training 
program.” 
 
660.07 Basis of payment to the Contractor  
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be paid for 
once successfully completed at the contract unit price per hour.” 

 
Payment will be made under  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to “Hour”. 
 

 
SECTION 672 

PRECAST CONCRETE BLOCK GRAVITY WALL 
 
672.035 Backfill Material– Revise this section by adding the following after the second paragraph: 
Backfill materials shall meet the criteria in the following table. 
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Base Polymer Property Criteria Test Method 

Polyester (PET) pH 3< pH > 9 AASHTO T-289 

Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289 
 
672.04 Design Requirements – Revise this section by replacing items 2 and 3 in the second 
paragraph with the following: 
 

2.   FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of 
Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II, 
current edition. 
3.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition. 
 

SECTION 673 
WETCAST SMALL LANDSCAPE BLOCK WALL 

 
673.035 Backfill Material – Revise this section by adding the following after the second paragraph: 
 
Backfill materials shall meet the criteria in the following table. 
 

Base Polymer Property Criteria Test Method 

Polyester (PET) pH 3< pH > 9 AASHTO T-289 

Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289 
 
673.04 Design Requirements – Revise this section by replacing items 2 and 3 in the second 
paragraph with the following: 
 

2.   FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of 
Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II, 
current edition. 
3.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition 
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SECTION 674 

PREFABRICATED CONCRETE MODULAR GRAVITY WALL 

674.02 Materials   
Amend this section by adding the following after “Concrete Units:” and before the paragraph 
beginning with “Tolerances ”. 
 

Concrete shall be Class P.  The concrete shall contain a minimum of 5.5 gallons per cubic yard 
of calcium nitrite solution.  
 
The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17 
KOhm-cm. 
 
Defects   Defects which may cause rejection of precast units include, but are not limited to, the 
following: 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects 
using a patching material from the MaineDOT Qualified Products List (QPL). The repair, 
including preparation of the repair area, mixing and application and curing of the patching 
material, shall be in accordance with the manufacturer's product data sheet. Corners that are 
not exposed in the final product may be ground smooth with no further repair necessary if the 
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth 
of not less than 1 inch from the face of the concrete and patch the holes using a patching 
material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure. 
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication 
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or 
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend 
more than 12 inches in length in any direction. Give the QAI adequate notice prior to 
beginning any structural repairs. 

 
 
 

SECTION 677 
MECHANICALLY STABILIZED EARTH RETAINING WALL 
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677.03 Design Requirements – Revise this section by replacing items 6, 7 and 8 in the second 
paragraph with the following: 

6.   FHWA-NHI-10-024, Design and Construction of Mechanically Stabilized Earth Walls 
and Reinforced Soil Slopes, Volumes I, current edition. 
7.   FHWA-NHI-10-025, Design and Construction of Mechanically Stabilized Earth Walls 
and Reinforced Soil Slopes, Volumes II, current edition. 
8.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition 
 

On page 6 - 203 change “636.041” to “677.041” 
 
Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the following: 
 
Defects   Defects which may cause rejection of precast units include, but are not limited to, the 
following: 
 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects 
using a patching material from the MaineDOT Qualified Products List (QPL). The repair, 
including preparation of the repair area, mixing and application and curing of the patching 
material, shall be in accordance with the manufacturer's product data sheet. Corners that are 
not exposed in the final product may be ground smooth with no further repair necessary if the 
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth 
of not less than 1 inch from the face of the concrete and patch the holes using a patching 
material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure. 
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication 
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or 
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend 
more than 12 inches in length in any direction. Give the QAI adequate notice prior to 
beginning any structural repairs. 
 

SECTION 702 
BITUMINOUS MATERIAL 

 
702.01 Asphalt Cement - Remove this section in its entirety and replace with the following:  
Performance-Graded Asphalt Binder (PGAB) that has not been modified with polymer shall 
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conform to the requirements of AASHTO M 320. Polymer modified binder shall meet the 
requirements of AASHTO M 332 (including Appendix X1), except that the percent difference 
in nonrecoverable creep compliance, Jnrdiff, shall not be enforced. Performance-Graded 
Asphalt Binder shall not contain re-refined engine oil bottoms (REOB).  
The Contractor shall arrange for the Supplier to furnish the following items to the 
Department’s Asphalt Pavement Engineer:  
a. A Quality Control Plan that conforms to the requirements of AASHTO R 26 “Certifying 
Suppliers of Performance-Graded Asphalt Binders” and  
 
b. A CERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the project. 
The Certificate shall include the actual test results of the material in storage from which the 
shipments are being made. Certificates shall be supplied for each lot, batch, or blend of each 
type and grade of material. A new certificate shall be issued at least every 30 days or upon 
receiving or manufacture of a new material. The original of each Certificate of Analysis shall 
be mailed to the Departments Asphalt Pavement Engineer.  
 
The Contractor shall give the supplier sufficient notice of orders to permit testing and 
certification. Material not certified will not be accepted for use.  
Deliveries of asphalt materials shall be accompanied by a Bill of Lading containing the 
information required under Section l08.1.3 f. The Bill of Lading shall include the applicable 
certificate number and shall include a printed or stamped statement such as the following:  
“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY THIS 
LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE PURCHASER 
FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”  
In the event an intermediate hauler of the asphalt material is involved, a copy of their own 
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's 
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their 
respective serial numbers.  
All non-bituminous components added to the binder prior to the sampling point for binder 
certification shall be included on the asphalt binder Certificate of Analysis identifying their 
presence. All non-bituminous components added after the certification sampling point and 
prior to transport shall be included on the Bill of Lading. All non-bituminous components 
added to the binder at the HMA plant shall be identified on the mix plant documentation and 
accompanied by test results and certification showing the effect of the additives introduced, if 
any. 
 
 
 
702.04 Emulsified Asphalt 

Revise this Section by removing the first paragraph in its entirety and replace with the 
following: 

  
Emulsified Asphalt shall conform to the requirements of AASHTO M 140. Cationic 

emulsified asphalt shall conform to the requirements of AASHTO M 208. Anionic 
emulsified asphalt Grade RS-1h shall conform to the requirements in the following table: 
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Type  Rapid-Setting 

Grade  RS-1h 
Tests on Emulsions min max

Viscosity, Saybolt Furol at 25C SFS  20 100

Storage Stability test, 24-h, %A  - 1.0

Demulsibility, 35 ml, 0.02 N CaCl2, %  60 -

Sieve Test, %A  - 0.10

Residue by distillation, %  55 -

Tests on Residue from Distillation Test min max
Penetration, 25C 100g, 5 s  40 90

Ductility, 25C 5 cm/min, cm  40 -

Solubility in trichloroethylene or n-propyl bromide, % 97.5 -
A This requirement is waived if successful application of material has been achieved in the field. 

  
SECTION 703 

AGGREGATES 
 
703.01 Fine Aggregate for Concrete  Replace the second paragraph with the following: 
 
“All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, 
produce a color darker than organic plate number 3, the fine aggregate shall be rejected.” 

 
703.0201 Alkali Silica Reactive Aggregates. Remove this section in its entirety and 

replace with the following: 
All coarse and fine aggregates proposed for use in concrete shall be tested for Alkali Silica 
Reactivity (ASR) potential under AASHTO T 303 (ASTM C 1260), Accelerated Detection of 
Potentially Deleterious Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to 
being accepted for use. Acceptance will be based on testing performed by an accredited 
independent lab submitted to the Department. Aggregate submittals will be required on a 5-
year cycle, unless the source or character of the aggregate in question has changed within 5 
years from the last test date. 

130



April 18, 2018 
Supersedes February 09, 2018 

 
 

 

Page 45 of 50 

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than 
or equal to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate 
will be classified as potentially reactive when the mortar bars made with this aggregate 
expand greater than 0.10 percent at 30 days from casting. Use of this aggregate will only be 
allowed with the use of cement-pozzolan blends and/or chemical admixtures that result in 
mortar bar expansion of less than 0.10 percent at 30 days from casting as tested under ASTM 
C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
 
Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the Department. 

 
703.06 Aggregate for Base and Subbase    -  Remove the first two paragraphs in their entirety and 
replace with these: 
“The following shall apply to Sections (a.) and (c.) below. The material shall have a Micro-
Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval value 
exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method of Test for 
Determination of Degradation Value (January 2009 version) shall be performed, except that 
the test shall be performed on the portion of the sample that passes the ½ in sieve and is 
retained on the No. 10 sieve. If the material has a Washington Degradation value of less than 
15, the material shall be rejected. 
 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be 
used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.081 RAP for Asphalt Pavement  
Remove this section in its entirety and replace with the following: 
 

703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced 
into hot-mix asphalt pavement at percentages approved by the Department according to the 
MaineDOT Policies and Procedures for HMA Sampling and Testing. 
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If approved by the Department, the Contractor shall provide documentation stating the 
source, test results for average residual asphalt content, and stockpile gradations showing 
RAP materials have been sized to meet the maximum aggregate size requirements of each 
mix designation. The Department will obtain samples for verification and approval prior to 
its use. 
 
The maximum allowable percent of RAP shall be determined by the asphalt content, the 
percent passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve 
and the asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 
The maximum percentage of RAP allowable shall be the lowest percentage as determined 
according to Table 4 below: 
 

Table 4: Maximum Percent RAP According to Test Results 

Classification 

Maximum 
RAP 

Percentage 
Allowed 

Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

Residual 
aggregate  
M-D loss 

value 

Class III 10% ≤ 1.0 N/A ≤ 4.0 

≤ 18 Class II 20% ≤ 0.5 ≤ 1.0 ≤ 2.8 

Class I 30% ≤ 0.3 ≤ 0.5 ≤ 1.8 

The Department will monitor RAP asphalt content and gradation during production by 
testing samples from the stockpile at approximately 15,000 T intervals (in terms of mix 
production). The allowable variance limits (from the numerical average values used for mix 
designs) for this testing are determined based upon the maximum allowable RAP percentage, 
and are shown below in Table 5. 
 

Table 5: RAP Verification Limits 

Classification

Asphalt 
content 

(compared to 
aim) 

Percent 
passing 0.075 

mm sieve 
(compared to 

aim) 

Class III ± 1.5 ± 2.0 

Class II ± 1.0 ± 1.5 

Class I ± 0.5 ± 0.7 
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For specification purposes, RAP will be categorized as follows: 
 
Class III – A maximum of 10.0 percent of Class III RAP may be used in any base,  
intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP 
may be used in hand-placed mixes for item 403.209. 
 
Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim 
course. 
 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate 
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A 
maximum of 30.0 percent Class I RAP may be used in in any base or intermediate base 
mixture provided that a PG 58-28 asphalt binder is used. A maximum of 30.0 percent Class I 
RAP may be used in any surface or shim mixture provided that PG 58-34 or 52-34 asphalt 
binder is used. Mixtures exceeding 20.0 percent Class I RAP must be evaluated and 
approved by the Department. 
 
The Contractor may use up to two different RAP sources in any one mix design. The total 
RAP percentage of the mix shall not exceed the maximum allowed for the highest 
classification RAP source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for 
which the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I 
criteria). The Department may take belt cuts of the blended RAP to verify the material meets 
these requirements. If the Contractor elects to use more than one RAP source in a design, the 
Contractor shall provide an acceptable point of sampling blended RAP material from the 
feed belt. 
 
In the event that RAP source or properties change, the Contractor shall notify the 
Department of the change and submit new documentation stating the new source or 
properties a minimum of 72 hours prior to the change to allow for obtaining new samples 
and approval. 
 

703.19 Granular Borrow 
 
Remove the gradation requirements table, and replace with the following: 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Material for Underwater 
Backfill 

Material for Embankment 
Construction 

6 inch  100   

No. 40  0‐70  0‐70 

No. 200  0‐7.0  0‐20.0 
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703.33 Stone Ballast  -   In the third paragraph, remove the words “ less than”  before 2.60 and add 
the words “or greater” after 2.60. 
 

SECTION 708 
PAINTS AND PRESERVATIVES 

 
708.05 Timber Preservative  Revise this section by removing it in its entirety and replacing with: 
“Timber preservatives shall conform to the requirements of AASHTO M 133 and AWPA 
Standard U1.  All preservatives shall meet the requirements of the US EPA regulations under 
the Federal Insecticide, Fungicide and Rodenticide Act.” 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.07 Guardrail Posts  Amend subsection ‘a’ by removing the words “white oak”, “cedar”, 
“tamarack”, “maple”, “beech”, “birch” and “red oak” from the first sentence.  Also in the first 
sentence, place an “or” between “pine” and “eastern hemlock”.  In the second sentence remove the 
words “well seasoned”.  Remove the sentence beginning with “Wood posts and offset brackets…” 
and replace it with: “Wood posts and offset brackets shall be preservative treated in accordance 
with the requirements of AASHTO M 133 and AWPA U1, UC4A Commodity Specification A: 
Sawn Products.” 
 

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

 
712.061- Structural Precast Concrete Units 
 
Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read: 

“Acceptance is the prerogative of the Department.  The Department will conduct Quality 
Assurance (QA) in accordance with Standard Specification Subsection 106.5.  Testing deemed 
necessary by the Department that is in addition to the minimum testing requirements will be 
scheduled to minimize interference with the production schedule.  The QAI will perform 
acceptance sampling and testing and will witness or review documentation, workmanship and 
testing to assure the Work is being performed in accordance with the Contract Documents.”  

 
Under the heading, Concrete Testing, revise the first paragraph to read as the following two 
paragraphs: 

 
“Concrete Testing  Acceptance of structural precast units, for each day’s production, will 

be determined by the Department, based on compliance with this specification and satisfactory 
concrete testing results. 
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At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when the 

Contract includes permeability requirements) for use by the Department; cylinders shall be 
standard cured in accordance with AASHTO T23 (ASTM C31).  The QAI will perform 
entrained air content and slump flow testing, determine water-cement ratio and determine 
temperature of the sampled concrete at the time of cylinder casting.  All testing equipment 
required by the QAI to perform this testing shall be in accordance with Standard Specification 
Section 502.041, Testing Equipment.  In addition, the Contractor shall provide a slump cone 
meeting the requirements of AASHTO T 119.  Providing and maintaining testing and curing 
equipment shall be considered incidental to the work and no additional payment will be made.        

 Quality Control test cylinders shall be made and tested in accordance with the following 
standards: 

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical 
Concrete Specimens  

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test    
Specimens in Field    

     AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete 
     AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed      
Concrete by the Pressure Method 
    AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly Mixed 
Concrete by the Volumetric Method 
   ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement       
Concrete  
   ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating Concrete” 

 
Under the heading, Concrete Testing, delete the paragraph that begins: 
“At least once per week, the Contractor shall make 2 concrete cylinders..…for use by the 
Department…..”  
 

SECTION 713 
STRUCTURAL STEEL AND RELATED MATERIAL 

 
Section 713.01- Structural Steel    Revise this Section by removing the sentence: 
 “ Impact test sampling and testing procedures shall be in accordance with AASHTO T.”  
And replace it with: “Impact test sampling and testing procedures shall be in accordance with 
AASHTO T 243 M/T 243 and AASHTO T 244.” 
 

 
 
 
 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 
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717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the Specification for 
Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 14.5 /5 is from Nitrate 
Nitrogen” to read “15.5 % of which 1% is from Ammoniacal Nitrogen and 14.5 % is from 
Nitrate Nitrogen”  
717.061 Erosion Control Blankets  Revise this section by removing it in its entirety and replacing it 
with the following: 
 
“717.061 Erosion Control Blankets  Shall consist of a machine produced rolled blanket of 
biodegradable fibers, evenly distributed over the entire area of blanket, of a consistent 
thickness, sewn into a biodegradable mesh on the top and bottom surface using a cotton blend 
thread. The blanket shall remain in place when subject to shear stress of 1.55 lb/ft2. The 
blanket shall remain intact until grass is established. The blanket shall be a product currently 
listed on the department’s Qualified Products List (QPL) of Erosion Control Products. 
See Section 618.10 - Seeding, Maintenance and Acceptance.” 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 
 

720.10 Wood Utility Pole Amend the first sentence in this section by adding “, Red Pine” after 
“Douglas Fir”. 
 
Replace the paragraph beginning with “Wood Utility poles…” with: 
“Wood Utility poles shall be pressure treated, after fabrication in accordance with AASHTO 
Specifications M 133 and AWPA U1, UC4B, Commodity Specification D: Poles.” 
 
720.12 Wood Sign Posts   Remove the first sentence and replace with “Wood sign posts shall be 
rectangular, straight and sound timber, cut from live growing native spruce, red pine, hemlock 
or cedar trees, free from loose knots or other structurally weakening defects of importance, 
such as shake or holes or heart rot.” 
 
Remove the paragraph beginning with “When pressure treated sign posts are called for on the plans 
…” with “When pressure treated sign posts are called for on the plans, the wood shall be 
Yellow Pine, Number 2 or better, or the species listed above.  The pressure treated wood shall 
meet AASHTO M 133 and AWPA Standard U1, UC4A, Commodity Specification A: Sawn 
Products.” 
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Environmental Summary Sheet 

 
WIN:  21936.02                                                  Date Submitted: 2/22/18   
Town:  Rangeley-Dallas  
CPD Team Leader:  Colin Greenan  
ENV Field Contact:  Tim Adams 
NEPA Complete:  Not Applicable, no federal action    

 Section 106  
  Not Applicable, no federal nexus     
  Section 106 Resources:  

 Section 4(f) and 6(f) 
Section 4(f)  
Not Applicable, no USDOT funds 
Section 6(f) 
Not Applicable, no takes 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  Not Applicable, no federal nexus   

Species of Concern:  
____________________________________________________________________________________________________ 

 Essential Fish Habitat 
  Not Applicable, no in stream work proposed  
 

 Maine Department of Conservation/Public Lands, Submerged Land Lease 
  Not Applicable 

 Maine Land Use Regulation Commission 
  Not Applicable 

 Maine Department of Environmental Protection 
  Not Applicable, no in stream work proposed 
*Applicable Standards and Permits are included with the contract      

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
Not Applicable, no in stream work proposed   

*Applicable Standards and Permits are included with the contract  
          Stormwater Review 

                Not Applicable   
 Special Provisions Required 

  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Minor Soil Disturbance   N/A   Applicable  
  Standard Specification 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  
  Special Provision 203-Special Fill-Streambed Materials   N/A   Applicable  
  Special Provision 610-Stream Channel Rock    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 12/8/17 
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Environmental Summary Sheet 

 
WIN:  23394.00                                                  Date Submitted: 2/22/18   
Town:  Jim Pond Township  
CPD Team Leader:  Colin Greenan  
ENV Field Contact:  Tim Adams 
NEPA Complete:  Not Applicable, no federal action    

 Section 106  
  Not Applicable, no federal nexus     
  Section 106 Resources:  

 Section 4(f) and 6(f) 
Section 4(f)  
Not Applicable, no USDOT funds 
Section 6(f) 
Not Applicable, no takes 
  

 Maine Department of Inland Fisheries and Wildlife Essential Habitat 
   

Not Applicable   Timing Window: Not Applicable 
    

 Section 7 
  Not Applicable, no federal nexus   

Species of Concern:  
____________________________________________________________________________________________________ 

 Essential Fish Habitat 
  Not Applicable, no in stream work proposed  
 

 Maine Department of Conservation/Public Lands, Submerged Land Lease 
  Not Applicable 

 Maine Land Use Regulation Commission 
  Not Applicable 

 Maine Department of Environmental Protection 
  Not Applicable, no in stream work proposed 
*Applicable Standards and Permits are included with the contract      

 Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act. 
Not Applicable, no in stream work proposed   

*Applicable Standards and Permits are included with the contract  
          Stormwater Review 

                Not Applicable   
 Special Provisions Required 

  Special Provision 105-Timing of Work Restriction   N/A   Applicable  
  Special Provision 656-Minor Soil Disturbance   N/A   Applicable  
  Standard Specification 656-Erosion Control Plan   N/A   Applicable  
  Special Provision 203-Dredge Spec    N/A   Applicable  
  General Note for Hazardous Waste    N/A   Applicable  
  Special Provision 203-Special Fill-Streambed Materials   N/A   Applicable  
  Special Provision 610-Stream Channel Rock    N/A   Applicable  

Special Provision 203-Hazardous Waste    N/A   Applicable  
  Special Provision 105.9      N/A   Applicable  
 
*All permits and approvals based on plans/scope as of: 12/8/17 
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