Updated 04/28/17

STATE PROJECT



Effective November 05, 2014
Supersedes January 19, 2012

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, ¢) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid

Bond (with original to be delivered within 72 hours), and c) any other Certifications

or Bid requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

w

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, November 2014 Edition.



April 28, 2017
Supersedes October 15, 2015

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT .contracts@maine.qov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Rebecca
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following infrormation:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16, 2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT @maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:

Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice t ntractors’). or Email tions to REI-Contracts. MDOT @maine.qov, Pl

include the word “RF1’” along with the Project Name and ldentification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on
the wrapper “Light Capital Paving in the towns of Acton, Alfred, Berwick, Kennebunk, Kennebunkport,
Lebanon, North Berwick, Sanford, Wells, and the city of Biddeford” will be received from contractors at
the Reception Desk, Maine DOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M.
(prevailing time) on February 28", 2018 and at that time and place publicly opened and read. Bids will be
accepted from all bidders. The lowest responsive bidder must have completed, or successfully complete, a
Highway Construction or Paving Prequalification, or project specific prequalification to be considered for the
award of this contract. We now accept electronic bids for those bid packages posted on the bidx.com
website. Electronic bids do not have to be accompanied by paper bids. Please note: the Department
will accept a facsimile of the bid bond; however, the original bid bond must then be received at the
MDOT Contract Section within 72 hours of the bid opening. Until further notice, dual bids (one
paper, one electronic) will be accepted, with the paper copy taking precedence.

Description: WIN 22084.00
Location: In York County, project is located:

Map ID 1 is in Kennebunkport and Arundel on North Street and Log Cabin Road beginning in
Kennebunkport at the intersection of Route 9 and North Street and extending northerly to the
Arundel/Kennebunkport town line then continuing northwesterly on the Log Cabin Road to the intersection
with Route 1. Includes paved shoulders.

Map I 2 is in Sanford on Route 11A beginning at the intersection with Route 202/11 and extending
northeasterly to the Compact Urban Line 0.35 miles northeasterly of the intersection with the Hanson Ridge
Road.

Map ID 3 is in Acton on the Milton Mills Road beginning at the Milton Mills, New Hampshire/Acton, Maine
state line and extending casterly to the intersection with Route 109,

Map ID 4 is in Wells on Route 9A beginning at the westerly intersection with Route 9 and extending
northeasterly to the intersection with Route 109,

Map ID 5 is in Wells on Route 9B beginning at the Compact Urban Line at the intersection with Robinson
Road and extending westerly to the Compact Urban Line at the easterly intersection with the Loop Road.

Map ID 6 is in Wells on Route 9A beginning 0.78 miles north of the intersection with Route 109 and
extending northeasterly to the Wells/Kennebunk town line.

Map ID 7 is in North Berwick on the Lebanon Road beginning at the intersection with Route 4 and extending
northwesterly to the intersection with the Valley Road.

Map ID 8 is in Sanford on Route 99 beginning at the Compact Urban Line 0.27 easterly of the Whichers Mitl
Road and extending westerly to the Compact Urban Line 0.76 miles easterly of the intersection with Route
109.




Map ID 9 is in Alfred on Route 4/202 beginning at the intersection with Route 4A and Route 111 and
extending northerly to 0.14 miles northerly of the intersection with the Kennebunk Road.

Map ID 10 is in Kennebunk on Route 99 beginning at the Compact Urban Line at the intersection with Mill
Street and extending westerly to the Kennebunk/Sanford town line.

Map ID 11 is in Biddeford on West Street beginning at the intersection with the Newtown Road and
extending northwesterly to 0.04 miles northwesterly of the intersection with Coastal Lane.

Map ID 12 is in Biddeford on West Street beginning at the intersection with Route 9 and extending
northwesterly to 0.04 miles northwesterly of the intersection with Wild Acres Drive.

Map ID 13 is in Berwick on Route 236 beginning at the Berwick/South Berwick town line and extending
northwesterly to the 0.09 miles southeasterly of the intersection with the Powerhouse Road.,

Map ID 14 is in Lebanon and Acton on the Depot Road, the Milton Mills Road, and the Foxes Ridge Road
beginning on the Deport Road at the intersection with Route 202/11 and extending northwesterly to the
intersection with the Bakers Grant Road; then continuing northwesterly on the Martin Mills Road to the
Lebanon/Acton town line; then continuing northwesterly on the Foxes Ridge Road to the Acton,
Maine/Milton, New Hampshire state line.

Map ID> 15 is in Acton on Route 109 beginning at the intersection with the Sam Page Road and extending
northwesterly to the Acton, Maine/Sanbornville, New Hampshire state line.

Outline of Work: Light Capital Paving and other incidental work.

Total length is 40.25 miles

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207)
624-3410. Our webpage at http://www.maine.gov/indot/contractors/ contains a copy of the Schedule of
Items, Plan Holders List, written portions of bid amendments, drawings, bid results and an electronic form
for RFI submittal. For Project-specific information fax all questions to Denis Lovely at (207) 624-3431, use
electronic RFI form or email questions to RFI-Contracts MDOT@maine.gov, project name and identification
number should be in the subject line. Questions received after 12:00 noon of Monday prior to bid date will
not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract
provisions, and the Department will not be responsible for any interpretations so obtained. TTY users call
Maine Relay 711.

Specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine. They may be
purchased from the Department between the hours of 8:00 am. to 4:30 p.m. by cash, oredit card
(Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine Department of
Transportation, Attn.: Mailroom, 16 State House Station, Augusta, Maine 04333-0016. They also may be
purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Bid Book $10 (813
by mail), payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid
bond at 5% of the bid amount or an official bank check, cashier’s check, certified check, certificate of
deposit, or United States postal money order in the amount of $30,000 payable to Treasurer, State of Maine




as a Bid guarantee. A Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the
amount of 100 percent of the Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications,
November 2014 Edition", price $10 [$15 by mail], and Standard Details, November 2014 Edition, price $10
[$15 by mail]. They also may be purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to
4:30 p.m. Standard Detail updates can be found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the Maine DOT to reject any or all bids.

Augusta, Maine .
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Berwick Area LCP
22084.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are

located at http://www.maine.gov/mdot/contractors/ .

It is the responsibility of the Bidder to

determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number

Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

Page 1 of 1

(Name and Title Printed)



12/28/2017
Maine Department of Transportation

Proposal Schedule of Items Page 1 of 1
Proposal ID: 022084.00 Project(s): 022084.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line ltem ID gppr‘t’?;'matg
uantity an
Number Description Unitys Dollars  Cents Dollars  Cents
0010 202.203 1,170.000 | |
PAVEMENT BUTT JOINTS SY
0020 461.13 20,125.000 | |
LIGHT CAPITAL PAVING T
0030 631.175 20,125.000 | |
CONTRACTOR TRUCKING T
0040 652.352 30.000 | |
LIGHT CAPITAL PAVING SIGNAGE WD
Section: 1 Total: |

Total Bid: |




CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 22084.00, for the Light
Capital Paving in the towns of Acton, Alfred, Berwick, Kennebunk,
Kennebunkport, Lebanon, North Berwick, Sanford, Wells, and the city of
Biddeford; County of York; State of Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 17t 2018. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of November 2014 and related Special Provisions.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.




Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of November 2014, Standard Details Revision of November 2014 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.
By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of November 2014, Standard Details Revision of November
2014 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: WIN 22084.00, for the Light Capital Paving in the towns of Acton, Alfred,
Berwick, Kennebunk, Kennebunkport, Lebanon, North Berwick, Sanford, Wells,
and the city of Biddeford; County of York; State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of November 2014, and as addressed in the contract documents.



Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of November 2014 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 22084.00, for the Light
Capital Paving in the towns of Acton, Alfred, Berwick, Kennebunk,
Kennebunkport, Lebanon, North Berwick, Sanford, Wells, and the city of
Biddeford; County of York; State of Maine. The Work includes construction,
maintenance during construction, warranty as provided in the Contract, and other
incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
August 17t 2018. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of November 2014 and related Special Provisions.

Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

$ Performance Bond and Payment Bond each being
100% of the amount of this Contract.




Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
Revision of November 2014, Standard Details Revision of November 2014 as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds. It is agreed and understood that this Contract will be
governed by the documents listed above.

Certifications.
By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications Revision of November 2014, Standard Details Revision of November
2014 as updated through advertisement, Supplemental Specifications, Special
Provisions, Contract Agreement; and Contract Bonds contained herein for construction
of: WIN 22084.00, for the Light Capital Paving in the towns of Acton, Alfred,
Berwick, Kennebunk, Kennebunkport, Lebanon, North Berwick, Sanford, Wells,
and the city of Biddeford; County of York; State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items”, which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
Revision of November 2014, and as addressed in the contract documents.



Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
Revision of November 2014 and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby

execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, AMaine 04333-0016, and
(Name _of the  firm bidding e [oR)
a corporation or other legal entity organized underthe Ia\A&of t ate of Maine, with its
principal place of business located at ___(address\of the firm\ bidding the job)
\ VN

A.
siBle for furnishing all supervision, labor, equipment,
aterials and temporary materials required to perform the
coupstruction quality control including inspection, testing and
documentation, gl required documentation at the conclusion of the project, warranting
its work an forming all other work indicated in the Contract.
The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.
B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $102T1/0) \ Performance

Bond and Payment Bond each being 100% of the amount,of this

Contract.

Division 100<0f the Standard Specifications November 2014 Edition (Federal
Contract Provisions Supplement), and the Contract are still complete and accurate
as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

21



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, November 2014 Edition, Standard Details November 2014 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay

State of Maine, on which bids will be received until the time specifNed in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the
materials, tools, equipment and labor to construct the
accordance with the terms and conditions of t e unit prices in the
attached “Schedule of Items”.

Items” in strict
iagte insurance

edule of Items”, which
ds full compensation the amount

5.8f the bid amount or the official bank check, cashier’s
check, certificate of deposid or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying this=Bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

gn tre of L aII A
f the Contracto

(Pkint Nanye
\X\Eam and Titfé Printed)

Your offer is heréby”accepted.  This award consummates the Contract, and the
documents referenced herein.

G. Award.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PSS
a corporation duly organized under the laws of the State of ........................ and having a
USUAI PlACE OF DUSINESS ....veiieiicieies et ee e ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............cc.cooeennen, day Of ..o , 20......
WITNESSES: SIGNATURES:

CONTRACTOR:
SHGNALUIE. ...ttt rn eete e ettt r bt e b e
Print Name Legibly ........cccoooviiniiiiiinn, Print Name Legibly ...

SURETY:
SIGNALUIE ...veee et sies tateeaee e eeste et e e ee e e e te e e et e e reentenreenreeteareenres
Print Name Legibly .......cccoooiiiiiinns Print Name Legibly ......c.ccoooiiiiiiiiie
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS .......coiiiiieee
TELEPHONE.......ccoiiiiicee,

vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
2 o PRSP
a corporation duly organized under the laws of the State of .......................... and having a
usual place of business in .

as Surety, are held and flrmly bound unto the Treasurer of the State of Marne for the use
and benefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and
administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all
labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ............ccccovevivennn. day Of oo, , 20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
T[0T (0] (- SRS
Print Name Legibly .......ccccoovvvvieienen e, Print Name Legibly .......cccocvvviiiiiieieene,

SURETY:
T [0 LU0 (TSRS
Print Name Legibly ........ccccccovvevvevennnne. Print Name Legibly .........ccccovveiiiiiiiiieee
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...,
TELEPHONE ..o ..

viii

25



THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

State of Maine
Department of Labor
Bureau of Labor Standards
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRSA §1301 et. seq., this is a determination by the
Bureau of Labor Standards, of the fair minimum wage rate to be paid to laborers and workers
employed on the below titled project.

Title of Project -------- 22084.00-Berwick Area 2018 LCP

Location of Project --Various Locations, York County

2018 Fair Minimum Wage Rates
Highway & Earth York County

Minimum  Minimum Minimum  Minimum

Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total

Asphalt Raker $16.00 $0.44 $16.44 Ironworker — Ornamental $23.13 $4.80 $27.93
Backhoe Loader Operator $20.00 $2.23 $22.23 Ironworker - Reinforcing $24.79 $10.60 $35.39
Boom Truck (Truck Crane) Operator ~ $21.66 $6.86 $28.52 Ironworker - Structural $21.80 $4.88 $26.68
Bulldozer Operator $22.00 44.17 $26.17 Laborer (Includes Helper-Tender)  $14.50 $0.94 $15.44
Carpenter $21.00 $2.36 $23.36 Laborer - Skilled $17.00 $2.24 $19.24
Cement Mason/Finisher $17.00 $0.56 $17.56 Line Erector-Power/Cable Splicer  $26.00 $7.59 $33.59
Crane Operator =>15 Tons) $26.00 $5.97 $31.97 Loader Operator - Front-End $19.25 $3.37 $22.62
Crusher Plant Operator $17.50 $2.01 $19.51 Mechanic- Maintenance $21.00 $3.15 $24.15
Diver $28.50 $1.48 $29.98 Painter $17.00 $0.00 $17.00
Driller -Rock $18.38 $2.60 $20.98 Paver Operator $18.38 $1.73 $20.11
Earth Auger Operator $22.97 $6.17 $29.14 Pipelayer $18.00 $3.16 $21.16
Electrician - Licensed $26.00 $4.67 $30.67 Pump Installer $21.00 $3.73 $24.73
Electrician Helper/Cable Puller $17.00 $2.84 $19.84 Reclaimer Operator $19.13 $2.98 $22.11

Licensed

(Elevator (gonstructorllnstaller $19.25 $1.62 $20.87 Roller Operator - Earth $16.00 $1.89 $17.89
Excavator Operator $21.13 $3.36 $24.49 Roller Operator - Pavement $18.03 $2.19 $20.22
Fence Setter $17.25 $1.72 $18.97 Screed/Wheelman $18.60 $3.68 $22.28
Flagger $12.00 $0.00 $12.00 Truck Driver - Light $17.83 $3.74 $21.57
Grader/Scraper Operator $21.33 $5.65 $26.98 Truck Driver - Medium $18.00 $1.89 $19.89
Highway Worker/Guardrail Installer $16.50 $0.79 $17.29 Truck Driver - Heavy $16.38 $1.61 $17.99
Hot Top Plant Operator $23.00 $3.90 $26.90 Truck Driver - Tractor Trailer $19.00 $3.18 $22.18

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be
employed on this project is not listed in this determination, call the Bureau of Labor Standards at the above
number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices - The minimum wage rate for registered apprentices are those set forth in the standards and policies
of the Maine State Apprenticeship and Training Council for approved apprenticeship programs.

Posting of Schedule - Posting of this schedule is required in accordance with 26 MRSA §1301 et. seq., by any
contractor holding a State contract for construction valued at $50,000 or more and any subcontractors to such a
contractor.

Appeal - Any person affected by the determination of these rates may appeal to the Commissioner of Labor by
filing a written notice with the Commissioner stating the specific grounds of the objection within ten (10) days
from the filing of these rates.

Determination No: HI-017-2018 A true copy
2 AN e L PN
Filing Date: January 9, 2018 Attest: = 2N\
Scott A. Cotnoir
Expiration Date: 12-31-2018 Wage & Hour Director

BLS(Highway & Earth York)



March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of thissection. [1997, <. 757, §1 (amd).]

lof 1
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Town: Berwick Area LCP
Project: WIN 22084.00
Date: December 12, 2017

SPECIAL PROVISIONS
SECTION 104
Utilities

UTILITY COORDINATION

The LCP Manager has primary responsibility for coordinating the work with utilities after
contract award. The LCP Manager shall communicate directly with the utilities regarding any
utility work necessary to maintain the contractor’s schedule and prevent project construction
delays. The contractor shall notify the LCP Manager of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications 1S required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having impacted facilities presently located within the
limits of this project or intending to install facilities during project construction. Utilities have
been notified and will be furnished a project specification.

Utility Contact Information

Utility Contact Person | Contact Phone | Aerial | Underground
Alfred Water District Kerry Smart 432-3212 X
Kennebunk, Keith Archibald 467-0099 X

Kennebunkport & Wells
Water District

Kennebunkport Sewer Mike Claus 391-3239 X
District
Maritimes Northeast David Reed 686-2621 X
Pipeline
North Berwick Water Mike Gaudette 676-3707 X
District
Pan Am Railways Shawn Higgins | (978) 663-1127 RR

The Maine DOT Light Capitol Paving (LCP) Manager is George Morrell 592-2329.

Utility working days are generally Monday through Friday. Times are estimated on the basis of a
single crew working 8 hours per day for each utility. Any times and dates mentioned are
estimates only and are dependent upon favorable weather, working conditions, and freedom

DGL Page 1 of 4 Utility Spec (Ver. 12.00)
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Town: Berwick Area LCP
Project: WIN 22084.00
Date: December 12, 2017

from emergencies. The Contractor shall have no claim against the Department if they are
exceeded.
All adjustments are to be made by the respective utility unless otherwise specified herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

The LCP Manager shall give all Utilities 10 working days notice prior to beginning any work
on this project.

AERIAL

Aerial utility adjustments are not anticipated as part of this project. If any unexpected utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the
Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor.

Temporary utility adjustments are not anticipated on this project. Should the contractor choose
to have any poles temporarily relocated, all work will be done by pole owner at the contractor’s
request and expense with no additional cost or schedule impacts to the Department. All
adjustments are to be made by the respective utility unless otherwise specified herein.

All of the aerial utilities have lines along and crossing the project location. There may also be
underground services from the utility poles into homes or businesses.

SUBSURFACE

Utility adjustments are anticipated as part of this project. If any unexpected utility relocations
become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the utilities in conjunction with the work by the Contractor.

Temporary utility adjustments are not anticipated as part of this project. If any unexpected
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and will be done by the utilities in conjunction with the work by the
Contractor. All work will be done at the contractor’s request and expense with no additional cost
or schedule impacts to the Department.

The Alfred Water District (AWD) has approximately 6 water gates to adjust on the Rt 4 in
Alfred. AWD will adjust all of their water gates if necessary during paving by the Contractor.

DGL Page 2 of 4 Utility Spec (Ver. 12.00)
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Town: Berwick Area LCP
Project: WIN 22084.00
Date: December 12, 2017

The Kennebunk, Kennebunkport & Wells Water District (KKWWD) has approximately 3
water gates to adjust on the Rt 9B in Wells and 5 water gates to adjust on the Log Cabin Road
in Kennebunkport. KKWWD will inspect, repair and loosen all of their water gates if
necessary prior to paving by the Contractor. Once loosened, the Contractor shall locate and
provide offsets so they can find them during paving. The Contractor will notify KKWWD _10
business days prior to surface paving to verify that the water gates are still loose and to arrange
oversight needs. The Contractor shall raise all water gates, if necessary, during surface paving
operations with KKWWD oversight. The payment for this work will be considered
incidental to the paving item. Additional days may be required for repairs to any
structures that are found to be broken or not operating properly.

Kennebunkport Sewer Department (KSD) has approximately 8 sewer manholes to adjust on
Log Cabin Road in Kennebunkport. KSD will raise those 8 manholes to finish grade before
surface paving. The Contractor will notify the KSD_10 business days prior to surface paving.
Additional days may be required for repairs to any structures that are found to be broken
or not operating properly.

Maritimes Northeast Pipeline has a high pressure natural gas transmission line crossing Route
99 in Kennebunk. The Contractor will notify Maritimes Northeast 10 business days by e-
mail prior to any paving with a copy to david.lycette@maine.gov

The North Berwick Water District has a water line on Lebanon Road but there are no water
gates known to be in the pavement.

RAILROADS

Pan Am Railways has 1 at grade rail crossing within the limits of the project. The crossing is on
Log Cabin Road in Arundel.

The Contractor shall keep all men, equipment and materials out of the railroad right-of-way (at
least 30 feet from the tracks) unless authorized by the railroad.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

DGL Page 3 of 4 Utility Spec (Ver. 12.00)
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Town: Berwick Area LCP
Project: WIN 22084.00
Date: December 12, 2017

UTILITY SIGNING
Any utility working within the construction limits of this project shall ensure that the traveling

public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

DGL Page 4 of 4 Utility Spec (Ver. 12.00)
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Hot Maintenance Mulch (HMM) Access file

Berwick — AREA LIGHT CAPITAL PAVING (LCP)  REGION: 1
PIN MaplD TOWNS ROUTE Project Description MILES Tons MixType
22084.00 1 Kennebunkport, Log Cabin Rd Log Cabin Road, Beginning at Spring St 5.05 2525 LCP
2018 Arundel extending westerly to Route 1, to the jct of
Rte 1, Including paved shoulders.
LAt | N6
22084.00 2 Sanford 11A Route 11A, Beginning at Route 202/11 2.43 1215 LCP
2018 extending easterly, to 0.35 miles easterly of
Hanson Ridge Road
LT | N6
22084.00 3 Acton Milton Mills Rd  Milton Mills Road, Beginning at the New 5.77 2885 LCP
2018 Hampshire State Line extending, easterly to
Route 109
Lar. | NG
22084.00 4 Wells 9A Route 9A, From the jct of Rte 9 northerly, to  0.88 440 LCP
2018 the jct of Rte 109.
LAl | N6
22084.00 5 Wells 9B Route 9B, From the CUL at Robinson Rd 1.16 580 LCP
2018 westerly, to CUL at the east end of Loop Rd.
LAt | N6
22084.00 6 Wells 9A Route 9A, From the CUL 0.78 e/o Rte 109 3.88 1940 LCP
2018 northerly, to the Kennebunk T/L, Including
paved shoulders.
LT | N6
22084.00 7 North Berwick Lebanon Rd Lebanon Road, From the jct of Rte 4 1.89 945 LCP
2018 westerly, to Valley Rd.
LAt | NG
22084.00 8 Sanford 99 Route 99, Beginning at the CUL, extending 0.58 290 LCP
2018 westerly 0.58
LAl | N6
22084.00 9 Alfred 4 Route 4, Beginning at Route 111 extending, 0.60 300 LCP
2018 northerly for 0.60 miles

LAt

NG

33




Hot Maintenance Mulch (HMM) Access file

22084.00 10
2018

Kennebunk 99

LAt

22084.00 11
2018

NG

Biddeford West St

LaT

22084.00 12
2018

NG

Biddeford

LAt

22084.00 13
2018

NG

Berwick 236

LAt

22084.00 14
2018

NG

Lebanon, Acton

LA N6

22084.00 15 Acton 109
2018

LA, N6

Foxes Ridge Rd

Route 99, Beginning at Kennebunk UCL 4.30
extending easterly, to the Sanford town line.

West Street, Beginning at Newtown Road 0.88
extending, westerly to 0.04 miles westerly
of Wild Acres Drive

West Street, Beginning at Route 9 0.51
extending, westerly to .03 miles of Coastal
Lane

Route 236, Beginning at South Berwick 2.10
town line extending, northerly to 0.09 miles
south of Powerhouse Road

Fox Ridge Road, Beginning at Route 8.07
202/11 extending, northerly to the New
Hampshire state line

Route 109, Beginning at Sam Page Road 2.15
extending, westerly to the New Hampshire
state line

total miles
40.25

2150

440

255

1050

4035

1075

total tons
20125

LCP

LCP

LCP

LCP

LCP

LCP

View Report w/o Z1 |
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Berwick Area LCP
WIN 22084.00
December 5, 2017

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS-PAVING SEQUENCE)

1. The Contractor shall complete Map ID 9 (Route 4) between the hours of 9am and 3pm.

Page 1 of 1
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Light Capital Paving
January 6, 2018
Supersedes February 3, 2014

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(LIMITATIONS OF OPERATIONS)

. The Contractor will be allowed to commence work 15 minutes after sunrise and must be

completely off the road 15 minutes before sunset. Sunrise and sunset will be determined according
to http://www.sunrisesunset.com/usa/Maine.asp. Failure to adhere to this requirement will result in
a Traffic Control Penalty, non-payment of any material placed outside of the allowable times, and
the Contractor will be required to implement the Night Work section of their Traffic Control Plan.

. The center joint will be matched for weekends and holidays. Failure to adhere to this requirement
will result in a Traffic Control Penalty unless the situation is solely caused by rain events. Matched
will be considered within 30 tons.

. Paved driveways may need additional work including extending the wing and raking the edge
joint. This area will be compacted by roller or vibratory plate compactor. This work will be
considered incidental to item #461.13.

. The Contractor is limited to one paving crew per day unless authorized by the Department.

Page 1 of 1
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Berwick Area

WIN 22084.00
Light Capital Paving
October 26, 2017

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

107.4.2 Schedule of Work Required

1.

The Contractor will be allowed to commence work on this contract no sooner than Monday,
July 9t 2018. The completion date for this contract is Friday, August 17™, 2018

The Contractor shall prepare and submit a schedule of work showing no more than 26
working days, as defined in section 101.2 of the Standard Specifications Book, Revision of
November 2014, not to include authorized periods of suspension, as follows:

The schedule of work shall adhere to all the following requirements:

a.) Within each work period, the Contractor shall work a minimum of 10 consecutive
working days before suspending work.

b.) Each suspension of work shall last a minimum of 7 calendar days.

c.) The Contractor shall provide a minimum 3 working day notice before commencing or
suspending work.

d.) The original schedule may be revised with approval from the State as long as the above
criteria are met.

Liquidated damages will be charged at the rate stated in the Supplemental Specifications
section 107.7.2 for each of the following:

a.) Each calendar day past completion date.

b.) Each working day more than the amount shown in #2.

c.) Each day worked less than the amount shown in 3.a) before suspending work.
d.) Each calendar day less than the amount shown in 3.b) before commencing work.

Work added to or deleted from the Contract will increase or decrease the total days of work
allowed in #2 at a rate of 1 day per 750 tons. A revised schedule of work shall be submitted
and approved for these changes. Upon approval, the completion date will be changed by
contract modification.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

lofl

38



May 10, 2006

SPECIAL PROVISIONS

SECTION 108 PAYMENT
(Diesel fuel Adjustment)

108.4.2 Price Adjustment for Diesel Fuel: A price adjustment for diesel fuel will be
made for all 461 items.

Price adjustments will be based on the variance in costs for diesel fuel. They will be
determined as follows:

The quantity of hot mix asphalt, in tons, for each pay item will be multiplied by 2.75
times the difference in price in excess of 5 percent between the base price and the period
price of diesel fuel. Adjustments will be made upward or downward, as prices increase
or decrease.

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity
shown on the progress estimate for each pay period.

Base Price: The base price of diesel fuel to be used is the price per gallon current with
the bid opening date. This price is determined by using the weekly retail diesel price for
the New England area, as listed on the Energy Information Administration’s webpage.

Period Price: The period price of diesel fuel will be determined by the Department by
using the weekly retail diesel price for the New England area, as listed on the Energy
Information Administration’s webpage current with the pay period ending date of the
progress estimate.

Page 1 of 1
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(LCP) Light Capital Paving
2/1/12

SPECIAL PROVISIONS
SECTION 109
CHANGES

The Maine Department of Transportation reserves the right to increase or decrease the
volume of work set forth in the contracts, within the limits of available funds. The
Contractor shall not make any claim against the Department of Transportation should the
work be increased or decreased by 50%. Also, the State reserves the right to increase or
decrease the quantity per mile as shown in the description and computation sheets. The
actual quantities placed in the field may range from 430 tons per mile to 1000 tons (+/-)
per mile as field conditions warrant.

After actual roadwork has started, the Department or authorized representative will notify

the Contractor 48 hours in advance of any changes, additions, or deletions that have
occurred in immediate areas to be paved.

Page 1 of 1
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December 18, 2017

SPECIAL PROVISION
SECTION 401 - HOT MIX ASPHALT PAVEMENT

The Standard Specification 401 — Hot Mix Asphalt Pavement, has been modified with the following revisions
All sections not revised by this Supplemental Specification shall be as outlined in Section 401 of the Standard
Specifications.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M156-97.

a. Truck Scales When the hot mix asphalt is to be weighed on scales meeting the requirements of Section
108 - Payment, the scales shall be inspected and sealed by the State Sealer as often as the Department
deems necessary to verify their accuracy.

Plant scales shall be checked prior to the start of the paving season, and each time a plant is moved to a new
location. Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 50 pound masses for scale testing.

b. Additives Additives (WMA, anti-strip, etc.) not directly introduced into the binder at the terminal shall
be introduced into the HMA plant per the supplier’s recommendations and shall be approved by the
Asphalt Pavement Engineer, Pavement Quality Manager, or their authorized representative. The system for
introducing additives shall be interlocked with the aggregate feed or weigh system to maintain correct
proportions for all rates of production and batch sizes. Additive introduction systems shall be controlled by
a proportioning device to the amount required on the JMF plus or minus 0.1% of the target. Additive
introduction systems shall be interlocked with the plant and the recordation (batch tickets or drum
recordation) shall display the additive and the weight and percentage added.

c. Stockpiles HMA plants shall have sufficient space for stockpiles, with a minimum of supply for 2 days
production of all aggregate products used in MaineDOT approved mix designs currently under production
for the facility at all times. A minimum stockpile supply of 100 ton (70 yards) shall be maintained at all
times no matter the production rate for the HMA plant. Stockpiles shall be separated and built to minimize
segregation.

401.18 Quality Control Method A, B & C The Contractor shall operate in accordance with the approved

Quality Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet the
requirements of Section 106.6 - Acceptance and this Section. The Contractor shall not begin paving operations
until the Department approves the QCP in writing.
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The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement including, but not
limited to, the following:

— Q-

>

©

P00 o

JMF(s)

Hot mix asphalt plant details

Stockpile Management (to include provisions for how the requirements of 401.071c will be met)

Make and type of paver(s)

Make and type of rollers including weight, weight per inch of steel wheels, and average contact
pressure for pneumatic tired rollers

Name of QCP Administrator, and certification number

Name of Process Control Technician(s) and certification number(s)

Name of Quality Control Technicians(s) and certification number(s)

Mixing & transportation including process for ensuring that truck bodies are clean and free of debris or
contamination that could adversely affect the finished pavement

Testing Plan

Laydown operations including longitudinal joint construction, procedures for avoiding paving in
inclement weather, type of release agent to be used on trucks tools and rollers, compaction of shoulders,
tacking of all joints, methods to ensure that segregation is minimized, procedures to determine the
maximum rolling and paving speeds based on best engineering practices as well as past experience in
achieving the best possible smoothness of the pavement. Solvent based agents developed to strip
asphalts from aggregates will not be allowed as release agents.

Examples of Quality Control forms including a daily plant report, daily paving report, and delivery slip
template for any plant to be utilized.

Silo management and details (can show storage for use on project of up to 36 hours)

Provisions for varying mix temperature due to extraordinary conditions or production limitations. If a
warm-mix technology is utilized, a proposed target production temperature range (not to exceed 50°F)
will be provided for each mix design.

Name and responsibilities of the Responsible onsite Paving Supervisor.

Method for calibration/verification of Density Gauge

A note that all testing will be done in accordance with AASHTO and the MaineDOT Policies and
Procedures for HMA Sampling and Testing.

A detailed description of RAP processing, stockpiling and introduction into the plant as well as a note
detailing conditions under which the percent of RAP will vary from that specified on the JIMF.

A detailed procedure outlining when production will be halted due to QC or Acceptance testing results.
A plan to address the change in PGAB source or supplier and the potential co-mingling of differing
PGAB’s.

A procedure to take immediate possession of acceptance samples once released by MaineDOT and
deliver said samples to the designated acceptance laboratory.

Provisions for how the QCP will be communicated to the Contractor’s field personnel
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The Contractor shall cease paving operations whenever one of the following occurs on a lot in progress:

a.

Method A: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.85. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

Method B: The Pay Factor for VMA, Voids @ Ng, Percent PGAB, composite gradation, VFB, fines
to effective binder or density using all Acceptance or all Quality Control tests for the current lot is less
than 0.90. No ceasing of paving operations shall be required for fines to effective binder if the mean
test value is equal to the LSL or USL and s = 0.

Method C: The Pay Factor for Percent PGAB, percent passing the nominal maximum sieve, percent
passing 2.36 mm sieve, percent passing 0.300 mm sieve, percent passing 0.075 mm sieve or density
using all Acceptance or all available Quality Control tests for the current lot is less than 0.85. No
ceasing of paving operations shall be required for percent passing the nominal maximum sieve,
percent passing 2.36 mm sieve, percent passing 0.300 mm sieve, or percent passing 0.075 mm sieve if
the mean test value is equal to the LSL or USL and s = 0.

The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the requirements of
Table 3: Aggregate Consensus Properties Criteria in Section 703.07 for the design traffic level.

Each of the first 2 control tests for a Method A or B lot fall outside the upper or lower limits for VMA,
Voids @ Nd, or Percent PGAB; or under Method C, each of the first 2 control tests for the lot fall
outside the upper or lower limits for the nominal maximum, 2.36 mm, 0.300 mm or 0.075 mm sieves,
or percent PGAB.

The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

g. There is any visible damage to the aggregate due to over-densification other than on variable depth

h.

shim courses.
The Contractor fails to follow the approved QCP.

401.203 Method C Lot Size will be the entire production per JMF for the project, or if so agreed at the Pre-

paving Conference, equal lots of up to 4500 tons, with unanticipated over-runs of up to 1500 ton rolled into the
last lot. Sublot sizes shall be 750 ton for mixture properties, 500 ton for base or binder densities and 250 ton for
surface densities. The minimum number of sublots for mixture properties shall be 4, and the minimum number
of sublots for density shall be five.

TABLE 7: METHOD C ACCEPTANCE LIMITS

Property USL and LSL
Passing 4.75 mm and larger sieves Target +/-7%
Passing 2.36 mm to 1.18 mm sieves Target +/-5%
Passing 0.60 mm Target +/-4%
Passing 0.30 mm to 0.075 mm sieve Target +/-2%
PGAB Content Target +/-0.4%
% TMD (In place density) 95.0% +/- 2.5%

Pay Adjustment Method C

The Department will use density, Performance Graded Asphalt Binder content, and the percent passing the
nominal maximum, 2.36 mm, 0.300 mm and 0.075 mm sieves for the type of HMA represented in the JMF. If the
PGAB content falls below 0.80, then the PGAB pay factor shall be 0.55.
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Density: For mixes having a density requirement, the Department will determine a pay factor using Table 7:
Method C Acceptance Limits:

PA = (density PF- 1.0)(Q)(P)x0.50

PGAB Content and Gradation The Department will determine a pay factor using Table 7: Method C Acceptance
Limits. The Department will calculate the price adjustment for Mixture Properties as follows:

PA = (% Passing Nom. Max PF-1.0)(Q)(P)X0.05+(% passing 2.36 mm PF-
1.0)(Q)(P)X0.05+(%passing 0.30 mm PF-1.0)(Q)(P)X0.05+(%passing 0.075 mm PF-
1.0)(Q)(P)X0.10+(PGAB PF-1.0)(Q)(P)X0.25

401.223 Process for Dispute Resolution (Methods A B & C only)

TABLE 10: DISPUTE RESOLUTION VARIANCE LIMITS

PGAB Content +/-0.4%

Gmb +/-0.030

Gmm +/-0.020

Voids @ Ng +/-0.8%

VMA +/-0.8%

Passing 4.75 mm and larger sieves +/- 4.0%
Passing 2.36 mm to 0.60 mm sieves +/- 3.0%
Passing 0.30 mm to 0.15 +/-2.0 %
0.075 mm sieve +/- 0.8%
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SPECIAL PROVISION

SECTION 401
(Light Capital Paving)

Description The Contractor shall furnish a uniformly blended, homogenous mixture placed as one
or more courses of Hot Mix Asphalt Pavement (HMA) for use as Light Capital Paving. Mixtures
shall be placed in accordance with the contract documents or established by the Resident. The
Department will accept this work under Quality Assurance provisions, in accordance with this
Special Provision, provisions of AASHTO M 323, the most recent revision of Section 106 — Quality,
Sections 401 and 703 as referenced to in this specification, and the MaineDOT Policies and
Procedures for HMA Sampling and Testing. The Department will accept this work under the
provisions outlined in this specification, except where otherwise referenced to.

MATERIALS

Bituminous Material The bituminous material shall meet the requirements of the State of Maine
Department of Transportation Standard Specifications Revision of November 2014. The asphalt
shall be a PG 64-28, or PG 58-28 grading, unless otherwise approved by the Department.

For bidding purposes, the bidder shall use a PGAB content of 6.7% for all job mixes. The
MaineDOT will determine the target PGAB content following submission of the Job Mix Formula
and all related aggregates. Should the Department determine that the required PGAB content be
adjusted from the 6.7 % target, the following payment adjustments shall be made:

a.) The Contractor shall have the contract price per ton increased an additional fifty cents
(%0.50/ton) per ton for each one-tenth of one percent (0.1%) increase in the target PGAB
content.

b.) The Contractor shall have the contract unit price per ton decreased an additional fifty cents
($0.50) per ton for each one-tenth of one percent (0.1%) decrease in the target PGAB
content.

Aggregate Materials Materials shall meet the requirements specified in Section 700 — Materials, or
as described in this Special Provision.

Asphalt Cement 702.01

Aggregates for HMA Pavement 703.07

Aggregate shall consist of clean, tough, durable fragments free from an excess of flat, elongated,
soft or disintegrated particles. In addition, the absorption of the fine aggregate, as determined by
AASHTO T84, shall not exceed 3.0 percent by weight. It shall be processed from a gravel or stone
source in such a manner that a uniformly graded stockpile of sufficient quantity for at least one
day’s normal production will be available at all times. Production of the mix will come from
prepared stockpiles.

Recycled Asphalt Materials Recycled Asphalt Pavement (RAP) or Recycled Asphalt Shingles
(RAS) may be introduced into the mixture at percentages approved by the Department. RAP shall
meet the requirements outlined in the Composition of Mixtures section of this specification. If
approved by the Department, the Contractor shall provide documentation stating the source, test
results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.
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The use of RAS will require additional testing and material certification. The Contractor will be
required to provide additional documentation for any RAS products used stating the source and
test data showing that the material has been tested for asbestos content, and the percent found, if
any.

A Bill of Lading and/or other documentation signed by a responsible party for the solid waste or
recycling facility and asbestos sampling results indicating that no asbestos is present in the
material, must accompany each pre-tested load. Additionally, the asbestos sampling
documentation shall identify the name, address and license number of the person(s) collecting the
samples and analytical laboratory that conducted the asbestos analysis. The Bill of Lading must
identify the permitted facility and the date the load was shipped.

Pre-consumer loads shipped directly from the manufacturer will not require testing. Each load
shall be accompanied by appropriate shipping document such as a trip ticket or receipt to
demonstrate the point of generation of the load. The RAS processing facility shall maintain on file
a Safety Data Sheet (or document indicating that a SDS is not required for that material) for each
type of material received for each manufacturer, which shall indicate that no asbestos is present in
the material. If asbestos containing material is detected in any of the asphalt roofing materials, then
the facility will reject the entire load and inform the supplier of their responsibility to properly
dispose of the rejected load in accordance with all local, state and/or federal regulations. In the
event that RAP or RAS source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples and approval.

Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), and mineral filler if required. The
Contractor may use a maximum of 20 percent RAP in mixtures used as Light Capital Paving if the
RAP stockpile has been approved by the Department as a Class, I, 11, or 111 source according to the
Maine DOT Policies and Procedures for HMA Sampling and Testing. The Contractor may use a
maximum of 15 percent RAP if the source has not been approved by the Department as a Class, I,
I1, or 111 source.

The Contractor may, at their option, use a maximum of 3.0 percent RAS in addition to any RAP
introduced into the mixture. The combined RAP and RAS percentage shall not exceed 20% of the
total mixture.

The Contractor shall size, uniformly grade, and combine the Aggregate fractions in proportions to
provide a mixture meeting the requirements of Table 1: Mixture Limits, and a PGAB content of
6.7%.

The HMA supplier shall submit a proposed Job Mix Formula (JMF) to the Central Laboratory in
Bangor, which shall include the following information:

A. Plant data (make, size, type, location)

B. PG binder data (grade, refiner, supplier)

C. Aggregate data — Aggregate sizes, ( including RAP and RAS if utilized) original source
& owner, current location, percentage of each aggregate used, gradation of each aggregate
and the target gradation of the mixture.
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Table 1: Mixture Limits

Square Mesh sieve Standard Range
1" 100
#4 75-90
#16 30-60
#50 10-30
#200 0-8.0

PGAB Content  Target +/- 0.4%

The Contractor shall submit stockpile samples of aggregate for Department approval to the Central
Laboratory in Bangor, for each plant location. These samples shall establish a single
percentage/target of aggregate passing each required sieve size within the limits shown in Table
1: Mixture Limits.

Warm Mix Technology The Contractor shall have the option of using Warm Mix Asphalt (WMA)
technology to produce Light Capital Paving mixtures for this contract. The use of WMA additives
will be allowed when RAS is included in the mixture, but only when produced and placed at the
275 — 325°F HMA temperatures required in this specification.

The following WMA technologies would be considered acceptable by the Department. A Quality
Control Plan providing WMA technology and production details shall be submitted for approval
by the Department.

a. The use of organic WMA additives
b. The use of powdered or pelletized WMA foaming additives
c. The use of manufactured liquid chemical WMA additives

d. Asphalt foaming products or WMA technology approved by the Department

The WMA additives shall be mixed with the aggregate or asphalt in the HMA plant at a rate
recommended by the manufacturer. The additives shall be introduced into the hot mix plant
mixing chamber by mechanical means that can be controlled and tied directly to the hot mix
asphalt plants rate of production. The WMA additives may be mixed with the asphalt at the asphalt
terminal a rate recommended by the manufacturer in a manner to assure complete dispersion
throughout the load. Should the WMA additives be added at the terminal, additive type, and total
additive amounts shall be listed on the loading invoice. Minimum placement temperatures for
WMA mixes shall be as per manufactures recommendations.

Hot Mix Asphalt Plant Requirements All Bituminous mixing plants shall conform to Special
Provision 400 — Hot Mix Asphalt Pavement, section 401.07 — Hot Mix Asphalt Plant.

Mixing Operations The processing of the aggregate, handling of the asphalt binder, drying of
aggregate, and mixing shall conform to acceptable practices of the paving Industry. The Contractor
shall furnish and place a uniformly blended, homogenous mixture. Plant locations with a rated
capacity of 110 tons/hour or above shall supply a minimum of 110 tons/hour at the paver. In
locations where the Hot Mix Asphalt plant’s maximum production rate is less than 110 TPH, the
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maximum production rate for that location shall determine the minimum rate of supply to the
paver.

The Contractor shall provide an adequate supply of approved release agent, as well as the necessary
application equipment to safely apply sufficient material to prevent the mixture from adhering to
the truck beds. Solvent based agents developed to strip asphalts from aggregates will not be
allowed as release agents. Failure to provide an approved release agent will result in the suspension
of paving until corrective actions have been taken and MaineDOT representatives are satisfied
with the results. The Contractor shall provide silicon additive when requested by the Department.

Pre-Pave Conference The MaineDOT and Contractor shall hold a prepave conference prior to
placing any Hot Mix Asphalt to discuss specifics related to the sections of highway being paved
under the contract. Specifics discussed shall include, but are not limited to; work schedule for each
section, Hot Mix Asphalt plants and JMFs to be used, and testing requirements. Production rates
(tons per hour) and the number of trucks to be supplied for each location will be discussed and an
agreement will be made regarding both issues. If the contract utilizes MaineDOT trucking, the
MaineDOT will manage its trucks, and any use of private trucks, to increase production rates where
possible.

The Contractor shall notify the Department at this time of their intent to work a compressed 4 day
week, or normal 5 day week. Meeting minutes shall be recorded and distributed by the Region
LCP manager.

Quality Control The Contractor will be responsible for Quality Control and will determine what
is appropriate for Quality Control.

Should the Contractor utilize the option of using Warm Mix Asphalt technology to produce the
Light Capital Paving mixture for this contract, the Contractor shall submit a plan to the Department
at the prepave conference. The plan shall include a modified Quality Control Plan (QCP) outlining
the production facility details, technology to be used, production and placement details, including
the warm mix asphalt manufacturers’ recommended additive percentages ( if applicable).

Should the Contractor utilize the option of using RAS to produce the Light Capital Paving mixture
for this contract, the Contractor shall submit a plan to the Department at the pre-pave conference.
As a minimum, the plan shall include a Quality Control Plan (QCP) outlining material source and
stockpile management, percentages to be used, blending of the RAS with any supplemental
aggregate or RAP, and method of introduction into the plant.

Acceptance For Hot Mix Asphalt items designated as LCP (Light Capital Paving), Pay Item
461.13, a lot size shall be 1500 tons. The first project identification number in the contract paving
area will be used for the purpose of tracking pavement Lots.

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO
T168 Sampling Bituminous Paving Mixtures, and the Maine DOT Policies and Procedures for
HMA Sampling and Testing, which will then be transported by the contractor in approved transport
containers to the designated acceptance laboratory within 48 hours. The Contractor shall notify the
Department, in writing, with an alternative proposal for sample delivery if local conditions make
adherence to the required timeframe impossible.
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The Department will take two (2) full sample boxes randomly for each lot for acceptance or
informational testing. The Contractor may obtain split samples of all Department samples for
Quality Control testing. The Contractor shall take immediate possession of acceptance samples
once released by MaineDOT and deliver said samples to the designated acceptance laboratory.

The mixtures shall be tested for percent PGAB and gradation. Disputes will be allowed as provided
for in Special Provision 401 — Hot Mix Asphalt Pavements; TABLE 10: DISPUTE RESOLUTION
VARIANCE LIMITS for percent PGAB and the percent material passing the #200 sieve,

Each test result will represent the Lot, which will be evaluated for price adjustments based upon
the list below.
Price Adjustments

# 200 Sieve 0% - 8.0% Contract Unit Price
8.1% -8.5% -1% Pay Adjustment
8.6% -9.0% -2% Pay Adjustment
> 9.0% -3% Pay Adjustment
JMF %PGAB Target +- 0.4% Contract Unit Price

0.5% below JMF - 3% Pay Adjustment
There will be an additional 1% Deduct for every 0.1% PGAB below the 0.5% listed above.
There will be no deducts for PGAB content above the JMF.

In addition to the deductions for PGAB above, if the average of all test results (based on more than
one test result, calculated to the nearest hundredth) for the approved JMF is 0.3 percent or lower than
the target for the JMF an additional 2% deduct shall be applied to the entire tonnage produced under
the approved JMF.

The Contractor shall cease paving operations whenever two consecutive Acceptance tests for the
approved JMF fall outside the upper or lower limits for Percent PGAB or individual gradations on
the ¥2”, #4, #16, #50 and #200 sieves. Paving operations shall not resume until the Contactor and the
Department determines that material meeting the Contract requirements will be produced.

Nothing in this section prevents MaineDOT personnel or their representatives from obtaining
additional samples of products to verify the acceptability of the product.

CONSTRUCTION REQUIREMENTS

Seasonal and Weather Limitations The Contractor may place Hot Mix Asphalt Pavement for use
as Light Capital Paving between the dates of May 1st and the Saturday following October 1%
Weather conditions shall be satisfactory for the safe set up and operation of traffic control for work
zones, and safe operation of equipment. Paving shall be allowed when the atmospheric air
temperature is above 45° F and pavement surface temperature is above 40° F.

Temperature Requirements After the JMF is established, the temperatures of the mixture shall
conform to the following tolerances:

In the truck at the mixing plant —allowable range 275 to 325°F
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At the Paver —allowable range 275 to 325°F

Tack Coat - A tack coat of RS-1 or RS-1h emulsified asphalt shall be applied to any existing
pavement or recycled layer at a rate of 0.025 gal/yd? and at a rate of 0.05 gal/yd? on milled
pavement prior to placing a new course. A tack coat of emulsified asphalt shall be applied between
shim layers and subsequent layers at a rate not to exceed 0.025 gal/yd?. HFMS-1 emulsified
asphalts may be used with approval of the Region LCP Manager.

Traffic Control The MaineDOT will provide all necessary traffic control devices, flaggers and
sweeping operations; unless otherwise provided for in the Contract Documents.

Hauling The Contractor will haul all mixtures, unless otherwise outlined in the contract.

Placing Operations The Contractor shall be responsible for the actual placing and rolling
operations. Placing operations shall conform to acceptable paving practices. Mixtures produced
under this contract shall be placed on the roadway with a highway class paver, equipped with a
power adjustable main screed. Pavers shall meet the following minimum requirements.

a. A track or rubber tire mounted highway class paver with a minimum tractor weight of
28,000 pounds, and a minimum main screed width of 8 feet.

b. All paver screeds shall be outfitted with auger and tunnel extensions as recommended by
the manufacturer, and have power extendible, activated, and heated screed extensions
designed by the manufacturer for highway paving. Screeds shall be configured to place
mixtures to the required width, crown, and breakpoints as directed by the Department.

c. The paver must have a material receiving hopper size capable of accepting haul trucks, and
be of sufficient size and weight to maintain the required rate of placement, line of travel,
depth, and cross section while engaged with a loaded tri-axle or trailer haul unit.

If it is determined by the Department that the 8 foot paver supplied is not adequate in meeting the
material receiving hopper size, not of sufficient size and weight to maintain the required rate of
placement, line of travel, depth and cross section, then a replacement paver meeting the
requirements of the contract shall be supplied before work progresses.

Longitudinal joints shall be generally straight to the line of travel, and constructed in a manner that
best ensure joint integrity. Longitudinal joints shall not exceed 3/8 inch when matching adjacent
lanes. Methods or activities that prove detrimental to the construction of straight, sound
longitudinal joints will be discontinued.

Immediately after the material is spread it shall be rolled and compacted by two or more 7 - 10 ton
steel 2-axle wheel (one being vibratory) rollers.

During placing operations, the paver shall be operated at a rate of speed not to exceed the mixture
delivery rate. The paver speed shall be adjusted in relation to the amount of material actually being
delivered to the paver, based on project conditions, plant production, and ability to finish the Hot
Mix Asphalt mixture without pushing, shoving or cracking the mixtures.

Increasing placement rates may require additional rollers as determined by the Department or
authorized representative. If mixture temperatures during interruptions in mix delivery are
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determined to be outside the specification temperature range outlined in this contract, the
Contractor may be directed to halt placement operations. The defective materials shall be
immediately removed and replaced with material that meets contract specifications at no cost to
the Department.

Trucking and placing operations shall be scheduled to provide continuous placement of the mixture
regardless of haul distance. The Contractor shall provide sufficient personnel at the paver to assure
placement of the pavement in an orderly, safe, and efficient manner so as to assure a quality mat
and proper overall yield.

The Contractor shall spot shim in locations as directed by the Department.

The Contractor shall close exposed longitudinal joints within two (2) working days and prior to
weekends and holidays.

Dust Control The Contractor is responsible for dust control on the access roads for the bituminous
plant as described in Section 637 of the Standard Specifications, Revision of November 2014.
This work shall be incidental to the contract.

Method of Measurement Light Capital Paving will be measured by the ton, at the contract price,
according to delivery slips. Material not placed and compacted satisfactorily due to Contractor’s
equipment failure, daylight limitations, or weather will not be measured for payment. The delivery
slips shall conform to the requirements of the Standard Specifications Revision of November 2014.
Cover slips will be required to be delivered on the next working day after each paving day. Cover
slips shall have the Item number, date and quantity listed.

Basis of Payment Light Capital Paving will be paid for at the contract unit price per ton, adjusted
by any applicable material escalator or disincentives based on Acceptance test results. Such
payment shall be full compensation for the following: obtaining, furnishing and processing all
aggregate; supplying the specified PGAB bituminous material; processing, heating, mixing,
weighing, placing, and compaction of the HMA mixtures; supplying and applying RS-1 emulsified
asphalt to the existing pavement prior to placing any HMA; furnishing all labor, equipment, tools
and all incidentals necessary to complete the work; and performing quality control testing. The
maximum composite pay factor for mixes evaluated under this special provision shall be 1.00.

Payment will be made under:

Pay Item Pay Unit
461.13 Light Capital Paving Ton
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SPECIAL PROVISION
SECTION 652
TRAFFIC CONTROL
(Light Capital Paving Signage)

Description This work shall consist of providing two laborers, a broom capable of efficiently
removing sand and debris from the roadway such as a tow behind broom, a pickup truck capable of
hauling a tag along broom, and enough signage for two daily work zones. All work will be
performed under the direction of a MaineDOT Supervisor.

General The two laborers will perform duties as assigned by the MaineDOT Supervisor; duties will
include but not be limited to setting up and taking down work zone signage, roadway sweeping
incidental to the project including and not limited to: winter sand clean up, sweeping alongside curb
or as directed by the MaineDOT Supervisor, placing Temporary Object Marker’s and highway
delineators supplied by the MaineDOT.

Equipment requirements A pickup truck capable of transporting two laborers, and all the signs
needed for two daily work zones (26 signs) and able to tow a tag-a-long broom, a tag-a-long broom
capable of sweeping the roadway surface, 2-hand brooms and shovels. Signs shall consist of 4 road
work 2 miles ahead, 4 work area ahead signs, 6 one lane road ahead signs and 12 flagger ahead
signs. All signs will be 350 compliant.

Method of Measurement The Department will measure the work by the %% calendar day. A half
working day will be considered starting time until 12:00 noon and 12:00 noon until the end of the
day.

Basis of Payment Payment will be full compensation for all work specified, including furnishing all
equipment and fuel, furnishing and installing daily work zone signage and sweeping as directed by
M&O.

Pay Item Pay Unit

652.352 LIGHT CAPITAL PAVING SIGNAGE Working Day
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November 21, 2017

SPECIAL PROVISION SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

No earth disturbance is in the scope of this project therefore:

Amend 656.3.1 Qualification of Preparer to “The preparer of the SEWPCP must be
knowledgeable and experienced with the handling, use, or storage of petroleum products
or the hazardous matter/substances utilized on the project including the onsite fueling of
equipment.”

Work includes the handling, use, or storage of petroleum products or hazardous
Matter/Substances including the onsite fueling of Equipment, the SEWPCP must include a
Spill Prevention Control and Countermeasure Plan (SPCCP). At a minimum, the SPCCP

must include:
a. The name and qualifications of the person preparing the SEWPCP (SPCCP).

b. The name of the on-site person, responsible for spill prevention and response,
who must be the Prime Contractor's Superintendent or other supervisory
employee with the authority to immediately remedy any deficient controls,
with their phone number and emergency number (personal cellular phone or

pager).

c. General description and location of (1) handling, transfer, storage, and
containment facilities of such products or hazardous Matter/Substances
("activities and facilities™) and (2) potential receptors of such products or
hazardous Matter/Substances including oceans, lakes, ponds, rivers, streams,
wetlands, and sand and gravel aquifers (“sensitive resources”) including the
distances between said activities and facilities and said sensitive resources;

d. Description of preventative measures to be used to minimize the possibility of a
spill including Equipment and/or Materials to be used to prevent discharges
including containment and diversionary structures, inspections and personnel
training;

e. A contingency response plan to be implemented if spill should occur including a
list of emergency phone/pager numbers including the Contractor's representative,
MDEP Spill Response, the National Response Center (if spill enters the water),
the Resident, and local police and fire authorities, a list of emergency response
equipment and locations and a description of the capabilities of the equipment,
a description of the general response and clean up protocols by product or
Matter/Substances and an overview of the verbal and written notification
procedures for federal, state and local officials. For a related provision, see 105.2.2
- "Project Specific Emergency Planning"™.

For a related provision, see Section 105.8.3 - "Wetland and Waterbody Impacts".
Preparation of the plan will be considered incidental to the contract
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September 06, 2017
Supersedes January 03, 2017

STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
501(02) Pipe Pile Splice 3/05/2015
501(03) H — Pile Splice 3/05/2015
504(07) Diaphragm & Crossframe Notes 10/13/2015
505(01) Shear Connectors 10/24/2016
507(13) Steel Bridge Railing 6/03/2015
507(14) Steel Bridge Railing 6/03/2015
507(31) Barrier — Mounted Steel Bridge 8/06/2015
526(02) Temporary Concrete Barrier 8/06/2015
652(06) Construction Signs 10/24/2016
652(12) Construction Traffic Control 10/24/2016
802(05) Roadway Culvert End Slope Treatment 1/03/2017
504(10) Drip Bar Details 9/06/2017
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SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications - November 2014)

SECTION 101
CONTRACT INTERPRETATION

101.1 Abbreviations Revise the definition of AWPA to “American Wood Protection Association”.

101.2 Definitions

Page 1-5 — Remove the definition of Bridge in its entirety and replace with:

“Bridge A structure that is erected over a depression or an obstruction, such as water, a
highway or a railway, and has an opening measured along the centerline of the Roadway of
more than 20 feet between: The faces of abutments; spring line of arches; extreme ends of
openings of box culverts, pipes or pipe arches; or the extreme ends of openings for multiple
box culverts, pipes or pipe arches.”

Page 1-12 — Remove the definition of Large Culvert in its entirety and replace with:

“Large Culvert Any structure not defined as a Culvert or Bridge that provides a drainage or
non-drainage opening under the Roadway or Approaches to the Roadway, with an opening
that is S feet but less than 10 feet.”

Remove the definition of Minor Span in its entirety and replace with:
“Minor Span Same definition as Bridge, except having an opening of between 10 feet and 20
feet, inclusive.”

SECTION 103
AWARD AND CONTRACTING

Amend this Section by adding the following:

“103.1a Tie Bids - In the case where two responsive bids from responsible bidders are equal
monetarily, the Department shall determine the apparent low bidder by flipping a coin. The
coin shall have sides clearly marked as heads and tails. The contractor whose first letter in
their official company name that comes first in the alphabet shall be heads.

If there are three bids, each bidder will flip the coin and the bidder with the odd toss will be
the winner. (i.e. if the results are two heads and a tails, the bidder who had tails is the winner).
For a three way tie, bidders may flip their own coin or have the Contracts Engineer flip for
them.

The coin flip will occur at the next bid opening by the Contracts and Specifications Engineer

or a designee. The tied bidders may attend the coin flip in person or watch on the internet as
they choose.”
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In 103.3.2 Notice of Determination Revise this section by removing sections A — M and replacing
with the following A - K:

(A) Default(s) or termination(s) on past or current Contracts.

(B) Failure on past or current Contracts to pay or settle all bills for labor, Materials or
services;

to comply with directives of the Department, to fulfill warranty obligations, or to provide
Closeout Documentation.

(C) "Below Standard" performance as determined from the Department’s Contractor’s
Performance Rating process.

(D) Insufficient bonding capability or Inability of the Contractor to obtain or retain
performance or Payment Bonds meeting MDOT requirements, or a pattern of unsupported
Claims.

(E) Failure to accept an Award of a Contract made by the Department.
(F) Failure to provide information requested by the Department in a timely manner.

(G) Debarment, suspension or a denial of prequalification or ‘award of contract’ by any
federal, State, or local governmental procurement agency or the Contractor’s Agreement to
refrain from Bidding as part of the settlement with any such agencies or any of the reasons
contained in Section 102.02 of the “Rules Regarding Debarment of Contractors”, Maine
Department of Transportation Register 17-229, Chapter 102 (October 2, 1985).

(H) Failure to demonstrate ability to do work to the satisfaction and at the sole discretion of
the Department.

(I) Number of personnel working directly for the Contractor with applicable knowledge and
experience is significantly below industry standards.

(J) Safety Record, Environmental Record, Civil Rights or Equal Opportunity Record
significantly below industry standards.

(K) Serious misconduct that the Department reasonably determines will substantially and
adversely affect the cost, quality or timeliness of Work, or the safety of Workers or the public,
any deceptive, evasive or fraudulent statements or omissions contained in the Application,
made or omitted at any interview or hearing, or otherwise made to or omitted from the
Department; or any other substantial deficiencies in experience or conduct that are clearly
below industry standards and that clearly demonstrate in the sole discretion of the
Department, that the Contractor is “Not Qualified”.
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SECTION 104
GENERAL RIGHTS AND RESPONSIBILITES

This Section shall be amended by adding the following two sub-sections:

104.3.8.1 Electronic Payroll Submission On federally funded projects the prime contractor, all
subcontractors, and lower-tier subcontractors will submit their certified payrolls electronically
utilizing the Elations system. There is no charge to the contracting community for the use of
this service. The submission of paper payrolls will not be allowed or accepted. Additional
information can be found at http://www.maine.gov/mdot/contractors/ under the “Bidder Info”
go to “Electronic Payroll System.”

104.3.8.2 Payment Tracking On federally funded projects the prime contractor and all
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt
of all payments through the Elation System

104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions

Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; and
adding “not covered by Pay Items” between ‘costs’ and ‘will’. So that the last paragraph reads
“All Newspaper notices, radio announcements and any notifications will be subject to the
approval of the Resident. All costs not covered by Pay Items will be considered incidental to
the Contract.”.

104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:

C. Payment Tracking Federal Projects On federally funded projects, the prime contractor,
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt
of all payments through the Elation System. They will be responsible for entering all payments
to all sub and lower tier contractors. MaineDOT will run a query monthly to ensure that
contractors are complying and generate an e-mail to contractors who have not responded to
confirm receipt of MaineDOT payment or contractor payment to lower tier subcontractors.

SECTION 105
GENERAL SCOPE OF WORK

105.2.5 Compliance with Health and Safety Laws Remove the second paragraph of this subsection
in its entirety and replace with:

“For related provisions, see Sections 105.2.3 — Project Specific Emergency Planning,
105.3 — Traffic Control and Management and 105.4 — Maintenance of work.”
105.4.5 Special Detours Remove this subsection in its entirety and replace with:
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©105.4.5 Maintenance of Existing Structures When a new Bridge or Minor Span is being
installed on a new alignment and the existing structure is to remain in service, the Department
will maintain the existing structure and the portions of the roadway required for maintaining
traffic until such time that the new structure is opened to traffic and the existing structure is
taken out of service. A similar situation exists when a new Bridge or Minor Span is being
installed on the same alignment as the existing structure, requiring a temporary detour to be
installed by the Contractor per Section 510, Special Detours, prior to removal of the existing
structure. In this case, the Department will maintain the existing structure and the portions of
the existing roadway required for maintaining traffic until such time that either the temporary
detour is opened to traffic or the Contractor begins any work on the existing structure,
including, but not limited to, repairs, modifications, moving, demolition or removal. In either
case, once the new structure or temporary detour is opened to traffic, or the Contractor begins
any work on the existing structure, the Contractor shall be solely responsible for all
maintenance of the existing structure and the portions of the existing approaches that lie
outside the new roadway or the temporary detour, respectively. This specification is not
intended to supersede Standard Specification Section 104.3.11, Responsibility for Property of
Others.”

105.6.2.4 Department Verification Add the following to the end of the first sentence:
“or other approved method, such as reference staking, to allow the Department to
independently verify the accuracy of the work, as approved by the Department.”

SECTION 106
QUALITY

106.3.4 Storage Revise this Section by adding the following sentence after the first sentence:
“Materials shall not be stored under or in close proximity to Highway Structures unless the
Contractor receives written permission from the Resident.”

106.4.1 General - In the first sentence, remove “When required by Special Provision,” and replace
with “When required elsewhere in the Contract, ”

Revise Subsection C by replacing the last sentence with the following:

Approval of both standard and project specific QCPs shall be as outlined in paragraph B

above, with the exception that the initial 14 day review period for standard plans will begin on
March 1, and that the supplemental project specific QCP for the project shall be submitted a
minimum of 14 days prior to any related work being performed with an initial review period of 7
days.

Page 4 of 50

58



January 23, 2018
Supersedes January 9, 2018

SECTION 108

PAYMENT
108.3 Retainage - Remove the paragraph beginning with “ The Contractor may withdraw...” in its
entirety.

108.4.1 Price Adjustment for Hot Mix Asphalt:
Remove this section in its entirety and replace with the following

For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for
performance graded binder will be made for the following pay items:

Item 403.102

Hot Mix Asphalt — Special Areas

Item 403.206 Hot Mix Asphalt - 25 mm

Item 403.207 Hot Mix Asphalt - 19 mm

Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified)

Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Item 403.208 Hot Mix Asphalt - 12.5 mm

Item 403.2081 Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Item 403.209 Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Item 403.210 Hot Mix Asphalt - 9.5 mm

Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base)

Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)

Item 403.21041

Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface

Treatment)

Item 403.211 Hot Mix Asphalt — Shim

Item 403.2111 Hot Mix Asphalt — Shim (Polymer Modified)

Item 403.212 Hot Mix Asphalt - 4.75 mm (Shim)

Item 403.213 Hot Mix Asphalt - 12.5 mm (base and intermediate course)

Item 403.2131 Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer
Modified)

Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course)
Item 403.214 Hot Mix Asphalt - 4.75 mm (Surface)

Item 403.235 Hot Mix Asphalt (High Performance Rubberized HMA)

Item 403.301 Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Item 404.70 Colored Hot Mix Asphalt — 9.5mm (Surface)

Item 404.72 Colored Hot Mix Asphalt — 9.5Smm (Islands, sidewalks, & incidentals)
Item 461.13 Light Capital Pavement

Item 461.210 9.5 mm HMA - Paver Placed Surface

Item 462.30 Ultra-Thin Bonded Wearing Course

Item 462.301 Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded binder
component of hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between the
base price and the period price of asphalt cement. Adjustments will be made upward or
downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.206—4.8%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2102—-6.8%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212-6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.214-6.8%
Item 403.235-5.5%
Item 403.301-6.2%
Item 404.70-6.2%
Item 404.72—-6.2%
Item 461.13-6.5%
Item 461.210 — 6.4%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY

Hot Mix Asphalt: The quantity of hot mix asphalt will be determined from the quantity shown
on the progress estimate for each pay period.

Base Price: The base price of performance graded binder to be used is the price per standard
ton current with the bid opening date. This price is determined by using the average New
England Selling Price (Excluding the Connecticut market area), as listed in the Asphalt
Weekly Monitor.
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Period Price: The period price of performance graded binder will be determined by the
Department by using the average New England Selling Price (Excluding the Connecticut
market area), listed in the Asphalt Weekly Monitor current with the paving date. The
maximum Period Price for paving after the adjusted Contract Completion Date will be the
Period Price on the adjusted Contract Completion Date.

SECTION 109
CHANGES

109.5.1 Definitions - Types of Delays
Delete Paragraph ‘A’ in its entirety and replace with:

“A. Excusable Delay Except as expressly provided otherwise by this Contract, an "Excusable
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The
Contractor will only be entitled to an adjustment of time if the Project falls within the
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the
effected location of the Project that results in a Q25 headwater elevation, or greater, but less
than a Q50 headwater elevation. Theoretical headwater elevations will be determined by the
Department; actual headwater elevations will be determined by the Contractor and verified by
the Department or (3) An Uncontrollable Event.”

APPENDIX A TO DIVISION 100

Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL OPPORTUNITY
AND CIVIL RIGHTS.

SECTION 203
EXCAVATION AND EMBANKMENT

203.02 Materials
At the bottom of page 2-12, add as the first item in the list:
Crushed Stone, % inch 703.13

203.042 Rock Excavation and Blasting
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 1 so
that it reads:

“No blasting products will be allowed on the job site if the date codes are missing.”

Page 7 of 50

61



January 23, 2018
Supersedes January 9, 2018

SECTION 304
AGGREGATE BASE AND SUBBASE COURSE

304.02 — Agaregate Add the following sentence before the sentence starting with “When designated
on the plans...”: “Aggregate Base Course — Type C will be capped with 2” of millings or
Untreated Aggregate Surface Course — Type B. Payment for this material will be made under
304.16”

Revise the sentence beginning “When designated on the Plans, Type E...” by removing “When
designated on the Plans,” so it reads “Type E subbase may be used 9 inches below and lower
beneath the pavement.”

SECTION 307
FULL DEPTH RECYCLED PAVEMENT

Remove this Section in its entirety and replace with:

SECTION 307
FULL DEPTH RECYCLING
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER)

307.01 Description This work shall consist of pulverizing a portion of the existing roadway
structure into a homogenous mass, adding an emulsified asphalt stabilizer (if required) to the
depth of the pulverized material specified in the contract, placing and compacting this
material to the lines, grades, and dimensions shown on the plans or established by the
Resident.

MATERIALS

307.02 Pulverized Material Pulverized material shall consist of the existing asphalt pavement
layers and one inch or more as specified of the underlying gravel, pulverized and blended into
a homogenous mass. Pulverized material will be processed to 100% passing a 2 inch square
mesh sieve.

307.021 New Aggregate and Additional Recycled Material New aggregate, if required by the
contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated Surface
Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D processed to
100 percent passing a 2 inch square mesh sieve and meeting the requirements of 703.06 —
Aggregate for Base and Subbase may be used in areas requiring depths greater than 2 inches.
New aggregate, will be measured and paid for under the appropriate item.
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Recycled material, if required, shall consist of salvaged asphalt material from the project or
from off-site stockpiles that has been processed before use to 100 percent passing a 2 inch
square mesh sieve. Recycled material shall be conditionally accepted at the source by the
Resident. It shall be free of winter sand, granular fill, construction debris, or other materials
not generally considered asphalt pavement.

Recycled material generated and salvaged from the project shall be used within the roadway
limits to the extent it is available as described in 307.09. No additional payment will be made
for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

307.022 Emulsified Asphalt Stabilizer. If required, the emulsified asphalt stabilizer shall be
grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 Emulsified
Asphalt.

307.023 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances.

307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting the
requirements of AASHTO MS8S.

307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of
AASHTO M216.

EQUIPMENT

307.03 Pulverizer The pulverizer shall be a self-propelled machine, specifically manufactured
for full-depth recycling work and capable of reducing the required existing materials to a size
that will pass a 2 inch square mesh sieve. The machine shall be equipped with standard
automatic depth controls and must maintain a consistent cutting depth and width. The
machine also shall be equipped with a gauge to show depth of material being processed.

307.04 Liquid Mixer Unit or Distributor. If treatment of the recycled layer with emulsified
asphalt is required by the contract, a liquid mixing unit or distributor shall be used to
introduce the emulsified asphalt stabilizer into the pulverized material. The mixing unit shall
contain a liquid distribution and mixing system which has been specifically manufactured for
full-depth recycling work, capable of mixing the pulverized material with an evenly metered
distribution of emulsified asphalt into a homogeneous mixture, to the depth and width
required.
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The mixing unit shall be designed, equipped, maintained, and operated so that emulsified
asphalt stabilizer at constant temperature may be applied uniformly on variable widths of
pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 1.06
gal/yd? with uniform pressure and with an allowable variation from any specified rate not to
exceed 0.01 gal/ yd2.. Mixing units shall include a tachometer, pressure gages, and accurate
volume measuring devices or a calibrated tank and a thermometer for measuring
temperatures of tank contents.

307.041 Cement or Lime Spreader If required by the contract, spreading of the Portland
Cement or Hydrated Lime shall be done with a spreader truck designed to spread dry
particulate (such as Portland Cement or Lime) or other approved means to insure a uniform
distribution across the roadway and minimize fugitive dust. Pneumatic application, including
through a slotted pipe, will not be permitted. Other systems that have been developed include
fog systems, vacuum systems, etc. Slurry applications may also be accepted. The Department
reserves the right to accept or reject the method of spreading cement. The Contractor shall
provide a method for verifying that the correct amount of cement is being applied.

307.05 Placement Equipment Placement of the Full Depth recycled material to the required
slope and grade shall be done with an approved highway grader or by another method
approved by the Resident.

307.06 Rollers The full depth recycled material shall be rolled with a vibratory pad foot roller,
a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot roller drum
shall have a minimum of 112 tamping feet 3 inches in height, a minimum contact area per foot
of 17 inch?, and a minimum width of 84 inches. The vibratory steel drum roller shall have a
minimum 84 inch width single drum. The pneumatic tire roller shall meet the requirements of
Section 401.10 and the minimum allowable tire pressure shall be 85 psi.

MIX DESIGN

If treatment of the recycled layer with emulsified asphalt is required by the contract, the
Department will supply a mix design for the emulsified asphalt stabilized material based on
test results from pavement and soil analysis taken to the design depth. The Department will
provide the following information prior to construction:

1. Percent of emulsified asphalt to be used.

2. Quantity of lime or cement to be added.

3. Optimum moisture content for proper compaction.
4. Additional aggregate (if required).

After a test strip has been completed or as the work progresses, it may be necessary for the

Resident to make necessary adjustments to the mix design. Changes to compensation will be in
accordance with the Mix Design Special Provision.
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CONSTRUCTION REQUIREMENTS

307.06 Pulverizing The entire depth of existing pavement shall be pulverized together with 1
inch or more of the underlying gravel into a homogenous mass. All pulverizing shall be done
with equipment that will provide a homogenous mass of pulverized material, processed in-
place, which will pass a 2 inch square mesh sieve.

307.07 Weather Limitations Full depth recycled work shall be performed when;

A. Recycling operations will be allowed between May 15" and September 15" inclusive
in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of Route 9
from Bangor to Calais.

B. The atmospheric temperature, as determined by an approved thermometer placed
in the shade at the recycling location, is S0°F and rising.

C. When there is no standing water on the surface.

D. During generally dry conditions, or when weather conditions are such that proper
pulverizing, mixing, grading, finishing and curing can be obtained using proper
procedures, and when compaction can be accomplished as determined by the
Resident.

E. When the surface is not frozen and when overnight temperatures are expected to be
above 32°F.

F. Wind conditions are such that the spreading of lime or cement on the roadway
ahead of the recycling machine will not adversely affect the operation.

307.08 Surface Tolerance The complete surface of the Full Depth Recycled course shall be
shaped and maintained to a tolerance, above or below the required cross sectional shape, of 7%
inch.

307.09 Full Depth Recycling Procedure New aggregate or recycled material meeting the
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, shall be
added as necessary to restore cross-slope and/or grade before pulverizing. Locations will be
shown on the plans or described in the construction notes. The Resident may add other
locations while construction of the project is in progress. The Contractor will use recycled
material to the extent it is available, in lieu of new aggregate. The material shall then be
pulverized, processed, and blended into a homogeneous mass passing a 2 inch square mesh
sieve. Material found not pulverized down to a 2 inch size will be required to be reprocessed by
the recycler with successive passes until approved by the Resident.

Should the Contractor be required to add new aggregate or recycled material to restore cross-
slope and/or grade after the initial pulverizing process, those areas will require re-processing
to blend into a homogenous mass passing a 2 in square mesh sieve.

Sufficient water shall be added during the recycling process to maintain optimum moisture for
compaction.
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The resultant material from the initial pulverizing processes shall be graded and compacted to
the cross-slope and profile shown on the plans or as directed by the Resident. The Contractor
will also be responsible for re-establishing the existing profile grade. The completed surface of
the full depth recycled course shall be shaped and maintained to a tolerance, above or below
the required cross sectional shape, of % inch. Areas not meeting this tolerance will be repaired
as described in Section 307.091. The initial pulverizing process density requirements will be
the same as Section 307.101 unless otherwise directed by the Resident.

Additives, if required, shall be introduced following completion of the initial pulverizing and
blending process. Emulsified asphalt stabilizer shall be incorporated into the top of the
processed material as specified in section 307.04 to the depth specified in the contract by use of
the liquid mixer unit or a distributor, at the rate specified in the mix design. The emulsified
asphalt shall then be uniformly blended into a homogeneous mass until an apparent uniform
distribution has occurred. The rate of application may be adjusted as necessary by the
Resident. Cement or lime shall be introduced as described in section 307.041. The resultant
material shall be graded and compacted to the cross-slope and profile shown on the plans or as
directed by the Resident. The Contractor will also be responsible for re-establishing the
existing profile grade.

After final compaction, the roadway surface shall be treated with a light application of water,
and rolled with pneumatic-tired rollers to create a close-knit texture. The finished layer shall
be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may adversely

affect the performance of the layer, or any layers to be placed upon it.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Any damage or defects in the layer shall be repaired immediately. An even and
uniform surface shall be maintained. The recycled surface shall be swept prior to hot mix
asphalt overlay placement.

307.091 Repairs Repairs and maintenance of the recycled layers, resulting from damage
caused by traffic, weather or environmental conditions, or resulting from damage caused by
the Contractor’s operations or equipment, shall be completed at no additional cost to the
Department.

For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a hot
mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming with hot
mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix asphalt shim. All
repair work will be done with the Resident’s approval at the Contractor’s expense.
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TESTING REQUIREMENTS

307.10 Quality Control The Contractor shall operate in accordance with the approved Quality
Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall
meet the requirements of Section 106.4 - Quality Control and this Section. The Contractor
shall not begin recycling operations until the Department approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold a
Pre-recycle conference to discuss the recycling schedule, type and amount of equipment to be
used, sequence of operations, and traffic control. A copy of the QC random numbers to be
used on the project shall be provided to the Resident. All field supervisors including the
responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process including, but
not limited to, the following:

A. Sources for all materials, including New Aggregate and Additional Recycled

Material.

B. Make and type of rollers including weight, weight per inch of steel wheels, and
average contact pressure for pneumatic tired rollers.
Testing Plan.
Recycling operations including recycling speed, methods to ensure that segregation
is minimized, grading and compacting operations.
Methods for protecting the finished product from damage and procedures for any
necessary corrective action.
Method of grade checks.
Examples of Quality Control forms.
Name, responsibilities, and qualifications of the Responsible onsite Recycling
Supervisor experienced and knowledgeable with the process.
A note that all testing will be done in accordance with AASHTO and MDOT/ACM
procedures.

@0

mam =

]
.

The Project Superintendent shall be named in the QCP, and the responsibilities for successful
implementation of the QCP shall be outlined.
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The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 1 per 1000 feet / lane AASHTO T
310
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end

of each days operation
Yield of all materials (Daily 1 per 1000 ft/lane
yield, yield since last test,
and total project yield.)

The Department may view any QC test and request a QC test at any time. The Contractor shall
submit all QC test reports and summaries in writing, signed by the appropriate technician, to the
Department’s onsite representative by 1:00 P.M. on the next working day, except when otherwise
noted in the QCP due to local restrictions. The Contractor shall make all test results, including
randomly sampled densities, available to the Department onsite.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The Contractor fails to follow the approved QCP.

B. The Contractor fails to achieve 98 percent density after corrective action has been
taken.

C. The finished product is visually defective, as determined by the Resident.

D. The computed yield differs from the mix design by 10 percent or more.

Recycling operations shall not resume until the Department approves the corrective action to be
taken.

307.101 Test Strip The contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a test strip for
the project at a location approved by the Resident. The Responsible onsite Recycling
Supervisor will work with Department personnel to determine the suitability of the mixed
material, moisture control within the mixed material, and compaction and surface finish. The
test strip section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to meet the
requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the forward
speed of the recycling machine and the rotation rate of the milling drum.
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C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence and manner of rolling necessary to obtain the compaction
requirements and establish a target density. The Contractor and the Department will
both conduct testing with their respective gauges at this time.

The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). Full
recycling production will not start until a passing test strip has been accomplished. If a test
strip fails to meet the requirements of this specification, the Contractor will be required to
repair or replace the test strip to the satisfaction of the Resident. Any repairs, replacement, or
duplication of the test strip will be at the Contractor’s expense.

After the test strip has been pulverized, and the roadway brought to proper shape, the
Contractor shall add water until it is determined that optimum moisture has been obtained.
The test strip shall then be rolled using the specified compaction equipment as directed until
the density readings show an increase in dry density of less than 1 pcf for the final four roller
passes of each roller. The Contractor and Department will each determine a target density
using their respective gauges by performing several additional density tests and averaging
them. The average of these tests will be used as the target density of the recycled material for
QC and Acceptance purposes.

Following completion of the test strip, compaction of the material shall continue until a density
of not less than 98 percent of the test strip target density has been achieved for the full width
and depth of the layer. During the construction and compaction of the Full Depth Recycled
base, should three consecutive Acceptance test results for density fail to meet a minimum of 95
percent of the target density, or exceed 102 percent of target density, a new test strip shall be
constructed.

ACCEPTANCE TEST FREQUENCY

Property Frequency Test Method

In-place Density 1 per 2000 ft / lane AASHTO T 310

308.102 Curing. No new pavement shall be placed on the full depth recycled pavement until
curing has reduced the moisture content to 1 percent or less by total weight of the mixture, or
a curing period of 4 days has elapsed, whichever comes first.

307.11 Method of Measurement Full Depth Recycled Pavement (Untreated or Treated with
Emulsified Asphalt Stabilizer) will be measured by the square yard.
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307.12 Basis of Payment The accepted quantity of Full Depth Recycled Asphalt Pavement
(Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at the contract unit
price per square yard, complete in-place which price will be full compensation for furnishing
all equipment, materials and labor for pulverizing, blending, placing, grading, compacting,
and for all incidentals necessary to complete the work.

The addition of materials to restore profile grade and/or cross-slope in areas shown on the
plans or described in the construction notes will be paid separately under designated pay items
within the contract. No additional payment will be made for materials salvaged from the
project.

Payments will be made under:

Pay Item Pay Unit

307.331 Full Depth Recycled Pavement (Untreated) Square Yard

307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)

S in. depth Square Yard

307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)

6 in. depth Square Yard
SECTION 411

UNTREATED AGGREGATE SURFACE COURSE

411.02 — Aggregate Add the following to the end of the first sentence: “- Type A”

SECTION 501
FOUNDATION PILES

501.05 — Method of Measurement

b. Piles Furnished — After the second sentence, add the sentence “Measurement will not include
any pile tips”.

c. Piles in Place — Add the sentence to the end of the second paragraph, “Measurement will include
the pile tips”.

d. Pile Tips — Add the words “on the Pile” to the end of the sentence.
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SECTION 502
STRUCTURAL CONCRETE
502.05 Composition and Proportioning
Replace Table 1 with
TABLE 1
Concrete| Minimum | Permeability | Entrained Notes
CLASS [Compressive| as indicated Air
Strength by Surface (%)
(PSI) Resistivity
(Kohm-cm)
LSL LSL |USL
S 3,000 N/A N/A | N/A 4,5
A 4,000 14 6.0 | 9.0 1,45
e e 55 | 75 (12,34
LP 5,000 17 6.0 | 9.0 |145
Fill 3,000 N/A 6.0 | 9.0 |45

In the list of information submitted by the contractor for a mix design:
Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.”

Note #1 - Remove, “...Standard Specification Section 711.05, Protective Coating for Concrete
Surfaces, and per the manufacturer’s recommendations, at no additional cost to the
Department.” and replace with, “...Standard Specification Section 515, Protective Coating for
Concrete Surfaces, at no additional cost to the Department.”

502.1703 Acceptance Methods A and B
In the paragraph that starts with “The Department will take Acceptance...” Remove the word
chloride from chloride permeability in the last sentence.

Replace the paragraph starting with “Rapid Chloride Permeability specimens...” With the following:

“Surface Resistivity specimens will be tested by the Department in accordance with
AASHTO TP-95 at an age > 56 days. Four 4 inch x 8 inch cylinders will be cast per sublot placed.
The average of three concrete specimens per sublot will constitute a test result and this average will
be used to determine the permeability for pay adjustment computations.”
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502.1706 Acceptance Method C

Remove in its entirety and Replace with:
502.1706 Acceptance Method C The Department will determine the acceptability of the
concrete through Acceptance testing. Acceptance tests will include compressive strength, air
content and permeability. Method C concrete not meeting the requirements listed in Table 1
shall be removed and replaced at no cost to the Department. At the Department’s sole
discretion, material not meeting requirements may be left in place and paid for at a reduced
price as described in Section 502.195.

502.1707 Resolution of Disputed Acceptance Test Results
Section B
Remove “Rapid Chloride” from the section heading.
In paragraph 4 replace T-277 with TP-95

502.192 Pay Adjustment for Chloride Permeability
Remove “Chloride” from the heading and from the first sentence.

Replace the sentence that starts with “values greater than...” and replace with “values less than 10
KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to rejection
and replacement, at no additional cost to the Department.”

502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content,
Methods A and B

Remove the word “Chloride” from the section heading and from the equation for CPF.

502.195 Pay Adjustment Method C

In Table 6: Method C Pay Reductions (page 5-53)
Under “Entrained Air” for “Class Fill”, in the first line,
change from “< 4.0 (Removal)” to “<4.5 (Removal)”

In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by removing it
in its entirety and replacing it with:

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY}
15-16 ($50) 13 ($25) N/A N/A
13-14 ($75) 12($50) N/A N/A
12 ($100) 11 ($75) N/A N/A
11 ($125) 10 ($100) N/A N/A
<11 (Removal) < 10 (Removal) N/A N/A
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SECTION 503
REINFORCING STEEL

503.06 Placing and Fastening Revise this Subsection by removing, in its entirety, the paragraph
which begins, “Stainless steel reinforcement shall not be tied to any other type of
reinforcement...... 7

SECTION 504
STRUCTURAL STEEL

504.26 Welding Remove the second paragraph beginning with “The range of heat....” in its
entirety.

504.29 Welding ASTM A 709 HPS 70W Steel. Remove the third paragraph beginning with “Make
Weld runoff tabs...” in its entirety.

SECTION 510
SPECIAL DETOURS

510.032 Geometric and Approach Design a. Horizontal alignment
The third paragraph of this section is revised to read as follows:

“The roadway width shall be increased on curved portions of the Special Detour to account for the
off tracking characteristics of WB-62 vehicle in accordance with the AASHTO publication A
Policy On Geometric Design of Highways and Streets (the Green Book), chapter 3 table
entitled Design Widths of Pavements for Turning Roadways.”

SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials This section is revised to read as follows.

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone

Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions /
Impact Attenuators, or an approved equal.

SECTION 534
PRECAST STRUCTURAL CONCRETE

534.14 Process Control Test Cylinders

Revise this subsection to read:

“534.14 Acceptance and Quality Control Testing of Concrete Refer to Section 712.061.”
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SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

Section 535.08 — Quality Assurance
Revise the second paragraph to read:

“The QAI will perform acceptance sampling and testing and will witness or review
documentation, workmanship and testing to assure the Work is being performed in
accordance with the Contract Documents.”

Section 535.15 - Process Control Test Cylinders
Revise the first paragraph to read:

#535.15 Acceptance and Quality Control Testing of Concrete Acceptance of structural
precast/prestressed units, for each day’s production, will be determined by the Department,
based on compliance with this specification and satisfactory concrete testing results. At least
once per week, the QAI will make 2 concrete cylinders (6 cylinders when the Contract includes
permeability requirements) for use by the Department; cylinders shall be standard cured in
accordance with AASHTO T23 (ASTM C31). The QAI will perform entrained air content and
slump flow testing, determine water-cement ratio and determine temperature of the sampled
concrete at the time of cylinder casting. All testing equipment required by the QAI to perform
this testing shall be provided in accordance with Standard Specification Section 502.041,
Testing Equipment. In addition, the Contractor shall provide a slump cone meeting the
requirements of AASHTO T 119. Providing and maintaining testing and curing equipment
shall be considered incidental to the work and no additional payment will be made.”

Insert the following as the second paragraph of Section 535.15:

“Quality Control concrete test cylinders shall be made for each day’s cast and each form
bed used. Cylinders tested to determine strand release strength and design strength shall be
field cured in accordance with AASHTO T23 (ASTM C31). 28 day cylinders shall be standard
cured. Record unit identification, entrained air content, water-cement ratio, slump flow and
temperature of the sampled concrete at the time of cylinder casting.”

SECTION 604
MANHOLES, INLETS CATCH BASINS

604.04 Adjusting Catch Basins and Manholes,

Add the following paragraph to the end of 604.04 b:
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The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade for
paving projects. The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert
Requirements. The use of composite risers shall be in accordance with 604.04 e. Composite
Riser Requirements.

Add the following paragraph after the first paragraph of 604.04 c:

The Department will allow the use of metal ring inserts set into the manhole top frame or
composite risers placed beneath the manhole frame to adjust manhole slope and grade for
paving projects. The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert
Requirements. The use of composite risers shall be in accordance with 604.04 e. Composite
Riser Requirements.

Add the following sections to 604.04:

d. Ring Insert Requirements Ring inserts to adjust manhole top frame slope and grade
will are allowed in accordance with the following requirements:

1) Materials

i. All ring inserts must be made of iron. Multiple ring inserts will not be allowed.
The single ring insert may be any height up to a maximum of 2 inches tall.

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle
failure of the cast iron frame.

iili. Ring inserts shall be fastened to the manhole frame using liquid steel-filled
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall
be installed in accordance with the manufacturer’s recommendations.

2) Where Ring Inserts May/May Not Be Used

i. MaineDOT will allow the use of a single manhole ring insert to raise
manholes on state and state-aid highways.

ii. Manhole ring inserts may not be used along state and state-aid highway sections
where the speed limit is 40 miles per hour or more. The standard brick and
mortar or flat composite risers beneath the manhole frame must be used at
these locations.
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3) Construction Requirements For The Use of Iron Manhole Ring Inserts

i. Wherever iron ring inserts are used to raise manhole top elevations, the rings
shall be fastened to the existing manhole frame using liquid steel-filled epoxy.
The liquid steel-filled epoxy shall be placed evenly around the entire manhole
frame before placing the ring insert. Unbonded ring inserts will not be
allowed. If the manufacturer’s recommended construction practices result in
loose or unacceptable manhole cover restraint, standard brick and mortar or
flat composite risers beneath the manhole frame must be used at these
locations.

e. Composite Riser Requirements Flat or beveled, doughnut-shaped, composite risers placed
beneath the manhole frame to adjust slope and grade are allowed. The composite riser shall
be fastened to both the top of the concrete cone and bottom of the manhole frame with the
manufacturer’s recommended epoxy. Composite risers may be used at all locations on state
and state-aid highways under any legal speed limit without restriction.

SECTION 606
GUARDRAIL

606.09 Basis of Payment  Amend the first sentence of the eighth paragraph of this subsection by
removing the word “meter” and replace it with “linear foot”.

SECTION 608
SIDEWALKS

608.021 Sidewalk Materials  Revise this section by removing the second paragraph which begins
with “Portland cement concrete shall...” in its entirety and replace with “Portland cement concrete
shall be Class A and meet the requirements of Section 502, Structural Concrete.”

SECTION 609
CURB

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections

Amend this section by adding the following paragraph to the end of it:

“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the following is added to Standard
Specification 609 — Curb”
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609.02 Materials Amend this section by adding the following to it:

Portland cement and Portland Pozzolan Cement 701.01

Water 701.02
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the
Resident, with a minimum designed compressive strength of 4000 psi Class A concrete.

609.10 Basis of Payment Revise by changing the fifth paragraph which begins with “There will be
no separate payment...” this section by removing the word “cement” and replacing it with
“concrete fill, mortar”.

SECTION 619
MULCH

619.07 Basis of Payment Amend this section by adding the words “; Bark Mulch and Erosion
Control Mix will be paid for by the Cubic Yard;” into the first sentence so that it reads:

“The accepted areas mulched will be paid for at the contract price per unit; Bark Mulch and
Erosion Control Mix will be paid for by the Cubic Yard; which shall be full compensation for
furnishing and spreading the hay or straw and mulch binder, cellulose fiber mulch, bark mulch or
erosion control mix.

Revise the second sentence by removing “ for pay item 619.1201” So that it reads:

“When Mulch is measured in Bales, each bale will be paid for at 60% of the contract price per
Unit”.

Revise this section by removing all pay items and replace them with the following:

619.12 Mulch Unit
619.13 Bark Mulch Cubic Yard
619.14 Erosion Control Mix Cubic Yard
SECTION 621
LANDSCAPING

621.0002 Materials - General
In the list of items change “Organic Humus” to “Humus”.
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621.0019 Plant Pits and Beds

¢ Class A Planting
In the third paragraph beginning with “ The plant pit...” change “Y% inch” to “1 inch”

SECTION 626
FOUNDATIONS, CONDUIT AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING AND SIGNALS

626.02 General Amend the Material list by adding the following to the list:

Gravel Borrow 703.20
Revise the Material List by removing:

Prewired Conduit 715.04
Metallic Junction and Fuse Box 715.05

626.021 Miscellaneous Material Amend this section by adding the following to the end of it:

“All concrete for concrete encasement of conduit shall be Fill Class concrete in
accordance with the applicable requirements of Section 502 — Structural Concrete.”

Amend the third paragraph that begins with “If grouting is necessary...” by adding “included on the
Qualified Product List and” after the word “material”.

626.03 General Amend this section by adding the following section to the end of it

%626.0301 Electrical Supply Lines and Service Connections The following
requirements shall apply to Electric Supply Lines and Service Connections feeding traffic
signalization equipment control boxes and lighting breaker boxes.

Whenever possible, the meter and breaker panel feeding traffic signal control boxes or
lighting control boxes shall be constructed within 30 feet of the service drop pole.

All service connections to MaineDOT traffic signal control boxes or lighting breaker
boxes constructed in trenches shall be in steel conduit or concrete encased PVC conduit.

Where trenchless technologies are employed to install the service connection conduit,
Schedule 120 PVC conduit shall be used for the trenchless bore section of conduit. In addition,
concrete encasement shall be used for any conduit placed in trench sections more than 10 feet
before or after the limits of the trenchless bore conduit.
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The construction practices described above shall be used for service connections up to a
maximum of 600 feet. There may be rare exceptional cases where the service connection must
exceed 600 feet. In these cases, the power companies may require primary power be run over
600 feet for the purpose of power consumption and dependable service. These cases will be
evaluated on a case-by-case basis for alternate power feed methods and/or the need for steel or
concrete encased conduit.”

626.031 Conduit Revise this section by removing the second paragraph which begins with
“Trenches for conduits...” and replace it with the following:

“Trenches for conduits shall be excavated to a width that will permit proper installation
of the conduit and to a minimum depth of 3 feet below finish grade as measured from the top
of the conduit. If deeper depths are required, the conduit shall be installed at the depth shown
on the plans or as directed. Conduit shall not interfere with poles, guardrail posts, sign
foundations or other objects.”

Amend the third paragraph which begins with “All junction or pull boxes...” by adding “concrete,

in accordance with the applicable requirements of Section 502 — Structural Concrete,” after
Class LP.

Revise the fifth paragraph which begins with “After the trench has been...” by adding the following
to the end of it:

“Where concrete encasement is required around the conduit, backfilling with approved
material may begin adjacent to and above the encased conduit no sooner than 24 hours after
concrete placement.”

Remove the following:
“All underground conduit shall be placed to at least the depth shown on the plans and
shall not interfere with poles, guardrail posts, sign foundations or other objects.”

Revise the paragraph beginning with “All conduit ends shall...” by removing “Prewired Conduit
shall be sealed during construction to prevent entry of moisture, dirt, or rocks.”

626.033 Polyvinylchloride Conduit Installation Amend the first paragraph of this section which
begins with “Polyvinylchloride conduit and High Density...” by adding the following to the end of
it:

“In addition, PVC conduit used for Electrical Supply Lines and Services feeding control
cabinets for traffic signalization equipment or highway lighting breaker boxes shall be
concrete encased. When trenchless technologies are used to install PVC conduit, concrete
encasement shall not be required.
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Concrete encasement shall consist of a minimum of 4 inches of concrete above, below
and on both sides of the conduit that shall have a minimum compressive strength of 3000 psi
and a maximum aggregate size of 1-inch (Fill Class concrete). The concrete encasement may
be backfilled no sooner than 24 hours after placement. “

“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION

Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or greater
rating shall be provided to facilitate conduit crossing of the existing highway and ramps
without disruption to the existing highway and ramp pavement surface. The non-metallic
under pavement conduit shall be hydraulically jacked or directional bored below the highway
and ramp at a depth of not less than (36 inches). Under pavement conduit shall extend for a
distance of (10 feet) beyond the highway or ramp edge at each side.”

Amend the sixth paragraph which begins with “Where PVC conduit runs are...” by changing “3 inch
minimum bedding” to “6 inch minimum bedding”.

626.034 Concrete Foundations
Revise this section by removing the third paragraph which begins with “In the absence of Design
Requirements...” in its entirety and replace with the following:

“In the absence of design requirements being provided on the plans, the Contractor shall
prepare and submit the foundation design(s) to the Department for review. The Contractor
may propose an alternate shallow spread footing or drilled shaft configuration/design than
that set forth on the drawings. Design shall be in accordance with AASHTO LRFD
Specifications for Structural Supports for Highway Sign, Luminaires and Traffic Signals,
current edition; AASHTO LRFD Bridge Design Specifications, current edition; and FHWA-
NHI-10-016 Drilled Shafts, Construction Procedures and Design Methods, current edition.
Where conflicting requirements occur, the more stringent requirements shall govern. In
addition to other design requirements, foundation design shall account for Torsion for which a
minimum Factor of Safety equal to 1.2 shall be achieved. In evaluating axial capacity and
torsional resistance in cohesionless soils, load transfer coefficient or side resistance coefficient
(beta, B) will be used in accordance with Subsection 13.3.5.1 of FHWA-NHI-10-016, with beta
determined in accordance with Equations 13-13 and 13-11 for silty sands to sandy silts (with
varying amounts of gravel). The design criteria for the resistance of drilled shaft and spread
footing foundations against overturning, sliding and bearing capacity failure shall meet the
requirements of Section 4 of AASHTO LRFD Bridge Design Specifications, current edition.
The structural design of foundations shall meet the requirements of AASHTO LRFD Bridge
Design Specifications, current edition. The Contractor shall submit to the Department for
review, three (3) copies of detailed plans and calculations of the proposed design. Design shall
be prepared and sealed by a Professional Engineer licensed in the State of Maine.
Construction of foundation(s) shall not commence until the Department has reviewed the
foundation design.”
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On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled shafts
shall not be...”.

“ No foundation design will be required for 18- and 24-inch diameter foundations for
structures less than 30-feet tall and with no projecting arms. A foundation design prepared by
a Professional Engineer licensed in accordance with the laws of the State of Maine will be
required for all other foundations Precast foundations will be permitted for 18 and 24-inch
diameter foundations for structures less than 30-feet tall and with no projecting arms. Where
precast foundations are permitted flowable concrete fill shall be used as backfill in the annular
space, and placed from the bottom up. Construction of precast foundations shall conform to
the Standard Details and all requirements of Section 712.061 except that the concrete shall
have a minimum permeability of 17 kOhm-cm and the use of calcium nitrite will not be
required. “

On Page 6-86, Revise the paragraph beginning with “Concrete for drilled shafts...” so that a
portion of it reads as follows:

“....The Contractor shall provide temporary dewatering of excavations for foundations such that
concrete is placed in the dry. Concrete for drilled shafts shall be placed in accordance with
Section 502.10 as temporary casing is withdrawn to prevent debris from contaminating the
foundation and to ensure concrete is cast against the surrounding soil. Concrete for drilled
shafts and spread footings shall be Class LP in accordance with Section 502 - Structural
Concrete. Precast foundations will not be permitted except as specified above in this Section.
Backfill for spread footing foundations shall be Gravel Borrow meeting the requirements of Section
703.20 - Gravel Borrow.....”

626.05 Basis of Payment ~ Amend this section by removing the following paragraphs:

The one which starts with “Payment will be made for the total number of linear feet of prewired
conduit...”

The one which starts with “Prewired conduit within the foundations...”

Amend this subsection by adding the following paragraph and Pay Items:

“Payment will be made for the total number of linear feet of under pavement conduit
actually furnished, installed and accepted at the contract price per linear foot. This price shall
include the cost of: furnishing and installing the conduit; excavating; furnishing special
backfilling materials, pull wire, fittings, grounding and bonding; test cleaning interiors of
conduits and all materials, labor, equipment and incidentals necessary to complete the work.”

Pay Item PayUnit
626.221 Non-metallic Conduit, Concrete Encased Linear Foot
626.251 Non-Metallic Under pavement Conduit Linear Foot

(Schedule 80 or greater rating)
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Remove the following Pay Items:

626.23 Prewired Conduit Secondary Wiring Linear Foot
626.24 Prewired Conduit Primary Wiring Linear Foot
SECTION 627
PAVEMENT MARKINGS.

Revise this section by removing it in its entirety and replacing with the following:

627.01 Description This work shall consist of furnishing and placing reflectorized
pavement lines and markings, removing pavement lines and markings, and furnishing and
applying reflectorized paint to curbing in reasonably close conformity with the plans and as
designated.

627.02 Materials Materials shall conform to the requirements specified in the following
Sections of Division 700 - Materials.

Pavement Marking Paint 708.03
Reflectorized Plastic Pavement Marking 712.05

Temporary Bi-directional Yellow Delineators shall be Temporary Object Markers
(T.O.M.) as manufactured by the Davidson Plastic Company, 18726 East Valley Highway,
Kent, WA 98031 or an approved equal.

627.04 General All pavement lines and markings shall be applied in accordance with the
latest edition of Manual on Uniform Traffic Control Devices.

Longitudinal lines placed on tangent roadway segments shall be straight and true.
Longitudinal lines placed on curves shall be continuous smoothly curved lines consistent with
the roadway alignment. All pavement markings placed shall meet the tolerance limits shown
on the plans.

Unless otherwise shown on the plans, non-interstate lines shall be 4 inches wide and
broken lines shall consist of alternate 10 foot painted line segments and 30 foot gaps. On
controlled access divided highways and on the interstate system lines shall be 6 inches wide
and broken lines shall consist of alternate 15 foot painted line segments and 25 foot gaps.
Width tolerance shall be +/- 4 inch.
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Temporary pavement marking lines, defined in Special Provision Section 652,
Maintenance of Traffic, Temporary Centerline, will be applied as many times as necessary to
properly delineate traffic lanes for the safe passage of traffic. Bi-directional delineators may
be used in place of temporary lines, except where specified otherwise in Special Provision 652
Maintenance of Traffic, Temporary Centerline. Delineators will be applied at 40 foot
intervals.

In overnight lane closure areas that are not to be overlaid, temporary plastic lines or raised
pavement markers shall be used through the length of the taper.

Newly painted lines, markings and curb shall be protected from traffic by the use of
cones, stationary vehicles or other approved methods until the paint is dry.

627.05 Preparation of Surface Immediately before applying the pavement marking
paint to the pavement or curb, the surface shall be dry and entirely free from dirt, grease, oil,
or other foreign matter.

Surface preparation for application of plastic markings shall conform to the
manufacturer's recommendations.

627.06 Application Prior to applying paint for final pavement lines, the Contractor
shall perform a test for paint thickness by furnishing and placing a piece of smooth, clean
metal with an area of at least 144 in? in the path of the striping truck. The striping truck shall
be passed over the piece of metal, painting the surface as it passes, without applying beads.
The result of this test will be used to determine the pressure setting and speed of the truck
when applying paint to obtain the specified thickness. Additional paint thickness testing may
be required on the final paint markings. The wet thickness of paint without beads on final
pavement lines shall be a minimum of 16 mils.

On other final pavement markings and on curb, where the paint is applied by hand
painting or spraying, application shall be in two uniform covering coats, each at least 10 mils
thick. Before the second coat of paint has dried, the glass beads shall be applied by a pressure
system that will force the glass beads onto the undried paint as uniformly as possible.

Glass beads shall be applied to the final and temporary pavement lines, marking and
curb at a sufficient rate and in sufficient quantity to assure complete and uniform coverage of
hand painted surfaces and achieve proper reflectivity.

Permanent and temporary white lines and markings shall have a minimum final
reflectivity value of 250 millicandelas per square meter per lux (mcd/m?1lux) and permanent
and temporary yellow lines and markings shall have a minimum final reflectivity value of 150
millicandelas per square meter per lux (mcd/m?*/lux), as measured by the Department.
Measurements taken to determine reflectivity shall be done within 4 weeks after final
placement.
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If the final reflectivity values are less than the described minimums, the Contractor
shall repaint those areas not meeting required reflectivity at no cost to the Department. If the
final reflectivity values are less than the described minimums after the second attempt, the
Contractor will submit in writing a plan of action to meet the reflectivity minimums prior to
continuing any work. Once the plan has been reviewed and approved by the Department, the
Contractor shall re apply at no cost to the Department.

Temporary painted lines and markings shall be applied as specified for permanent
painted lines, except that the thickness shall be a minimum of 16 mils.

Temporary pliant polymer marking material shall be used for temporary markings on
the final pavement and on pavements not to be resurfaced when such pavement markings do
not conform to the final pavement markings pattern.

The plastic final pavement lines and markings shall be applied in accordance with the
manufacturer's recommendations by the inlay method of application.

627.07 Establishment Period Inlaid plastic pavement lines and marking material
furnished and installed under this contract for final pavement markings shall still be subject to
a six-month period of establishment.

The period of establishment shall commence as soon as the plastic pavement lines and
markings are complete and in place and shall continue for six months. At the end of the
establishment period, a minimum of 95% of the plastic pavement lines and markings shall still
be in place to be acceptable.

If less than 95% of the plastic pavement lines and markings are in place after six
months, the Contractor shall replace all unsatisfactory plastic pavement lines and markings on
the project without additional payment. Plastic pavement lines and markings designated for
replacement shall be installed according to these specifications, unless otherwise directed.
Plastic pavement lines and markings replaced at the end of the six month establishment period
will not be subject to a further establishment period.

627.08 Removing Lines and Markings When it is necessary to remove pavement lines
and markings, it shall be done by high pressure water, grinding or other approved acceptable
means. The method chosen must be capable of completely eradicating the existing line or
marking without excessive damage to the pavement. Burning and the use of solvents to
remove temporary markings from final pavement or from existing pavement not to be
resurfaced will not be permitted.
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627.09 Method of Measurement The quantity of pavement marking lines identified in
the contract as a plan quantity pay item, the measurement of payment will be the number of
feet shown in the Schedule of Items. This quantity will be considered final and no adjustments
will be made except when changes resulting in increases or decreases are made by the
Resident.

The accepted quantity of temporary or permanent pavement marking lines when identified
in the contract as a linear foot item shall be measured and paid for at the contract unit price
per linear foot for the total amount applied and accepted.

Double yellow centerline, broken or solid, will be considered one line for measurement
purposes. The measurement of broken lines will include the gaps when painted and will not
include the gaps when plastic. Double Yellow Centerline, broken or solid shall not be paid
through intersections or side roads and will be paid for the actual length of painted line.

Broken white lines will include the gaps when painted and will not include the gaps when
plastic inlaid pavement lines are applied. Yellow or white solid edge lines and will not be paid
through intersections or side roads and will be measured by the actual length of painted line.

Temporary pavement marking lines shall not be paid through intersections or side roads
and will be measured per linear foot of actual length of painted and accepted.

Reflectorized curb will be measured or computed by the square foot of curb surface
actually painted and reflectorized.

The accepted quantity of removing existing pavement markings will be measured by
the square foot.

Temporary Bi-directional Yellow Delineators will be measured by each unit, complete
in place, maintained, and accepted.

627.10 Basis of Payment The accepted quantity of pavement marking lines identified in
the contract as a plan quantity pay item will be paid for at the contract unit price for plan
quantity. No adjustment will be made to the quantity for payment, except as described 627.09
Method of Measurement

The quantity of permanent or temporary pavement marking lines identified in the contract
paid by the linear foot will be measured for payment as described under section 627.09
Method of Measurement.

All other permanent pavement markings will be paid for at the contract unit price per
square foot in accordance with 627.09 Method of Measurement.
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If allowed by Special Provision, the Contractor may utilize Temporary Bi-Directional
Yellow and White (as required) Delineators. When utilized, payment will be made as
temporary pavement marking lines, measured and paid at the contract unit price per linear
foot. Such payment will include as many applications as required and removal.

Payment for final plastic pavement lines and markings will be made in two parts. The
first payment of 75% will be made when plastic pavement lines and markings are placed. The
payment of the remaining 25% will be made at the end of the establishment period for all
plastic line and pavement markings accepted.

The accepted quantity of any pavement marking lines will be paid for at the contract
unit price and will include as many applications as required and removal when required.

The accepted quantity of Temporary Bi-directional Yellow Delineators will be paid for at
the contract unit price.

Payment will be made under:

Pay Item Pay Unit
627.18 12 inch Solid White Pavement Marking Line Linear Foot
627.711 White or Yellow Pavement Marking Line - Plan Quantity Linear Foot
627.733  4” White or Yellow Painted Pavement Marking Line Linear Foot
627.744 6 White or Yellow Painted Pavement Marking Line Linear Foot
627.75  White or Yellow Pavement & Curb Marking Square Foot
627.77 Removing Existing Pavement Marking Square Foot

627.78 Temporary 4 Painted Pavement Marking Line, White or Yellow Linear Foot
627.781 Temporary 6 Painted Pavement Marking Line, White or Yellow Linear Foot

627.407 Reflectorized Plastic, White or Yellow Pavement Marking Square Foot
627.4071 Reflectorized Plastic, White or Yellow Pavement Linear Foot
Marking Line - Plan Quantity
627.811 Temporary Bi-directional Yellow Delineators Each
SECTION 639

ENGINEERING FACILITIES
Revise this section by removing this section in its entirety and replace with the following:

639.01 Description This work shall consist of providing, erecting, lighting, equipping and
maintaining buildings to be solely used by the Resident and other assigned Department
representatives as a field office. Upon completion of the work, the buildings and equipment
shall remain the property of the Contractor.
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639.02 Materials Materials for buildings shall be of good quality customarily used in standard
frame house or office trailer construction.

639.03 General The building of the type called for shall be provided before the start of work,
and shall remain until work is completed and accepted, unless earlier removal is authorized.
The location shall be approved by the Resident and should be adjacent or virtually adjacent to
the Project.

A fire extinguisher shall be provided in each building or office trailer for electrical and
chemical fires and effective on all solvents used in the building.

Walls, roof, floor, windows, and doors shall be tightly constructed to the required area.

Furnishings shall be supplied as called for. Doors shall be equipped with locks and all keys
shall be in the possession of the Resident. Windows shall be equipped with latches so they may
be locked on the inside. Window screens and screen doors shall be supplied when necessary.
Adequate desk and desk space shall be provided. If a portable table is supplied, it should be
adjustable to accommodate the various heights of employees. A 5-way adjustable office chair
shall be provided in the quantities listed.

639.04 Field Offices Field Offices are designated Type A, Type B, or Type C. Buildings,
including trailers, may be provided if they substantially equal or exceed the following
requirements. Air conditioning, appropriate to the building size, shall be provided in all field
offices.

The walls, roof, and floor of the building shall be completely insulated with a minimum
insulation value of R-15. Office trailers shall be either new or in very good used condition.
The interior walls shall be covered with suitable wall paneling. The entire office trailer shall
be for the exclusive use of the Resident. The office trailer shall be winterized and completely
enclosed at the bottom, if the trailer will be used in cold weather.

Other types of buildings and facilities may be furnished of equal or better quality.
A public work area will be provided in the field office that shall be designed and constructed
so that individuals with disabilities can approach, enter, and exit this area.

At least one accessible route to the field office shall be provided from accessible parking. The

accessible route shall comply with the Americans with Disabilities Act Accessibility Guidelines
(ADAAG) and this specification.
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The minimum clear width of an accessible route shall be 36 inches except at doors. The least
possible slope shall be used for an accessible route. An accessible route with a running slope
greater than 1:20 shall be considered a ramp. Maximum ramp slope is 1:12. The maximum
rise for any run of a ramp shall be 30 inches and the minimum clear width shall be 36 inches.
Nowhere shall the cross slope of an accessible route exceed 1:50. Changes in level up to % inch
may be vertical and without edge treatment. Changes in level between % inch and 'z inch shall
be beveled with a slope no greater than 1:2. Ramp floor surfaces shall be stable, firm, and
slip-resistant.

Ground floor surfaces along accessible routes and in accessible rooms and spaces including
floors, walks, ramps, stairs, and curb ramps, shall be stable, firm, and slip-resistant.

The main door to the public work area shall have a minimum clear opening of 32 inches with
the door opened 90 degrees, measured between the face of door and the opposite stop.
Minimum maneuvering clearances at doors shall be provided. The floor or ground area
within the required clearances shall be level and clear.

The handle and other operating devices on accessible doors shall have a shape that is easy to
grasp with one hand and does not require tight grasping. Lever-operated mechanisms push
type mechanisms, and U-shaped handles are acceptable designs. Hardware required for
accessible door passage shall be mounted no higher than 48 inches above finished floor.

A minimum of 3 parking spaces will be supplied for Class B & C Field Offices and 6 for Class
A. One wheelchair accessible parking space shall be located on the shortest accessible route of
travel from adjacent parking to an accessible entrance.

Level landings shall be provided at bottom and top of each run. The landing shall be at least
as wide as the ramp run leading to it with a minimum length of 60 inches.

If a ramp run has a rise greater than 6 inches or a horizontal projection greater than 72
inches, then it shall have handrails on both sides. Handrails shall have the following features:

1) Handrails shall be provided along both sides of ramp segments. The inside handrail on
switchback ramps shall always be continuous.

2) If handrails are not continuous, they shall extend at least 12 inches beyond the top and
bottom of the ramp segment and shall be parallel with the floor or ground surface.

3) The clear space between the handrail and the wall shall be 1% inch.
4) Gripping surfaces shall be continuous.

5) Top of handrail gripping surfaces shall be mounted between 34 and 38 inches above
ramp surfaces.
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6) Ends of handrails shall be either rounded or returned smoothly to floor, wall, or post.
7) Handrails shall not rotate within their fittings.

8) The diameter or width of the gripping surfaces of a handrail shall be 1% to 1’ inch, or
the shape shall provide an equivalent gripping surface.

Firm and sturdy steps shall also be provided with 7 inch maximum riser and 11 inch minimum
depth, and at least one handrail extending from the top of the steps to a minimum 12 inches
beyond the bottom of the steps.

The Contractor will make reasonable effort(s) to provide wheelchair accessible toilet facilities
when ""portable" facilities are provided.

The Contractor shall provide wheelchair accessible toilet facilities when flush type facilities,
that is, those with running water, are provided; and the Contractor shall provide wheelchair
accessible portable facilities, if used, when the contract duration exceeds two continuous
construction seasons.

In addition to the facilities previously specified in this subsection, each field office shall meet
the following minimum requirements:

Description Quantity
Type A Type B Type C

Floor Area (Outside Dimension) - ft? 312 220 125
Inside Wall Height — feet 7 7 7
Window Area - ft? 55 35 35
Drafting Table Surface Area - ft? 15 15 15
Drafting Stools - each 2 1 1
Office Desks - each 2 1 1
Ergonomic Swivel Chairs -ea (5-way adjustable) 3 2 2
Folding Chairs - each 3 2 2
Lighting Units - each 4 2 2
Electric Wall Outlets - each 6 4 3
Power Strip Surge Protectors - each 3 2 1
Wall Closets - each 1 1 1
Plan Rack for minimum of 6 sets of plans 1 1 0
Toilet Facility 1 1 1
Wastebaskets - each 2 2 1

All windows shall be provided with shades or blinds.
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The toilet facility shall be for the exclusive use of State personnel. If requested, the Contractor
will supply a lock to ensure exclusive use.

The Resident will have the option to reject any furniture or supplies provided to the field office
based on general condition.

One hundred ten volt, 60 cycle, continuous electric service shall be supplied for lighting and 15
amp duplex wall outlets. Lighting shall consist of florescent light units with rapid start bulbs
or LED shop style lights located over the work areas for a minimum of 50 foot candles overall.
At least one external light source will be provided.

Drafting surfaces shall be 40 inches above the floor and have shelves beneath. Shelves for plans
and rolls shall also be furnished overhead. Drafting stools shall be approximately 28 inches
high.

Desks shall be single or double pedestal standard office type, and shall be in addition to “built-
in” type desks in the office trailer.

Field offices shall be furnished with one four-drawer letter size metal filing cabinet.

Wall closets shall be 21 inches wide, 15 inches deep, and at least 4 feet high.

Each office shall be furnished with a broom, dustpan, sweeping compound, trash bags, and

with cleaning material for cleaning glass. If the field office is carpeted, then a vacuum cleaner

will be provided. The contractor will be responsible for disposing of trash from the field office.
The Contractor shall provide a fully functional wireless desktop copier/scanner/printer,

capable of copying field books, for the Resident’s use during the project. All maintenance and

supplies, except paper, shall be the responsibility of the Contractor.

The Contractor shall provide bottled water and a microwave for the duration of the project.

All maintenance and supplies shall be the responsibility of the Contractor. Alternate source of

water, such as a water cooler, may be provided as approved by resident.

The Contractor shall provide a 4 cubic-foot refrigerator in the field office for the duration of
the project.

Each office shall be furnished with a 10-person general-purpose first aid kit. The first aid kit
shall be periodically inspected and refilled as necessary.

639.08 Heat Heat appropriate to the building size shall be supplied by the Contractor to
maintain an acceptable room temperature during occupancy.
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639.091 Broadband Connection The contractor will supply one computer broadband
connection, modem lease and router. The router shall have wireless access and be 802.11n or
newer capable. The type of connection supplied will be contingent upon the availability of
services (i.e. DSL or Cable Broadband). It shall be the contractor’s option to provide dynamic
or static IP addresses through the service. The selected service will have a minimum download
connection of 5.0 Mbps and 1.0 Mbps upload. The contractor shall be responsible for the
installation charges and all reinstallation charges following suspended periods. Monthly
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly
to the contractor.

639.10 Method of Measurement Field office will be measured by the unit or lump sum for
each building provided, equipped and maintained satisfactorily.

639.11 Basis of Payment The accepted quantity of field office will be paid for at the contract
unit price each or lump sum which payment shall be full compensation for furnishing until
contract completion, erecting, equipping, maintaining, furnishing electricity, heating,
installing and maintaining toilet facilities and if necessary removing the buildings or office
trailers.

Payment for these items will be made in 3 parts; the first payment of ’2 to be made after the
Contractor has supplied the building or office trailer and it has been approved. The
remaining payments shall be made at intervals as follows:

A second payment of % shall be made when one-half of the anticipated work has been
completed.

The final payment of the remaining ' shall be made upon completion of the work.

Payment will be made under:

Pay Item Pay Unit
639.18  Field Office, Type A Each
639.19 Field Office, Type B Each
639.20 Field Office, Type C Each
SECTION 652

MAINTENANCE OF TRAFFIC

652.2.4 Other Devices Revise this Section by removing the following paragraph:

“ STOP/SLOW paddles shall be the primary and preferred hand held signaling device. Flags shall
be limited to Emergencies. The paddle shall have an octagonal shape and be at least 18 inches wide
with letters at least 6 inches high and should be fabricated from semi-rigid material”
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And replace with these two paragraphs
“Flaggers shall use a STOP / SLOW hand held paddle as the primary and preferred hand
signaling device. Use of flags shall be limited to emergency situations.

STOP / SLOW paddles shall have high intensity prismatic retro reflective sheeting, have an
octagonal shape on a rigid handle and shall be at least 18 inches wide with letters at least 6
inches high and shall be constructed from light semi-rigid material. The STOP (R1-1) face
shall have white letters and a white border on a red background. The SLOW (W20-8) face
shall have black letters and a black border on an orange background.”

652.3.3 Submittal of Traffic Control Plan On page 6-148, note f, in the last sentence revise the
“105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see Section 105.2.3
— Project Specific Emergency Planning.”.

652.3.4 General Revise the eighth paragraph by removing “Earth Berm” and replace it with
“Concrete Barrier”.

Amend this section by adding the following paragraph before the paragraph beginning with “Special
Detours and temporary structures...”:

“A temporary ramp shall be constructed with HMA at the ends of the roadway section paved
or milled each day. The use of millings or RAP will not be allowed, but cold patch may be
temporarily utilized until HMA plants are open for the season. The maximum ramp change in
elevation shall not exceed 4” vertical. For Interstate Highways or roadways with speed limits
equaling or exceeding 50 mph; temporary ramps shall be constructed at a length of eight feet
per inch of transition depth. For roadways with speed limits less than 50 mph and greater than
25 mph, temporary ramps shall be constructed at a length of four feet per inch of transition
depth. For roadways with speed limits 25 mph or less, temporary ramps shall be constructed
at a length of two feet per inch of transition depth. Materials, placement, maintenance, and
removal shall be incidental to contract items.”

652.4 Flaggers Revise this section by removing the first paragraph, and replace it with the
following”

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the
Department and administered by a Department-approved Flagger-Certifier. All flaggers must
carry an official certification card with them at all times while flagging.

For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow,
yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 2 or Class
3, along with a hardhat with 360 ° retro-reflectivity.
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For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004,
including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be
worn along with a hardhat with 360 ° retro-reflectivity and shall be visible at a minimum
distance of 1000 ft. Flagger stations must be illuminated in nighttime conditions to assure
visibility and will be specifically addressed in detail in the Contractor’s TCP”.

652.41 TRAFFIC OFFICERS

Revise this subsection so that the subsection number and title is

“652.4.1 TRAFFIC OFFICERS ”

SECTION 656
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL

656.5.2 If No Pay Item Add the following to the end of the first paragraph:

“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656
will result in a violation letter and a reduction in payment as shown in the schedule list in
656.5.1. The Department’s Resident or any other representative of The Department reserves
the right to suspend the work at any time and request a meeting to discuss violations and
remedies. The Department shall not be held responsible for any delay in the work due to any
suspension under this item.”

SECTION 660
ON-THE-JOB TRAINING

660.06 Method of Measurement

Remove the first sentence in its entirety and replace with “ The OJT item will be measured by the
number of OJT hours by a trainee who has successfully completed an approved training
program.”

660.07 Basis of payment to the Contractor
Remove the last word in the first sentence so that the first sentence reads *“ The OJT shall be paid for
once successfully completed at the contract unit price per hour.”

Payment will be made under
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to “Hour”.

SECTION 672
PRECAST CONCRETE BLOCK GRAVITY WALL

672.035 Backfill Material- Revise this section by adding the following after the second paragraph:
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Backfill materials shall meet the criteria in the following table.

Base Polymer Property Criteria Test Method
Polyester (PET) pH 3<pH>9 AASHTO T-289
Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289

672.04 Design Requirements — Revise this section by replacing items 2 and 3 in the second
paragraph with the following:

2. FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of

Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II,

current edition.

3. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition.

SECTION 673
WETCAST SMALL LANDSCAPE BLOCK WALL

673.035 Backfill Material — Revise this section by adding the following after the second paragraph:

Backfill materials shall meet the criteria in the following table.

Base Polymer Property Criteria Test Method
Polyester (PET) pH 3<pH>9 AASHTO T-289
Polyolefin (PP & HDPE) pH pH >3 AASHTO T-289

673.04 Design Requirements — Revise this section by replacing items 2 and 3 in the second
paragraph with the following:

2. FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of

Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II,

current edition.

3. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition
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SECTION 674
PREFABRICATED CONCRETE MODULAR GRAVITY WALL

674.02 Materials
Amend this section by adding the following after “Concrete Units:” and before the paragraph
beginning with “Tolerances ™.

Concrete shall be Class P. The concrete shall contain a minimum of 5.5 gallons per cubic yard
of calcium nitrite solution.

The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17
KOhm-cm.

Defects Defects which may cause rejection of precast units include, but are not limited to, the
following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects
using a patching material from the MaineDOT Qualified Products List (QPL). The repair,
including preparation of the repair area, mixing and application and curing of the patching
material, shall be in accordance with the manufacturer's product data sheet. Corners that are
not exposed in the final product may be ground smooth with no further repair necessary if the
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth
of not less than 1 inch from the face of the concrete and patch the holes using a patching
material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure.
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend
more than 12 inches in length in any direction. Give the QAI adequate notice prior to
beginning any structural repairs.

SECTION 677

MECHANICALLY STABILIZED EARTH RETAINING WALL
677.03 Design Requirements — Revise this section by replacing items 6, 7 and 8 in the second
paragraph with the following:
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6. FHWA-NHI-10-024, Design and Construction of Mechanically Stabilized Earth Walls

and Reinforced Soil Slopes, Volumes I, current edition.

7. FHWA-NHI-10-025, Design and Construction of Mechanically Stabilized Earth Walls

and Reinforced Soil Slopes, Volumes 11, current edition.

8. FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically
Stabilized Earth Walls and Reinforced Soil Slopes, current edition

On page 6 - 203 change “636.041” to “677.041”

Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the following:

Defects Defects which may cause rejection of precast units include, but are not limited to, the
following:

Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to
reach the reinforcing steel.

Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep.

Edge or corner breakage exceeding 12 inches in length or 1 inch in depth.

Any other defect that clearly and substantially impacts the quality, durability, or
maintainability of the structure, as determined by the Fabrication Engineer.

Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects
using a patching material from the MaineDOT Qualified Products List (QPL). The repair,
including preparation of the repair area, mixing and application and curing of the patching
material, shall be in accordance with the manufacturer's product data sheet. Corners that are
not exposed in the final product may be ground smooth with no further repair necessary if the
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth
of not less than 1 inch from the face of the concrete and patch the holes using a patching
material from the MaineDOT QPL.

Repair structural defects only with the approval of the Fabrication Engineer. Submit a
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure.
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend
more than 12 inches in length in any direction. Give the QAI adequate notice prior to
beginning any structural repairs.
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SECTION 702
BITUMINOUS MATERIAL

702.01 Asphalt Cement - Remove this section in its entirety and replace with the following:
Performance-Graded Asphalt Binder (PGAB) that has not been modified with polymer shall
conform to the requirements of AASHTO M 320. Polymer modified binder shall meet the
requirements of AASHTO M 332 (including Appendix X1), except that the percent difference
in nonrecoverable creep compliance, Jnrdiff, shall not be enforced. Performance-Graded
Asphalt Binder shall not contain re-refined engine oil bottoms (REOB).

The Contractor shall arrange for the Supplier to furnish the following items to the
Department’s Asphalt Pavement Engineer:

a. A Quality Control Plan that conforms to the requirements of AASHTO R 26 “Certifying
Suppliers of Performance-Graded Asphalt Binders” and

b. A CERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the project.
The Certificate shall include the actual test results of the material in storage from which the
shipments are being made. Certificates shall be supplied for each lot, batch, or blend of each
type and grade of material. A new certificate shall be issued at least every 30 days or upon
receiving or manufacture of a new material. The original of each Certificate of Analysis shall
be mailed to the Departments Asphalt Pavement Engineer.

The Contractor shall give the supplier sufficient notice of orders to permit testing and
certification. Material not certified will not be accepted for use.

Deliveries of asphalt materials shall be accompanied by a Bill of Lading containing the
information required under Section 108.1.3 f. The Bill of Lading shall include the applicable
certificate number and shall include a printed or stamped statement such as the following:
“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY THIS
LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE PURCHASER
FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”

In the event an intermediate hauler of the asphalt material is involved, a copy of their own
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their
respective serial numbers.

All non-bituminous components added to the binder prior to the sampling point for binder
certification shall be included on the asphalt binder Certificate of Analysis identifying their
presence. All non-bituminous components added after the certification sampling point and
prior to transport shall be included on the Bill of Lading. All non-bituminous components
added to the binder at the HMA plant shall be identified on the mix plant documentation and
accompanied by test results and certification showing the effect of the additives introduced, if
any.
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702.04 Emulsified Asphalt
Revise this Section by removing the first paragraph in its entirety and replace with the
following:

Emulsified Asphalt shall conform to the requirements of AASHTO M 140. Cationic
emulsified asphalt shall conform to the requirements of AASHTO M 208. Anionic
emulsified asphalt Grade RS-1h shall conform to the requirements in the following table:

Type Rapid-Setting
Grade RS-1h
Tests on Emulsions min max
Viscosity, Saybolt Furol at 25°C SFS 20 100
Storage Stability test, 24-h, %" - 1.0
Demulsibility, 35 ml, 0.02 N CaClz, % 60 -
Sieve Test, %" - 0.10
Residue by distillation, % 55 -
Tests on Residue from Distillation Test min max
Penetration, 25°C 100g, 5 s 40 90
Ductility, 25°C 5 cm/min, cm 40 -
Solubility in trichloroethylene or n-propyl bromide, % 97.5 -

A This requirement is waived if successful application of material has been achieved in the field.

SECTION 703
AGGREGATES

703.01 Fine Aggregate for Concrete Replace the second paragraph with the following:

“All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21,
produce a color darker than organic plate number 3, the fine aggregate shall be rejected.”

703.0201 Alkali Silica Reactive Aggregates. Remove this section in its entirety and
replace with the following:
All coarse and fine aggregates proposed for use in concrete shall be tested for Alkali Silica
Reactivity (ASR) potential under AASHTO T 303 (ASTM C 1260), Accelerated Detection of
Potentially Deleterious Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to
being accepted for use. Acceptance will be based on testing performed by an accredited
independent lab submitted to the Department. Aggregate submittals will be required on a 5-
year cycle, unless the source or character of the aggregate in question has changed within 5
years from the last test date.
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As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than
or equal to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate
will be classified as potentially reactive when the mortar bars made with this aggregate
expand greater than 0.10 percent at 30 days from casting. Use of this aggregate will only be
allowed with the use of cement-pozzolan blends and/or chemical admixtures that result in
mortar bar expansion of less than 0.10 percent at 30 days from casting as tested under ASTM
C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

Class F Coal Fly Ash meeting the requirements of AASHTO M 295.
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

Densified Silica Fume meeting the requirements of AASHTO M 307.
Lithium based admixtures
Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive
aggregates will be incorporated into the concrete at no additional cost to the Department.

703.06 Aggregate for Base and Subbase - Remove the first two paragraphs in their entirety and
replace with these:

“The following shall apply to Sections (a.) and (c.) below. The material shall have a Micro-
Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro- Deval value
exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method of Test for
Determination of Degradation Value (January 2009 version) shall be performed, except that
the test shall be performed on the portion of the sample that passes the ' in sieve and is
retained on the No. 10 sieve. If the material has a Washington Degradation value of less than
15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be
used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of
Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “

703.081 RAP for Asphalt Pavement
Remove this section in its entirety and replace with the following:

703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced
into hot-mix asphalt pavement at percentages approved by the Department according to the
MaineDOT Policies and Procedures for HMA Sampling and Testing.
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If approved by the Department, the Contractor shall provide documentation stating the
source, test results for average residual asphalt content, and stockpile gradations showing
RAP materials have been sized to meet the maximum aggregate size requirements of each
mix designation. The Department will obtain samples for verification and approval prior to
its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the
percent passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve
and the asphalt content, and Coarse Micro-Deval loss values as tested by the Department.
The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:

Table 4: Maximum Percent RAP According to Test Results

Percent Percent
Maximum Asphalt passing passing Residual
0.075 0.075 mm
. . RAP content . aggregate
Classification mm sieve /
Percentage standard . M-D loss
N sieve asphalt
Allowed deviation value
standard content
deviation ratio
Class 111 10% <1.0 N/A <4.0
Class 11 20% <0.5 <1.0 <28 <18
Class 1 30% <0.3 <0.5 <1.8

The Department will monitor RAP asphalt content and gradation during production by
testing samples from the stockpile at approximately 15,000 T intervals (in terms of mix
production). The allowable variance limits (from the numerical average values used for mix
designs) for this testing are determined based upon the maximum allowable RAP percentage,
and are shown below in Table 5.

Table 5: RAP Verification Limits

Percent
?(fll:tl::lltt passing 0.075
Classification mm sieve
(compared to

aim) (compared to
aim)
Class 111 +1.5 +2.0
Class 11 +1.0 +1.5
Class 1 +0.5 +0.7
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For specification purposes, RAP will be categorized as follows:

Class III - A maximum of 10.0 percent of Class III RAP may be used in any base,
intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class II1 RAP
may be used in hand-placed mixes for item 403.209.

Class II — A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim
course.

Class I — A maximum of 20.0 percent Class I RAP may be used in any base, intermediate
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A
maximum of 30.0 percent Class I RAP may be used in in any base or intermediate base
mixture provided that a PG 58-28 asphalt binder is used. A maximum of 30.0 percent Class I
RAP may be used in any surface or shim mixture provided that PG 58-34 or 52-34 asphalt
binder is used. Mixtures exceeding 20.0 percent Class I RAP must be evaluated and
approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total
RAP percentage of the mix shall not exceed the maximum allowed for the highest
classification RAP source used (i.e. if a Class I & Class III used, total RAP must not exceed
30.0%). The blended RAP material must meet all the requirements of the classification for
which the RAP is entered (i.e. 10% Class I1I with 20% Class I, blend must meet Class I
criteria). The Department may take belt cuts of the blended RAP to verify the material meets
these requirements. If the Contractor elects to use more than one RAP source in a design, the
Contractor shall provide an acceptable point of sampling blended RAP material from the
feed belt.

In the event that RAP source or properties change, the Contractor shall notify the
Department of the change and submit new documentation stating the new source or
properties a minimum of 72 hours prior to the change to allow for obtaining new samples
and approval.

703.19 Granular Borrow

Remove the gradation requirements table, and replace with the following:

Percentage by Weight
Sieve Passing Square Mesh Sieves
Designation Material for Underwater Material for Embankment
Backfill Construction
6 inch 100
No. 40 0-70 0-70
No. 200 0-7.0 0-20.0
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703.33 Stone Ballast - In the third paragraph, remove the words “ less than” before 2.60 and add
the words “or greater” after 2.60.

SECTION 708
PAINTS AND PRESERVATIVES

708.05 Timber Preservative Revise this section by removing it in its entirety and replacing with:
“Timber preservatives shall conform to the requirements of AASHTO M 133 and AWPA
Standard Ul. All preservatives shall meet the requirements of the US EPA regulations under
the Federal Insecticide, Fungicide and Rodenticide Act.”

SECTION 710
FENCE AND GUARDRAIL

710.07 Guardrail Posts Amend subsection ‘a’ by removing the words “white oak”, “cedar”,
“tamarack”, “maple”, “beech”, “birch” and “red oak” from the first sentence. Also in the first
sentence, place an “or” between “pine” and “eastern hemlock”. In the second sentence remove the
words “well seasoned”. Remove the sentence beginning with “Wood posts and offset brackets...”
and replace it with: “Wood posts and offset brackets shall be preservative treated in accordance
with the requirements of AASHTO M 133 and AWPA Ul, UC4A Commodity Specification A:

Sawn Products.”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061- Structural Precast Concrete Units

Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read:
“Acceptance is the prerogative of the Department. The Department will conduct Quality
Assurance (QA) in accordance with Standard Specification Subsection 106.5. Testing deemed
necessary by the Department that is in addition to the minimum testing requirements will be
scheduled to minimize interference with the production schedule. The QAI will perform
acceptance sampling and testing and will witness or review documentation, workmanship and
testing to assure the Work is being performed in accordance with the Contract Documents.”

Under the heading, Concrete Testing, revise the first paragraph to read as the following two
paragraphs:

“Concrete Testing Acceptance of structural precast units, for each day’s production, will
be determined by the Department, based on compliance with this specification and satisfactory
concrete testing results.
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At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when the
Contract includes permeability requirements) for use by the Department; cylinders shall be
standard cured in accordance with AASHTO T23 (ASTM C31). The QAI will perform
entrained air content and slump flow testing, determine water-cement ratio and determine
temperature of the sampled concrete at the time of cylinder casting. All testing equipment
required by the QAI to perform this testing shall be in accordance with Standard Specification
Section 502.041, Testing Equipment. In addition, the Contractor shall provide a slump cone
meeting the requirements of AASHTO T 119. Providing and maintaining testing and curing
equipment shall be considered incidental to the work and no additional payment will be made.

Quality Control test cylinders shall be made and tested in accordance with the following
standards:

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical
Concrete Specimens

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test
Specimens in Field

AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete
AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed
Concrete by the Pressure Method
AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly Mixed
Concrete by the Volumetric Method
ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement
Concrete
ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating Concrete”

Under the heading, Concrete Testing, delete the paragraph that begins:
“At least once per week, the Contractor shall make 2 concrete cylinders.....for use by the
Department.....”

SECTION 713
STRUCTURAL STEEL AND RELATED MATERIAL

Section 713.01- Structural Steel Revise this Section by removing the sentence:

“ Impact test sampling and testing procedures shall be in accordance with AASHTO T.”

And replace it with: “Impact test sampling and testing procedures shall be in accordance with
AASHTO T 243 M/T 243 and AASHTO T 244.”

SECTION 717
ROADSIDE IMPROVEMENT MATERIAL

717.02 Aagricultural Ground Limestone
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In the table after the third paragraph which starts with “Liquid lime...” change the Specification for
Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 14.5 /5 is from Nitrate
Nitrogen” to read “15.5 % of which 1% is from Ammoniacal Nitrogen and 14.5 % is from
Nitrate Nitrogen”

717.061 Erosion Control Blankets Revise this section by removing it in its entirety and replacing it
with the following:

“717.061 Erosion Control Blankets Shall consist of a machine produced rolled blanket of
biodegradable fibers, evenly distributed over the entire area of blanket, of a consistent
thickness, sewn into a biodegradable mesh on the top and bottom surface using a cotton blend
thread. The blanket shall remain in place when subject to shear stress of 1.55 Ib/ft2. The
blanket shall remain intact until grass is established. The blanket shall be a product currently
listed on the department’s Qualified Products List (QPL) of Erosion Control Products.

See Section 618.10 - Seeding, Maintenance and Acceptance.”

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.10 Wood Utility Pole Amend the first sentence in this section by adding “, Red Pine” after
“Douglas Fir”.

Replace the paragraph beginning with “Wood Utility poles...” with:
“Wood Utility poles shall be pressure treated, after fabrication in accordance with AASHTO
Specifications M 133 and AWPA Ul, UC4B, Commodity Specification D: Poles.”

720.12 Wood Sign Posts Remove the first sentence and replace with “Wood sign posts shall be
rectangular, straight and sound timber, cut from live growing native spruce, red pine, hemlock
or cedar trees, free from loose knots or other structurally weakening defects of importance,
such as shake or holes or heart rot.”

Remove the paragraph beginning with “When pressure treated sign posts are called for on the plans
... with “When pressure treated sign posts are called for on the plans, the wood shall be
Yellow Pine, Number 2 or better, or the species listed above. The pressure treated wood shall
meet AASHTO M 133 and AWPA Standard U1, UCSA, Commodity Specification A: Sawn
Products.”
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	SPECIAL PROVISION
	SECTION 401
	(Light Capital Paving)
	MATERIALS
	The HMA supplier shall submit a proposed Job Mix Formula (JMF) to the Central Laboratory in Bangor, which shall include the following information:
	Pre-Pave Conference  The MaineDOT and Contractor shall hold a prepave conference prior to placing any Hot Mix Asphalt to discuss specifics related to the sections of highway being paved under the contract. Specifics discussed shall include, but are no...
	The Contractor shall notify the Department at this time of their intent to work a compressed 4 day week, or normal 5 day week. Meeting minutes shall be recorded and distributed by the Region LCP manager.
	Quality Control  The Contractor will be responsible for Quality Control and will determine what is appropriate for Quality Control.
	Should the Contractor utilize the option of using Warm Mix Asphalt technology to produce the Light Capital Paving mixture for this contract, the Contractor shall submit a plan to the Department at the prepave conference. The plan shall include a modif...
	Should the Contractor utilize the option of using RAS to produce the Light Capital Paving mixture for this contract, the Contractor shall submit a plan to the Department at the pre-pave conference. As a minimum, the plan shall include a Quality Contro...
	Acceptance  For Hot Mix Asphalt items designated as LCP (Light Capital Paving), Pay Item 461.13, a lot size shall be 1500 tons. The first project identification number in the contract paving area will be used for the purpose of tracking pavement Lots.
	CONSTRUCTION REQUIREMENTS
	Hauling  The Contractor will haul all mixtures, unless otherwise outlined in the contract.
	The Contractor shall spot shim in locations as directed by the Department.




