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Effective May 15, 2020 
Supersedes April 22, 2020 

BIDDING INSTRUCTIONS 

FOR ALL PROJECTS: 

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid: 
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid

Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty, 
(if required), and f) any other certifications or Bid requirements listed in the Bid 
Documents as due by Bid opening. 

For an Electronic Bid: 
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted. 

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond 
(with original to be delivered within 72 hours), and c) any other Certifications or Bid 
requirements listed in the Bid Documents as due by Bid opening. 

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS: 

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410. 

For complete bidding requirements, refer to Section 102 of the Maine Department 
of Transportation, Standard Specifications, March 2020 Edition. 
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April 28, 2017 
Supersedes October 15, 2015 

Page 1 of 1 

NOTICE 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   

Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  

The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Rebecca 
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.  
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NOTICE 
For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 

Bid Enclosed - Do Not Open 
PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor with mailing address and telephone 
number: 

In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 

Double Envelope: Bid Enclosed 
PIN: 
Town: 
Date of Bid Opening: 
Name of Contractor: 
This should not be much of a change for those of you who 
use Federal Express or similar services. 

Hand-carried Bids may be in one envelope as before, and should 
be marked with the following information: 

Bid Enclosed: Do Not Open 
PIN: 
Town: 
Name of Contractor: 

October 16, 2001 
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

KNOW ALL MEN BY THESE PRESENTS THAT 

, of the City/Town of and State of 

as Principal, and        as Surety, a 

Corporation duly organized under the laws of the State of   and having a usual place of 

Business in   and hereby held and firmly bound unto the Treasurer of 

the State of Maine in the sum of    ,for payment which Principal and Surety bind 

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    

The condition of this obligation is that the Principal has submitted to the Maine Department of   

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       

part herein, to enter into a written contract for the construction of  

and if the Department shall accept said bid  

and the Principal shall execute and deliver a contract in the form attached hereto (properly  

completed in accordance with said bid) and shall furnish bonds for this faithful performance of  

said contract, and for the payment of all persons performing labor or furnishing material in  

connection therewith, and shall in all other respects perform the agreement created by the  

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  

force, and effect. 

Signed and sealed this  day of   20 

WITNESS: PRINCIPAL: 

 By 

 By: 

 By: 

WITNESS SURETY: 
 By 

 By: 

Name of Local Agency:  
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NOTICE 
Bidders: 

Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required.  RFI’s may be faxed to 
207-624-3431,  submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.  

These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.   

When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line.  
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State of Maine RFI No: ________

Department of Transportation 

REQUEST FOR INFORMATION 
Date _______________     Time __________ 

Information Requested for:  

WIN(S): _________________  Town(s):  __________________________ Bid Date: _______________  

Question(s):_____________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by: 
Company Name:______________________________Phone:(______)___________________ 

Email:  _________________________________ Fax:  (_____)________________________ 

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the 
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number  in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page. 
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September 14, 2007 

Vendor Registration 

Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml 
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Byron - Township D 
24167.10 & 24167.55 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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Maine Department of Transportation
4/28/2022

Proposal ID: 024167.10 Project(s): 024167.10, 024167.55

1 HIGHWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 409.15

BITUMINOUS TACK COAT - APPLIED G
12,075.000

_________._____

_________._____
0020 631.161

PAVING CREW HR
190.000

_________._____

_________._____
0030 631.162

PAVING CREW (OVERTIME) HR
95.000

_________._____

_________._____
0040 631.179

PUGMILL TRUCKING T
33,050.000

_________._____

_________._____
0050 631.21

ROAD BROOM (INCLUDING
OPERATORS AND HAULER)

HR
110.000

_________._____

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________               
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WINs 24167.10 & 24167.55 for 
the Placement of Plant Mix Recycled Asphalt Pavement in the Town of Byron, 
Township E and Township D, Counties of Oxford and Franklin, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
July 29, 2022.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

D. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
E.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of: WINs 24167.10 
& 24167.55 for the Placement of Plant Mix Recycled Asphalt Pavement in the 
Town of Byron, Township E and Township D, Counties of Oxford and Franklin, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 
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The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Third:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fourth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  The 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
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G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________               
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WINs 24167.10 & 24167.55 for 
the Placement of Plant Mix Recycled Asphalt Pavement in the Town of Byron, 
Township E and Township D, Counties of Oxford and Franklin, Maine.  The Work 
includes construction, maintenance during construction, warranty as provided in the 
Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before     
July 29, 2022.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

D. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
E.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of: WINs 24167.10 
& 24167.55 for the Placement of Plant Mix Recycled Asphalt Pavement in the 
Town of Byron, Township E and Township D, Counties of Oxford and Franklin, 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 
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The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Third:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Fourth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  The 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
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G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
       
          Witness 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES 

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).] 
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Byron - Township D
24167.10 & 24167.55

Route 17
March 23, 2022

Left Side Station Right Side

 Pole # 29 88+14

 Pole # 27 83+13

 Pole # J25 76+72

 Pole # 22 71+02

65+54  Pole # J2

 Pole # 19 59+98

 Pole # 17/191 54+34

 Pole # 15 1/2 48+77

 Pole # 14 44+55

 Pole # 13 40+89

 Pole # 12 37+39

 Pole # 10 32+45

27+12  Pole # J8

25+35 Pole # 717/J7

21+15 Byron Village Rd.

 Pole # 4 1/2 19+82

Pole # 3 1/2 15+56

Pole # 2 1/2 11+14

Begin Project 10+00 Begin Project

Project Stationing

Page 1 of 4 23



Byron - Township D
24167.10 & 24167.55

Route 17
March 23, 2022

Left Side Station Right Side

185+56  Pole # 245

 Pole # 243 180+60

 Pole # 241 175+75

 Pole # 239 170+89

 Pole # 237 165+92

 Pole # 711/235 160+12

152+98  Pole # 232

147+67  Pole # 230

 Pole # 228 142+80

 Pole # 226/20 137+81

 Pole # 224 133+11

127+96  Pole # 222

 Pole # 220 122+93

 Pole # 218 117+88

 Pole # 215 110+34

 Pole # 212 102+94

 Pole # 210 97+71

 Pole # 208 93+02

Garland Pond Rd. 89+65

Project Stationing
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Byron - Township D
24167.10 & 24167.55

Route 17
March 23, 2022

Left Side Station Right Side

273+60  Pole # 74

268+27  Pole # 72

263+06  Pole # 70

257+71  Pole # 68

252+22  Pole # 66

247+01  Pole # 64

242+05  Pole # 62

Houghton Rd. 239+50

237+90  Pole # 266

232+91  Pole # 264

227+87  Pole # 262

 Pole # 71/20 222+15

217+93  Pole # 258

213+02  Pole # 256

208+24  Pole # 254

203+21  Pole # 252

 Pole # 250 1/2 199+30

195+41  Pole # 249

190+27  Pole # 247

Project Stationing

Page 3 of 4 25



Byron - Township D
24167.10 & 24167.55

Route 17
March 23, 2022

Left Side Station Right Side

End Project 585+04 End Project

422+30 Township D/ Township E T/L

350+28 Pitt Road

319+55 Byron/ Township E T/L

305+11  Pole # 86

 Pole # 84 300+19

294+84  Pole # 82

289+87  Pole # 80

284+16  Pole # 78

 Pole # 76 279+02

Project Stationing
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Byron - Township D 
24167.10 & 24167.55

Route 17
March 25, 2022

Left Station Right Left Station Right Left Station Right
Slope Slope Slope Slope Slope Slope

% % % % % %
-2.0 41+00
-3.0 40+50 -2.0 78+00 -3.0 -3.0 101+00 3.0
-4.0 40+00 -1.0 77+50 -4.0 -2.0 100+50 1.5
-5.0 39+50 0.0 100+00 0.0
-6.0 39+00 1.0 71+00 -4.0 99+50 -1.5

38+50 2.5 70+50 -3.0
38+00 4.0 70+00 -1.5 97+50 -1.5
37+50 5.0 -2.0 69+50 0.0 97+00 0.0

-3.0 69+00 1.5 -2.0 96+50 1.5
31+00 5.0 -4.0 68+50 3.0 -3.0 96+00 3.0
30+50 4.0 -5.0 68+00 4.5 -4.5 95+50 3.0
30+00 4.0 -6.0 67+50 6.0 95+00 2.5
29+50 3.0 -4.5 94+50 1.5

65+00 6.0 -3.0 94+00 0.0
28+00 3.0 64+50 4.5 -1.5 93+50 -1.5

-6.0 27+50 2.0 64+00 3.0 0.0 93+00 -3.0
-5.0 27+00 1.0 63+50 1.5 1.5 92+50 -4.5
-4.0 26+50 -0.5 -6.0 63+00 0.0 3.0 92+00 -6.0
-3.0 26+00 -2.0 -5.0 62+50 -1.0
-1.5 25+50 -3.5 62+00 -2.0 3.0 89+50
0.0 25+00 -5.0 -5.0 61+50 -3.0 1.5 89+00 -6.0
1.5 24+50 -6.0 -3.5 61+00 -4.0 0.0 88+50 -5.0
3.0 24+00 -2.0 60+50 -1.5 88+00

-3.0 87+50
3.0 20+50 -2.0 59+50 87+00 -5.0
2.0 20+00 -1.0 59+00 -4.0 86+50 -3.5
1.0 19+50 -6.0 0.0 58+50 -5.0 -3.0 86+00 -3.0
0.0 19+00 -5.0 1.0 58+00 -6.0 -1.5 85+50
-1.0 18+50 -4.0 2.0 57+50 0.0 85+00
-2.0 18+00 -3.0 1.5 84+50
-3.0 17+50 -2.0 2.0 54+50 2.0 84+00
-4.0 17+00 1.0 54+00 -6.0 83+50

0.0 53+50 -5.0 2.0 83+00
-4.0 11+50 -1.0 53+00 -4.0 1.0 82+50
-3.0 11+00 -2.0 52+50 -3.0 0.0 82+00
-2.0 10+50 -2.0 52+00 -2.0 -1.0 81+50

MATCH 10+00 MATCH -2.0 81+00

CROSS SLOPE SHEET

Page 1 of 5 27



Byron - Township D 
24167.10 & 24167.55

Route 17
March 25, 2022

Left Station Right Left Station Right Left Station Right
Slope Slope Slope Slope Slope Slope

% % % % % %
3.5 139+50 -5.0 -4.0 198+50 2.0
2.0 139+00 -4.0 -5.0 198+00 225+50 -3.0
0.5 138+50 -3.0 -6.0 197+50 225+00 -4.5
-1.0 138+00 -2.0 224+50 -6.0
-2.5 137+50 -6.0 190+50
-4.0 137+00 -2.0 -5.0 190+00 2.0 -4.0 223+50
-4.0 136+50 -1.0 -4.0 189+50 1.0 -3.0 223+00
-5.0 136+00 0.0 -3.0 189+00 0.0 -2.0 222+50
-6.0 135+50 1.0 188+50 -1.5 -0.5 222+00

135+00 2.0 -3.0 188+00 -3.0 1.0 221+50
-2.0 187+50 -3.5 2.5 221+00

134+00 2.0 4.0 220+50
-6.0 133+50 1.0 -2.0 177+50 -3.5
-5.0 133+00 0.0 -1.0 177+00 -5.0 4.0 219+50
-4.0 132+50 -1.0 0.0 176+50 -6.0 2.5 219+00
-3.0 132+00 -2.0 1.5 176+00 1.0 218+50 -6.0
-2.0 131+50 -3.0 3.0 175+50 -0.5 218+00 -5.0

-2.0 217+50 -4.0
111+50 -3.0 3.0 172+50 -3.0 217+00
111+00 -2.0 1.5 172+00 -6.0

-2.0 110+50 -1.0 0.0 171+50 -5.0 211+00 -4.0
-3.0 110+00 0.0 -1.5 171+00 -4.0 -3.0 210+50 -3.0
-3.0 109+50 1.0 -3.0 170+50 -3.0 MATCH 209+90 MATCH
-4.5 109+00 2.5
-6.0 108+50 4.0 147+00 -3.0 MATCH 208+90 MATCH

146+50 -4.5 -3.0 208+50 -2.0
-6.0 107+50 4.0 -3.0 146+00 -6.0
-4.5 107+00 2.5 -1.5 145+50 205+00 -2.0
-3.0 106+50 1.0 0.0 145+00 -3.0 204+50 -3.0
-2.0 106+00 -0.5 1.5 144+50 -2.0 204+00 -4.0

105+50 -2.0 3.0 144+00
-2.0 201+00 -4.0

104+50 -2.0 3.0 142+00 MATCH 200+40 MATCH
104+00 -0.5 4.0 141+50

-2.0 103+50 1.0 5.0 141+00 MATCH 200+00 MATCH
-3.0 103+00 2.5 -2.0 199+50 -1.0

102+50 3.0 5.0 140+00 -6.0 -3.0 199+00 0.5

CROSS SLOPE SHEET
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Byron - Township D 
24167.10 & 24167.55

Route 17
March 25, 2022

Left Station Right Left Station Right Left Station Right
Slope Slope Slope Slope Slope Slope

% % % % % %
-3.0 306+00 -2.0 -4.0 362+00 4.5 405+00
-4.5 305+50 -1.0 6.0 404+50
-6.0 305+00 0.0 338+00 -3.0

304+50 1.5 -4.0 337+50 -1.5 6.0 403+00
304+00 3.0 -5.0 337+00 0.0 4.5 402+50

-6.0 303+50 4.5 -6.0 336+50 1.0 3.0 402+00
MATCH 303+00 MATCH 336+00 2.0 1.5 401+50

335+50 3.0 0.0 401+00 -6.0
MATCH 302+27 MATCH 335+00 4.0 -1.0 400+50 -5.0

-6.0 301+50 6.0 -2.0 400+00 -4.0
334+00 4.0

297+00 6.0 333+50 3.0 -2.0 392+50
296+50 4.5 333+00 2.0 -1.0 392+00
296+00 3.0 0.0 391+50 -4.0

-6.0 295+50 1.5 331+50 2.0 1.0 391+00 -5.0
-5.0 295+00 0.0 331+00 1.0 2.0 390+50 -6.0
-4.0 294+50 -1.0 330+50 0.0 3.0 390+00

294+00 -2.0 -6.0 330+00 -1.0
-5.0 329+50 -2.0 3.0 388+50

-4.0 290+00 -2.0 -4.0 329+00 -3.0 2.0 388+00 -6.0
-5.0 289+50 -0.5 -3.0 328+50 1.0 387+50 -5.0
-6.0 289+00 1.0 0.0 387+00 -4.0

288+50 2.5 317+00 -3.0 -1.5 386+50 -3.0
288+00 4.0 316+50 -4.0 -3.0 386+00

286+50 4.0 -3.0 312+00 371+50 -3.0
286+00 3.0 -2.0 311+50 371+00 -2.0
285+50 1.5 -1.0 311+00 -3.0 370+50 -1.0

-6.0 285+00 0.0 0.0 310+50 -4.0 370+00 0.0
-5.0 284+50 -1.5 1.0 310+00 -4.0 -5.0 369+50 1.0
-4.0 284+00 -3.0 2.0 309+50 -5.0 369+00 2.0

309+00 -6.0
274+00 -3.0 364+50 2.0
273+50 -4.0 2.0 308+00 -6.0 364+00 1.0

1.0 307+50 -5.0 363+50 0.0
250+00 -4.0 0.0 307+00 -4.0 363+00 -1.5
249+50 -3.0 -1.5 306+50 -3.0 -5.0 362+50 -3.0

BRIDGE #3546

CROSS SLOPE SHEET
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Byron - Township D 
24167.10 & 24167.55

Route 17
March 25, 2022

Left Station Right Left Station Right Left Station Right
Slope Slope Slope Slope Slope Slope

% % % % % %
-6.0 438+50 0.0 -3.0 460+50 -3.0 6.0 502+50

438+00 1.0 -4.0 460+00 -2.0
437+50 2.0 -5.0 459+50 -0.5 6.0 495+00
437+00 3.0 -6.0 459+00 1.0 4.5 494+50

458+50 2.5 3.0 494+00
436+00 3.0 458+00 4.0 1.5 493+50 -6.0
435+50 1.5 457+50 5.0 0.0 493+00 -5.0

-6.0 435+00 0.0 457+00 6.0 -1.0 492+50 -4.0
-5.0 434+50 -1.5 -2.0 492+00 -3.0
-4.0 434+00 -3.0 454+50 6.0 -3.0 491+50 -2.0

433+50 -4.0 454+00 5.0
453+50 4.0 -3.0 486+50 -2.0

-4.0 419+50 453+00 3.0 -4.0 486+00 -1.0
-3.0 419+00 452+50 1.5 -5.0 485+50 0.0
-2.0 418+50 -4.0 452+00 0.0 -6.0 485+00 1.0
-1.0 418+00 -5.0 451+50 -1.5 484+50 2.0
0.0 417+50 -6.0 -6.0 451+00 -3.0 484+00 3.0
1.5 417+00 -5.0 450+50 -4.0
3.0 416+50 -4.0 450+00 481+50 3.0

481+00 4.0
3.0 414+50 -6.0 -4.0 448+00 -4.0 480+50 5.0
1.5 414+00 -5.0 -3.0 447+50 -5.0 480+00 6.0
0.0 413+50 -4.0 -1.5 447+00 -6.0 479+50 6.0
-1.5 413+00 -3.0 0.0 446+50 479+00 5.0
-3.0 412+50 -1.5 1.5 446+00 478+50 4.0
-4.5 412+00 0.0 3.0 445+50 478+00 3.0
-6.0 411+50 1.5 4.5 445+00

411+00 3.0 6.0 444+50 -6.0 475+50
-5.0 475+00

409+00 3.0 6.0 442+50 -4.0 474+50 3.0
-6.0 408+50 1.5 4.5 442+00 -3.0 474+00 1.5
-4.5 408+00 0.0 3.0 441+50 -6.0 473+50 0.0
-3.0 407+50 -1.5 1.5 441+00 -5.0 473+00 -1.5
-1.5 407+00 -3.0 0.0 440+50 -4.0 472+50 -3.0
0.0 406+50 -4.5 -1.5 440+00 -3.0 472+00 -4.0
1.5 406+00 -6.0 -3.0 439+50 -2.0
3.0 405+50 -4.5 439+00 -1.0 461+00 -4.0

CROSS SLOPE SHEET
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Byron - Township D 
24167.10 & 24167.55

Route 17
March 25, 2022

Left Station Right Left Station Right Left Station Right
Slope Slope Slope Slope Slope Slope

% % % % % %
532+00 5.0 6.0 570+50

528+50 5.0 6.0 560+50
528+00 3.5 5.0 560+00
527+50 2.0 4.0 559+50

-6.0 527+00 0.5 3.0 559+00
-5.0 526+50 -1.0 3.0 558+50
-4.0 526+00 -2.0 1.5 558+00 -6.0
-3.0 525+50 -3.0 0.0 557+50 -5.0

525+00 -4.0 -1.5 557+00 -4.0

-3.0 523+50 -4.0 -1.5 554+50 -4.0
-2.0 523+00 -5.0 0.0 554+00 -5.0
-1.0 522+50 1.5 553+50 -6.0
0.0 522+00 -5.0 2.0 553+00 MATCH 585+50 MATCH
1.0 521+50 -6.0 -5.0 585+00 5.0
2.0 521+00 2.0 551+00 -6.0 584+50 5.0
3.0 520+50 3.0 550+50 584+00 4.0
4.0 520+00 583+50 3.0
5.0 519+50 3.0 547+50

2.0 547+00 581+50 3.0
5.0 517+00 581+00 2.0
4.0 516+50 545+50 -6.0 -6.0 580+50 1.0

2.0 545+00 -5.0 -5.0 580+00 0.0
4.0 515+00 1.0 544+50 -4.0 -4.0 579+50 -1.0
3.0 514+50 0.0 544+00 -3.0 -3.0 579+00 -2.0
1.5 514+00 -6.0 -1.0 543+50 578+50 -3.0
0.0 513+50 -5.0 -2.0 543+00
-1.5 513+00 -4.0 -3.0 542+50 -3.0 575+00
-3.0 512+50 -3.0 -2.0 574+50

535+50 -3.0 -1.0 574+00 -3.0
-3.0 505+50 535+00 -2.0 0.0 573+50 -4.0
-1.5 505+00 -3.0 534+50 -1.0 1.0 573+00 -5.0
0.0 504+50 -4.0 -3.0 534+00 0.0 2.0 572+50 -6.0
1.5 504+00 -5.0 -4.0 533+50 1.0 3.0 572+00
3.0 503+50 -6.0 -5.0 533+00 2.0 4.0 571+50
4.5 503+00 -6.0 532+50 3.5 5.0 571+00

CROSS SLOPE SHEET
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 Byron – Township D
24167.10 & 24167.55

Route 17
March 8, 2022

mjm Page 1 of 2     Utility Spec (Ver. 11-2018) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 

UTILITY COORDINATION 

The Contractor has primary responsibility for coordinating their work with utilities after contract award.  
The Contractor shall communicate directly with the utilities regarding any utility work necessary to 
maintain the Contractor’s schedule and prevent project construction delays.  The Contractor shall notify 
the resident of any issues. 

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY. 

MEETING 

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications is 
NOT required. 

GENERAL INFORMATION 

These Special Provisions outline the arrangements that have been made by the Department for utility 
and/or railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities or railroads having facilities presently located within the limits of this project or intending 
to install facilities during project construction. 

Utilities have been notified and will be furnished a project specification. 

Unless otherwise noted below, the Contractor shall give all Utilities ten (10) working days’ notice prior 
to beginning any work on this project. 

Utility Aerial Subsurface Contact Contact 
Phone 

Central Maine Power Company X Scott Raymond (207) 446-7244
Consolidated Communications X Marty Pease (207) 272-7993

Temporary utility adjustments are NOT anticipated. If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and 
shall be performed by the appropriate utility company in conjunction with the work by the Contractor.  
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the 
Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein. 

Fire hydrants shall not be disturbed until all necessary work has been accomplished in order to provide 
proper fire protection. 

** Specific information regarding line voltages can be requested from Central Maine Power Co.** 
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 Byron – Township D
24167.10 & 24167.55

Route 17
March 8, 2022

mjm Page 2 of 2     Utility Spec (Ver. 11-2018) 

Utility working days are Monday through Friday.  Times are estimated on the basis of a single crew for 
each utility.  Any times and dates mentioned are estimates only and are dependent upon favorable 
weather, working conditions, and freedom from emergencies.  The Contractor shall have no claim against 
the Department if they are exceeded. 

AERIAL 

Aerial Utility adjustments are NOT anticipated at this time for the completion of this project. Though 
unexpected, if utility relocations become necessary, they will be scheduled in compliance with Section 
104 of the Standard Specifications. 

 NOTE:  Due to the project’s scope, this project will be reviewed once construction is finished in order to 
determine if any additional poles require relocation.  Aerial utility adjustments and the removal 
of abandoned poles will be performed AFTER paving and ditching operations have been 
completed.   

Aerial utilities require five (5) working days’ notice prior to any operations involving work around their 
lines. 

** POLE LIST ** 

Transfer wire(s) and/or remove poles at the following pole locations, per an 8/10/2020 field review: 

CMP 56  /  CCI 262 – Replace pole - outer shell of pole is peeling due to rot (has buried power service). 
CMP 61  /  CCI 267 – Remove abandoned pole. 

SUBSURFACE 

There are NO subsurface utilities within this road project segment, therefore, utility adjustments are not 
anticipated in order to complete the scope of this project. 

MAINTAINING UTILITY LOCATION MARKINGS 

The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 

UTILITY SIGNING 

Any utility working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as 
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the 
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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Byron – Township D
24167.10 & 24167.55

Route 17
March 15, 2022 

SPECIAL PROVISION 105 
CONSTRUCTION AREA 

Construction Areas located in the Town of Byron and Townships E & D have been established by the 
Maine Department of Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine 
Revised Statutes Annotated (MRSA). 

The sections of highway under construction in Oxford & Franklin Counties:  

Projects 2416710 & 2416755 are located on Route 17 beginning 0.21 of a mile South of Byron Village 
Road and extending North 10.89 miles. 

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment 
employed on public way construction projects, United States Government projects or construction of private 
ways, when within construction areas established by the Department of Transportation. The permit: 

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of 
Transportation on state-maintained ways and bridges, otherwise by the municipal officers; 

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The Municipal Officers for the Town of Byron and the Townships E & D agreed that an Overlimit Permit 
will be issued to the Contractor for the purpose of using loads and equipment on municipal ways in excess 
of the limits as specified in 29-A MRSA, on the municipal ways as described in the “Construction Area.” 

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined 
prior to use of any municipal way.  The MDOT will assist in determining the bond amount if requested by 
the municipality.   

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher 
legal limit is specifically agreed upon in writing by the Municipal Officers concerned. 

34



THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2022 Fair Minimum Wage Rates 
Highway & Earth Franklin County 

Occupational Title Minimum Wage Minimum Benefit Total 
Carpenter $22.75  $2.38  $25.13  
Cement Masons And Concrete Finisher $25.00  $0.00  $25.00  
Commercial Divers $28.00  $2.50  $30.50  
Construction And Maintenance Painters $23.34  $2.53  $25.87  
Construction Laborer $21.39  $2.11  $23.50  
Control And Valve Installers And Repairers - Except Mechanical Door $26.00  $5.49  $31.49  
Conveyor Operators And Tenders $18.00  $2.71  $20.71  
Crane And Tower Operators $31.54  $6.68  $38.22  
Crushing Grinding And Polishing Machine Operators $21.00  $4.52  $25.52  
Earth Drillers - Except Oil And Gas $23.25  $5.53  $28.78  
Electricians $39.54  $18.92  $58.46  
Excavating And Loading Machine And Dragline Operators $25.22  $5.26  $30.48  
Fence Erectors $18.00  $0.72  $18.72  
Flaggers $17.00  $0.00  $17.00  
Heating And Air Conditioning And Refrigeration Mechanics And Installers $26.33  $4.06  $30.39  
Heavy And Tractor - Trailer Truck Drivers $22.00  $2.83  $24.83  
Highway Maintenance Workers $22.13  $2.10  $24.23  
Industrial Machinery Mechanics $26.00  $5.19  $31.19  
Industrial Truck And Tractor Operators $24.00  $5.61  $29.61  
Light Truck Or Delivery Services Drivers $20.40  $0.97  $21.37  
Millwrights $25.13  $3.51  $28.64  
Mixing And Blending Machine Operators $24.71  $8.59  $33.30  
Mobile Heavy Equipment Mechanics - Except Engines $26.00  $3.30  $29.30  
Operating Engineers And Other Equipment Operators $25.30  $6.10  $31.40  
Paving Surfacing And Tamping Equipment Operators $25.85  $4.91  $30.76  
Pipelayers $28.00  $7.20  $35.20  
Plumbers Pipe Fitters And Steamfitters $26.50  $2.44  $28.94  
Reinforcing Iron And Rebar Workers $48.58  $0.00  $48.58  
Structural Iron And Steel Workers $24.00  $1.36  $25.36  

Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices  The minimum wage rate for registered apprentices are those set forth in the standards and policies of the Maine 
State Apprenticeship and Training Council for approved apprenticeship programs. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal  Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest: 
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2022 
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2022 Fair Minimum Wage Rates 
Highway & Earth Oxford County 

Occupational Title Minimum Wage Minimum Benefit Total 
Carpenter $26.40  $6.45  $32.85  
Cement Masons And Concrete Finisher $20.00  $0.00  $20.00  
Commercial Divers $28.00  $2.50  $30.50  
Construction And Maintenance Painters $23.34  $2.53  $25.87  
Construction Laborer $23.00  $0.37  $23.37  
Control And Valve Installers And Repairers - Except Mechanical Door $26.00  $5.49  $31.49  
Conveyor Operators And Tenders $18.00  $2.71  $20.71  
Crane And Tower Operators $31.54  $6.68  $38.22  
Crushing Grinding And Polishing Machine Operators $21.00  $4.52  $25.52  
Earth Drillers - Except Oil And Gas $23.25  $5.53  $28.78  
Electricians $33.37  $15.69  $49.06  
Excavating And Loading Machine And Dragline Operators $28.00  $5.17  $33.17  
Fence Erectors $18.00  $0.72  $18.72  
Flaggers $17.25  $0.00  $17.25  
Heating And Air Conditioning And Refrigeration Mechanics And Installers $26.33  $4.06  $30.39  
Heavy And Tractor - Trailer Truck Drivers $23.00  $2.49  $25.49  
Highway Maintenance Workers $21.81  $1.86  $23.67  
Industrial Machinery Mechanics $26.00  $5.19  $31.19  
Industrial Truck And Tractor Operators $24.00  $5.61  $29.61  
Light Truck Or Delivery Services Drivers $20.00  $2.30  $22.30  
Millwrights $25.13  $3.51  $28.64  
Mixing And Blending Machine Operators $24.71  $8.59  $33.30  
Mobile Heavy Equipment Mechanics - Except Engines $25.13  $3.47  $28.60  
Operating Engineers And Other Equipment Operators $32.44  $1.57  $34.01  
Paving Surfacing And Tamping Equipment Operators $24.00  $4.42  $28.42  
Pipelayers $28.00  $7.20  $35.20  
Plumbers Pipe Fitters And Steamfitters $26.75  $2.69  $29.44  
Reinforcing Iron And Rebar Workers $48.58  $0.00  $48.58  
Structural Iron And Steel Workers $27.98  $4.69  $32.67  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices  The minimum wage rate for registered apprentices are those set forth in the standards and policies of the Maine 
State Apprenticeship and Training Council for approved apprenticeship programs. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal  Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2022 

36



Byron � Township D 
24167.10 & 24167.55 

Route 17 
May 5, 2022 

Page 1 of 1 

SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(LIMITATIONS OF OPERATIONS) 

1. Daily operating hours for PMRAP placement will be determined by the Department. A typical
full production day can range from 10 to 16 hours.  See the Special Provision 631 section 631.07
for explanation of overtime pay.

2. Hourly Payment for item 631.161 (Paving Crew) shall begin 15 minutes prior to commencement
of the placement (placement time will be determined the previous day). No payment will be
made if the placement does not commence due to inclement weather unless the Department
authorizes the Contractor to stand by.

3. PMRAP shall be continuous until completed unless otherwise agreed upon by the Department.

4. The Department and the Contractor shall hold a coordination meeting a minimum of 7 calendar
days prior to the beginning work.  Tentative date for the pugmill to be on site and ready to begin
work is June 13, 2022 and estimated to end July 29, 2022.

5. The MaineDOT will provide all necessary traffic control devices and flaggers.
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March 26, 2020 

NOTICE 
(COVID-19 Pandemic) 

The Department considers the COVID-19 Pandemic an Uncontrollable Event as 
defined in Section 101.2 of the Department’s Standard Specifications.   

Accordingly, any documented delay to the project’s Critical Path due to COVID-
19 related issues, such as impacted workforce, subcontracts, or material supply, 
will be considered an Excusable Delay as defined in Section 109.5(A)(3) of the 
Department’s Supplemental Specifications.  

As an Excusable Delay, the Contractor is entitled to an extension of time provided 
that other associated notification, documentation, and procedural requirements set 
forth in the Contract are met. 
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Route 17 
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Page 1 of 1 

 
 
 
 

SPECIAL PROVISION 
SECTION 107 – TIME 

PROSECTION AND PROGRESS 
(CONTRACT TIME) 

  
The Contractor may begin work June 13, 2022 in accordance with Standard Specification 104.4.2 
and upon approval of all required submittals. The Contract Completion Date will be no later than 
July 29, 2022. 
 
Absences must be requested at least 72 hours in advance, and are subject to Department approval 
based on existing roadway condition, paving deadlines, adherence to schedule, traffic restrictions, 
detours, etc.  The Contractor must assure that the roadway surface and signage are maintained for 
safe passage of the traveling public during any approved absences.  The Contract Completion Date 
will not be modified due to approved absences. 
 
Once operations commence, for every weekday not worked the Contractor will be charged 
supplemental liquidated damages per Section 107.7.2 of the Standard Specifications; excluding 
days lost to inclement weather, holidays, and approved absences. 
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March 28, 2022 
Supersedes February 5, 2020 

State Pugmill Projects 

Page 1 of 1 

SPECIAL PROVISION  
SECTION 631 EQUIPMENT RENTAL 

(PAVING CREW) 
 
631.01 Description  This work shall consist of placing processed recycled asphalt pavement (PMRAP) 
produced by the MaineDOT pugmill in one or more courses in areas designated in the contract. The 
Department will notify the Contractor two weeks prior to the planned placement of PMRAP.  All PMRAP 
shall be placed on an approved base in accordance with these specifications and in reasonably close 
conformity with the lines, grades, and thicknesses established in the contract, or as directed by the 
Department.  
 
631.031 Loading and Hauling Equipment Trucks will be loaded using Department supplied equipment.  
 
631.032 Bituminous Pavers  Pavers shall be equipped with a 10 foot heated and activated main screed, and 
shall be equipped with power extendible, activated extensions and automatic grade and slope controls.  
Pavers shall conform to the 401 Specification; subsection 401.09 - Pavers.  
 
631.033 Rollers  One 10 ton minimum weight dual drum steel roller equipped with vibratory or oscillatory 
compaction will be required. Two pneumatic-tired rollers shall be required, one ballasted to 16 ton 
minimum, and the second pneumatic-tired roller ballasted to 8-10 ton. The roller sequence and pattern will 
be as determined by a density control strip at the beginning of the first day of full lane width PMRAP 
placement. All rollers shall conform to the 401 Specification; subsection 401.10 – Rollers, unless otherwise 
authorized by the Department.   
 
631.034 Crew  At a minimum, the crew shall consist of a paver operator, three roller operators, two 
screed/wheel people, a laborer, and a foreperson.    
 
631.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 
401.15, or as otherwise established by the contract documents. Thicknesses may vary. Localized spot 
shims or partial width shim layers may be required. With the exception of localized spot or partial width 
shim layers, the minimum un-compacted layer thickness will be 2 inches. Areas requiring the placement 
of PMRAP in excess of 6 inches un-compacted depth shall be paved in multiple layers. Each layer will 
not exceed 6 un-compacted inches. Extended cure times may be needed for multiple lift areas. HMA will 
not be placed until a minimum curing period of 4 days have elapsed. When weather conditions are 
unfavorable, the curing period may be extended by the Department. 
 
631.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16 and the 
PMRAP Special Provision. Rolling effort, timing, or sequence of rollers may be changed as directed by 
the Department to avoid excessive pushing, shoving, cracking, or other damage to the layer.   
 
631.044 Joints Joints shall be constructed in accordance with Section 401.17.  
 
631.07 Method of Measurement  Placement of PMRAP shall be paid by the hour to the nearest ¼ hour. 
Up to 8 hours per day will be paid under 631.161. Hours past the 8 hour period will be paid under 631.162. 
 
631.08 Basis of Payment   The accepted quantity of placement of PMRAP will be paid for at the contract 
unit price per hour complete in-place. The unit price will be full compensation for furnishing all equipment 
and labor for placing, compacting, and for all other incidentals necessary to complete the work.   

Pay Item                                                                            Pay Unit 
631.161 Paving Crew             Hour 
631.162 Paving Crew (Overtime)         Hour 
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Byron – Township D 
24167.10 & 24167.55 

Route 17 
April 25, 2022 

 

Page 1 of 1 
 

SPECIAL PROVISION 
SECTION 631 

EQUIPMENT RENTAL 
Trucking 

 
The following are added to Subsection 631.01, 631.02, 631.07 and 631.08. 

 
631.01 Description 
The Contractor is to provide any combination of trucks listed in Section 631.02 below. The capacity 
will vary between a minimum of 145 tons per round and 290 tons per round on the road either to or 
from the Departments pugmill located in Township E, GPS 44.794124, -70.645087 and the 
Contractors paving crew. 

 
631.02 General 
Equipment Requirements 
Truck – Wheeler  Capable of legally* hauling 14 or more tons 

Truck – Tri-axle Capable of legally* hauling 20 or more tons 

Truck – Live Bottom Capable of legally* hauling 26 or more tons 

*Legal load for non-Interstate 
 
Trucks for hauling Department produced pugmill material shall have tight, clean, and smooth metal 
dump bodies, which have been thinly coated with a small amount of approved release agent to 
prevent the mixture from adhering to the bodies. All truck dump bodies shall have a cover of canvas 
or other material which completely covers the mixture. 

 
The cover shall be securely fastened on the truck, unless unloading. All truck bodies shall have an 
opening on both sides, which will accommodate a thermometer stem. The opening shall be located 
near the midpoint of the body, at least 12 inches above the bed. 

 
The Department and the Contractor will identify a trucking contact at the pre-construction meeting. 
By 5:00 PM, these contacts will discuss the truck start time and amount of trucking tonnage required 
for the following day. 

 
631.07 Method of Measurement 
Payment will be based on the calculated tonnage loaded at the pugmill and delivered and placed on 
the street. The pugmill supervisor will provide a cover slip by noon the following working day. 

 
631.08 Basis of Payment Payment will be made under: 

 
Pay Item Pay Unit 
631.179 Pugmill Trucking Ton 
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