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BIDDING INSTRUCTIONS

1. Use pen and ink to complete all paper Bids.

2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid 

Amendments form, c) the completed Schedule of Items, d) two copies of the 
completed and signed Contract Agreement, Offer & Award form, e) a Bid Guaranty,
f) the completed Contractor Information Sheet, and g) any other certifications or Bid 
requirements listed in the Bid Documents as due by Bid opening.

For an Electronic Bid:
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-

based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid 
Bond (with original to be delivered within 72 hours), and c) any other Certifications 
or Bid requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all items in the Schedule of Items.

4. Bid Guaranty acceptable forms are:
a) a properly completed and signed Bid Bond on the Department’s prescribed form (or

on a form that does not contain any significant variations from the Department’s form 
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order 
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. All Bid Packages which are mailed or sent express, shall be provided in double (one 
envelope inside the other) envelopes, for security and other reasons. The Inner Envelope
shall have the following information provided on it:

Bid Enclosed - Do Not Open
WIN:
Town:
Date of Bid Opening:
Name of Contractor with mailing address and telephone number:

In Addition to the usual address information, the Outer Envelope should have written or 
typed on it:

Double Envelope: Bid Enclosed
WIN:
Town:
Date of Bid Opening:
Name of Contractor:

If a paper Bid is to be sent express, “FedEx First Overnight” delivery is suggested as the 
package is delivered directly to the DOT Headquarters Building, Mailroom, in Augusta 
located at 24 Child Street in Augusta.  Other means, such as U.S. Postal’s Service Express 
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Mail has proven not to be reliable.  If a paper bid is to be mailed, the mailing address is 
Maine Department of Transportation, 16 State House Station, Augusta, ME 04333-0016.

If a paper Bid is to be hand carried, deliver directly to the Reception Desk using the “Public 
Entrance” which is located on the Capitol Street side of the DOT Headquarters Building in 
Augusta. http://www.maine.gov/mdot/mainedotdirections.htm. Hand-carried Bids may be in 
one envelope, and should be marked with the following information:

Bid Enclosed: Do Not Open
WIN:
Town:
Date of Bid Opening:
Name of Contractor:

If you need further information regarding Bid preparation, call the DOT 
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department 
of Transportation, Standard Specifications, November 2014 Edition.
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April 28, 2017 
Supersedes October 15, 2015 

Page 1 of 1 

NOTICE
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Rebecca 
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

KNOW ALL MEN BY THESE PRESENTS THAT       

    , of the City/Town of    and State of  

as Principal, and                 as Surety, a 

Corporation duly organized under the laws of the State of               and having a usual place of 

Business in       and hereby held and firmly bound unto the Treasurer of 

the State of Maine in the sum of                     ,for payment which Principal and Surety bind 

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    

The condition of this obligation is that the Principal has submitted to the Maine Department of       

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       

part herein, to enter into a written contract for the construction of      

and if the Department shall accept said bid  

and the Principal shall execute and deliver a contract in the form attached hereto (properly  

completed in accordance with said bid) and shall furnish bonds for this faithful performance of  

said contract, and for the payment of all persons performing labor or furnishing material in  

connection therewith, and shall in all other respects perform the agreement created by the  

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  

force, and effect. 

    Signed and sealed this  day of    20 

WITNESS:      PRINCIPAL: 

 By     

 By:     

 By:     

WITNESS      SURETY: 
 By     

 By:     

 Name of Local Agency:       
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NOTICE
Bidders:

Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required. RFI’s may be faxed to 
207-624-3431, submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.  

When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line. 
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                                     State of Maine                  RFI No: ________

Department of Transportation

REQUEST FOR INFORMATION
Date _______________ Time __________

Information Requested for:

WIN(S): _________________ Town(s):  __________________________ Bid Date: _______________

Question(s):_____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
Request by:
Company Name:______________________________Phone:(______)___________________

Email: _________________________________ Fax:  (_____)________________________

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page.
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September 14, 2007 

Vendor Registration 

Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml
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CONTRACTOR INFORMATION

Contractor Name: ___________________________________________________________________

Mailing Address:  ____________________________________________________________________

Vendor Customer Number:  ___________________________

                                                                                                    

Contact Information (Primary Contact): _______________________________________________

Phone:  ______________________________          Cell Phone:  ______________________________

Fax:   ___________________________

Email:         _________________________________________________________________________

Mailing Address (if different from above): ______________________________________________

___________________________________________________________________________________

The company has the following organizational structure:

Sole Proprietorship 

Partnership

Corporation

Limited Liability Company

Joint Venture 

Other: __________________

____________________________ __________________________________
(Date)                    (Signature)       

__________________________________
(Name and Title Printed)  
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Clinton, Benton, Fairfield, Waterville, Sidney, Augusta
025292.00

April 14, 2011
Supersedes August 3, 2004

Page 1 of 1

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments  to  the  Bid  Package.  For  each  Project  under  Advertisement,  Amendments  are
located at http://www.maine.gov/mdot/contractors/ .  It  is  the  responsibility  of  the  Bidder  to
determine if there are Amendments to the Project, to download them, to incorporate them
into  their  Bid  Package,  and  to  reference  the  Amendment  number  and  the  date  on  the  form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

                     CONTRACTOR

     ____ ________________ __
Date     Signature of authorized representative

_____________________________
               (Name and Title Printed)
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Maine Department of Transportation
3/19/2019

Proposal ID: 025292.00 Project(s): 025292.00

1 PROJECT ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Contractor:

Bid AmountUnit PriceApproximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number Dollars Cents Dollars Cents

_________._____
0010 201.11

CLEARING AC
82.000

_________._____

_________._____
0020 201.23

REMOVING SINGLE TREE TOP ONLY EA
150.000

_________._____

Section: 1 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 1 of 1

          __________________________________      _________________________    ________   
                 (Print Respondent's Name and Title)                                           Signature                    Date 

13



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT  made  on  the  date  last  signed  below,  by  and  between  the  State  of  Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
________________________________________________(Contractor)
a corporation or other legal entity organized under the laws of the State of ________, with
its principal place of business located at _______________________________
________________________________________________________

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The  Contractor  agrees  to  complete  all  Work  as  specified  or  indicated  in  the  Contract
including Extra Work in conformity with the Contract, _WIN 25292.00 for Forestry
Clearing in  the  towns  of Clinton, Benton, and Sidney,  and  the  cities  of Waterville
and Augusta, County of Kennebec, and the town of Fairfield, County of Somerset,
Maine.  The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 15, 2020. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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C. Price.

The quantities  given  in  the  Schedule  of  Items  of  the  Bid  Package  will  be  used  as  the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is ___________________________________________
____________________________________________________
$____________________ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds.   It is agreed and understood that this Contract will be governed
by the documents listed above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions  Supplement,  and  the  Contract  are  still  complete  and  accurate  as  of  the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

15



F.     Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of:

WIN 25292.00 for Forestry Clearing in the towns of Clinton, Benton, Fairfield, and
Sidney, and the cities of Waterville and Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First:  To do any extra work, not covered by the attached “Schedule of Items”, which
may  be  ordered  by  the  Resident,  and  to  accept  as  full  compensation  the  amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second:  That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
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submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN  WITNESS  WHEREOF,  the  Contractor,  for  itself,  its  successors  and  assigns,  hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

____________________________ _______________________________________
                   Date (Signature of Legally Authorized Representative

of the Contractor)

____________________________ _______________________________________
                 Witness                  (Name and Title Printed)

G. Award.

Your  offer  is  hereby  accepted.    This  award  consummates  the  Contract,  and  the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

     ____ ________________ __
                         Date                                             By: Brian T. Burne

            Highway Maintenance Engineer
            Bureau of Maintenance & Operations

         Witness
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT  made  on  the  date  last  signed  below,  by  and  between  the  State  of  Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and
________________________________________________(Contractor)
a corporation or other legal entity organized under the laws of the State of ________, with
its principal place of business located at _______________________________
________________________________________________________

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The  Contractor  agrees  to  complete  all  Work  as  specified  or  indicated  in  the  Contract
including Extra Work in conformity with the Contract, _WIN 25292.00 for Forestry
Clearing in  the  towns  of Clinton, Benton, and Sidney,  and  the  cities  of Waterville
and Augusta, County of Kennebec, and the town of Fairfield, County of Somerset,
Maine.  The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 15, 2020. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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C. Price.

The quantities  given  in  the  Schedule  of  Items  of  the  Bid  Package  will  be  used  as  the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is ___________________________________________
____________________________________________________
$____________________ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Standard Specifications,
November 2014 Edition, Standard Details November 2014 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds.   It is agreed and understood that this Contract will be governed
by the documents listed above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions  Supplement,  and  the  Contract  are  still  complete  and  accurate  as  of  the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F.     Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications November 2014 Edition, Standard Details November 2014 Edition as
updated through advertisement, Supplemental Specifications, Special Provisions,
Contract Agreement; and Contract Bonds contained herein for construction of:

WIN 25292.00 for Forestry Clearing in the towns of Clinton, Benton, Fairfield, and
Sidney, and the cities of Waterville and Augusta,

State of Maine, on which bids will be received until the time specified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items”.

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First:  To do any extra work, not covered by the attached “Schedule of Items”, which
may  be  ordered  by  the  Resident,  and  to  accept  as  full  compensation  the  amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
November 2014 Edition, and as addressed in the contract documents.

Second:  That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications
November 2014 Edition and complete the Work within the time limits given in the
Special Provisions of this Contract.

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and
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submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN  WITNESS  WHEREOF,  the  Contractor,  for  itself,  its  successors  and  assigns,  hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

____________________________ _______________________________________
                   Date (Signature of Legally Authorized Representative

of the Contractor)

____________________________ _______________________________________
                 Witness                  (Name and Title Printed)

G. Award.

Your  offer  is  hereby  accepted.    This  award  consummates  the  Contract,  and  the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

     ____ ________________ __
                         Date                                             By: Brian T. Burne

            Highway Maintenance Engineer
            Bureau of Maintenance & Operations

         Witness
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)_________________(Contractor)                        
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____
________________________________________________________________________
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 1224.00, for the Hot Mix 
Asphalt Overlay in the town/city of South Nowhere, County of Washington, Maine.  
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work.
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006. Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, November 2014 Edition and related Special Provisions. 
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                        
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
November 2014 Edition, Standard Details November 2014 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications November 2014 Edition (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.    Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, November 2014 Edition, Standard Details November 2014 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

 
 ________PIN  1234.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
November 2014 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
November 2014 Edition and complete the Work within the time limits given in the 
Special Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.  

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 

________________________________ __________________________________ 
                         Date                                        By: Bruce A. Van Note, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ in the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

 
vii
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii 
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THIS DOCUMENT MUST BE CLEARLY POSTED AT THE PERTAINING STATE FUNDED PREVAILING WAGE
CONSTRUCTION SITE

25292.00-Forestry Clearing

Waterville, Sidney and Augusta, Kennebec County
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                         Clinton to Augusta
WIN 025292.00

          Clearing, Interstate 95
February 28, 2019

Page 1 of 1

SPECIAL PROVISION
SCOPE OF WORK

The Work shall consist of removing trees and brush within the areas marked for clearing in the
right-of-way along the travel lane and the passing lane (Median) of Interstate 95 Southbound and
Northbound in the towns of Clinton, Benton, Fairfield, the city of Waterville, the town of Sidney,
and the city of Augusta.  The Contractor shall clear all trees and brush 15’ back from the existing
tree line as marked on the passing lane side (Median) and 20’ back from the existing tree line on
the travel lane side.  The Contractor shall also clear all trees and brush behind guardrail locations
and Interchange locations as marked by the Department.  The Contractor shall also remove
single trees outside the clearing areas, as marked for removal.  The Contractor shall remove all
trees  and  shrubs  from  the  abutments  and  piers  at  all  overpass  bridges.   The  MaineDOT  is
responsible for all layout of clearing areas and single trees.  The Contractor is responsible for
reviewing the areas to ensure an understanding of the work required.

All trees shall be cut flush to the ground.  The Contractor shall spread wood chips up to 2”
uniformly over the area cleared and up to 4” over the wooded area, but not beyond the Control of
Access Fence.  All other wood chips shall be removed and disposed offsite.  The Contractor may
store logs and or brush within the cleared area, but not on the in-slope.  Brush and logs shall be
removed twice a week at a minimum.  Brush and log removal shall be done in accordance with
all applicable Traffic Control regulations and restrictions, and in compliance with Special
Provision Section 105 General Scope of Work.

The project limits are as follows:
 I95 Southbound:  Travel and Passing Lanes, Clinton to Augusta, from GPS coordinates

44.65731 N 69.50553 W to 44.31260 N 69.80991 W
 I95 Northbound:  Travel and Passing Lanes, Augusta to Clinton, from GPS coordinates

44.31435 N 69.81016 W to 44.66061 N 69.49901 W
approximately 30 miles in each direction.

The MaineDOT has estimated a total of approximately 82 Acres of clearing and approximately
136 single trees to be removed.

The MaineDOT may add or delete up to 33% of the work.

All trees and debris generated shall become the property of the Contractor.

All Work will be governed by Section 201 Clearing Right-of-Way of the Department of
Transportation’s Standard Specifications, November 2014 Edition, except any changes noted
above.
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                         Clinton to Augusta
WIN 025292.00

          Clearing, Interstate 95
February 18, 2019

CONSTRUCTION NOTES

Page 1 of 10

ITEM 201.11 Clearing (Interstate 95 Southbound, Travel Lane)
Location Start End Approximate Area Approximate Acres

1 44.60349 -69.58121 44.6031 -69.58231 325 x 20 0.15
2 44.57200 -69.64478 44.57187 -69.65020 1300 x 25 0.75
3 44.57180 -69.65510 44.57177 -69.65020 200 x 20 0.1
4 44.57139 -69.66048 44.57112 -69.66179 350 x 20 0.16
5 44.57061 -69.66339 44.56980 -69.66519 550 x 25 0.31
6 44.41191 -69.74696 44.41020 -69.74794 700 x 20 0.32
7 44.40928 -69.74837 44.40665 -69.74981 1050 x 20 0.48
8 44.40200 -69.75240 44.40121 -69.75279 300 x 20 0.14
9 44.40099 -69.75293 44.39763 -69.75510 1350 x 20 0.62

10 44.39730 -69.75533 44.39348 -69.75795 1550 x 20 0.71
11 44.39295 -69.75836 44.39135 -69.75949 660 x 20 0.3
12 44.38951 -69.76077 44.38844 -69.76150 450 x 20 0.21
13 44.38811 -69.76174 44.38681 -69.76265 525 x 20 0.24
14 44.38621 -69.76308 44.38592 -69.76328 120 x 20 0.06
15 44.38498 -69.76398 44.38428 -69.76453 300 x 20 0.14
16 44.38374 -69.76499 44.37660 -69.77106 2700 x 20 1.24
17 44.37367 -69.77284 44.37167 -69.77388 780 x 20 0.36
18 44.37143 -69.77402 44.37099 -69.77422 170 x 20 0.09
19 44.37072 -69.77437 44.36969 -69.77486 400 x 20 0.18
20 44.36952 -69.77497 44.36888 -69.77530 250 x 20 0.12
21 44.36831 -69.77557 44.36623 -69.77663 800 x 20 0.37
22 44.36355 -69.77798 44.36325 -69.77815 120 x 20 0.06
23 44.36208 -69.77873 44.36070 -69.77944 535 x 20 0.25
24 44.35896 -69.78031 44.35841 -69.78055 200 x 20 0.09
25 44.35814 -69.78070 44.35780 -69.78085 125 x 20 0.06
26 44.35529 -69.78214 44.35485 -69.78236 170 x 20 0.08
27 44.35268 -69.78370 44.34915 -69.78921 1950 x 20 1
28 44.34871 -69.79002 44.34731 -69.79317 610 x 20 0.28
29 44.34461 -69.79784 44.34394 -69.79903 400 x 20 0.18
30 44.34367 -69.79951 44.34325 -69.80022 250 x 20 0.11
31 44.34205 -69.80215 44.34172 -69.80267 200 x 20 0.1
32 44.34131 -69.80327 44.33855 -69.80704 1500 x 20 0.69
34 44.33732 -69.80877 44.32817 -69.81502 3800 x 35 3.05
35 44.32725 -69.81519 44.32694 -69.81521 110 x 20 0.05
36 44.32642 -69.81523 44.32558 -69.81523 300 x 20 0.14
37 44.32423 -69.81511 44.32001 -69.81361 1600 x 20 0.73
38 44.31717 -69.81221 44.31606 -69.81165 450 x 20 0.21
39 44.31606 -69.81165 44.31386 -69.81053 850 x 20 0.4
40 44.31308 -69.81021 44.31260 -69.80991 150 x 20 0.07
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          Clearing, Interstate 95
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ITEM 201.11 Clearing (Interstate 95 Southbound, Passing Lane)
Location Start End Approximate Area Approximate Acres

1 44.65380 -69.51086 44.65331 -69.51164 260 x 20 0.12
2 44.57164 -69.65510 44.57164 -69.65563 260 x 20 0.1
3 44.41084 -69.74754 44.41048 -69.74776 135 x 15 0.05
4 44.40946 -69.74831 44.40921 -69.74844 100 x 15 0.03
5 44.40882 -69.74864 44.39404 -69.75761 5800 x 15 2
6 44.39233 -69.75878 44.39173 -69.75924 250 x 15 0.09
7 44.39081 -69.75984 44.38671 -69.76274 1700 x 15 0.59
8 44.38478 -69.76418 44.37661 -69.77105 3500 x 15 1.21
9 44.37232 -69.77359 44.36866 -69.77541 1400 x 15 0.48

10 44.36807 -69.77570 44.36384 -69.77773 1700 x 15 0.59
11 44.36341 -69.77801 44.36211 -69.77869 500 x 15 0.17
12 44.36190 -69.77854 44.35575 -69.78194 2200 x 15 0.76
13 44.35425 -69.78268 44.35146 -69.78506 950 x 15 0.33
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ITEM 201.11 Clearing (Interstate 95 Northbound, Travel Lane)

Location Start End
Approximate

Area Approximate Acres
1 44.31435 -69.81016 44.31859 -69.81247 1650 x 20 0.76
2 44.31989 -69.81311 44.32038 -69.81336 200 x 20 0.09
3 44.32188 -69.81396 44.32308 -69.81441 450 x 20 0.21
4 44.32586 -69.81483 44.32657 -69.81483 250 x 20 0.11
5 44.32688 -69.81480 44.32771 -69.81473 300 x 20 0.14
6 44.32842 -69.81460  44.33020 -69.81407 550 x 20 0.25
7 44.33237 -69.81301 44.33258 -69.81287 100 x 20 0.05
8 44.33308 -69.81255` 44.33340 -69.81233 130 x 20 0.06
9 44.33384 -69.81195 44.33720 -69.80831 1500 x 20 0.69

10 44.33843 -69.80669 44.33875 -69.80624 160 x 20 0.07
11 44.33907 -69.80582 44.34097 -69.80315 1000 x 20 0.46
12 44.34148 -69.80244 44.34351 -69.79916 1000 x 20 0.46
13 44.34501 -69.79633 44.34590 -69.79468 550 x 20 0.25
14 44.34921 -69.78825 44.35190 -69.78365 1000 x 20 0.46
15 44.35787 -69.77975 44.35879 -69.77937 350 x 20 0.16
16 44.36050 -69.77855 44.36311 -69.77728 1000 x 20 0.46
17 44.36422 -69.77676 44.36470 -69.77654 185 x 20 0.09
18 44.36504 -69.77636 44.36758 -69.77515 1000 x 20 0.46
19 44.36880 -69.77457 44.40060 -69.75229 13000 x 20 5.97
20 44.40105 -69.75206 44.41257 -69.74567 4500 x 20 2.07
21 44.54230 -69.68122 44.54373 -69.68016 600 x 20 0.27
22 44.56870 -69.66590 44.56980 -69.66374 700 x 20 0.96
23 44.57124 -69.65678 44.57131 -69.65440 500 x 20 0.22
24 44.57142 -69.64986 44.57143 -69.64888 300 x 20 0.13
25 44.57154 -69.64298 44.57191 -69.63880 1100 x 30 0.75
26 44.58382 -69.62397 44.58492 -69.62307 500 x 20 0.22
27 44.59389 -69.61570 44.59425 -69.61536 150 x 20 0.17
28 44.60144 -69.60046 44.60152 -69.59879 400 x 20 0.18
29 44.60170 -69.59725 44.60167 -69.59486 700 x 20 0.32
30 44.60206 -69.58350 44.60243 -69.58195 300 x 20 0.13
31 44.63995 -69.52708 44.64034 -69.52670 200 x 20 0.09
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ITEM 201.11 Clearing (Interstate 95 Northbound, Passing Lane)

Location Start End Approximate Area
Approximate

Acres
1 44.35543 -69.78101 44.36158 -69.77804 2300 x 15 0.79
2 44.36200 -69.77781 44.36279 -69.77744 300 x 15 0.1
3 44.36355 -69.77708 44.36696 -69.77545 1300 x 15 0.45
4 44.36826 -69.77484 44.37738 -69.77425 500 x 15 0.17
5 44.37004 -69.77395 44.37738 -69.76976 2800 x 15 0.96
6 44.37738 -69.76976 44.38616 -69.76222 3900 x 60 5.4
7 44.38624 -69.76217 44.39254 -69.75743 2500 x 15 0.86
8 44.39402 -69.75629 44.39624 -69.75480 800 x 15 0.27
9 44.39708 -69.75426 44.40470 -69.75006 3000 x 15 1.03

10 44.40590 -69.74938 44.40857 -69.74789 1050 x 15 0.36
11 44.41055 -69.74682 Clear Cut Area 135 x 60 0.18
12 44.52443 -69.69586 44.52552 -69.69489 450 x 20 0.2
13 44.57124 -69.65678 44.57131 -69.65440 500 x 20 0.22
14 44.57142 -69.64986 44.57143 -69.64888 300 x 20 0.13
15 44.57154 -69.64298 44.57158 -69.64122 500 x 130 1.5
16 44.57167 -69.64024 44.57213 -69.63757 800 x 130 2.38
17 44.57234 -69.63666 44.57375 -69.63345 300 x 20 0.13
18 44.58382 -69.62397 44.58492 -69.62307 500 x 20 0.22
19 44.60181 -69.58479 44.60234 -69.58231 600 x 20 0.27
20 44.60295 -69.58036 44.60376 -69.57846 600 x 20 0.27
21 44.63776 -69.52936 44.64042 -69.52662 1100 x 20 0.5
22 44.64255 -69.52441 44.64289 -69.52393 150 x 20 0.07
23 44.65256 -69.51122 44.65316 -69.51028 350 x 20 0.16
24 44.66061 -69.49901 44.66112 -69.49827 300 x 20 0.13
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ITEM 201.23 Removing Single Tree Top Only (Interstate 95 Southbound)
Location Start Side Approximate Trees

1 44.57229 -69.64186 Travel 6
2 44.41261 -69.74658 Travel 4
3 44.39261 -69.75855 Travel 2
4 44.38707 -69.76247 Travel 3
5 44.37630 -69.77122 Travel 7
6 44.37392 -69.77277 Travel 5
7 44.35323 -69.78328 Travel 3
8 44.32715 -69.81518 Travel 2

9 44.65731 -69.50553 Passing/Median 6
10 44.41040 -69.74777 Passing/Median 1
11 44.38697 -69.76248 Passing/Median 9
12 44.36206 -69.77867 Passing/Median 1
13 44.35564 -69.78204 Passing/Median 2
14 44.36249 -69.77760 Passing/Median 1

ITEM 201.23 Removing Single Tree Top Only (Interstate 95 Northbound)
Location Start Side Approximate Trees

1 44.31378 -69.81013 Travel 1
2 44.32260 -69.81429 Travel 1
3 44.34258 -69.80073 Travel 1
4 44.34355 -69.79903 Travel 5
5 44.35645 -69.78033 Travel 4
6 44.35974 -69.77890 Travel 6
7 44.36386 -69.77693 Travel 5
8 44.36995 -69.77401 Travel 7
9 44.38951 -69.75970 Travel 1

10 44.39975 -69.75278 Travel 5
11 44.60114 -69.59687 Travel 16

12 44.35922 -69.77915 Passing/Median 1
13 44.36717 -69.77534 Passing/Median 1
14 44.36953 -69.77420 Passing/Median 5
15 44.38766 -69.76110 Passing/Median 1
16 44.39302 -69.75707 Passing/Median 2
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ITEM 201.11 Clearing (109 Interchange)

Interchange Start Stop
Approximate

Area
Approximate

Acres
Exit 109A SB Off Ramp
Right Side Clear Entire

Area 44.31260 -69.80992 44.31210 -69.81154 153,000 3.5
Exit 109A SB Off Ramp
Left Side Clear Entire

Area 44.31186 -69.80969 44.31122 -69.81032 21,000 0.48
Exit 109 NB Right Side  44.31087 -69.80854 44.31502 -69.80833 1300 x 25 0.75
Exit 109 NB & SB On

Ramp Right Side from
Western Ave. Clear

Entire Area 44.31639 -69.80893 44.31639 -69.80893 117,171 2.7

Exit 109 NB On Ramp Left
Side From Manchester

Clear Entire Area 44.31599 -69.80975 44.31575 -69.80905 5000 0.11
Exit 109 NB On Ramp
Right Side Clear Entire

Area 44.31533 -69.80870 124,318 3.88
Exit 109 NB Left Side

Behind Guardrail To Toe
Of Slope 44.31433 -69.80880 44.31413 -69.80971 270 x 25 0.15

Exit 109A Right Side SB
Ramp 44.31427 -69.80857 44.31392 -69.80856 120 x 20 0.5

Exit 109A SB On Ramp
Right Side Behind

Guardrail 44.31347 -69.80873 44.31187 -69.81176 850 x 30 0.58
Exit 109A SB On Ramp

Right Side Behind
Guardrail 44.31110 -69.81048 44.30999 -69.80878 400 x 20 0.18

Exit 109A NB Off Ramp
Right Side Behind

Guardrail 44.31647 -69.80865 44.31656 -69.81136 1200 x 25 0.68
Exit 109A NB Off Ramp
Left Side Clear Entire

Area 44.31672 -69.81060 1900 0.4

ITEM 201.23 Removing Single Tree Top Only (109 Interchange)

Location Start Side
Approximate

Trees
1 Exit 109 18
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ITEM 201.11 Clearing (112 Interchange)

Interchange Start Stop
Approximate

Area
Approximate
Acres

Exit 112 SB Off Ramp
Right Side 44.34731 -69.79317 44.34734 -69.79428 300 x 60 0.41

Exit 112 SB Off Ramp
Left Side Clear Entire

Area 44.34723 -69.79320 44.34633 -69.79448 83,411 1.9
112 SB On Ramp Right

Side 44.34681 -69.79556 44.34518 -69.79674 14,000 0.32

112 SB On Ramp Left
Side Clear Entire Area 44.34689 -69.79510 44.34600 -69.79588 33,176 0.76

Exit 112A NB Off
Ramp Right Side 44.34377 -69.79855 44.34467 -69.79484 1000 x 20 0.46
Exit 112A NB Off
Ramp Left Side 44.34463 -69.79636 44.34467 -69.79559 200 x 50 0.23

112 NB On Ramp
Right Side 44.34558 -69.79137 44.34757 -69.79073 750 x 20 0.34

112 On Ramp Left
Side Clear Entire Area 44.34602 -69.79103 44.34602 -69.79103 71,684 1.64

Exit 112 B NB Off
Ramp Right Side Clear

Entire Area 44.34571 -69.79427 44.34571 -69.79427 283,585 6.5
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ITEM 201.11 Clearing (113 Interchange)

Interchange Start Stop
Approximate

Area
Approximate

Acres

Exit 113 SB Off Ramp 44.35970 -69.78004 44.35884 -69.78192 600 x 20 0.27
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]
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SPECIAL PROVISION
SECTION 103

AWARD AND CONTRACTING
(Post-Bid, Pre-Award Qualifications)

Standard Specification Section 103.3 Post-Bid Qualification   Delete the entire section
and replace with the following:

After  Bid  Opening  and  as  a  condition  for  Award  of  the  Contract,  the  Department  may
require an Apparent Successful Bidder to demonstrate to the Department’s satisfaction
that the bidder is responsible, meets the Contractor Requirements set forth in this
contract, and is qualified to perform the Work.

If such qualification is required, the Department will provide the Bidder with a written
Notice of Post-Bid Qualifications requiring the Bidder to provide written documentation
presenting evidence of qualifications.

Contractor Requirements

In order to be considered for the award of this contract, the Bidder and key employees
that will be assigned to the Work in this Contract shall have successfully completed
projects of similar size and scope.  Said experience shall include, at a minimum, at least
three (3) projects of equal or greater complexity than the work required by this Contract
completed by the Bidder in the last five (5) years.

The Contractor shall maintain current licenses, authorizations, ratings and registrations
for the duration of the contract.

The  Bidder  shall  be  able  to  comply  with  the  Contract  Requirements,  be  able  to
deliver according to the contract schedule, and have a history of satisfactory performance.

The Bidder must have a current, applicable Safety Plan on file with the Department or
must submit, prior to Contract award, an acceptable, current Safety Plan or Project and
Site Specific Safety Plan to the Department which identifies and addresses job hazards of
the expected contract work and complies with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

The Bidder may be required to provide any information requested in the “Contractor’s
Prequalification Application” form adopted by the Department.
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Post-bid Qualification Submittals

The Department will notify the Apparent Successful Bidder of the requirements for post-
bid, pre-award qualifications and the Bidder shall provide all of the items within seven
(7) days of the notice.  The Contractor shall submit two copies or an electronic copy of all
required submittals to the Department.

The Bidder may be required to submit evidence of compliance with all Contractor
Requirements set forth in this Contract.

If the Contractor does not have a history of satisfactory performance performing similar
Work under contracts with the Department that meets the Contractor Requirements
regarding experience, the Bidder may be required to submit written documentation
setting forth the experience of the Bidder and subcontractor(s) who will be performing
the Work specified in the contract documents, including a description of similar
construction projects completed in the last  five (5) years that  highlight the Bidder’s and
subcontractors’ related experience.  Such information shall include:

1. the Company’s history and experience of work related specifically to the Scope of
Work in this contract;

2. the name of the owner for whom the work was performed;
3. the name and telephone number of a contact person;
4. a description of the work performed by the Bidder or their subcontractor; and
5. the total construction cost of each project, and the value of work performed by the

Bidder or their subcontractor.

The Bidder may be required to submit the relevant experience of the key personnel and
supervisors who will be performing Work under this contract, their experience and
number of years performing work related specifically to the Scope of Work in this
contract.

The Bidder’s submittal may be required to include a statement describing the personnel
and equipment available for the Work and demonstrating that the Bidder is able to
deliver according to the contract schedule.

If the Bidder is to provide any information requested in the “Contractor’s Prequalification
Application” form adopted by the Department, the Notice of Post-Bid Qualifications shall
so state.
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If a current, applicable copy of the Contractor’s Safety Plan is not on file with the
Department, the Contractor must submit, an acceptable, current Contractor’s Safety Plan
or Project and Site-Specific Safety Plan to the Department in accordance with Special
Provision Section 105 Safety Plan.  The plan shall identify and addresses job hazards of
the expected contract work and comply with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

Using the Bidder’s OSHA 200 & 300 Log and statements provided by applicable
insurance, the Bidder may be required to provide its workers’ compensation Experience
Modification Rate.

Upon receipt of the pre-award submittals, the Department will review the submissions
and determine if the submitted evidence or information satisfies the Department
requirement that the bidder is qualified to properly carry out the terms of the Contract.

The qualifications submitted will be checked for general conformance with the concept of
the project and compliance with the requirements set out in the Contract Documents.
This  review  does  not  modify  the  Contractor’s  duty  to  comply  with  the  Contract
documents.

Bidders  shall  ensure  that  all  information  required  herein  is  submitted.   Provision  of
inaccurate information or failure to provide all completed and required information may
result in the Bidder being determined to be “Not Qualified” or disqualified as non-
responsive.  Within 14 days, the Department will review the project specific safety plan
for completeness, conformity with Federal and State requirements, Contract provisions,
applicable laws and regulations of Occupational Safety and Health Administration
(OSHA), the current edition of the MUTCD, and Department policy and procedures.  The
Department reserves the right to communicate in writing with Bidders, if needed, to
obtain additions to and/or clarification of information contained in the submittals
received.   Review  by  the  Department,  comments  by  the  Department,  or  any  failure  to
review or comment, shall not absolve the Contractor of its responsibility to develop and
implement the safety plan in accordance with the Contract, or to shift any responsibility
to the Department.  The Bidder shall have 3 days to submit additions and clarifications.
The Bidder will have no additional opportunity to submit or clarify information.  The
Department will not provide an opportunity for the Bidder to meet to present evidence.
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Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award qualification
requirements and demonstrated to the Department’s satisfaction that it is
responsible, can meet the Contractor Requirements set forth in this contract, and
is qualified to perform this type of work.

2. Not  Qualified  -  Bidder  is  not  qualified  to  properly  carry  out  the  terms  of  the
Contract and/or the submission does not meet specifications and accepted
standards and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified" is final.  The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

The Department will notify the Bidder of its determination in writing.  If a determination
of “Not Qualified” is rendered, the notice will set forth reasons to the extent practical.
Such reasons may include the following:

A. Not meeting contract Contractor Requirements

B. Insufficient experience

C. No Safety  Plan  or  Project  and  Site   Specific  Safety  Plan  or  an  unacceptable
Safety Plan or Project and Site  Specific Safety Plan

D. Default(s) or termination(s) on past or current Contracts.

E. Failure to pay or settle all bills for labor, Materials or services on past or
current Contracts.

F. Failure to provide Closeout Documentation on past or current Contracts.

G. Failure to fulfill warranty obligations on past or current Contracts.

H. Failure to comply with directives of the Department on past or current
Contracts.

I. "Below Standard" performance as determined from the Department’s
Contractor’s Performance Rating process.

J. Inability of the Contractor to obtain or retain performance or Payment Bonds
meeting MDOT requirements.

K. Failure to accept an Award of a Contract made by the Department to the
Contractor.
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L. Making materially false, deceptive, or misleading Statements or omissions,
whether or not under oath, regarding a claim on prior Contracts or on the
Contractor’s Prequalification Application or the Post-Bid Qualifications
submittals.

M. Failure to provide information requested by the Department pursuant to this
Special Provision.

N. Any of the reasons contained in Section 102.02 of the “Rules Regarding
Debarment of Contractors”, Maine Department of Transportation Register 17-
229, Chapter 102 (October 2, 1985).

O. Debarment or suspension by any federal, State, or local governmental
procurement agency or the Contractor’s Agreement to refrain from Bidding as
part of the settlement with any such agencies.

P. Other serious misconduct that the Department reasonably determines will
substantially and adversely affect the cost, quality or timeliness of Work, or
the safety of Workers or the public.
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SPECIAL PROVISION
SECTION 104

GENERAL RIGHTS AND RESPONSIBILITIES
(Wage Rates)

104.3.8A. Federal Wage Rates and Labor Laws   Delete the entire section 104.3.8A.

104.3.8B State  Wage  Rates  and  Labor  Laws   The  State  Wage  Rates  enclosed  apply  to
this work.  Federal Wage Rates do not apply to this work.
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SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Safety Plan) 

 
In order to be awarded a construction contract, the Bidder must have a current, applicable 
Safety Plan on file with the Department or must submit to the Department’s Bureau of 
Maintenance & Operations, an acceptable, current Contractor’s Safety Plan or Project 
and Site Specific Safety Plan to the Department which identifies and addresses job 
hazards of the expected contract work and complies with all applicable federal, State, and 
local laws governing safety including all applicable laws and regulations of Occupational 
Safety and Health Administration (OSHA). 
 
The Bidder’s Project and Site Specific Safety Plan shall address the specific activities or 
tasks that require protection and establish the procedures that are to be followed to 
minimize the hazard.  Specific statements which describe both what action is to be taken 
and how it is to be performed are preferable. The plan shall address the following items 
which include, but are not limited to:  
 

1. Personal Protective Equipment 
2. Materials Handling/Loading Pulp Trucks. 
3. Work Zone Safety  
4. Lockout/Tagout 
5. Heavy Equipment Loading/Unloading/Operation 
6. Hearing Conservation 
7. Chainsaw Safety  
8. Working Around Forestry Equipment/Clear zones (Feller Buncher, Skidder, 

Chipper) 
9. Vehicular Access 
10. Hazard Communication 
11. Emergency Action Planning 
12. Working Over/Near Water 

 
If a submittal is required, the Department will notify the Apparent Successful Bidder of 
the required submittal of the Contractor’s Safety Plan or the Project and Site Specific 
Safety Plan and the Bidder shall submit two copies or an electronic copy to the 
Department within seven (7) days of the notice or the Department will reject the bid as 
non-responsive.   
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Within 14 days, the Department will review the Apparent Low Bidder’s Safety Plan.  The 
Department will review a Project and Site Specific Safety Plan to evaluate if the Bidder 
has a reasonable understanding of job hazards of the expected contract work, has 
determined preventive measures to overcome these hazards and understands that the 
work is to be conducted in compliance with this special provision, Contract requirements 
and all applicable Federal, State, and local laws governing safety including all applicable 
laws and regulations of OSHA.  The Department reserves the right to communicate in 
writing with Bidders, if needed, to obtain additions to and/or clarification of information 
contained in the submittals received.  Review by the Department, comments by the 
Department, or any failure to review or comment, shall not absolve the Contractor of its 
responsibility to develop and implement a Safety Plan in accordance with the Contract, or 
to shift any responsibility to the Department.  The Bidder shall have 3 days to submit 
additions, changes and clarifications.  Following this 3 (three) day period, the Bidder will 
have no additional opportunity to submit, modify or clarify information.  The Department 
will not provide an opportunity for the Bidder to meet.  .If the Department and the 
Apparent Successful Bidder agree, an extension beyond the 3 days may occur and in such 
case, there shall also be an equivalent or greater extension beyond the 30 days of the Bid 
and Bid Prices specified in Standard Specification Section 103.4 Notice of Intent to 
Award and the Bid remains viable.  In no case shall these extensions change the specified 
Contract Completion Date.   
 
Based on these submissions, the Department will make one of the following 
determinations: 
 

1. Qualified - The Contractor has satisfied the post-bid, pre-award Safety Plan 
requirements, however, the Contractor may still be required to make minor 
revisions to the Safety Plan prior to starting on site work.   

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the 
Contract and/or the submission does not meet specifications and accepted 
standards and is not acceptable, as determined by the Department. 

 
There is no Appeal process and the determination of "Not Qualified" is final.  The 
Department will reject the bid as non-responsive, and the Award process will proceed 
without the unqualified Bidder. 
 
Failure by the Contractor to perform the Work in compliance with their submitted Safety 
Plan, Federal and State requirements, Contract provisions, applicable laws and 
regulations of OSHA when required or to substantially meet other contractual 
requirements will be considered a violation and may result in the following actions:  
 

All Incidents: The Contractor will immediately eliminate all unsafe conditions 
brought to the Contractor’s attention by the Department or any other representative of 
the Department. The Department reserves the right to suspend the work at any time 
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and request a meeting to discuss violations and remedies.  The Department shall not 
be held responsible for any delay in the work due to any suspension under this item.   
 
1st Incident:  If the Contractor has previously received a verbal warning for the same 
or similar unsafe conditions or does not take corrective action immediately upon 
receipt of verbal warning, the Department will issue a written warning. 
 
2nd Incident: The Department may (A) give written Notice of Default to the 
Contractor and immediately terminate the Contract by written Notice of Termination, 
or (B) take prosecution of the Work away from the Contractor without violating the 
Contract. Such Contractor will be prohibited from submitting a Bid for the Work in 
the event that the Work is re-advertised.   Further, the Department may refuse to 
accept any Bid from the Contractor on any Project for a period of two years from the 
date of such refusal.  The Department may then take any action that the Department 
determines is in the best interest of the Department including re-advertising the Work. 
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SPECIAL PROVISION
SECTION 105

GENERAL SCOPE OF WORK
(Limitations of Operations)

1. MaineDOT will be responsible for all traffic control.  Lane Closures will be utilized only as
necessary as determined by the Department.

2. Lane Closures may be scheduled for the following times:
 Monday through Thursday, 9:00 am to 3:00 pm and 7:00 pm to 6:00 am

3. Shoulder Closures may be scheduled for the following times:
 Mile 108 to 114, mile 126 to 134, and within ½ mile of any exit or on-ramp:

9:00 am to 3:00 pm and 7:00 pm to 6:00 am
 Mile 114 to 126, and mile 134 to 139:

Any time, however, set-up and breakdown may not occur between 6:00 am and
8:30 am or between 3:30 pm and 7:00 pm.

4. No Lane Closures will be allowed on Saturday or Sunday.

5. Lane Closures shall be limited to 1.5 miles in length, except that Lane Closures will be no
more than 1 mile in length South of Exit 113.

6. The Contractor shall coordinate all Lane Closures with MaineDOT personnel and shall
provide a 24-hour notice for each lane closure.  Two weeks’ notice shall be required for
night work.

7. There will be 3 work windows that the Contractor will be allowed to work.
 On or after April 16, 2019 to June 15, 2019
 On or after September 3, 2019 to November 27, 2019
 On or after April 13, 2020 to June 15, 2020

8. All brush, trees, chips, logs and equipment shall be removed from travel and passing lane
work areas by the end date of all work windows.

9. If there is a winter storm event, no Work will be allowed when the Department has trucks
on the interstate snow fighting.  Snow fighting includes plowing, salting, and patrolling the
interstate before, during, and after a storm event.

10. A preconstruction meeting shall be held prior to any work being started.

11. Upon award, Andrea Glidden will be the MaineDOT contact person during contract work.
She may be reached by cell phone (207) 592-6657.
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SPECIAL PROVISION
SECTION 107

CONTRACT TIME
(Time)

1. The Contractor shall be allowed to commence Work on the Contract on or after
April 16, 2019 provided that the Contract has been awarded, all required plans/submittals
have been received and determined to be acceptable by the Department and a
preconstruction meeting has been held.

2. The completion date for this contract is June 15, 2020.

3. For every Calendar Day any portion of the Work remains incomplete after the Contract
Completion  Date,  the  Contractor  shall  owe  the  Department  Liquidated  Damages  at  the
rates given in the Section 107.7.2 of the Standard Specifications.

4. Once operations commence, the Contractor will continue work on the project until it is
complete.  For every weekday not worked the Contractor will be charged Supplemental
Liquidated Damages at the rates given for Liquidated Damages in Section 107.7.2 of the
Standard Specifications; excluding days lost to inclement weather, holidays, and
approved absences.  Work will be suspended between the work windows.

5. The Contractor shall only work after sunrise and shall be completely off the road before
sunset, unless they comply with Standard Specification Section 652.2 Night Work, the
MUTCD, proper lighting is provided, and protective gear is worn.  Sunrise and sunset
will be determined according to the Sunrise/Sunset Table at
http://www.sunrisesunset.com/usa/Maine.asp.  If the project town is not listed, the closest
town on the list will be used as agreed.

6. The Contractor is not allowed to work on the following days:
May 24, 2019 thru May 27, 2019 due to Memorial Day weekend
October 14, 2019 due to the Columbus Day Holiday
November 11, 2019 due to the Veterans Day Holiday
May 22, 2020 thru May 25, 2020 due to Memorial Day weekend

7. The Contractor will be allowed to work on Saturdays with consent from the MaineDOT.
Requests to work Saturday must be made by NOON time on Thursday.  No Shoulder or
Lanes closures will be allowed.
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SPECIAL PROVISIONS 
ADDITIONS AND REVISIONS TO STANDARD SPECIFICATIONS 

SECTION 100 

SPECIAL PROVISION SECTION 101 
CONTRACT INTERPRETATION 

101.2 Definitions  Add the following:   

MaineDOT  The Department of Transportation of the State of Maine, as established by 
23 MRSA §4205 et seq. for the administration of Highway, Bridge, and other public 
Works; acting through the Commissioner and his/her duly authorized representatives. 

SPECIAL PROVISION SECTION 102 
BIDDING

102.11.1 Non-curable Bid Defects  E. Delete the entire section  102.11.1 E and replace 
with the following:

(1) “The unit price and bid amount is not provided if the item quantity is not one or 
lump sum, or 

(2) the unit price, bid amount or lump sum price is not provided if the item quantity is 
one or lump sum or  

(3) the lump sum contract price is not provided or 
(4) the unit price, bid amount or lump sum price is illegible as determined by the 

Department.” 

102.11.2 Curable Bid Defects A.  Delete the section and replace with the following: 

“The Bidder only signs one of the Contract forms or the Bidder does not sign the 
Contract form but does sign the Schedule of Items.  

102.11.2 Curable Bid Defects  Add the following after 102.11.2 E: 

“F.  If a submitted bid contains any additional conditions or alternate bidding language, 
the Bidder may cure the defect by removing all conditions and alternate language or the 
Department will reject the bid as non-responsive.”  
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SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

103.1.1 Unit Prices Govern  Add the following at the end of the paragraph: 

“If the item quantity is one and either a unit price or bid amount is not provided, the unit 
price or bid amount omitted shall be determined mathematically by the Department.”  

103.5 Award Conditions   Replace the first paragraph with the following: 

The Apparent Successful Bidder must provide and/or perform all of the items listed in 
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award.  Unless 
indicated otherwise, all items must be delivered to the Department’s Bureau of 
Maintenance & Operations.

103.5.4 Execution of Contract By Bidder   Delete the entire section and replace with the 
following:

“The properly completed and signed Contract form provided with the Bid constitutes the 
Bidder’s offer.  Once the Department has received the bonds, insurance, and any other 
pre-award items required, the Department will sign and execute the Contract.  The point 
of Contract execution is when the Contractor receives written notice that the contract has 
been signed by the Department and executed.”   

SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

105.3 Traffic Control and Management   Delete the entire section and replace with the 
following:

The Department will provide traffic control. 

105.8.1  Temporary Soil Erosion and Water Pollution Control   Delete the entire section
and replace with the following: 

The Department will provide soil erosion and water pollution control. 

SPECIAL PROVISION SECTION 109 
CHANGES 

109.1.2 Substantial Changes to Major Items   Change the first sentence from “If 
quantities of Major Items vary from the estimated quantities contained in the Bid 
Documents by more than 25%” to “If quantities of Major Items vary from the estimated 
quantities contained in the Bid Documents by more than 33%”. 
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STANDARD DETAIL UPDATES 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/
  

Detail # Description      Revision Date  

501(02)            Pipe Pile Splice                                                              3/05/2015 
501(03)            H – Pile Splice                                                               3/05/2015 
504(07) Diaphragm & Cross Frame Notes     10/13/2015 
504(10) Drip Bar Details         9/06/2017 
505(01) Shear Connectors       10/24/2016 
507(13) Steel Bridge Railing         6/03/2015 
507(14) Steel Bridge Railing         6/03/2015 
507(31) Barrier – Mounted Steel Bridge       8/06/2015 
526(02) Temporary Concrete Barrier        2/01/2015
526(02) Temporary Concrete Barrier        2/01/2018
609(9)  Concrete Slip Form Curb        5/06/2018 
626(07) Conduit Trench for Traffic Signals,  
                Highway Signing and Lighting     5/17/2018 
645(06)      H-Beam Posts Highway Signing                  1/09/2018    
652(06) Construction Signs       10/24/2016 
652(12) Construction Traffic Control      10/24/2016 
802(05) Roadway Culvert End Slope Treatment      1/03/2017 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications - November 2014) 

 
SECTION 101 

CONTRACT INTERPRETATION 
  

101.1 Abbreviations Revise the definition of AWPA to “American Wood Protection Association”. 
 
101.2 Definitions 
Page 1-5 – Remove the definition of Bridge in its entirety and replace with: 
“Bridge  A structure that is erected over a depression or an obstruction, such as water, a 
highway or a railway, and has an opening measured along the centerline of the Roadway of 
more than 20 feet between: The faces of abutments; spring line of arches; extreme ends of 
openings of box culverts, pipes or pipe arches; or the extreme ends of openings for multiple 
box culverts, pipes or pipe arches.” 
 
Page 1-12 – Remove the definition of Large Culvert in its entirety and replace with: 
“Large Culvert  Any structure not defined as a Culvert or Bridge that provides a drainage or 
non-drainage opening under the Roadway or Approaches to the Roadway, with an opening 
that is 5 feet but less than 10 feet.” 
 
Remove the definition of Minor Span in its entirety and replace with: 
“Minor Span  Same definition as Bridge, except having an opening of between 10 feet and 20 
feet, inclusive.” 

SECTION 103 
AWARD AND CONTRACTING 

Amend this Section by adding the following: 
 
“103.1a  Tie Bids - In the case where two responsive bids from responsible bidders are equal 
monetarily, the Department shall determine the apparent low bidder by flipping a coin.  The 
coin shall have sides clearly marked as heads and tails.  The contractor whose first letter in 
their official company name that comes first in the alphabet shall be heads.   
 
If there are three bids, each bidder will flip the coin and the bidder with the odd toss will be 
the winner.  (i.e. if the results are two heads and a tails, the bidder who had tails is the winner).  
For a three way tie, bidders may flip their own coin or have the Contracts Engineer flip for 
them.  
 
The coin flip will occur at the next bid opening by the Contracts and Specifications Engineer 
or a designee.   The tied bidders may attend the coin flip in person or watch on the internet as 
they choose.” 
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In 103.3.2 Notice of Determination  Revise this section by removing sections A – M and replacing 
with the following A - K:  
 (A) Default(s) or termination(s) on past or current Contracts. 
 
(B) Failure on past or current Contracts to pay or settle all bills for labor, Materials or 
services; 
to comply with directives of the Department, to fulfill warranty obligations, or to provide 
Closeout Documentation. 
 
(C) "Below Standard" performance as determined from the Department’s Contractor’s 
Performance Rating process. 
 
(D) Insufficient bonding capability or Inability of the Contractor to obtain or retain 
performance or Payment Bonds meeting MDOT requirements, or a pattern of unsupported 
Claims. 
  
(E) Failure to accept an Award of a Contract made by the Department. 
 
(F) Failure to provide information requested by the Department in a timely manner. 
 
(G) Debarment, suspension or a denial of prequalification or ‘award of contract’ by any 
federal, State, or local governmental procurement agency or the Contractor’s Agreement to 
refrain from Bidding as part of the settlement with any such agencies or any of the reasons 
contained in Section 102.02 of the “Rules Regarding Debarment of Contractors”, Maine 
Department of Transportation Register 17-229, Chapter 102 (October 2, 1985). 
 
(H) Failure to demonstrate ability to do work to the satisfaction and at the sole discretion of 
the Department. 
  
(I) Number of personnel working directly for the Contractor with applicable knowledge and 
experience is significantly below industry standards. 
 
(J) Safety Record,  Environmental Record, Civil Rights or Equal Opportunity Record 
significantly below industry standards. 
 
(K) Serious misconduct that the Department reasonably determines will substantially and 
adversely affect the cost, quality or timeliness of Work, or the safety of Workers or the public, 
any deceptive, evasive or fraudulent statements or omissions contained in the Application, 
made or omitted at any interview or hearing, or otherwise made to or omitted from the 
Department; or any other substantial deficiencies in experience or conduct that are clearly 
below industry standards and that clearly demonstrate in the sole discretion of the 
Department, that the Contractor is “Not Qualified”. 
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SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITES 
 

This Section shall be amended by adding the following two sub-sections: 
 
104.3.8.1 Electronic Payroll Submission  On federally funded projects the prime contractor, all 
subcontractors, and lower-tier subcontractors will submit their certified payrolls electronically 
utilizing the Elations system. There is no charge to the contracting community for the use of 
this service. The submission of paper payrolls will not be allowed or accepted. Additional 
information can be found at http://www.maine.gov/mdot/contractors/ under the “Bidder Info” 
go to “Electronic Payroll System.” 
 
104.3.8.2 Payment Tracking  On federally funded projects the prime contractor and all 
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt 
of all payments through the Elation System 
 
104.4.10 Coordination of Road Closure / Bridge Closure / Bridge Width Restrictions  
Revise the last sentence by adding a period after ‘Resident’; remove the “and” after Resident; and 
adding “not covered by Pay Items” between ‘costs’ and ‘will’.  So that the last paragraph reads 
“All Newspaper notices, radio announcements and any notifications will be subject to the 
approval of the Resident.  All costs not covered by Pay Items will be considered incidental to 
the Contract.”. 
 
104.5.5 Prompt Payment of Subcontractors Add the following paragraph to this subsection:  
 
C.  Payment Tracking Federal Projects  On federally funded projects, the prime contractor, 
subcontractors and lower-tier subcontractors will track and confirm the delivery and receipt 
of all payments through the Elation System. They will be responsible for entering all payments 
to all sub and lower tier contractors.  MaineDOT will run a query monthly to ensure that 
contractors are complying and generate an e-mail to contractors who have not responded to 
confirm receipt of MaineDOT payment or contractor payment to lower tier subcontractors.   
 

SECTION 105 
GENERAL SCOPE OF WORK 

 
105.2.5 Compliance with Health and Safety Laws   Remove the second paragraph of this subsection 
in its entirety and replace with: 
 
“For related provisions, see Sections 105.2.3 – Project Specific Emergency Planning,  
105.3 – Traffic Control and Management and 105.4 – Maintenance of work.” 
105.4.5 Special Detours Remove this subsection in its entirety and replace with: 
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“105.4.5 Maintenance of Existing Structures  When a new Bridge or Minor Span is being 
installed on a new alignment and the existing structure is to remain in service, the Department 
will maintain the existing structure and the portions of the roadway required for maintaining 
traffic until such time that the new structure is opened to traffic and the existing structure is 
taken out of service.  A similar situation exists when a new Bridge or Minor Span is being 
installed on the same alignment as the existing structure, requiring a temporary detour to be 
installed by the Contractor per Section 510, Special Detours, prior to removal of the existing 
structure. In this case, the Department will maintain the existing structure and the portions of 
the existing roadway required for maintaining traffic until such time that either the temporary 
detour is opened to traffic or the Contractor begins any work on the existing structure, 
including, but not limited to, repairs, modifications, moving, demolition or removal.  In either 
case, once the new structure or temporary detour is opened to traffic, or the Contractor begins 
any work on the existing structure, the Contractor shall be solely responsible for all 
maintenance of the existing structure and the portions of the existing approaches that lie 
outside the new roadway or the temporary detour, respectively.  This specification is not 
intended to supersede Standard Specification Section 104.3.11, Responsibility for Property of 
Others.”   

 
105.6.2.4 Department Verification   Add the following to the end of the first sentence:  
“or other approved method, such as reference staking,  to allow the Department to 
independently verify the accuracy of the work, as approved by the Department.” 

 
SECTION 106 

QUALITY 
 
106.3.4 Storage  Revise this Section by adding the following sentence after the first sentence: 
“Materials shall not be stored under or in close proximity to Highway Structures unless the 
Contractor receives written permission from the Resident.” 
 
106.4.1 General -  In the first sentence, remove “When required by Special Provision,” and replace 
with  “When required elsewhere in the Contract, ” 
 
Revise Subsection C by replacing the last sentence with the following:  
 
Approval of both standard and project specific QCPs shall be as outlined in paragraph B  
above, with the exception that the initial 14 day review period for standard plans will begin on 
March 1, and that the supplemental project specific QCP for the project shall be submitted a 
minimum of 14 days prior to any related work being performed with an initial review period of 7 
days. 
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SECTION 107 
TIME 

 
 

107.7.2 SCHEDULE OF LIQUIDATED DAMAGES 
 
Revise this section by removing the numbers in the chart and replace with the following: 
    
Original Contract Amount    Per Diem Amount of 
       Liquidated Damages 
         From                    To and         Calendar 
    More Than        Including             Day    
                                                                                   
$            0            to       $   100,000.00                            $250.00  
$   100,000.00     to       $   250,000.00                            $500.00          
$   250,000.00     to       $   500,000.00                            $650.00  
$   500,000.00     to       $1,000,000.00                            $800.00  
$1,000,000.00     to       $2,000,000.00                         $1,000.00          
$2,000,000.00     to       $4,000,000.00                         $1,200.00  
$4,000,000.00   and         More                                    $2,100.00  

 
 

SECTION 108 
PAYMENT 

108.3 Retainage   -  Remove the paragraph beginning with “ The Contractor may withdraw…” in its 
entirety. 

 
108.4.1 Price Adjustment for Hot Mix Asphalt:  
 Remove this section in its entirety and replace with the following 
 
For all contracts with hot mix asphalt in excess of 500 tons total, a price adjustment for 
performance graded binder will be made for the following pay items: 

 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.206   Hot Mix Asphalt - 25 mm  
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2102 Hot Mix Asphalt - 9.5 mm (Asphalt Rich Base) 
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Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 
Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course Polymer 
Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate course) 
Item 403.214    Hot Mix Asphalt - 4.75 mm (Surface) 
Item 403.235  Hot Mix Asphalt (High Performance Rubberized HMA) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 404.70  Colored Hot Mix Asphalt – 9.5mm (Surface) 
Item 404.72  Colored Hot Mix Asphalt – 9.5mm (Islands, sidewalks, & incidentals) 
Item 461.13  Light Capital Pavement 
Item 461.210  9.5 mm HMA - Paver Placed Surface 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 

 
Price adjustments will be based on the variance in costs for the performance graded binder 
component of hot mix asphalt.  They will be determined as follows: 
 
The quantity of hot mix asphalt for each pay item will be multiplied by the performance 
graded binder percentages given in the table below times the difference in price between the 
base price and the period price of asphalt cement.  Adjustments will be made upward or 
downward, as prices increase or decrease. 
 

Item 403.102–6.2% 
Item 403.206–4.8%     
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%   
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2102–6.8%     
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%       
Item 403.212–6.8%          
Item 403.213–5.6%  
Item 403.2131–5.6%  
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Item 403.2132–6.2%     
Item 403.214–6.8%          
Item 403.235–5.5% 
Item 403.301–6.2%  
Item 404.70–6.2% 
Item 404.72–6.2% 
Item 461.13–6.7% 
Item 461.210 – 6.4% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY 
 

Hot Mix Asphalt:  The quantity of hot mix asphalt will be determined from the quantity shown 
on the progress estimate for each pay period. 
 
Base Price:  The base price of performance graded binder to be used is the price per standard 
ton current with the bid opening date.  This price is determined by using the average New 
England Selling Price (Excluding the Connecticut market area), as listed in the Asphalt 
Weekly Monitor.  
Period Price:  The period price of performance graded binder will be determined by the 
Department by using the average New England Selling Price (Excluding the Connecticut 
market area), listed in the Asphalt Weekly Monitor current with the paving date. The 
maximum Period Price for paving after the adjusted Contract Completion Date will be the 
Period Price on the adjusted Contract Completion Date.  

 
SECTION 109 

CHANGES 
 
109.5.1 Definitions - Types of Delays   
Delete Paragraph ‘A’ in its entirety and replace with: 
 
“A.  Excusable Delay  Except as expressly provided otherwise by this Contract, an "Excusable 
Delay" is a Delay to the Critical Path that is directly and solely caused by (1) a weather related 
Event of such an unusually severe nature that a Federal Emergency Disaster is declared. The 
Contractor will only be entitled to an adjustment of time if the Project falls within the 
geographic boundaries prescribed under the disaster declaration. or (2) a flooding event at the 
effected location of the Project that results in a Q25 headwater elevation, or greater, but less 
than a Q50 headwater elevation.  Theoretical headwater elevations will be determined by the 
Department; actual headwater elevations will be determined by the Contractor and verified by 
the Department or (3) An Uncontrollable Event.”     
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SECTION 110 

INDEMNIFICATION, BONDING AND INSURANCE 
 
110.3.9 Administrative & General Provisions    
 B. Defense of Claims   Amend this section by adding the following sentence to the end: 
“The Contractor’s insurer shall name the Department of Transportation as a released party 
(Releasee”) on any release or settlement agreement for settled claims.” 

 
APPENDIX A TO DIVISION 100 

 
Remove Section D in its entirety as this is now covered in Section 105.10 EQUAL OPPORTUNITY 
AND CIVIL RIGHTS. 

SECTION 203 
EXCAVATION AND EMBANKMENT 

 
203.02 Materials 
At the bottom of page 2-12, add as the first item in the list:  

Crushed Stone, ¾ inch 703.13 
 
203.042 Rock Excavation and Blasting 
On page 2-16, add the word “No” to the third sentence in Section 5 Submittals, Subsection V, 1 so 
that it reads: 
“No blasting products will be allowed on the job site if the date codes are missing.” 
 
203.09 Preparation of Embankment Area   Revise the first sentence of the second paragraph so that 
it reads: 
“When fill material is placed against existing slopes or previously placed fill, the interface shall 
be continuously benched by excavating steps of sufficient width to permit operations of placing 
and compacting the additional material.” 
 

SECTION 304 
AGGREGATE BASE AND SUBBASE COURSE 

 
Remove Section 304.02 entirely and replace with the following: 
 
“304.02 Aggregate  Aggregates shall conform to the requirements specified in the 
following 

Subsections of Division 700 - Materials: 
 
 
 
 

 

Aggregate Base Type A & B 703.06 a 
Aggregate Base Type C 703.06 b 
Aggregate Subbase Type D&E 703.06 c 
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Aggregate for base or subbase courses shall be material meeting the aggregate type 
requirements specified in the following table. 

 
 
 

 

Material Aggregate Type 
(Subsection 703.06) 

Base Course, Crushed 1A, B or C 
Subbase Course, Gravel 1D 
Subbase Course, Gravel, Below 9” 2D or E 
1Will be designated on the plans
2Contractor’s option 

 
When designated on the plans, Type E Subbase may be used 9 inches below and lower 
beneath the pavement 

 
For The various classes of base and subbase, at the time it is deposited on the roadbed 

shall conform to the gradation requirements of the contract. The Department will obtain 
samples from the roadbed for Acceptance prior to compaction Oversized stones shall be 
removed from the aggregate before depositing on the roadway. 
Oversized stones for the various types are as 

follows: Type A will not pass a 2 inch square 
mesh sieve 
Type B and Type C will not pass a 4 inch square mesh sieve 
Type D and E will not pass a 6 inch square mesh sieve. “ 
 

304.04 Shaping, Compacting, and Stabilizing   Revise the first paragraph in this section by 
removing “according to AASHTO T 224” and “(An Adjustment Chart/Spreadsheet for this 
correction is available upon request). “ so that it reads: 
 
304.04 Shaping, Compacting and Stabilizing  Compaction of each layer of base and subbase 
shall continue until a density of not less than 95% of the maximum density has been achieved 
for the full width and depth of the layer.  The maximum density shall be determined in 
accordance with AASHTO T180, Method C or D, correcting for oversize particles except 
mixtures may have 40 percent or less retained on the ¾ inch sieve.   Field density tests will be 
performed by the Department in accordance with AASHTO T 310. 
 

SECTION 307 
FULL DEPTH RECYCLED PAVEMENT 

 
Remove this Section in its entirety and replace with: 
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SECTION 307  

FULL DEPTH RECYCLING  
(UNTREATED OR TREATED WITH EMULSIFIED ASPHALT STABILIZER) 

 
307.01 Description  This work shall consist of pulverizing a portion of the existing roadway 
structure into a homogenous mass, adding an emulsified asphalt stabilizer (if required) to the 
depth of the pulverized material specified in the contract, placing  and compacting this 
material to the lines, grades, and dimensions shown on the plans or established by the 
Resident. 

MATERIALS 
 

307.02 Pulverized Material  Pulverized material shall consist of the existing asphalt pavement 
layers and one inch or more as specified of the underlying gravel, pulverized and blended into 
a homogenous mass.  Pulverized material will be processed to 100% passing a 2 inch square 
mesh sieve. 

 
307.021 New Aggregate and Additional Recycled Material  New aggregate, if required by the 
contract, shall meet the requirements of Subsection 703.10 - Aggregate for Untreated Surface 
Course and Leveling Course, Type A. Aggregate Subbase Course Gravel Type D processed to 
100 percent passing a 2 inch square mesh sieve and meeting the requirements of 703.06 – 
Aggregate for Base and Subbase may be used in areas requiring depths greater than 2 inches. 
New aggregate, will be measured and paid for under the appropriate item. 
 
Recycled material, if required, shall consist of salvaged asphalt material from the project or 
from off-site stockpiles that has been processed before use to 100 percent passing a 2 inch 
square mesh sieve.  Recycled material shall be conditionally accepted at the source by the 
Resident.  It shall be free of winter sand, granular fill, construction debris, or other materials 
not generally considered asphalt pavement. 
 
Recycled material generated and salvaged from the project shall be used within the roadway 
limits to the extent it is available as described in 307.09. No additional payment will be made 
for material salvaged from the project. 
 
 Recycled material supplied from off-site stockpiles shall be paid for as described in the 
contract, or by contract modification. 
 
307.022 Emulsified Asphalt Stabilizer.  If required, the emulsified asphalt stabilizer shall be 
grade MS-2, MS-4, SS-1, or CSS-1 meeting the requirements of Subsection 702.04 Emulsified 
Asphalt. 

 
307.023 Water   Water shall be clean and free from deleterious concentrations of acids, alkalis, 
salts or other organic or chemical substances. 
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307.024 Portland Cement If required, Portland Cement shall be Type I or II meeting the 
requirements of AASHTO M85. 
 
307.025 Hydrated Lime If required, Hydrated Lime shall meet the requirements of 
AASHTO M216.   

EQUIPMENT 
 

307.03 Pulverizer  The pulverizer shall be a self-propelled machine, specifically manufactured 
for full-depth recycling work and capable of reducing the required existing materials to a size 
that will pass a 2 inch square mesh sieve.  The machine shall be equipped with standard 
automatic depth controls and must maintain a consistent cutting depth and width.  The 
machine also shall be equipped with a gauge to show depth of material being processed. 
 
307.04 Liquid Mixer Unit or Distributor.  If treatment of the recycled layer with emulsified 
asphalt is required by the contract, a liquid mixing unit or distributor shall be used to 
introduce the emulsified asphalt stabilizer into the pulverized material.  The mixing unit shall 
contain a liquid distribution and mixing system which has been specifically manufactured for 
full-depth recycling work, capable of mixing the pulverized material with an evenly metered 
distribution of emulsified asphalt into a homogeneous mixture, to the depth and width 
required. 
The mixing unit shall be designed, equipped, maintained, and operated so that emulsified 
asphalt stabilizer at constant temperature may be applied uniformly on variable widths of 
pulverized material up to 6 feet at readily determined and controlled rates from 0.01 to 1.06 
gal/yd2 with uniform pressure and with an allowable variation from any specified rate not to 
exceed 0.01 gal/ yd2.  Mixing units shall include a tachometer, pressure gages, and accurate 
volume measuring devices or a calibrated tank and a thermometer for measuring 
temperatures of tank contents.  
 
307.041  Cement or Lime Spreader  If required by the contract, spreading of the Portland 
Cement or Hydrated Lime shall be done with a spreader truck designed to spread dry 
particulate (such as Portland Cement or Lime) or other approved means to insure a uniform 
distribution across the roadway and minimize fugitive dust. Pneumatic application, including 
through a slotted pipe, will not be permitted.  Other systems that have been developed include 
fog systems, vacuum systems, etc.  Slurry applications may also be accepted.  The Department 
reserves the right to accept or reject the method of spreading cement.  The Contractor shall 
provide a method for verifying that the correct amount of cement is being applied. 
           
307.05 Placement Equipment  Placement of the Full Depth recycled material to the required 
slope and grade shall be done with an approved highway grader or by another method 
approved by the Resident. 
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307.06 Rollers  The full depth recycled material shall be rolled with a vibratory pad foot roller, 
a vibratory steel drum soil compactor and a pneumatic tire roller. The pad foot roller drum 
shall have a minimum of 112 tamping feet 3 inches in height, a minimum contact area per foot 
of 17 inch2, and a minimum width of 84 inches. The vibratory steel drum roller shall have a 
minimum 84 inch width single drum. The pneumatic tire roller shall meet the requirements of 
Section 401.10 and the minimum allowable tire pressure shall be 85 psi. 

 
MIX DESIGN 

 
If treatment of the recycled layer with emulsified asphalt is required by the contract, the 
Department will supply a mix design for the emulsified asphalt stabilized material based on 
test results from pavement and soil analysis taken to the design depth. The Department will 
provide the following information prior to construction:  
 
  1. Percent of emulsified asphalt to be used. 
  2. Quantity of lime or cement to be added. 

3. Optimum moisture content for proper compaction. 
  4. Additional aggregate (if required). 
 
After a test strip has been completed or as the work progresses, it may be necessary for the 
Resident to make necessary adjustments to the mix design. Changes to compensation will be in 
accordance with the Mix Design Special Provision. 
 

CONSTRUCTION REQUIREMENTS 
 

307.06 Pulverizing  The entire depth of existing pavement shall be pulverized together with 1 
inch or more of the underlying gravel into a homogenous mass.  All pulverizing shall be done 
with equipment that will provide a homogenous mass of pulverized material, processed in-
place, which will pass a 2 inch square mesh sieve. 

 
307.07 Weather Limitations  Full depth recycled work shall be performed when;  
 

A. Recycling operations will be allowed between May 15th and September 15th inclusive 
in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of Route 9 
from Bangor to Calais. Recycling will be allowed between May 1st and September 
30th inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2 and Route 
9 boundaries. 

B. The atmospheric temperature, as determined by an approved thermometer placed 
in the shade at the recycling location, is 50°F and rising. 

C. When there is no standing water on the surface. 
D. During generally dry conditions, or when weather conditions are such that proper 

pulverizing, mixing, grading, finishing and curing can be obtained using proper 
procedures, and when compaction can be accomplished as determined by the 
Resident. 

66



March 8, 2019 
Supersedes February 13, 2019 

 
 

 

Page 13 of 57 

E. When the surface is not frozen and when overnight temperatures are expected to be 
above 32°F.  

F. Wind conditions are such that the spreading of lime or cement on the roadway 
ahead of the recycling machine will not adversely affect the operation. 

 
307.08 Surface Tolerance  The complete surface of the Full Depth Recycled course shall be 
shaped and maintained to a tolerance, above or below the required cross sectional shape, of  
inch. 
307.09 Full Depth Recycling Procedure  New aggregate or recycled material meeting the 
requirements of Section 307.021 - New Aggregate and Additional Recycled Material, shall be 
added as necessary to restore cross-slope and/or grade before pulverizing. Locations will be 
shown on the plans or described in the construction notes. The Resident may add other 
locations while construction of the project is in progress. The Contractor will use recycled 
material to the extent it is available, in lieu of new aggregate. The material shall then be 
pulverized, processed, and blended into a homogeneous mass passing a 2 inch square mesh 
sieve. Material found not pulverized down to a 2 inch size will be required to be reprocessed by 
the recycler with successive passes until approved by the Resident.  

 
Should the Contractor be required to add new aggregate or recycled material to restore cross-
slope and/or grade after the initial pulverizing process, those areas will require re-processing 
to blend into a homogenous  mass passing a 2 in square mesh sieve. 
 
Sufficient water shall be added during the recycling process to maintain optimum moisture for 
compaction. 
 
The resultant material from the initial pulverizing processes shall be graded and compacted to 
the cross-slope and profile shown on the plans or as directed by the Resident. The Contractor 
will also be responsible for re-establishing the existing profile grade. The completed surface of 
the full depth recycled course shall be shaped and maintained to a tolerance, above or below 
the required cross sectional shape, of  inch. Areas not meeting this tolerance will be repaired 
as described in Section 307.091. The initial pulverizing process density requirements will be 
the same as Section 307.101 unless otherwise directed by the Resident. 
 
Additives, if required, shall be introduced following completion of the initial pulverizing and 
blending process. Emulsified asphalt stabilizer shall be incorporated into the top of the 
processed material as specified in section 307.04 to the depth specified in the contract by use of 
the liquid mixer unit or a distributor, at the rate specified in the mix design. The emulsified 
asphalt shall then be uniformly blended into a homogeneous mass until an apparent uniform 
distribution has occurred.  The rate of application may be adjusted as necessary by the 
Resident. Cement or lime shall be introduced as described in section 307.041. The resultant 
material shall be graded and compacted to the cross-slope and profile shown on the plans or as 
directed by the Resident.  The Contractor will also be responsible for re-establishing the 
existing profile grade.   
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After final compaction, the roadway surface shall be treated with a light application of water, 
and rolled with pneumatic-tired rollers to create a close-knit texture. The finished layer shall 
be free from: 
 

A. Surface laminations. 
B. Segregation of fine and coarse aggregate. 
C. Corrugations, centerline differential, potholes, or any other defects that may adversely 

affect the performance of the layer, or any layers to be placed upon it. 
 
The Contractor shall protect and maintain the recycled layer until a lift of pavement is 
applied. Any damage or defects in the layer shall be repaired immediately. An even and 
uniform surface shall be maintained.  The recycled surface shall be swept prior to hot mix 
asphalt overlay placement. 
 
307.091 Repairs  Repairs and maintenance of the recycled layers, resulting from damage 
caused by traffic, weather or environmental conditions, or resulting from damage caused by 
the Contractor’s operations or equipment, shall be completed at no additional cost to the 
Department.  
 
For recycled layers stabilized with emulsified asphalt, low areas will be repaired using a hot 
mix asphalt shim. Areas up to 1 inch high can be repaired by milling or shimming with hot 
mix asphalt. Areas greater than 1 inch high will be repaired using a hot mix asphalt shim. All 
repair work will be done with the Resident’s approval at the Contractor’s expense. 
 

TESTING REQUIREMENTS 
 

307.10 Quality Control The Contractor shall operate in accordance with the approved Quality 
Control Plan (QCP) to assure a product meeting the contract requirements.  The QCP shall 
meet the requirements of Section 106.4 - Quality Control and this Section.  The Contractor 
shall not begin recycling operations until the Department approves the QCP in writing.   
Prior to performing any recycling process, the Department and the Contractor shall hold a 
Pre-recycle conference to discuss the recycling schedule, type and amount of equipment to be 
used, sequence of operations, and traffic control.  A copy of the QC random numbers to be 
used on the project shall be provided to the Resident.  All field supervisors including the 
responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but 
not limited to, the following: 

A. Sources for all materials, including New Aggregate and Additional Recycled 
Material. 

B. Make and type of rollers including weight, weight per inch of steel wheels, and 
average contact pressure for pneumatic tired rollers. 

C. Testing Plan. 
D. Recycling operations including recycling speed, methods to ensure that segregation 

is minimized, grading and compacting operations.  
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E. Methods for protecting the finished product from damage and procedures for any 
necessary corrective action. 

F. Method of grade checks. 
G. Examples of Quality Control forms. 
H. Name, responsibilities, and qualifications of the Responsible onsite Recycling 

Supervisor experienced and knowledgeable with the process.
I. A note that all testing will be done in accordance with AASHTO and MDOT/ACM 

procedures.  
 

The Project Superintendent shall be named in the QCP, and the responsibilities for successful 
implementation of the QCP shall be outlined. 
The Contractor shall sample, test, and evaluate the full depth reclamation process in 
accordance with the following minimum frequencies: 
 

MINIMUM QUALITY CONTROL FREQUENCIES 
 

Test or Action Frequency Test Method 
Density 1 per 1000 feet / lane AASHTO T 

310 
Air Temperature 4 per day at even intervals  
Surface Temperature At the beginning and end 

of each days operation 
 

Yield of all materials (Daily 
yield, yield since last test, 
and total project yield.) 

1 per 1000 ft/lane  

 

The Department may view any QC test and request a QC test at any time. The Contractor shall 
submit all QC test reports and summaries in writing, signed by the appropriate technician, to the 
Department’s onsite representative by 1:00 P.M. on the next working day, except when otherwise 
noted in the QCP due to local restrictions. The Contractor shall make all test results, including 
randomly sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 

 
A.  The Contractor fails to follow the approved QCP. 
B.   The Contractor fails to achieve 98 percent density after corrective action has been 

taken.   
C. The finished product is visually defective, as determined by the Resident.  
D.  The computed yield differs from the mix design by 10 percent or more. 
 

Recycling operations shall not resume until the Department approves the corrective action to be 
taken. 
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307.101 Test Strip  The contractor shall assemble all items of equipment for the recycling 
operation on the first day of the recycling work. The Contractor shall construct a test strip for 
the project at a location approved by the Resident. The Responsible onsite Recycling 
Supervisor will work with Department personnel to determine the suitability of the mixed 
material, moisture control within the mixed material, and compaction and surface finish. The 
test strip section is required to: 
 

A. Demonstrate that the equipment and processes can produce recycled layers to meet the 
requirements specified in these special provisions. 

B. Determine the effect on the gradation of the recycled material by varying the forward 
speed of the recycling machine and the rotation rate of the milling drum. 

C. Determine the optimum moisture necessary to achieve proper compaction of the 
recycled layer. 

D. Determine the sequence and manner of rolling necessary to obtain the compaction 
requirements and establish a target density.  The Contractor and the Department will 
both conduct testing with their respective gauges at this time. 

 
The test strip shall be at least 300 feet in length of a full lane-width (or a half-road width). Full 
recycling production will not start until a passing test strip has been accomplished. If a test 
strip fails to meet the requirements of this specification, the Contractor will be required to 
repair or replace the test strip to the satisfaction of the Resident. Any repairs, replacement, or 
duplication of the test strip will be at the Contractor’s expense. 
 
After the test strip has been pulverized, and the roadway brought to proper shape, the 
Contractor shall add water until it is determined that optimum moisture has been obtained. 
The test strip shall then be rolled using the specified compaction equipment as directed until 
the density readings show an increase in dry density of less than 1 pcf for the final four roller 
passes of each roller. The Contractor and Department will each determine a target density 
using their respective gauges by performing several additional density tests and averaging 
them. The average of these tests will be used as the target density of the recycled material for 
QC and Acceptance purposes.   
 
Following completion of the test strip, compaction of the material shall continue until a density 
of not less than 98 percent of the test strip target density has been achieved for the full width 
and depth of the layer. During the construction and compaction of the Full Depth Recycled 
base, should three consecutive Acceptance test results for density fail to meet a minimum of 95 
percent of the target density, or exceed 102 percent of target density, a new test strip shall be 
constructed.  

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 2000 ft / lane AASHTO T 310 
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307.102 Curing.  No new pavement shall be placed on the full depth recycled pavement until 
curing has reduced the moisture content to 1 percent or less by total weight of the mixture, or 
a curing period of 4 days has elapsed, whichever comes first. 

 
307.11 Method of Measurement  Full Depth Recycled Pavement (Untreated or Treated with 
Emulsified Asphalt Stabilizer) will be measured by the square yard. 
 
307.12 Basis of Payment  The accepted quantity of Full Depth Recycled Asphalt Pavement 
(Untreated or Treated with Emulsified Asphalt Stabilizer) will be paid for at the contract unit 
price per square yard, complete in-place which price will be full compensation for furnishing 
all equipment, materials and labor for pulverizing, blending, placing, grading, compacting, 
and for all incidentals necessary to complete the work. 

 
The addition of materials to restore profile grade and/or cross-slope in areas shown on the 
plans or described in the construction notes will be paid separately under designated pay items 
within the contract. No additional payment will be made for materials salvaged from the 
project. 
 
Payments will be made under: 
 
Pay Item           Pay Unit 

 
307.331 Full Depth Recycled Pavement (Untreated)             Square Yard 
 
307.332 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
5 in. depth         Square Yard 
 
307.333 Full Depth Recycled Pavement (with Emulsified Asphalt Stabilizer)  
6 in. depth         Square Yard 
 

SECTION 411 
UNTREATED AGGREGATE SURFACE COURSE 

 
411.02 – Aggregate  Add the following to the end of the first sentence: “- Type A” 

 
SECTION 501 

FOUNDATION PILES 
 
501.05  – Method of Measurement   
 
 b. Piles Furnished – After the second sentence, add the sentence “Measurement will not include 
any pile tips”. 
 
c. Piles in Place – Add the sentence to the end of the second paragraph, “Measurement will include 
the pile tips”. 
 
d. Pile Tips – Add the words “on the Pile” to the end of the sentence. 
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SECTION 502 

STRUCTURAL CONCRETE 
 
502.05 Composition and Proportioning  
 Replace Table 1 with 

 
TABLE 1 

 
Concrete 
CLASS 

Minimum 
Compressive 

Strength 
(PSI) 

Permeability 
as indicated 
by Surface 
Resistivity 
(KOhm-cm) 

 

Entrained 
Air 
(%) 

Notes 

  LSL LSL USL  
S 3,000 N/A N/A N/A 4,5 
A 4,000 14 6.0 9.0 1,4,5 
P ----- ----- 5.5 7.5 1,2,3,4 

LP 5,000 17 6.0 9.0 1,4,5 
Fill 3,000 N/A 6.0 9.0 4,5 

  
  
In the list of information submitted by the contractor for a mix design: 

Item J Replace “Target Coulomb Value.” with “Target KOhm-cm Value.” 
 
Note #1  -  Remove, “…Standard Specification Section 711.05, Protective Coating for Concrete 
Surfaces, and per the manufacturer’s recommendations, at no additional cost to the 
Department.”  and replace with, “…Standard Specification Section 515, Protective Coating for 
Concrete Surfaces, at no additional cost to the Department.” 
 
502.1703 Acceptance Methods A and B 
In the paragraph that starts with “The Department will take Acceptance…” Remove the word 
chloride from chloride permeability in the last sentence. 
  
Replace the paragraph starting with “Rapid Chloride Permeability specimens…” With the following: 
  “Surface Resistivity specimens will be tested by the Department in accordance with 
AASHTO TP-95 at an age  56 days.  Four 4 inch x 8 inch cylinders will be cast per sublot placed.  
The average of three concrete specimens per sublot will constitute a test result and this average will 
be used to determine the permeability for pay adjustment computations.” 
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502.1706 Acceptance Method C 
 
 Remove in its entirety and Replace with: 
 
502.1706 Acceptance Method C   The Department will determine the acceptability of the 
concrete through Acceptance testing.  Acceptance tests will include compressive strength, air 
content and permeability.  Method C concrete not meeting the requirements listed in Table 1 
shall be removed and replaced at no cost to the Department.  At the Department’s sole 
discretion, material not meeting requirements may be left in place and paid for at a reduced 
price as described in Section 502.195. 
 
502.1707 Resolution of Disputed Acceptance Test Results 
Section B 
 Remove “Rapid Chloride” from the section heading. 
 In paragraph 4 replace T-277 with TP-95 
 
502.192 Pay Adjustment for Chloride Permeability 
Remove “Chloride” from the heading and from the first sentence.   
 
Replace the sentence that starts with “values greater than…” and replace with “values less than 10 
KOhms-cm for Class A concrete or 11 KOhms-cm for Class LP concrete shall be subject to rejection 
and replacement, at no additional cost to the Department.” 
 
502.194 Pay Adjustments for Compressive Strength, Chloride Permeability and Air Content, 
Methods A and B 
 
Remove the word “Chloride” from the section heading and from the equation for CPF. 
 
502.195 Pay Adjustment Method C 
  
In Table 6: Method C Pay Reductions (page 5-53)   
Under “Entrained Air” for “Class Fill”, in the first line,  
change from  “< 4.0 (Removal)”   to   “< 4.5 (Removal)” 
 
In Table 6: Method C PAY REDUCTIONS, revise the Chloride Permeability section by removing it 
in its entirety and replacing it with: 
 

Surface Resistivity {Permeability in Kohm-cms and Pay Reduction per CY} 
15-16 ($50) 13 ($25) N/A N/A 
13-14 ($75) 12($50) N/A N/A 

12 ($100)    11 ($75) N/A N/A 
11 ($125) 10 ($100) N/A N/A 

< 11 (Removal) < 10 (Removal) N/A N/A 
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SECTION 503 
REINFORCING STEEL 

 
503.06 Placing and Fastening  Revise this Subsection by removing, in its entirety, the paragraph 
which begins, “Stainless steel reinforcement shall not be tied to any other type of 
reinforcement……” 
 

SECTION 504 
STRUCTURAL STEEL 

 
504.06 Inspection Revise this section by removing the last sentence in the first paragraph  which 
reads “Make the results of all measurements and testing available to the QAI.”  And replace with 
“Provide a copy of all measurements and testing to the QAI.” 
 
504.08 Rejections  Amend this section by adding the following sentences to the end of the 1st 
paragraph:  “Structural Defects: Repair structural defects only with the approval of the 
Fabrication Engineer. Submit a nonconformance report (NCR) to the Fabrication Engineer 
with a proposed repair procedure. Do not perform structural repairs without an NCR that has 
been reviewed by the Fabrication Engineer. Give the QAI adequate notice prior to beginning 
structural repairs.” 
 
504.13 Unpainted Steel Revise this section by removing the third sentence which reads “Clean steel 
that is abrasive-blast cleaned prior to fabrication in accordance with SSPC-SP 1 Solvent Cleaning 
after fabrication is complete.”  And replace it with: “Clean steel that is abrasive cleaned prior to 
fabrication in accordance with SSPC-SP 6 shall be cleaned in accordance with SSPC-SP 1 
Solvent Cleaning after fabrication is complete.” 
 
504.26 Welding    Remove the second paragraph beginning with “The range of heat….” in its 
entirety. 
 
504.29 Welding ASTM A 709 HPS 70W Steel.  Remove the third paragraph beginning with “Make 
Weld runoff tabs…”  in its entirety. 
 
504.55 Field Welding Revise the first paragraph by replacing the word “Resident” with 
“Fabrication Engineer”. 
 
504.60 Holes for Base Plates  Revise this section by removing the second sentence and replacing it 
with “The roughness shall not exceed condition of AWS C4.1-77, Sample 4.” 
 
504.64 Non Destructive Testing-Ancillary Bridge Products and Support Structures Revise the first 
sentence under number 1 by adding “fillet or partial penetration welds on” between the words 
“of” and “each” so the first sentence reads “ Examine ten percent of fillet or partial penetration 
welds on each production lot using Magnetic Particle (MT) inspection”. 
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SECTION 506 
 

SHOP APPLIED PROTECTIVE COATING - STEEL 
 
Revise this section by removing the subsection THERMAL SPRAY COATING entirely and replace 
with:    THERMAL SPRAY COATING 
 

506.30 Description  This work shall consist of surface preparation and application of 
Thermal Spray Coatings (TSC) in accordance with the Plans and this Specification.  Application 
of TSC to steel substrate shall be done in accordance with requirements, recommendations and 
appendices of the current Joint Standard NACE NO. 12/AWS C2.23M/SSPC-CS 23.00, 
Specification for the Application of Thermal Spray Coatings (Metallizing) of Aluminum, Zinc, 
and Their Alloys and Composites for the Corrosion Protection of Steel (The Standard) and this 
Specification. 

 
 

The applicator shall have a minimum of five years of experience and shall provide copies 
of application procedures, operator qualifications, QC Manuals and repair procedures. 

 
506.31 Submittals   Submit an application procedure and QC Plan for review by the 

Department prior to beginning work. Submit a certified analysis of the feedstock to the 
Department. Submit sample copies of QC records for review. Submit copies of applicator 
qualifications, job history, etc. Provide the name and qualifications of the QCI. 

 
506.32 Surface Preparation  Prior to abrasive blast cleaning, round all corners exposed in the 

assembled product to approximately a 3/32 inch radius.  A series of tangents to the approximate 
radius  will  be  considered  acceptable.  Remove hardened condition on thermal cut surfaces.  
Abrasive blast  clean  all  surfaces  to  be  coated  in accordance with The Standard and SSPC-
SP 5, White Metal Blast Cleaning (SP 5). Use SSPC-VIS. 1 as a visual standard to determine 
acceptable cleanliness.  Inspect the substrate immediately before spray application. 

 
The  anchor  profile  shall  be per The Standard (minimum 2.5 mils). Measure and record  the 

anchor profile in accordance with ASTM D4417 Method B or C (Replica Tape) or both on each 
plane to be sprayed or at 120 ° intervals on pipe or tube. Measure at the frequency in The 
Standard. Angular blast media shall conform with The Standard. If the anchor profile fails to 
meet the minimum required profile, re-blast the substrate until the required anchor profile is 
achieved. 

 
If compressed air is used for abrasive blast cleaning, perform a blotter test in accordance 

with ASTM D4285 at the beginning of each shift.  Empty moisture traps at the beginning of each 
shift and at any time thereafter when moisture appears to be present on the substrate.  Notify the 
QAI prior to performing the test in order that the QAI can witness the blotter test. 
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506.33 TSC Requirements  The coating thickness shall be a minimum of 14 mils. The 

DFT on faying surfaces shall not exceed the thickness tested for Class B slip coefficient 
rating. The TSC shall have a minimum tensile bond per The Standard.  Test the tensile bond in 
accordance with ASTM D4541. The frequency of testing shall be per The Standard. The test 
location will be as directed by the QAI. The specified tensile force shall be applied to the TSC 
and removed.  If the test does not reveal a failure of the TSC, the tensile bond shall be 
considered acceptable.  Repair or recoat unacceptable work. Tensile testing may be performed 
on witness panels coated by each technician on each shift TSC is applied; notify the QAI so 
witness panel coating may be observed. 

 
Perform a bend test as described The Standard, at the beginning of each shift.  If the bend 

test fails, take corrective action and perform another test. After performing the bend test 
successfully a number of times, the Fabrication Engineer may reduce the frequency of testing. 
Document the results of the tensile bond test and bend test and provide the results to the 
Department. Satisfactory bend test results with 7-12 mils thickness will be acceptable.  

 
The TSC shall have a uniform appearance, free from blistering, cracks, loose particles, or 

exposed steel substrate when examined with 10-X magnification. 
 
 
506.34 TSC Application  Record the batch and lot numbers of the consumables.  Measure 

the environmental conditions in the immediate vicinity of the piece(s) being coated during the 
coating operation and during the entire cure period for intermediate and top coat.  Provide two 
data loggers capable of measuring ambient humidity and temperature.  The data loggers shall 
come with software that can download the data onto a computer.  Print out the data and provide 
a copy to the QAI for review prior to applying the subsequent coat of paint.  Place the data 
loggers in the immediate vicinity of the coating operation during the entire application and 
curing cycle. The data will be used to determine that the cure/recoat time requirements for each 
coat have been met. Failure to comply will result in the coating being cured for the maximum 
time necessary to assure adequate cure as determined by the Fabrication Engineer. 

 
506.35 Seal Coat and Top Coat Application (Paint)  Apply a wash primer and/or seal coat 

of 2 to 3 mils thickness.     The seal coat shall be compatible with an epoxy intermediate coat 
and a polyurethane top coat from the NEPCOAT QPL. Provide certification of compatibility 
between the seal coat and intermediate coat from the intermediate coat/top coat manufacturer. 
Top flanges of beams requiring shear connectors shall receive a seal coat only. 

 
506.36 Materials  Provide materials in accordance with 506.11. 

 
506.37 Mixing and Application  Mix and apply in accordance with 506.14. 

 
506.38 Dry Film Thickness  Measure and record the DFT in accordance with 506.15. 
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506.39 Touch-up and Repairs  Repair damage to TSC by re-blasting the damaged area and 

re-applying TSC in accordance with this Specification.  Perform touch-up and repairs to paint in 
accordance with 506.16. 

 
SECTION 510 

SPECIAL DETOURS  
 
510.032 Geometric and Approach Design a. Horizontal alignment  
The third paragraph of this section is revised to read as follows:  
 
“The roadway width shall be increased on curved portions of the Special Detour to account for the 
off tracking characteristics of WB-62 vehicle in accordance with the AASHTO publication A 
Policy On Geometric Design of Highways and Streets (the Green Book), chapter 3 table 
entitled Design Widths of Pavements for Turning Roadways.” 

 
SECTION 527 

ENERGY ABSORBING UNIT  
 
527.02 Materials This section is revised to read as follows. 
 

527.02 Materials Work Zone Crash Cushions must comply with NCHRP Report 350. Work Zone 
Crash Cushions shall be selected from MaineDOT’s Qualified Products List of Crash Cushions / 
Impact Attenuators, or an approved equal. 
 

SECTION 534 
PRECAST STRUCTURAL CONCRETE 

 
534.14   Process Control Test Cylinders 

Revise this subsection to read: 
 

“534.14  Acceptance and Quality Control Testing of Concrete  Refer to Section 712.061.”  
534.20 Installation of Precast Units  revise this section by removing the first two paragraphs and 
replacing them with: 

534.20 Installation of Precast Units  When footings are required, install the precast units on 
concrete footings that have reached a compressive strength of at least 3,000 psi.  Construct the 
completed footing surface to the lines and grades shown on the Plans.  When checked with a 10 
foot straightedge, the surface shall not vary more than one-quarter inch in 10 feet.  The footing 
keyway shall be filled with a Department-approved non-shrink flowable cementitious grout 
with a design compressive strength of at least 5,000 psi. 

Three sided frame and box culvert joints shall be sealed with a Department-approved 
flexible joint sealant in accordance ASTM C990. Joints shall be closed tight.  Culvert units 
shall be equipped with joint closure mechanisms to draw units together and close joints to the 
required opening. 

77



March 8, 2019 
Supersedes February 13, 2019 

 
 

 

Page 24 of 57 

 
SECTION 535 

PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 
 

Section 535.08 – Quality Assurance 
Revise the second paragraph to read:   
 
“The QAI will perform acceptance sampling and testing and will witness or review 
documentation, workmanship and testing to assure the Work is being performed in 
accordance with the Contract Documents.”    
 

Section 535.15 - Process Control Test Cylinders 
Revise the first paragraph to read: 

 
“535.15 Acceptance and Quality Control Testing of Concrete  Acceptance of structural 

precast/prestressed units, for each day’s production, will be determined by the Department, 
based on compliance with this specification and satisfactory concrete testing results.  At least 
once per week, the QAI will make 2 concrete cylinders (6 cylinders when the Contract includes 
permeability requirements) for use by the Department; cylinders shall be standard cured in 
accordance with AASHTO T23 (ASTM C31).  The QAI will perform entrained air content and 
slump flow testing, determine water-cement ratio and determine temperature of the sampled 
concrete at the time of cylinder casting.  All testing equipment required by the QAI to perform 
this testing shall be provided in accordance with Standard Specification Section 502.041, 
Testing Equipment.  In addition, the Contractor shall provide a slump cone meeting the 
requirements of AASHTO T 119.  Providing and maintaining testing and curing equipment 
shall be considered incidental to the work and no additional payment will be made.”   

 
Insert the following as the second paragraph of Section 535.15: 
 
“Quality Control concrete test cylinders shall be made for each day’s cast and each form 

bed used.  Cylinders tested to determine strand release strength and design strength shall be 
field cured in accordance with AASHTO T23 (ASTM C31).  28 day cylinders shall be standard 
cured.  Record unit identification, entrained air content, water-cement ratio, slump flow and 
temperature of the sampled concrete at the time of cylinder casting.”   

 
SECTION 603 

PIPE CULVERTS AND STORM DRAINS 
 

603.02  Materials   Amend this section by adding the following two paragraphs to the end: 
 
“Reinforced Concrete Pipe (RCP) with inside diameters of 10 ft. (120in) or greater shall be 

designed, fabricated and accepted in accordance with Section 534- Precast Structural 
Concrete. 
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All Pipes or Culverts with inside diameters of 10 ft. (120in) or greater shall be designed 
using the current version of the AASHTO LRFD Bridge Design Specifications with Maine 
Modified HL-93 for Strength 1.” 

 
SECTION 604 

MANHOLES, INLETS CATCH BASINS   
 
604.04  Adjusting Catch Basins and Manholes,  
 
Add the following paragraph to the end of 604.04 b: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade for 
paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert 
Requirements.  The use of composite risers shall be in accordance with 604.04 e. Composite 
Riser Requirements. 
 
Add the following paragraph after the first paragraph of 604.04 c: 
 
The Department will allow the use of metal ring inserts set into the manhole top frame or 
composite risers placed beneath the manhole frame to adjust manhole slope and grade for 
paving projects.  The use of metal ring inserts shall be in accordance with 604.04 d. Ring Insert 
Requirements.  The use of composite risers shall be in accordance with 604.04 e. Composite 
Riser Requirements. 
 
Add the following sections to 604.04: 
 
 d. Ring Insert Requirements  Ring inserts to adjust manhole top frame slope and grade 
will are allowed in accordance with the following requirements: 
 

1) Materials 
 

i. All ring inserts must be made of iron.  Multiple ring inserts will not be allowed.  
The single ring insert may be any height up to a maximum of 2 inches tall. 
 

ii. Ring inserts shall not be welded to the manhole frame to prevent brittle 
failure of the cast iron frame. 
 

iii. Ring inserts shall be fastened to the manhole frame using liquid steel-filled  
epoxy such as Loctite Fixmaster Steel Liquid or equivalent. The epoxy shall 
be installed in accordance with the manufacturer’s recommendations. 
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2) Where Ring Inserts May/May Not Be Used 

 
i. MaineDOT will allow the use of a single manhole ring insert to raise 

manholes on state and state-aid highways.   
   

ii. Manhole ring inserts may not be used along state and state-aid highway sections 
where the speed limit is 40 miles per hour or more.  The standard brick and 
mortar or flat composite risers beneath the manhole frame must be used at 
these locations. 

 
3) Construction Requirements For The Use of Iron Manhole Ring Inserts 

 
i. Wherever iron ring inserts are used to raise manhole top elevations, the rings 

shall be fastened to the existing manhole frame using liquid steel-filled  epoxy.  
The liquid steel-filled epoxy shall be placed evenly around the entire manhole 
frame before placing the ring insert.  Unbonded ring inserts will not be 
allowed.  If the manufacturer’s recommended construction practices result in 
loose or unacceptable manhole cover restraint, standard brick and mortar or 
flat composite risers beneath the manhole frame must be used at these 
locations. 

 
e. Composite Riser Requirements  Flat or beveled, doughnut-shaped, composite risers placed 
beneath the manhole frame to adjust slope and grade are allowed.  The composite riser shall 
be fastened to both the top of the concrete cone and bottom of the manhole frame with the 
manufacturer’s recommended epoxy.  Composite risers may be used at all locations on state 
and state-aid highways under any legal speed limit without restriction. 
 

SECTION 606 
GUARDRAIL 

 
606.09 Basis of Payment     Amend the first sentence of the eighth paragraph of this subsection by 
removing the word “meter” and replace it with “linear foot”. 
 

SECTION 608 
SIDEWALKS 

 
608.021 Sidewalk Materials     Revise this section by removing the second paragraph which begins 
with “Portland cement concrete shall…” in its entirety and replace with “Portland cement concrete 
shall be Class A and meet the requirements of Section 502, Structural Concrete.” 
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SECTION 609 

CURB 
 
609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections 
Amend this section by adding the following paragraph to the end of it: 
“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option. If the concrete backfill option is elected, the following is added to Standard 
Specification 609 – Curb” 
 
609.02 Materials  Amend this section by adding the following to it: 
 

Portland cement and Portland Pozzolan Cement 701.01 
Water       701.02 
Fine Aggregate for Concrete   703.01 
Coarse Aggregate for Concrete   703.02 

 
The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, with a minimum designed compressive strength of 3000 psi Class Fill concrete.  
 
609.10 Basis of Payment  Revise by changing the fifth paragraph which begins with “There will be 
no separate payment…”  this section by removing the word “cement” and replacing it with 
“concrete fill, mortar”. 

 
SECTION 619 

MULCH 
 

619.07 Basis of Payment  Amend this section by adding the words “; Bark Mulch and Erosion 
Control Mix will be paid for by the Cubic Yard;” into the first sentence so that it reads: 
 
 “The accepted areas mulched will be paid for at the contract price per unit; Bark Mulch and 
Erosion Control Mix will be paid for by the Cubic Yard; which shall be full compensation for 
furnishing and spreading the hay or straw and mulch binder, cellulose fiber mulch, bark mulch or 
erosion control mix. 
 
Revise the second sentence by removing “ for pay item 619.1201” So that it reads: 
 
“When Mulch is measured in Bales, each bale will be paid for at 60% of the contract price per 
Unit”. 
 
Revise this section by removing all pay items and replace them with the following: 
 
619.12  Mulch                                                                                      Unit  
619.13  Bark Mulch                                                                            Cubic Yard 
619.14  Erosion Control Mix                                                             Cubic Yard 
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SECTION 621 

LANDSCAPING 
 
621.0002 Materials - General 
In the list of items change “Organic Humus” to “Humus”. 
 
621.0019 Plant Pits and Beds 
 
c   Class A Planting 
In the third paragraph beginning with “ The plant pit…” change “½ inch” to “1 inch” 

 
SECTION 626 

FOUNDATIONS, CONDUIT AND JUNCTION BOXES FOR HIGHWAY 
SIGNING, LIGHTING AND SIGNALS 

 
626.02 General  Amend the Material list by adding the following to the list: 
 
Gravel Borrow       703.20 
 
Revise the Material List by removing: 
 
Prewired Conduit       715.04 
Metallic Junction and Fuse Box     715.05 
 
626.021 Miscellaneous Material  Amend this section by adding the following to the end of it: 
 
 “All concrete for concrete encasement of conduit shall be Fill Class concrete in 
accordance with the applicable requirements of Section 502 – Structural Concrete.” 
 
Amend the third paragraph that begins with “If grouting is necessary…” by adding “included on the 
Qualified Product List and” after the word “material”. 
 
626.03 General  Amend this section by adding the following section to the end of it 
 

“626.0301 Electrical Supply Lines and Service Connections The following 
requirements shall apply to Electric Supply Lines and Service Connections feeding traffic 
signalization equipment control boxes and lighting breaker boxes. 

 
Whenever possible, the meter and breaker panel feeding traffic signal control boxes or 

lighting control boxes shall be constructed within 30 feet of the service drop pole. 
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All underground service connections that are constructed in trenches and carrying 

Secondary Utility Power to a MaineDOT meter and breaker panel, or, directly to MaineDOT 
traffic signalization control cabinets or lighting breaker boxes shall be in Rigid Metal Conduit 
or concrete encased PVC conduit. 

Where trenchless technologies are employed to install the service connection conduit, 
Schedule 120 PVC conduit shall be used for the trenchless bore section of conduit.  In addition, 
concrete encasement shall be used for any PVC conduit placed in trench sections and carrying 
Secondary Utility Power more than 10 feet before or after the limits of the trenchless bore 
conduit. 
 

The construction practices described above shall be used for service connections up to a 
maximum of 600 feet.  There may be rare exceptional cases where the service connection must 
exceed 600 feet.  In these cases, the power companies may require primary power be run over 
600 feet for the purpose of power consumption and dependable service.  These cases will be 
evaluated on a case-by-case basis for alternate power feed methods and/or the need for steel or 
concrete encased conduit.” 
 
 626.031 Conduit  Revise this section by removing the second paragraph which begins with 
“Trenches for conduits…” and replace it with the following: 
 
 “Trenches for conduits shall be excavated to a width that will permit proper installation 
of the conduit and to a minimum depth of 3 feet below finish grade as measured from the top 
of the conduit.  If deeper depths are required, the conduit shall be installed at the depth shown 
on the plans or as directed. Conduit shall not interfere with poles, guardrail posts, sign 
foundations or other objects.” 
 
Amend the third paragraph which begins with “All junction or pull boxes…” by adding “concrete, 
in accordance with the applicable requirements of Section 502 – Structural Concrete,” after 
Class LP. 
 
Revise the fifth paragraph which begins with “After the trench has been…” by adding the following 
to the end of it: 
   
       “Where concrete encasement is required around the conduit, backfilling with approved 
material may begin adjacent to and above the encased conduit no sooner than 24 hours after 
concrete placement.” 
 
Remove the following: 
 “All underground conduit shall be placed to at least the depth shown on the plans and 
shall not interfere with poles, guardrail posts, sign foundations or other objects.” 
 
Revise the paragraph beginning with “All conduit ends shall…” by removing “Prewired Conduit 
shall be sealed during construction to prevent entry of moisture, dirt, or rocks.” 
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626.033 Polyvinylchloride Conduit Installation  Amend the first paragraph of this section which 
begins with “Polyvinylchloride conduit and High Density…” by adding the following to the end of 
it:    

“In addition, PVC conduit used for Electrical Supply Lines and Services constructed as 
underground service connections in trenches and carrying Secondary Utility Power to a 
MaineDOT meter and breaker panel, or, directly to MaineDOT traffic signalization control 
cabinets or lighting breaker boxes shall be concrete encased.  When trenchless technologies are 
used to install PVC conduit, concrete encasement shall not be required. 
 

Concrete encasement shall consist of a minimum of 4 inches of concrete above, below 
and on both sides of the conduit that shall have a minimum compressive strength of 3000 psi 
and a maximum aggregate size of 1-inch (Fill Class concrete).  The concrete encasement may 
be backfilled no sooner than 24 hours after placement. “  
 
“NON-METALLIC UNDER PAVEMENT CONDUIT INSTALLATION 
 
Where noted on the drawings, non-metallic under pavement conduit of schedule 80 or greater 
rating shall be provided to facilitate conduit crossing of the existing highway and ramps 
without disruption to the existing highway and ramp pavement surface. The non-metallic 
under pavement conduit shall be hydraulically jacked or directional bored below the highway 
and ramp at a depth of not less than (36 inches). Under pavement conduit shall extend for a 
distance of (10 feet) beyond the highway or ramp edge at each side.” 
 
Amend the sixth paragraph which begins with “Where PVC conduit runs are…” by changing “3 inch 
minimum bedding” to “6 inch minimum bedding”. 
 
626.034 Concrete Foundations  

Revise this section by removing the third paragraph which begins with “In the absence of Design 
Requirements…” in its entirety and replace with the following: 

 
“In the absence of design requirements being provided on the plans, the Contractor shall 
prepare and submit the foundation design(s) to the Department for review.   The Contractor 
may propose an alternate shallow spread footing or drilled shaft configuration/design than 
that set forth on the drawings. Design shall be in accordance with AASHTO LRFD 
Specifications for Structural Supports for Highway Sign, Luminaires and Traffic Signals, 
current edition; AASHTO LRFD Bridge Design Specifications, current edition; and FHWA-
NHI-10-016 Drilled Shafts, Construction Procedures and Design Methods, current edition.  
Where conflicting requirements occur, the more stringent requirements shall govern.  In 
addition to other design requirements, foundation design shall account for Torsion for which a 
minimum Factor of Safety equal to 1.2 shall be achieved.  In evaluating axial capacity and 
torsional resistance in cohesionless soils, load transfer coefficient or side resistance coefficient 
(beta, ) will be used in accordance with Subsection 13.3.5.1 of FHWA-NHI-10-016, with beta 
determined in accordance with Equations 13-13 and 13-11 for silty sands to sandy silts (with 
varying amounts of gravel).  The design criteria for the resistance of drilled shaft and spread 
footing foundations against overturning, sliding and bearing capacity failure shall meet the 
requirements of Section 4 of AASHTO LRFD Bridge Design Specifications, current edition.  
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The structural design of foundations shall meet the requirements of AASHTO LRFD Bridge 
Design Specifications, current edition.  The Contractor shall submit to the Department for 
review, three (3) copies of detailed plans and calculations of the proposed design.  Design shall 
be prepared and sealed by a Professional Engineer licensed in the State of Maine.  
Construction of foundation(s) shall not commence until the Department has reviewed the 
foundation design.”   
 

On Page 6-85, add the following paragraph before the paragraph beginning with “Drilled shafts 
shall not be…”. 
 

“ No foundation design will be required  for 18- and 24-inch diameter foundations for 
structures less than 30-feet tall and with no projecting arms.  A foundation design prepared by 
a Professional Engineer licensed in accordance with the laws of the State of Maine will be 
required for all other foundations Precast foundations will be permitted for 18 and 24-inch 
diameter foundations for structures less than 30-feet tall and with no projecting arms.  Where 
precast foundations are permitted flowable concrete fill shall be used as backfill in the annular 
space, and placed from the bottom up.  Construction of precast foundations shall conform to 
the Standard Details and all requirements of Section 712.061 except that the concrete shall 
have a minimum permeability of 17 kOhm-cm and the use of calcium nitrite will not be 
required. “  

 
On Page 6-86, Revise the paragraph beginning with “Concrete for drilled shafts…” so that a 

portion of it reads as follows: 
 
 “….The Contractor shall provide temporary dewatering of excavations for foundations such that 

concrete is placed in the dry.  Concrete for drilled shafts shall be placed in accordance with 
Section 502.10 as temporary casing is withdrawn to prevent debris from contaminating the 
foundation and to ensure concrete is cast against the surrounding soil.  Concrete for drilled 
shafts and spread footings shall be Class LP in accordance with Section 502 - Structural 
Concrete.  Precast foundations will not be permitted except as specified above in this Section.  
Backfill for spread footing foundations shall be Gravel Borrow meeting the requirements of Section 
703.20 - Gravel Borrow…..”   
 
626.05  Basis of Payment       Amend this section by removing the following paragraphs: 
The one which starts with “Payment will be made for the total number of linear feet of prewired 
conduit…” 
The one which starts with “Prewired conduit within the foundations…” 
 
Amend this subsection by adding the following paragraph and Pay Items: 

“Payment will be made for the total number of linear feet of under pavement conduit 
actually furnished, installed and accepted at the contract price per linear foot. This price shall 
include the cost of: furnishing and installing the conduit; excavating; furnishing special 
backfilling materials, pull wire, fittings, grounding and bonding; test cleaning interiors of 
conduits and all materials, labor, equipment and incidentals necessary to complete the work.” 
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 Pay Item                                                                  PayUnit   
                                             
626.221   Non-metallic Conduit, Concrete Encased                          Linear Foot 
626.251   Non-Metallic Under pavement Conduit                              Linear Foot 
                 (Schedule 80 or greater rating) 
 
Remove the following Pay Items: 
 
626.23    Prewired Conduit Secondary Wiring    Linear Foot 
626.24    Prewired Conduit Primary Wiring     Linear Foot 
 

SECTION 627 
PAVEMENT MARKINGS  

 
Revise this section by removing it in its entirety and replacing with the following: 
 

627.01 Description This work shall consist of furnishing and placing reflectorized 
pavement lines and markings, removing pavement lines and markings, and furnishing and 
applying reflectorized paint to curbing in reasonably close conformity with the plans and as 
designated. 
 

627.02 Materials  Materials shall conform to the requirements specified in the following 
Sections of Division 700 - Materials. 
 

Pavement Marking Paint    708.03 
Reflectorized Plastic Pavement Marking  712.05 
 

 Temporary Bi-directional Yellow Delineators shall be Temporary Object Markers 
(T.O.M.) as manufactured by the Davidson Plastic Company, 18726 East Valley Highway, 
Kent, WA 98031 or an approved equal. 
 

627.04 General  All pavement lines and markings shall be applied in accordance with the 
latest edition of Manual on Uniform Traffic Control Devices. 
 
 Longitudinal lines placed on tangent roadway segments shall be straight and true.  
Longitudinal lines placed on curves shall be continuous smoothly curved lines consistent with 
the roadway alignment.  All pavement markings placed shall meet the tolerance limits shown 
on the plans. 
 
 Unless otherwise shown on the plans, non-interstate lines shall be 4 inches wide and 
broken lines shall consist of alternate 10 foot painted line segments and 30 foot gaps.  On 
controlled access divided highways and on the interstate system lines shall be 6 inches wide 
and broken lines shall consist of alternate 15 foot painted line segments and 25 foot gaps. 
Width tolerance shall be +/- ¼ inch. 

86



March 8, 2019 
Supersedes February 13, 2019 

 
 

 

Page 33 of 57 

 Temporary pavement marking lines, defined in Special Provision Section 652, 
Maintenance of Traffic, Temporary Centerline, will be applied as many times as necessary to 
properly delineate traffic lanes for the safe passage of traffic.  Bi-directional delineators may 
be used in place of temporary lines, except where specified otherwise in Special Provision 652 
Maintenance of Traffic, Temporary Centerline.  Delineators will be applied at 40 foot 
intervals. 
 

In overnight lane closure areas that are not to be overlaid, temporary plastic lines or raised 
pavement markers shall be used through the length of the taper. 
 
 Newly painted lines, markings and curb shall be protected from traffic by the use of 
cones, stationary vehicles or other approved methods until the paint is dry. 
 
 627.05 Preparation of Surface  Immediately before applying the pavement marking 
paint to the pavement or curb, the surface shall be dry and entirely free from dirt, grease, oil, 
or other foreign matter. 
 
 Surface preparation for application of plastic markings shall conform to the 
manufacturer's recommendations. 
 
 627.06 Application  Prior to applying paint for final pavement lines, the Contractor 
shall perform a test for paint thickness by furnishing and placing a piece of smooth, clean 
metal with an area of at least 144 in² in the path of the striping truck.  The striping truck shall 
be passed over the piece of metal, painting the surface as it passes, without applying beads.  
The result of this test will be used to determine the pressure setting and speed of the truck 
when applying paint to obtain the specified thickness.  Additional paint thickness testing may 
be required on the final paint markings.  The wet thickness of paint without beads on final 
pavement lines shall be a minimum of 16 mils. 
 
 On other final pavement markings and on curb, where the paint is applied by hand 
painting or spraying, application shall be in two uniform covering coats, each at least 10 mils 
thick.  Before the second coat of paint has dried, the glass beads shall be applied by a pressure 
system that will force the glass beads onto the undried paint as uniformly as possible. 
 

Glass beads shall be applied to the final and temporary pavement lines, marking and 
curb at a sufficient rate and in sufficient quantity to assure complete and uniform coverage of 
hand painted surfaces and achieve proper reflectivity. 
 

Permanent and temporary white lines and markings shall have a minimum final 
reflectivity value of 250 millicandelas per square meter per lux (mcd/m²/lux) and permanent 
and temporary yellow lines and markings shall have a minimum final reflectivity value of 150 
millicandelas per square meter per lux (mcd/m²/lux), as measured by the Department. 
Measurements taken to determine reflectivity shall be done within 4 weeks after final 
placement.    
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If the final reflectivity values are less than the described minimums, the Contractor 
shall repaint those areas not meeting required reflectivity at no cost to the Department.  If the 
final reflectivity values are less than the described minimums after the second attempt, the 
Contractor will submit in writing a plan of action to meet the reflectivity minimums prior to 
continuing any work.  Once the plan has been reviewed and approved by the Department, the 
Contractor shall  re apply at no cost to the Department. 

 
 Temporary painted lines and markings shall be applied as specified for permanent 
painted lines, except that the thickness shall be a minimum of 16 mils. 
 
 Temporary pliant polymer marking material shall be used for temporary markings on 
the final pavement and on pavements not to be resurfaced when such pavement markings do 
not conform to the final pavement markings pattern. 
 
 The plastic final pavement lines and markings shall be applied in accordance with the 
manufacturer's recommendations by the inlay method of application. 
 
 627.07 Establishment Period  Inlaid plastic pavement lines and marking material 
furnished and installed under this contract for final pavement markings shall still be subject to 
a six-month period of establishment. 
 
 The period of establishment shall commence as soon as the plastic pavement lines and 
markings are complete and in place and shall continue for six months.  At the end of the 
establishment period, a minimum of 95% of the plastic pavement lines and markings shall still 
be in place to be acceptable. 
 
 If less than 95% of the plastic pavement lines and markings are in place after six 
months, the Contractor shall replace all unsatisfactory plastic pavement lines and markings on 
the project without additional payment.  Plastic pavement lines and markings designated for 
replacement shall be installed according to these specifications, unless otherwise directed.  
Plastic pavement lines and markings replaced at the end of the six month establishment period 
will not be subject to a further establishment period. 
 
 627.08 Removing Lines and Markings  When it is necessary to remove pavement lines 
and markings, it shall be done by high pressure water, grinding or other approved acceptable 
means.  The method chosen must be capable of completely eradicating the existing line or 
marking without excessive damage to the pavement.  Burning and the use of solvents to 
remove temporary markings from final pavement or from existing pavement not to be 
resurfaced will not be permitted.   
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 627.09 Method of Measurement  The quantity of pavement marking lines identified in 
the contract as a plan quantity pay item, the measurement of payment will be the number of 
feet shown in the Schedule of Items.  This quantity will be considered final and no adjustments 
will be made except when changes resulting in increases or decreases are made by the 
Resident. 
 

The accepted quantity of temporary or permanent pavement marking lines when identified 
in the contract as a linear foot item shall be measured and paid for at the contract unit price 
per linear foot for the total amount applied and accepted.  
 

Double yellow centerline, broken or solid, will be considered one line for measurement 
purposes.  The measurement of broken lines will include the gaps when painted and will not 
include the gaps when plastic.  Double Yellow Centerline, broken or solid shall not be paid 
through intersections or side roads and will be paid for the actual length of painted line. 

 
Broken white lines will include the gaps when painted and will not include the gaps when 

plastic inlaid pavement lines are applied. Yellow or white solid edge lines and will not be paid 
through intersections or side roads and will be measured by the actual length of painted line. 

 
Temporary pavement marking lines shall not be paid through intersections or side roads 

and will be measured per linear foot of actual length of painted and accepted. 
 

 Reflectorized curb will be measured or computed by the square foot of curb surface 
actually painted and reflectorized. 
 The accepted quantity of removing existing pavement markings will be measured by 
the square foot. 
 
 Temporary Bi-directional Yellow Delineators will be measured by each unit, complete 
in place, maintained, and accepted. 
 
 627.10 Basis of Payment The accepted quantity of pavement marking lines identified in 
the contract as a plan quantity pay item will be paid for at the contract unit price for plan 
quantity.  No adjustment will be made to the quantity for payment, except as described 627.09 
Method of Measurement  
 
The quantity of permanent or temporary pavement marking lines identified in the contract 
paid by the linear foot will be measured for payment as described under section 627.09 
Method of Measurement. 

 
All other permanent pavement markings will be paid for at the contract unit price per 

square foot in accordance with 627.09 Method of Measurement. 
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 If allowed by Special Provision, the Contractor may utilize Temporary Bi-Directional 

Yellow and White (as required) Delineators.  When utilized, payment will be made as 
temporary pavement marking lines, measured and paid at the contract unit price per linear 
foot.  Such payment will include as many applications as required and removal. 
 
 Payment for final plastic pavement lines and markings will be made in two parts.  The 
first payment of 75% will be made when plastic pavement lines and markings are placed.  The 
payment of the remaining 25% will be made at the end of the establishment period for all 
plastic line and pavement markings accepted. 
 
 The accepted quantity of any pavement marking lines will be paid for at the contract 
unit price and will include as many applications as required and removal when required.   
 

The accepted quantity of Temporary Bi-directional Yellow Delineators will be paid for at 
the contract unit price. 
 
 Payment will be made under: 
 

Pay Item         Pay Unit 
 

627.18 12 inch Solid White Pavement Marking Line    Linear Foot 
627.711 White or Yellow Pavement Marking Line - Plan Quantity  Linear Foot 
627.733 4” White or Yellow Painted Pavement Marking Line   Linear Foot 
627.744 6” White or Yellow Painted Pavement Marking Line   Linear Foot 
627.75 White or Yellow Pavement & Curb Marking     Square Foot 
627.77 Removing Existing Pavement Marking    Square Foot 
627.78 Temporary 4“ Painted Pavement Marking Line, White or Yellow Linear Foot 
627.781 Temporary 6“ Painted Pavement Marking Line, White or Yellow Linear Foot 
627.407 Reflectorized Plastic, White or Yellow Pavement Marking  Square Foot 
627.4071 Reflectorized Plastic, White or Yellow Pavement   Linear Foot 
 Marking Line - Plan Quantity  
627.811   Temporary Bi-directional Yellow Delineators    Each 
 

SECTION 639  
ENGINEERING FACILITIES 

 
Revise this section by removing this section in its entirety and replace with the following: 
 
639.01 Description  This work shall consist of providing, erecting, lighting, equipping and 
maintaining buildings to be solely used by the Resident and other assigned Department 
representatives as a field office.  Upon completion of the work, the buildings and equipment 
shall remain the property of the Contractor.  
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639.02 Materials  Materials for buildings shall be of good quality customarily used in standard 
frame house or office trailer construction. 
 
639.03 General  The building of the type called for shall be provided before the start of work, 
and shall remain until work is completed and accepted, unless earlier removal is authorized.  
The location shall be approved by the Resident and should be adjacent or virtually adjacent to 
the Project. 
 
A fire extinguisher shall be provided in each building or office trailer for electrical and 
chemical fires and effective on all solvents used in the building. 
 
Walls, roof, floor, windows, and doors shall be tightly constructed to the required area. 
 
Furnishings shall be supplied as called for.  Doors shall be equipped with locks and all keys 
shall be in the possession of the Resident.  Windows shall be equipped with latches so they may 
be locked on the inside.  Window screens and screen doors shall be supplied when necessary. 
Adequate desk and desk space shall be provided.  If a portable table is supplied, it should be 
adjustable to accommodate the various heights of employees.  A 5-way adjustable office chair 
shall be provided in the quantities listed. 
 
639.04 Field Offices  Field Offices are designated Type A, Type B, or Type C.  Buildings, 
including trailers, may be provided if they substantially equal or exceed the following 
requirements.  Air conditioning, appropriate to the building size, shall be provided in all field 
offices. 
 
The walls, roof, and floor of the building shall be completely insulated with a minimum 
insulation value of R-15.  Office trailers shall be either new or in very good used condition.  
The interior walls shall be covered with suitable wall paneling.  The entire office trailer shall 
be for the exclusive use of the Resident.  The office trailer shall be winterized and completely 
enclosed at the bottom, if the trailer will be used in cold weather.  
 
Other types of buildings and facilities may be furnished of equal or better quality. 
A public work area will be provided in the field office that shall be designed and constructed 
so that individuals with disabilities can approach, enter, and exit this area.  
 
At least one accessible route to the field office shall be provided from accessible parking.  The 
accessible route shall comply with the Americans with Disabilities Act Accessibility Guidelines 
(ADAAG) and this specification. 
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The minimum clear width of an accessible route shall be 36 inches except at doors.  The least 
possible slope shall be used for an accessible route.  An accessible route with a running slope 
greater than 1:20 shall be considered a ramp.  Maximum ramp slope is 1:12.  The maximum 
rise for any run of a ramp shall be 30 inches and the minimum clear width shall be 36 inches.  
Nowhere shall the cross slope of an accessible route exceed 1:50. Changes in level up to ¼ inch 
may be vertical and without edge treatment.  Changes in level between ¼ inch and ½ inch shall 
be beveled with a slope no greater than 1:2.  Ramp floor surfaces shall be stable, firm, and 
slip-resistant. 
 
Ground floor surfaces along accessible routes and in accessible rooms and spaces including 
floors, walks, ramps, stairs, and curb ramps, shall be stable, firm, and slip-resistant. 
 
The main door to the public work area shall have a minimum clear opening of 32 inches with 
the door opened 90 degrees, measured between the face of door and the opposite stop.  
Minimum maneuvering clearances at doors shall be provided.  The floor or ground area 
within the required clearances shall be level and clear. 
 
The handle and other operating devices on accessible doors shall have a shape that is easy to 
grasp with one hand and does not require tight grasping.  Lever-operated mechanisms push 
type mechanisms, and U-shaped handles are acceptable designs.  Hardware required for 
accessible door passage shall be mounted no higher than 48 inches above finished floor. 
A minimum of 3 parking spaces will be supplied for Class B & C Field Offices and 6 for Class 
A.  One wheelchair accessible parking space shall be located on the shortest accessible route of 
travel from adjacent parking to an accessible entrance.  
 
Level landings shall be provided at bottom and top of each run.  The landing shall be at least 
as wide as the ramp run leading to it with a minimum length of 60 inches. 
 
If a ramp run has a rise greater than 6 inches or a horizontal projection greater than 72 
inches, then it shall have handrails on both sides.  Handrails shall have the following features: 
 

1)  Handrails shall be provided along both sides of ramp segments.  The inside handrail on 
switchback ramps shall always be continuous. 

 
2)  If handrails are not continuous, they shall extend at least 12 inches beyond the top and 
bottom of the ramp segment and shall be parallel with the floor or ground surface. 

 
3)  The clear space between the handrail and the wall shall be 1½ inch. 

 
4)  Gripping surfaces shall be continuous. 

 
5)  Top of handrail gripping surfaces shall be mounted between 34 and 38 inches above 
ramp surfaces. 
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6)  Ends of handrails shall be either rounded or returned smoothly to floor, wall, or post. 

 
7)  Handrails shall not rotate within their fittings. 

 
8)  The diameter or width of the gripping surfaces of a handrail shall be 1¼ to 1½ inch, or 
the shape shall provide an equivalent gripping surface. 

 
Firm and sturdy steps shall also be provided with 7 inch maximum riser and 11 inch minimum 
depth, and at least one handrail extending from the top of the steps to a minimum 12 inches 
beyond the bottom of the steps. 
 
The Contractor will make reasonable effort(s) to provide wheelchair accessible toilet facilities 
when "portable" facilities are provided.   
 
The Contractor shall provide wheelchair accessible toilet facilities when flush type facilities, 
that is, those with running water, are provided; and the Contractor shall provide wheelchair 
accessible portable facilities, if used, when the contract duration exceeds two continuous 
construction seasons. 
 
In addition to the facilities previously specified in this subsection, each field office shall meet 
the following minimum requirements: 

 
  Description                                Quantity 

             Type A         Type B         Type C 
Floor Area (Outside Dimension) - ft2  312  220  125 
Inside Wall Height – feet    7  7  7 
Window Area - ft2     55       35  35  
Drafting Table Surface Area - ft2   15     15  15 
Drafting Stools - each    2    1  1 
Office Desks - each     2  1  1 
Ergonomic Swivel Chairs -ea (5-way adjustable) 3  2  2 
Folding Chairs - each    3  2  2 
Lighting Units - each     4         2  2 
Electric Wall Outlets - each    6        4  3 
Power Strip Surge Protectors - each  3  2  1 
Wall Closets - each     1           1  1 
Plan Rack for minimum of 6 sets of plans  1        1  0 
Toilet Facility      1           1  1 
Wastebaskets - each     2  2  1 
 
All windows shall be provided with shades or blinds. 
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The toilet facility shall be for the exclusive use of State personnel. If requested, the Contractor 
will supply a lock to ensure exclusive use. 
 
The Resident will have the option to reject any furniture or supplies provided to the field office 
based on general condition. 
 
One hundred ten volt, 60 cycle, continuous electric service shall be supplied for lighting and 15 
amp duplex wall outlets.  Lighting shall consist of florescent light units with rapid start bulbs 
or LED shop style lights located over the work areas for a minimum of 50 foot candles overall.  
At least one external light source will be provided. 
 
Drafting surfaces shall be 40 inches above the floor and have shelves beneath. Shelves for plans 
and rolls shall also be furnished overhead.  Drafting stools shall be approximately 28 inches 
high.  
 
Desks shall be single or double pedestal standard office type, and shall be in addition to “built-
in” type desks in the office trailer. 
 
Field offices shall be furnished with one four-drawer letter size metal filing cabinet. 
 
Wall closets shall be 21 inches wide, 15 inches deep, and at least 4 feet high. 
 
Each office shall be furnished with a broom, dustpan, sweeping compound, trash bags, and 
with cleaning material for cleaning glass.  If the field office is carpeted, then a vacuum cleaner 
will be provided.  The contractor will be responsible for disposing of trash from the field office. 
 
 The Contractor shall provide a fully functional wireless desktop copier/scanner/printer, 
capable of copying field books, for the Resident’s use during the project.  All maintenance and 
supplies, except paper, shall be the responsibility of the Contractor. 
 
The Contractor shall provide bottled water and a microwave for the duration of the project.  
All maintenance and supplies shall be the responsibility of the Contractor. Alternate source of 
water, such as a water cooler, may be provided as approved by resident. 
 
The Contractor shall provide a 4 cubic-foot refrigerator in the field office for the duration of 
the project. 
 
Each office shall be furnished with a 10-person general-purpose first aid kit.  The first aid kit 
shall be periodically inspected and refilled as necessary. 
 
639.08 Heat  Heat appropriate to the building size shall be supplied by the Contractor to 
maintain an acceptable room temperature during occupancy.   
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639.091 Broadband Connection  The contractor will supply one computer broadband 
connection, modem lease and router. The router shall have wireless access and be 802.11n or 
newer capable. The type of connection supplied will be contingent upon the availability of 
services (i.e. DSL or Cable Broadband).  It shall be the contractor’s option to provide dynamic 
or static IP addresses through the service.  The selected service will have a minimum download 
connection of 5.0 Mbps and 1.0 Mbps upload.  The contractor shall be responsible for the 
installation charges and all reinstallation charges following suspended periods.  Monthly 
service and maintenance charges shall be billed by the Internet Service Provider (ISP) directly 
to the contractor. 
 
639.10 Method of Measurement  Field office will be measured by the unit or lump sum for 
each building provided, equipped and maintained satisfactorily. 
 
639.11 Basis of Payment  The accepted quantity of field office will be paid for at the contract 
unit price each or lump sum which payment shall be full compensation for furnishing until 
contract completion, erecting, equipping, maintaining, furnishing electricity, heating, 
installing and maintaining toilet facilities and if necessary removing the buildings or office 
trailers.   
 
Payment for these items will be made in 3 parts; the first payment of ½ to be made after the 
Contractor has supplied the building or office trailer and it has been approved.  The 
remaining payments shall be made at intervals as follows: 

 
A second payment of ¼ shall be made when one-half of the anticipated work has been 
completed. 

 
The final payment of the remaining ¼ shall be made upon completion of the work. 
 
Payment will be made under: 

 
Pay Item                Pay Unit 
 

639.18 Field Office, Type A          Each 
639.19  Field Office, Type B          Each 
639.20 Field Office, Type C          Each 

 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
652.2.4 Other Devices  Revise this Section by removing the following paragraph: 
“ STOP/SLOW paddles shall be the primary and preferred hand held signaling device.  Flags shall 
be limited to Emergencies.  The paddle shall have an octagonal shape and be at least 18 inches wide 
with letters at least 6 inches high and should be fabricated from semi-rigid material” 
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And replace with these paragraphs: 
 
“Flaggers shall use a STOP / SLOW hand held paddle as the primary and preferred hand 
signaling device.  Flags shall only be limited to emergencies. 
STOP / SLOW paddles shall have high intensity prismatic retro reflective sheeting, have an 
octagonal shape on a rigid handle and shall be at least 18 inches wide with letters at least 6 
inches high and shall be constructed from light semi-rigid material. The STOP (R1-1) face 
shall have white letters and a white border on a red background. The SLOW (W20-8) face 
shall have black letters and a black border on an orange background.  
STOP / SLOW paddles shall also incorporate either white or red flashing lights on the STOP 
face and white or yellow flashing lights on the SLOW face of the paddle and always be in use.   
Paddles must conform to any of the following patterns: 
A. Two white or red lights (colors shall be all white or all red), one centered vertically above 
and one centered vertically below the STOP legend; and/or two white or yellow lights (colors 
shall be all white or all yellow), one centered vertically above and one centered vertically below 
the SLOW legend; 
B. Two white or red lights (colors shall be all white or all red), one centered horizontally on 
each side of the STOP legend; and/or two white or yellow lights (colors shall be all white or all 
yellow), one centered horizontally on each side of the SLOW legend; 
C. One white or red light centered below the STOP legend; and/or one white or yellow light 
centered below the SLOW legend; 
D. A series of eight or more small all white or all red lights no larger than 1/4 inch in diameter 
along the outer edge of the paddle, arranged in an octagonal pattern at the eight corners of the 
border of the STOP face; and/or a series of eight or more small all white or all yellow lights no 
larger than 1/4 inch in diameter along the outer edge of the paddle, arranged in a diamond 
pattern along the border of the SLOW face; or 
E. A series of white lights forming the shapes of the letters in the legend. 
Flashing light patterns shall be compliant with Section 6E.03 Hand Signaling Devices in the 
most current version of the Manual on Uniform Traffic Control Devices.  
All flashing light patterns on the STOP / SLOW paddle shall be visible from a minimum 
distance of 1000 feet.” 
 
652.3.3 Submittal of Traffic Control Plan   On page 6-148, note f, in the last sentence revise the 
“105.2.2” to “105.2.3” so that the last sentence reads, “For a related provision, see Section 105.2.3 
– Project Specific Emergency Planning.”. 
 
652.3.4 General  Revise the eighth paragraph by removing “Earth Berm” and replace it with 
“Concrete Barrier”. 
 
Amend this section by adding the following paragraph before the paragraph beginning with “Special 
Detours and temporary structures…”: 
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“A temporary ramp shall be constructed with HMA at the ends of the roadway section paved 
or milled each day. The use of millings or RAP will not be allowed, but cold patch may be 
temporarily utilized until HMA plants are open for the season. The maximum ramp change in 
elevation shall not exceed 4” vertical. For Interstate Highways or roadways with speed limits 
equaling or exceeding 50 mph; temporary ramps shall be constructed at a length of eight feet 
per inch of transition depth. For roadways with speed limits less than 50 mph and greater than 
25 mph, temporary ramps shall be constructed at a length of four feet per inch of transition 
depth. For roadways with speed limits 25 mph or less, temporary ramps shall be constructed 
at a length of two feet per inch of transition depth. Materials, placement, maintenance, and 
removal shall be incidental to contract items.” 
 
652.4 Flaggers Revise this section by removing the first paragraph, and replace it with the 
following” 
 
“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident.  All flaggers must have successfully completed a flagger test approved by the 
Department and administered by a Department-approved Flagger-Certifier. All flaggers must 
carry an official certification card with them at all times while flagging.   

For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, yellow, 
yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 2 or Class 
3, along with a hardhat with 360  retro-reflectivity. 
For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004, 
including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be 
worn along with a hardhat with 360  retro-reflectivity and shall be visible at a minimum 
distance of 1000 ft.  Flagger stations must be illuminated in nighttime conditions to assure 
visibility and will be specifically addressed in detail in the Contractor’s TCP”. 
652.41 TRAFFIC OFFICERS   
Revise this subsection so that the subsection number and title is  
 
“652.4.1 TRAFFIC OFFICERS ”   
 
652.6.1 Daylight Work Times  Revise this section by removing the word “table” in the first sentence 
and replacing it with “times procured”.  Also remove the link  
http://www.sunrisesunset.com/usa/Maine.asp and replace with 
https://www.sunrisesunset.com/usa/Maine/. 
 
 

SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 
656.3.4 Water Pollution Control Requirements    Revise this section by adding the following to the 
end: 
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      “ g.   Water withdrawals for dust control or moisture control for compaction is prohibited 
from waterbodies in Maine that have identified invasive plant infestations. For current 
information and a map of waterbodies where withdrawal is prohibited, visit the DEP website; 
https://www.maine.gov/dep/water/invasives/ .  Under the heading, “Control” there is a link to 
infested waterbodies. “  
 
 
 
656.5.2 If No Pay Item   Add the following to the end of the first paragraph: 
 “Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
will result in a violation letter and a reduction in payment as shown in the schedule list in 
656.5.1.  The Department’s Resident or any other representative of The Department reserves 
the right to suspend the work at any time and request a meeting to discuss violations and 
remedies.  The Department shall not be held responsible for any delay in the work due to any 
suspension under this item.”

 
SECTION 660 

ON-THE-JOB TRAINING 
 
660.06 Method of Measurement  

   
Remove the first sentence in its entirety and replace with “ The OJT item will be measured by the 
number of OJT hours by a trainee who has successfully completed an approved training 
program.” 
 
660.07 Basis of payment to the Contractor  
Remove the last word in the first sentence so that the first sentence reads “ The OJT shall be paid for 
once successfully completed at the contract unit price per hour.” 

 
Payment will be made under  
Change the Pay Item from “660.22” to “660.21” and change the Pay Unit from “Each” to “Hour”. 
 

 
SECTION 672 

PRECAST CONCRETE BLOCK GRAVITY WALL 
 
672.031 Concrete Units   Revise this section by making the following changes: 
In the second paragraph remove “A” and underline “Materials”.  
In the third paragraph remove “B” and underline “Quality Control and Quality Assurance”. 
Revise this section by removing the paragraph “C Construction…” and replacing it with: 

“Construction.   Construction requirements are modified as 
follows:

Add the following paragraph at the end of the Construction 
section: 

98



March 8, 2019 
Supersedes February 13, 2019 

 
 

 

Page 45 of 57 

Face texture of the units shall be a formed finish on all exposed surfaces. 
Pigment shall be added during the casting process of the concrete unit to 
achieve a consistent shade of gray or other color as determined by the Resident. 

Curing.   Curing requirements are modified as follows:  
Replace the first sentence in the paragraph which begins “Forms shall 
remain …” with the following: 
The forms shall remain in place until the concrete has gained sufficient strength 
such that removal of the forms and subsequent handling will not damage the 
units.” 

In the paragraph beginning with “D” remove “D” and underline “Concrete Testing”. 
In the paragraph beginning with “E” remove the “E” and underline “Tolerences”.  Also in this 
paragraph add “Replace Tolerance contents in 712.061 with the following:” after Tolerances. 
 
 
672.035 Backfill Material– Revise this section by adding the following after the second paragraph: 
Backfill materials shall meet the criteria in the following table. 
 

Base Polymer Property Criteria Test Method 

Polyester (PET) pH 3< pH < 9 AASHTO T-289 

Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289 
 
672.04 Design Requirements – Revise this section by replacing items 2 and 3 in the second 
paragraph with the following: 
 

2.   FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of 
Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II,
current edition. 
3.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition. 
 

SECTION 673 
WETCAST SMALL LANDSCAPE BLOCK WALL 

 
673.031 Concrete Units  Revise this section by making the following changes: 
In the second paragraph remove “A” and underline “Materials”.  
In the third paragraph remove “B” and underline “Quality Control and Quality Assurance”. 
Revise this section by removing the paragraph “C Construction…” and replacing it with: 

“Construction Add the following paragraph at the end of the Construction 
section: 
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Face texture of the units shall be a formed finish on all exposed surfaces. 
Pigment shall be added during the casting process of the concrete unit to 
achieve a consistent shade of gray or other color as determined by the Resident. 

Curing.   Curing requirements are modified as follows:  
Replace the first sentence in the paragraph which begins “Forms shall remain 
…” with the following: 
The forms shall remain in place until the concrete has gained sufficient 
strength such that removal of the forms and subsequent handling will not 
damage the units.” 
 

In the paragraph beginning with “D” remove “D” and underline “Concrete Testing”. 
In the paragraph beginning with “E” remove the “E” and underline “Tolerences”.  Also in this 
paragraph add “Replace Tolerance contents in 712.061 with the following:” after Tolerances. 
 

 
673.035 Backfill Material – Revise this section by adding the following after the second paragraph: 
 
Backfill materials shall meet the criteria in the following table. 
 

Base Polymer Property Criteria Test Method 

Polyester (PET) pH 3< pH < 9 AASHTO T-289 

Polyolefin (PP & HDPE) pH pH > 3 AASHTO T-289 
 
673.04 Design Requirements – Revise this section by replacing items 2 and 3 in the second 
paragraph with the following: 
 

2.   FHWA-NHI-10-024 and FHWA-NHI-10-025, Design and Construction of 
Mechanically Stabilized Earth Walls and Reinforced Soil Slopes, Volumes I and II,
current edition. 
3.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition 
 

SECTION 674 
PREFABRICATED CONCRETE MODULAR GRAVITY WALL 

674.02 Materials  Amend this section by replacing the last sentence in the first paragraph which 
begins with “Materials shall…”with the following: “Modify requirements in 712.061 as follows:”. 
 
Amend this section by adding the following after “Concrete Units:” and before the paragraph 
beginning with “Tolerances ”. 
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Concrete shall be Class P.  The concrete shall contain a minimum of 5.5 gallons per cubic yard 
of calcium nitrite solution.  
 
The minimum permeability of the concrete as indicated by Surface Resistivity shall be 17 
KOhm-cm. 
 
Defects   Defects which may cause rejection of precast units include, but are not limited to, the 
following: 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects 
using a patching material from the MaineDOT Qualified Products List (QPL). The repair, 
including preparation of the repair area, mixing and application and curing of the patching 
material, shall be in accordance with the manufacturer's product data sheet. Corners that are 
not exposed in the final product may be ground smooth with no further repair necessary if the 
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth 
of not less than 1 inch from the face of the concrete and patch the holes using a patching 
material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure. 
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication 
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or 
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend 
more than 12 inches in length in any direction. Give the QAI adequate notice prior to 
beginning any structural repairs. 

 
SECTION 677 

MECHANICALLY STABILIZED EARTH RETAINING WALL 
677.03 Design Requirements – Revise this section by replacing items 6, 7 and 8 in the second 
paragraph with the following: 

6.   FHWA-NHI-10-024, Design and Construction of Mechanically Stabilized Earth Walls 
and Reinforced Soil Slopes, Volumes I, current edition. 
7.   FHWA-NHI-10-025, Design and Construction of Mechanically Stabilized Earth Walls 
and Reinforced Soil Slopes, Volumes II, current edition. 
8.   FHWA-NHI-09-087 Corrosion/Degradation of Soil Reinforcements for Mechanically 

Stabilized Earth Walls and Reinforced Soil Slopes, current edition 
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On page 6 - 203 change “636.041” to “677.041” 
 
Amend 677.042 Precast Panel Tolerances and Surface Finish by the addition of the following: 
 
Defects   Defects which may cause rejection of precast units include, but are not limited to, the 
following: 
 
Any discontinuity (crack, rock pocket, etc.) of the concrete which could allow moisture to 
reach the reinforcing steel. 
Rock pockets or honeycomb over 6 square inches in area or over 1 inch deep. 
Edge or corner breakage exceeding 12 inches in length or 1 inch in depth. 
Any other defect that clearly and substantially impacts the quality, durability, or 
maintainability of the structure, as determined by the Fabrication Engineer. 
 
Repair honeycombing, ragged or irregular edges and other non-structural or cosmetic defects 
using a patching material from the MaineDOT Qualified Products List (QPL). The repair, 
including preparation of the repair area, mixing and application and curing of the patching 
material, shall be in accordance with the manufacturer's product data sheet. Corners that are 
not exposed in the final product may be ground smooth with no further repair necessary if the 
depth of the defect does not exceed 1/2 inch. Remove form ties and other hardware to a depth 
of not less than 1 inch from the face of the concrete and patch the holes using a patching 
material from the MaineDOT QPL. 
 
Repair structural defects only with the approval of the Fabrication Engineer. Submit a 
nonconformance report (NCR) to the Fabrication Engineer with a proposed repair procedure. 
Do not perform structural repairs without an NCR that has been reviewed by the Fabrication 
Engineer. Structural defects include, but are not be limited to, exposed reinforcing steel or 
strand, cracks in bearing areas, through cracks and cracks 0.013 inch in width that extend 
more than 12 inches in length in any direction. Give the QAI adequate notice prior to 
beginning any structural repairs. 

 
SECTION 681 

PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL 
 
681.031 Concrete Units  Revise this section by making the following changes: 
In the second paragraph remove “A” and underline “Materials”.  
In the third paragraph remove “B” and underline “Quality Control and Quality Assurance”. 
In the fourth paragraph remove “C” and underline “Construction”. 
In the fifth paragraph remove “D” and underline “Concrete Testing”. 
In the sixth paragraph remove the “E” and underline “Tolerences”.   
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SECTION 702 

BITUMINOUS MATERIAL 
 

702.01 Asphalt Cement - Remove this section in its entirety and replace with the following:  
Performance-Graded Asphalt Binder (PGAB) that has not been modified with polymer shall 
conform to the requirements of AASHTO M 320. Polymer modified binder shall meet the 
requirements of AASHTO M 332 and AASHTO R 92, except that the percent difference in 
nonrecoverable creep compliance, Jnrdiff, shall not be enforced. Performance-Graded Asphalt 
Binder shall not contain re-refined engine oil bottoms (REOB).  
The Contractor shall arrange for the Supplier to furnish the following items to the 
Department’s Asphalt Pavement Engineer:  
a. A Quality Control Plan that conforms to the requirements of AASHTO R 26 “Certifying 
Suppliers of Performance-Graded Asphalt Binders” and  
 
b. A CERTIFICATE OF ANALYSIS for all asphalt materials furnished for use on the project. 
The Certificate shall include the actual test results of the material in storage from which the 
shipments are being made. Certificates shall be supplied for each lot, batch, or blend of each 
type and grade of material. A new certificate shall be issued at least every 30 days or upon 
receiving or manufacture of a new material. The original of each Certificate of Analysis shall 
be mailed to the Departments Asphalt Pavement Engineer.  
 
The Contractor shall give the supplier sufficient notice of orders to permit testing and 
certification. Material not certified will not be accepted for use.  
Deliveries of asphalt materials shall be accompanied by a Bill of Lading containing the 
information required under Section l08.1.3 f. The Bill of Lading shall include the applicable 
certificate number and shall include a printed or stamped statement such as the following:  
“THIS IS TO CERTIFY THAT THE ASPHALT MATERIAL REPRESENTED BY THIS 
LOADING INVOICE CONFORMS TO THE SPECIFICATIONS OF THE PURCHASER 
FOR THE MATERIAL TYPE AND GRADE STATED THEREON.”  
In the event an intermediate hauler of the asphalt material is involved, a copy of their own 
delivery slip shall be furnished, as well as a copy of the supplier's loading invoice. The hauler's 
delivery slip and the supplier's loading invoice shall be cross-referenced by use of their 
respective serial numbers.  
All non-bituminous components added to the binder prior to the sampling point for binder 
certification shall be included on the asphalt binder Certificate of Analysis identifying their 
presence. All non-bituminous components added after the certification sampling point and 
prior to transport shall be included on the Bill of Lading. All non-bituminous components 
added to the binder at the HMA plant shall be identified on the mix plant documentation and 
accompanied by test results and certification showing the effect of the additives introduced, if 
any. 
 
702.04 Emulsified Asphalt 

Revise this Section by removing the first paragraph in its entirety and replace with the 
following: 
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Emulsified Asphalt shall conform to the requirements of AASHTO M 140. Cationic 

emulsified asphalt shall conform to the requirements of AASHTO M 208. Anionic 
emulsified asphalt Grade RS-1h shall conform to the requirements in the following table: 

 
Type Rapid-Setting

Grade RS-1h
Tests on Emulsions min max

Viscosity, Saybolt Furol at 25 C SFS 20 100
Storage Stability test, 24-h, %A - 1.0
Demulsibility, 35 ml, 0.02 N CaCl2, % 60 -
Sieve Test, %A - 0.10
Residue by distillation, % 55 -

Tests on Residue from Distillation Test min max
Penetration, 25 C 100g, 5 s 40 90
Ductility, 25 C 5 cm/min, cm 40 -
Solubility in trichloroethylene or n-propyl bromide, % 97.5 -

A This requirement is waived if successful application of material has been achieved in the field.
  

SECTION 703 
AGGREGATES 

 
703.01 Fine Aggregate for Concrete  Replace the second paragraph with the following: 
 
“All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, 
produce a color darker than organic plate number 3, the fine aggregate shall be rejected.” 

 
703.0201 Alkali Silica Reactive Aggregates. Remove this section in its entirety and 

replace with the following: 
All coarse and fine aggregates proposed for use in concrete shall be tested for Alkali Silica 
Reactivity (ASR) potential under AASHTO T 303 (ASTM C 1260), Accelerated Detection of 
Potentially Deleterious Expansion of Mortar Bars Due to Alkali-Silica Reaction, prior to 
being accepted for use. Acceptance will be based on testing performed by an accredited 
independent lab submitted to the Department. Aggregate submittals will be required on a 5-
year cycle, unless the source or character of the aggregate in question has changed within 5 
years from the last test date. 
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As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than 
or equal to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate 
will be classified as potentially reactive when the mortar bars made with this aggregate 
expand greater than 0.10 percent at 30 days from casting. Use of this aggregate will only be 
allowed with the use of cement-pozzolan blends and/or chemical admixtures that result in 
mortar bar expansion of less than 0.10 percent at 30 days from casting as tested under ASTM 
C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
Class F Coal Fly Ash meeting the requirements of AASHTO M 295. 
Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 
AASHTO M 302. 
 
Densified Silica Fume meeting the requirements of AASHTO M 307. 
Lithium based admixtures 
Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive 
aggregates will be incorporated into the concrete at no additional cost to the Department. 

 
703.06 Aggregate for Base and Subbase    -  Remove the first two paragraphs in their entirety and 
replace with these: 
“The following shall apply to Sections (a.) and (c.) below. The material shall have a Micro-
Deval value of 25.0 or less as determined by AASHTO T 327.  If the Micro- Deval value 
exceeds 25.0, the Washington State Degradation DOT Test Method T113, Method of Test for 
Determination of Degradation Value (January 2009 version) shall be performed, except that 
the test shall be performed on the portion of the sample that passes the ½ in sieve and is 
retained on the No. 10 sieve. If the material has a Washington Degradation value of less than 
15, the material shall be rejected. 
 
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as 
determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be 
used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of 
Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. “ 
 
703.081 RAP for Asphalt Pavement  
Remove this section in its entirety and replace with the following: 
 

703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced 
into hot-mix asphalt pavement at percentages approved by the Department according to the 
MaineDOT Policies and Procedures for HMA Sampling and Testing. 
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If approved by the Department, the Contractor shall provide documentation stating the 
source, test results for average residual asphalt content, and stockpile gradations showing 
RAP materials have been sized to meet the maximum aggregate size requirements of each 
mix designation. The Department will obtain samples for verification and approval prior to 
its use. 
 
The maximum allowable percent of RAP shall be determined by the asphalt content, the 
percent passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve 
and the asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 
The maximum percentage of RAP allowable shall be the lowest percentage as determined 
according to Table 4 below: 
 

Table 4: Maximum Percent RAP According to Test Results 

Classification 

Maximum 
RAP 

Percentage 
Allowed 

Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

Residual 
aggregate  
M-D loss 

value 

Class III 10%  1.0 N/A  4.0 

 18 Class II 20%  0.5  1.0  2.8 

Class I 30%  0.3  0.5  1.8 

The Department will monitor RAP asphalt content and gradation during production by 
testing samples from the stockpile at approximately 15,000 T intervals (in terms of mix 
production). The allowable variance limits (from the numerical average values used for mix 
designs) for this testing are determined based upon the maximum allowable RAP percentage, 
and are shown below in Table 5. 
 

Table 5: RAP Verification Limits 

Classification

Asphalt 
content 

(compared to 
aim) 

Percent 
passing 0.075 

mm sieve 
(compared to 

aim) 

Class III ± 1.5 ± 2.0 

Class II ± 1.0 ± 1.5 

Class I ± 0.5 ± 0.7 
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For specification purposes, RAP will be categorized as follows: 
 
Class III – A maximum of 10.0 percent of Class III RAP may be used in any base,  
intermediate base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP 
may be used in hand-placed mixes for item 403.209. 
 
Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim 
course. 
 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate 
base, surface, or shim mixture without requiring a change to the specified asphalt binder. A 
maximum of 30.0 percent Class I RAP may be used in in any base or intermediate base 
mixture provided that a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 
percent Class I RAP may be used in any surface or shim mixture provided that PG 58-34 
asphalt binder is used. Mixtures exceeding 20.0 percent Class I RAP must be evaluated and 
approved by the Department. 
 
The Contractor may use up to two different RAP sources in any one mix design. The total 
RAP percentage of the mix shall not exceed the maximum allowed for the highest 
classification RAP source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for 
which the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I 
criteria). The Department may take belt cuts of the blended RAP to verify the material meets 
these requirements. If the Contractor elects to use more than one RAP source in a design, the 
Contractor shall provide an acceptable point of sampling blended RAP material from the 
feed belt. 
 
In the event that RAP source or properties change, the Contractor shall notify the 
Department of the change and submit new documentation stating the new source or 
properties a minimum of 72 hours prior to the change to allow for obtaining new samples 
and approval. 
 

703.19 Granular Borrow 
 
Remove the gradation requirements table, and replace with the following: 

Sieve
Designation

Percentage by Weight
Passing Square Mesh Sieves

Material for Underwater
Backfill

Material for Embankment
Construction

6 inch 100
No. 40 0 70 0 70
No. 200 0 7.0 0 20.0
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703.33 Stone Ballast  -   In the third paragraph, remove the words “ less than”  before 2.60 and add 
the words “or greater” after 2.60. 

SECTION 705 
JOINT MATERIAL 

 
705.03 Flexible Watertight Gaskets  Revise this section by deleting it in its entirety and replace with 
“Flexible gaskets, either rubber or plastic, shall conform to ASTM C990” 
 

SECTION 708 
PAINTS AND PRESERVATIVES 

 
708.05 Timber Preservative  Revise this section by removing it in its entirety and replacing with: 
“Timber preservatives shall conform to the requirements of AASHTO M 133 and AWPA 
Standard U1.  All preservatives shall meet the requirements of the US EPA regulations under 
the Federal Insecticide, Fungicide and Rodenticide Act.” 
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC 

 
709.01 Reinforcing Steel  Revise this section by removing the sentence starting with “The chemical 
composition…” in the third paragraph and replace it with the following: 
“The chemical composition shall conform to one of the types listed in Table 2 of ASTM A955 
or UNS S32304 Duplex.”  
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.07 Guardrail Posts  Amend subsection ‘a’ by removing the words “white oak”, “cedar”, 
“tamarack”, “maple”, “beech”, “birch” and “red oak” from the first sentence.  Also in the first 
sentence, place an “or” between “pine” and “eastern hemlock”.  In the second sentence remove the 
words “well seasoned”.  Remove the sentence beginning with “Wood posts and offset brackets…” 
and replace it with: “Wood posts and offset brackets shall be preservative treated in accordance 
with the requirements of AASHTO M 133 and AWPA U1, UC4A Commodity Specification A: 
Sawn Products.” 
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SECTION 712 

MISCELLANEOUS HIGHWAY MATERIAL 
 
712.061- Structural Precast Concrete Units 
 
Under the heading, Quality Control and Quality Assurance, revise the fourth paragraph to read: 

“Acceptance is the prerogative of the Department.  The Department will conduct Quality 
Assurance (QA) in accordance with Standard Specification Subsection 106.5.  Testing deemed 
necessary by the Department that is in addition to the minimum testing requirements will be 
scheduled to minimize interference with the production schedule.  The QAI will perform 
acceptance sampling and testing and will witness or review documentation, workmanship and 
testing to assure the Work is being performed in accordance with the Contract Documents.”  
 
Under the heading, Construction, revise the paragraph beginning with “ Recess inserts one inch…” 
by removing the first sentence and replacing it with “Recess metal inserts and form ties a 
minimum of one inch, unless noted otherwise in the Contract.” 
 
Under the heading, Concrete Testing, revise the first paragraph to read as the following two 
paragraphs: 

 
“Concrete Testing  Acceptance of structural precast units, for each day’s production, will 

be determined by the Department, based on compliance with this specification and satisfactory 
concrete testing results. 

At least once per week, the QAI will make 2 concrete cylinders (6 cylinders when the 
Contract includes permeability requirements) for use by the Department; cylinders shall be 
standard cured in accordance with AASHTO T23 (ASTM C31).  The QAI will perform 
entrained air content and slump flow testing, determine water-cement ratio and determine 
temperature of the sampled concrete at the time of cylinder casting.  All testing equipment 
required by the QAI to perform this testing shall be in accordance with Standard Specification 
Section 502.041, Testing Equipment.  In addition, the Contractor shall provide a slump cone 
meeting the requirements of AASHTO T 119.  Providing and maintaining testing and curing 
equipment shall be considered incidental to the work and no additional payment will be made.        

 Quality Control test cylinders shall be made and tested in accordance with the following 
standards: 

AASHTO T 22 (ASTM C39) Test Method for Compressive Strength of Cylindrical 
Concrete Specimens  

AASHTO T23 (ASTM C31) Practice for Making and Curing Concrete Test    
Specimens in Field    
     AASHTO T141 (ASTM C172) Practice for Sampling Freshly Mixed Concrete 
     AASHTO T152 (ASTM C231) Test Method for Air Content of Freshly Mixed      
Concrete by the Pressure Method 
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    AASHTO T196 (ASTM C173) Standard Test Method for Air Content of Freshly Mixed 
Concrete by the Volumetric Method 
   ASTM C1064 Test Method for Temperature of Freshly mixed Portland Cement       
Concrete  
   ASTM C1611 Standard Test Method for Slump Flow of Self-Consolidating Concrete” 

 
Under the heading, Concrete Testing, delete the paragraph that begins: 
“At least once per week, the Contractor shall make 2 concrete cylinders..…for use by the 
Department…..”  
 
Under the heading, Concrete Testing, revise the paragraph beginning with “Perform compressive 
strength testing…” by replacing the word ”transfer” with the word “stripping”. 
 

Under the heading, Surface Finish and Repairs, Revise this section by removing it and 
replacing it with:  

“Surface Finish and Repairs.  Exposed surfaces shall be finished and repaired in 
conformance with the referenced specification. If the finish is not specified, then 
surfaces shall have a uniform appearance; make repairs to remove and blend fins, 
patch minor spalls, tie holes, handling device recesses, entrapped air pockets, 
honeycombing, ragged or irregular edges and other non-structural or cosmetic 
defects using a patching material from the MaineDOT Qualified Products List 
(QPL). The repair, including preparation of the repair area, mixing and application 
and curing of the patching material, shall be in accordance with the manufacturer's 
product data sheet. Corners not exposed in the final product may be ground smooth 
with no further repair necessary, if the depth of the defect does not exceed one-half 
inch.  Remove form ties and other hardware to a depth of not less than one inch 
from the face of the concrete and patch the holes using a patching material from the 
MaineDOT QPL. 

 
Repair of structural defects:  Structural defects include, but are not be limited 

to, exposed reinforcing steel, cracks in bearing areas, through cracks and cracks 
0.013 inch in width that extend more than 12 inches in length in any direction. 
Repair structural defects only with the approval of the Fabrication Engineer. 
Submit a nonconformance report (NCR) to the Fabrication Engineer with a 
proposed repair procedure. Do not perform structural repairs without an NCR that 
has been reviewed by the Fabrication Engineer. Give the QAI adequate notice prior 
to beginning any structural repairs.” 

 
SECTION 713 

STRUCTURAL STEEL AND RELATED MATERIAL 
 
Section 713.01- Structural Steel    Revise this Section by removing the sentence: 
 “ Impact test sampling and testing procedures shall be in accordance with AASHTO T.”  
And replace it with: “Impact test sampling and testing procedures shall be in accordance with 
AASHTO T 243 M/T 243 and AASHTO T 244.” 
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713.02 High Strength Bolts  Revise this section by adding “F3125, Grade” after “ASTM” in the 
first and fifth paragraphs.  In the fifth paragraph, remove “They shall meet the chemical and 
mechanical requirements of ASTM A 325” 

SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.02  Agricultural Ground Limestone  
 
In the table after the third paragraph which  starts with “Liquid lime…” change the Specification for 
Nitrogen (N) from “15.5 percent of which 1% is from ammoniac nitrogen and 14.5 /5 is from Nitrate 
Nitrogen” to read “15.5 % of which 1% is from Ammoniacal Nitrogen and 14.5 % is from 
Nitrate Nitrogen”  
717.061 Erosion Control Blankets  Revise this section by removing it in its entirety and replacing it 
with the following: 
 
“717.061 Erosion Control Blankets  Shall consist of a machine produced rolled blanket of 
biodegradable fibers, evenly distributed over the entire area of blanket, of a consistent 
thickness, sewn into a biodegradable mesh on the top and bottom surface using a cotton blend 
thread. The blanket shall remain in place when subject to shear stress of 1.55 lb/ft2. The 
blanket shall remain intact until grass is established. The blanket shall be a product currently 
listed on the department’s Qualified Products List (QPL) of Erosion Control Products. 
See Section 618.10 - Seeding, Maintenance and Acceptance.” 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 
 

720.10 Wood Utility Pole Amend the first sentence in this section by adding “, Red Pine” after 
“Douglas Fir”. 
 
Replace the paragraph beginning with “Wood Utility poles…” with: 
“Wood Utility poles shall be pressure treated, after fabrication in accordance with AASHTO 
Specifications M 133 and AWPA U1, UC4B, Commodity Specification D: Poles.” 
 
720.12 Wood Sign Posts   Remove the first sentence and replace with “Wood sign posts shall be 
rectangular, straight and sound timber, cut from live growing native spruce, red pine, hemlock 
or cedar trees, free from loose knots or other structurally weakening defects of importance, 
such as shake or holes or heart rot.” 
 
Remove the paragraph beginning with “When pressure treated sign posts are called for on the plans 
…” with “When pressure treated sign posts are called for on the plans, the wood shall be 
Yellow Pine, Number 2 or better, or the species listed above.  The pressure treated wood shall 
meet AASHTO M 133 and AWPA Standard U1, UC4A, Commodity Specification A: Sawn 
Products.” 
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