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BIDDING INSTRUCTIONS

1. Use pen and ink to complete all paper Bids. Signatures shall be original. Stamped and copied
signatures will not be accepted.

2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid Amendments
form, c¢) the completed Schedule of Items, d) two copies of the completed and signed Contract
Agreement, Offer & Award form, ¢) a Bid Guaranty, f) the completed Contractor Information
Sheet, and g) any other certifications or Bid requirements listed in the Bid Documents as due by
Bid opening.
For an Electronic Bid:

NOTE: Not all projects accept Electronic Bids. Please review the Notice to

Contractors and see if it specifically states that Electronic Bids will be accepted.
a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-based
service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond (with original
to be delivered within 72 hours), and c) any other Certifications or Bid requirements listed in the
Bid Documents as due by Bid opening.

3. Include prices for all items in the Schedule of Items.

4. All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside
the other) envelopes, for security and other reasons. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

WIN: 025374.00 & 026225.00

Towns: Norway

Date of Bid Opening:

Name of Contractor with mailing address and telephone number:

In Addition to the usual address information, the Outer Envelope should have written or typed on it:
Double Envelope: Bid Enclosed
WIN: 025374.00 & 026225.00
Towns: Norway
Date of Bid Opening:
Name of Contractor:

If a paper Bid is to be sent express, please take note that overnight services do not always arrive in
time and that delivery may be affected by carrier volume, weather and other factors. Packages using
express services should be sent to directly to the DOT Headquarters Building, Maine Department of
Transportation, 24 Child Street, Augusta. “FedEx First Overnight” delivery is suggested as the
package is delivered directly to the DOT Headquarters Building, Mailroom, 24 Child Street, Augusta.
Allow extra days for U.S. Postal Service Express Mail which has proven not to be reliable and
sometimes does not deliver directly to the DOT Headquarters Building but instead delivers to the
State of Maine Mail Distribution Center.

If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16 State
House Station, Augusta, ME 04333-0016. Allow additional working days for this mail to pass
through the state mail system in addition to the US Postal Service as this mail is not delivered directly
to the Department of Transportation.

If a paper Bid is to be hand carried, deliver directly to the “Public Entrance” which is located on the
Capitol Street side of  the DOT Headquarters Building in Augusta.



http://www.maine.gov/mdot/contact. Hand-carried Bids may be in one envelope, and should be
marked with the following information:

Bid Enclosed: Do Not Open

WIN: 025374.00 & 026225.00

Towns: Norway

Date of Bid Opening: Name of Contractor:

Bids are not accepted by email or FAX.

If you need further information regarding Bid preparation, call the DOT Contracts Section at
(207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department of Transportation,
Standard Specifications, March 2020 Edition.



April 28,2017
Supersedes October 15, 2015

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled, and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the
bid package and receive a courtesy notification of project specific bid amendments must
fill out the on-line plan holder registration form and provide an email address to the
MDOT Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will
require a separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing
an electronic bid to the Department. Electronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Rebecca
Snowden at rebecca.snowden@maine.gov or Diane Barnes at diane.barnes@maine.gov.
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NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT(@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624 3431= Attn: Project Manager (name llsted on the

include the word “RFI” along with the Project Name and Identlﬁcatlon Number in the
Subject line. or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —
http://www.maine.gov/purchases/venbid/index.shtml




CONTRACTOR INFORMATION

Contractor Name:

Mailing Address:

Vendor Customer Number:

Contact Information (Primary Contact):

Phone: Cell Phone:

Fax:

Email:

Mailing Address (if different from above):

The company has the following organizational structure:

O Sole Proprietorship O Limited Liability Company
O Partnership [ Joint Venture
O Corporation O Other:

(Date) (Signature)

(Name and Title Printed)



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper
“Bids for Culvert Replacements in the Town of NORWAY will be received from contractors at the Reception
Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on July
22,2020 and at that time and place, publicly opened and read. Bids will be accepted from all bidders. We now accept
electronic bids for bid packages posted on the bidx.com website. Electronic bids do not have to be accompanied
by paper bids. Please note: The Department will accept a facsimile of the bid bond; however, the original bid
bond must then be received at the MDOT Contract Section within 72 hours of the bid opening. Until further
notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking precedence. The lowest
responsive bidder must demonstrate successful completion of projects of similar size and scope to be considered for the
award of this contract.

Description: WINs 025374.00 & 026225.00
Location: In Oxford County, projects are located on Greenwood Road & Route 118 in Norway
Outline of Work: Culvert Replacement and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, bid results and an electronic form for RFI submittal. For Project-specific information
fax all questions to Gail Iler at (207) 624-3431, use electronic RFI form or email questions to RFI-
Contracts. MDOT@maine.gov, project name and identification number should be in the subject line. Questions received
after 12:00 noon of Friday prior to bid date will not be answered. Bidders shall not contact any other Departmental staff
for clarification of Contract provisions, and the Department will not be responsible for any interpretations so obtained.
TTY users call Maine Relay 711.

Bid Documents, plans, specifications and bid forms can be viewed and obtained digitally at no cost at
http://www.maine.gov/mdot/contractors/. Plans, specifications and bid forms may be seen at the MaineDOT Building in
Augusta, Maine, and at the Department of Transportation’s Regional Office in Wilton. They may be purchased from the
Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to
Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta,
Maine 04333-0016. Bid Book $10 ($13 by mail),

There will be no bid bond, performance bond or payment bond required.
This Contract is subject to all applicable State Laws.

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020
Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail]. They also may be
purchased by telephone at (207) 624-3536 between the hours of 8:00 a.m. to 4:30 p.m. Standard Detail updates can be
found at http://www.maine.gov/mdot/contractors/publications/ .

The right is hereby reserved to the MaineDOT to reject any or all bids.

Augusta, Maine
July 1, 2020

BRIAN T. BURNE
HIGHWAY MAINTENANCE ENGINEER
BUREAU OF MAINTENANCE & OPERATIONS
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April 14, 2011
Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1
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6/24/2020

Maine Department of Transportation

Proposal Schedule of Iltems Page 1 of 1
Proposal ID: 025374.00 Project(s): 025374.00, 026225.00
SECTION: 1 PROJECT ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gppn:_xlmatg
uantity an
Number Description Unitzs Dollars  Cents Dollars Cents
0010 603.1990 1.000 | |
24 INCH CULVERT PIPE OPTION Il EA
PIPE 1
0020 603.2390 1.000 | |
48 INCH CULVERT PIPE OPTION Il EA
PIPE 3
0030 603.360 1.000 | |
57 INCH SPAN 38 INCH RISE PIPE EA
ARCH OPT Ill PIPE 2
0040 610.08 22.000 | |
PLAIN RIPRAP CcY
0050 652.39 | |
WORK ZONE TRAFFIC CONTROL LUMP SUM LUMP SUM
0060 659.10 | |
MOBILIZATION LUMP SUM LUMP SUM
Section: 1 Total: |
Total Bid: |

Paper bids shall be signed in pen and ink. Stamped and copied signatures will not be accepted.

(Print Respondent's Name and Title)

Signature Date
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Contractor)

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 025374.00 and 026225.00
for Culvert Replacement in the town of Norway, County of Oxford, Maine. The
Work includes construction, maintenance during construction, warranty as provided in
the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 30, 2020. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.

13



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

14



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement; contained herein for construction of:

WIN 025374.00 and 026225.00 for Culvert Replacement in the town of Norway,
County of Oxford

State of Maine, on which bids will be received until the time specified in the “Notice
to Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

15



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed of Authorized
Representative)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Brian T. Burne
Highway Maintenance Engineer
Bureau of Maintenance & Operations
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Contractor)

a corporation or other legal entity organized under the laws of the State of , with

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 025374.00 and 026225.00
for Culvert Replacement in the town of Norway, County of Oxford, Maine. The
Work includes construction, maintenance during construction, warranty as provided in
the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
September 30, 2020. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and that the amount of this offer is

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement. It is agreed and understood that this Contract will be governed by the
documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

18



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, and Contract
Agreement; contained herein for construction of:

WIN 025374.00 and 026225.00 for Culvert Replacement in the town of Norway,
County of Oxford

State of Maine, on which bids will be received until the time specified in the “Notice
to Contractors” do(es) hereby bid and offer to enter into this contract to supply all the
materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Third: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fourth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed of Authorized
Representative)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Brian T. Burne
Highway Maintenance Engineer
Bureau of Maintenance & Operations
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Name of the firm bidding the job) (Contractor)
a corporation or other legal entity organized under the laws of the State of Maine, with its
principal place of business located at ___ (address of the firm bidding the job)

0\

The Department and the Contractor, in consideration of the
Agreement (the “Contract”), hereby agree as follows;

utual promises set forth in this

A. The Work.

ing all fupervisign,”labor, equipment,
matexials#Tequired to perform the
including inspection, testing and
\eebnclusion of the project, warranting
d in the Contract.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms. such as $102./10) \ Performance

Bond and Payment Bond each being 100% of the amount\of this Céntract.

Contract.

Division M0=¢t the Standard Specifications March 2020 Edition (Federal Contract
Provisions Supplement), and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

22



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

WIN 012345.00 South Nowhere, Hot Mix Asphalt Overlay y

State of Maine, on which bids will be received until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradg to supply all the

edule of Items,” which
s full compensation the amount

b«of the bid amount or the official bank check, cashier’s
or U. S. Postal Money Order in the amount given in the
“Notice to Contractgrs”, payable to the Treasurer of the State of Maine and
accompanying thrs=b1d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

check, certificate of deposit

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.
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Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

(Print Date here)
Date (Signature of L

(Witness Sign Here)
Witness

G. Award.

Your offgr is herdby mates the Contract, and the

documents xeferenced h

rein.

INE DEPARTMENT OF TRANSPORTATION

Date By: Bruce A. Van Note, Commissioner

(Witness)
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS

State of Maine
Department of Labor
Bureau of Labor Standards
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project.

2020 Fair Minimum Wage Rates
Highway & Earth Oxford County

Minimum  Minimum Minimum  Minimum

Occupation Title Wage Benefit Total Occupation Title Wage Benefit Total
Asphalt Raker $16.00 $0.00 $16.00  Laborers (Helpers & Tenders) $16.00 $0.71 $16.71
Backhoe Loader Operator $23.00 $3.93 $26.93  Laborer - Skilled $18.75 $1.17 $19.92
Boom Truck (Truck Crane) Operator $25.00 $4.94 $29.94  Loader Operator - Front-End $20.00 $3.00 $23.00
Bulldozer Operator $27.25 $6.18 $33.43  Mechanic- Maintenance $23.00 $3.09 $26.09
Carpenter $22.46 $2.19 $24.65  Millwright $29.82 $7.73 $37.55
Cement Mason/Finisher $16.00 $4.04 $20.04  Painter $18.00 $0.45 $18.45
Crane Operator =>15 Tons) $30.00 $7.76 $37.76  Paver Operator $23.38 $0.00 $23.38
Crusher Plant Operator $20.50 $5.33 $25.83  Pipelayer $25.00 $1.40 $26.40
Driller - Rock $12.00 $8.82 $20.82  Plumber (Licensed) $26.00 $4.50 $30.50
Electrician - Licensed $28.00 $6.27 $34.27  Reclaimer Operator $22.91 $13.25 $36.16
Electrician Helper/Cable Puller $18.00 $1.84 $19.84  Roller Operator - Earth $16.00 $0.24 $16.24
Elevator Constructor/Installer $20.00 $1.78 $21.78  Roller Operator - Pavement $18.00 $0.00 $18.00
Excavator Operator $23.39 $3.29 $26.68  Screed/Wheelman $18.43 $1.24 $19.67
Fence Setter $18.00 $1.30 $19.30  Stone Mason $20.00 $0.42 $20.42
Flagger $14.50 $0.00 $14.50  Truck Driver - Light $16.00 $0.44 $16.44
Grader/Scraper Operator $20.00 $0.65 $20.65  Truck Driver - Medium $19.00 $1.95 $20.95
Highway Worker/Guardrail Installer $18.25 $1.66 $19.91  Truck Driver - Heavy $18.00 $1.38 $19.38
Hot Top Plant Operator $22.91 $13.25 $36.16  Truck Driver - Tractor Trailer $19.00 $2.55 $21.55
Ironworker - Reinforcing $29.23 $7.18 $36.41  Truck Driver - Mixer (Cement) $17.25 $2.26 $19.51
Ironworker - Structural $26.01 $22.27 $48.28

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be employed on this
project is not listed in this determination, call the Bureau of Labor Standards at the above number for further clarification.

Welders are classified in the trade to which the welding is incidental.

Apprentices — The minimum wage rate for registered apprentices are those set forth in the standards and policies of the Maine
State Apprenticeship and Training Council for approved apprenticeship programs.

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313.

Appeal — Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates.

A true copy

Q:.“ S, — ] s
Attest:  ——<=\ = G\
Scott R. Cotnoir

Wage & Hour Director
Bureau of Labor Standards

Expiration Date: 12-31-2020
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Norway

WINs: 025374.00 & 026225.00
Culvert Replacement

June 10, 2020

CONSTRUCTION NOTES

The Contractor shall supply all pipes for this project.

Downstream flow conditions shall be maintained as required by Special Provision 105
Environmental Requirements. The Contractor shall be required to handle and pump water such
that the stream is always flowing, and no dirty water leaves the site.

The Contractor shall use cofferdams as per Special Provision Section 511 Cofferdams;
sandbags are allowed and shall be used. Cofferdams shall be maintained as required and
inspected daily.

The Contractor shall install riprap to the inslope of the inlet and outlet ends and riprap pads at
each end of all pipes.

All Polymer Coated Corrugated Metal Pipes shall be loaded, unloaded, and moved with nylon
straps properly certified for lifting. Culverts shall not be pushed or rolled off trailers or into
the culvert trench at any time. Chains shall not be used to move culverts.

Any damage to pipes (i.e. scratches, rubs, gouges, dents etc.) will be subject to reduction in
payment correlating to the estimated loss of life expectancy of the pipe, or the pipe shall be
replaced at the Contractor’s expense. This will be at the Residents discretion.

At the Resident’s discretion, the existing road base material may be salvaged for re-use in the
top 18 of the roadway gravel. This material shall be stored separately from the remaining
backfill.

The Contractor shall use suitable excavation to backfill around the pipe to subgrade.

Culvert trenches shall be paved to match the existing pavement up to 6” of Compacted hot mix
asphalt 9.5mm or 12.5mm placed in multiple lifts not to exceed 2.5 loose.

All aspects of Special Provision Section 203 Dredge Material apply.

ITEM 603.1990 CULVERT PIPE OPTION III PIPE 1

Location: Greenwood Road, GPS coordinates N44.25298, W70.61874
Existing: 24” x 37 CMP; Centerline Elevation = 100.00

Proposed: 24” x 44’ Polymer Coated Corrugated Metal Pipe.
Centerline Elevation = 100.00

Inlet Side Existing Outlet Side Existing
Inlet 19.00° at Elev. 96.48° Outlet 18.00” at Elev. 95.26’
Inlet Side Proposed Outlet Side Proposed

Inlet 22.00° at Elev. 96.48’

Outlet 22.00” at Elev. 95.16°

Inlet Slope Value Existing 2:1

Outlet Slope Value Existing: Vertical

Inlet slope Value Proposed 3:1

Outlet Slope Value Proposed 3:1

Page 1 of 2
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Norway

WINs: 025374.00 & 026225.00
Culvert Replacement
June 10, 2020

CONSTRUCTION NOTES

ITEM 603.360 57”s X 38”r PIPE ARCH OPTION III _ Pipe 2

Location: Greenwood Road, GPS coordinates 44.25311, W70.61887
Existing: 36” x 40° CMP; Centerline Elevation = 105.41
Proposed: 57”s x 38”r x 49’ Polymer Coated Corrugated Metal Pipe Arch.

Centerline Elevation = 105.41

Inlet Side Existing

Outlet Side Existing

Inlet 21.00” at Elev. 101.25°

Outlet 19.00” at Elev. 100.00’

Inlet Side Proposed

Outlet Side Proposed

Inlet 24.00° at Elev. 100.60°

Outlet 24.00° at Elev. 99.88’

Inlet Slope Value Existing 2:1

Outlet Slope Value Existing: Vertical

Inlet slope Value Proposed 3:1

Outlet Slope Value Proposed 3:1

e This is an In-Stream location. Downstream flow conditions shall be maintained as required
by Special Provision 105 Environmental Requirements. The Contractor shall be required to
handle and pump water such that the stream is always flowing, and no dirty water leaves the

site.

e An expanded In-Water work window is applicable for this pipe. (June 1% to September 30)

ITEM 603.2390 CULVERT PIPE OPTION III

PIPE 3

Location: Route 118 at GPS coordinates N 44.223558, W 70.622206
Existing: 36” x 61° CMP; Centerline Elevation = 107.04

Proposed: 48” x 60’Polypropylene Pipe

Centerline Elevation= 107.0

Inlet Side Existing

Outlet Side Existing

Inlet 31.00” at Elev. 100.50°

Outlet 30.00” at Elev. 100.00°

Inlet Side Proposed

Outlet Side Proposed

Inlet 30.00° at Elev. 100.50°

Outlet 30.00” at Elev. 100.00’

Inlet Slope Value Existing 3:1

Outlet Slope Value Existing: 6:1

Inlet slope Value Proposed 3:1

Outlet Slope Value Proposed 6:1

ITEM 610.08 PLAIN RIP RAP

ITEM 652.39 WORK ZONE TRAFFIC CONTROL

Page 2 of 2
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14.

Norway

WINs: 025374.00 & 026225.00
Culvert Replacement

June 10, 2020

GENERAL NOTES

A paper copy of the Maine General Permit must be kept on site. This permit can be found
at:https://www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/Maine-General-
Permit

The Contractor shall place the new culvert pipes to the elevations and offsets given in the construction
notes unless otherwise directed by the Department.

Inlets and outlets of culverts shall be riprapped unless otherwise directed by the Department. The
remaining disturbed slopes shall be seeded.

Any damage caused to existing ditches, pavement or other MaineDOT property shall be fixed to the
satisfaction of the Department at the Contractor’s expense.

No pipe less than eight (8) feet in length will be allowed to be installed on the ends of the pipe runs.

All trenches shall be paved prior to shutting down for the weekend. The Contractor is responsible for
maintaining the trenches prior to paving and providing proper signage and traffic control.

Any necessary cleaning of the pavement caused by replacement of the culvert pipe shall be incidental to
the Contract.

All material not suitable for backfill shall be disposed of offsite. The Contractor is responsible for
finding these disposal areas.

No separate payment will be made for superintendent or foreman for supervising the work. This will be
considered incidental to the contract.

All work shall be done in accordance with the current Maine Department of Transportation’s Best
Management Practices for Erosion Control and Sedimentation Control.

The Contractor shall meet onsite with representatives of the MaineDOT prior to commencing the work
to discuss safety, traffic control, operations, quality of work, and any other topics that need discussing.

The Contractor shall coordinate with MaineDOT throughout the duration of the project on schedule
issues, MaineDOT’s expectations and other project related matters.

When compacting, the entire length of the trench will be compacted including the shoulders and
Inslopes.

MaineDOT may delete any portion of the work at any time without any extra compensation to the
Contractor.

30



March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]

1of1

31



Norway
WINSs: 025374.00 & 026225.00
June 10, 2020

SPECIAL PROVISION
SECTION 103
AWARD AND CONTRACTING
(Post-Bid, Pre-Award Qualifications)

Standard Specification Section 103.3 Post-Bid Qualification Delete the entire section
and replace with the following:

After Bid Opening and as a condition for Award of the Contract, the lowest responsive
bidder must either be prequalified for the Highway Construction category by the Maine
Department of Transportation or the Department may require an Apparent Successful
Bidder that is not prequalified to demonstrate to the Department’s satisfaction that the
bidder is responsible, meets the Contractor Requirements set forth in this contract, and is
qualified to perform the Work.

If such qualification is required, the Department will provide the Bidder with a written
Notice of Post-Bid Qualifications requiring the Bidder to provide written documentation

presenting evidence of qualifications.

Contractor Requirements

In order to be considered for the award of this contract, the Bidder and key employees
that will be assigned to the Work in this Contract shall have successfully completed
projects of similar size and scope and have sufficient experience in highway construction.
Said experience shall include, at a minimum, at least three (3) projects of equal or greater
complexity than the work required by this Contract completed by the Bidder in the last
five (5) years.

Areas of experience shall include, but are not limited to:
e Installation of culvert pipes
e Work performed in live traffic in accordance to the Manual on Uniform Traffic
Control Devices (MUTCD)
e Work performed in or around water bodies in compliance with standards set by
the Maine Department of Environmental Protection (MDEP).

The Contractor shall maintain current licenses, authorizations, ratings and registrations
for the duration of the contract.

The Bidder shall be able to comply with the Contract Requirements, be able to
deliver according to the contract schedule, and have a history of satisfactory performance.

1 of 5
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Norway
WINSs: 025374.00 & 026225.00
June 10, 2020

The Bidder must have a current, applicable Safety Plan on file with the Department or
must submit, prior to Contract award, an acceptable, current Safety Plan or Project and
Site Specific Safety Plan to the Department which identifies and addresses job hazards of
the expected contract work and complies with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

The Bidder may be required to provide any information requested in the “Contractor’s
Prequalification Application” form adopted by the Department.

Post-bid Qualification Submittals

The Department will notify the Apparent Successful Bidder of the requirements for post-
bid, pre-award qualifications and the Bidder shall provide all of the items within seven
(7) days of the notice. The Contractor shall submit two copies or an electronic copy of all
required submittals to the Department.

The Bidder may be required to submit evidence of compliance with all Contractor
Requirements set forth in this Contract.

If the Bidder does not have a history of satisfactory performance performing similar
Work under contracts with the Department that meets the Contractor Requirements
regarding experience, the Bidder may be required to submit written documentation
setting forth the experience of the Bidder and subcontractor(s) who will be performing
the Work specified in the contract documents, including a description of similar
construction projects completed in the last five (5) years that highlight the Bidder’s and
subcontractors’ related experience. Such information shall include:

1. the Company’s history and experience of work related specifically to the Scope of
Work in this contract;

the name of the owner for whom the work was performed;

the name and telephone number of a contact person;

a description of the work performed by the Bidder or their subcontractor; and

the total construction cost of each project, and the value of work performed by the
Bidder or their subcontractor.

Nk

The Bidder may be required to submit the relevant experience of the key personnel and
supervisors who will be performing Work under this contract, their experience and
number of years performing work related specifically to the Scope of Work in this
contract.

The Bidder’s submittal may be required to include a statement describing the personnel

and equipment available for the Work and demonstrating that the Bidder is able to
deliver according to the contract schedule.

20of5
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Norway
WINSs: 025374.00 & 026225.00
June 10, 2020

If a Bidder has not previously submitted Traffic Control Plans (TCP) and Soil Erosion
and Water Pollution Control Plans (SEWPCP) for other Department projects, the
Contractor must submit, prior to Contract award, a substantially complete, acceptable,
project specific Traffic Control Plan and Soil Erosion and Water Pollution Control Plan.

If the Bidder is to provide any information requested in the “Contractor’s Prequalification
Application” form adopted by the Department, the Notice of Post-Bid Qualifications shall
so state.

If a current, applicable copy of the Contractor’s Safety Plan is not on file with the
Department, the Contractor must submit, an acceptable, current Contractor’s Safety Plan
or Project and Site Specific Safety Plan to the Department in accordance with Special
Provision Section 105 Safety Plan. The plan shall identify and addresses job hazards of
the expected contract work and comply with all applicable federal, State, and local laws
governing safety including all applicable laws and regulations of Occupational Safety and
Health Administration (OSHA).

The Bidder may be required to provide its OSHA 300 Log and its Experience
Modification Rate provided by applicable insurance carrier.

Upon receipt of the pre-award submittals, the Department will review the submissions
and determine if the submitted evidence or information satisfies the Department
requirement that the bidder is qualified to properly carry out the terms of the Contract.

The qualifications submitted will be checked for general conformance with the concept of
the project and compliance with the requirements set out in the Contract Documents.
This review does not modify the Contractor’s duty to comply with the Contract
documents.

Bidders shall ensure that all information required herein is submitted. Provision of
inaccurate information or failure to provide all completed and required information may
result in the Bidder being determined to be ‘“Not Qualified” or disqualified as non-
responsive. Within 14 days, the Department will review the required submittals for
completeness, conformity with Federal and State requirements, Contract provisions,
applicable laws and regulations of Occupational Safety and Health Administration
(OSHA), and Department policy and procedures. The Department reserves the right to
communicate in writing with Bidders, if needed, to obtain additions to and/or clarification
of information contained in the submittals received. Review by the Department,
comments by the Department, or any failure to review or comment, shall not absolve the
Contractor of its responsibility to develop and implement the Contractor’s Safety Plan or
the Project and Site Specific Safety Plan, the in accordance with the Contract, or to shift
any responsibility to the Department. The Bidder shall have 3 days to submit additions
and clarifications. The Bidder will have no additional opportunity to submit or clarify

3of5
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Norway
WINSs: 025374.00 & 026225.00
June 10, 2020

information. The Department will not provide an opportunity for the Bidder to meet to
present evidence.

A Bidder may be determined to be Qualified in accordance with this Special Provision,
and still may need to make minor adjustments to the one or more of the plans submitted
in order to meet specifications and/or address Department comments. The determination
of qualified does absolve the Contractor of the responsibility to submit plans which
comply with applicable specifications.

Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award qualification
requirements and demonstrated to the Department’s satisfaction that it is
responsible, can meet the Contractor Requirements set forth in this contract, and
is qualified to perform this type of work. The Contractor may still be required to
make minor revisions to one or more of the plans submitted prior to starting on
site work.

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the
Contract and/or the submission does not meet specifications and accepted
standards and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified" is final. The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

The Department will notify the Bidder of its determination in writing. If a determination
of “Not Qualified” is rendered, the notice will set forth reasons to the extent practical.
Such reasons may include the following:

A. Not meeting contract Contractor Requirements
B. Insufficient experience

C. No Safety Plan or Project and Site Specific Safety Plan or an unacceptable
Safety Plan or Project and Site Specific Safety Plan

D. Default(s) or termination(s) on past or current Contracts.

E. Failure to pay or settle all bills for labor, Materials or services on past or
current Contracts.

F. Failure to provide Closeout Documentation on past or current Contracts.

G. Failure to fulfill warranty obligations on past or current Contracts.

4 0f 5
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Norway
WINSs: 025374.00 & 026225.00
June 10, 2020

. Failure to comply with directives of the Department on past or current
Contracts.

"Below Standard" performance as determined from the Department’s
Contractor’s Performance Rating process.

Inability of the Contractor to obtain or retain performance or Payment Bonds
meeting MDOT requirements.

. Failure to accept an Award of a Contract made by the Department to the
Contractor.

. Making materially false, deceptive, or misleading Statements or omissions,
whether or not under oath, regarding a claim on prior Contracts or on the
Contractor’s Prequalification Application or the Post-Bid Qualifications
submittals.

. Failure to provide information requested by the Department pursuant to this
Special Provision.

. Any of the reasons contained in Section 102.02 of the “Rules Regarding
Debarment of Contractors”, Maine Department of Transportation Register 17-
229, Chapter 102 (October 2, 1985).

. Debarment or suspension by any federal, State, or local governmental
procurement agency or the Contractor’s Agreement to refrain from Bidding as
part of the settlement with any such agencies.

. Other serious misconduct that the Department reasonably determines will
substantially and adversely affect the cost, quality or timeliness of Work, or
the safety of Workers or the public.

50f5
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Norway

WINs: 025374.00 & 026225.00
Culvert Replacement

May 18, 2020

SPECIAL PROVISION
SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES
(Wage Rates)

104.3.8A. Federal Wage Rates and Labor Laws Delete the entire section 104.3.8A.

104.3.8B State Wage Rates and Labor Laws The State Wage Rates enclosed apply to
this work. Federal Wage Rates do not apply to this work.

Page 1 of 1
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Norway

WINs: 025374.00
Culvert Replacement
February 6, 2020

PROVISIONS SPECIAL
SECTION 104
Utilities

UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications IS required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility work to be undertaken in conjunction with this project. The following list identifies all
known utilities having facilities presently located within the limits of this project or intending to
install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

Overview:

Utility Aerial Underground
Central Maine Power Company X Not Applicable
Charter Communications, Inc. X Not Applicable
Consolidated Communications of NNE X Not Applicable

Utility Contact Information
Utility Contact Person Contact Phone

Central Maine Power Company Scott Miller (207) 629-2905
Charter Communications, Inc. Jon Bickford (207) 253-2210
Consolidated Communications of NNE Martin Pease (207) 535-4208
bwt — Utility Coordinator Page 1 of 3 Utility Spec (Ver. 11-2018)

Culvert Replacement
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Norway

WINs: 025374.00
Culvert Replacement
February 6, 2020

Temporary utility adjustments are not anticipated. If any unexpected utility relocations become
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications
and shall be performed by the appropriate utility company in conjunction with the work by the
Contractor. Should the Contractor choose to have any poles temporarily relocated, all work shall
be done at the Contractor’s request and expense, with no additional cost or schedule impacts to
the Department.

All adjustments are to be made by the respective utility unless otherwise specified herein.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

Utility working days are Monday through Friday. Times are estimated based on a single crew
for each utility. Any times and dates mentioned are estimates only and are dependent upon
favorable weather, working conditions, and freedom from emergencies. The Contractor shall
have no claim against the Department if they are exceeded.

The contractor shall give all Utilities 10 working days’ notice prior to beginning any work on
this project.

** Specific information regarding the line voltage can be requested from Central Maine
Power Company™*

AERIAL

Aerial utility adjustments are not anticipated as part of this project. Though not anticipated, if
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and shall be completed by the utilities in conjunction with the
Contractors work schedule.

Current aerial utilities have existing distribution and service lines crossing the project highway
corridor at intermediate locations. These existing lines distribute power and/or communications
to surrounding residents and/or businesses.

Utility Specific Issues/Information:

If necessary, existing Aerial Utilities require 5 working days’ notice prior to any operations
involving work around their lines.

SUBSURFACE
There are no subsurface utilities within this road project segment. Therefore, utility adjustments
are not anticipated to complete the scope of this project.

bwt — Utility Coordinator Page 2 of 3 Utility Spec (Ver. 11-2018)
Culvert Replacement



Norway

WINs: 025374.00
Culvert Replacement
February 6, 2020

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

bwt — Utility Coordinator Page 3 of 3 Utility Spec (Ver. 11-2018)
Culvert Replacement
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Norway

WIN: 26225.00
Culvert Replacement
February 6, 2020

SPECIAL PROVISIONS
SECTION 104
Utilities
UTILITY COORDINATION

The contractor has primary responsibility for coordinating their work with utilities after contract
award. The contractor shall communicate directly with the utilities regarding any utility work
necessary to maintain the contractor’s schedule and prevent project construction delays. The
contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications IS required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility work to be undertaken in conjunction with this project. The following list identifies all
known utilities having facilities presently located within the limits of this project or intending to
install facilities during project construction.

Utilities have been notified and will be furnished a project specification.

Overview:

Utility Aerial Underground
Central Maine Power Company X Not Applicable
Charter Communications, Inc. X Not Applicable
First Light X Not Applicable

Utility Contact Information
Utility Contact Person Contact Phone

Central Maine Power Company Scott Miller (207) 629-2905
Charter Communications, Inc. Jon Bickford (207) 253-2210
First Light Brent Hadley (207) 333-3447
bwt — Utility Coordinator Page 1of3 Utility Spec (Ver. 11-2018)
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Norway

WIN: 26225.00
Culvert Replacement
February 6, 2020

Temporary utility adjustments are not anticipated. If any unexpected utility relocations become
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications
and shall be performed by the appropriate utility company in conjunction with the work by the
Contractor. Should the Contractor choose to have any poles temporarily relocated, all work shall
be done at the Contractor’s request and expense, with no additional cost or schedule impacts to
the Department.

All adjustments are to be made by the respective utility unless otherwise specified herein.

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide
proper fire protection.

Utility working days are Monday through Friday. Times are estimated based on a single crew
for each utility. Any times and dates mentioned are estimates only and are dependent upon
favorable weather, working conditions, and freedom from emergencies. The Contractor shall
have no claim against the Department if they are exceeded.

The contractor shall give all Utilities 10 working days’ notice prior to beginning any work on
this project.

** Specific information regarding the line voltage can be requested from Central Maine
Power Company™*

AERIAL

Aerial utility adjustments are not anticipated as part of this project. Though not anticipated, if
utility relocations become necessary, they will be scheduled in compliance with Section 104 of
the Standard Specifications and shall be completed by the utilities in conjunction with the
Contractors work schedule.

Current aerial utilities have existing distribution and service lines crossing the project highway
corridor at intermediate locations. These existing lines distribute power and/or communications
to surrounding residents and/or businesses.

Utility Specific Issues/Information:

If necessary, existing Aerial Utilities require 5 working days’ notice prior to any operations
involving work around their lines.

SUBSURFACE
There are no subsurface utilities within this road project segment. Therefore, utility adjustments
are not anticipated to complete the scope of this project.

bwt — Utility Coordinator Page 2 of 3 Utility Spec (Ver. 11-2018)
Culvert Replacements



Norway

WIN: 26225.00
Culvert Replacement
February 6, 2020

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.

bwt — Utility Coordinator Page 3 of 3 Utility Spec (Ver. 11-2018)
Culvert Replacements
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Town: Norway
WIN #: 26225.00
Date: 3/6/2020
SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

In-Water work consists of any activity conducted below the normal high water mark of a river, steam, brook,
lake, pond or “Coastal Wetland” areas that are subject to tidal action during the highest tide level for the year
which an activity is proposed as identified in the tide tables published by the National Ocean Service.
http://www.oceanservice.noaa.gov/ For the full definition of “Coastal Wetlands”, please refer to 38 MRSA
480-B(2)

I. This project has an extended In-Water work window: In-Water work shall not be allowed between the dates
of October 1 and May 30. (In-Water work is allowed from June 1 to September 30)

II. Special Conditions:
1. Special Conditions of Army Corps of Engineers (ACOE) Category II permit apply (see permit
and conditions in contract documents for NAE-2020-00125).
III. Approvals:
1. Soil Erosion and Water Pollution Control Plan (SEWPCP)
2. Permitted Resource Impacts (square feet), see ACOE permit for locations:
Stream:
Permanent: RUS +/-200 s.f.
Temporary: RUS +/- 125 s.f.

IV. All activities are prohibited (including placement and removal of cofferdams unless otherwise permitted by
Regulatory Agencies) below the normal high water mark if outside the prescribed in-water work window,
except for the following:

1. Work in adherence with the contractors approved “Soil Erosion and Water Pollution Control Plan”.

VI. No work is allowed that completely blocks a river, stream, or brook without providing downstream flow.

NOTE: Regulatory Review and Approval is required to modify the existing In-Water work window. Requests
for work window extensions must be submitted to the MaineDOT Environmental Office. Approval of requests
for work window extensions is not guaranteed and may result in delays in construction schedule that are the sole
responsibility of the contractor.

NOTE: Reauthorization of the ACOE Permit is required for any work in jurisdictional resources that is not

completed by October 13, 2021. The Contractor shall allow up to 2 weeks for MaineDOT to reauthorize the
permit prior to beginning construction
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Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 22, 2020

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK
(Safety Plan)

In order to be awarded a construction contract, the Bidder must have a current, applicable
Safety Plan on file with the Department or must submit to the Department’s Bureau of
Maintenance & Operations, an acceptable, current Contractor’s Safety Plan or Project
and Site Specific Safety Plan to the Department which identifies and addresses job
hazards of the expected contract work and complies with all applicable federal, State, and
local laws governing safety including all applicable laws and regulations of Occupational
Safety and Health Administration (OSHA).

The Bidder’s Project and Site Specific Safety Plan shall address the specific activities or
tasks that require protection and establish the procedures that are to be followed to
minimize the hazard. Specific statements which describe both what action is to be taken
and how it is to be performed are preferable. The plan shall address the following items
which include, but are not limited to:

1. Personal Protective Equipment

2. Materials Handling

3. Vehicular Access to the Work Zone

4. Work Zone Safety and Traffic Control
5. Trench Excavation

6. Lockout/Tagout

7. Working near or above water

8. Hand Tool Safety

9. Emergency Action Plans and Response
10. Housekeeping

If a submittal is required, the Department will notify the Apparent Successful Bidder of
the required submittal of the Contractor’s Safety Plan or the Project and Site Specific
Safety Plan and the Bidder shall submit two copies or an electronic copy to the
Department within seven (7) days of the notice or the Department will reject the bid as
non-responsive.

1 of 3
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Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 22, 2020

Within 14 days, the Department will review the Apparent Low Bidder’s Safety Plan. The
Department will review a Project and Site Specific Safety Plan to evaluate if the Bidder
has a reasonable understanding of job hazards of the expected contract work, has
determined preventive measures to overcome these hazards and understands that the
work is to be conducted in compliance with this special provision, Contract requirements
and all applicable Federal, State, and local laws governing safety including all applicable
laws and regulations of OSHA. The Department reserves the right to communicate in
writing with Bidders, if needed, to obtain additions to and/or clarification of information
contained in the submittals received. Review by the Department, comments by the
Department, or any failure to review or comment, shall not absolve the Contractor of its
responsibility to develop and implement a Safety Plan in accordance with the Contract, or
to shift any responsibility to the Department. The Bidder shall have 3 days to submit
additions, changes and clarifications. Following this 3 (three) day period, the Bidder will
have no additional opportunity to submit, modify or clarify information. The Department
will not provide an opportunity for the Bidder to meet. If the Department and the
Apparent Successful Bidder agree, an extension beyond the 3 days may occur and in such
case, there shall also be an equivalent or greater extension beyond the 30 days of the Bid
and Bid Prices specified in Standard Specification Section 103.4 Notice of Intent to
Award and the Bid remains viable. In no case shall these extensions change the specified
Contract Completion Date.

Based on these submissions, the Department will make one of the following
determinations:

1. Qualified - The Contractor has satisfied the post-bid, pre-award Safety Plan
requirements, however, the Contractor may still be required to make minor
revisions to the Safety Plan or Project and Site Specific Safety Plan prior to
starting on site work.

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the
Contract and/or the submission does not meet specifications and accepted
standards and is not acceptable, as determined by the Department.

There is no Appeal process and the determination of "Not Qualified" is final. The
Department will reject the bid as non-responsive, and the Award process will proceed
without the unqualified Bidder.

Failure by the Contractor to perform the Work in compliance with their submitted Safety
Plan, Federal and State requirements, Contract provisions, applicable laws and
regulations of OSHA when required or to substantially meet other contractual
requirements will be considered a violation and may result in the following actions:

All Incidents: The Contractor will immediately eliminate all unsafe conditions

brought to the Contractor’s attention by the Department or any other representative of
the Department.

20of3
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Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 22, 2020

The Department reserves the right to suspend the work at any time and request a
meeting to discuss violations and remedies. The Department shall not be held
responsible for any delay in the work due to any suspension under this item.

1°" Incident: If the Contractor has previously received a verbal warning for the same
or similar unsafe conditions or does not take corrective action immediately upon
receipt of verbal warning, the Department will issue a written warning.

2" Incident: The Department may (A) give written Notice of Default to the
Contractor and immediately terminate the Contract by written Notice of Termination,
or (B) take prosecution of the Work away from the Contractor without violating the
Contract. Such Contractor will be prohibited from submitting a Bid for the Work in
the event that the Work is re-advertised.  Further, the Department may refuse to
accept any Bid from the Contractor on any Project for a period of two years from the
date of such refusal. The Department may then take any action that the Department
determines is in the best interest of the Department including re-advertising the Work.

3 of3
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Norway

WINs: 25374.00 & 026225.00
Culvert Replacement

June 26, 2020

SPECIAL PROVISION
SECTION 105
Scope of Work

(Limitations of Operations)

. A Preconstruction Meeting must be held prior to any work being started.

The Contractor is responsible for following Dig Safe requirements and for
communicating with and coordinating with any applicable utilities. A Preconstruction
Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS
required

The Contractor shall work in lane closures with two-way traffic whenever possible and
alternating one-way traffic when not possible. At least one lane traffic shall be
maintained through the project area at all times. The minimum roadway width shall be
11°0”.

. All trenches must be paved in prior to Friday night or before shutting down operations for
the weekend. The Contractor shall maintain the trenches and provide adequate signage
until the trench is paved. Failure to pave the trench shall be considered a failure to follow
the Contractor’s Traffic Control Plan and be subject to a reduction in payment as
specified in the 652 Provision. Each day the trench remains unpaved will be considered
an additional violation.
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Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 26, 2020

SPECIAL PROVISION
SECTION 107
TIME

(Contract Time)

The Contractor shall be allowed to commence Work provided that the Contract has been
awarded, all required plans/submittals have been received and determined to be
acceptable by the Department and a preconstruction meeting has been held.

Once the Contractor begins Physical Work, they shall have 14 calendar days to complete
the Work. For every Calendar day above and beyond the 14 calendar days the Work is
not complete, the Contractor will be assessed Supplemental Liquidated at the rates given
for liquidated damages in Section 107.7.2 of the Standard Specifications; excluding days
lost to inclement weather, holidays, and approved absences.

The specified Contract Completion Date is September 30,2020. All Work must be
Complete by the Contract Completion Date specified in the Contract, and any authorized
extensions.

The Contractor shall be allowed to commence work after sunrise and shall be completely
off the road before sunset. Night work will not be allowed without prior approval from
the Department. If authorized, the Contractor shall comply with Standard Specification
Section 652.6.2 Night Work, the MUTCD, and provide specified lighting. All workers
shall wear specified safety apparel. Sunrise and sunset will be determined according to
the Sunrise/Sunset Table at http://www.sunrisesunset.com/usa/Maine/. If the project
town is not listed, the closest town on the list will be used as agreed.

The Contractor shall not carry on construction operations on Sundays or Holidays as per
Section 107.3.3.

Page 1 of 1
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Norway

WIN 025374.00
May 23,2019
SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MaineDOT Standard Specifications § 101.2 Definitions) is
regulated as a Special Waste.

Work associated with the Route 118 Norway Culvert Replacement initiative will require the
excavation of select Dredge Material. It is anticipated that approximately 10-cubic yards of
Dredge Material will be excavated at the culvert location. There is onsite Beneficial Use for all
of the Dredge Material.

It is aclnowledged that the excavation of Dredge for this work may include some boulders. The
Maine Department of Environmental Protection has determined that sound boulders (rock 12-
inches or more in diameter), that are free of adhering sediment or other contaminants, shall be
deemed to be Inert Fill material and shall not be included in the Dredge Material Quantities.

The contractor shall Beneficially Use all Dredge Material excavated at the Norway Culvert
Replacement project in an area adjacent to and draining into the dredged water body. No more
than 10-cubic yards of Dredge Material may be excavated at the culvert location.

CONSTRUCTION REQUIREMENTS

Management: The conwactor shall Beneficially Use all Dredge Material excavated at the
Norway Culvert Replacement project in areas adjacent to and draining into the dredged water
body. No more than 10-cubic yards of Dredge Material may be excavated at the culvert location.

Method of Measurement: Dredge Material will be measured by the cubic yard of material
removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material will be incidental to the
Contract Pay Items.

Payment shall be full compensation for dewatering, managing, transporting, and placement of
the Dredge Materials.

Page 1 of 1
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Norway
WIN: 026225.00
May 23, 2019

SPECIAL PROVISION
SECTION 203
EXCAVATION AND EMBANKMENT
(Dredge Materials)

Description: Dredge Material (See MaineDOT Standard Specifications § 101.2 Definitions) is
regulated as a Special Waste.

Work associated with the Norway Culvert Replacement initiative will require the excavation of
select Dredge Material. It is anticipated that approximately 10-cubic yards of Dredge Material
will be excavated at the culvert location. There is onsite Beneficial Use for all of the Dredge
Material.

It is acknowledged that the excavation of Dredge for this work may include some boulders. The
Maine Department of Environmental Protection has determined that sound boulders (rock 12-
inches or more in diameter), that are free of adhering sediment or other contaminants, shall be
deemed to be Inert Fill material and shall not be included in the Dredge Material Quantities.

The contractor shall Beneficially Use all Dredge Material excavated at the Norway Culvert
Replacement project in an area adjacent to and draining into the dredged water body. No more
than 10-cubic yards of Dredge Material may be excavated at the culvert location.

CONSTRUCTION REQUIREMENTS

Management: The contractor shall Beneficially Use all Dredge Material excavated at the
Norway Culvert Replacement project in areas adjacent to and draining into the dredged water
body. No more than 10-cubic yards of Dredge Material may be excavated at the culvert location.

Method of Measurement: Dredge Material will be measured by the cubic yard of material
removed.

Basis of Payment: Payment for the Beneficial Use of Dredge Material will be incidental to the
Contract Pay Items.

Payment shall be full compensation for dewatering, managing, transporting, and placement of
the Dredge Materials.

Page 1 of 1
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Norway

WINs: 25374.00 & 026225.00
Culvert Replacement

June 15, 2020

SPECIAL PROVISION
SECTION 603

PIPE CULVERTS
(Lump Sum Culvert Pipes)

Description This Work shall consist of installing culvert pipes in reasonably close
conformity with the lines and grades shown on the plans and notes, or established by the
Resident; saw cutting and removing the old roadway and disposing of the material;
installing cofferdams (if needed); removing and disposing of the existing culvert pipes;
furnishing and installing concrete pipe ties; performing all traffic control (supplying all
signs, cones, barrels, flagger, etc.) and maintaining the traffic control devices; providing
temporary erosion and water pollution control; placing hot mix asphalt in all trenches;
placing rip rap, mulch, seed, erosion control bark mulch, and special backfill (if required);
and locating and coordinating with all utilities.

Materials All material shall meet the requirements of the Department of Transportation
Standard Specification Section 603 — Pipe Culverts and Storm Drains.

Construction Requirements Work shall meet the requirements of the Department of
Transportation Standard Specification Section 603 and Standard Details 603 as updated
through advertisement. The Contractor shall place the new culvert pipes to the elevations
and offsets given unless otherwise directed by Department.

Any required cofferdams shall meet the requirements of the Department of Transportation
Standard Specification Section 511 as updated through advertisement, and any Special
Provisions and all permit requirements.

Any required concrete pipe ties shall be furnished and installed in conformance with the
Standard Details.

The lower lifts of backfill shall be suitable excavation salvaged from the removal of the
existing culvert pipes. The top 18" of backfill shall be excavated roadway material,
reserved and replaced to best match the adjacent material. If additional material is required
to complete the backfill, the top lift shall be of gravel meeting the gradation of Aggregate
for Base, Type D as per section 703.06 of the Department of Transportation Standard
Specifications.

Placing of backfill material shall not exceed 8” loose measure. The backfill material shall
be thoroughly rammed under the haunches of the pipe with power or pneumatic operated
hand tampers.

Any excavated material not suitable for use as backfill, as determined by the Department,
shall be used to build slopes or placed in approved waste area.

All culvert pipe trenches shall be paved with hot mix asphalt as directed placed in multiple
lifts as directed. The gradation shall be a 9.5 mm or 12.5 mm mix

Page 1 of 2
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Norway

WINs: 25374.00 & 026225.00
Culvert Replacement

June 15, 2020

Seeding and Mulching of disturbed soil shall be done daily. The Contractor may seed and
mulch by hand.

The Contractor shall submit a traffic control plan that meets the requirement of section 652
of the Department of Transportation Standard Specifications.

The Contractor shall submit a Soil Erosion and Water Pollution Control Plan and a Spill
Prevention Control and Countermeasure Plan as per Section 656 of the Department of
Transportation Standard Specifications as updated through advertisement, and any Special
Provisions and all permit requirements.

Method of Measurement Culvert Pipes of the different types and sizes will be measured
by each culvert installed, complete in place, and accepted.

Basis of Payment: The accepted quantity of Culvert Pipe will be paid for at the Contract
unit price each.

The following shall be incidental to each culvert:

a. All culvert pipe excavation, including cutting and removal of the existing pavement
and any underlying concrete in the roadway.

b. Soil Erosion and Water Pollution Control, including the submittal of a SEWPCP Plan

and a SPCCP Plan.

Design, construction, maintenance, and removal of cofferdams, including dewatering.

Ditching at pipe ends, as designated in the Construction Notes or as directed.

Furnishing, placing, grading, and compacting of any new gravel and/or fill material.

This also includes any granular borrow needed for bedding.

Any clearing of brush and trees less than 12” in diameter.

Paving the trench with HMA.

Removing and resetting existing guardrail.

Seed, Mulch and Erosion Control Mix, Erosion Control Blanket, Erosion Control

Geotextile.

j.  Special Backfill.

© a0

= ga

Payment will be made under:

Pay Item Pay Unit
603.1990 24” Culvert Pipe Option III Each
603.360 57”s x 38”r Pipe Arch Each
603.2390 48 Culvert Pipe Option III Each

Page 2 of 2
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May 12, 2003
Supercedes December 10, 2001

SPECIAL PROVISION
SECTION 652

MAINTENANCE OF TRAFFIC
(Traffic Control)

652.7 Method of Measurement. This entire Subsection is revised to read:

Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control
devices including flaggers will be measured as one lump sum for all work authorized and
performed.

652.8 Basis of Payment. This entire Subsection is revised to read:

Traffic Control will be paid for at the contract lump sum price. Payment will be full
compensation for the Traffic Control Supervisor, flaggers, approach signs, work area signs,
drums, cones, panel markers, barricades, arrow boards etc. and maintenance thereof including
the setting up and taking down of lane closures as many times as necessary shall be
considered part of the lump sum price.

Maintenance of signs includes: replacing devices damaged, lost, or stolen, and cleaning and
moving as many times as necessary throughout the life of the contract, regardless whether the
work areas or projects are geographically separated or not separated.

The Lump Sum will be payable in installments as follows: 5% of the Lump Sum once the
approach signing is complete and approved, with the 95% balance to be paid as the work
progresses at a rate proportional to the percentage completion of the Contract.

Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by
5% per occurrence. The Departments Resident or any other representative of The
Department reserves the right to suspend the work at any time and request a meeting to
discuss violations and remedies. The Department shall not be held responsible for any delay
in the work due to any suspension under this item.

All other requirements under the Standard Specifications Section 652 will be a part of the
lump sum item.

There will be no extra payment for this pay item after the expiration of contract time.

Payment will be made under:

Pay Item Pay Unit
652.39 Work Zone Traffic Control Lump Sum
1ofl
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February 4, 2011
Supersedes February 27, 2003

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches Approach signing shall include the following signs as a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road work Next x Miles
Road work 500 Feet
End Road Work

Work Area At each work site, signs and channelizing devices shall be used as directed by
the Resident. Signs include:

Road Work xxxx '
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
Requirements. Other sign legends may be required.

The Contractor shall conduct their operations in such a manner that the roadway will not
be restricted to one lane for more than 800 m [2,500 ft] at each work area. To encourage
quality paving in warm-weather conditions, the length can be extended to 4,000 ft
depending on the traffic impacts. Where more than one work area restricts traffic to one
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new
pavement to be used by traffic. The temporary centerline, when specified of reflectorized
traffic paint, shall conform to the standard marking patterns used for permanent
markings.

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and
suspension of paving operations until temporary markers are applied to all previously
placed pavement.

1 “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary
operations as directed by the Resident.

Page 1 of 1

55



DIHIVHL VM OML

— ONINIIS HIVOHSSY 109105 -

56

¢ 0]
2 X2
ISIM
Ho
S X
1029
STIN X LXIN
XHOM
avoy
S X2 | yHOM avoy
vZ-029 an3
(w05 4 00S W 0G/) 4L 00S ™
NEHOM 0 4
LA - XHOM HO
& LINIT
2 X2 | Ho Cx ¢ | ST X LXIN 3 NHOM S X2
M| xx 1029 AHOM = an3 2-029
avoy
)
S
Y9
L ooe QY IHYs HO
YHOM VoY
XHOM o s
avoy oo
S X2
v2-029
b Xk
FFOZM

SIDEROAD




£ 407

SHAIIN 1A INISTT INV] INO INISOTO

AYMAYOY  INVT OML “AYM - OML “NOILY Ol lddY TV OId AL

NOLIVH IS0 F1TGON v
NI dF9SN 39 01 -GV HHY,

Gg X 2 2 X7 NOIIVHISO AYYNOILIV LS
NEEE| Hdll v X r
XXX FOSM
v X p v Xy
D]-0M -0 M
L FD
O
90DdsS
 D8Jy UOHDULIO | 20DdS YIOM Jo4yng . baldy Jedp | Doy DUIUID ) S0UDADY
B 0 8/GDLID SIgOLUDMW OF) 14 001 | (11269 eboy “9i1qp) BuUjoDdS UBIS, 985
- >l >
J g v
4 4 4 4
g Y v g ~<—— MO 0/JJDJ ]
_ \VARRRV _
me Wlﬂw = MO/ 014D
B v 0dA | ‘sou0) uo11Do0) 19bbp/ 4

U0/p20, 166D/ (/1)2G9 obpd *,butopds

Q0INS(] UOLIDZ11UUDYD),
055 ~ buopds 801180

57



¢ jo ¢ abed

S6v GS 0S¢ Ge

GZy 0S 00¢ o€

09¢ 14 GGl G¢

Gze o Sl 014
(Gesy) yibua | (ydw) peads|(esy) yibus | (ydw) peedsg

SHLON3T1ANOZ 4344N9 d31S3499NS

"(sJ@)aW) 1984 Ul UMOYS ale saduelsi..

58

(00€) 000l |(0SY) 00S‘L | (008) OV9‘Z Aemiied ueqin / Aeemssaidx3
(osL) oos | (osL) oos | (osL) oos [einy
quepisay oy | (00L) 0S€ | (00L) 0g€ | (00L) 0SE |4erealb pue (y/wy Gg) ydw ge ueqin
>ﬁ_ —Um>o.._QQN se WCO_”_._UCOO U_m_u_. Aomv OOF Aomv OOF AOMV OO—\ wwm_ Jo AF\_\EV_ Omv EQE Om CWED
14 0} pabueyo aq ABW S9OINSP ) = d v odA] peoy
pue subis jo Juswaoed jeuld ‘| »SUDIS USSM}S8g SouElsIq
‘S3LON TYNINIO J719VL ONIOVdS NOIS

‘uonezijpuueyo Jusbue}

Joj pasn usym yduw ui Jwi| psads ay) sswi} 0°Z 4O 189} Ul souelsip B pue ‘uoljezijauueys Jadey 1o} pasn uaym
ydw ul Jwi| paads ay3 sawin 'L 0} |enba aoue)sip B peaoxa JoU [|eys Sa2IAap uoljezijauueyo jo Buioeds ay|
ONIDVdS FOINIA NOILVZITINNVYHO

‘Jade} ey} ul pesn aq

[IeYS SO2INSp UOIjEZI[SUUEBYD G JO WNWIUIW sue| Jad (w 0€) ¥ 001 lede| weeansumo(

:SMO||0} Se ale 7 10} se|nuwio ., wnwixew (W 0€) ¥ 001 | Jede] oiyel] Aepp-om] ‘sueT-auQ
k=) SM =11 :
SM°™ = 7€€°0 Ise9)| 1. Jade] Jsp|noys
uejealb 1o (Y/wy 02) ydw G Jo sjwi| paads Jo4 150 1se9) 1e Jade] Bunyys
Ggsl 09
(sm="7 kL 73se9)| je Jade] Buibiopy
58] 40 (U/w 09) ydw OF 4o syl psads Jod | () HLONIT ¥3AdVL d3dvL 40 IdAL

SMO|[0} SE aJe T 10} SejnwIo ,



Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 22, 2020

SPECIAL PROVISIONS

ADDITIONS AND REVISIONS TO STANDARD SPECIFICATIONS
SPECIAL PROVISION SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions Add the following:

“MaineDOT The Department of Transportation of the State of Maine, as established by
23 MRSA §4205 et seq. for the administration of Highway, Bridge, and other public
Works; acting through the Commissioner and his/her duly authorized representatives.”

SPECIAL PROVISION SECTION 102
BIDDING

102.6 Bid Guaranty Delete the entire section 102.6.

102.11.1 Non-curable Bid Defects Revise this subsection by removing the words “The
unit price and bid amount is not provided or a lump sum price is not provided or is
illegible as determined by the Department.” and replacing it with the following:

“The unit price and bid amount is not provided if (1) the item quantity is not one or lump
sum or, (2) the lump sum contract price is not provided or, (3) the unit price, bid amount
or lump sum price is illegible as determined by the Department.”

102.11.2 Curable Bid Defects Revise this section by adding the following:

“The Bidder only signs one of the Contract forms or the Bidder does not sign the
Contract form but does sign the Schedule of Items.” and “If a submitted bid contains any
additional conditions or alternate bidding language, the Bidder may cure the defect by
removing all conditions and alternate language or the Department will reject the bid as
non-responsive.”

SPECIAL PROVISION SECTION 103
AWARD AND CONTRACTING

103.1.1 Unit Prices Govern Add the following at the end of the paragraph:

“If the item quantity is one and either a unit price or bid amount is not provided, the unit
price or bid amount omitted shall be determined mathematically by the Department.”

Page 1 of 2
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Norway

Wins: 025374.00 & 026225.00
Culvert Replacement

June 22, 2020

103.5 Award Conditions Replace the first paragraph with the following:

“The Apparent Successful Bidder must provide and/or perform all of the items listed in
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award. Unless
indicated otherwise, all items must be Delivered to the Department’s Bureau of
Maintenance & Operations.”

103.5.1 Performance and Payment Bonds Delete the entire section 103.5.1.

103.5.4 Execution of Contract By Bidder Delete the entire section and replace with the
following:

“The properly completed and signed Contract form provided with the Bid constitutes the
Bidder’s offer. Once the Department has received the insurance, and any other pre-award
items required, the Department will sign and execute the Contract. The point of Contract
execution is when the Contractor receives written notice that the contract has been signed
by the Department and executed.”

Page 2 of 2
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June 8, 2020
Supersedes: May 28, 2020

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications — March 2020)

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.2.1 Furnishing of Right-of-Way Revise the last sentence in the first paragraph by removing
“105.4.5 — Special Detours” and replacing it with “105.4.5 — Maintenance of Existing Structures.”.

SECTION 502
STRUCTURAL CONCRETE

502.09 Forms and Falsework Amend this subsection by adding the subsection title “502.10 Placing
Concrete” after section “D” Removal of Forms and False work™ and after the paragraph beginning
with “2. Forms and False work, including blocking...”. So that a new subsection starts and reads:
“502.10 Placing Concrete
A. General Concrete shall not be placed until forms ....”

SECTION 606
GUARDRAIL

Amend this section by replacing it with the following:

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or as established. Guardrail is designated as:

31” W-Beam Guardrail - Mid-Way Splice
Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts

Thrie Beam
Galvanized steel thrie beam, 8 wood or composite offset blocks, galvanized steel posts

Median guardrail shall consist of two beams of the above types, mounted on single posts.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing

designated guardrail and resetting in a new location as shown on the plans or directed by the

Resident. Remove, Modify, and Reset guardrail and Modify guardrail include the following

guardrail modifications: Removing plate washers at all posts, except at anchorage assemblies as
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noted on the Standard Details, adding offset blocks, and other modifications as listed in the
Construction Notes or General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing end post
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals
required to complete the work as shown on the plans. Bridge Transition shall consist of a bridge
connection and furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 "2 lb/ft minimum and
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the
post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading
ends, and green at trailing ends. Whenever the guardrail terminal is not flared, markers will only be
required at the terminal end point. These shall be red or green as appropriate. Markers shall be
installed on the protected side of guardrail posts unless otherwise approved by the Resident.

Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of
Delineators. The marker shall be gray, flexible, durable, and of a non-discoloring material to which
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type IIl reflective sheeting. The marker shall be secured to the guardrail post with
two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail (“butterfly”’-type) delineators shall be mounted on all “w”-beam
guardrail. The delineators shall be mounted within the guardrail beam at guardrail posts. Delineators
shall be fabricated from high-impact, ultraviolet & weather resistant thermoplastic. Reflectorized
beam guardrail delineators shall be placed at approximately 62.5 ft intervals or every tenth post on
tangents and at approximately 31.25 ft intervals or every fifth post on curves. Exact locations of the
delineators shall be as directed by the Resident. On divided highways, the left-hand delineators shall
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be yellow, and the right-hand delineators shall be silver/white. On two directional highways, the
right-hand side shall be silver/white, and no reflectorized delineator used on the left. All reflectors
shall have reflective sheeting applied to only one side of the delineator facing the direction of traffic
as shown in the Standard Details. Reflectorized sheeting for guardrail delineators shall meet the
requirements of Section 719.01.

Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed, and all knots trimmed
flush with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List
and shall be MASH 16 tested and approved.

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the
Department’s Qualified Products List. Flared terminals shall be installed with a 4 ft offset as shown
in the Manufacturer’s installation instructions.

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware"
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force
13 Report, Drawing SEW02a.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation.
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when
directed by the Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable driving
equipment is used to prevent battering and distorting the post. When posts are driven through
pavement, the damaged area around the post shall be repaired with approved bituminous patching.
Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the

oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers, which
become bent or otherwise damaged, shall be removed and replaced with new markers.
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Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.

Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 2 inch. Nuts shall
be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center
of end posts along the gradient of the rail except where end connections are made to masonry or steel
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structures, in which case measurement will be as shown on the plans. When connected to radius rail,
measurement will be to the end of the last tangent beam.

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit of
the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be paid under force account unless otherwise
indicated in the Bid Documents.

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per linear foot for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to
guardrail items. Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract
unit price each for the kind specified complete in place.

Guardrail terminals will be paid for at the contract price each, complete in place which price shall be
full payment for furnishing and installing all components including the terminal section, posts, offset
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the
installation within the limits as shown on the Standard Details or the Manufacturer’s installation
instructions. Pay limits for a flared terminal will be 37.5 feet. Pay limits for a tangent terminal will
be 50 feet. Each guardrail terminal will be clearly marked with the Manufacturer’s name and model
number to facilitate any future needed repair. Such payment shall also be full compensation for
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment
will be made under 109.7.5 — Force Account. Type III Retroreflective Adhesive Sheeting shall be
applied to the approach buffer end sections and sized to substantially cover the end section. On all
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic
is to pass the end section. Guardrail terminals shall also include a set of installation drawings
supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated
radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full

compensation for furnishing and placing, grading and compaction of aggregate subbase and any
required fill material.
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Adjust guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for adjusting to grade. Payment shall also include adjusting guardrail terminals where
required.

Modify guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for furnishing and installing offset blocks, additional posts, and other specified
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams;
removing plate washers and backup plates, and all incidentals necessary to complete the work.
Payment shall also include removing and resetting guardrail terminals where required.

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting,
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals
necessary to complete the work. Payment shall also include removing and resetting guardrail
terminals when required.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel
necessary to construct new endposts if required, furnishing and installing the terminal connector, and
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Payment will be made under:

Pay Item Pay Unit
606.1301 31” W-Beam Guardrail - Mid-Way Splice — Single Faced Linear Foot
606.1302 31” W-Beam Guardrail - Mid-Way Splice — Double Faced Linear Foot
606.1303 31” W-Beam Guardrail - Mid-Way Splice, 15 Radius and Less ~ Linear Foot
606.1304 31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius Linear Foot
606.1305 31” W-Beam Guardrail - Mid-Way Splice Flared Terminal Each
606.1306 31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal Each
606.1307 Bridge Transition (Asymmetrical) — Type [A Each
606.1721 Bridge Transition - Type | Each
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606.1722
606.1731
606.1732
606.178
606.25
606.257
606.259
606.265
606.266
606.275
606.276
606.353
606.354
606.356
606.358
606.362
Foot
606.365
606.366
606.367
606.47
606.48
606.50
606.51
606.568
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
Foot
606.74
606.753
606.754
606.78
606.80

Bridge Transition - Type II

Bridge Connection - Type I

Bridge Connection - Type 11

Guardrail Beam

Terminal Connector

Terminal Connector - Thrie Beam

Anchorage Assembly

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel

Reflectorized Flexible Guardrail Marker

Remove and Reset Reflectorized Flexible Guardrail Marker

Underdrain Delineator Post
Guardrail, Modify
Guardrail, Adjust

Guardrail, Remove, Modify, and Reset
Guardrail, Remove and Reset

Replace Unusable Existing Guardrail Posts
Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post

Multiple Mailbox Support

Guardrail, Modify - Double Rail

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail
Guardrail Thrie Beam - Single Rail
Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 15 ft radius and less
Guardrail Thrie Beam - over 15 ft radius
Guardrail Thrie Beam - Single Rail Bridge Mounted

Guardrail - Single Rail Bridge Mounted

Widen Shoulder for Low Volume Guardrail End
Widen Shoulder for Flared Guardrail Terminal
Low Volume Guardrail End

Buried-in-Slope Guardrail End
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Each

Each

Each

Linear Foot

Each

Each

Each

Each

Each

Each

Each

Each
Each

Each

Linear Foot
Linear

Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
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Linear Foot
Linear

Linear Foot
Each
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SECTION 626
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING, AND SIGNALS

626.034 Concrete Foundations Revise this Section by changing ‘626.037’ to ‘626.036° in the
Second Paragraph which begins with “Foundations shall consist of cast-in-place...”.

Revise the 10" paragraph beginning with “Before placing concrete, the required elbows...” by
removing “...in accordance with Standard Specification 633.”

SECTION 645
HIGHWAY SIGNING

Section 645.023 Sign Support Structures. Under letter “c.”, revise the fifth paragraph beginning with
“In addition to the required details...” by removing the words “and foundation” from the 5%
sentence.

Section 645.08 Method of Measurement. Revise the second paragraph beginning with “Bridge-type,
cantilever and...” by removing the words "including the foundation” .

Section 645.09 Basis of Payment. Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and...” by removing the word “foundation” from the second sentence. Add the
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will
be paid for under Section 626.”

SECTION 703
AGGREGATES

Add the following to the beginning of Section 703 - Aggregates

703.01 Fine Aggregate for Concrete Fine aggregate for concrete shall consist of natural sand or,
when approved by the Resident, other inert materials with similar characteristics or combinations
thereof, having strong, durable particles. Fine aggregate from different sources of supply shall not be
mixed or stored in the same pile nor used alternately in the same class of construction or mix without
permission of the Resident.

All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a
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color darker than the reference standard color solution (laboratory designation Plate III), the fine
aggregate shall be rejected.

Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance
with AASHTO T 176.
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

The fineness modulus shall not be less than 2.26 or more than 3.14. If this value is exceeded, the
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine
aggregate. The fineness modulus of fine aggregate shall be determined by adding the cumulative
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and
dividing by 100.

Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T
84, shall show an absorption of not more than 2.3 percent.

Sieve Percentage by Weight

Designation Passing Square Mesh Sieves
% inch 100

No. 4 95-100

No. 8 80-100

No. 16 50-85

No. 30 25-60

No. 50 10-30
No. 100 2-10
No. 200 0-5.0

703.02 Coarse Aggregate for Concrete Coarse aggregate for concrete shall consist of crushed
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the
composite blend retained on the % inch sieve shall contain no more than 15 percent, by weight of flat
and elongated particles when performed in accordance with test method ASTM D 4791, Flat
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a
dimensional ratio of 1:5.

The coarse aggregate from an individual source shall have an absorption no greater than 2.0
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample.

The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96.
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Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section

703.0201.
Coarse aggregate shall conform to the requirements of the following table for the size or sizes

designated and shall be well graded between the limits specified.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

Grading A AA S LATEX
Aggregate Size 1 inch %, inch 1’4 inch 2 inch
2 inch 100
1 inch 100 95-100
1 inch 95-100 100 -
¥, inch - 90-100 35-70 100
"2 inch 25-60 - - 90-100
¥s inch - 20-55 10-30 40-70
No. 4 0-10 0-10 0-5 0-15
No. 8 0-5 0-5 - 0-5
No. 16 - - - -
No. 50 - - - -
No. 200 0-1.5 0-1.5 0-1.5 0-1.5

703.0201 Alkali Silica Reactive Aggregates. All coarse and fine aggregates proposed for use in
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by
the Department. Sampling will be performed by the Department from stockpiles located at the
Contractor’s/supplier’s ready mixed concrete plants. Aggregate approvals will be performed on a 3-
year cycle, unless the source or character of the aggregate in question has changed within 3 years
from the last test date.

A list of pre-approved coarse aggregate and aggregate-cement/pozzolan blends is maintained
by the Department and will determine the acceptability of concrete mix designs proposed for use.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
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pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10
percent at 30 days from casting.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is classified
as potentially reactive include the following:

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295.

b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302.

c. Densified Silica Fume meeting the requirements of AASHTO M 307.

d. Lithium Hydroxide Monohydrate (LiOH-H20).

Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates
will be incorporated into the concrete at no additional cost to the Department.

Aggregates classified as potentially reactive by the requirements of this specification may be used
if certified test results from an accredited independent laboratory utilizing the current AASHTO T
303 (ASTM C 1260) Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars
Due to Alkali-Silica Reaction, indicating an acceptable alkali-aggregate combination, are submitted
to the Department.

703.05 Aggregate for Sand Leveling Aggregate for sand leveling shall be sand of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious substances. The
aggregate shall meet the grading requirements of the following table.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
% inch 85-100
No. 200 0-5.0

703.06 Aggregate for Base and Subbase The following shall apply to Sections (a.) and (c.)
below. The material shall have a Micro-Deval...” and replace with “The material shall have a
minimum degradation value of 25.0 or less15 as determined by AASHTO T 327. If the Micro-Deval
value exceeds 25.0, the Washington State Degradation DOT Test Method T 113T113, Method of
Test for Determination of Degradation Value (January 2009 version) shall be performed), except that
the test shall be performed on the reported degradation value will be the result of testing a single
specimen from that portion of the sample that passes the % in sieve and is retained on the No. 10
sieve. If the material has a Washington Degradation value of less than 15, the material shall be
rejected.
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The material, minus any reclaimed asphalt pavement used in Section (b.) below shall have a Micro-
Deval value of 25.0 or less as determined by AASHTO T 327. If the Micro-Deval value exceeds 25.0
the material may be used if it does not exceed 25 percent loss on AASHTO T 96, Resistance to
Degradation of Small-Size Coarse Aggregate by Abrasion and Impact in the Los Angeles Machine. If
AASHTO T 96 is used for acceptance of the material, the material shall be retested at intervals of
25%, 50% and 75% completion of the course.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase.
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard
durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances. The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .

Desienation Passing Square Mesh Sieves

8 Type A Type B
5 inch 45-70 35-75
Y4 inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

At least 50 percent by weight of the material retained on the No. 4 sieve shall have at
least one fractured face as tested by AASHTO T 335.
Type A aggregate for base shall only contain particles of rock that will pass the 2 inch

square mesh sieve.

Type B aggregate for base shall only contain particles of rock that will pass the 4 inch
square mesh sieve.

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious substances. The
material shall meet the grading requirements of the following table:

) Percentage by Weight
Sieve . .
. . Passing Square Mesh Sieves
Designation
Type C

4 inches 100
3 inches 90-100
2 inches 75-100
1 inch 50-80
Y inch 30-60
No. 4 15-40
No. 200 0-6.0
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At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by AASHTO T 335.

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances. The gradation of the
part that passes a 3 inch sieve shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . :
Desienation Passing Square Mesh Sieves

8 Type D Type E
%2 1in 35-80
Y4 inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete
Aggregate (RCA). When RCA is used, the portion of the resulting blend of gravel and RCA retained
on a 2" square mesh sieve shall contain a total of no more than 5 percent by weight of other recycled
materials such as brick, concrete masonry block, or asphalt pavement as determined by visual

inspection.

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category

of solid waste or hazardous materials.

Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch

square mesh sieve.
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AN - -
14 MaineDOT
Environmental Summary Sheet

WIN: 025374.00

Town: Norway

CPD Team Leader: Audie Arbo
ENYV Field Contact: Tim Adams

Date Submitted: 7/12/2019

NEPA Complete: To be completed by Section 404 Army Corps of Engineers permit

X Section 106
No Effect, MHPC Concurrence 6/26/2019

X Section 4(f) and 6(f)
Section 4(f) Review Complete- No USDOT $- no use

] Maine Department of Inland Fisheries and Wildlife Essential Habitat
Not Applicable Timing Window: Not Applicable

X Section 7
Atlantic Salmon- No Effect
Northern long-eared bat- Not likely to adversely affect- 4(d) Rule

] Essential Fish Habitat

Not mapped

] Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

] Maine Land Use Regulation Commission
Not Applicable

*Applicable Standards and Permits are included with the contract

X Maine Department of Environmental Protection
Exempt per 480-Q-2D
*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

Category 1 - NAE-2019-01796
*Applicable Standards and Permits are included with the contract

] Stormwater Review
Not Applicable — less than 1 acre of new impervious area, not MS4

X Special Provisions Required
Special Provision 105-Timing of Work Restriction
Special Provision 656-Minor Soil Disturbance
Standard Specification 656-Erosion Control Plan
Special Provision 203-Dredge Spec
General Note for Hazardous Waste
Special Provision 203-Hazardous Waste

*All permits and approvals based on plans/scope as of: 6/17/2019

N/AK]
N/AX]
N/AL]
N/AL]
N/AK
N/AK

Applicable[ ]
Applicable[ ]
Applicable[X]
Applicable[X]
Applicable[ ]
Applicable[ ]
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NAE-2019-01796-Permit

m Appendix B: Self-Verification Notification Form
(for all tidal and non-tidal projects in Maine subject to Corps jurisdiction)
US Army Corps

of Engineers
New England District

At least two weeks before work commences, complete all fields (write “none” if applicable) below or use the fillable form
at www.nae.usace.army.mil/missions/regulatory.aspx. Send this form, a location map, any project plans, and an Official
Species List (See GC 8) to the address noted below; fax to (207) 623-8206; or email to jay.l.clement@usace.army.mil.
The two-week lead time is not required for emergency situations (see page 4 for definition). Please call (207) 623-8367
with questions.

Maine Project Office

U.S. Army Corps of Engineers

New England District State Permit Number:
675 Western Avenue #3 Date of State Permit:
Manchester, Maine 04351 State Project Manager:

Permittee; MaineDOT ENV Office- Audie Arbo, Team Lead

Address, City, State & Zip; 16 State House Station, Augusta, ME 04333-0016

Phone(s) and Email: 207-590-4632, audie.arbo@maine.gov

Contractor: To be determined, MaineDOT to contract out project

Address, City, State & Zip:

Phone(s) and Email:

Consultant/Engineer/Designer: MaineDOT
Address, City, State & Zip:

Phone(s) and Email:

Wetland/Vernal Pool Consultant: MaineDOT

Address, City, State & Zip:

Phone(s) and Email:

PI‘Oj ect Location/Description: Norway, Route 118, Little Pennessewassee Pond, 1000' West of Watson Rd Intersection
Address, City, State & Zip: Norway, Route 118

Latitude/Longitude Coordinates: 44.223558 N, -70.622206 W Tax Map/Lot:

Waterway Name: Little Pennessewassee Pond

Work Description: Replace existing 3' x 61' CMP with a 4' x 60' PPP. Cofferdams will be used so work can be done in the dry.

Provide any prior Corps permit numbers:

Proposed Work Dates: Start; July 2019 Finish: November 2019

Area of wetland impact: 510 temp SF (leave blank if work involves structures & no fill in Navigable Waters)
Area of waterway impact: 100 perm SF (leave blank if work involves structures & no fill in Navigable Waters)
Area of compensatory mitigation provided: SF

Work will be done under the following Appendix A categories (circle all that apply):

I. Inland Waters and wetlands: 1234567891011 1213 14 1516 17 18 19 20 21 22@24
II. Navigable Waters: 1234567891011 1213 141516 17 18 19 20 21 22 23 24
Your name/signature below. as permittee, indicates that vou accept and agree to comply with the terms, eligibility criteria.
and general conditions of Category 1 of the Maine General Permit.

Permittee Printed Name; Timothy Adams _

Permittee Signature: "'f’:/, V//é\_ Date: 5/23/2019

Appendix B 1
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Project Description Sheets

Project Scope: Culvert Replacement

Project Description: MaineDOT is proposing to replace a failing culvert in Little
Pennessewasee Pond in Norway, Maine. The contracted maintenance project will replace the
existing 3’diameter x 61° long CMP with a 4’diameter x 60° long polypropylene culvert. A
portion of the culvert failed during October of 2018 and a sinkhole opened up along the edge of
the pavement on the outlet side of the road. A temporary repair was done using fabric and stone
but the culvert needs to be replaced before another failure occurs.

Both the inlet and outlet of the existing culvert are submerged beneath the OHWM of Little
Pennessewassee Pond most, if not all, of a typical year. Approximately 50-100’ above the inlet,
a stream with a 0.1 mi”? watershed flows into the pond. The stream has a calculated bank-full
width of 3.9” and a measured bank-full width of4.5°. A hydraulic analysis of the watershed
yields a Q100 design flow of 34.2 cfs using USGS regression equations. The minimum required
structure to pass this Q100 flow is a 2.5’ diameter round pipe with no fill.

The culvert replacement will be done in the dry. Sandbag and sheet plastic cofferdams will be
constructed around the inlet and the outlet of the culvert. The project will result in 510 sf of
temporary and 100 sf or permanent PUB impact.

Resource Impacts:

PEM: perm impacts: 100 sf total (30 sf at inlet, 70 sf at outlet)
PEM: temp impacts: 510 sf total (150 sf at inlet, 360 sf at outlet)

Erosion & Sedimentation Control Best Management Practices: This project will be
performed in accordance with erosion control measures conforming with the latest versions of
the State of Maine Department of Transportation Standard Specifications for Highways and
Bridges and the Department of Transportation's Best Management Practices for Erosion and
Sediment Control.

Essential Fish Habitat (EFH): The area at either end of the culvert crossing is ponded and shallow
with a predominantly sand substrate. Based on site observations, EFH designated for Atlantic
salmon is not present at or near the project. Therefore, the project will have No Adverse Effect on
EFH.

Endangered Species Act: MaineDOT requested an official species list on behalf of the FHWA
(who is the Lead Action Agency for this project) from the U.S. Fish and Wildlife’s (USFWS)
Information for Planning and Conservation (IPaC) site on May 3, 2019 under consultation code
05SE1MEO00-2019-SLI-00689.

IPaC identified the project is being located within the range of the GOM DPS of Atlantic salmon
but outside of mapped critical habitat. Little Pennessewassee Pond drains into Pennessewassee
Lake which flows into the Little Androscoggin River which flows into the Androscoggin River.
There are several dams in the lower portion of the Little Androscoggin River so ATS do not have
access to Little Pennessewassee. Therefore, the project will have No Effect on Atlantic salmon.
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IPaC identified the project as being within the known range of the northern long-eared bat
(Myotis septentrionalis). The project will require the clearing 0.01 acres of potential habitat. The
project meets the requirements of the northern long-eared bat 4(d) Rule. A 4(d) form approved
by USFWS is attached.

Proposed in-water work window: No in-stream work window required as this is an equalizer
pipe on a waterbody, not a stream.

Maintenance of Traffic: Traffic control will include alternating one way traffic and be
maintained by temporary traffic signals and flaggers. This project will not result in disruptions to
the maintenance of traffic.
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Project Name: Norway M&O Culvert Investigator’s Name: T. Adams
Date: _5/3/19 Project WIN: _25374.00 _ Culvert Location: _Route 118, 1000’
West of Watson Rd.

Profile of Culvert

Upstream
(e Downstream
Lc “——lp— 5|

,—- zd
! Hu _-I 1
Eiu Hd——> Assumed Elev. 5 100.00*

N Tt =il o

|

C[os; Section of Culvert y /S Plan View of Culvert . /
ownstream /
? R 0 ?:Dib.‘ Upstream Road Downstream L ‘TTL EVJ ksLlee
FRERDRIY — P |— 59
el N A A R'moffs et B (T
\ U/, A D | — Aty
i v PRD‘P()s tht o =)
N v/ /B—|/1" 10 — "/ 0 pRoPOSED D/S
<———Wp () rd {— — A A aM
— A= L - |= A A correrad
; 7P (o
g —|_ & _ i e
v = ‘N0
Eorirtye Ay I T 14
P Etob N —_ P 1] —
= pRivew]Y A ¢ | =1 3eGYem ||
sb (JLv R ] l)"aw approx. alignment of stream with road.
All Dimensions in Feet Existing Proposed Existing Proposed
L¢ | Length of Culvert 61 60 Er Elev. of Road CL | 107.04 | 107.04
Lp | Length of Pool (Pond) | (Pond) Etob | Elev. Top of 103.77 | 103.77 % TEM PWSS
Bank (DS)
Wp | Width of Pool (Pond) | (Pond) Hu* | Headwall \% RR/V [ MPAC 75
Treatment (US) 510% F,
Eiu | Elev. of Invert (US) | 100.50 100.50 Hd* | Headwall \'% RR/V
Treatment (DS)
Eid | Elev. of Invert (DS) | 100.00 100.00 Pht Pushbar Thalweg | 102.60 | 102.60 ) R M v
Ep | Elevation of Water 103.70 103.70 Zu Slope Value (US) 3:1 3:1 ?’2 PE b
(DS Pool) o ,MP’\CTs
Esb | Elev. of Streambed 101.70 101.70 Zd Slope Value (DS) 6:1 6:1
One Pipe Diameter 1005 F
DS

Elevation of lowest downstream invert is assumed to be 100.00° and all other elevations are relative to it.
* Types of Headwall Treatments: RR (Rip Rap), CC (Concrete), SB (Stone Block), V (Vegetation)

(EXISTING) (PROPOSED)
All Dimensions in Feet Pipe 1 Pipe 2 Pipe 3 Pipe 1 Pipe 2 Pipe 3
D | Diameter of Pipe 3 4
Pt | Type of Pipe* CMP PPP
Ps | Shape of Pipe** Round Round

* Types of Pipes: RCP (Reinforced Concrete), CMP (Corrugated Metal), HDPE (High density Polyethylene), PA (Pipe arch),
OB (open bottom), SB (Stone box) may enter multiple values
** Shapes of Pipes: Round, Oval (enter horiz. dim.), Box (enter horiz. dim.), Arch (enter horiz. dim.)
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AN - -
14 MaineDOT
Environmental Summary Sheet

WIN: 26225.00

Town: Norway

CPD Team Leader: Audie Arbo
ENYV Field Contact: Tim Adams

Date Submitted: 3/5/2020

NEPA Complete: Federal nexus due to ACOE permit, NEPA completed by ACOE

X Section 106
PA-C

X Section 4(f) and 6(f)
Section 4(f) Review Complete- No use
6F No takes

L] Maine Department of Inland Fisheries and Wildlife Essential Habitat
Not Applicable Timing Window: Not Applicable

X Section 7
No Effect
Species of Concern: Northern long-eared bat, Atlantic salmon

X Essential Fish Habitat
Non-substantial adverse effect to EFH

] Maine Department of Conservation/Public Lands, Submerged Land Lease
Not Applicable

] Maine Land Use Regulation Commission
Not Applicable

*Applicable Standards and Permits are included with the contract

] Maine Department of Environmental Protection
Exempt per 480-Q-2D
*Applicable Standards and Permits are included with the contract

X Army Corps of Engineers, Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

Category 2 Permit NAE-2020-00125
*Applicable Standards and Permits are included with the contract

] Stormwater Review
Not Applicable — less than 1 acre of new impervious area, not MS4

X Special Provisions Required
Special Provision 105-Timing of Work Restriction
Special Provision 656-Minor Soil Disturbance
Standard Specification 656-Erosion Control Plan
Special Provision 203-Dredge Spec
General Note for Hazardous Waste
Special Provision 203-Hazardous Waste

*All permits and approvals based on plans/scope as of: 11/21/2019

N/A[]
N/AK
N/A[]
N/A[]
N/AX]
N/AX]

Applicable[X]
Applicable[ ]
Applicable[X]
Applicable[X]
Applicable[ ]
Applicable[ ]
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DEPARTMENT OF THE ARMY
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS
696 VIRGINIA ROAD

CONGORD, MASSACHUSETTS 01742-2751

REPLYTO MAINE GENERAL PERMIT (GP)
AUTHORIZATION LETTER AND SCREENING SUMMARY

ENVIRONMENTAL OFFICE

MAINE DEPARTMENT OF TRANSPORTATION CORPS PERMIT #___ NAE-2020-00125
16 STATE HOUSE STATION CORPS GP ID# 20-035
AUGUSTA, MAINE 04333 STATE ID# PBR

DESCRIPTION OF WORK:

TRF3 € dtriw LR At W

Place temporary and permanent fill below the ordinary high water mark of an unnamed stream at Norway, _

Maine in order to replace an existing deteriorated culvert beneath Greenwood Road. Thls Work wifl result_in

ted“11l21 10",
DOT WIN: 26225.00

LAT/LONG COORDINATES ;__“-2%%072 N 70618816 W  Use8quap; WESFFRARIS, ME

I. CORPS DETERMINATION:
Based on our review of the information you provided, we have determined that your project will have only minimal individual and cumulative impacts on

waters and wetlands of the Uniled States. Your work is therefore authorized by the U.S. Army Corps of Endineers under the Federal Permit, the
Maine General Permit {GP). hilp://www.nae usace army.miPortais/74/docs/requiatory/StateGeneralPermits/ME/Maine General Permit 2015 pdf

You must perform the activity authorized herein in compliance with alf the terms and conditions of the GP fincluding any attached Additional Conditions
and any conditions placed an the State 401 Water Quality Certification including any required mitigation]. Please review the enclosed GP carefully,
including the GP conditions beginning on page 5, to familiarize yourself with its contents. You are responsible for complying with all of the GP
requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the
conditions of this authorization with your contractor to ensure the contractor can accomplish the work in a manner that conforms to all requirerents.

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this
autharization. This office must approve any changes before you undertake them.

Condition 38 of the GP (page 16) provides one year for completion of work that has commenced or is under coniract to commence prior to the expiration
of the GP on October 13, 2020. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed by October 13,
2021.

This authaorization presumés the work shown on your plans noted above is in waters of the U.S. Should you desire to appeal our jurisdiction, please
submit a request for an approved jurisdictional determination in writing to the undersigned.

No work may be started unless and untit all other required local, State and Federal licenses and permits have been obtained. This includes but is not
limited to a Flood Hazard Devefopment Permit issued by the town if necessary.

IL. STATE ACTIONS: PENDING[ X ], ISSUED[ ], DENIED[ ] DATE

APPLlCATION TYPE: PBR._X | TIER1; , TIER2; ., TIER 3: LURC: __~~ DMRLEASE:___ NA:
lll. FEDERAL ACTIONS: '

JOINT PROCESSING MEETING:__1/9/20 LEVEL OF REVIEW: CATEGORY 1: CATEGORY 2:_X
AUTHORITY (Based on a review of plans and/or State/Federal applications): SEC 10 , 404 X 10/404 ., 103

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply te this project.

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_NO __, USF&WS_NQ__, NMF5_NG

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Augusta, Maine Project Office. In order for us to better serve
you, we would apprec;ate your completing our Customer Service Survey located at hitp://corpsmapu.usace.army.mil/em_apex/f?p=136:4:0

T, (Oovrent gl (Loeeid s

_CLEMENT | /2/%FRANK J. DELGIUDICE ' /DATE
SE OR PROJECT MANAGER CHIEF, PERMITS 8 ENFORCEMENT BRANCH
MAINE PROJECT OFFICE REGULATORY DIVISION
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Us Amy Corps
of Engineers e
New England District

PLEASE NOTE THE FOLLOWING CONDITIONS FOR
DEPARTMENT OF THE ARMY
GENERAL PERMIT
NO. NAE-2020-00125

1. This authorization requires you to 1) notify us before beginning work so we may inspect the project, and 2) submit a Compliance
Certification Form. You must complete and return the enclosed Work Start Notification Form(s} to this office at ieast two weeks before
the anticipated starting date. You must complete and return the enclosed Compliance Certification Form within one month following the
completion of the authorized work and any required mitigation (but not mitigation monitoring, which requires separate submittals).

2. The permiltee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit,
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for
work which affects areas of Corps of Engineers’ jurisdiction at the site of the work authorized by this permit. This shall be done by
including the entire permit in the specifications for the work. 1f the permit is issued after construction specifications but before receipt of
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit" includes permit
amendments. Although the permittee may assign various aspects of tha work to different confractors or sub-contractors, all contractors
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction.

3. Adequate sedimentation and erosion control devices, such as geotextile silt fences or other devices capable of filtering the fines
involved, shall be installed and properly maintained to minimize impacts during construction. These devices must be removed upon
completion of work and stabilization of disturbed areas. The sediment collected by these devices must also be removed and placed
upland, in a manner that will prevent its later erosion and transport to a waterway or wetland.

4. All exposed soils resulting from the construction will be promptly seeded and mulched in order to achieve vegetalive stabilization.

5. All areas of temporary fill shall be restored to their original contour and character upon completion of the work.
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Project Name: _Norway. M&O Culvert Investigator’s Name: T, Adams

Protiie of Culvert
Upsfream
- Dowinatream
e Le - 2 e i.p —
, A, ~, . 2d
) /4:%“ Fu Hd._i}\::llg Assumed Elev.-| 100.00°
Etu i _ N o
T ‘"«.,:E.‘_ ) Cubuott o Lﬁ_ﬂ/ pht
: \ Poal P Jg:f_f
Cross Sectan of Eulvert Plan View of Crlvert
Downstraatn ) T
Upstrorm Road Downresn
Road Surface ﬁé}iﬂﬁﬁwﬁ’ - 1 - Probased
R L et IR T e PRSI TRl
0 PR b/ W | | pemE | —| 7 1 RIPRAP
. o | esg i —1 PAb g
ek =g T SR
S | -l G : L ™
ST == - B
Tl o = Vi
Assumed Invert- Y - H D
Efjw.a 100_01 ’ LENCTIEN l — | eneTdE
- ?f : . :: @' Dl$ .
Draw approx. alignment of stream with read. (oFF ERDAM
Al Dimensions in Feet  Existing  Proposed " Existing Propesed
Le | Lemgihof Culvert | 40 | 49 Er | Elev, of Road CL | 10541 | 10541 \TE P, RVS
Tp | Length of Pool 10 4 Etob | Elev. Top of 0131 | 10131 | M 1#PRCTS
- | Banl (18) 126 5.5
Wy | Width of Pool 6 5 Hu? | Headwall V/RR RR
_ B i _ Treatment {US)
Bin | Elev, of Invert (US) | 101.25 100.60 Hd* | Headwall 5B RR ' PERR, Rus
- o NN Treatment (DS) : ' P NCTS
Eid | Elev. of Invert (DS) | 100.00 | 99.88 | | Pbt | Pushbar Thalwez | 100.18 | 100.18 | LNy
Ep | Flevation of Water | 10.52 | 100.52 Zu | Slepe Valze (US) | 2:1 3:1 200 5.§
: (B8 Pael) . 7
Esb | Elev. of Sireambed 99,72 99.75 Zd Slope Value (D8} Vert. 3:1
One Pipe Diameter ‘
DS ,

IEEevaﬁon of lowest downstream invert is assumed to be 108,807 and ali other clevations are relative fo it
* Types of Headwall Trentments: KR (Rip Rap), CC (Conerete), 8B (Stone Block), V (Vegetation)

(EXISTING) {PROPOSED)
All Dimensions in Feel Pipe 1 Pipe2  Pipel Pige 1 Pipe 2 Pipe 3
D | Dismeter of Pipe | 25 |3 ‘ 57" x
B _ 38"
{ Pt | Type of Pipe* HDPE/CMP PCCMPA
@ | Shape of Pipe®* Round ‘ Arch- 577

* Types of Fipes: RCP (Reinforeed Concrete}, CMP (Corrugated Meial), HDPE (High density Polycthylene), PA (Pipe arch),

OB {(opcn bottom}, SB (Stone kox) may enter multiple values
#* Shapes of Pipes: Round, Cvai (enier boriz. dim.}, Bex (eater laogriz._dim.), Arel {enter horiz, dim.}

Greenwood Road Culvert Replacement
- WIN 26225.00
Norway, ME (Oxford County) 84



US Army Corps |
of Engineers s (Minimum Notice: Permittee must sign and return notification
New England District within one month of the completion of work.)

COMPLIANCE CERTIFICATION FORM

Permit Number: NAE-2020-00125

Project Manager _ Clement

Name of Permittee: Maine Dept. of Transportation

Permit Issuance Date:

Please sign this certification and return it to the following address upon completion of the activity -

and any mitigation required by the permit. You must submit this after the mitigation is complete,
but not the mitigation monitoring, which requires separate submittals.

$**$******************************************************$*************$

* MAIL TO: U.S. Army Corps of Engineers, New England District *
* Permits and Enforcement Branch C *
* Regulatory Division *
* 696 Virginia Road *
* Concord, Massachusetts 01742-2751 *

$*******************************$**$*************************************

Please note that your pérmitted activity is subject to a compliance inspection by an U.S. Army
Corps of Engineers representative. If you fail to comply with this permiit you are subject to
permit suspension, modification, or revocation.

I hereby certify that the work authorized by the above referenced permit was completed in
accordance with the terms and conditions of the above referenced permit, and any required
mitigation was completed in accordance with the permit conditions.

Signature of Permittee Date

Printed Name - Date of Work Completion
( ) ( )

Telephone Number Telephone Number
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US Army Corps '
of Engineers & WORK-START NOTIFICATION FORM

New England District: (Minimum Notice: Two weeks before work begins)

e ok ot obe ok o ok ot ok ok o e o ol sk ok ek sk ok ook ok ok ofe ok sk Rk sk sk b sk sl sk e s kel R Rk skoboloR ok kR dodoR ok dolelok ok dolor ok ok ok ok
EMAIL TO: jay.l.clement@usace.army.mil

or
MAIL TO:

Jay Clement

US Army Corps of Engineers
Maine Project Office

442 Civic Center Drive
Augusta, Maine 04330

*#**********$************$**$**********************$********************$*****

Corps of Engineers Permit No. NAE-2020-00125 was issued to the Maine Dept. of
Transportation.  This work is located in an unnamed stream at Norway, Maine and authorized
the permittee to place temporary and permanent fill below the ordinary high water mark in order
to replace an existing deteriorated culvert beneath Greenwood Road. This work will result in
approximately 200 s.f. of permanent and 125 s.f. of temporary stream bed impact.

The people (e.g., contractor) listed below will do the work, and they understand the permit's
conditions and limitations.

PLEASE PRINT OR TYPE

Name of Person/Firm:

Business Address:

Phone & email: () | ()

Proposed Work Dates: Start: | Finish:
Permittee/Agent Signature: ' ‘ Date:
Printed Name: Title:
Date Permit Issued: Date Permit Expires:

s e sk ok ok s s s ol e s s o ool e ode ko ok ok st ool ok s o sk sk ke st sl o sk ok ROk ok st sl ek et sl ke s sl ok selolok dotokok kR ookl R dokokock ok

F'OR USE BY THE CORPS OF ENGINEERS
PM: _ Clement Submittals Required: No

Inspection Recommendation: Inspect as convenient
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