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BIDDING INSTRUCTIONS

FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:
a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid

Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted.

a) a completed Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

3. Include prices for all items in the Schedule of Items (excluding non-selected alternates).
4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c) an electronic bid bond submitted with an electronic bid.

5. If a paper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:

6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are
submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March  Edition.
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February 5, 2026 
Supersedes April 28, 2017 

 
 

NOTICE 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list. 
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid 
package and receive a courtesy notification of project specific bid amendments must fill 
out the on-line plan holder registration form and provide an email address to the MDOT 
Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a 
separate request. 
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those Bid 
Amendments in their bids using the Acknowledgement of Bid Amendment Form. 
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department. Electronic bids must be submitted via 
http://www.BIDX.com. For information on electronic bidding contact Guy 
Berthiaume at guy.berthiaume@maine.gov. 
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NOTICE
For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open
:

Town:
Date of Bid Opening:
Name of Contractor with mailing address and telephone 
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed
:

Town:
Date of Bid Opening:
Name of Contractor:
This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open 
:

Town:
Name of Contractor:
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of

as Principal, and as Surety, a

Corporation duly organized under the laws of the State of and having a usual place of

Business in and hereby held and firmly bound unto the Treasurer of

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full

force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:

the State of Maine in the sum of ,for payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contract in the form attached hereto (properly

completed in accordance with said bid) and shall furnish bonds for this faithful performance of

said contract, and for the payment of all persons performing labor or furnishing material in

connection therewith, and shall in all other respects perform the agreement created by the
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NOTICE
Bidders:

when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required.
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
for form and include the word

along with the Project name and Identification number in the subject line.
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State of Maine RFI No: 

Department of Transportation

REQUEST FOR INFORMATION
Date Time

Information Requested for:

WIN(S): Town(s): Bid Date: 

Question(s):

Request by:
Company Name: Phone:( )

Email: Fax:  ( )

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
to or Email questions to RFI-Contracts.MDOT@maine.gov, Please

include the word along with the Project Name and Identification Number in the
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail
page.
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NOTICE
 

All Bidders must submit the  orm with 
their bid.  

The  contains information required by 
USDOT. 

The  must be completed by each Prime 
Contractor. 

A copy of the new  and instructions for 
completing it are attached. 

The DBE Directory can be found on the MaineDOT 
Website at: https://www.maine.gov/mdot/civilrights/dbe/ 

Questions about the Directory or this form should be sent 
to the Civil Rights Office at mary.bryant@maine.gov or by 
calling 207-624-3056. 

Revised: /202  
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INSTRUCTIONS FOR PREPARING THE MAINEDOT 
 FORM 

The Contractor shall extend equal opportunity to MaineDOT certified DBE 
firms (as listed in MaineDOT’s DBE Directory of Certified Businesses) in 
the selection and utilization of subcontractors and suppliers. 

Each prime contractor submitting a bid on a federally funded project must 
complete each section of the  orm in its entirety for itself and 
each subcontractor on that project. 

SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 

Section A: 

Insert Contractor Name
Insert WIN for the Federal Project bidding on
Insert Bid Date
Insert Project Location
Insert Email address of Contact Person

Section B: 

Enter each Contractor’s and Sub-Contractor’s name and address
(including zip code) – Prime Contractor’s name should be listed in first
box of this section; then each additional line would be proposed
subcontractors – DBE  NonDBE
Enter each Contractor’s and Sub-Contractor’s annual gross receipts
bracket (see the legend on the form)
Enter DBE status (DBE or non-DBE) for each contractor/sub-contractor
Enter each Contractor’s and Sub-Contractor’s NAICS (North Amer.
Industry Classification System) code (may be more than one) and Scope
of Work
For each Contractor and Sub-Contractor enter the Race and Gender of
the firm's majority owner
Enter the Age of each Contractor Sub-Contractor
Enter the Proposed amount of payment (Bid amount) for each
Contractor/Sub-Contractor.

Revised /202  
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Maine Department of Transportation Civil Rights Office

Directory of Certified Disadvantaged Business Enterprises 

Listing can be found at:

https://www.maine.gov/mdot/civilrights/dbe/

For additional information and guidance contact: 

Civil Rights Office at (207) 624-30 6

It is the responsibility of the Contractor to access the DBE
Directory at this site in order to have the most current listing.
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September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link
http://www.maine.gov/purchases/venbid/index.shtml
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SPECIAL PROVISION 102.7.3 
ACKNOWLEDGMENT OF BID AMENDMENTS 

With this form, the Bidder acknowledges its responsibility to check for all 
Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

Amendment Number Date 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   

CONTRACTOR 

     ____         ________________ __ 
Date     Signature of authorized representative           

     _____________________________    
               (Name and Title Printed) 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 026164.00 for Augusta
Memorial Bridge Superstructure Rehabilitation in the city of Augusta, County of
Kennebec, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 29, 2028.  Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2026 Edition and related Special Provisions.
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                               
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2026 Edition, Standard Details March 2026 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Federal Contract 
Provisions Supplement, and the Contract are still complete and accurate as of the 
date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F. Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2026 Edition, Standard Details March 2026 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: WIN 026164.00,
Augusta Memorial Bridge Superstructure Rehabilitation plus other incidental
work, State of Maine, on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 

CONTRACTOR 

____________________________ _______________________________________ 
Date (Signature of Legally Authorized Representative 

of the Contractor) 

____________________________ _______________________________________ 
Witness (Name and Title Printed) 

G. Award.

Your offer is hereby accepted.   This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION 

     ____         ________________ __ 
Date                      By: Dale F. Doughty, Commissioner 

        Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________
a corporation or other legal entity organized under the laws of the State of _   _______, with 
its principal place of business located at ___        _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 026164.00 for Augusta
Memorial Bridge Superstructure Rehabilitation in the city of Augusta, County of
Kennebec, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 29, 2028.  Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2026 Edition and related Special Provisions.
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C. Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is ______________________________________________    _
___________________________________________________________________
$_ ________________________ Performance Bond and Payment Bond each being
100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2026 Edition, Standard Details March 2026 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds.   It is agreed and understood that this Contract will be governed
by the documents listed above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Federal Contract
Provisions Supplement, and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F. Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2026 Edition, Standard Details March 2026 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: WIN 026164.00,
Augusta Memorial Bridge Superstructure Rehabilitation plus other incidental
work, State of Maine, on which bids will be received until the time specified in the
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply
all the materials, tools, equipment and labor to construct the whole of the Work in strict
accordance with the terms and conditions of this Contract at the unit prices in the
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees: 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.  

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: Dale F. Doughty, Commissioner 
 
       
          Witness 
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CONTRACT AGREEMENT, OFFER & AWARD 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________(Name of the firm bidding the job)__________________
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No.0112345.00, for the Hot
Mix Asphalt Overlay in the town/city of South Nowhere, County of  Washington,
Maine.  The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warrantying
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006.  Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2026 Edition and related Special Provisions.
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C. Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is ____(Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents) ________________________________
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance
Bond and Payment Bond each being 100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2026 Edition, Standard Details March 2026 Edition, Supplemental
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is
agreed and understood that this Contract will be governed by the documents listed
above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in Appendix A to
Division 100 of the Standard Specifications March 2026 Edition (Federal Contract
Provisions Supplement), and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2026 Edition, Standard Details March 2026 Edition, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:  

 
 ________PIN  012345.00  South Nowhere, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2026 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2026 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid. 

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: Dale F. Doughty, Commissioner 
 
 
________________________________ 
       (Witness) 
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ in the State of _________________________, as principal, 
and……………………………………….............................................................................,
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... ..................................................................................,
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ),
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents.

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS ..................................................
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ in the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($               )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......….............................................................
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY:
Signature....................................................      ...…...............................................................
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii
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"General Decision Number: ME20260037 05/18/2026 
 
 
State: Maine 
 
 
Construction Types: Highway 
 
 
Counties: Maine Counties of  
Kennebec 
 
 
 
 
  
 
 
Modification Number     Publication Date 
          0                01/02/2026 
          1                05/18/2026 
 
 
 ENGI0004-005 04/01/2025 
                                                     Rates                  Fringes 
POWER EQUIPMENT OPERATOR: GRADER/BLADE, MILLING  
MACHINE, PAVER (ASPHALT, AGGREGATE, AND CONCRETE),  
ROLLER ASPHALT......................................$ 30.17                  13.80 
---------------------------------------------------------------- 
 
 SUME2014-032 06/23/2017 
                                                     Rates                  Fringes 
TRUCK DRIVER:  TACKTRUCK............................$ 20.18                  7.75 
TRUCK DRIVER:  DUMP TRUCK...........................$ 14.32                  5.81 
TRAFFIC CONTROL:   LABORER-CONES/  
BARRICADES/BARRELS -  SETTER/MOVER/SWEEPER..........$ 17.47                  4.80 
TRAFFIC CONTROL:   FLAGGER..........................$ 9.38                  0.00 
OPERATOR: ROLLER (EARTH)............................$ 16.43                  3.40 
OPERATOR:  SCREED...................................$ 19.43                  4.90 
OPERATOR:  MECHANIC.................................$ 21.91                  8.55 
OPERATOR:  LOADER...................................$ 18.59                  5.53 
OPERATOR:  BULLDOZER................................$ 17.30                  3.50 
OPERATOR:  BROOM/SWEEPER............................$ 19.09                  5.20 
OPERATOR:  BOBCAT/SKID STEER/SKID LOADER............$ 21.98                  4.85 
OPERATOR:  BACKHOE/EXCAVATOR/TRACKHOE...............$ 19.52                  5.15 
LABORER:  WHEELMAN..................................$ 15.64                  4.29 
LABORER:  LANDSCAPE.................................$ 18.69                  2.70 
LABORER:  COMMON OR GENERAL.........................$ 14.02                  2.16 
LABORER:  ASPHALT, INCLUDES RAKER, SHOVELER,  
SPREADER AND DISTRIBUTOR............................$ 15.06                  2.72 
IRONWORKER, REINFORCING.............................$ 16.27                  0.00 
HIGHWAY/PARKING LOT STRIPING:  LABORER..............$ 14.80                  1.27 
CARPENTER, INCLUDES FORM WORK.......................$ 18.34                  2.84 
 
------------------------------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
================================================================ 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours 
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they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Note: Executive Order 13658 generally applies to contracts subject  
to the Davis-Bacon Act that were awarded on or between January 1,  
2015 and January 29, 2022, and that have not been renewed or  
extended on or after January 30, 2022. Executive Order 13658 does  
not apply to contracts subject only to the Davis-Bacon Related Acts  
regardless of when they were awarded. If a contract is subject to  
Executive Order 13658, the contractor must pay all covered workers  
at least $13.65 per hour (or the applicable wage rate listed on this  
wage determination, if it is higher) for all hours spent performing on  
the contract from May 11, 2026, through December 31, 2026.  The  
applicable Executive Order minimum wage rate will be adjusted annually. 
Additional information on contractor requirements and worker  
protections under Executive Order 13658 is available at  
www.dol.gov/whd/govcontracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
------------------------------------------------------------------------------------- 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
�SU�, �UAVG�, �SA�, or �SC� denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
 
Union Average Rate Identifiers 
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The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The �SU� identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
 
�SU� wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The �SA� identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the �SA� identifier took 
effect under state law in the state from which the rates were 
adopted. 
------------------------------------------------------------------------------------- 
WAGE DETERMINATION APPEALS PROCESS 
1) Has there been an initial decision in the matter? This can 
be: 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
           c) an initial WHD letter setting forth a position on 
                a wage determination matter 
           d) an initial conformance (additional classification 
                and rate) determination 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
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            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
================================================================ 
          END OF GENERAL DECISION 
" 
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MaineDOT DBE Project Attainment Target (PAT)  
for this Project is 0 % 

 
 

The MaineDOT seeks to meet the specified annual Disadvantaged Business Enterprise (DBE) 
usage goal set out by 49 CFR 26.45 through the efforts of contractors seeking to employ 
qualified DBE subcontractors.  We seek to meet this goal by race neutral means and do not, at 
this time, use contract specific requirements for each project.  We do however, understand the 
capacity of Maine’s DBE community and the unique characteristics a project may have that 
would differ from the broad annual goal.   
 
Taking this into consideration, the MaineDOT will review each project and develop an 
anticipated attainment or Project Attainment Target (PAT) based on several factors that are 
project specific.  Those factors include: 
 

 Scope of Work 
 DBE availability according to Specification Item 
 Geographic  location 
 DBE capacity 

 
This PAT is developed to assist contractors to better understand the DBE participation that the 
MaineDOT can reasonably expect for a specific project.  The PAT is NOT a mandate but an 
assessment of the DBE opportunities that this project could meet or exceed.  MaineDOT 
anticipates that each contractor will make the best effort to reach or exceed the PAT for this 
project. 
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City:     Augusta, Memorial Dr. 
Project: 026164.00 
Date:     June 29, 2026 

mmb Page 1 of 2 Utility Spec (Ver. 03-2023) 

SPECIAL PROVISIONS 
SECTION 104 

Utilities 

UTILITY COORDINATION 
The contractor has primary responsibility for coordinating their work with utilities after contract award.  
The contractor shall communicate directly with the utilities regarding any utility work necessary to 
maintain the contractor’s schedule and prevent project construction delays.  The contractor shall notify 
the resident of any issues. 

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  

MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications {is 
NOT} required. 

GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for utility 
and/or railroad work to be undertaken in conjunction with this project.  The following list identifies all 
known utilities or railroads having facilities presently located within the limits of this project or intending 
to install facilities during project construction. 

Utilities have been notified and will be furnished a project specification. 

The Contractor shall give all Utilities ten (10) working days’ notice prior to beginning ANY work on 
this project. 

All work shall be performed in accordance with Section 104.4.6 Utility Coordination of the 
MaineDOT Standard Specifications. 

OVERVIEW 

Temporary utility adjustments {are NOT} anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and 
shall be performed by the appropriate utility company in conjunction with the work by the Contractor.  
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the 
Contractor’s request and expense, with no additional cost or schedule impacts to the Department. 

All adjustments are to be made by the respective utility/railroad unless otherwise specified herein. 

Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide proper fire 
protection. 
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City:     Augusta, Memorial Dr. 
Project: 026164.00 
Date:     June 29, 2026 

mmb Page 2 of 2 Utility Spec (Ver. 03-2023) 

Contractor shall conduct work in accordance with MaineDOT Standard Specifications 104.3.11 and 
104.4.6 

** Specific information regarding the line voltage can be requested from Central Maine Power Co.** 

Utility working days are Monday through Friday.   

AERIAL & SUBSURFACE 
There are NO Aerial and Subsurface utilities within this road project segment, therefore, utility 
adjustments are not anticipated in order to complete the scope of this project.   Though unexpected, if 
utility relocations become necessary, they will be scheduled in compliance with Section 104 of the 
Standard Specifications and will be done by the utilities after the Contractor has finished their work. 

UNDER or ATTACHED TO BRIDGE 

There is navigational lighting along with wiring/conduits attached to the upstream and downstream 
fascia of this bridge at this project sight.  

There is street lighting along with wiring/conducts attached to this bridge at this project sight. 

Any lines/conduits suspended or attached to the bridge should remain free from any damage.   Any 
cost related to the protection of these cables will be considered incidental to the Project. 

MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 

UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public is 
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed as 
determined by field conditions. All traffic controls shall be in accordance with the latest edition of the 
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway 
Administration. 
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SPECIAL PROVISION 
SECTION 105 

General Scope of Work 
(Environmental Requirements) 

I. Special Conditions:
1. No in-water work is permitted at any time.
2. Tree clearing may only occur between November 1 and April 14 of any year.

II. Approvals:
1. Temporary Soil Erosion and Water Pollution Control Plan
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Augusta  
Augusta Memorial Bridge (#5196) 

WIN 026164.00 
August 4, 2026 

1 of 1 

SPECIAL PROVISION 
SECTION 105 

CONTROL OF WORK 
(Cooperation Between Contractors – Periodic Progress Coordination Meeting) 

It is hereby brought to the Contractor’s attention that the Department has awarded 
and plans to award other contracts near the limits of this contract, which may be in progress 
simultaneously. 

The Contractor shall attend periodic meetings for the projects in the greater 
Augusta area.  The projects in the Augusta area may include the following project(s): 

Memorial Bridge, WIN 026164.00

Project Manager: Brian Nichols, MaineDOT Bridge Program 
(207) 446-6178
brian.nichols@maine.gov

Route 201(Intersection with Gage Street) WIN 025273.00

Mackenzie Kersbergen, PE, MaineDOT Regional Program 
(207) 215-3820
mackenzie.a.kersbergen@maine.gov

Cony Circle/Bangor Street, WIN 025751.00

Project Manager: Ernest Martin, PE, MaineDOT Highway Program 
(207) 624-3381
Ernest.Martin@maine.gov

The periodic meetings will be held in the Augusta area.  The intent of these meetings 
is to ensure the traffic control measures for the different projects are well coordinated and 
incidents are coordinated between the above-mentioned projects in accordance with 
incident management plan/emergency plan that is being developed for the projects. 

The Contractor shall cooperate with other Contractors as needed and provide project 
access as necessary and as directed by the Resident. 

The Contractor shall coordinate all activities including traffic control with others to 
ensure safe travel for all road users. This shall be specifically addressed within the 
Contractors Traffic Control Plan. 
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SPECIAL PROVISION 
SECTION 105.10 

EQUAL OPPORTUNITY AND CIVIL RIGHTS 

This contract includes Form FHWA-1273, “Required Contract Provisions Federal-Aid 
Construction Contracts.” Section II, Nondiscrimination, of current Form FHWA-1273 
requires compliance with the listed regulations and policies, including Executive Order 
11246. Executive Order 11246 was revoked by Executive Order 14173 and is no longer in 
e ect.  

Contractors shall comply with all other policies and regulations currently in e ect and 
listed in Form FHWA-1273 including lling out and sending in the Commitment 
Con rmation Form. 
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SPECIAL PROVISION 
SECTION 107 – TIME 

(Limitation of Operations) 
(Completion Date) 

(Substantial Completion Date) 
(Supplemental Liquidated Damages) 

(Incentives) 

The following requirements apply to all work in this Contract: 

107.3.1  General – The following paragraphs are added: 

The Contractor will be allowed to restrict the bridge to a single lane of eastbound 
traffic as shown in the Contract Plans and described below. The Contractor shall 
limit the total duration of this restriction to the extent practical.  

The Contractor will be allowed to close the bridge to vehicular traffic as shown in 
the Contract Plans and described below. The Contractor shall limit the total 
duration of this closure to the extent practical. The bridge shall not be closed to 
vehicular traffic for the completion of work activities that, in the opinion of the 
Resident, could be reasonably completed without bridge closure.  The bridge shall 
be closed to vehicular traffic for the duration of the pin replacement and pin-and-
hanger replacement operations, defined as the full time from when load is removed 
from the existing pin or pin-and-hanger and carried by the temporary support to the 
time when the load is released from the temporary support and applied to the 
newly completed pin or pin-and-hanger and appropriate verifications are 
completed, as approved by the Resident. 

The Contractor shall maintain a minimum of one sidewalk open at all times on the 
project as described below. 

Roadways shall be cleaned of all demolition debris and construction materials 
prior to reopening the roadway and following approval by the Resident. 

The Contractor shall provide weekly written updates to the Resident regarding 
anticipated roadway and lane closures. Payment for this communication shall be 
incidental to the Contract. 

Contract Completion Date 

The Contract Completion Date is June 29, 2028. 
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Substantial Completion Date 

The Contract Substantially Complete Date is December 17, 2027. 

Contract Substantially Complete is defined as follows: 

a. All gusset plate replacements, pin replacements, and pin and hanger
replacements are complete and accepted.

b. All temporary support components are removed that are at or above deck
level.

c. All elements at or above deck level that were modified or removed to facilitate
the temporary support approach are repaired or replaced.

d. Temporary concrete barrier is removed and Restriction of Traffic to a Single
Lane Eastbound is completed.

Allowed Lane and Roadway Closure Times: 

1. Restriction of Traffic to a Single Lane Eastbound (Westbound Detour Period):

The Contractor will be allowed to restrict the Memorial Bridge to a single lane of 
eastbound traffic no earlier than April 5, 2027. Work activities and all temporary 
supports and equipment shall be protected by portable concrete barrier. The 
minimum clear roadway width for the single eastbound lane shall be fifteen (15) 
feet. Pedestrians shall be accommodated on the bridge using the sidewalk 
adjacent to the open lane during these restrictions.   

The Contractor shall be allowed to maintain the Restriction of Traffic to a Single 
Lane Eastbound for a maximum of two hundred and fifty-seven (257) total 
consecutive Days, hereafter referred to as the Westbound Detour Period. The 
Westbound Detour Period begins on the first Day that westbound traffic is 
restricted from using the bridge and runs consecutively until Contract Substantial 
Completion, as defined above.   

The Contractor shall notify the Resident of the selected date for beginning the 
Westbound Detour Period in writing at least 30 Days prior to the start of the closure 
to westbound traffic. No changes to the selected Westbound closure date will be 
allowed once they are selected by the Contractor, unless approved in writing by the 
Resident in response to documented excusable delay. 

No later than 14 Days prior to the Westbound closure date, the Contractor shall 
erect Portable Changeable Message Signs (PCMS) at locations shown in the 
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Contract Plans notifying the public of the upcoming closure. Signs shall display the 
dates and times of the planned closure. 

No later than 7 Days prior to the Westbound closure date, all detour signing shall 
be in place, covered, and ready for use. Detour signs shall be uncovered no earlier 
than 2 hours prior to implementing the closure. 

2. Extended Bridge Closures:

For the purposes of replacing the Pins and Pin and Hanger Systems, the Contractor 
is allowed to close Memorial Bridge to all vehicular traffic for a period of one 
thousand three hundred and fifty (1,350) hours. Each Closure (hereafter referred to 
as an Extended Bridge Closure) shall begin no earlier than 8:00 PM on a Friday and 
shall conclude with the bridge reopened to a minimum of one lane of eastbound 
traffic no later than 6:00 AM on the first day of the next scheduled Protected Period 
as defined below.  

Extended Bridge Closures shall have a minimum of one (1) full work week (6:00 AM 
Monday to 8:00 PM Friday) in between each Extended Bridge Closure where the 
eastbound traffic lane remains open on the bridge.  The Extended Bridge Closures 
will occur within the Westbound Detour Period, and the Extended Bridge Closure 
Days will also count toward the total Westbound Detour Period Day count. 

Extended Bridge Closures shall not occur during any portion of the following 
protected periods. Closure windows that would overlap with any portion of a 
protected period are prohibited: 

Protected Periods: 

Memorial Day: 6:00 AM Friday, May 28, 2027, through 6:00 AM Tuesday, June 1,
2027
Independence Day: 6:00 AM Friday, July 2, 2027, through 6:00 AM Tuesday, July
6, 2027
Ironman Triathlon Weekend: 6:00 AM Friday, July 23, 2027, through 6:00 AM
Monday, July 26, 2027
Labor Day: 6:00 AM Friday, September 3, 2027, through 6:00 AM Tuesday,
September 7, 2027
Indigenous Peoples’ Day 2027: 6:00 AM Friday, October 8, 2027, through 6:00
AM Tuesday, October 12, 2027
Thanksgiving 2027: 6:00 AM Wednesday, November 24, 2027, through 6:00 AM
Monday, November 29, 2027
Christmas/New Year 2027–2028: 6:00 AM Friday, December 24, 2027, through
6:00 AM Tuesday, January 2, 2028
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The Contractor shall notify the Resident of the selected date and planned duration 
for each Extended Bridge Closure in writing at least 30 Days prior to the start of 
each closure. No changes to the selected Bridge Closure Date(s) will be allowed 
once they are selected by the Contractor, unless approved in writing by the 
Resident. 

No later than 14 Days prior to each Extended Bridge Closure, the Contractor shall 
erect Portable Changeable Message Signs (PCMS) at locations shown in the 
Contract Plans notifying the public of the upcoming closure. Signs shall display the 
dates and times of the planned closure. 

No later than 7 Days prior to each Extended Bridge Closure, all detour signing shall 
be in place, covered, and ready for use. Detour signs shall be uncovered no earlier 
than 2 hours prior to implementing the closure. 

No later than 24 hours prior to reopening each Extended Bridge Closure, the 
Contractor shall erect Portable Changeable Message Signs (PCMS) at locations 
shown in the Contract Plans notifying the public of the upcoming reopening. 

The limits of each Extended Bridge Closure shall encompass the area beginning at 
the easterly gutterline of Gage Street and extending east to the westerly gutterline 
of the CVS Pharmacy driveway. During the Extended Bridge Closure, access to side 
streets, residences and businesses shall be maintained unless otherwise stated in 
the plans. 

The Contractor shall be required to submit and follow a closure notification plan in 
accordance with the requirements of Standard Specification 104.4.10 for all 
Extended Bridge Closures.  

3. Short-Term Traffic Stoppages:

Short-term stoppages of traffic on the Memorial Bridge and/or approaches lasting 
up to ten (10) minutes are permitted with the approval of the Resident for the 
mobilization of equipment, or for the delivery of materials, that cannot be 
reasonably completed without a stoppage. Short-Term Traffic Stoppages will be 
allowed between 9:00 PM and 6:00 AM. 

4. Night-Time Lane Closures:

Outside of the Westbound Detour Period, night-time lane closures with alternating 
one-way traffic will be allowed between 9:00 PM and 6:00 AM. 
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5. Sidewalk Closures:

Pedestrian traffic shall be maintained at all times on a minimum of one sidewalk on 
the bridge, regardless of the traffic control scheme in effect. The open sidewalk 
and adjacent traffic barrier shall not be infringed upon by any construction activity.  

Supplemental Liquidated Damages: 

The following supplemental liquidated damages shall apply to this project. 
Assessment of supplemental liquidated damages will be in addition to liquidated 
damages specified in the Standard Specifications. 

1. Extended Bridge Closures:

Supplemental liquidated damages will be assessed at a rate of $1,000 for each 
hour of Extended Bridge Closure in excess of the total one thousand three hundred 
and fifty (1,350) hours allowed Extended Bridge Closure hours. Excess hours will be 
calculated at the conclusion of all Extended Bridge Closure work and 
supplemental liquidated damages will be assessed as a lump sum. 

Supplemental liquidated damages will be assessed at a rate of $1,000 for each 
hour, or portion thereof, of Extended Bridge Closure that remains in place during 
any Protected Period.  

2. Westbound Detour Period:

Supplemental liquidated damages will be assessed at a rate of $5,000 for each 
Day, or portion thereof, after the specified Contract Substantially Complete date 
that Contract Substantially Complete is not accepted.  

3. Short Term Traffic Stoppages:

Supplemental liquidated damages will be assessed at the rate of $250 for each 5-
minute increment, or any portion thereof, that a short-term traffic stoppage 
remains in place in excess of the allowed duration. 

4. Night-Time Lane Closures:

Supplemental liquidated damages will be assessed at the rate of $250 for each 15-
minute increment, or any portion thereof, that a night-time lane closure remains in 
place in excess of the allowed duration. 

Incentives: 
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1. Extended Bridge Closures:

The Contractor will be paid an incentive of $1,000 for each hour of Extended Bridge 
Closure that is not used by the Contractor, based on the difference between the 
total one thousand three hundred and fifty (1,350) hours allowed Extended Bridge 
Closure hours and the total Extended Bridge Closure hours actually used by the 
Contractor. Unused hours will be calculated at the conclusion of all Extended 
Bridge Closure work and will be paid as a lump sum. 

2. Westbound Detour Period:

The Contractor will be paid an incentive of $5,000 for each Day of Westbound 
Detour Period that is not used by the Contractor, based on the difference between 
the total two-hundred-fifty-seven (257) allowed Westbound Detour Period Days 
and the total Westbound Detour Period Days actually used by the Contractor. 
Unused Days are calculated at the conclusion of all Westbound Detour Period 
work and are paid as a lump sum. 
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Augusta 
Augusta Memorial Bridge (#5196) 

WIN 026164.00 
August 12, 2026 

1 of 1 

Special Provision 
SECTION 201 – CLEARING RIGHT OF WAY 

Removing Stump 

The following is added to Standard Specifications Section 201: 

Pay Item Pay Unit 

201.24 Removing Stump Each 
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Augusta 
Memorial Bridge 

WIN 026164.00 
August 3, 2026 

1 of 3 

SPECIAL PROVISION 
SECTION 504 – STRUCTURAL STEEL 

(Structural Steel Repair) 
(Truss Pin Replacement) 

(Truss Pin and Hanger Replacement) 

504.01  Description – The following paragraphs are added: 

Structural Steel Repair shall consist of fabricating and installing two (2) new 
outer gusset plates at each of the six (6) pin locations, as shown on the Plans and 
as directed by the Resident. This work shall include the removal and disposal of 
the existing outer gusset plates including the associated rivets. This work shall 
also include the removal, safe storage, and reinstallation of the upper catcher 
plates, as shown on the plans. 

Truss Pin Replacement shall consist of fabricating and installing new main truss 
pins at all six (6) pin locations, as shown on the Plans and as directed by the 
Resident. This work shall include the removal and disposal of the existing pins. 
This work shall also include machining by field-line boring in place the new and 
existing gusset plates to accept the new pins. Two (2) oversized pins with 
differing diameters shall be available for installation to ensure proper fit, as 
described on the Plans. 

Truss Pin and Hanger Replacement shall consist of fabricating and installing new 
main truss pin and hanger assemblies at the two (2) pin and hanger locations, as 
shown on the Plans and as directed by the Resident. This work shall include the 
removal and disposal of the existing pin & hanger assemblies. This work shall 
also include machining by field-line boring in place the existing gusset plates to 
accept the new pin and hanger assemblies. Four (4) oversized bushing sets with 
differing diameters shall be available for installation to ensure proper fit, as 
described on the Plans. 

504.02  Materials – The following paragraph is added: 

Pin steel shall conform to ASTM A668 Grade F
Hanger bushings shall conform to ASTM B271 UNS C95500 bronze alloy,
with graphite lubricant plugs meeting the requirements of Section 713.04.

504.03  Drawings – The following paragraph is added: 

Shop detail, erection, and other necessary drawings shall include adequate 
detail to demonstrate the safety and feasibility of the proposed erection 
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WIN 026164.00 
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2 of 3 

methodology (in coordination with the Section 524 Temporary Structural Support 
plans, computations, and working drawings).  Erection procedures shall clearly 
detail the removal procedures for the existing structural components and 
demonstrate the procedures will not damage existing structural components to 
remain.  All drawings not clearly marked “Field Verified” and signed by the 
Contractor’s field representative will be rejected and returned to the Contractor 
without further review. 

504.32  Tolerances – The following paragraph is added: 

Pins shall be fabricated to a diameter tolerance of
o -0.020” / +0.000”

Field line-drilled bore holes shall be fabricated to a diameter tolerance of
o -0.000” / + 0.020”

Bushing Inner Diameter shall be fabricated to a diameter tolerance of
o -0.000” / +0.010”

Bushing Outer Diameter shall be fabricated to a diameter tolerance of
o -0.010” / +0.000”

504.40 Plans – The following paragraphs are added: 

The steel erection plan shall be provided to the Resident for review.  The steel 
erection plan shall be submitted to the Resident at least 6 weeks prior to the start 
of steel erection work.  Erection work shall not begin until the Department has 
reviewed and returned the erection plan.   

Removal and replacement of the existing rivets with high strength bolts at the 
gusset plates to be replaced may be completed in advance of the load being 
removed from the gusset plate, but shall be completed one rivet at a time.  Rivet 
shall be removed using pneumatic or mechanical tools in a manner that will not 
damage the underlying material. Flame cutting methods shall not be used. The 
rivet hole shall be inspected and all irregularities and oxidized material shall be 
removed. If the hole diameter is increased and greater than 1/8 inch of the bolt 
diameter, a larger diameter high strength bolt shall be provided, including a 
hardened washer, as directed by the Resident. 

A set of two sizes of replacement pins, as depicted on the plans, shall be 
provided on site prior to existing pin removal. The Resident will determine which 
size pin is selected based on field inspection. The Contractor shall 
accommodate this pin size selection by coordinating the design and details of 
the field line boring. Immediately prior to installation of the new pin, a lubricant 
approved by the Resident shall be applied to all contact surfaces. 
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A set of four sizes of replacement bushings, as depicted on the plans, shall be 
provided on site prior to existing bushing removal. The Resident will determine 
which size bushing outside diameter is selected based on field inspection. The 
Contractor shall accommodate this bushing outside diameter size selection by 
coordinating the design and details of the field line boring. 

504.41 Methods and Equipment – The following paragraphs are added: 

The Contractor shall submit documentation, as well as references from owner 
representatives of previous projects, to the Department for approval, in order to 
demonstrate that the staff and/or subcontractor performing the field line boring 
work have adequate experience to successfully complete the work under this 
Contract. 

504.65  Method of Measurement – The following paragraph is added: 

Structural Steel Repair, Truss Pin Replacement, and Truss Pin and Hanger 
Replacement will each be measured as one lump sum complete and accepted, 
consisting of all metal and related materials in the fabricated and erected 
structure as shown on the Plans.  Related materials shall include, but not be 
limited to, bronze bushings with graphite self-lubricating plugs. 

504.66  Basis of Payment – The following paragraphs are added: 

Payment for the removal and disposal of rivets and gusset plates will be 
considered incidental to the related Pay Item. 

Payment for the removal, safe storage, and resetting the catcher block steel will 
be considered incidental to Structural Steel Repair. 

Payment will be made under: 

Pay Item Pay Unit 
504.8120 Structural Steel Repair Lump Sum 
504.84 Truss Pin Replacement Lump Sum 
504.8401 Truss Pin and Hanger Replacement Lump Sum 
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SPECIAL PROVISION 
SECTION 506 

Lead Abatement and Coating Application 

ALL REQUIREMENTS IN THIS SPECIFICATION ARE THE RESPONSIBILITY OF THE 
CONTRACTOR UNLESS NOTED OTHERWISE. 

     506.01 Description  This specification covers the field cleaning of and application of a 
protective coating system to the steel of the pin assemblies, pin and hanger assemblies, 
areas adjacent to those assemblies, and areas of the bridge modified or impacted by the 
temporary structural support system. The work shall consist of furnishing all supervisory 
personnel, including competent person(s), labor, tools, equipment, containment, 
scaffolding, protection of public and private property, Quality Control activities, materials, 
and incidentals necessary for satisfactory completion of the Work.   

506.02 General  All existing structural steel requires the complete removal of existing 
rust, mill scale and coatings which may contain lead and other toxic metals  by abrasive 
blast cleaning or vacuum–shrouded power tool cleaning.  It is the responsibility of the 
Contractor to test the existing coating to determine the toxic metal content and, based on 
those results, design and implement the appropriate plans for containment, environmental 
protection, waste disposal and worker safety.  

     Apply a coating system to the cleaned surfaces.  The coating system shall be selected from 
the Northeast Protective Coating Committee (NEPCOAT) Qualified Products List B. Organic 
Zinc Rich Primer, Three Coat System. The list may be found through NEPCOAT’s web page: 
http://www.nepcoat.org. 

Contractors and Subcontractors involved with the removal of lead based paint and the 
field application and touch-up of the coating systems shall be qualified in accordance with 
Association for Materials Protection and Performance (AMPP) QP-1, Standard Procedure for 
Evaluating the Qualifications of Painting Contractors (Field Application to Complex Industrial 
Steel Structures) and QP-2, Standard Procedure for Evaluating the Qualifications of Painting 
Contractors (Field Removal of Hazardous Coatings from Structures) prior to Bid opening and 
shall remain qualified throughout the duration of the Contract. Copies of current certificates 
issued by the Qualifying Agency shall be submitted with the Bid package. 

Perform lead abatement in compliance with all applicable federal, state and local 
regulations, including the current version of 29 CFR 1926, OSHA Construction Industry 
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Health and Safety Standards, and in particular, the OSHA Lead in Construction Standard (29 
CFR 1926.62). 

Assure that the latest copies of the following documents are on site and available at all 
times.  Applicable parts of the documents are enforceable as part of the Contract: 

SSPC 05-03 Surface Preparation Specifications and Practices
SSPC VIS 1, Visual Standard for Abrasive Blast Cleaned Steel.
SSPC VIS 3, Visual Standard for Power and Hand-Tool Cleaned Steel.
SSPC Guide 6, Guide for Containing Surface Preparation Debris Generated During
Paint Removal.
SSPC Guide 7, Guide to the Disposal of Lead-Contaminated Surface Preparation
Debris.
Maine Department of Environmental Protection's Hazardous Waste Management
Rules.
40 CFR 60, Appendix A, Method 22, Visual Determination of Fugitive Emissions from
Material Sources and Smoke Emissions from Fires.
40 CFR Part 50 Appendix B, Reference Method for the Determination of Suspended
Particulate Matter in the Atmosphere (High-Volume Method).
40 CFR Part 50 Appendix G, Reference Method for the Determination of Lead in
Suspended Particulate Matter Collected from Ambient Air.
SSPC Guide 16, Guide to Specifying and Selecting Dust Collectors.
SSPC Technical Update TU-7, Conducting Ambient Air, Soil, and Water Sampling
During Surface Preparation and Paint Disturbance Activities.
29 CFR 1926, OSHA Construction Industry Health Standards.
Maine Department of Environmental Protection’s Hazardous Waste Management
Rules.
SW 846,  Test Methods for Evaluating Solid Waste – Physical/Chemical Methods
Method 1311, Toxicity Characteristic Leaching Procedure (TCLP)
Department of Environmental Protection’s Handbook for Hazardous Waste
Generators.

     Supply the Resident with the applicable product data sheets and safety data sheets (SDS) 
before any coating work is performed.  Also obtain from the manufacturer written procedures 
for touch-up including acceptable coating materials.  If the coating manufacturer 
recommends a coating material for touch-up that is different from the coating material 
chosen by the Contractor, it will be supplied at no additional cost to the Department.  Obtain 
in writing from the coating manufacturer, and provide to the Resident, a chart or table listing 
minimum and maximum recoat times for the primer and intermediate coat over the expected 
range of temperatures and relative humidity. 
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     The primer color and the blasted steel shall be contrasting colors and the primer and 
intermediate color shall be contrasting colors.  Stripe coating shall be a contrasting color to 
the previous coat.  The finish topcoat color shall be a gloss green and match the following 
Federal Standard 595C, light green, color number:  14272. 

     506.03 Quality Control  The Contractor is responsible for all aspects of the quality of the 
Work, including labor, equipment, materials, incidentals, processes, construction methods 
and Quality Control.  Quality Control (QC) is the planned and specified actions or operations 
necessary to produce an end product that Conforms to the requirements of the Contract and 
includes inspections and testing for process control to the extent determined necessary by 
the Contractor.  All costs associated with QC activities shall be considered incidental to 
related Pay Items. 

     506.031 Submittals  The Schedule of Work shall be in conformance with Standard 
Specification Section 107.4, Scheduling of Work, unless there is a Special Provision which 
supersedes the Standard Specification. 

      All Plans and submittals from the Contractor will be reviewed by the Department in 
accordance with Section 105.7, Working Drawings, of the Standard Specifications. 

     506.032 Quality Control Qualifications  Provide QC personnel trained and certified by The 
Association of Materials Protection and Performance (AMPP): Basic Coatings Inspector 
Program (CIP) Level 1 (minimum) or Bridge Coatings Inspector (BCI) Level 1 (minimum); or 
other training that is acceptable to the Department. If the Contractor’s QC personnel do not 
follow and enforce the approved Quality Control Plan, the Resident may require the 
Contractor to retain the services of an independent, third party certified AMPP CIP/BCI 
inspector for the remainder of the Project, at no additional cost to the Department.  If the 
Resident determines that the Contractor is not performing the QC function properly, the 
Resident will issue the Contractor a verbal warning.  The second time the Resident finds that 
the QC function is being improperly performed, for the same reason, the Contractor will be 
given a written warning.  The third time the Resident finds that the QC function is being 
improperly performed, for the same reason, the Contractor will be required to retain the 
services of a third party AMPP CIP/BCI certified inspector, at no additional cost to the 
Department.  Discovery by the Department of a pattern of rework for the same items would 
be considered improper performance of the QC function.  

     506.033 Quality Control Plan  Submit a QC Plan to the Department for review at least 21 
days prior to the beginning of any removal of paint.  The QC plan shall include:  The names of 
all the Contractor’s on-site representatives, including the AMPP CIP/BCI certified inspector, 
who will be responsible for the inspection and the acceptance of the Contractor’s work; the 
definition of hold points, from pre-surface preparation inspection to final inspection; the 
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format and submittal process for daily work reports and coating/DFT reports; and the 
process for rework.    

Develop a Job Control Record (JCR) to systematically organize all reports, tests, test 
locations, test results, Non-Conformance Reports, final acceptance and other documents 
deemed necessary by the Resident.  

Record the following in the JCR as applicable: 
Daily inspection reports including location of the work, personnel and equipment.
Surface preparation - cleanliness and anchor profile.
Environmental conditions – ambient temperature, surface temperature, relative
humidity, dew point.
Condition of the containment
Coating batch and/or lot number, date of manufacture and shelf life.
Mixing/thinning
Dry Film Thickness (DFT) for each coat.
Cure data-time/temperature/relative humidity.
Final inspection and acceptance.
All other job documentation generated by the Contractor.

Submit the format for the JCR and sample forms to the Resident for review prior to 
beginning application of protective coating. 

Violation of the QC Plan may result in a suspension of work.  If the Department orders a 
suspension in writing, work shall not resume until the Contractor provides a plan, which is 
acceptable to the Department, describing how compliance will be restored and maintained.  
A suspension resulting from the Contractor’s failure to adhere to the QC Plan shall be 
considered an Inexcusable Delay.   

       506.034 Surface Preparation/Coating Plan  Provide written procedures (preparation plan) 
for the surface preparation, the remediation of soluble salts, and coating application and 
repair.  The plan shall include a description of the equipment that will be used for surface 
preparation and coating.  The plan shall also identify the type and brand name of abrasive 
proposed for use; provide Safety Data Sheets (SDS) for proposed abrasive.  Also include the 
surface preparation methods and materials to be used in “sensitive areas”, e.g. areas in 
close proximity to galvanized members, bearings, utility hangers, & utilities, etc.  If any of the 
areas that are determined to be sensitive by the Department are damaged due to surface 
preparation practices, the Contractor will be responsible for the repair of all damage at no 
additional cost to the Department.  It is recommended that the Contractor explore alternative 
surface preparation methods for these “sensitive areas”, such as vacuum shrouded power 
tool cleaning and the use of impregnated sponge and other less aggressive blast media.  The 
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Contractor shall receive approval from the Department before performing any removal 
methods when working in “sensitive areas”.  

     The preparation plan shall identify the methods of protection or work isolation procedures 
that will be followed to protect surrounding structures, concrete surfaces, equipment, 
galvanized bridge deck members, utility cables, etc. and property from exposure to surface 
preparation and paint debris. The Contractor is responsible for any damage caused by 
surface preparation.   

     All grease, oil, chlorides, salts and any other foreign matter must be removed prior to 
removal of any existing paint.  

     506.035 Containment Plan  Provide a containment plan to the Department for review. 
Do not begin the erection of containment system(s), or paint disturbance activities until 
review by the Department has been completed and approved.   

Prepare detailed drawings and structural analysis stamped by a Professional Engineer 
(PE) licensed in the State of Maine.  Install the containment in accordance with the 
drawings stamped by the Contractor's PE.   Do not begin surface preparation until the 
Contactor's PE has field verified the proper installation of the containment system(s).  
Perform all surface preparation and painting in the approved containment system, 
conforming to the latest SSPC Guide 6, Guide for Containing Surface Preparation Debris 
Generated During Paint Removal Operations, for the specified level of cleaning, as 
applicable. 

The Contractor is responsible for ensuring the containment meets all OSHA, federal and 
state regulations. Throughout the entire Project, work shall only be conducted within 
approved containment enclosures. The plan shall be sufficiently detailed to show 
conformance with the requirements of SSPC Guide 6, Class 1A containment specifications.  
The Containment Plan shall also describe, in detail, the Contractor's methods of protecting 
galvanized bridge members, existing utilities, etc.  The Contractor shall be responsible for 
all damage incurred. The Containment Plan shall include the following information and 
requirements, at a minimum: 

A. Detailed drawings and structural analysis, prepared and stamped by a PE
licensed in the State of Maine.

B. Detailed design calculations stamped by a PE licensed in the State of Maine for
the Contractor’s operation including all construction loads applied to the
structure. The design shall use the latest editions of the AASHTO LRFD Bridge
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Design Specifications with HL-93 Live Load.  The applied loads from the proposed 
paint containment system (enclosures, work platforms, collected waste product, 
equipment, etc.) shall not exceed the allowable resistance of any bridge member. 

C. The Contractor shall determine the wind speed above which damage to the
existing structure(s) will result from wind loading on the containment system.  If
actual wind speeds exceed this design wind speed, the Contractor shall
immediately make provisions to properly relieve the containment wind loading.
The process for relieving the wind loading shall not release any of the lead paint
waste. The Contractor may redesign/reconfigure the containment enclosure(s) or
suspend operations until the actual wind speeds fall to levels below the design
wind speed.  Any release of pollutants from the containment enclosure(s), in
excess of applicable state or federal limits, to the surrounding environment due
to containment failure will result in the immediate suspension of work.  Prior to
resuming work, the Contractor shall take appropriate actions to abate the
discharge and obtain the Department's concurrence on a plan of action to
prevent reoccurrence.  The time and costs associated with any delays and clean-
up, modifications, and rebuilding of the containment enclosure(s) resulting from
wind damage or associated with any actions required to prevent any
reoccurrence of release of pollutants caused by wind loads shall be borne by the
Contractor.  Any delays due to the suspension of work or due to containment
failure, as the result of wind loads, shall be considered Inexcusable Delays.  The
Contractor shall monitor and document actual wind speeds on the existing
structure(s), as appropriate, to ensure the safety of the existing structure(s); the
cost of all wind monitoring shall be incidental to related Contract Pay Items.

D. A plan for staging, installing, moving, and removing the containment and the
methods of attachment that will be used.  Attachment points to main framing
members only (main girders, floorbeams, truss members may be allowed with
prior approval from the Resident) will be allowed.  The plan shall include the
methods of access that will be provided to work areas inside containment,
locations of safety lines, locations of containment entryways, etc.  When the
containment system is installed over navigable water, the containment system
must comply with U.S. Coast Guard requirements.

E. Detailed plans for lighting the inside of the containment for surface preparation,
painting, and inspection.  Provide work area illumination as follows:

Work Area Illumination Requirements in Foot Candles 
Description of Work Minimum Recommende

d 
General Work Area Illumination 10 20 
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Surface Preparation and Coating 
Application 

20 50 

Inspection 50 200 

Provide a light meter that measures illumination in foot candles.  Failure to 
provide at least the minimum illumination will be considered denial of access to 
the work and may result in rejection of the work by the Resident. 

F. Detailed plans for maintaining the environmental conditions required during
coating application and curing, including monitoring, measuring and
documenting environmental conditions.

G. Detailed plans for the collection and removal of accidental spills or discharges.

H. Technical data sheets, specification sheets and any other information needed to
thoroughly describe the containment plan, materials, and containment and
ventilation equipment proposed for use.  Only use containment materials that are
flame resistant.

     506.036 Environmental Protection Plan  Thirty days prior to the initiation of on site work, 
submit to the Department for review and acceptance an Environmental Protection Plan that 
establishes programs for the monitoring activities that will be undertaken on the Project.  The 
plan shall reference and utilize the applicable sampling procedures established in the most 
recent version of SSPC-TU 7.  This plan shall include written programs to address the 
following: 

A. Regulated Area Monitoring and Maintenance.  For establishing and maintaining
regulated areas around activities which could generate airborne emissions of
lead or other toxic metals.

B. High Volume Ambient Air Monitoring.  The Contractor shall contract with an
independent environmental monitoring firm to conduct high volume ambient air
monitoring for TSP-lead to assure compliance with this item and any applicable
state and local regulations.  Conduct background monitoring for 2 days at 2
locations prior to the start of dust producing operations.  Procedures for the
monitoring which confirm that the monitoring equipment is properly calibrated,
sited, and operated; filters are properly handled and transported; the laboratory
analysis is performed correctly; and that all monitoring, calculations,
documentation, and forms will be provided directly to the Department by the
monitoring firm, with copies to the Contractor.  Prior to any sampling, the
Contractor shall clearly identify proposed monitor locations, including what
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corrective action will be implemented immediately, in the event of unacceptable 
results. 

C. Final Cleaning/Clearance Evaluations.  Procedures and methods that will be used
to conduct and document final Project clean-up, and final visual cleanliness
inspections and evaluations.  This process is to assure that the Project area and
surrounding equipment, structures, soil, water, and sediment along the river
banks have not been negatively impacted by Project activities.

D. Laboratory Qualifications.  Provide the name of the laboratory and/or firm that will
be used for analysis of regulated area exposure monitoring, worker exposure
monitoring, and high volume ambient air monitoring, as required. Provide
documentation that this firm is American Industrial Hygiene Association (AIHA)
accredited for metals analysis, and has successfully participated (previous 12
months at a minimum) in the AIHA ELPAT program.

E. Worker Protection Compliance Program.  A Project-specific compliance program,
prepared under the direction of, and signed and sealed by, a Certified Industrial
Hygienist (CIH), for the protection of workers from lead, in accordance with 29
CFR 1926.62, and other toxic metals in the paint or abrasive being used.  Include
the name, experience, and qualifications of the competent person who will be
making routine inspections of Project activities to ensure compliance with the
program.  If Subcontractors are operating under a separate program, include the
program with the submittals.

506.036a  Environmental Evaluations 

A. Ground (Soil) Evaluations.  An evaluation of the ground and soil prior to
commencement and upon completion of the Work to assure that the ground has not
been negatively impacted by Project activities shall be performed.  This shall include
the bridge site and the areas used to store equipment and waste.  MaineDOT
personnel will assess lead level soil data from select locations beneath the bridge
and in the contractor storage area(s) through use of an X-ray fluorescence (XRF).  The
lead level in soils will be evaluated prior to the start of work and at its conclusion.
Additionally, a visual inspection of the ground surface with respect to the presence of
paint chips and debris will be performed prior to the start of work and after.  The
visual inspection shall include photo documentation of existing soil and site
conditions.  The Contractor will be consulted prior to initiation of the pre- and post- 
work assessments and will be encouraged to have representatives accompany
MaineDOT personnel during the visual and XRF work.
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The ground (soil) will be considered to have been impacted by project activities based on 
the analysis as described below: 

1. Visible paint chips, spent abrasive, or debris are present on the ground;
or

2. If the geometric mean pre-project soil lead level is less than or equal to
200 ppm (totals) and an increase in the post-geometric mean total
content of 100 ppm or more occurs, or If the geometric mean pre-
project soil lead level is greater than 200 ppm and the post-geometric
mean concentration exceeds the pre-project geometric mean plus two
standard deviations, or increases in the post-geometric mean level of
100 ppm occurs, whichever is greater.

B. Water/Sediment Evaluations.  For visual inspection of the water and sediment along
the river banks prior to commencement and upon completion of the Work to assure
that the water and sediment, as applicable, are not negatively impacted by Project
activities.  The visual inspection shall be completed by the Contractor with a
representative of the Department.  The inspection shall include photo
documentation of existing water/sediment conditions.

C. Remediation of Ground (Soil), Water, and Sediment.  In the event that post-Project
inspection, sampling or analysis show unacceptable results, the contractor will
provide a written plan within 30 calendar days from the date of notification, outlining
what steps will be taken to accomplish the necessary clean-up or remediation of the
ground (soil), water, and sediment, as appropriate, to satisfy all applicable regulatory
agencies.  Any clean up measures shall be at no additional cost to the Department.

All monitoring calculations, documentation, and forms will be provided directly to the 
Contractor upon request.   

     506.037 Pre-Production Meeting  Coordinate a pre-production meeting with the 
Department’s Resident at least two weeks prior to the beginning of the removal of the existing 
coating.  Provide two weeks notice to the Department prior to the meeting.  The meeting 
agenda will include procedures to be used for all lead abatement, the coating application, 
the inspection hold points, the responsibilities and documentation methods of each party 
involved, all safety methods to be used, contingency plans, and all other areas relating to the 
adequate completion of the painting of this Contract, including coordination with the U.S. 
Coast Guard, when applicable.  Present at this pre-production meeting shall be all parties 
directly involved in the lead abatement, paint application, and inspection of this Project 
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including the Department, the Contractor and any Subcontractors, all Quality Control 
personnel, coating technical representatives, U.S. Coast Guard representatives, the 
Department’s hazardous waste representative, a representative from the Contractor’s 
hazardous waste transporter and any additional stakeholders who may have a direct impact 
on the completion of this Project.  The Contractor shall be responsible for ensuring that all 
applicable personnel working directly, or indirectly, for the Contractor be present at this 
meeting.  

     506.04 Quality Assurance   The Department will perform Quality Assurance (QA).  QA may 
be accomplished by reviewing QC reports provided by the Contractor, by performing random 
inspections of work previously inspected by the Contractor and/or by randomly 
accompanying the Contractor’s inspector during QC inspections and testing. 

      Provide the Department with the opportunity to perform QA inspections of the Work at the 
following hold points, as a minimum: 

A. Prior to start of work.
B. Immediately following surface preparation.
C. Immediately prior to application of the first coat.
D. Prior to application of additional coats.
E. After final coat is applied and cured.
F. Any time the relative humidity is at, or above, 85% and the steel temperature is not

5 degrees above the dew point.

     QA inspections are the prerogative of the Department.  As such, the Department may, or 
may not, choose to perform inspections at hold points.  Consequently, if any QA inspections 
performed at hold points result in no rework being identified or, if no QA inspections are 
performed at any hold points, this does not constitute Acceptance of the Work by the 
Department.  If the Department discovers Unacceptable Work at any time prior to Final 
Acceptance, the Contractor shall repair, replace, or otherwise bring the Unacceptable Work 
into conformance with the Contract, at no additional cost to the Department.  Refer to 
Standard Specification Section 107.9, Project Closeout, for procedures leading up to Final 
Acceptance.      

      Facilitate QA as required, by providing ample notice to the Department of availability for 
QA (minimum of ½ hour notice), adequate time for QA and by providing access to the work, 
along with all necessary safety equipment needed by the Department to perform the QA.  For 
final inspection an aerial lift shall be provided.    

      Provide all the inspection and testing equipment needed to verify the quality of the surface 
preparation and coating process, including, but not limited to mirrors, flashlights and wet 
film thickness gauges.  This equipment shall be made available for use by the Department at 
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all times. All equipment shall be properly maintained and kept in working order by the 
Contractor. 

     Provide access and railing in compliance with OSHA standards for representatives of the 
Department to all work locations where cleaning or coating application may be in progress, 
for the purpose of QA.  The Contractor is also responsible for providing adequate lighting for 
QA purposes, at no additional cost to the Department.   

     If the Contractor is dissatisfied in any way with the Department’s management of its QA 
program, the Contractor shall bring this issue immediately to the attention of the Resident or, 
at the latest, to the next scheduled Progress Meeting. 

     506.05 Protective Measures  During surface preparation and field painting of the existing 
structural steel, provide adequate safety measures for the protection of the public and 
surrounding area against damage due to paint drippings, paint spatter, over-spray, falling 
objects, etc.  The Contractor is fully responsible for property damage or personal injury 
which may result from operations incidental to surface preparation of the structural steel 
and the field application of the coating system. The coating system shall be protected at all 
times during application and curing to prevent contamination caused by construction or 
traffic activities.  No coating material shall be stored on the bridge structure, or under the 
bridge structure. 

506.06 Surface Preparation  Chlorides (salts) should be expected to be present, 
especially at corrosion sites.  The Maximum chloride threshold allowed is 7ug/cm^2. Test 
for chlorides (salts) in accordance with SSPC-Guide 15, Field Methods for Extraction and 
Analysis of Soluble Salts on Steel and Other Nonporous Substrates, using a Bresle Test kit, 
or equal, as approved by the Resident.  After initial blast if chlorides (salts) are too high, 
reduce to acceptable levels by waterjetting, solvent cleaning, or other methods acceptable 
to the Resident prior to coating application and primer. 

 Test for soluble salts at a minimum of five locations per bridge span or as directed by 
the Resident.  If after the initial testing has been done, it appears that no unacceptable 
levels of chlorides and soluble salts are present, the Resident may require a diminished 
number of tests.  The Resident is not obligated to require less testing.  

Remove all oil and grease present on bare steel or rusted surfaces in accordance 
with       SSPC-SP 1, Solvent Cleaning, before blast cleaning. 

The abrasive blast media shall meet the requirements of SSPC-AB 1, AB 2 or AB 3.  The 
anchor profile shall be angular and meet the requirements of the coating manufacturer's 
published data sheet.   
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Abrasive blast clean the steel in accordance with SSPC-SP 10, Near-White Metal Blast 
Cleaning except that inaccessible areas and sensitive areas as designated by the Resident 
shall be cleaned in accordance with SSPC-SP 11, Power Tool Cleaning to Bare Metal.  After 
abrasive blast cleaning visually inspect the substrate for fins, tears, delamination and other 
unacceptable discontinuities.  Remove unacceptable discontinuities with a grinder or other 
suitable power tool.  Reblast the affected area(s) to develop an acceptable anchor profile.  
The Contractor may propose an alternative method of developing an acceptable anchor 
profile on repair areas to the Resident.   

Exercise care to avoid any nicking or gouging of the steel during rust removal.  Nicks and 
gouges are cause for a suspension of activities until appropriate adjustments are made to 
prevent a reoccurrence.  Repair damage to steel caused by surface preparation.   

Measure the anchor profile of the substrate on every plane of each beam or girder.  
Record the location and results in the JCR.  Label the replica tape (location, profile, etc.) and 
affix the tape to the JCR.  Provide copies to the Resident. 

Double blow down or vacuum residual dust on the blasted substrate.  Solvent clean any 
visible contamination that may result from handling, inspection or other activities that may 
inadvertently leave contaminants on the surface of the steel. 

The allowable time between abrasive blast cleaning and primer application shall not 
exceed the Manufacturer's Product Data Sheet or 12 hours, whichever is less.  If rust-back 
occurs, re-blast the entire prepared substrate prior to application of primer. 

Newly fabricated steel members shall be cleaned in accordance with SSPC-SP 10. 

Use SSPC-VIS.1 for abrasive blast cleaned substrate and SSPC-VIS.3 for hand or power 
tool cleaned substrate to determine acceptable surface cleanliness.   

Measure the anchor profile in accordance with ASTM D 4417 Method C (replica tape).  If 
the anchor profile fails to meet the minimum requirements, re-blast the substrate until the 
minimum required anchor profile is achieved.  If the anchor profile exceeds the maximum 
allowed, generate a Non Conformance Report (NCR) describing the condition of the 
substrate and a proposed solution and submit it to the Resident for review. 

If compressed air is used for abrasive blast cleaning, perform a blotter test ASTM D 4285 
at the beginning of each shift and at any time requested by the QAI.  Notify the QAI prior to 
performing the test so that the QA Inspector can witness the test. 

     506.061 Pre-Production Surface Preparation Test Sections  Prepare test sections prior to 
production surface preparation.  Prepare at least one test section for each specified degree 
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of surface preparation.  Test sections should be at least 1 square meter in size and include 
representative surfaces such as riveted and bolted connections.  Prepare the test section 
surface preparation using the same equipment, materials and procedures that will be used 
for the duration of the Project. Perform the test cleaning in locations approved by the 
Department. 

     SSPC-VIS 1 and SSPC-VIS 3 photographic standards, as applicable, will be used by the 
Department to determine the level of cleanliness achieved.  Do not proceed with production 
surface preparation activities until the Department agrees that the test section conforms to 
the applicable cleanliness requirements.  The agreed upon test areas shall be masked off 
and left unpainted until the completion of the Project and will be used for calibration of 
gauges by both Department and Contractors personnel.  A desiccant filled masking paper 
shall be used, all at no additional cost to the Department.   

     506.062 Removal of Existing Debris  Remove and properly dispose of accumulated winter 
sand/salt, bird droppings, dirt, grease, and debris from all areas to be prepared and painted 
prior to undertaking any paint removal or surface preparation operations.   

     506.063 Sharp Edges and Steel Defects  Remove by grinding all fins, tears, slivers, scabs, 
laminations, etc., that are present on any steel member, or that become apparent during the 
blasting operation.  Re-blast areas that have been ground to achieve the specified profile.  
Immediately report to the Department any cracks or significant metal loss found in the 
structural steel.   

     506.064 Removal of Pack Rust  Remove all rust scale on any surface and loose pack rust 
that has formed between structural members.  Remove tight pack rust until the highest 
point is a minimum of 3 mm (1/8 inch) below the surface of the surrounding steel.   

     Exercise care to avoid any nicking or gouging of the steel during rust removal.  Nicks and 
gouges are cause for a suspension of activities until appropriate adjustments are made to 
prevent a reoccurrence.  Damage to steel by the Contractor shall be repaired by the 
Contractor as approved by, and at no cost to, the Department and no additional time will be 
added. 

Once this is complete, treat pack rust areas and crevices/gaps with penetrating sealer as 
described in the Paint Application section below. 

     506.065 Compressed Air Cleanliness  Provide compressed air that is free from moisture 
and oil contamination.  Conduct a white blotter test in accordance with ASTM D 4285 to 
verify the cleanliness of the compressed air.  Conduct the test at least once per shift for 
each compressor system.  Sufficient freedom from oil and moisture is confirmed if soiling or 
discoloration is not visible on the paper. 
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     If air contamination is identified, suspend operations and make adjustments as necessary 
to achieve clean, dry air. 

     506.07 Mixing  Thoroughly mix the coating according to the manufacturer’s 
recommendations.  Thinning, if necessary shall be per the manufacturer’s 
recommendations. 

     506.08 Conditions for Coating  Apply and cure all coatings in accordance with the 
manufacturer’s recommendations.  Provide digital data recorders that measure and record 
temperature and relative humidity during the curing period for all coatings.  Provide a 
minimum of two data recorders, which shall be placed in the immediate vicinity of the curing 
operation, and shall also provide the Department with the software necessary to download 
the recorded data.   The data recorders shall measure and record the temperature and 
relative humidity during the entire curing cycle.  No subsequent coating shall be applied 
until the Contractor demonstrates that the curing has met the requirements of the 
manufacturer’s product data sheets.   

     506.09 Paint Application  After cleaning and primer application, flood pack rust areas and 
crevices/gaps with the approved penetrating sealer as recommended by the coating 
manufacturer.  Apply the penetrating sealer so that the material floods and wicks into the 
crevices/gaps. Wipe excess wet material from the surface after flood application. Following 
drying and curing of the penetrating sealer, apply the primer stripe coat and remaining 
coats. Provide written concurrence from the coating manufacturer that the penetrating 
sealer is compatible for use with the coating system. 

       Caulk all gaps between abutting surfaces and at areas of pack rust that cannot be 
removed, as between the intermediate and top coat. Apply caulking between the bearing 
plates and the concrete piers.  Provide the name, generic type, technical data sheets, and 
application instructions for the material to the Resident.  Provide written concurrence from 
the coating manufacturer that the caulking is compatible for use with the coating.   

Measure the environmental conditions in the immediate vicinity of the piece(s) being 
coated during the coating operation and the entire cure period.  Provide two data loggers 
capable of measuring ambient humidity and temperature.  The data loggers shall come with 
software that can download the data onto a computer.  Print the data.  The data will become 
part of the JCR.  Place the data loggers in the immediate vicinity of the coating operation 
during the entire application and curing cycle.  The data will be used by the Resident to 
determine that the cure/recoat time requirements for each coat have been met.  Failure to 
comply will result in the coating being cured for the maximum time necessary to assure 
adequate cure as determined by the Resident. 
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Apply each coat in a neat and workmanlike manner.  Apply the coating inside the 
approved containment.  Apply the coating smoothly and uniformly without film defects, in 
conformance with these specifications and applicable provisions of SSPC-PA 1, Shop, Field 
and Maintenance Coating of Metals.  Correct skips, thin areas or other deficiencies before 
each succeeding coat is applied.  The surface of the paint receiving additional coating shall 
be free from dust, grease, oil or any other contaminant that would prevent bonding. 

Measure the DFT of each coat with a Type 2 Electronic Gauge in accordance with SSPC-PA 2 
(Level 3), Procedure for Determining Conformance to Dry Coating Thickness Requirements.  
Record the following: 

Gauge type/manufacturer/model
Serial number
Coat/shim used for calibration (e.g. Primer Coat/5 mil. Shim, etc.)
Measurements/spot average/location
Cure time
Non-conforming areas and determination for correction

Brushes, when used shall be of good quality so as not to leave bristles in the coating and 
have sufficient body and length of bristle to spread the coating in a uniform flow.  Rollers, 
when used, shall be of a type which will not leave a stippled texture or roller particles on the 
coated surface. 

Inform the Resident prior to mixing and thinning all coating.  Record the batch and lot 
numbers of the coating, the type and amount of thinner used, the time and pot life of the 
coating in the JCR.   

Mix and add thinner in conformance with the Manufacturer's Product Data Sheet.  
Measure the thinner with a graduated cup or other measuring device.  Mix the paint using the 
method, equipment and for the amount of time recommended by the coating manufacturer.  
Coating that is not mixed and thinned in accordance with the Manufacturer's Product Data 
Sheet will be rejected. 

Stripe coat the substrate with primer in accordance with SSPC-PA 1.  The stripe coat is to 
be applied to edges, welds, outside corners, bolt heads/threads and crevices as directed by 
the Resident.  The stripe coat shall be brush and/or roller applied.  Spray application of the 
stripe coat is only allowed upon prior approval of the Resident.  If spray application is 
approved, the stripe coat shall be subsequently worked into the surfaces by brush and/ or 
roller.  Whenever possible apply the stripe coat prior to application of the primer coat, 
however, in order to save the blast the Contractor may apply the stripe coat with primer after 
a full application of primer with the prior concurrence of the Resident.  The resident may 
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allow the contractor to stripe coat with the Intermediate coat on a case by case basis.  
Failure to request approval from the Resident will render the work Non-Conforming Work. 

Measure and record the DFT readings in the JCR.  Document that minimum cure time has 
been achieved in the JCR.  Include the data logger printout.  Maintain environmental 
conditions to assure acceptable cure time between coats and after the top coat is applied.  
Coating that has been improperly cured will be rejected, removed and re-coated.  The 
Resident will determine that the coating has been properly cured based on QC tests, 
measurements and documentation. 

Identify areas on Non-Conformance and generate and Non-Conformance Report (NCR).  
Present the NCR to the Resident with a proposed repair.  Examples of Non-Conformance 
are, but not limited to: 

Overspray
Sags, drips, runs
Thin coating
Excessive film build
Orange peel, mud cracking
Blisters
Surface contamination
Discontinuities that may be reasonably expected to cause premature coating
failure

Repair damaged coating or defectively applied coating (runs, sags, skips, misses, etc.).  
Remove the affected coating layers and reapply.  If all coating layers are damaged or 
defective, remove all coating layers to the specified degree of cleanliness.  Feather the 
edges of the remaining coating to create a smooth transition from the repaired area to the 
remaining coating.  Reapply all affected coating layers.   

     506.10 Samples for Testing  The Department may require random coating material 
samples from the Contractor.  If necessary, the samples will be sent to an independent 
certified laboratory to obtain infrared spectra to check the formulation compared to that on 
the approved coatings list.  Sampling and testing shall be at no additional cost to the 
Department.  If the material fails the independent lab analysis, the Contractor shall remove 
and replace the coating to the Contract specified conditions, at no additional cost to the 
Department. 

506.11 Waste Management.   The Contractor shall collect, store and dispose of all 
hazardous, special and solid waste in compliance with relevant Federal, State and local 
laws and requirements.  The procedures used for management and disposal of lead paint 
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and related waste shall conform to the latest requirements of Steel Structures Painting 
Council Guide 7, Guide for the Disposal of Lead-Contaminated Surface Preparation Debris.  
The Contractor shall have a copy of this guide available on site at all times.  The Contractor 
shall also have a copy of the Maine Department of Environmental Protection’s (DEP’s) 
Handbook for Hazardous Waste Generators and a copy of the State of Maine Hazardous 
Waste Management Rules, 06-096 CMR Chapters 850-857, on site at all times.  Thirty days 
prior to generating any waste, the Contractor shall submit their Waste Management Plan 
which shall include the Spill Prevention Control and Countermeasure Plan (SPCCP), to the 
Department for review and comment.  Work shall not proceed until the Department has 
reviewed and approved this plan. 

The Department has Large Quantity Generator (LQG) hazardous waste status for 
hazardous waste activities associated with this Contract, as defined by DEP in the 
Handbook for Hazardous Waste Generators. Waste generated as part of this initiative shall 
be stored and managed under dedicated, Environmental Protection Agency (EPA) waste 
identification numbers for each bridge site.  The Contractor shall perform all work on behalf 
of the Department and comply with all Federal, State and local regulations.   

The Contractor shall establish hazardous waste storage areas for  each bridge site.   
Hazardous waste shall be managed in US DOT approved containers and stored in an 
approved locking security structure which has a firm, impervious, floor surface and  
secondary containment that is either 110% of the largest container or 20% of all containers, 
whichever is larger.  Waste containers must be labeled with the words “Hazardous Waste”, 
the hazard (e.g., Toxic, flammable, etc.), the start date, full date, site location and generator 
information.  The lockable security structure must be labeled “Danger-Unauthorized 
Personnel Keep Out” and shall be locked at all times when not being accessed.   Waste 
containers in the waste storage security area must be inspected each operating day and a 
log must be maintained by the Contractor, and provided to the Department at the end of the 
Project.  The Contractor shall store and manage all hazardous waste, in conformance with 
MDEP regulations as detailed in Chapters 850 – 857 and EPA regulations as defined in 40 
CFR 260 – 268.  All hazardous wastes are limited to an on-site storage time of 90 days based 
on the date of initial accumulation.   

The Contractor shall test paint debris (including waste paint, personal protective 
equipment, gray water and spent solvents) to determine the appropriate disposal options.  A 
minimum of Four composite samples representative of each waste stream must be 
collected and tested for the 8 RCRA metals using the Toxicity Characteristic Leaching 
Procedure (TCLP) in accordance with the procedures outlined in EPA SW846 Method 1311.  
The Department must be notified at least one week in advance of the date of sampling 
activities and provided with the proposed protocol for sample collection.  The Department 
shall witness the sampling.  Chain-of-custody must be adhered to for sample removal.  
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TCLP test results shall be provided to the Department upon receipt by the Contractor.  
Waste streams generated through the use of steel grit or shot shall be treated as hazardous. 

The Contractor shall inform the Department at least one week in advance of planned 
date(s) for removal of hazardous waste from the job site.  The EPA ID number for the project 
will be provided by the Department prior to the first shipment of waste.  The Contractor shall 
secure a MaineDOT pre-approved transporter licensed by the MDEP for transportation of 
hazardous waste.  Preparation of all necessary transportation forms is the responsibility of 
the Contractor.  The Hazardous Waste Manifest must be approved and signed by the 
Department.  A six-part, pre-numbered Uniform Hazardous Waste Manifest (EPA Form 8700-
22) shall be prepared when shipping hazardous waste.  The appropriate original sheets of
the multi-part hazardous waste manifest must be provided to the Department and must be
sent to the Department’s Environmental Office, State House Station #16, Augusta, Maine,
04333-0016.

The Contractor shall select a Treatment, Storage or Disposal (TSD) facility as soon as the 
waste has been tested and the results are known.  The Contractor will submit the selected 
TSD for MaineDOT approval.  Following approval by MaineDOT, the Contractor shall obtain 
approval for acceptance of the waste from the selected facility prior to transport.     

Hazardous/special paint debris and other waste shall not be placed or accumulated on 
unprotected ground or released to waters of the State. Work areas shall be adequately 
shielded at all times to prevent dispersion of debris by wind or rain. The Contractor’s 
equipment and storage areas used for the handling and storage of hazardous waste and 
hazardous materials shall have impervious tarps placed under them.  Provide containers for 
the collection and retention of all waste water, including but not limited to the pressure 
wash water, the water used for hygiene purposes, laundering of clothing if done on site, and 
cleanup activities.  Filter visible paint chips and particulate from the water prior to placing it 
into the containers. Prior to disposal, test the water for total toxic metals (and any other 
analytical parameters required by the disposal facility) and provide ample filtration (e.g., 
through a multi-stage filtration system ending in 5 microns or better if needed) until the 
water is classified as non-hazardous.  Make disposal arrangements with the local publicly 
owned treatment works, sanitation company, or other appropriate permitted facility. 
Provide the Department with documentation signed by an official of the facility stating that 
the facility will accept the waste, and that the levels of any lead remaining in the water are 
acceptable. 

Any evidence of improper storage and handling shall be cause for immediate suspension 
of work in progress, and work will not be allowed until corrective actions are taken.  
Emergency procedures to be taken in the event of a release of hazardous/special waste or 
hazardous matter to the environment shall be part of the Contractor’s Spill Prevention, 
Control and Countermeasures Plan that is required as part of the Contractor’s Waste 
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Management Plan and by the Department’s Supplemental Specifications and Supplemental 
Standard Details for Construction, Section 656.3.4, f. Spill Prevention. 

The Contractor shall have Aid Agreements with the local fire department, police 
department, hospital and hazardous waste spill responder.  Copies of these agreements 
shall be provided to the department prior to generating any waste, in conformance with the 
DEP Rules, Chapter 851, Section 13, Part C (7)(c)(ii) and 40 CFR 264.37. 

Failure of the Contractor to comply with this section shall result in the following: 

First finding of non-conformity shall be a written warning which will include
deadline for compliance.

Second finding of non-conformity shall be documented in writing, and all
operations by the Contractor, except those needed to restore compliance, will
be immediately suspended, until full compliance has been restored.

Third and subsequent findings of non-conformity will be documented in writing
and all operations shall be immediately suspended, except those needed to
restore compliance, until full compliance has been fully restored, and the
Contractor assessed a penalty of $10,000.00 per incident.  If the Contractor fails
to restore the Project into compliance, additional fines shall be assessed.

All penalties assessed shall be in addition to any fines assessed by DEP/EPA for 
failing to comply with the Federal, State, or local regulations.  The Contractor shall not be 
granted additional time for suspensions of work due to noncompliance. 

506.111  Visible Emission Observations  

A. Visible Emission Assessments

1. Conduct visible emissions assessments as defined in this Section and in
accordance with 40 CFR 60, Appendix A, Method 22.  This assessment is
based on total visible emissions regardless of the opacity of the emission.
SSPC Technical Update No. 7 provides guidance on conducting visible
emission assessments.

2. Conduct the visible emissions assessments to account for all locations where
emissions of lead dust might be generated, including but not limited to, the
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containment or work area, dust collection and waste recovery equipment as 
applicable, and waste containerizing areas.  

3. In addition to assessing airborne emissions, conduct visual inspections for
releases or spills of dust and debris that have become deposited on
surrounding property, structures, equipment or vehicles.

4. State and local regulations regarding visible emissions:
a) Note that State of Maine regulations regarding visible emissions, as well

as any local requirements, are in addition to, but not in lieu of, the
requirements of this Section.

B. Acceptance Criteria for Visible Emissions Assessments

1. For surface preparation activities, visible emissions in excess of SSPC Guide
6, Level 1 (1% of the workday) are unacceptable.  This amounts to a maximum
duration of 4 minutes and 48 seconds in an 8-hour workday, or 36 seconds per
hour. This criterion applies to scattered, random emissions of short duration.
Sustained emissions (e.g., 1 minute or longer) from a given location,
regardless of the total length of emissions for the workday, are unacceptable.
Immediately shut down the emission-producing operation, change work
practices, extend the ground coverings, modify the containment, or take other
appropriate corrective action to prevent similar releases from occurring in the
future.

2. Visible emissions in excess of the above criteria are cause for immediate
shutdown.  Immediately stop the applicable operations if these criteria are
violated.  Correct and repair the deficiencies causing the emission, and
undertake clean up with HEPA vacuums.

3. Violations of any high volume ambient air monitoring acceptance criteria is
cause for immediate project shut down and the initiation of corrective action,
even if the visible emissions results are acceptable.

C. Frequency and Location of Emissions Assessments

1. Conduct the specialized assessments as described in this Section at least
four times (for a minimum of fifteen minutes each) during each shift in which
paint disturbance operations are underway.   Document all observations even
if visible emissions are not observed.

2. Perform casual observations of emissions on an ongoing basis.

D. Assessment and Correction of Spills or Releases

1. Conduct all activities so that spills or releases of paint chips or spent abrasive
do not occur.
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2. On a daily basis, visually inspect the site for releases of dust, paint chips, and
spent abrasive outside of the work area that have become deposited on
surrounding property, structures, equipment, or vehicles and on the
unprotected ground or in areas where rain water could carry the debris
outside of the work area.

3. Clean up all visible paint chips and debris on a daily basis at the end of each
shift, or more frequently if directed by the Department. Conduct the cleaning
by manually removing paint chips or by HEPA vacuuming.

4. When releases are observed, in addition to cleaning the debris, immediately
shut down the emission-producing operations, change work practices, extend
the ground coverings, modify the containment, or take other appropriate
corrective action to prevent similar releases from occurring in the future.  Do
not resume operations until the corrective measures have been inspected and
approved by the Department.

E. Reporting of Visible Emissions and Releases

1. Document all visible emission observations and all cases where work has
been halted due to unacceptable visible emissions or releases, the cleanup
activities invoked, and the corrective action taken to avoid reoccurrence.
Provide a report to the Department within 48 hours of the occurrence.

2. Maintain the results of the assessments in a log at the site.  Identify the
frequency of observations made, the methods of observation utilized, the
name of the observer(s), and documentation completed.  Include and
summarize the documentation prepared for work stoppages due to
unacceptable visible emissions or releases.  Make the log available to the
Department for review upon request.

506.112 High Volume Ambient Air Monitoring  All ambient air monitoring shall be 
performed by the Contractor according to EPA regulations 40 CFR Part 50 Appendix B, 
Reference Method for the Determination of Suspended Particulate Matter in the Atmosphere 
(High-Volume Method), and 40 CFR Part 50 Appendix G, Reference Method for the 
Determination of Lead in Suspended Particulate Matter Collected from Ambient Air. 

A. Conduct daily high volume ambient air monitoring for TSP-Lead during any dust
producing operations (i.e., abrasive blast cleaning, containment movement, and/or
vacuuming spent abrasive) to confirm that emissions do not impact the public.

B. Conduct ambient air monitoring at a minimum of three locations per jobsite or as
directed by the Resident.  The Contractor shall provide the monitors, and all
necessary calibration and support equipment, power to operate the units, security
(or arrangements to remove and replace the monitors daily), filters, and flow chart
recorders.  Provide operational high volume ambient air monitors for the duration of
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the project to account for each of the monitoring locations.  Dust producing activities 
will not be permitted to begin if monitoring locations are not supported by the 
required number of monitors.  Therefore, several back up monitors are 
recommended. 

C. High volume ambient air sample results will be compared to the acceptance criteria
of 1.5 micrograms per cubic meter over a 90-day period.  Utilize the formulae of SSPC
Guide 6 to extrapolate the acceptance criteria to an adjusted daily allowable
concentration.

D. In the event that the TSP-Lead air monitoring results exceed the acceptance criteria
on any one day of blasting, the Contractor shall suspend dust producing operations
(e.g., paint removal and/or clean-up) and implement appropriate corrective action to
control emissions.

E. Document all cases when work has been suspended due to emissions exceeding the
ambient air monitoring criteria.

F. Background samples shall be collected for two days prior to the start of work while
no dust producing operations are underway.  The background monitoring shall be
conducted on one weekday and one weekend day. The background monitoring shall
coincide with the anticipated working hours for the paint removal operations, but
shall last for a minimum of 8 hours each day.

G. Calibrate the monitors according to the manufacturer’s written instructions upon
mobilization to the site, following any repairs or maintenance to the units, and
quarterly.

H. Filters shall be placed in monitors prior to start of dust-producing operations and the
filters removed upon completion of dust producing activities for that day.  Advise the
Department in advance when the filters will be removed and replaced.  The monitor
operator shall record the following information, at a minimum, on field data and
laboratory chain-of-custody forms (or equivalent):

1. Monitor location and serial number
2. Flow rate, supported by flow charts
3. Start, stop times and duration of monitoring
4. Work activities and location of work during the monitoring period
5. Wind direction/speed

I. Ambient Air Monitoring Results. The laboratory shall provide the results directly to the
Department with a copy to the Contractor within 3 days of the sampling.  The results
shall include:

1. Monitor identification and location
2. Work location and activities performed during monitoring period
3. Monitor flow rate, duration, and volume of air sampled
4. Laboratory methods used for filter digestion / analysis
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5. Sample results for the actual duration of monitoring
6. Sample results expressed in micrograms per cubic meter of air
7. Comparison of the results with the the adjusted daily allowable concentration

indicating whether the emissions are compliant
8. Field data and chain-of-custody records used to derive results

506.113  Regulated Areas  Physically demarcated regulated area(s) shall be established 
around exposure producing operations at the OSHA Action Level for the toxic metal(s) 
present in the coating being removed or the abrasive being used.  The Contractor shall 
provide all required protective clothing and equipment for personnel entering into a 
regulated area.  Unprotected street clothing is not permitted within the regulated areas.  
Conduct air sampling at the boundaries of the regulated area for lead and any other toxic 
metals that may be present in the coating being removed or abrasive being used.  Use a 
minimum of two low flow pumps located at points on the perimeter of the regulated area, 
one upwind and one downwind from the work area.  Until monitoring results are available, 
establish the regulated area a minimum of 15 feet from any equipment or operations that 
might generate airborne emissions of toxic metals.  If the monitoring confirms that 
emissions at the boundary do not exceed the OSHA Action Level as an 8-hour Time 
Weighted Average, discontinue monitoring.  If the monitoring results exceed the OSHA 
Action Level, modify work practices and the containment to provide better controls over the 
emissions and repeat the monitoring until results are below the OSHA Action Level.  
Additional monitoring is not required unless directed by the Department, or if visible 
emissions occur or if there are changes to the work practices or equipment being used in the 
regulated area.  Verify that cassettes are analyzed by an American Industrial Hygiene 
Association (AIHA) laboratory accredited for metals analysis.  Have the laboratory provide 
results within 72 hours of the field sampling. 

     506.12 Method of Measurement  Surface Preparation of Existing Structural Steel shall be 
measured for payment as one lump sum, complete and accepted. 

     Field Painting of Existing and New Structural Steel shall be measured for payment as one 
lump sum, complete and accepted. 

     Containment and Pollution Control Measures shall be measured for payment as one lump 
sum, complete and accepted. 

     Disposal of Special Waste or Hazardous Waste materials shall be measured for payment 
as one lump sum.  

     506.13 Basis of Payment  The accepted quantity of Surface Preparation of Existing 
Structural Steel will be paid at the respective Contract lump sum price, which shall be full 
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compensation for furnishing all materials, labor, tools, equipment, scaffolding, QC 
activities, and any other incidentals necessary for the satisfactory performance of the work. 

     The accepted quantity of Field Painting of Existing and New Structural Steel will be paid at 
the Contract lump sum price, which shall be full compensation for furnishing all material, 
labor, equipment, scaffolding, QC activities, and incidentals necessary for the satisfactory 
performance of the work. 

     Containment and pollution control will be paid for at the Contract lump sum price, which 
shall be full compensation for furnishing all materials, labor, equipment, and incidentals 
necessary for the satisfactory performance of the work. 

     Disposal of Special Waste or Hazardous Waste materials will be paid at the Contract 
lump sum price, which shall be full compensation for all permits, tests, transportation, 
disposal, tipping fees and incidentals necessary for the satisfactory performance of the 
work. 

 Payment will be made under: 

Pay Item Pay Unit 

506.144   Field Painting of Existing and New Structural Steel  Lump Sum 

506.17     Surface Preparation of Existing Structural Steel  Lump Sum 

506.18     Containment and Pollution Control Measures      Lump Sum 

506.191   Disposal of Special Waste or Hazardous Waste  Lump Sum 
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SPECIAL PROVISION 
SECTION 524 - TEMPORARY STRUCTURAL SUPPORTS 

524.01  Description – The following paragraphs are added: 

This work shall include a temporary structural support system capable of safely 
lifting and supporting the full weight of the suspended span of the truss for the 
purposes of pin replacement, pin-and-hanger replacement, and structural steel 
repair, as shown on the plans.  This work shall also include a protective shielding 
and temporary access platform and appropriate access to provide safe access 
to the working areas on the truss.  This work shall also include permanent 
modifications to the structure, temporary modifications and repair, or removal 
and replacement of bridge items as necessary for the temporary support 
structure and as approved by the Department.  

The work shall include furnishing all labor, tools, and equipment for the included 
items of work. This work shall also include designing, fabricating, erecting, 
operating, maintaining, and dismantling the temporary structural supports 
required to perform the work. 

524.02  Materials – The following paragraph is added: 

Materials used may also include structural concrete or mortar materials or 
elastomeric pads conforming to the applicable standard specifications and as 
approved by the Department. 

524.03  Design – The subsection is replaced in its entirety with the following: 

Temporary structural support(s) shall be designed to support all vertical loading 
including dead load, live load and impact, differential settlement forces, 
horizontal and longitudinal forces, and shall account for any temporary 
unbalanced loading due to jacking forces and other loading during load transfer. 
Sufficient redundancy shall be designed into the temporary support structure 
and jacking system so that failure of one member will not cause the collapse of 
the entire system and the supported structure.  The design computations shall 
clearly identify all design loads and redundancy requirements of this 
specification. Design wind assumptions and mitigating procedures for high wind 
events shall be clearly stated. 

Temporary structural supports which are adjacent to traveled ways or which 
support structures carrying traffic, shall additionally be designed to resist any 
vibration or impact forces due to traffic and shall incorporate sufficient 
protection against impact by errant vehicles. 

Temporary Structural Support(s) shall be designed by a Professional Engineer 
licensed in the State of Maine, and all plans, computations, and working 
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drawings shall be signed by that Engineer, and shall be submitted to the Resident 
for approval. The design of the Temporary Structural Support(s) shall be 
submitted to the Resident at least 6 weeks prior to the start of Temporary 
Structural Support work.  Design computations shall conform to the latest 
versions of the AASHTO Guide Design Specifications for Bridge Temporary 
Works, the AASHTO LRFD Bridge Construction Specifications, and the AASHTO 
LRFD Bridge Design Specifications.   

Design computations shall include verification calculations evaluating all loaded 
components along the load path, whether existing, temporary, or proposed.  No 
review or comment by the Department, or any lack of review or comment by the 
Department, shall relieve the Contractor of its responsibility to properly design, 
construct, maintain, and remove the temporary structural support system in 
accordance with the Contract, or shall shift any responsibility to the Department. 

The Contractor is alerted that the work impacts existing non-redundant steel 
tension members carrying permanent dead load and varying live loads 
throughout construction. The Contractor shall develop the erection plan such 
that the existing structure maintains adequate load-carrying capability 
throughout all phases of construction. At all times, the Contractor shall maintain 
the structural integrity of the existing bridge and the safety of the traveling public. 

The temporary structural support system shall include monitoring systems 
capable of continuously verifying the load on the temporary support system.  The 
temporary structural support system shall also include monitoring systems and 
adjustment features to monitor and control displacement of the suspended 
spans of the bridge. 

The protective shielding / temporary access platform shall be designed for safely 
supporting all construction and dead loads, but not less than 100 lb per square 
foot with a load duration of 7 Days.  It shall be stiff enough to limit deflection to 
½″ under maximum loads and to be tightly sealed at all joints. 

524.04  Erection and Removal – The following paragraph is added: 

The bridge shall be closed to vehicular traffic before the jacking process is 
begun.  The bridge shall not be reopened to vehicular traffic until the load is 
transferred back to the structure and appropriate verification has taken place, as 
approved by the Department.  At no time shall multiple temporary structural 
support locations be jacked (load transferred onto the temporary structural 
support) within the same span at the same time.  

Any damage or modifications to the existing members to remain shall be 
repaired, rehabilitated, or replaced to match or exceed the existing at no cost to 
the Department. 

79



Augusta 
Memorial Bridge 

WIN 026164.00 
August 5, 2026 

3 of 3 

Any removal of lead-based paint and application of new paint shall be in 
accordance with all applicable Federal, State, and local requirements and shall 
be in accordance with Special Provision 506, Section 506 of the Standard 
Specifications, and will be paid for under Section 506 pay items. 

524.05  Method of Measurement – The following paragraph is added: 

Temporary structural supports will be measured as one unit each per pin or pin-
and-hanger location, which measurement shall include the temporary structural 
support system and the adjacent protective shielding/temporary access 
platform system at that location, along with associated temporary work required 
at that location, including but not limited to, deck removal and replacement.  The 
work and materials associated with removal and reinstallation of the existing 
bridge components (e.g., deck, rivets (which shall be replaced with bolts), bridge 
rail, bridge fencing, etc.) to facilitate the erection of temporary structural 
supports will not be measured for payment but will be considered incidental to 
the Temporary Structural Support pay item. 

524.06  Basis of Payment – The following sentence is added: 

The work also includes: 

monitoring systems
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 

Approaches.  Approach signing shall include the following signs at a minimum.  Field 
conditions may warrant the use of additional signs as determined by the Resident. 

Road Work Next X* Miles 
Road Work 500 Feet (Ahead) 
End Road Work 

Work Areas.  At each work site, signs and channelizing devices shall be used as directed by the 
Resident. 

Signs include: 

Road Work XXXX1. 
One Lane Road Ahead 
Flagger Sign 

Other typical signs include: 

Be Prepared to Stop 
Low Shoulder 
Bump 
Pavement Ends 

The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 

Unless otherwise defined in Special Provision 105/107 or submitted and approved in the 
Traffic Control Plan, the following shall apply: 

- The Contractor shall conduct their operations in such a manner that the roadway will
not be restricted to one lane for more than 2,500 feet at each work area and no more
than 4,000 feet for paving, milling, and crack seal/repair work areas.

- Where more than one work area restricts traffic to one lane operation, these work areas
shall be separated by at least 1 mile of two-way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement 
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint, 
shall conform to the standard marking patterns used for permanent markings.  Failure to apply 
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving 
operations until temporary markers are applied to all previously placed pavement. 

¹ “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary
operations as directed by the Resident. 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
Portable/Temporary Traffic Signals 

Automated Flagging Assistance Devices (AFADs) 

652.01 Description Portable/Temporary Traffic Signals or Remotely Controlled 
Automated Flagging Assistant Devices (AFADs) may be used in conformance with this 
Special Provision at the option of the Contractor in lieu of Flaggers and as approved by 
the Department.   

Portable/Temporary Traffic Signals shall conform to Part 4H.02 of the latest edition of 
the Manual on Uniform Traffic Control Devices (MUTCD) and shall be the Dolly Type 
(SQ2) or the Trailor Mounted Type (SQ3).  AFADs shall conform to Part 6E.04 of the 
latest edition of the Manual on Uniform Traffic Control Devices (MUTCD).  

Portable/Temporary Traffic Signals and AFADs must satisfy applicable crashworthiness 
standards based on device weight which shall be in accordance with National 
Cooperative Highway Research Program (NCHRP) Report 350 and the American 
Associated for State Highway and Transportation Officials (AASHTO) Manual for 
Assessing Safety Hardware.  The use of Portable/Temporary Traffic Signals may be 
suspended at any time at the discretion of the Resident. 

652.02 Portable/Temporary Traffic Signals Operation  

The Contractor shall submit a Traffic Control Plan to the Resident for approval which 
shall detail Portable/Temporary Traffic Signals operation.    

Portable/Temporary Traffic Signals may be used during daytime or nighttime operations; 
however, Dolly Types (SQ2) shall not be in operation when the work site is unattended. 

Work zones utilizing Portable/Temporary Traffic Signals shall add A Signal Ahead 
symbol (W3-3) sign that will replace the Flagger symbol sign.  An 18-inch-wide 
removable stop line with a STOP HERE ON RED (R10-6) sign shall be installed at the 
intended stopping point.  

The Resident may waive the requirement for a stop line if the roadway is unpaved or it is 
otherwise impractical to install a stop line and the STOP HERE ON RED sign is in place.  

The distance between Portable/Temporary Traffic Signals units shall not exceed the 
phase timing and distances as designed by a Professional Engineer, registered in the state 
of Maine, or as designated on the Charts provided in this specification.  

When the work no longer necessitates use of the Portable/Temporary Traffic Signals, the 
units shall be removed or turned off and moved out of view from the traveled way. 
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652.03 Automated Flagging Assistance Devices (AFADs) 

AFADs shall be used only for short-term or intermediate-term lane closures in situations 
where there is one lane of approaching traffic that needs to be controlled.   AFAD use is 
acceptable in either of the following cases: The first case employs an AFAD unit at each 
end of the work zone while the second case employs an AFAD unit at one end and a 
flagger at the other end.  Utilizing an AFAD, a single flagger may remotely control two 
or more AFAD units provided that the flagger has a clear view of each unit, and of 
approaching traffic in both directions. Other cases may be used as approved by the 
Resident. 

AFAD use is permitted during daytime or nighttime operations; but, if used at night, the 
AFADs must be illuminated in accordance with Section 6E.08 of the latest edition of the 
MUTCD. 

AFADs are not traffic control signals, they should not be used to replace traffic signals or 
other continuously operating traffic control devices.  

A competent, certified flagger, who has been trained on the operation of the AFADs shall 
operate and not leave the AFADs unattended at any time. The flagger shall have an 
unobstructed view of the AFADs and approaching traffic in both directions at all times. 
The distance between AFAD units shall not exceed one-half mile.  

Work zones utilizing AFADs shall comply with the Standard Sheet for flagger operation 
on a 2-lane 2-way roadway, where an AFAD unit, or units, is used in lieu of a flagger a 
BE PREPARED TO STOP sign (W3-4) is to be used in lieu of the Flagger symbol sign. 
Red/Yellow lens AFADs shall have a STOP HERE ON RED (R10-6) sign installed on 
the right-hand shoulder at least 8 feet in advance of the RCRYLS unit where vehicles are 
expected to stop and Stop/Slow AFADs shall have WAIT ON STOP (R1-7) and GO ON 
SLOW (R1-8) signs immediately adjacent to the AFAD. 

The Contractor’s Traffic Control Plan shall detail AFAD operation including a list of 
competent, certified flaggers trained to operate the AFADs.  When the work no longer 
necessitates use of the AFADs, units shall be moved out of view from the traveled way. 

652.04 General Operation 

Portable/Temporary Traffic Signal and AFAD units shall be placed in the shoulder on the 
right-hand side of the road with a sight distance as designated in the Minimum Sight 
Distance for Signal Visibility chart provided in this specification.    

If the shoulder is not adequate, the Portable/Temporary Traffic Signals or AFADs may 
encroach on the travel lane provided that the appropriate sight distance is available and as 
approved by the Resident. Re-positioning of the Portable/Temporary Traffic Signals or 
AFADs shall need the approval of the Resident. 
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Appropriate flagger apparel and equipment shall be maintained near each 
Portable/Temporary Traffic Signal or AFAD unit to facilitate flagging in the event of a 
malfunction or operational need due to frequent disruptions of traffic flow. The 
Contractor shall immediately provide traffic control with flaggers if a 
Portable/Temporary Traffic Signal or AFAD unit malfunctions; fails to properly or 
adequately control traffic; creates congestion, queues or gridlock which cannot be 
remedied by timely on-site adjustments to the signal operation; or is otherwise 
inadequate; all of which shall be determined by the Resident.   

When Flaggers are being utilized, Portable/Temporary Traffic Signals shall not be in 
operation. 

Portable/Temporary Traffic Signals or AFADs shall not be located within 200 feet of a 
grade crossing unless the temporary traffic control signal is provided with preemption in 
accordance with MUTCD Section 4D.27, or unless a uniformed officer or flagger is 
provided at the crossing to prevent vehicles from stopping within the crossing. 

652.05 Method of Measurement Portable/Temporary Traffic Signals or AFADs shall be 
measured by the hour for each approach that are in place and operating.   

652.06 Basis of Payment Portable/Temporary Traffic Signals shall be paid at the Flagger 
Hourly Rate for each approach in operation.  

AFADs shall be paid at the Flagger Hourly Rate for each unit in operation and for the 
operator.  

(1st Example:  One set of AFADs (one unit), plus operator, would be paid as 2 X Flagger 
hourly rate X hours in use.) 

(2nd Example:  One set of AFADs (two units), plus operator, would be paid as 3 X 
Flagger hourly rate X hours in use.) 

Payment will be made under: 

Item Number  Description Unit 

652.38 Flagger Hour 
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Minimum Sight Distance for Signal Visibility

Posted Speed Limit (mph) Minimum Sight Distance (ft)
25 270
30 325
35 390
40 460
45 540
50 625
55 715

Example of Dolly type or SQ2 
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Example of Trailer Mounted type or SQ3 

Example of an AFAD 
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All red Clearance Intervals
Less Than 40 mph

Assumed Travel Speed 15 mph

Posted Speed
Limit

Distance Between Stop
Bars Minimum All red Clearance Time

Yards Feet Seconds
25, 30 & 35 33 100 4.6

50 150 6.9
67 200 9.1
83 250 11.4
100 300 13.7
117 350 16.0
133 400 18.2
150 450 20.5
167 500 22.8
183 550 25.0
200 600 27.3
217 650 29.6
233 700 31.9
250 750 34.1
267 800 36.4
283 850 38.7
300 900 41.0
333 1000 45.5
350 1050 47.8
367 1100 50.0
383 1150 52.3
400 1200 54.6
417 1250 56.9
433 1300 59.1
450 1350 61.4
467 1400 63.7
483 1450 66.0
500 1500 68.2
517 1550 70.5
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All red Clearance Intervals
40 mph and Above

Assumed Travel Speed 25 mph

Posted Speed
Limit

Distance Between Stop
Bars Minimum All red Clearance Time

Yards Feet Seconds
40,45,50 & 55 33 100 3.5

50 150 5.2
67 200 6.9
83 250 8.6
100 300 10.3
117 350 12.0
133 400 13.7
150 450 15.4
167 500 17.1
183 550 18.8
200 600 20.5
217 650 22.2
233 700 23.9
250 750 25.6
267 800 27.3
283 850 29.0
300 900 30.7
317 950 32.4
333 1000 34.1
350 1050 35.8
367 1100 37.5
383 1150 39.2
400 1200 40.9
417 1250 42.7
433 1300 44.4
450 1350 46.1
467 1400 47.8
483 1450 49.5
500 1500 51.2
517 1550 52.9
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2026) 

Throughout the entire Document; Replace “AASHTO NTPEP” with “AASHTO Product 
Evaluation and Audit Solutions” 

DIVISION 100 

GENERAL CONDITIONS 

100.1 In the first sentence, replace “2025” with “2026”  

so that it says” …. This 2026 edition…” 

101.2  Under the definition of Standard Specifications remove the phrase “Revision of 
2020”. 

104.5.4 In front of “Prompt Payment of Subcontractors” place the subsection number 
“104.5.5”. 

At the end of the paragraph starting with “Payment Tracking Federal Projects” 
add the sentence “ Contractors and Subcontractors shall acknowledge 
Payments within 30 Days.” 

APPENDIX A TO DIVISION 100 

A-18 Starting on page A-18, Replace Section 1273 in the appendix with the current 
version dated June 25, 2026. 

SECTION 201 

STRUCTURAL EXCAVATION 

201.24  Under ‘Pay Item’ add 

201.24  Removing Stump   Each 
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SECTION 524 

TEMPORARY STRUCTURAL SUPPORTS 

524.06 Basis of Payment, in the item chart change the description of Item Number 
524.301 from “Temporary Structural Support, Approaches”    To “Temporary 
Structural Support, _______” 

SECTION 643 

TRAFFIC SIGNALS 

643.19  Under ‘Pay Item’ replace 

643.83  Non-Invasive Detection – Stop Bar    Each 

643.84  Non-Invasive Detection – Advance   Each 

With the following: 

643.83  Video Detection System Lump Sum 

643.84  Interconnect Wire Between   Lump Sum 

SECTION 652 

MAINTENANCE OF TRAFFIC 

652.8.2 Revise the last paragraph beginning with “ There will be no payment…” by 
adding the following to the end: 

“There will be no payment for Maintenance of Traffic Control Devices 
during approved Contractor Requested Suspensions; The Contractor shall 
be responsible for maintaining all traffic control devices left in place during 
the suspension.” 
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FHWA-1273 – Revised June 25, 2026 
 
 

CONTRACT PROVISIONS FOR 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 
I.  General  
II.  Nondiscrimination 
III. Davis-Bacon and Related Act Provisions 
IV. Contract Work Hours and Safety Standards Act 

Provisions 
V.  Subletting or Assigning the Contract 
VI. Safety: Accident Prevention 
VII.  False Statements Concerning Highway Projects 
VIII. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
IX.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
X.  Certification Regarding Use of Contract Funds for 

Lobbying 
XI. Use of United States-Flag Vessels 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only). 
 
 
I. GENERAL 
 
1. Historically, contracting agencies using Federal-aid highway 
funds were required to ensure Form FHWA-1273 was 
physically incorporated into all contracts and subcontracts. 
Effective June 10, 2026, this requirement was eliminated [91 
FR 25492]. Future use of Form FHWA-1273 is now optional on 
the part of the contracting agency using Federal-aid highway 
funds. FHWA continues to make Form FHWA-1273 available 
as a convenience to contracting agencies. Contracting 
agencies must continue to ensure compliance with the 
provisions cited in Form FHWA-1273 in accordance with the 
provisions regardless of the use of Form FHWA-1273. 
Accordingly, the contracting agency retains the authority to 
determine whether the contractor must use Form FHWA-1273 
to physically incorporate required contract provisions in each 
subcontract and in lower tier contracts. Where permitted by the 
contracting agency, the contractor may choose other ways to 
include required contract provisions in each subcontract, 
besides incorporating Form FHWA-1273. Contract provisions 
in Form FHWA-1273 are not required to be physically included 
in subcontracts for design services on Federal-aid design-build 
contracts, or in purchase orders, rental agreements and other 
agreements for supplies or services.  
 
The applicable provisions of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor or design-builder shall be responsible for 
compliance by any subcontractor, lower-tier subcontractor or 
service provider.  
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents. 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.  
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 
 
  
II. NONDISCRIMINATION  
 
The contractor and all subcontractors must comply with the 
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with 29 CFR Parts 1625-1627. The 
contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
The provisions of the Americans with Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and 
29 CFR Part 1630 are incorporated by reference in this 
contract.  
 
1. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26, including any 
amendments thereto, and the State DOT’s FHWA-approved 
Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26, including any 
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy 
as the recipient deems appropriate, which may include, but is 
not limited to: 
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(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E, including any 
amendments thereto, are incorporated by reference. 49 CFR 
Part 21. 
 
 
III. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.  

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 

paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
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classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 
under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 

necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
2.a. of this section or Section IV, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
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of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 
agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  
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(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 
of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
29 CFR part 30, including any amendments thereto. 

c. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section III. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.  

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs (1) 
through (11) of this section, along with the applicable wage 
determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 

107



contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
IV. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 

Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $33 as of January 15, 2025 (See 90 FR 1859) as may be 
adjusted annually by the Department of Labor, pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section III 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  
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(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 
event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
V. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 

the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a. The term “perform work with its own organization” in 
paragraph 1. of this section refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph 1. of this section 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
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contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d).  
 
 
VI. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 

character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
VIII. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 
7606; 2 CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 
 
 
IX. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
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covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 CFR 
180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. 2 CFR 
180.335. To verify the eligibility of its principals, as well as the 

eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325.  
 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 
 
* * * * * 
 
2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335; 
 
    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 CFR 
180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
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  b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.  
 
* * * * * 
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X. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XI. USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 

extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701 
and the Appalachian Regional Commission Code as 
authorized under 40 U.S.C. section 14302) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 40 U.S.C. 14501 allow the contracting 
agency to provide a contractual preference for the use of 
mineral resource materials native to the Appalachian region.  

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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Environmental Summary Sheet

WIN: 26164.00          Date Submitted: 7/10/2026   
Town: Augusta
CPD Team Leader:  Andrea Brady  
ENV Field Contact:  Jamie Bray  
NEPA Complete: 6/17/2026 - MOU CE per 23 CFR 771.117(c)(28)

Section 106 
Bridge is NR Eligible. No adverse effect. SHPO concurrence 1/21/2026   

Section 4(f) and 6(f)
Section 4(f)      Section 6(f)
No Use       No Takes  

Maine Department of Inland Fisheries and Wildlife Essential Habitat
Not Applicable  Timing Window: No   

   Potential for State-Listed Freshwater Mussels – No effect – No In-Water Work.
Section 7

Species of Concern – Northern Long-Eared Bat – In 3-mile buffer of known Detection. Not Likely to Adversely 
Affect. Special Conditions Apply – See Special Provision 105. 

Species of Concern – Atlantic Salmon – in DPS and Critical Habitat – No Effect – No In-Water Work
Special of Concern – Atlantic/Shortnose Sturgeon – in DPS and Critical Habitat – No Effect – No In-Water Work

Essential Fish Habitat
Mapped as EFH for Multiple coastal species, Atlantic Salmon - No effect – No In-Water Work

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: Not Applicable

  Maine Land Use Planning Commission: Not Applicable

Maine Department of Environmental Protection
Exempt per 38 MRSA 480-Q 2-D

*Applicable Standards and Permits are included with the contract
Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.

  No Jurisdiction / No In-Water Work

*Applicable Standards and Permits are included with the contract
          Stormwater Review

No Concerns  

          Hazardous Material Review
               No Concerns

Special Provisions Required
Standard Specification 656-Erosion Control Plan N/A Applicable
Special Provision 105-Environmental Requirements N/A Applicable
Special Provision 656-Minor Soil Disturbance N/A Applicable
Special Provision 203-Dredge Spec N/A Applicable
Special Provision 203-Hazardous Waste N/A Applicable
General Note for Hazardous Waste N/A Applicable
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