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STATE PROJECT



Effective May 15, 2020
Supersedes April 22, 2020

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:

NOTE: Not all projects accept Electronic Bids. Please review the Notice to

Contractors and see if it specifically states that Electronic Bids will be accepted.
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).

4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c¢) an electronic bid bond submitted with an electronic bid.

(98]

5. If apaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March 2020 Edition.



April 28,2017
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid
package and receive a courtesy notification of project specific bid amendments must fill out
the on-line plan holder registration form and provide an email address to the MDOT

Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. FElectronic bids must be submitted via
http://www.BIDX.com. For information on electronic bidding contact Rebecca Snowden at
rebecca.snowden@maine.gov or Guy Berthiaume at guy.berthiaume@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16,2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of'this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contractin the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT(@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431. Attn: Project Manager (name listed on the

“Notice t ntractors”). or Email tions to RFI-Contracts. MDOT @maine.gov, Plea

include the word “RFI” along with the Project Name and Identification Number in the
Subject line. or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Deparsment of Transportation, Augusta, Maine 04333 and endorsed on the wrapper

“Bids for VARIABLE DEPTH PMRAP WITH HOT MIX OVERLAY in the Town of Sabattus”
will be received from contractors at the Reception Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until
11:00 o’clock A.M. (prevailing time) on April 24, 2024, and at that time and place, publicly opened and read. Bids
will be accepted from all bidders. The lowest responsive bidder must have completed, or successfully complete, a
Paving, Highway Construction, or project specific prequalification to be considered for the award of this contract.
We now accept electronic bids for bid packages posted on the bidx.com website. Electronic bids do not have to
be accompanied by paper bids. Please note: The Department will accept a facsimile of the bid bond; however,
the original bid bond must then be received at the MDOT Contract Section within 72 hours of the bid opening.
Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking
precedence.

Description: WIN. 027658.00

Location: In Androscoggin County, project is located on Pleasant Hilt Road, beginning 0.06 of a mile north of Route 9
extending north 0.27 of a mile.

Outline of Work: Variable depth PMRAP with HMA Overlay and other incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.
Our webpage at http://www maine gov/mdolcoptractors/ contains a copy of the Schedule of Items, Plan Holders List,
written portions of bid amendments, drawings, bid results and an electronic form for RFI submittal. For Project-specific
information fax all questions to Project Manager LaRay Hamilton at (207) 624-3431, use electronic RFI formn or
email questions to RFl-Contracis MDOT @maine.gov, project name and identification number should be in the subject
line. Questions received after 12:00 noon of Monday {or if that Monday is a state holiday, Friday) prior to bid date will
not be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the
Department will not be responsible for any interpretations so obtained. TTY users call Maine Relay 711.

Bid Documents, speclﬁcatlons and bid forms can be viewed and obtained digitally at no cost at

HUA, maine, govimd ‘ They may be purchased from the Department between the hours of 7:00
a.m. to 3 30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine
Department of Transportation, Attn.: Mailroom, 24 Child Street, Augusta, Maine 04333-0016. They also may be
purchased by telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Bid Book $10 ($13 by mail),
Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of 5% of the bid amount, payable to Treasurer, State of Maine as a Bid guarantee. A
Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the
Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020
Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail]. They also may
be purchased by telephone at (207) 624-3 536 between the hours of 7:00 a.m. to 3:30 p.m. Standard Detail updates can
be found at httpfwww,

The right is hereby reserved to the MaineDOT to reject any or all bids.

Wty o=
‘\\“ OF "'
Augusta, Maine "‘ ?. 4’4 'a’ “ép"
April 3, 2024 . ’33\"»,
Nosi Taylor z JOYCE NOEL TAYLOR P.E.
: % = CHIEF ENGINEER




Sabattus

027658.00

April 14, 2011

Supersedes August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)
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Maine Department of Transportation

3/25/2024

Proposal Schedule of Items Page 1 of 4
Proposal ID: 027658.00 Project(s): 027658.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gpprf;_’:'matg
uantity an
2 Description Unitys Dollars  Cents Dollars  Cents
0010 201.24 4.000 | |
REMOVING STUMP EA . .
0020 202.203 300.000 | |
PAVEMENT BUTT JOINTS SY . .
0030 204.21 320.000 | |
ADD SHOULDER AGGREGATE - CYy .
TRUCK MEASURE
0040 403.209 70.000 | |
HOT MIX ASPHALT 9.5 MM T .
(SIDEWALKS, DRIVES, INCIDENTALS)
0050 403.2104 220.000 | |
HOT MIX ASPHALT 9.5 MM - THIN LIFT T .
SURFACE TREATMENT
0060 403.211 220.000 | |
HOT MIX ASPHALT (SHIMMING) T .
0070 409.15 1,100.000 | |
BITUMINOUS TACK COAT - APPLIED G .
0080 411.10 50.000 | |
UNTREATED AGGREGATE SURFACE CcY .
COURSE (TRUCK MEASURE)
0090 603.17 40.000 | |
18 INCH CULVERT PIPE OPTION I LF .
0100 606.362 100.000 | |
GUARDRAIL ADJUSTED LF . .
0110 609.31 420.000 | |
CURB TYPE 3 LF . .
0120 610.08 190.000 | |
PLAIN RIPRAP CY .




Maine Department of Transportation

3/25/2024

Proposal Schedule of Items Page 2 of 4
Proposal ID: 027658.00 Project(s): 027658.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal . Unit Price Bid Amount
Line Item ID gpprz?:'matg
uantity an
2 Description Unitys Dollars ~ Cents Dollars  Cents
0130 615.07 180.000 | |
LOAM CcY .
0140 615.10 60.000 | |
DIRTY BORROW cY .
0150 618.13 16.000 | |
SEEDING METHOD NUMBER 1 UN .
0160 619.12 16.000 | |
MULCH UN .
0170 620.58 15.000 | |
EROSION CONTROL GEOTEXTILE SY .
0180 627.733 6,000.000 | |
4" WHITE OR YELLOW PAINTED LF .
PAVEMENT MARKING LINE
0190 627.78 7,750.000 | |
TEMPORARY 4 INCH PAINTED LF .
PAVEMENT MARKING LINE, WHITE
OR YELLOW
0200 629.05 16.000 | |
HAND LABOR, STRAIGHT TIME HR .
0210 631.12 40.000 | |
ALL PURPOSE EXCAVATOR HR .
(INCLUDING OPERATOR)
0220 631.14 10.000 | |
GRADER (INCLUDING OPERATOR) HR .
0230 631.161 24.000 | |
PAVING CREW HR .
0240 631.162 6.000 | |
PAVING CREW (OVERTIME) HR .




Maine Department of Transportation

3/25/2024

Proposal Schedule of Items Page 3 of 4

Proposal ID: 027658.00 Project(s): 027658.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:
Contractor:

Proposal X Unit Price Bid Amount

Line Item ID gpprf;_’:'matg
uantity an

2 Description Unitys Dollars  Cents Dollars  Cents

0250 631.172 25.000 | |
TRUCK - LARGE (INCLUDING HR . .
OPERATOR)

0260 631.179 1,850.000 | |
PUGMILL TRUCKING T . .

0270 631.21 5.000 | |
ROAD BROOM (INCLUDING HR . .
OPERATORS AND HAULER)

0280 631.22 10.000 | |
FRONT END LOADER (INCLUDING HR . :
OPERATOR)

0290 639.21 1.000 | |
FIELD OFFICE TYPE D EA . .

0300 652.34 60.000 | |
CONE EA . .

0310 652.35 57.000 | |
CONSTRUCTION SIGNS SF . .

0320 652.36 480.000 | |
MAINTENANCE OF TRAFFIC CD . .
CONTROL DEVICES

0330 652.38 690.000 | |
FLAGGER HR . X

0340 656.75 |
TEMPORARY SOIL EROSION AND LUMP SUM I_UMFJ SUM .
WATER POLLUTION CONTROL

0350 659.10 |
MOBILIZATION LUMP SUM LUMFJSUM .

Section: 1 Total: |
Total Bid:




CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 027658.00 for Variable
Depth PMRAP with Hot Mix Asphalt Overlay with in the Town of Sabattus,
County of Androscoggin, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, within 37 Working
Days. Further, the Department may deduct from moneys otherwise due the Contractor,
not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and
107.8 of the State of Maine Department of Transportation Standard Specifications,
March 2020 Edition and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

h) Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: WIN 027658.00
for Variable Depth PMRAP with Hot Mix Asphalt Overlay in the Town of
Sabattus, County of Androscoggin, State of Maine, on which bids will be received
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to
enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

CONTRACTOR

Date (Signature of Legally Authorized Representative
of the Contractor)

Witness (Name and Title Printed)

G. Award.

Your offer is hereby accepted.  This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: Bruce A. Van Note, Commissioner

Witness



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 027658.00 for Variable
Depth PMRAP with Hot Mix Asphalt Overlay with in the Town of Sabattus,
County of Androscoggin, Maine. The Work includes construction, maintenance
during construction, warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, within 37 Working
Days. Further, the Department may deduct from moneys otherwise due the Contractor,
not as a penalty, but as Liquidated Damages in accordance with Sections 107.7 and
107.8 of the State of Maine Department of Transportation Standard Specifications,
March 2020 Edition and related Special Provisions.



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

h) Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this
Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of: WIN 027658.00
for Variable Depth PMRAP with Hot Mix Asphalt Overlay in the Town of
Sabattus, County of Androscoggin, State of Maine, on which bids will be received
until the time specified in the “Notice to Contractors” do(es) hereby bid and offer to
enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Bruce A. Van Note, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

(Name of the firm bidding e jol)

a corporation or other legal entity organized underthe la\r\)&of t ate of Maine, with its
principal place of business located at ___(address\of the firm bidding the job)

outh Nowhere, County of Washington,
a\@ﬁuance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
rforming all other work indicated in the Contract.

documentation,
its work and

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, November 2014 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Item s of the Bid Package will b e used as the
basis for determining the original Contract amount and for determ ining the amounts of
the required Perform ance Surety Bond and Paym ent Surety Bond, and that the am ount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1M0) \ Performance

Bond and Payment Bond each being 100% of the amount of this Centract.

Contract.

Division of the S tandard Specifications Revision of Decem ber 2002 (Federal
Contract Provisions Supplem ent), and the C ontract are still co mplete and accu rate
as of the date of this Agreement.

2. The Contractor knows of no legal, contract ual, or financial impedim ent to entering
into this Contract.

3. The person signing below is legally aut ~ horized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the term s
of the Contract.
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Offer.

The undersigned, having carefully exam ined the site of work, the Plans, Standard
Specifications, Revision of Decem ber 2002, St andard Details Revision of Decem ber
2002, Supplem ental Specifications, Special =~ Provisions, Contract A greement; and
Contract Bonds contained herein for construction of:

PIN 1234.00 South Nowhere, Hot Mix Asphalt Overlay ,

State of Maine, on which bids will be receive d until the time speCified in the “Notice to
Contractors” do(es) hereby bid and offer to en ter into this’contra & to supply all the
materials, tools, equipm ent and | abor to ¢ onstruct the wiole of _#he W ork in strict
accordance with the term s and conditions of th {ontrack at the unit prices in the
attached “Schedule of Items”.

edule o f Items”, which
pensation the am ount

b«of the bid amount or the official bank check, cashier’s
pasitor U. S. Postal Money Order in the a mount given in the

¢, payable to th e Treasurer of the State o fMaine an d
accompanying ths#1d, shall be forfeited, as liq uidated damages, if in case this bid is
accepted, an d the undersigned shall fail to abid e by the term s and conditions of the
offer and fail to furnish satisfactory insura nce and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in ~ Section 107.2 of the Standard Specifications
Revision of 2002 and com plete the W ork within the tim e limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contrac tor’s Disadvan taged Business Enterpr ise Utilization Plan
with their bid.

Fifth: That this of fer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certif ies, to the best of its know ledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusio n, or o therwise taken any ac tion in res traint of com petitive bidd ing in

W
(Pxint Name

( amg and Titfe Printed)

G. Award.

Your offer is herebyaCcepted. This  award consumm ates the Con tract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: David Bernhardt, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et ea e
a corporation duly organized under the la ws of the State of ........................ and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiieiiiet ettt ettt e seeeeabeeseneenseens ,

as Surety, are held and firm ly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),
to be paid said Treasurer of the State of =~ Maine or his successors in office, for which

payment well and truly to be m ade, Principal and Surety bind them selves, their heirs,

executors and adm inistrators, successors a nd assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

prom ptly and faithfully perfor ms the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any altera tion or extension of time made by the State
of Maine.

Signed and sealed this .............c.ccccoeevrennnnne day Of oo ,20......

WITNESSES: SIGNATURES:

CONTRACTOR:

STZNATUTE. ....eeeviee ettt ettt eieeses eeesteeesteeesaeeeaaseeensseeeanseeenn s s nsaeesnsseeennseesnseens

Print Name Legibly .....c..cccevininininnnnn Print Name Legibly .........ccocvviiiiniinnnne.

SURETY:

SIZNATUTE ..vvieeiiie et erieeses eeere et e eeeerteeeasteeesseessaaeessseesnsseesnnaeesnseeennsens

Print Name Legibly .......cccccoeviiinnnnnen. Print Name Legibly ......cccooceviiniiiiiiiine

SURETY ADDRESS: NAME OF LOCAL AGENCY:

.................................................................. ADDRESS ..o

TELEPHONE........ooiiiiiiiicciiiiite ettt e et ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That
in the State of , as principal,

a corporation duly organized under the laws of the State of .......................... and having a
usual place of busSiness in ........cccvevveevcieviinieiiniiaiannnn, .. ey
as Surety, are held and firm ly bound unto the Tr easurer of the State of Mame for the use
and benefit of claim ants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind them selves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Num ber in the Municipality of

promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reim burses the ob ligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claim ant is defined as one =~ having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccceeeveeennenn. day of ooeiii e ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR
SIGNATUTE. . .. ettt rcrteiies etee e ettt et sttt et sb e sb ettt sbe bbbt et et nae
Print Name Legibly .......cccoevvveeeveenn oo Print Name Legibly ......ccccooviviiiiniiiiiiens

SURETY:
STGNALUTE.....ooiiiiiiiiiiee e ceceecteries eeee e ete et e st e et e e saeeesbeesteeebeeeaeeenseesneeenseenneeennas
Print Name Legibly .......ccccoovvviiiniinnnnnen. Print Name Legibly ......ccccocooiiiiiiiiiiiien.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS e
TELEPHONE ......ccooviiiiieeeeeeee

viii
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]

1of1
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Left

End

Junction 9 Sign

Fire Hydrant

Begin

Project Stationing

Station
24+50
20+00
17+41
17+10
14+58
14+27
11405

10+00

Page 1 of 1

Sabattus
27658.00
Pleasant Hill Road
February 27, 2024

Right

CMP Pole 5

CMP Pole 4

CMP Pole 3

Speed Limit 35 Sign

Begin
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Sabattus

27658.00

Pleasant Hill Road
March 7, 2024

CONSTRUCTION NOTES

201.24 Removing Stump

Stations
20+39 Lt
20+40 Lt
20+41 Lt
22+49 1t

202.203 Pavement Butt Joints

Description Station
Begin Project 10+00
End Project 24+50
Description Quantity
Paved Drives 10

All butt joints shall be full width mainline and shoulder. All paved driveways and side
roads within the project limits and are to be done as directed by the Resident.

204.21 Add Shoulder Aggregate -Truck Measure

Station To Station Side
10+00 to 24+50 Rt
10+00 to 24+50 Lt

Shoulders will be grubbed at a minimum of 3” and Shoulder Aggregate placed.

411.10 Untreated Aggregate Surface Coarse, Truck Measure

Material shall be placed in all gravel drives and/or entrances as directed by the Resident.
The contractor will supply all material including the loading, trucking, placement and
compaction of the material as outlined in Standard Specification 411.

603.17 18 IN (450 mm) Culvert Pipe Option I

Driveway 12+50 Rt

Page 1 of 3 %



606.362 Guardrail Adjust

Station

23+62

609.31 Curb Type 3

To
to

Station

19+00
22+46

615.07 Loam

Station

12+59
19+00
12+59
19+00
21+22

615.10 Dirty Borrow

To

to
to

To

to
to
to
to
to

Station

16+07
23+45

627.733 4 White or Yellow Painted Pavement Marking Line

To

to
to

CONSTRUCTION NOTES
Station Side
25+00 Lt
Station Side
22420 Lt
23+39 Lt
Station Side
16+07 Lt
25+00 Lt
18+31 Rt
20+96 Rt
23+45 Rt
Station Side
19+00 Lt
24+13 Rt

Sabattus

27658.00

Pleasant Hill Road
March 7, 2024

Center lines and edge lines shall be painted on all matched pavement within one week.

Center line TOMs may be utilized until final striping and will be considered incidental to

the contract.

Multilane sections and truck lanes must be striped daily on all matched pavement layers.

Page 2 of 3



Sabattus

27658.00

Pleasant Hill Road
March 7, 2024

CONSTRUCTION NOTES

627.78 Temp 4" Paint Pavement Marking Line White or Yellow

Temporary center lines shall be painted on all matched pavement within one week.
Temporary edge lines shall be painted on all pavement layers within four weeks.

All temporary lines shall be painted prior to final striping.

Multilane sections, truck lanes and milled surfaces must be striped daily on all matched
pavement layers.

TOMs must be used on all pavement layers until temporary paint is applied.

TOMs will be removed before final striping.

TOM removal will be addressed in the Traftic Control Plan.

631.12 All Purpose Excavator (Including Operator)

This item will be used to grade inslopes as directed.

631.14 Grader (Including Operator)

This item will be used to grub existing shoulder prior to the placement of shoulder gravel
as directed.

631.179 Pugmill Trucking

Station To Station
10+00 24+50

The estimated quantity of PMRAP to be hauled is 1850 tons. MaineDOT will produce the
PMRAP at 157 Pleasant Hill Road Sabattus, Maine. MaineDOT will be responsible for
loading the Contractor’s trucks.

631.172 Truck - Large (Including Operator)

This item will be used to assist in the operation to grade inslopes as directed.

Page 3 of 3



Sabattus
27658.00

Pleasant Hill Road

March 21, 2024

CROSS SLOPE SHEET
STA LEFT CL Mark Up RIGHT
Shoulder Slope|] Travel Lane Travel Lane |Shoulder Slope
% Slope % inch Slope % %

24450 MATCH MATCH 0.00 MATCH MATCH
24+00 -5.0% -5.0% 1.75 3.0% 3.0%
23+50 -4.0% -4.0% 2.75 2.0% 2.0%
23+00 3.75 1.0% 1.0%
22+50 4.75 0.0% 0.0%
22400 5.00 -1.0% -1.0%
21+50 -2.0% -3.0%
21+00 -3.0% -3.0%
20+50 -4.0% -4.0%
14450 5.00

14+00 4.75

13+50 3.75

13+00 2.75

10+50 -4.0% -4.0% 2.75 -4.0% -4.0%
10+00 -3.0% -3.0% 2.25 -3.0% -3.0%
09+50 MATCH MATCH 0.00 MATCH MATCH
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Sabattus
27658.00
March 7, 2024
GENERAL NOTES

1. Construct butt joints at all paved drives and entrances. Butt joints shall have a minimum
width of 18 inches or as directed by the Resident.

2. Stump removal has been estimated under Standard Specifications Item 201.24, Remove
Stump. However, where directed by the Resident, Standard Specifications Item 631.20,
Stump Chipper Rental (including operator) may be used to remove stumps.

3. Prior to removing any pavement or placing any shim pavement, the roadway will be
inspected for possible subsurface boulders, which will be removed as directed by the
Resident. Payment will be made under appropriate Contract rental items. Backfill will be
placed to subgrade with material consistent with the surrounding material. Aggregate
subbase course gravel will be placed from subgrade to finish grade and will be paid under
the appropriate item.

4. Where deemed necessary by the Resident, unsuitable excess material shall be removed
from the edges of shoulders and placed in designated areas or disposed of. Payment will
be made under the appropriate Contract items.

5. All inslope and ditches in cut areas shall be graded as shown on the typicals or flatter, or
as directed by the Resident.

6. The Contractor shall place suitable existing or other material acceptable to the Resident on
all pavement edges to allow a drop off no greater than the surface pavement thickness. The
material shall be graded to match the existing inslope or as directed by the Resident before
surface is placed. The Contractor will be paid under appropriate equipment rental
items. Borrow is not authorized until all acceptable waste material has been utilized. Seed
and Mulch will be paid for at the contract unit price.

7. Driveway fill side slopes shall be the same as the fill side slopes without guardrail unless
otherwise noted on the Plans.

8. All waste material not used on the project shall be disposed of off the project in
acceptable waste areas reviewed by the Resident. Grading, seeding and mulching of
waste areas shall be considered incidental.

9. Required ditch protection shown on the Plans or in the Construction Notes is for

estimating purposes only. The actual type and location of ditch protection may be altered
by the Resident.

10. All existing paved shoulders and widenings shall be resurfaced as directed by the Resident.

Page 1 of 3
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1.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Sabattus
27658.00
March 7, 2024
GENERAL NOTES

When superelevation exceeds the slope of the low-side shoulder, the low-side shoulder will
have same slope as the travelway.

Cross slopes for normal and superelevated sections will be straight unless otherwise
directed by the Department.

The algebraic difference between travelway and shoulder cross slope shall not exceed 8
percent.

No existing drainage shall be abandoned, removed, or plugged without prior approval of
the Resident.

Existing abandoned water mains broken by the Contractor during construction shall have
the ends plugged with brick and mortar. Cost for all labor and material will be considered
incidental to the Contract and no direct payment will be made.

Backing up bituminous or concrete slipform curb is incidental to the curb items. In areas
where new bituminous or concrete slipform curb is designated to replace existing, the
removal of the old bituminous or concrete slipform curb shall be incidental to the new
curb. If called for on the Plans or directed by the Resident, loam or dirty borrow will be
paid for separately.

Loam has been estimated for disturbed lawn areas. Actual placement of the loam shall be
as noted on the Plans or designated by the Resident.

Dirty borrow has been estimated for all disturbed slope areas other than lawn areas.
Actual placement of the dirty borrow shall be as noted on the Plans or designated by the
Resident.

Unless otherwise noted Seeding Method No. 1 shall be utilized on all lawns and
developed areas; Seeding Method No. 2 shall be utilized on all other areas.

Loam shall be placed to a nominal depth of 4 inches in lawn areas and 2 inches in all
other areas unless otherwise noted or directed.

Dirty borrow shall be placed to a nominal depth of 2 inches unless otherwise noted or
directed.

The Contractor will be responsible for maintaining all existing mailboxes to ensure that
the mail will be deliverable. Payment for this work will be considered incidental to the
contract

The Contractor will be responsible for maintaining all existing operational business
directional signs (OBDS) to ensure that they are visible to the traveling public. Payment
for this work will be considered incidental to the contract.

Page 2 of 3
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24.

25.

26.

27.

28.

29.

Sabattus
27658.00
March 7, 2024
GENERAL NOTES

Any damage to the slopes caused by the Contractor's equipment, personnel, or operation
shall be repaired to the satisfaction of the Resident. All work, equipment, and materials
required to make repairs shall be at the Contractor's expense.

Areas on the project requiring fill will come from suitable sites such as excavation, ditch
and inslope or equipment rental areas.

No separate payment for superintendent or foreman will be made for the supervision of
equipment and layout of work being paid for under the equipment rental items.

“Undetermined locations” shall be determined by the Resident.

Stations referenced are approximate.

The Contractor will place appropriately marked stakes at the following locations on the
project: striping pattern changes, cross-slope changes, and every 500 feet for stationing.
The Contractor will paint every full station (100 feet) on the existing roadway and will
transfer the painted stationing through all intermediate lifts (not surface). Appropriately
sized striping pattern changes will be painted on surface. Stationing control must be placed
before work can commence. Cross-slope and striping change controls must be placed
before paving can commence.

Page 3 of 3
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS

State of Maine Department of Labor - Bureau of Labor Standards
Augusta, Maine 04333-0045 - Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project.

2024 Fair Minimum Wage Rates -- Highway & Earth Androscoggin County

Occupational Title Minimum Wage Minimum Benefit Total
Brickmasons And Blockmasons $32.25 $4.33 $36.58
Bulldozer Operator $28.00 $4.01 $32.01
Carpenter $29.69 $6.18 $35.87
Cement Masons And Concrete Finisher $22.67 $2.21 $24.88
Commercial Divers $30.00 $4.62 $34.62
Construction And Maintenance Painters $26.00 $3.81 $29.81
Construction Laborer $25.00 $3.35 $28.35
Crane And Tower Operators $33.93 $9.47 $43.40
Crushing Grinding And Polishing Machine Operators $23.88 $4.94 $28.82
Drywall And Ceiling Tile Installers $26.20 $10.62 $36.82
Earth Drillers - Except Oil And Gas $21.65 $2.53 $24.18
Electrical Power - Line Installer And Repairers $38.93 $8.91 $47.84
Electricians $33.64 $18.07 $51.71
Elevator Installers And Repairers $68.38 $45.29 $113.67
Excavating And Loading Machine And Dragline Operators $25.10 $4.53 $29.63
Excavator Operator $33.25 $6.34 $39.59
Fence Erectors $20.00 $0.00 $20.00
Flaggers $20.00 $0.41 $20.41
Floor Layers - Except Carpet/Wood/Hard Tiles $27.00 $6.21 $33.21
Glaziers $37.00 $6.60 $43.60
Grader/Scraper Operator $27.40 $8.13 $35.53
Hazardous Materials Removal Workers $21.50 $1.54 $23.04
Heating And Air Conditioning And Refrigeration Mechanics And Installers $32.00 $5.46 $37.46
Heavy And Tractor - Trailer Truck Drivers $25.50 $6.04 $31.54
Highway Maintenance Workers $19.98 $2.55 $22.53
Industrial Machinery Mechanics $31.25 $1.01 $32.26
Industrial Truck And Tractor Operators $29.25 $4.06 $33.31
Insulation Worker — Mechanical $24.05 $3.59 $27.64
Ironworker — Ornamental $27.75 $4.50 $32.25
Light Truck Or Delivery Services Drivers $21.50 $0.78 $22.28
Millwrights $33.75 $8.78 $42.53
Mobile Heavy Equipment Mechanics - Except Engines $28.00 $4.89 $32.89
Operating Engineers And Other Equipment Operators $31.50 $3.75 $35.25
Paver Operator $27.03 $5.14 $32.17
Pile-Driver Operators $32.75 $1.95 $34.70
Pipelayers $28.50 $4.69 $33.19
Plumbers Pipe Fitters And Steamfitters $30.00 $5.87 $35.87
Pump Operators - Except Wellhead Pumpers $31.49 $32.08 $63.57
Radio Cellular And Tower Equipment Installers $26.00 $3.77 $29.77
Reclaimer Operator $28.50 $5.72 $34.22
Reinforcing Iron And Rebar Workers $22.67 $25.11 $47.78
Riggers $31.25 $7.68 $38.93
Roofers $24.00 $3.35 $27.35
Screed/Wheelman $29.65 $4.56 $34.21
Sheet Metal Workers $25.25 $5.68 $30.93
Structural Iron And Steel Workers $30.04 $7.22 $37.26
Tapers $28.00 $1.71 $29.71
Telecommunications Equipment Installers And Repairers - Except Line Installers $28.33 $6.08 $34.41
Telecommunications Line Installers And Repairers $26.00 $4.83 $30.83
Tile And Marble Setters $27.75 $6.73 $34.48

Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker)

Apprentices — The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for
registered apprentices working in the pertinent classification.

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification.

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313.

Appeal — Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates.

A true copy

Attest: P\ W= - £ S

Scott R. Cotnoir
Wage & Hour Director
Bureau of Labor Standards

Expiration Date: 12-31-2024
Revision Date: 1-3-2024



December 13, 2023
Supersedes January 15, 2020

SPECIAL PROVISION
SECTION 101
CONTRACT INTERPRETATION

(Working Day — Pavement Preservation)

Add the following to 101.2 — Definitions:

Weather Event Any precipitation, such as rain, sleet, snow, or fog that causes wet pavement
that prevents the contractor from completing work within the Construction Limits as
determined by the Department. This excludes ambient air temperatures below
Specification.

Weather Dependent Activities Contractor’s work, as shown on the approved Schedule of
Work, that cannot be completed should a Weather Event occur. Paving, crack sealing, fog
sealing, or other activities as determined by the Department will be considered Weather
Dependent Activities.

Working Day Any Calendar Day except:

- Identified non-work days in the Contract Special Provision 107

- Saturdays, Sundays and Holidays — as outlined in Section 107.3.3

- Approved work suspensions

- Any day a Weather Event prevents the Contractor from performing at least seven
hours of weather dependent activities, as determined by the Department. Up to a
three-hour hold, with the crew and equipment on-site, prior to the start of work may
be required if weather conditions are uncertain.

The Contractor may request, in writing, a non-working day due to a Weather Event up to
16 hours in advance of the normal start time. The Department may approve this request
depending on the certainty of the forecast.

For day work, if the Contractor elects to work a Saturday, an allowable holiday, or receives
approval to work Sunday, the same process will be utilized to determine if it is a Working
Day. If the Contractor requests approval to work Saturday and does not cancel their request
by Thursday at the end of shift, that Saturday will be considered a Working Day regardless
of the actual weather conditions and whether work occurred.

For night work, if the Contractor elects to work a Friday night, an allowable holiday, or
receives approval to work Saturday night, the same process will be utilized to determine if
it is a Working Day. If the Contractor requests approval to work Friday night and does not
cancel their request by Wednesday morning at the end of shift, that Friday night will be
considered a Working Day regardless of the actual weather conditions and whether work
occurred.

1ofl
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Town: Sabattus
Project: 027658.00
Date: March 13, 2024

SPECIAL PROVISIONS
SECTION 104
Utilities
UTILITY COORDINATION
The contractor has primary responsibility for coordinating their work with utilities and/or
railroads after contract award. The contractor shall communicate directly with the utilities and/or
railroads regarding any utility work necessary to maintain the contractor’s schedule and prevent
project construction delays. The contractor shall notify the resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard
Specifications IS REQUIRED.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for
utility and/or railroad work to be undertaken in conjunction with this project. The following list
identifies all known utilities or railroads having facilities presently located within the limits of
this project or intending to install facilities during project construction.

Utilities and/or railroads have been notified and will be furnished a project specification.

The contractor shall give all Utilities 10 working days’ notice prior to beginning any work on
this project.

Overview & Utility/Railroad Contact Information:

Utility/Railroad Aerial | Subsurface | Contact Person | Contact Phone

Buckeye Partners Lp

X

Steven Wing

(207)210-4858

Central Maine Power

Daniel Coffey

(207)520-1073

Charter Communications

Rene Sensenig

(207)458-8035

Consolidated Communications

slliailts

Martin Pease

(207)272-7993

Sabattus Sanitary District &
Water Division

Paul Morin

(207)577-3177

Temporary utility/railroad adjustments ARE NOT anticipated. If any unexpected utility
relocations become necessary, they shall be scheduled in accordance with Section 104 of the
Standard Specifications and shall be performed by the appropriate utility company in conjunction
with the work by the Contractor. Should the Contractor choose to have any poles temporarily
relocated, all work shall be done at the Contractor’s request and expense, with no additional cost
or schedule impacts to the Department.

DPO
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Town: Sabattus
Project: 027658.00
Date: March 13, 2024

All adjustments are to be made by the respective utility and/or railroad unless otherwise specified
herein.

All clearing and tree removal in areas where utilities are involved must be completed before the
utilities are able to relocate their facilities.

It is the responsibility of the Contractor with the Utility Pole owner, to layout all of the proposed
pole locations in the field prior to the start of utility relocations. Should any adjustments be
needed, the Utility will document adjustments and inform the Department prior to utility
relocations.

The Contractor shall provide the utilities access to the new pole locations. Construction of any
spot cuts or fills in excess of 2 feet must be completed prior to utility relocations. The Contractor
shall prepare a plan for how access and the spot cuts and fills will be accomplished and what the
schedule will be for performing the work. This plan will be discussed at the pre-construction
utility meeting.

** Specific information regarding line voltage can be requested from Central Maine Power **

Utility/railroad working days are Monday through Friday. Times are estimated on the basis of a
single crew for each utility/railroad. Any times and dates mentioned are estimates only and are
dependent upon favorable weather, working conditions, and freedom from emergencies.

AERIAL

Aerial utility adjustments ARE anticipated as part of this project. Utilities have been notified and
if utility relocations, though unexpected, become necessary, they will be scheduled in
compliance with Section 104 of the Standard Specifications and will be done by the utilities in
conjunction with the work by the Contractor.

Summary:
Pole New Trans. | Remove | Estimated
Utility Set Wires/ | Wires/ | Poles Working
Cables | Cables Days
Central Maine Power X X X 2
Charter Communications X 3
Consolidated Communications X 3
Total: 8
Utility Specific Issues:

Central Maine Power

Central Maine Power (CMP) has 1 pole to set and has cables to run/transfer to the new pole
location. The contractor shall notify CMP once all poles are staked, pole access is provided, and
the clearing and spot cuts/fills are completed. CMP will require two weeks to schedule their
work after notice is received. Once work is scheduled, CMP estimates 2 working days to
complete their work. CMP will remove the old poles once all transfers are complete.
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Town: Sabattus
Project: 027658.00
Date: March 13, 2024

Charter Communications

Charter Communications has cables to run/transfer to the new pole location. After CMP has
completed their work, Charter Communications shall begin their work. The contractor and/or
CMP shall notify Charter Communications once all of CMP’s work is completed. Charter
Communications will require two weeks to schedule their work after notice is received. Once
work is scheduled, Charter Communications estimates 3 working days to complete their work.

Consolidated Communications

Consolidated Communications has cables to run/transfer to the new pole location. After Charter
Communications has completed their work, Consolidated Communications shall begin their
work. The contractor and/or Charter Communications shall notify Consolidated Communications
once all of Charter Communications work is completed. Consolidated Communications will
require two weeks to schedule their work after notice is received. Once work is scheduled,
Consolidated Communications estimates 3 working days to complete their work.

Pole List:

Existing Existing | Proposed
Pole # Offset Offset Comments

CMP 05/NET&T 32/5 17.00 21.00 MOVE BACK (CLEAR ZONE)

SUBSURFACE

Buckeye Partners Lp

Buckeye Partners Lp has a 6” petroleum pipeline within the project limits. Impacts are not
anticipated. The Contractor shall notify Buckeye Partners Lp for additional information on the
location of the petroleum pipeline prior to beginning any excavation. Buckeye Partners Lp
MUST be notified prior to any/all subsurface work in the vicinity of their petroleum pipeline.
One-week initial notification and 48 hours’ notification for subsequent work is requested so
they may have a representative present.

Sabattus Sanitary District & Water Division

Sabattus Sanitary District & Water Division (SSDWD) has a water main within the project
limits. Impacts are not anticipated. SSDWD has a sewer main within the project limits.
Impacts are not anticipated.

PLEASE NOTE

All underground utilities require 3 working days’ notice for any/all excavation or any other
subsurface work around any underground facilities to schedule an on-site representative to be
present. The contractor shall hand dig around all the underground facilities.

MAINTAINING UTILITY LOCATION MARKINGS
The Contractor will be responsible for maintaining the buried utility location markings following
the initial locating by the appropriate utility or their designated representative.
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Town: Sabattus
Project: 027658.00
Date: March 13, 2024

UTILITY SIGNING

Any utility working within the construction limits of this project shall ensure that the traveling
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic
flaggers employed as determined by field conditions. All traffic controls shall be in accordance
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and
Highways, as issued by the Federal Highway Administration.
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Sabattus
027658.00
March 26, 2024

SPECIAL PROVISION 105
CONSTRUCTION AREA

Construction Areas located in the Town of Sabattus have been established by the Maine Department of
Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine Revised Statutes Annotated
(MRSA).

The sections of highway under construction in Androscoggin County:

Project 027658.00 is located on Pleasant Hill Road, beginning 0.06 of a mile north of Route 9 extending north
0.27 of a mile.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private
ways, when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

>

D. For construction areas, carries no fee and does not come within the scope of this section.’

The Municipal Officers for the Town of Sabattus agreed that an Overlimit Permit will be issued to the
Contractor for the purpose of using loads and equipment on municipal ways in excess of the limits as
specified in 29-A MRSA, on the municipal ways as described in the “Construction Area.”

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined
prior to use of any municipal way. The MDOT will assist in determining the bond amount if requested by

the municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.
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Sabattus
WIN 27658.00
March 15, 2024

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

I. To protect Northern Long Eared Bat (Myotis septrionalis) a federally Endangered species:

A.  If the contractor witnesses a bat (dead or alive), any activities that may injure any live bats must
cease immediately and the MaineDOT ENYV office must be contacted for further coordination.
Dead and/or injured bats will be collected by a MaineDOT biologist for further investigation.
Injured bats will be transferred to a veterinarian. Work in the vicinity of the live/dead bat siting
will not resume until the ENV office or project resident confirms it is acceptable to do so. The
ENYV contact for this project is Justin Sweitzer (207-441-0651).

II. To protect migratory birds pursuant to the Migratory Bird Act of 1918:

A.  If the Contractor observes an active bird nest within the project limits, any activities that may
disturb the nest or injure birds (nesting adults, chicks, eggs) must cease immediately, and the
Contractor shall contact Justin Sweitzer of MaineDOT Environmental Office (207-441-0651) for
further coordination.

III. Approvals:
A. Temporary Soil Erosion and Water Pollution Control Plan (SEWPCP)
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Sabattus

27658.00

Pleasant Hill Road
March 12, 2024

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Limitations of Operations)

Only one paving operation will be allowed at one time, excluding hand placed
paving, unless otherwise approved by Resident.

The Contractor’s Traffic Control Plan shall address construction practices and
schedules that will be implemented to minimize vehicle, pedestrian, and bicycle
disruptions.

The Contractor will not be allowed to work Saturdays placing PMRAP. The
Contractor may work Saturdays placing HMA. Notification of Saturday work must
be made 48 hours in advance to the Department.

. A 24-hour notice is required for any changes in the work schedule.
The Contractor shall maintain one-way alternating traffic.

. Daily operating hours for PMRAP placement will be determined by the Department.
A typical full production day can range from 10 to 16 hours. See Special Provision
631 Section 631.07 for explanation of overtime pay.

. Hourly Payment for item 631.161 (Paving Crew) shall begin 15 minutes prior to
commencement of the placement (placement time will be determined the previous
day). No payment will be made if the placement does not commence due to
inclement weather unless the Department authorizes the Contractor to stand by.

. PMRAP operation shall be continuous until completed unless otherwise agreed upon
by the Department.

The Department and the Contractor shall hold a coordination meeting a minimum of

7 calendar days prior to the beginning of work. Tentative date for the pugmill to be
on site August 19, 2024.
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Sabattus

27658.00

Pleasant Hill Road
March 12, 2024

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time — Working Days)

This Contract shall be completed within 37 working days. The Contractor may begin work anytime
on or after August 5, 2024, in accordance with Standard Specification 104.4.2 and upon approval
of all required submittals. Time charge will commence on the start date or no later than August
12, 2024, whichever occurs first.

At least 21 calendar days prior to the desired Begin Construction Date and no later than June
15™", the Contractor shall submit an electronic copy of their signed request to begin work and
the Begin Construction Date. This signed request shall be sent read receipt through email with
their Schedule of Work, in accordance with Standard Specification 107.4.2, to
Emory.Lovelv@maine.gov, Timothy.Pelotte@maine.gov, Ryan.Hodgman@Maine.gov and
Clem.Baxter@Maine.gov. The Contractor shall notify all utility contacts listed in the 104 Special
Provision and provide the utility contacts the submitted schedule of work within 2 calendar days
of the schedule of work submittal. A penalty in the amount of $500/day will be assessed for
each calendar day or partial calendar day beyond June 15 that the schedule of work is not
received. Upon receipt of the schedule of work, a pre-construction meeting will be scheduled.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date
once after the initial submittal. The Department will allow adjustments in the Begin Construction
Date of up to seven calendar days if the request is made at least 21 calendar days prior to the
updated Begin Construction Date. This signed request shall be sent read receipt through email
with their Schedule of Work, in accordance with Standard Specification 107.4.2, to
Emory.Lovely@maine.gov, Timothy.Pelotte@maine.gcov, Ryan.Hodgman@Maine.gov and
Clem.Baxter@Maine.gov.. The Contractor shall notify all utility contacts listed in the 104 Special
Provision and provide the utility contacts the updated schedule of work within 2 calendar days of
the request to adjust the Begin Construction Date.

Page 1 of 1
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December 11, 2020

SPECIAL PROVISION
SECTION 204
SHOULDER REHABILITATION

The following additions are made to Section 204 Subsections 204.10 and 204.11 of the March
2020 revision of the Standard Specifications.

204.06 Method of Measurement:

The accepted quantity of Add Shoulder Aggregate to existing shoulder will be paid for at the
contract unit price per cubic yard.

204.11 Basis of Payment:

Pay Item Pay Unit
204.21 Add Shoulder Aggregate — Truck Measure Cubic Yard
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State Pugmill Projects
January 28, 2023

SPECIAL PROVISION
SECTION 310
PLANT MIXED RECYCLED ASPHALT PAVEMENT

310.01 Description This work shall consist of the Processing (screening, crushing, sizing, and
stockpiling) of Department supplied recycled asphalt pavement (RAP), as well as the mixing of
the processed materials with the required additives in an approved cold mix plant, and the
successful placement of the processed materials in the locations identified in the contract per
Section 310.020.

All plant mixed recycled asphalt pavement (PMRAP) shall be placed with a paver as described
within this specification in subsection 310.032. All PMAP shall be placed in one or more courses
on an approved base, and in accordance with these specifications. It shall be placed in
reasonably close conformity with the lines, grades and thicknesses indicated on the plans and
specifications, or as established by the Resident. Excess untreated recycled asphalt pavement
materials not used in the pugmill process will remain as the property and responsibility of the
Department. Excess treated PMRAP not placed in the actual roadway sections identified in the
contract will remain the property and responsibility of the Department unless agreements are
made otherwise.

MATERIALS

310.20 Composition of Mixture The PMRAP mixture shall be composed as directed in the job
mix formula (JMF). The actual JMF additive proportions will be established by executing a mix
design using recycled material samples once the recycled asphalt stockpiles have been
constructed.

A JMF shall be furnished by the Department establishing the percentage of emulsified asphalt
cement, Portland cement, aggregate, and water to be used in the mixture. Emulsion, water,
aggregate and Portland cement shall be added in percentage by weight and verified by tank
checks done in accordance with the minimum testing and monitoring frequencies. Portland
cement additive may be done in dry form or introduced as a cement slurry.

310.41 Recycled Asphalt Pavement Materials All recycled asphalt materials shall be sourced
from Department supplied piles, unless otherwise specified in the contract. All materials shall be
processed to pass a % inch, [19.0mm] square sieve, and stockpiled as to minimize segregation.
The stockpile shall be free of any materials not generally considered to be asphalt pavement, or
bituminous treated material.

If additional material is required, the material will be supplied by the Department or acquired
from the contracted sources through the Contract Modification process. Materials from offsite
sources shall be processed so that all materials will be no larger than % inch [19.0mm] and
stockpiled so as to minimize segregation.
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State Pugmill Projects
January 28, 2023

310.21 Emulsified Asphalt The emulsified asphalt materials shall be sourced from a supplier
contracted by the Department. The emulsified asphalt shall be grade MS-4 as determined by the
Department and meeting the requirements of Section 702.04 - Emulsified Asphalt. It shall be the
Pugmill Manager’s responsibility to coordinate the emulsion delivery with the emulsion supplier.

The Pugmill Manager shall provide the emulsion supplier 72 hours prior notice of their intent to
start the PMRAP processing portion of contract. Once PMRAP processing has begun, a 12-hour
notice must be provided for delivery. A delivery slip and lab certificate will be obtained from
each load of emulsified asphalt. Each load shall be recorded in the Pugmill Operators’ production
log, and load documents delivered to the Pugmill Manager daily to be recorded in the Plant
Report.

310.22 Portland Cement Portland Cement shall be Type I or II meeting the requirements of
AASHTO MS8S. A delivery slip and lab certificate will be obtained from each load. Each load
shall be recorded in the Pugmill Operators’ production log and load documents delivered to the
Pugmill Manager daily to be recorded in the Plant Report.

310.23 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances. Each load used, as well as the percentage of water
added to the mixture, shall be recorded in the Pugmill Operators production logbook daily.
Should adjustments to the percent water used be made during the day, those adjustments should
be recorded in the production log as well.

EQUIPMENT

310.30 Mixing Plant The Department will provide the mixing plant.

The mixing plant shall be equipped with belt scales to accurately proportion the additives by
mass, adjusted by moisture content of the processed recycled asphalt pavement stockpile. The
belt scale will be checked for calibration at each new location prior to mix production. The belt
scale calibration shall be verified daily prior to mixing. Each scale check and adjustment made to
accurately measure material production shall be recorded in the Pugmill Operators’ production
log.

The cement hopper, silo feed, or other cement introduction systems shall be readily adjusted to
meet the percentages required by the JMF. Mathematical yield calculations will be required daily
to ensure the setup provides the target cement percentage. Adjustments the feed setup will be
required if actual cement usage deviates from the desired percentage. The plant shall be operated
at a production rate so as to provide a uniform, well-mixed product. Adjustments made to
maintain additive percentages shall be recorded in the Pugmill Operators production log.

All yield calculations for emulsion, cement and water will be recorded in a in a daily production
log to be maintained by the Pugmill Operator and presented to the Pugmill Manager upon end of
day.
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State Pugmill Projects
January 28, 2023

310.31 Hauling Equipment Hired trucks, if utilized, hauling the mixture shall meet the
requirements of Division 400 - subsection 401.08.

310.32 Bituminous Pavers Pavers shall meet the requirements of Special Provision 631, and
Division 400 - subsection 401.09.

310.33 Rollers Rollers shall meet the requirements of Special Provision 631, and Division 400

- subsection 401.10. As a minimum, a 10 ton dual drum vibratory or oscillatory roller, 16 ton
pneumatic roller, and 10 ton final roller will be required. The sequence of rollers, and number of
passes will be as determined during the control strip.

CONSTRUCTION REQUIREMENTS

310.040 Weather Limitations PMRAP production and placement shall be performed under the
following conditions:

a. PMRAP placement operations will be allowed between May 15" and September 15
inclusive in Zone 1 - Areas north of US Route 2 from Gilead to Bangor and north of
Route 9 from Bangor to Calais. PM-RAP will be allowed between May 1% and
September 30" inclusive in Zone 2 - Areas south of Zone 1 including the US Route 2
and Route 9 boundaries.

b. When the atmospheric temperature, as determined by an approved thermometer
placed in the shade at the placement location, is S0°F and rising.

c. When there is no standing water on the surface to be paved.

d. During generally dry conditions, or when weather conditions are such that proper
mixing, and curing can be obtained using proper procedures, and when compaction
can be accomplished as determined by the Resident.

e. When the surface is not frozen and when overnight temperatures are expected to be
above 40°F.

310.42 Preparation of Existing Pavement Surface - The Department will prepare the existing
roadway by the means of sweeping and grading as required. All existing pavement will receive
an asphalt tack coat before placing PMRAP. Placement of the PMRAP material will not be
allowed on wet pavement surfaces, unless otherwise authorized by the Department.

310.43 Material Mixing Mixing shall be allowed if weather conditions permit, and when the
temperature is not less than 50°F. The emulsified asphalt shall meet the mixing temperature
requirements listed in Section 702.05 - Application Temperatures. Recycled bituminous
materials, emulsified asphalt, water, and Portland cement shall be properly proportioned
according to the JMF, and the mixing time shall be set to produce a mixture in which uniform
distribution of the emulsified asphalt and coating of the recycled pavement is obtained. The plant
shall be operated at a production rate so as to provide a uniform, well-mixed product.

Moisture content of the stockpiled recycled materials shall be checked before the start of a new
location and at least once during each day of production to determine adjustments to the belt
scale totals, and to determine if increased or decreased water percentages are required. Moisture
test results will be recorded in a daily production Plant Report.
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State Pugmill Projects
January 28, 2023

Following mixing, the PMRAP material shall be stockpiled and incorporated into the work. The
PMRAP must be stockpiled prior to use, but not for longer than 24 hours.

310.44 Spreading and Finishing The PMRAP mixture shall be spread and finished in
accordance with Division 400 - Section 401.15. Areas requiring the placement of PMRAP in
excess of 4 inches total depth shall be paved in multiple layers. Each layer placed will not exceed
4 inches. Extended cure times may be required for such areas.

310.45 Compaction Compaction of the mixture shall be in accordance with Section 401.16.
The processed material shall be compacted to a minimum density of 96% of the target density as
determined in the control section. See also Section 310.051.

310.46 Joints Joints shall be constructed in accordance with Division 400 - section 401.17.

310.47 Surface Tolerances The surface tolerances shall be as specified in Division 400 -
section 401.101, except that the maximum allowable variation shall be %% inch.

310.48 Repairs Delaminations, potholes, or low areas will be repaired using a hot mix asphalt
shim course. High areas will require PMRAP removal. Any repair work required as a result of
workmanship, equipment malfunction or failure will be at the Contractor’s expense.

TESTING REQUIREMENTS

310.050 Testing and Monitoring Plan The Pugmill Operator shall operate the plant in accordance
with this document or as directed by the Pugmill Manager.

Prior to beginning the PMRAP mixing process, the Department shall hold a pre-recycle
conference to discuss the recycling schedule, type and amount of equipment to be used, sequence
of operations, traffic control, and the Contractor’s responsibilities. All supervisors including the
responsible trucking and traffic control supervisors shall attend this meeting.

The meeting agenda and discussion shall address any items that affect the quality of the recycling
process including, but not limited to, the following:

Methods to adhere JIMF(s).

Mixing details, pugmill type, production rates, material processing.

Make and type of paver(s).

Make and type of rollers including weight, weight per inch of steel wheels, and

average contact pressure for pneumatic tired rollers.

e. Methods of monitoring moisture contents of stockpiles, emulsion and other additive
control, and compaction efforts.

f. Transportation, including process for ensuring that truck bodies are clean and free of
debris or contamination that could adversely affect the finished product, type of
release agent used (if required)

g. Laydown operations, including procedures for mix design modification, avoiding

recycling and curing in inclement weather, material yield monitoring, methods to

ensure that segregation is minimized, longitudinal joint construction, procedures to

/o o
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determine the maximum rolling and placing speeds based on field quality control, and
achieving the best possible smoothness.

h. Methods for protecting the finished product from damage and procedures for any
necessary corrective action.

j.  Examples of TMP and logbook forms.

k. Method for calibration/verification of density gauge.

. Stockpile procedures including method of moisture monitoring.

The Contractors paving superintendent shall be in attendance, the onsite paving crews roles,
responsibilities and communication process determined.

The Project Resident shall coordinate the sampling and testing in accordance with the following
procedures and minimum frequencies:

MINIMUM TMP FREQUENCIES
Test or Action Frequency Test Method
Density 1 per 1000 ft / lane ASTM D 2950
Air Temperature 4 per day at even intervals
Surface Temperature At the beginning and end of

each days operation

Yield of all materials (Both
the daily yield and yield since 4 per day at even intervals
last test)

The Pugmill Operator shall cease recycling operations whenever one of the following occurs:

a. The computed yield of each additive differs from the approved Job Mix Formula by
10% or more.

b. The finished product is visually segregated, unstable, or otherwise defective, as
determined by the Pugmill Manager.

Recycling operations shall not resume until the Department determines the corrective action to be
taken.

310.051 Control Strip / Field Proctor The Project Resident shall assemble all items of
equipment for the recycling operation on the first day of the recycling work. The Contractor shall
construct a control strip for the project at a location approved by the Resident. The control strip
section is required to:

a. Demonstrate that the equipment and processes can produce recycled layers to meet
the requirements specified in these special provisions;

b. Determine the sequence and manner of rolling necessary to obtain optimum
compaction requirements; and;

c. Establish the number of roller passes per roller.
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The strip shall be full lane-width and at least 300 feet in length. After the control strip has been
placed, it will be compacted with the required number of rollers as directed until density readings
show an increase in density of less than 2 pcf for the final four roller passes. The number of
passes for each roller shall be recorded and become part of the compaction process.

Should three consecutive test results for density fail to meet a minimum of 96.0% of TMD, or
exceed the maximum of 102.0% of field established TMD, a new control strip shall be
constructed.

310.06 Curing No new hot mix asphalt pavement shall be placed on the PMRAP asphalt
pavement until a curing period of (5) five days has elapsed. The curing period starts once the
final PMRAP layer has been placed on the roadway section paved. When weather conditions are
unfavorable, the curing period may be extended by the Resident.
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SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish a uniformly blended, homogeneous mixture placed
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance
with the contract documents and in reasonably close conformity with the lines, grades, thickness, and
typical cross sections shown on the plans or established by the Resident. The Department will accept
this work under Quality Assurance provisions, in accordance with these specifications and the
requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise
noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and Procedures for

HMA Sampling and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
RAP for HMA Pavement 703.08
HMA Mixture Composition 703.09

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive,
and/or mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and
the volumetric criteria in Table 1. The Contractor shall size, uniformly grade, and combine the
aggregate fractions in proportions that provide a mixture meeting the grading requirements of the Job
Mix Formula (JMF). Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt
Pavement, the design, verification, Quality Control, and Acceptance tests for this mix will be
performed at 65 gyrations.

TABLE 1: VOLUMETRIC DESIGN CRITERIA
Voids in the Mineral Aggregate

. Required Density (VMA) (Minimum Percent) Voids Filled | Fines/Eff
Des1g1’1 (Percent of Gum) Nominal Maximum Aggregate Size | with Binder )

(11\2/Isil?if;nss) (mm) (VFB) Binder

(Minimum %) | Ratio
Ninitial | Ndesign | Nmax | 25.0 19.0 12.5 9.5 4.75
<3.0 <90.5
3to <10 <890 96.0 | <98.0 | 13.0 14.0 15.0 16.0 | 16.0 65-80* 0.6-1.2
> 10 -

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal
maximum aggregate size mixtures, the maximum VFB is 84.

The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will
be approved by the Department in accordance with the MaineDOT HMA Policies and Procedures
for HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify
and make available the stockpiles of all proposed aggregates at the plant site. There must be a
minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before
the JMF may be submitted. The Contractor shall provide aggregate samples to the Department
unless otherwise required. The Contractor shall also make available to the Department the PGAB
proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce
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samples for testing of the mixture. The first day’s production shall be monitored, and the approval
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or
displacement. The Contractor shall be allowed to submit aim changes for a JMF as outlined in the
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual: Mix Design
Approval Section.

The Contractor shall submit a new JMF for approval each time a change in material source or
materials properties is proposed. The same approval process shall be followed. The cold feed
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed on
the JMF, however no aggregate listed on the JMF shall be eliminated. The cold feed percentage
for RAP may be reduced up to 10 percentage points from the amount listed on the JMF and shall
not exceed the percentage of RAP approved in the JMF or for the specific application under any
circumstances.

401.031 Warm Mix Technology The Contractor may place Hot Mix Asphalt Pavement produced
with an accepted WMA technology if approved by the Department. Methods or technologies shall
generally be at the Contractors option, but will be limited to proven, Agency and Industry accepted
practice. Mixture production, placement and volumetric testing details, including temperatures,
shall be included in the project specific QCP, and submitted to the Department for approval prior
to any work.

401.04 Temperature Requirements The temperature of the mixture shall conform to the tolerances
in Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized
by the Department.

TABLE 2: ALLOWABLE TEMPERATURE RANGES

PGAB Grade(s) Temperature Range (°F)
PG58-28 / PG64-28 275-325
PG64E-28 / PG70E-28 285-335

401.05 Performance Graded Asphalt Binder The Contractor shall utilize either a PG58-28, PG64-
28, PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor
shall utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from
Bangor to Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.
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TABLE 3: SEASONAL AND TEMPERATURE LIMITATIONS

Minimum Zone 1 Zone 2
. . | Allowable | Allowable
Use Ambient Air
Temperature Placement | Placement
Dates Dates
Surface course (travelway & adjacent shoulders*) less than 1 50°F June 1 to Saturday
in. thick placed during conditions defined as “night work” following September 1
Surface course (travelway & adjacent shoulders*) less than 1 50°F May 15 to Saturday
in. thick following September 15
May 1to | April 15 to
. . o Saturday Saturday
Travelway surface course greater than or equal to 1 in. thick 50°F . .
following | following
October 1 | October 15
May 1 to | April 15 to
. o Saturday Saturday
HMA for surface course on bridge decks 50°F . :
following | following
October 1 | October 15
HMA for base or shim course on bridge decks 50°F April 13 t(l) SN ovember
HMA for use other than travelway surface course 40°F April 13 t? SN ovember
HMA for curb, driveways, sidewalks, islands, or other 40°F N/A N/A
incidentals
HMA produced with an approved WMA technology for base 350F April 15 to November
or shim course 15
* Adjacent shoulders shall be considered shoulders paved in the same operation as the travelway.

The ambient air temperature shall be determined by an approved thermometer placed in the shade
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary
lanes.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M 156, Standard
Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving
Mixtures with exception of Section 4.2.1, 4.2.2,4.3.4,4.3.5, and 4.12.2.

All HMA plants will be inspected annually by the Department prior to producing HMA for
Department projects. The Contractor shall provide the Department at least 72 hours’ notice that the
plant is ready for inspection. The Contractor shall equip the plant with ladders and platforms that
are accessible and safe to obtain samples of PGAB, aggregate and mix from the relevant tanks,
collector belts and haul units. Silo storage time of mixtures shall not exceed 36 hours.

401.072 Stockpiles The Contractor shall provide sufficient space for stockpiles and maintain a
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved
mix designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be
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maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with
weatherproof signs at least 12 high and 24” wide, with reflective lettering at least 2" high.

401.073 Cold Feeds Cold Feed Bins will have bin dividers to keep aggregate products separated.
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed
bins.

401.074 Dryer Dryer shall be capable of heating aggregate to required mixing temperature and
shall be in good operation and condition. Dryer shall be subject to annual inspection prior to start-
up. The Contractor shall dry and heat the aggregates for the HMA to the required temperature,
adjusting flames to avoid damaging the aggregates. The Contractor shall provide the Department a
minimum period of 72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer
is ready for inspection.

401.075 Asphalt Binder The plant shall include a heating system and insulation to maintain the
asphalt binder at a uniform temperature for proper mixing and compaction. A thermometer shall be
provided in the asphalt binder line. No direct flame may come in contact with tank. A sampling
valve shall be provided in the circulation line downstream of any binder additive used unless
otherwise approved by the Department. The Contractor shall drain down the asphalt as low as
safely possible in any tank that will be switched to a new source or grade prior to adding the new
PGAB.

401.076 Additives Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant
shall be introduced per the supplier’s recommendations and shall be approved by the Department.
The system for introducing additives shall be interlocked with the aggregate feed or weigh system
to maintain correct proportions for all production rates and batch sizes. Additive introduction
systems shall be controlled by a proportioning device to the amount required on the JMF plus or
minus 0.1% of the target. Additive introduction systems shall

be interlocked with the plant and the recordation (batch tickets or drum recordation) shall display
the additive and the weight and percentage added. A means for sampling the PG binder with
additive introduced will be provided. The sampling point shall be after the additive is mixed with
the PGAB before entering the drum or mixer unit.

401.077 Batch Plants

Hot Bins Hot bins shall provide uniform continuous operation and be in good working condition.
The plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for
each hot bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling
between bins. Each hot bin shall have low level indicators which will alert the operator when the
bin is empty.

Mixer Unit Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds
1 %4 then the clearance shall be 1 2”. The spray bar length shall be at least 75% of the mixer
length. The mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at
least 45 seconds after all materials have been introduced into the mixer. The blades in the mixer
shall be capable of producing a homogenous mixture. If the mixer is not enclosed, it shall be
equipped with an adjustable hood to prevent loss of dust by dispersion. The mixer unit shall be
subject to annual inspection prior to removal of safety features and being readied for service. The
Contractor shall provide the Department the opportunity to inspect the mixer unit prior to the
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annual inspection. The Contractor shall provide the Department a minimum period of 72 hours to
inspect the mixer unit and provide at least 24 hours’ notice that the mixer unit is ready for
inspection.

Mineral Filler Mineral filler and fiber shall utilize separate bins and feed systems to store and
proportion the required quantity into the mixture. The feed systems shall be accurate to no more
than 10% of the required weight with a convenient and accurate means of calibration. Mineral filler
and fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of
the asphalt binder.

Automation The HMA batch plant shall automatically batch, mix and discharges mixes. The batch
plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The
batch plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error
exceeding the acceptable tolerance occurs. Along with the alarm, the printer shall print an asterisk
on the delivery slip in the same row containing the out-of-tolerance weight. The automatic
proportioning system shall be capable of consistently delivering material within the full range of
batch sizes. When RAP is being used, the plant must be capable of automatically compensating for
the moisture content of the RAP.

The HMA batch plant shall be operated within the following tolerances:

Each aggregate component +/- 1.5% cumulative, per bin
Mineral Filler +/- 0.5%
Bituminous Material +/- 0.1%
Zero return (aggregate) +/- 0.5%
Zero Return (AC) +/-0.1%
Additives +/-0.1%

Recordation All plants shall be equipped with an approved digital recording device. The printer
shall mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain
information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass
and paragraphs a, b, and c of Section 401.078.

401.078 Drum Plants

Cold Feeds and Delivery System A scalper screen shall be used to remove oversize material. The
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant
shall be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate
bin(s) and feeder systems to store and proportion the required quantity into the mixture. The feed
systems shall be accurate to no more than +/- 10% of the required weight with a convenient and
accurate means of calibration. The plant shall be equipped with a single control to change all feed
rates. Mineral filler and fiber shall be introduced such that dry mixing is accomplished no less than
18 inches prior to the injection of the asphalt binder. The Contractor shall ensure that the mineral
filler does not become entrained in the exhaust stream of the dryer.

Binder System The flow of asphalt binder shall adjust automatically with dry aggregate weights.
The Department will conduct an asphalt flow meter check annually and after each change of plant
location. The flow meter check must be performed prior to producing mix for Department projects.
The plant must be configured to provide a convenient means to check accuracy of the flow meter.
The flow meter will be considered accurate if the measured weight is within 1% of actual weight.
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Drum Mixer The plant shall be equipped with a diversion system where mix can be diverted at
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to
removal of safety features and being readied for service. The Contractor shall provide the
Department a minimum period of 72 hours to inspect the drum mixer while providing at least 72
hours’ notice that the drum mixer is ready for inspection.

Recordation An approved automatic ticket printer system shall be used to print delivery slips. The
requirements for delivery slips for payment of materials measured by weight, as given in the
following Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d. The
automatic printed ticket will be considered as the Weight Certificate. The dry aggregate weights
and binder flow shall be recorded as well as mineral filler and all binder additives. The recordation
of materials shall be printed a minimum of every ten minutes while in production.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by
the automatic system, which accompanies each truckload, except for the following changes:
a. The quantity information required shall be individual weights of each batch or total net
weigh of each truckload.
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a
malfunction as described in 401.074 c.).
c. The MaineDOT designation for the JMF.

401.079 Scales and Weight Checks Scales shall meeting the requirements of Section 108 -
Payment. The scales shall be inspected and sealed by the State Sealer (or approved alternative) as
often as the Department deems necessary to verify their accuracy. Plant scales shall be checked
prior to the start of the paving season, and each time a plant is moved to a new location.
Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 50 pound masses for scale testing at batch plants. At Contractor’s option, the Contractor can use
one single test weight that has been checked on sealed scales. This weight shall be 1,000 lbs. or
greater. At least twice during each 5 days of production either of the following checks will be
performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by
the State Sealer of Weights and Measures within the past 12 months. The inspector will
notify the producer to take corrective action on any discrepancy over 1.0%. The producer
may continue to operate for 48 hours under the following conditions.

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the
printed ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as
payment is determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then
plant operations will cease. Plant operation may resume after the discrepancy has been
brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy
and sensitivity of each scale within the normal weighing range and to assure that the
interlocking devices and automatic printer system are functioning properly. If platform
scales are not readily available, a weight with a known mass-verified and sealed annually by
a licensed scale company, may be used by hanging weight from silo or surge hopper, at
lower middle and upper third levels upon request to verify scale accuracy.

c. Inthe event of a malfunction of the automatic printer system, production may be continued
without the use of platform truck scales for a period not to exceed the next two working
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days, providing total weights of each batch are recorded on weight tickets and certified by a
Licensed Public Weighmaster.

401.08 Hauling Equipment Units hauling HMA shall have tight, clean, and smooth metal bodies,
which have been thinly coated with a small amount of approved release agent to prevent the
mixture from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel
fuel, will not be allowed.

All mix haul units shall have a cover of water repellent material capable of heat retention, which
completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above
the bed, which will accommodate a thermometer stem.

401.09 Pavers The Contractor shall use pavers meeting the requirements of this section unless
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver
Requirements.

TABLE 4: PAVER REQUIREMENTS

Use Paver Requirement
Traveled Way & Equipped with a 10 ft minimum main screed with activated extensions. The
Auxiliary Lanes minimum tractor weight shall be 30,000 pounds.

Equipped with automatic grade and slope controls that automatically adjust the
screed and increase or decrease the layer thickness to compensate for irregularities
in the preceding course. The controls shall maintain the proper transverse slope
and be readily adjustable so that transitions and superelevated curves can be
properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft,
a non-contact grade control with a minimum span of 24 ft, except that a 40 ft
reference shall be used on interstate and divided highway projects.

All HMA Placement Self-contained, self-propelled units of sufficient class and size to place Hot Mix
Asphalt Pavement in full lane widths specified in the contract on the main line,
shoulder, or similar construction.

Equipped with a free-floating activated heated main screed with activated
extensions. Pavers with extendible screeds shall have auger extensions and tunnel
extenders as per the manufacturer’s recommendations, a copy of which shall be
available if requested.

Equipped with a receiving hopper with sufficient capacity for a uniform spreading
operation and a distribution system to place the mixture uniformly, without
segregation in front of the screed.

Operated in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.11 - Surface Tolerances. The
screed assembly shall produce a finished surface of the required evenness and
texture without tearing, shoving, or gouging the mixture.

The Contractor shall have the paver at the project site sufficiently before the start of paving
operations to be inspected and approved by the Department. The Contractor shall repair or replace
any paver found worn or defective, either before or during placement, to the satisfaction of the
Department. Pavers that produce an unevenly textured or non-uniform mat will be repaired or
replaced before continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor
shall perform density testing across that mat as detailed in Section 401.191 Quality Control -
Method A, B & C.
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401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be
free from backlash when reversing direction. Rollers shall be equipped and operated in such a way
as to prevent the picking up of hot mixed material by the roller drums or tires. Crushing of the
aggregate or displacement of the HMA during rolling will not be permitted. Any HMA Pavement
that becomes loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any
other way defective shall be removed and replaced at no additional cost with fresh material which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or
during placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly
textured or non-uniform mat will be repaired or replaced before continuing to place HMA. The type
of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option unless otherwise specified in the contract, provided specified density is attained
and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on
irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA
materials from the paved surface. When required by the Resident, the roller shall be
ballasted to 20 ton.

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling,
unless otherwise authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and
corrective action taken.

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on
bridge decks.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the
manufacturer’s recommendations, a copy of which shall be available if requested.

401.11 Surface Tolerances The Department will check the following surface tolerances:

a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- /4
inches from the required pavement surface profile grade. To verify the surface tolerance a
straight plane shall be established using 16 foot straight edge or a taught string line placed
parallel to the direction of travel and checked continuously across the width of the lane.

b. Transversely: The pavement surface profile shall be free of deviations in excess of 0 inches
below and Y4 inches above the required cross-sectional profile grade. To verify the surface
tolerance a straight plane shall be established using a 10 foot straight edge or taught string
line placed perpendicular to the direction of travel and checked continuously along the
length of the lane.

The Contractor shall correct defective areas by removing defective work and replacing it with new
material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Department’s use.
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401.12 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon
which Hot Mix Asphalt Pavement is to be placed of all objectionable material. When the surface of
the existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross
section. All surfaces shall have a tack coat applied prior to placing any new HMA course. Tack coat
shall conform to the requirements of Section 409 — Bituminous Tack Coat, Section 702 —
Bituminous Material, and all applicable sections of the contract.

401.13 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the
use of mechanical spreading and finishing equipment impracticable, the Contractor shall spread,
rake, and lute the HMA with hand tools to provide the required compacted thickness. Release
agents that dissolve or strip asphalts, including diesel fuel, will not be allowed. On roadways with
adjoining lanes carrying traffic, the Contractor shall place each course per the conditions in Table 5,
unless otherwise noted by the Department in Section 403 - Hot Mix Asphalt Pavement.

TABLE 5: PLACEMENT CONDITIONS FOR ADJOINING LANES

Depth
(at Placement Conditions
centerline)

Vertical Longitudinal Joint
%” and less | The Contractor may place the HMA course over the full single travel lane width for each

(incl. shim) production day.
The Contractor may place the HMA course over the full single travel lane width for each
1”to 1% production day and will be required to place a matching course of HMA over the adjacent

section of travel lane before weekend or holiday suspension.
The Contractor may place the HMA course over the full single travel lane width for each

1% to2” production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.
Greater than The Contractor shall place each course over the full width of the traveled way section
2” being paved that day.

Notched-Wedge Longitudinal Joint
The Contractor may place the HMA course over the full single travel lane width for each
1147 t0 27 production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before weekend or holiday suspension. A maximum unmatched
centerline joint length of 0.5 miles will be permitted over the weekend.

Greater than The Contractor may place the HMA course over the full single travel lane width for each

e production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.

The Contractor shall place the specified course over the full width of the mainline traveled way
being paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4,
Labor Day, paving suspensions exceeding three days, or other dates as specified by special
provision.

The Contractor shall install additional warning signage that clearly defines the centerline elevation
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install
additional centerline delineation such as a double application of raised pavement markers at 100
foot intervals, or temporary painted line. For any exposed vertical edge between the shoulder and
traveled way, at a minimum, the use of temporary painted line, or RPMs placed along the edge of
traveled way at 200 foot intervals is required. The Traffic Control Plan shall be amended to include
this option and the additional requirements. All signs and traffic control devices will conform to
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of
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0.50 mile for the entire length of effected roadway section. If this option is utilized, all additional
signing, labor, traffic control devices, or incidentals will not be paid for directly, will be considered
incidental to the appropriate 652 items.

401.14 Hot Mix Asphalt Placement on Bridge Decks Hot mix asphalt pavement placed on bridges
shall also conform to Section 508.04 and the following requirements.

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over
membrane shall conform to the manufacturer’s recommendations.

b. The bottom course shall be placed with an approved rubber mounted paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any
way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide
stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on
the bridge deck, unless otherwise directed by Special Provision.

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03
- Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound. The first
application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill
all voids in the mix in the area being sealed. The second application may be applied
without sand. The sealer shall be carried to the curb at the gutter line in sufficient quantity
to leave a bead or fillet of material at the face of the curb. The area to be sealed shall be
clean, dry and the surface shall be at ambient temperature. The furnishing and applying of
the required quantity of sealer for the bridge shoulder areas shall be incidental to placing the
hot mix asphalt pavement.

f. The area between the edge of the membrane and the vertical surface shall be completely
sealed with hot-applied rubberized asphalt material, meeting the requirements of Type 4
crack seal; shall be applied to form a complete seal between the membrane and the vertical
surface and shall extend up the vertical surface to within 'z inch of the top of the HMA
wearing surface. This work shall be considered incidental to the contract pavement items
unless 508 membrane items are included in the contract.

401.15 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off,
and any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the
HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the
rolling does not cause undue displacement, cracking, or shoving. The Contractor shall prevent
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other
petroleum-based release agents. Solvents designed to strip asphalt binders from aggregates will not
be permitted as release agents on equipment, tools, or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of
the direction of a roller or from other causes to the satisfaction of the Department. Any operation
other than placement of variable depth shim course that results in breakdown of the aggregate shall
be discontinued. Any new pavement that shows obvious cracking, checking, or displacement shall
be removed and replaced for the full lane width as directed by the Resident at no cost to the
Department.
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Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor
shall thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall
only use hand tamping in areas inaccessible to all other compaction equipment. On depressed
areas, the Contractor may use a trench roller or cleated compression strips under a roller to transmit
compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or
deformation as a result of an interruption in mix delivery shall be removed and replaced with
material that meets contract specifications at no cost to the Department.

For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no
additional cost to the Department by the end of the working day following paving. Cores shall be cut
such that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.
If the Contractor and the Department mutually determine that a core is damaged, the Contractor shall
cut new core(s) at the same offset and within 3 ft of the initial sample. The Contractor and the
Department will mutually determine if underlying material is adhered to the core and if so will mark
the core at the point where sawing is needed. The Department will place the cores in a secure
container and the Contractor shall transport the cores to the designated MaineDOT lab. The cores will
be saw cut by the Department to remove underlying layers. No recuts are allowed at a test location
after the core has been tested.

On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train
and methods as used on mainline travelway surface courses with a pay adjustment for density,
unless otherwise directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 -
Hot Mix Asphalt Pavement. Density for shoulders shall be obtained by the same rolling train and
methods as used on mainline travelway, unless otherwise directed by the Department. Efforts to
obtain optimum compaction will not be waived by the Department unless it is apparent during
construction that local conditions make densification to this point detrimental to the finished
pavement surface course.

401.16 Joints The Contractor shall construct wearing course transverse and longitudinal joints in
such a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met
when measured with a straightedge. The paver screed shall maintain a uniform head of HMA
during transverse and longitudinal joint construction. The HMA shall be free of segregation and
meet temperature requirements outlined in Section 401.04. Transverse joints of the wearing course
shall be straight and neatly trimmed. The Contractor may form a vertical face exposing the full
depth of the course by inserting a header, by breaking the bond with the underlying course, or by
cutting back with hand tools. The Contractor shall apply a coating of emulsified asphalt
immediately before paving all joints to the vertical face and 3 in of the adjacent portion of any
pavement being overlaid except those formed by pavers operating in echelon. The Contractor shall
use an approved spray apparatus designed for covering a narrow surface. The Department may
approve application by a brush for small surfaces, or in the event of a malfunction of the spray
apparatus, but for a period of not more than one working day.

Page 11 of 27
69



January 23, 2024

Where pavement under this contract joins an existing pavement, or when the Department directs,
the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical
joint. The Department will not permit broken or raveled edges. The cost of all work necessary for
the preparation of joints is incidental to related contract pay items. Longitudinal joints shall be
generally straight to the line of travel and constructed in a manner that best ensure joint integrity.
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints
will be discontinued.

The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 'z inches
in depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device
that is attached to the paver screed and is capable of independently adjusting the top and bottom
vertical notches.

$

NMAS + Yg”

Hot Side

\NMAS sy I
$ Lift Thicknesses = 1 4™

Slope: 12:1 to 4:1 (8% 1o 25%)
Cold Side l

FIGURE 1: Notched Wedge Joint
Notes
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate
is 0.05 G/SY plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect
to apply the emulsified tack coat in one or multiple passes.
2. Dimensions shown are compacted depths (after rolling is complete).

The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for
informational purposes to monitor the density along the joint. Informational cores at the centerline
joint will be taken centered over the tapered part of the wedge joint.

Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to
the limits affected prior to placing the adjoining lane. Any materials that become unbound or
separated from the wedge or tapered joint section, or contaminated by materials determined by the
Department as being detrimental to the construction of a sound construction joint, shall be removed
by sweeping, compressed air and lance, or by hand tools as required. This work, if necessary, will
not be paid for directly, but shall be considered incidental to the related contract items.

The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.

The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The
Contractor shall use an approved spray apparatus designed for covering a narrow surface. The
Department may approve application by a brush for small surfaces.

401.17 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the
amount of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall
conform to the requirements of 401.078.
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401.18 Prepave Meeting Prior to placing any mix, the Department and the Contractor shall hold a
Pre-paving conference to discuss the paving schedule, source of mix, type and amount of
equipment to be used, sequence of paving pattern, rate of mix supply, random sampling, project
lots and sublots and traffic control. A copy of the density QC random numbers to be used on the
project shall be provided to the Resident. The Departments’ random numbers for Acceptance
testing shall be generated and on file with the Resident and the Project Manager. All personnel of
the Department and the Contractor who have significant information relevant to the paving items
shall attend, including the responsible onsite paving supervisor for the Contractor. The Resident
will prepare minutes of the conference and distribute them to all attendees. Any requests to revise
the minutes must be made to the Resident within 7 Days of Receipt. These minutes will constitute
the final record of the Pre-paving conference. On the first day of paving and whenever there is a
change in the onsite paving foreman or paving inspector, the Department and the Contractor shall
hold an informal onsite meeting to review the minutes of the Pre-paving conference, Project
Specific QCP, Plans, Typicals, Special Provisions and communication process. This meeting shall
be held prior to placing any mix and, at minimum, shall occur yearly for multi-year contracts. The
onsite paving supervisor, QCT, Superintendent, Resident and/or paving inspector shall attend.

401.19 Contractor Quality Control — Method A, B, C & D

The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure
a product meeting the contract requirements. The Contractor shall not begin paving operations until
the Department approves the QCP in writing.

401.191 Quality Control The QCP shall meet the requirements of Section 106.6 — Acceptance and
this Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt
Pavement, and shall include the following personnel meeting these minimum requirements:

a. QCP Administrator — The QCP Administrator must be a full-time employee of or a
consultant engaged by the Contractor or paving subcontractor. The QCP Administrator
shall have full authority to institute any and all actions necessary for the successful
operation of the QCP. The QCP Administrator (or their designee in the QCP
Administrator’s absence) shall be available to communicate with the Department at all
times.

e Foritems accepted under Methods A and B, the QCP Administrator shall be
certified as a Quality Assurance Technologist (QAT) by NETTCP.

e For items accepted under Methods C and D, the QCP Administrator shall be
certified by NETTCP as a Quality Assurance Technologist (QAT), Plant Technician,
or Paving Inspector.

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control
practices to assure the quality of aggregates and other mix components and control
proportioning to meet the JMF(s). The PCT shall inspect all equipment used in mixing to
assure it is operating properly and that mixing conforms to the mix design(s) and other
Contract requirements, and that delivery slips and plant recordation accurately reflects the
mix being produced with all the required information. The QCP shall detail how these
duties and responsibilities are to be accomplished and documented, and whether more than
one PCT is required. The Plan shall include the criteria to be utilized by the PCT to correct
or reject unsatisfactory materials. The PCT shall be certified as a Plant Technician by the
NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the
job site to assure that delivered materials meet the requirements of the JMF(s). The QCT
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shall inspect all equipment utilized in transporting, laydown, and compacting to assure it is
operating properly and that all laydown and compaction conform to the Contract
requirements. The QCP shall detail how these duties and responsibilities are to be
accomplished and documented, and whether more than one QCT is required. The QCP
shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.
The QCT shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the
QCT. The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement
including, but not limited to, the following:
a. General Requirements:

Job Mix Formulas (JMFs)

Name of QCP Administrator, and certification number

Description of corrective action process

Disposition of defective material

A procedure to take immediate possession of acceptance samples once released by
MaineDOT and deliver said samples to the designated acceptance laboratory.

b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific

Process Control Plan. At minimum the plan shall include:

Name of Plant Specific Process Control Technician(s) and certification number(s)
Hot mix asphalt plant details
Stockpile Management
Mixing & transportation
Silo management and details
A detailed description of RAP processing, stockpiling and introduction into the plant
PG Binder management:
= Tanks and storage (including polymer modified binders if applicable)
= Binder temperature
= Sample points
Method to ensure mixture contains the specified binder grade
Additive introduction details if introduced at the plant
Testing and inspection plan for control of aggregates and RAP
Mix Testing and inspection plan

c. Quality Control Requirements — Method A & B:

Name of Quality Control Technicians(s) and certification number(s)

Laydown operations

Longitudinal joint construction including the tacking of all joints.

Procedures for avoiding paving in inclement weather

Compaction of shoulders

Methods to ensure that segregation is minimized

Procedures to determine the maximum rolling and paving speeds based on best
engineering practices and past experience in achieving acceptable pavement
smoothness.
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e Sequence for paving around drainage structures, under guard rail, around curb, at
bridges, intersections, drives and minor approaches to ensure proper compaction,
finish, and drainage.

e Type of release agent to be used on haul units, tools and rollers.

d. Quality Control Requirements — Method C and D:

e Name of QCP Administrator and certification number(s) as specified in Section
401.19.
Name of Process Control Technicians(s) and certification number(s).
Name of Quality Control Technicians(s) and certification number(s).
Anticipated Compaction Temperature Zones for each roller pass during placement.
Mix TMD to be used for density gauge setting for method spec density work
Procedures for avoiding paving in inclement weather.
Type of release agent to be used on haul units, tools and rollers.
A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene,
or asphalt stripping solvents will not be permitted.

The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work,
layout of work, longitudinal joint construction, compaction of shoulders, methods to minimize
segregation, and procedures to achieve acceptable pavement smoothness.

For each production day, a summary of each day’s results, including a daily paving report,
summarizing the mixture type, mixture temperature, equipment used, environmental conditions,
and the number of roller passes, shall be recorded and signed by the QCT and presented to the
Department’s representative by 1 PM the following working day.

Unless otherwise noted in Section 403 — Hot Mix Asphalt Pavement, the Contractor shall submit a
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used,
and what HMA plant is to be used for Items covered under the Plan. All mix designs (JMF) shall
be approved and verified by MaineDOT prior to use.

A QCP, certified QC personnel, and a Prepave Meeting shall not be required for Item 403.209 - Hot
Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) accepted
under visual or Method D. An approved JMF shall be provided to the Resident prior to placement.

The Contractor shall certify the mix and the test results for each item by a Certificate of
Compliance.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary
to complete the tests in Table 6. The Contractor shall generate QC sampling random numbers for
each approved mix design every year. A copy of the random numbers shall be emailed to the
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for
inspection at the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt
Pavement in accordance with the minimum frequencies per each approved mix design.
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TABLE 6: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at strect -
and plant
Temperature of mat 4 per day -

%TMD (In-Place Density - Surface)

1 per 125 ton

AASHTO T 355 or AASHTO T 343

%TMD (In-Place Density - Base)

1 per 250 ton

AASHTO T 355 or AASHTO T 343

Fines / Effective Binder 1 per 500 ton AASHTO T 312*

Gradation 1 per 500 ton AASHTO T 30
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308

Voids at Nesien 1 per 500 ton AASHTO T 312%*

VMA at Ngesign 1 per 500 ton AASHTO T 312*

Rice Specific Gravity 1 per 500 ton AASHTO T 209

Percent Fractured Particles 1 per 5,000 ton AASHTO T 335
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791

Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304

*Method A and B only

The Contractor shall monitor plant production on each approved mix design using running average of
three control charts as specified in Section 106 - Quality. Control limits shall be as noted in Table 7
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular
type of mixture as outlined in Table 1 of Section 703.09.

TABLE 7: CONTROL LIMITS

Property

UCL and LCL

Percent Passing 4.75 mm and larger sieves

Target +/- 4.0

Percent Passing 2.36 mm sieve

Target +/- 2.5

Percent Passing 0.075 mm sieve

Target +/- 1.0

PGAB Content Target +/- 0.25
Voids at Nesion JMF Target +/- 1.2

Theoretical Maximum Specific Gravity

JMF Target +/- 0.020

The Contractor shall submit all QC test and inspection reports and updated control charts to the
Resident and QC.mainedot@maine.gov by email. The reports and updated control charts shall be
signed by the appropriate technician and be submitted to the Department by 1:00 P.M. on the next
working day, except when otherwise noted in the QCP and approved by the Department.

The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for
random selection and testing by the Department. Test results of splits that do not meet the Dispute
Resolution

Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance
Unit and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.50 - Process for Dispute Resolution].

The Contractor shall make density test results, including randomly sampled densities, available to the
Department onsite. Summaries of each day's results, including a daily paving report summarizing the
mixture type, mixture temperature, equipment used, environmental conditions, and the number of
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roller passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov
email address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all
holes in the pavement resulting from cutting cores by the Contractor or the Department with a
properly compacted, acceptable mixture no later than the following working day. Before filling, the
Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. The Contractor
may only cut additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2
per 1000 ton placed.

If the Contractor’s control chart shows the process for a given mix design to be out of control
(defined as a single point outside of the control limits on the running average of three chart) on any
property listed in Table 7: Control Limits, the Contractor shall notify the Resident of all affected
projects in writing of the corrective action by 1:00 PM the next working day. The written description
shall detail what action is being taken by the Contractor to bring the property in question back within
control limits. Subsequent quality control results are expected to demonstrate an improvement and
regression towards the aim. The Department reserves the right to take action, to include cessation of
production, in the case of repeated results outside the Table 7 control chart control limits.

On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.
If the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments
to the screed until the inconsistencies are remedied. Failure to replace or repair defective placement
equipment may result in a letter of suspension of work and notification of a quality control
violation resulting in possible monetary penalties as governed by Section 106 — Quality.

The Contractor shall cease paving operations whenever one of the following occurs:

a. The quality level for density using all quality control tests for the current Lot is less than 60
PWL.

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the
design traffic level.

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

d. There is any visible damage to the aggregate due to over-densification other than on variable
depth shim courses.

e. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the
corrective action, by the end of the workday. Failure to do so will be treated as a second incident
under 106.4.6 QCP Non-compliance. The Department will only allow the continuation of paving
operations when it is satisfied the corrective action will result in an improvement in results. The
Department may require the submittal of a passing verification sample to allow further production.
The Department

retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production
process. If the Department so determines, then the current lot will be terminated, a pay factor
established, and a new lot will begin.
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The Contractor may utilize innovative equipment or techniques not addressed by the Contract
documents to produce or monitor the production of the mix, subject to approval by the Department.

401.192 Quality Control for Method D, (sidewalks, drives, islands & incidentals) and visual
acceptance items A QCP, certified QC personnel, or Prepave Meeting shall not be required for
Item 403.209 - Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands &
incidentals) accepted under visual or Method D. An approved JMF shall be provided to the
Resident prior to placement.

401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance
provisions, the Department will sample once per sublot on a statistically random basis, test, and
evaluate in accordance with the Acceptance Properties as outlined in Table 8:

TABLE 8: ACCEPTANCE PROPERTIES - METHOD A & C

Properties Point of Sampling Test Method
Gradation Paver Hopper AASHTO T 30
PGAB Content Paver Hopper AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | AASHTO T 269
Voids at Nesion Paver Hopper AASHTO T 312
VMA at Nesign Paver Hopper AASHTO T 312
Fines to Effective Binder Paver Hopper AASHTO T 312
VIFB Paver Hopper AASHTO T 312

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R
97, Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and
Testing. The Contractor shall transport the samples in containers provided by the Department to the
designated MaineDOT Laboratory within 48 hours except when otherwise noted in the project
specific QCP or as directed by the Resident. Failure to deliver an acceptance sample to the designated
acceptance laboratory will be considered the second incident under 106.4.6—QCP Non-Compliance.

Target values shall be as specified in the JMF. The Department will withhold reporting of the test
results for the Acceptance sample until 7:00 AM, on the second working day of receipt of the
sample, or after receipt of the Contractors results of the Acceptance sample split. Upon conclusion of
each lot being evaluated under quality level analysis, where there is a minimum of four sublots,
results shall be examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers.

Lot sizes and sublot sizes shall be determined as outlined in Table 9.

TABLE 9: LOT AND SUBLOT SIZES - METHOD A & C

Entire production per item per contract per year up to
6000 ton

Maximum Sublot Size — Mix 750 ton

Surface Layers — 250 ton
Base / Intermediate Layers — 500 ton

Minimum Number of Samples — Mix Four

Lot Size*

Maximum Sublot Size — Density

Minimum Number of Samples — Density Five

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot and shall be represented by test results.
If it becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the
remaining sublots and select new sample locations based on the estimated quantity of material
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot.
Cases where the lot is terminated prior to reaching completion shall be handled in accordance with
Section 106.7.3 Early Termination of Lots. In cases where density incentive/disincentive provision
apply, additional cores shall be taken to attain a minimum of three for the Lot.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is
not representative of the lot based on a lack of observed compactive effort, excessive segregation, a
change in process or any other questionable practice, that area may be isolated and tested separately.
An area so isolated that has a calculated pay factor below 0.80 for Method A, based on three random
tests shall be removed and replaced at the expense of the Contractor for the full lane width and a
length not to be less than 150 ft.

TABLE 10: ACCEPTANCE LIMITS - METHOD A & C

Proper USL and LSL
perty Method A Method C
Percent Passing .4.75 mm and larger Target +/- 7% Target +/- 7%
sieves
Percent Passing %.36 mm to 1.18 mm Target +- 4% Target +/- 5%
sieves
Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4%
Percent Passing (;.iz?/emm to 0.075 mm Target +/- 2% Target +/- 2%
PGAB Content Target +/- 0.4% Target +/- 0.4%
VOidS at Ndesign 4.0% +/' 1.5% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesion LSL from Table 1 N/A
o ;
VFB Table 1 plus a 4% %giuctlon tolerance for N/A
% TMD (In-place Density) 94.5% +/-2.5% 94.5% +/-2.5%

Cease Production The Contractor shall cease paving operations whenever one of the following
occurs on a lot in progress:
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TABLE 11: CEASE PRODUCTION - METHOD A & C

Percent Within Limits (PWL)
Property
Method A Method C
Percent Passing NMAS sieve*
Percent Passing 2.36 mm sieve™
Percent Passing 0.30 mm sieve* <60 PWL
Percent Passing 0.075 mm sieve™
PGAB Content <60 PWL
Voids at Nyesien
Fines to Effective Binder*
VMA at Nesign N/A
VFB
% TMD (In-place Density) <60 PWL

*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s =
0.

In cases where the Contractor is to cease paving operations based upon an Acceptance result or
payfactor, the Contractor will submit a corrective action plan to the Department. The Department will
only allow the continuation of paving operations when it is satisfied the corrective action will result in
an improvement in results. The Department may require the submittal of a passing verification
sample to allow further production.

401.201 Pay Adjustment - Method A & C The Department will use the following criteria for pay
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 -
Quality Level Analysis.

Density Upon conclusion of each lot, density results shall be examined for statistical outliers as
stated in Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be
randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with
material meeting the specifications at no additional cost to the Department, except that the
Department may, when it appears that there is a distinct pattern of defective material, isolate any
defective material by investigating each mix sample sublot and require removal of defective mix
sample sublots only, leaving any acceptable material in place if it is found to be free of defective
material. Pay factors equal to or greater than the reject level will be paid accordingly.

Mix Properties The Department will determine a pay factor (PF) using the applicable Acceptance
Limits. If all three pay factors for PGAB Content, VMA at Ngesign, and Voids at Naesign fall below 0.80

for Method A, then the composite pay factor for PGAB Content, VMA at Nesign, and Voids at Ndesign
shall be 0.50.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in ton
P = Contract price per ton
PF = Pay Factor
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as
follows:

TABLE 12: PAY ADJUSTMENT CALCULATIONS - METHOD A & C

Acceptance . . . .
Method Mix Properties / Gradation Density
. PA = (densi
Method A PA = (Voids @ Ny PF - 1.0)(Q)(P)x0.20 + (VMA @ Ng -1.0)(Q)(P)x0.20 ISF- v

+ (PGAB Content PF- 1.0)(Q)(P)x0.10 1.0)(Q)(P)x0.50

PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF- | PA = (density
Method C 1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing PF-
0.075 mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 1.0)(Q)(P)x0.50

In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply:

The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average
is greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the
other pay adjustments for the given method of testing.

TABLE 13: 0.075 MM SIEVE PAY ADJUSTMENT
Average Percent Passing 0.075 mm Sieve | Pay Adjustment
6.6% - 7.0% -5%
>7.0% -10%

The Department shall notify the Contractor whenever the average of at least three samples in a
given Lot is greater than 6.5%.

401.21 Acceptance Method B & D Unless otherwise stated in the 403 special provision, the Lot
shall be the entire mix quantity per item per contract per year. The Department will sample once per
sublot per pay item on a statistically random basis, test, and evaluate in accordance with the
Acceptance Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt
Pavement in conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT
Policies and Procedures for HMA Sampling and Testing. The Contractor shall transport the samples
in containers provided by the Department to the designated MaineDOT Laboratory within 48 hours
except when otherwise noted in the project specific QCP or as directed by the Resident. Failure to
deliver an acceptance sample to the designated acceptance laboratory will be considered the second
incident under 106.4.6-QCP Non-Compliance. Target values shall be as specified in the JMF. The
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on
the second working day of receipt of the sample, or after receipt of the Contractors results of the
Acceptance sample split.
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TABLE 14: ACCEPTANCE PROPERTIES - METHOD B & D

. Point of Sampling

Properties Method B Method D Test Method
Gradation Paver Hopper Paver Hopper or Truck | AASHTO T 30
PGAB Content Paver Hopper Paver Hopper or Truck | AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | Mat behind all Rollers | AASHTO T 269
Voids at Nesion Paver Hopper N/A AASHTO T 312
VMA at Nesign Paver Hopper N/A AASHTO T 312
Fines to Effective Binder Paver Hopper N/A AASHTO T 312
VFB Paver Hopper N/A AASHTO T 312

TABLE 15: LOT AND SUBLOT SIZES - METHOD B & D

Lot Size*

Entire mix quantity per item per contract per year

Maximum Sublot Size — Mix

(Lot size < 1000 tons)

(Lot size > 1000 tons)

250 ton

750 ton

Sublot Size — Density

125 ton
(Max 5 Sublots)

250 ton

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting

If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot.

TABLE 16: ACCEPTANCE LIMITS - METHOD B & D

Property

USL and LSL

Method B

Method D

Percent Passing 4.75 mm and larger

Target +/- 7%

Target +/- 7%

Percent Passing 2.36 mm sieve

Target +/- 5%

Target +/- 7%

Percent Passing 1.18 mm sieve

Target +/- 5%

Target +/- 5%

Percent Passing 0.60 mm sieve

Target +/- 4%

Target +/- 4%

Percent Passing 0.30 mm sieve

Target +/- 3%

Target +/- 3%

Percent Passing 0.075 mm sieve

Target +/- 3%

Target +/- 3%

PGAB Content Target +/- 0.5% Target +/- 0.5%
Voids at Ngesign 4.0% +/- 2.0% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesign LSL from Table 1 N/A
VFB Table 1 plus a 4% production tolerance for USL N/A

% TMD (In-place Density) 94.5% +/- 2.5% LSL 0f 92.0%

The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall
outside specification limits on the same property. The Contractor will submit a corrective action plan
to the Department. The Department will only allow the continuation of paving operations when it is
satisfied the corrective action will result in an improvement in results. The Department may require

the submittal of a passing verification sample to allow further production.
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401.211 Pay Adjustment - Method B & D For items accepted under Method B or D, if the mix is
within the tolerances listed in Table 16, the Department will pay the contract unit price, otherwise
pay adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the
test. The Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot
Mix Asphalt Pavement. If the density result is not within the specified limits the disincentive shall
apply. If the sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
two additional cores shall be cut at random locations determined by the Department. If either of the
additional cores has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
the sublot shall be removed and replaced at no cost to the Department; otherwise, the average of the

three cores will be used to determine the sublot pay adjustment.

TABLE 17: PAY ADJUSTMENTS - METHOD B & D

Property Method B Method D
Percent Passing 2.36 mm o
sieve N/A -2.0%
Percent Passing 0.30 mm o
sieve N/A -1.0%
Percent Pas;mg 0.075 mm 2.0% 2.0%
sieve
PGAB Content -5.0% -5.0%
Voids at Neesign -3.0% N/A
91.5% -91.9% or 97.1% -
° 97'5‘;% ° 5.0% | 91.5%-91.9% | -5.0%
90.5% - 91.4% or 97.6% -
° 98‘5‘(’% ° -10.0% | 90.5%-91.4% | -10.0%
% TMD (In-place Density) 89.5% - 90.4% or 98.6% - 20.0% 89.5% - 90.4% 20.0%
99.0% ) ' ' )
88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0%
o o . <88.5% or .
<88.5% or >99.0% Reject ~99.0% Reject

401.30 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the ton
in accordance with Section 108.1 - Measurement of Quantities for Payment.

401.40 Basis of Payment The Department will pay for the work, in place and accepted, in accordance
with the applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.12, for the HMA used, except that
cleaning objectionable material from the pavement and furnishing and applying bituminous material
to joints and contact surfaces is incidental.-Payment for this work under the appropriate pay items
shall be full compensation for all labor, equipment, materials, and incidentals necessary to meet all
related contract requirements, including design of the JMF, implementation of the QCP, obtaining
core samples, transporting cores and samples, filling core holes, applying emulsified asphalt to joints,
and providing testing facilities and equipment. The Department will make a pay adjustment for
quality as specified in Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C &

D.

401.50 Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department
will obtain a split sample of each Acceptance test random sample for possible dispute resolution
testing. The Contractor shall also obtain a split sample of the HMA at this same time. If the
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Contractor wishes to retain the option of requesting dispute testing of the initial Acceptance
sample, the Contractor will test their split of the Acceptance sample in accordance with applicable
AASHTO procedure and accepted supplemental practice as described in the Department’s HMA
Sampling and Testing Policies and Procedures manual. The Contractor shall report their results to
the Resident, with a copy to Contractor.mainedot@maine.gov by 7:00 AM, on the second working
day from time of QA sampling, otherwise dispute resolution will not be initiated. The Department’s
dispute resolution split sample will be properly labeled and stored for a period of at least two weeks
after it has been reported, or until the sample is tested. The properties eligible for dispute and the
respective variances are shown in Table 18.

The Contractor may dispute the Department’s Acceptance results and request that the dispute
resolution split sample be tested by notifying the Department’s Resident and QA Engineer in
writing within two working days after the results of the Acceptance test are reported. The
following shall be provided in the request:

e Acceptance sample reference number

e The specific test result(s) or property(ies) being disputed, and

e The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP
and MaineDOT) of their split of the Acceptance sample indicating that the variances in
Table 18 for the specific test result(s) or property(ies) were exceeded.

TABLE 18: DISPUTE RESOLUTION VARIANCE LIMITS

Property Method A & B Method C & D* Va.“a.“ ce
Limits
PGAB Content Yes Yes +/- 0.4%
Gmb Yes No +/- 0.030
Only if
Ginm Yes referenced toa | +/-0.020
Core
. A Only if Gmb 0r Gmm 18 not o
Voids at Nesign disputable No +/- 0.8%
VMA at Nesign Only if Gunb o Guu is not No +/-0.8%
disputable
Percent Passing 4.75 mm and larger sieves No Yest +/- 4.0%
Percent Passing 2.36 mm to 0.60 mm No Yesh e3.0%
sieves
Percent Passing Q.30 mm to 0.15 mm No Yesh H-2.0%
sieves
0.075 mm sieve Only for 9'? mm NMAS Yes +/- 0.8%
mixes

*Disputes will not be allowed on Item 403.209
~Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations

The value of any disputed result or property reported for the initial Acceptance sample shall stand if
the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the
value reported for the dispute resolution falls precisely half-way between the other two values the
value reported for the dispute resolution will replace the original acceptance value. Otherwise, the

Page 24 of 27
82



January 23, 2024

value reported for the dispute resolution sample will replace the value reported for the initial
Acceptance sample and will be used to re-calculate any other affected results or properties.

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance
with this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement.

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using
a Class I or Class II profiler as defined by ASTM E950 (94). Smoothness measurements will be
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in
units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 3000 lane-feet. A sublot will consist of 50 lane-
feet. Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If
equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion
of the surface course. Sections to be excluded from testing include the following:

e Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge
joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 100 ft of transverse joints at the beginning and end of the project

Within 100 ft of railroad crossings

Urban areas with speed limits of 30 mph or lower

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements
will determine the smoothness for that lot. The smoothness measurements will be statistically
evaluated for pay factors as described in Subsection 106.7 - Quality Level Analysis, using the
specification limits shown below.

TABLE 1: ACCEPTANCE LIMITS

Level USL
1 55 in/mile
II 65 in/mile
111 75 in/mile

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P) where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks,
ramps, acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment
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402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80,
the Contractor shall take whatever remedial action is required to correct the pavement surface in
that Lot at no additional expense to the Department. Such remedial action may include but is not
limited to removal and replacement of the unacceptable pavement. In the event remedial action is
necessary, the Contractor shall submit a written plan to the Resident outlining the scope of the
remedial work. The Resident must approve this plan before the remedial work can begin.
Following remedial work, the Lot shall be retested, and will be subject to the specification limits
listed above. The resulting pay factor, if within the acceptable range, will be used in the final pay
adjustment. The Contractor shall pay the cost of retesting the pavement following corrective
action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11
Surface Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT MIX ASPHALT PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of Hot Mix
Asphalt pavement on an approved base in accordance with these specifications, and in reasonably
close conformity with the lines, grades, thickness and typical cross sections shown on the plans or
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required,
and asphalt material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot
Mix Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix
Asphalt Pavement.

403.04 Method of Measurement Hot mix asphalt pavement will be measured as specified in
Section 401.21- Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot mix asphalt pavement will be paid for at
the contract unit price per ton for the mixtures, including hot mix asphalt material complete in
place. Method A, Method B, Method C and Method D shall be used for acceptance as specified in
Section 401 - Hot Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Mix
Asphalt Pavement, for Method location).
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Payment will be made under:

Pay Item
403.102

403.206
403.207
403.2071
403.2072

403.208
403.2081
403.209

403.210
403.2101
403.2104
403.211
403.2111
403.212
403.213

403.2131
403.2132

403.214

Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified)
Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

(Sidewalks, Drives, Islands & Incidentals)

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment)
Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified))
Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course, Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment)
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March 8, 2024

SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT
(Thin Lift Surface Treatment — % inch and 1 inch)

Description  The Contractor shall furnish a uniformly blended, homogeneous mixture
placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base
in accordance with the contract documents and in reasonably close conformity with the
lines, grades, thickness, and typical cross sections shown on the plans or established by the
Resident. The Department shall accept this work under Quality Assurance provisions as
specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement,
and Standard Specifications Section 106 - Quality.

The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

Weather and Seasonal Limitations All work shall be in accordance with Division 400 —
Pavements; Section 401 — Hot Mix Asphalt Pavement, subsection 401.06- Weather and
Seasonal Limitations, with the exception of the following revisions;

1. For travelway paving the seasonal limits are extended to the Saturday following
September 15" for surface courses placed less than 1 inch during conditions defined
as night work, and October 1*' for surface courses less than 1 inch during conditions
defined as day work.

2. Shoulder surface courses that are less than 1 inch and are paved separately from the
travelway shall be completed by the Saturday following October 15™

The minimum pavement surface temperature for application of the tack coat and placement
of the wearing course is 50° F.

Materials The combined aggregate gradation required for this item shall be classified as a
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as
defined in 703.09.

Compaction As a minimum, compaction of the Thin Lift Surface Treatment will be
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton
pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. Failure to conform to these
requirements will be treated as a second incident under 106.4.6 QCP Non-compliance.

The Contractor will be required to provide a QCT onsite for the placement of the Thin Lift
Surface Treatment to monitor placement activities and maximize the density of the material
for each day of placement. The QCT will be required to perform density testing of the
mixture using a density meter (according to ASTM D 2950). A control section will be
established at the beginning of the first day of production to establish roller patterns. The
control section mixture will be rolled until the density readings show less than 1 pcf change
for the final roller passes. This density will be used as the target TMD for the mixture. The
remainder of the areas to be paved shall be compacted to a minimum density of 98% of the
target density as determined in the control section.
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The Contractor shall record and provide reports of each day's results, including a daily
paving report listing the mixture type, mixture temperatures, equipment used,
environmental conditions, and number of roller passes used to obtain the target TMD.
Reports shall be signed by the QCT and presented to the Department’s representative by the
end of the working day. If this option is selected, the QCT will be required to monitor the
densities for the entire production run. The QCT shall be required to be onsite during all
mainline paving operations.

The Department may halt the production and placement of the Thin Lift Surface Treatment
and require the construction of a new test strip if the Department finds that material
being produced, hauled, or placed does not meet the requirements of Sections 401.08
through 401.18.

Method of Measurement The Department will measure Hot Mix Asphalt pavement by
the ton in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in
accordance with the applicable sections of this Special Provision; at the contract unit
price per ton for the Pay Item listed in Special Provision Section 403 — Hot Mix Asphalt.

Payment will be made under:

Pay Item Pay Unit
403.2104 9.5mm HMA - Thin Lift Surface Treatment Ton
403.21041 9.5mm HMA — Polymer Modified Thin Lift Surface Treatment Ton
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Sabattus

27658.00
Pleasant Hill Road
¥ Overlay, PMRAP
Pavement Preservation
March 21, 2024
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design.  Number Thick Layers
3’ HMA Overlay w/ Variable Depth Shim
Travelway, Shoulders & Side Roads (As Indicated)
Wearing 9.5mm  403.2104 7% 1 1,4,10,20,24,30
Shim 9.5 mm 403.211 variable I/more  4,10,20,30
Spot Shims (As Directed)
Shim 9.5 mm 403.211 variable I/more  4,10,20,30
Drives, Misc. (As Directed)
Wearing 9.5 mm 403.209 1-2” I/more  3,20,30
COMPLEMENTARY NOTES
1. The required PGAB for this mixture will meet a PG 64-28 grading. All asphalt grades utilized on

10.

20.

24.
30.

the travelway and shoulders shall be treated with an approved liquid anti-strip. PG binders shall
be treated with a minimum 0.50 percent anti-strip by weight of asphalt binder used unless
otherwise recommended by the anti-strip manufacturer. The PGAB and anti-strip blend shall
meet the PG 64-28 requirements. The Contractor shall provide supporting test data showing the
PGAB and anti-strip blend meet the required criteria.

The design traffic level for mix placed shall be <3 million ESALS. The design, verification,
Quality Control, and Acceptance tests for this mix will be performed at 65 gyrations.

The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix
placed under this contract. The design, verification, Quality Control, and Acceptance tests for
this mix will be performed at 65 gyrations.

Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance
Methods B and D. The Contractor may request a contract modification to change to testing
method “C” prior to work starting on this item.

The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09.
See Special Provision 401 - Thin Lift Surface Treatment for project specifics.

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

Tack Coat

A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to any
existing pavement at a rate of approximately 0.030 gal/yd?, and on milled pavement approximately 0.05
gal/yd? prior to placing a new course. A fog coat of emulsified asphalt shall be applied between shim
/base courses and surface course as well as to any bridge membrane prior to the placement of HMA layers
at a rate not to exceed 0.030 gal/yd?. Tack used will be paid for at the contract unit price for Item
409.15 Bituminous Tack Coat.
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March 28, 2022
Supersedes February 5, 2020
State Pugmill Projects

SPECIAL PROVISION
SECTION 631 EQUIPMENT RENTAL
(PAVING CREW)

631.01 Description This work shall consist of placing processed recycled asphalt pavement (PMRAP)
produced by the MaineDOT pugmill in one or more courses in areas designated in the contract. The
Department will notify the Contractor two weeks prior to the planned placement of PMRAP. All PMRAP
shall be placed on an approved base in accordance with these specifications and in reasonably close
conformity with the lines, grades, and thicknesses established in the contract, or as directed by the
Department.

631.031 Loading and Hauling Equipment Trucks will be loaded using Department supplied equipment.

631.032 Bituminous Pavers Pavers shall be equipped with a 10 foot heated and activated main screed, and
shall be equipped with power extendible, activated extensions and automatic grade and slope controls.
Pavers shall conform to the 401 Specification; subsection 401.09 - Pavers.

631.033 Rollers One 10 ton minimum weight dual drum steel roller equipped with vibratory or oscillatory
compaction will be required. Two pneumatic-tired rollers shall be required, one ballasted to 16 ton
minimum, and the second pneumatic-tired roller ballasted to 8-10 ton. The roller sequence and pattern will
be as determined by a density control strip at the beginning of the first day of full lane width PMRAP
placement. All rollers shall conform to the 401 Specification; subsection 401.10 —Rollers, unless otherwise
authorized by the Department.

631.034 Crew At a minimum, the crew shall consist of a paver operator, three roller operators, two
screed/wheel people, a laborer, and a foreperson.

631.042 Spreading and Finishing The mixture shall be spread and finished in accordance with Section
401.15, or as otherwise established by the contract documents. Thicknesses may vary. Localized spot
shims or partial width shim layers may be required. With the exception of localized spot or partial width
shim layers, the minimum un-compacted laver thickness will be 2 inches. Areas requiring the placement
of PMRAP in excess of 6 inches un-compacted depth shall be paved in multiple layers. Each layer will
not exceed 6 un-compacted inches. Extended cure times may be needed for multiple lift areas. HMA will
not be placed until a minimum curing period of 4 days have elapsed. When weather conditions are
unfavorable, the curing period may be extended by the Department.

631.043 Compaction Compaction of the mixture shall be in accordance with Section 401.16 and the
PMRAP Special Provision. Rolling effort, timing, or sequence of rollers may be changed as directed by
the Department to avoid excessive pushing, shoving, cracking, or other damage to the layer.

631.044 Joints Joints shall be constructed in accordance with Section 401.17.

631.07 Method of Measurement Placement of PMRAP shall be paid by the hour to the nearest % hour.
Up to 8 hours per day will be paid under 631.161. Hours past the 8 hour period will be paid under 631.162.

631.08 Basis of Payment The accepted quantity of placement of PMRAP will be paid for at the contract
unit price per hour complete in-place. The unit price will be full compensation for furnishing all equipment
and labor for placing, compacting, and for all other incidentals necessary to complete the work.

Pay Item Pay Unit
631.161 Paving Crew Hour
631.162 Paving Crew (Overtime) Hour
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February §, 2020
State Pugmill Projects

SPECIAL PROVISION
SECTION 631

EQUIPMENT RENTAL
Trucking

The following are added to Subsection 631.01, 631.02, 631.07 and 631.08.

631.01 Description

The Contractor is to provide any combination of trucks listed in Section 631.02 below. The capacity
will vary between a minimum of 145 tons per round and 290 tons per round on the road either to or
from the Departments pugmill and the Contractors paving crew.

631.02 General

Equipment Requirements

Truck — Wheeler Capable of legally* hauling 14 or more tons
Truck — Tri-axle Capable of legally* hauling 20 or more tons
Truck — Live Bottom Capable of legally* hauling 26 or more tons

*Legal load for non-Interstate

Trucks for hauling Department produced pugmill material shall have tight, clean, and smooth metal
dump bodies, which have been thinly coated with a small amount of approved release agent to
prevent the mixture from adhering to the bodies. All truck dump bodies shall have a cover of canvas
or other material which completely covers the mixture.

The cover shall be securely fastened on the truck, unless unloading. All truck bodies shall have an
opening on both sides, which will accommodate a thermometer stem. The opening shall be located
near the midpoint of the body, at least 12 inches above the bed.

The Department and the Contractor will identify a trucking contact at the pre-construction meeting.
By 5:00 PM, these contacts will discuss the truck start time and amount of trucking tonnage required
for the following day.

631.07 Method of Measurement
Payment will be based on the calculated tonnage loaded at the pugmill and delivered and placed on
the street. The pugmill supervisor will provide a cover slip by noon the following working day.

631.08 Basis of Payment
Payment will be made under:

Pay Item Pay Unit
631.179 Pugmill Trucking Ton
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December 7, 2018

SPECIAL PROVISION 639
ENGINEERING FACILITIES
Type D Field Office

639.01 Description This work shall consist of providing, equipping, and maintaining facilities and
internet connection to be solely used by the Resident and other assigned Department representatives.

Upon completion of the work, the equipment shall remain the property of the Contractor.

639.03 General The equipment of the type called for shall be provided before the start of work, and
shall remain until work is completed and accepted, unless earlier removal is authorized. The location
shall be approved by the Resident and should be adjacent or virtually adjacent to the Project.

639.04 Field Offices The Contractor shall provide wheelchair accessible portable toilet facilities. The
toilet facility shall be maintained in sanitary condition and include hand sanitizing equipment. The
toilet facility shall be for the exclusive use of State personnel. If requested, the Contractor will supply
a lock to ensure exclusive use.

The Contractor shall provide bottled water for the duration of the project.

639.091 Broadband Connection The Contractor will supply a secure wireless broadband connection,
capable of 802.11n or newer. The type of connection supplied will be contingent upon the availability
of services and shall be compatible with Windows OS and Apple OS systems and devices. It shall be
the contractor’s option to provide dynamic or static I[P addresses through the service. The selected
service will have a minimum download connection of 5.0 Mbps and 1.0 Mbps upload. The contractor
shall be responsible for the installation charges and all reinstallation charges following suspended
periods. Monthly service and maintenance charges shall be billed by the Internet Service Provider
(ISP) directly to the contractor.

639.10 Method of Measurement Field office will be measured by the unit for each set-up provided,
equipped and maintained satisfactorily.

639.11 Basis of Payment The accepted quantity of field office will be paid for at the contract unit
price each, which payment shall be full compensation for furnishing bottled water and broadband

connection, and installing and maintaining toilet facilities.

Payment for these items will be made in 2 parts; the first payment of /2 to be made after the Contractor
supplied equipment has been approved. The second payment of 2 will be made at the completion of

the work.
Pay Item Pay Unit
639.21 Field Office, Type D Each
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November 13, 2023
Supersedes January 15, 2020

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches. Approach signing shall include the following signs at a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road Work Next X* Miles
Road Work 500 Feet (Ahead)
End Road Work

Work Areas. At each work site, signs and channelizing devices shall be used as directed by the
Resident.

Signs include:

Road Work xxxx!.
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

Unless otherwise defined in Special Provision 105/107 or submitted and approved in the
Traffic Control Plan, the following shall apply:

- The Contractor shall conduct their operations in such a manner that the roadway will
not be restricted to one lane for more than 2,500 feet at each work area and no more
than 4,000 feet for paving, milling, and crack seal/repair work areas.

- Where more than one work area restricts traffic to one lane operation, these work areas
shall be separated by at least 1 mile of two-way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint,
shall conform to the standard marking patterns used for permanent markings. Failure to apply
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving
operations until temporary markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary
operations as directed by the Resident.
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2020 STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Revision Date
502(19) Bridge Drains 3/17/2023
502(15) Bridge Drains 3/17/2023
502(20) Bridge Drains 3/17/2023
502(23) Bridge Drains 3/17/2023
502(24) Bridge Drains 3/17/2023
502(25) Bridge Drains 3/17/2023
502(26) Bridge Drains 3/17/2023
504(07) Diaphragm & Crossframe Notes 3/17/2023
507(20) Steel Approach Railing 3-Bar 2/11/2021
507(21) Steel Approach Railing 3-Bar 2/11/2021
507(22) Steel Approach Railing 3-Bar 2/11/2021
507(23) Steel Approach Railing 3-Bar 2/11/2021
507(27) Steel Approach Railing 2/11/2021
526(01) Portable Concrete Barrier 1/14/2021
526(01A) Portable Concrete Barrier 1/14/2021
526(01B) Portable Concrete Barrier 1/14/2021
526(02) Portable Concrete Barrier 1/14/2021
526(02A) Portable Concrete Barrier 1/14/2021
526(03) Portable Concrete Barrier 1/14/2021
526(04) Portable Concrete Barrier 1/14/2021
526(04A) Portable Concrete Barrier 1/14/2021
526(04B) Portable Concrete Barrier 1/14/2021
526(05) Permanent Concrete Barrier 3/17/2023
526(21) Permanent Concrete Barrier 3/17/2023
526(22) Concrete Transition Barrier 3/17/2023
526(38) Concrete Transition Barrier 3/17/2023
526(39) Texas Classic Rail 3/17/2023
526(55) Texas Classic Rail 3/17/2023
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603(10)
605(01)
605(01)
606(17)
606(23)
606(24)
608(02)
609(09)
627(07)
627(08)
643(11)
801(11)
801(12)
801(13)
801(14)
801(15)
801(16)
801(17)
801(18)
801(19)
801(20)
801(21)
801(22)
801(23)
801(24)
801(25)
801(26)
801(26)
801(27)
802(05)

January 19, 2024

Supersedes November 20, 2023

Concrete Pipe Ties

Underdrain

Underdrain Notes

Midway Splice Guardrail Transition
Standard Bridge Transition — Type “1”
Standard Bridge Transition — Type “1A”
Detectable Warnings

Precast Concrete Vertical Curb

Crosswalk

Crosswalk

ATCC Cabinet

Pedestrian Ramp Notes

Pedestrian Ramp Requirements

Ramp Length Table

Parallel Pedestrian Ramp

Perpendicular Pedestrian Ramp — Option 1
Parallel Pedestrian Ramp — Option 2A
Perpendicular Pedestrian Ramp — Option 2A
Parallel Pedestrian Ramp — Option 2B
Perpendicular Pedestrian Ramp — Option 2B
Parallel Pedestrian Ramp — Option 3
Perpendicular Pedestrian Ramp — Option 3
Side Street Pedestrian Ramp

Parallel Pedestrian Ramp — Esplanade
Perpendicular Pedestrian Ramp — Esplanade
Island Crossings

Blended Transition

Blended Transition

Pedestrian Ramp Adjacent to Driveway or Entrance

Roadway Culvert End Slope Treatment

Page 2 of 2

6/10/2021
7/8/2022
7/8/2022
6/10/2022
2/11/2021
2/11/2021
6/10/2021
2/11/2021
2/22/2022
2/22/2022
12/14/2020
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
1/19/2024
11/20/2023
1/03/2017
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February 16, 2024
Supersedes: January 19, 2024

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications — March 2020)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Construction Easement revise this definition by removing it in its entirety and replace with;
“A right acquired by the Department for a specific use of private property outside of the
established Right-of-Way. Examples include but are not limited to Drainage Easements,
Construction and Maintenance Easements, and Slope Easements. Construction Easement
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the
Right-of-Way remain private property. No use other than to access and perform the specified
work activity is permitted without written permission of the owner.”

Construction Limit Line Remove this definition in its entirety.

Holidays Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and
‘Independence Day’.

Plans Revise this paragraph by removing “Standard Details, Supplemental Standard
Details” from the first sentence.

Project Limits Revise this definition by removing it in its entirety and replacing it with:
“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated
in the Contract, the Project Limits shall be determined by the Department. For a related
Maine statute, see 23 MRSA § 653. «

Right-Of-Way Revise this definition by removing it in its entirety and replacing it with:
“The area of land, property, or interest therein, acquired for or devoted to the Project or other
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment
and the location of engineering facilities, subject to written approval by the Department.”

Amend this Section by adding the following two definitions (that replace Construction Limit Line);
Temporary Construction Limits The area within which the Contractor may access and

perform the Physical Work and outside of which Work may not be performed without written
authorization by the property owner.

Temporary Road Limits The area within which the Contractor may construct and
maintain a temporary detour for maintenance of traffic.
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Supersedes: January 19, 2024

SECTION 102
BIDDING

102.11 Bid Responsiveness Revise the paragraph that states
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads:

“The Bid is not signed by a duly authorized representative of the Bidder.

e Properly submitted electronic bids meet this requirement.

e Paper bids must include at least one signed copy of the Contract Agreement Offer &
Award form.”

SECTION 103
AWARD AND CONTRACTING

103.3.1 Qualification Requirement for Award Revise this subsection so that it reads:

“103.3.1 Qualification Requirement for Award If the Notice to Contractors lists a
Prequalification requirement, the Apparent Successful Bidder must successfully complete the
Prequalification process as a condition of Award. The Apparent Successful Bidder who does
not already hold an Annual Prequalification shall have 21 days to provide the Department
with their Prequal documents or the Department may move on to the next low bidder.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.2.1 Furnishing of Right-of-Way Revise this subsection by removing it in its entirety and
replace with the new subsection:

“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real
property within the Project Limits shown on the Right-of-Way Plans that are provided with
the Bid Documents. For related provisions, see Sections 104.3.2 — Furnishing of Other
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For
related definitions, see Construction Easements and Right-of-Way.”

104.3.2 Furnishing of Other Property Rights, Licenses and Permits Revise this subsection by
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”.
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Supersedes: January 19, 2024

SECTION 105
GENERAL SCOPE OF WORK

105.10.2 Requirements Applicable to All Contracts Under section A, number 2, in the first sentence
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the
word “disability” so it now reads:

“2) The Contractor will, in all solicitations or advertisements for employees placed

by or on behalf of the Contractor, State that all qualified applicants will receive
consideration for employment without regard to race, color, sexual orientation, religious
creed, sex, national origin, ancestry, age, physical disability, or mental disability.”

SECTION 106
QUALITY

106.6 Acceptance Revise this Subsection by replacing the paragraph beginning with “Acceptance of
Hot Mix Asphalt Pavement will be based” with:

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical
Acceptance, or Method B or D Acceptance as specified. The method of acceptance for each
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement. When items
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement
item.”

Revise Subsection “B” by removing it and replacing it with:

“B. Items not designated for Statistical Acceptance will utilize Method B or D
Acceptance testing to validate the quality of the material incorporated into the Project.
For material paid under Item 403.209 — Method D, or designated to be visually accepted,
the Contractor shall provide the Department with a Certification Letter that indicates that
the material supplied complies with the Specifications. Test results representative of the
certified material shall be attached to the letter.

The Department will randomly sample and test the certified Material for properties
noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section —401.21
Acceptance Method B & D. Material will be subject to rejection as noted in Structural
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt,
Section 401.2022 Pay Adjustment — Method B & D.”

106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from
the first paragraph:

“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01”
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106.9.1 Warranty by Contractor Revise the third paragraph of this section so that it reads:

“For a related provision regarding obligations regarding plantings, see section 621.36 —
Maintenance Period. “

SECTION 107
TIME

107.3.1 General Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the
Friday after Thanksgiving’.

SECTION 108
PAYMENT

108.2.3 Mobilization Payments Replace Standard Specification 108.2.3 — Mobilization Payments
with the following:

“108.2.3 Mobilization Payments “Mobilization” includes the mobilization and demobilization
of all resources as many times as necessary during the Work.

Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization
and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract —
Mob).

Payment will be made at the following intervals:

% Mobilization Bid % Mobilization % Mobilization % Mobilization
Paid at Contract | Paid after the Paid at Final
Award Department Acceptance
determines 50% of
the work is
Complete
10% or less 50% 50%
More than 10% to 33% 33% 34%
15%
More than15% to 25% 25% 50%
20%
More than 20% to 15% 15% 70%
30%
Greater than 30% 10% 10% 80%
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108.3 Retainage Revise the third paragraph of this section so that it reads:

“Upon Final Acceptance, and determination by the department that there are no claims either
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due;
and no disincentives due, the Department will reduce Retent to 1% of the original Contract
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.”

108.4.1 Price Adjustment for Hot Mix Asphalt Revise this section by removing it in its entirety and
replacing it with the following:

“108.4.1 Price Adjustment for Hot Mix Asphalt: For each Contract, a price adjustment for
performance graded binder will be made for the following pay items, when the total quantity
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated
quantities of these items at the time of bid.

Item 403.102
Item 403.207
Item 403.2071
Item 403.2072
Item 403.208
Item 403.2081
Item 403.2084
Item 403.209
Item 403.210
Item 403.2101
Item 403.2104

Item 403.21041

Item 403.211
Item 403.2111
Item 403.212
Item 403.213
Item 403.2131

Item 403.2132

Item 403.301
Item 461.13
Item 461.210
Item 461.2101
Item 461.216
Item 462.30
Item 462.301

Hot Mix Asphalt — Special Areas

Hot Mix Asphalt - 19 mm

Hot Mix Asphalt - 19 mm (Polymer Modified)

Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Hot Mix Asphalt - 12.5 mm

Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Highly Modified HIMAP)

Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Hot Mix Asphalt - 9.5 mm

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface
Treatment)

Hot Mix Asphalt — Shim

Hot Mix Asphalt — Shim (Polymer Modified)

Hot Mix Asphalt - 4.75 mm (Shim)

Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Hot Mix Asphalt - 12.5 mm (base and intermediate course
Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate
course)

Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Light Capital Pavement

9.5 mm HMA - Paver Placed Surface

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt (Shim)

Ultra-Thin Bonded Wearing Course

Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded

binder component of hot mix asphalt. They will be determined as follows:
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The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102—6.2%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.2084 — 6.2%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212—6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.301-6.2%
Item 461.13-6.7%
Item 461.210 — 6.4%
Item 461.2101 — 6.4%
Item 461.216 — 6.7%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY”

SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

110.3.9 Administrative & General Provisions Amend this subsection by adding “Automobile
Liability” under letter A) Additional Insured to the list of exceptions.

SECTION 206
STRUCTURAL EXCAVATION
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206.01 Description — Structural Earth Excavation, Below Grade delete the entire sentence and
replace with “shall consist of the removal of excavation required for unknown or unanticipated
subsurface condition. See 206.04 — Method of Measurement for pay limits.”

206.04 Method of Measurement — Drainage and Minor Structures Paragraph 1, sentence 2, delete the
remainder of the sentence beginning with “....provided the maximum allowable...” And replace
with: “....in accordance with the following limits:”

- Vertical pay limits:
o Below a plane parallel with and 12 inches below the bottom of the drainage
or minor structure or
o Below the excavation limits shown in the Bid Documents; whichever is
greater.

- Horizontal pay limits — The maximum allowable horizontal dimensions shall not
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme
limits of, the structure, and to the vertical neat lines of underdrain trenches, as
shown in the Contract Documents.

SECTION 401
HOT MIX ASPHALT PAVEMENT

401.19 Contractor Quality Control Amend this Section by adding the following to the end:

“Failure to comply with the approved QCP will result in work suspension and pay reductions
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for
all items covered by the QCP as identified in Special Provision 403.”

SECTION 501
FOUNDATION PILES

501.05 Method of Measurement
c. Piles in Place Revise the third paragraph by replacing the “10” with “20” so that it reads:

Unused pile cutoffs 20 feet or more in length, except those required to accommodate the
Contractor’s construction method, as discussed herein, will remain the property of the Department
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles
will be done by the Contractor or by the Department, depending upon availability of services.

SECTION 502
STRUCTURAL CONCRETE
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502.09 Forms and Falsework Amend this subsection by adding the subsection title “502.10 Placing
Concrete” after section “D” Removal of Forms and False work™ and after the paragraph beginning
with “2. Forms and False work, including blocking...”. So that a new subsection starts and reads:
“502.10 Placing Concrete
A. General Concrete shall not be placed until forms ....”

502.1701 Quality Control, Method A and B Revise this Section so that the first paragraph and the
first sentence of the second paragraph read:

£502.17 Quality Control The Contractor shall control the quality of the concrete through
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a
product meeting the Contract requirements. The QCP shall meet the requirements of Section
106, Quality, and this specification. No work under this item shall proceed until the QCP is
submitted to and approved by the Department. Failure to comply with the approved QCP will
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP,
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid
value per cubic yard, whichever is less, shall be used.

502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the
quality of the structural concrete including, but not limited to, the following: “

Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its
entirety and replacing it with:

TABLE 4
METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS *
TEST TEST METHOD SAMPLING FREQUENCY
LOCATION
Gradation AASHTO T-27 & T-11 Stockpile | One set per proposed
grading before production.
One set every 100 yd®
(Min. 1 set per month)
Organic Impurities AASHTO T-21 Stockpile | Once per fine aggregate
per year **
% Absorption AASHTO T-84 & T-85 Stockpile | Once per aggregate per
year
Specific Gravity AASHTO T-84 & T-85 Stockpile | Once per aggregate per
year
Total Moisture in AASHTO T-255 Stockpile | One set per day’s
Aggregate production
Free Water and N/A One per day’s production
Aggregate Wt.
% Entrained Air AASHTO T-152 On Project | On first two loads and
every third load thereafter
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provided consistent results
are achieved
Compressive Strength AASHTO T-22 On Project | One set per sublot
Compressive Strength AASHTO T-22 On Project | One set per sublot
@ 7days

* Additional QC testing will be required any time a process change occurs during a placement,
including changes in type or dosage of admixture. Additional testing shall include, but is not
limited to, entrained air testing.
** If the color produced is a laboratory designation Plate III, then the fine aggregate shall
be tested once per month.

502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be
measured for payment as one lump sum.”

502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump
Sum Price, which shall be payment for furnishing all materials, labor, and equipment,
including depth gauges and all incidentals, to satisfactorily complete the work.”

(Also see 535.24 and 535.25 for related changes)

SECTION 503
REINFORCING STEEL

Section 503.07 Splicing Revise this section by removing the table and following footnote and
replacing them with:

Minimum Lap Splice Length (inches)

Bar Size
Bar Type H3 | #4 | H5 | H6 | #7 | #8 | #H9 | #10 | #11
Plain or Galvanized 1620|2429 |38(47 (59| 72 | 85
Epoxy or Dual Coated 17|24 36|43 |56 |71|88| 107 | 128
Stainless 19(24|30(36|47 (59|73 | 89 | 107
Low-carbon Chromium |24 |32|39|47 63|78 |97 | 119 | 142

“The minimum lap splice lengths in the table above are based on the parameters below. When
any of these parameters are altered, appropriate minimum lap splice lengths will be as shown
on the Plans.

e  Normal weight concrete
e  Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi
e  Class B tension lap splice
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Minimum center-to-center spacing between bars of 6 inches

Minimum clear cover of 2 inches

Nominal reinforcing steel yield strengths
o Low-carbon Chromium = 100 ksi
@ Stainless = 75 ksi
o All others = 60 ksi

Reinforcement with yield strengths greater than 75 ksi shall have beam transverse
reinforcement and column ties provided over the required lap splice length in
accordancewith the current edition of the AASHTO LRFD Bridge Design Specifications

When lap splices are placed horizontally in an element where the concrete depth below the
splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor
of 1.3.”

SECTION 506
SHOP APPLIED PROTECTIVE COATING — STEEL

506.13 Surface Preparation Amend this section by adding this paragraph to the end:

“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc
tanks. Verification of the surface preparation shall be included in the QC documentation.”

SECTION 523
BEARINGS

523.051 Protective Coating Revise this subsection by removing the paragraph beginning with
“Anchor rods shall be galvanized...” and replacing with:

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between
galvanized surfaces and painted or unpainted steel.”

523.22 Fabrication Amend this subsection by adding the following: “Elastomeric Bearings shall
be fabricated in accordance with AASHTO M251.”

SECTION 526
CONCRETE BARRIER

Amend this section by deleting it in its entirety and replacing it with:

“526.01 Description This work shall consist of the furnishing, constructing, erecting,
setting, resetting, and removal of concrete barrier and associated elements in accordance
with these specifications, the Standard Details, and the lines and grades shown on the Plans
or established by the Resident.
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The types of concrete barrier are designated as follows:

Portable Concrete Barrier Type I Double faced removable barrier in accordance with
the Standard Details.

Permanent Concrete Barrier Type II Double faced barrier as shown on the Plans.

Permanent Concrete Barrier Type IIla Single faced barrier 32 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Barrier Type IIIb Single faced barrier 42 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Transition Barrier Barrier of various heights joining steel bridge
rail to steel guardrail in accordance with the Standard Details or as shown on the Plans.

Permanent Texas Classic Rail Barrier Traffic rail or sidewalk rail, in accordance with
the Standard Details or as shown on the Plans.

526.02 Materials

a. Concrete Concrete for barriers, both permanent and portable, shall have a design
strength of 5,000 psi.

For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard
Specification Section 502, Structural Concrete.

For precast barrier: The concrete shall meet the requirements of Standard
Specification 712.061, Structural Precast Concrete Units, except that the stripping strength
for precast barriers is 4,000 psi.

b. Reinforcing Steel Reinforcing steel shall meet the requirements of Section 503,
Reinforcing Steel.

c. Structural Steel Plates and barrier connections shall meet the requirements
specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized
after fabrication in accordance with Standard Specification 506, Shop Applied Protective
Coating — Steel

d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength
Bolts.

e. Connecting Pins for Portable Concrete Barrier Portable concrete barriers must be
connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed,
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM
A449 steel. Materials with greater strength may be used with the approval of the
Department.
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f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be
required when specified on the Plans. When required, portable concrete barriers must be
anchored using a 1 %2 - inch diameter anchor pin. The anchor pin must be smooth, not
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements
of ASTM A36 steel. Materials with greater strength may be used with the approval of the
Department.

g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for
Portable Concrete Barrier on the following schedule:

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016
criteria.

Current Portable Concrete Barrier in useful serviceable condition that is successfully
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31,
2029.

Other current Portable Concrete Barrier that is deemed acceptable by the Department
may be utilized on projects off the National Highway System through December 31, 2024.
526.03 Construction Requirements

Cast-in-place barriers shall be fabricated in accordance with Standard Specification
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with
Standard Specification 534, Precast Structural Concrete.

Concrete finish for permanent barrier shall be rubbed as defined in Standard
Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal.

Portable concrete barrier shall be generally free from fins and porous areas and shall
present a neat and uniform appearance.

Permanent barrier shall have a protective coating applied in accordance with Standard
Specification Section 515, Protective Coating for Concrete Surfaces.

Reflective delineators for concrete median barrier shall meet the requirements of
Special Provision 645, Highway Signing.

Preformed Joint Filler shall meet the requirements specified in Subsection 705.01,
Preformed Expansion Joint Filler.

Permissible dimensional tolerances for all concrete barriers shall be as follows:

a. Cross-sectional dimensions shall not vary from design dimensions by more than %
inch. The vertical centerline shall not be out of plumb by more than % inch.

b. Longitudinal dimensions shall not vary from the design dimensions by more than Y4
inch per 10 feet of barrier section and shall not exceed % inches per section.
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c. Location of anchoring holes shall not vary by more than 'z inch from the dimensions
shown in the concrete barrier details on the Plans.

d. Surface straightness shall not vary more than % inch under a 10-foot straightedge.

e. The barrier shall have no significant cracking. Significant cracking is defined as
fractures or cracks passing through the section, or any continuous crack extending for a
length of 12 inches or more, regardless of position in the section.

526.04 Method of Measurement Permanent Concrete Barrier Type 11, I1Ia, ITIb, Texas
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum,
complete in place.

Portable concrete barrier, both anchored and unanchored will be measured for
payment by lump sum. Lump sum measurement will include verification of the installation
and removal of all portable concrete at the completion of the Contractor’s operations.

The Contractor shall replace sections of portable concrete barrier, including anchored
barrier damaged by the traveling public when directed by the Resident. Replacement
sections will be measured for payment in accordance with Standard Specification 109.7,
Equitable Adjustments to Compensation and Time.

Transition barrier will be measured by each, complete in place.

526.05 Basis of Payment The accepted quantities of Concrete Barrier Type 11, I11a, IIIb,
Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum
price for the type specified, complete in place.

The accepted quantities of Portable Concrete Barrier Type I, both anchored and
unanchored will be paid for at the Contract lump sum price. Such payment shall be full
compensation for furnishing all materials, assembling, moving, resetting, transporting,
temporarily storing, removing barrier, furnishing new parts as necessary, and all
incidentals necessary to complete the work.

Portable barrier shall become the property of the Contractor upon completion of the
use of the barrier on the project and shall be removed from the project site by the
Contractor.

Transition barrier will be paid for at the Contract price each, complete in place.

The accepted quantity of all types of concrete barrier, whether portable or permanent,
will be paid for at the lump sum or per each price, as applicable, which payment shall be
full compensation for all materials, including reinforcing steel, protective coating, reflective
delineators, steel plates and hardware, equipment, labor and incidentals required, as
necessary, to complete the work.

Payment will be made under:

Page 13 of 41 107



February 16, 2024
Supersedes: January 19, 2024

Pay Item Pay Unit
526.301 Portable Concrete Barrier, Type | Lump Sum
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum
526.312 Permanent Concrete Barrier Type 11 Lump Sum
526.321 Permanent Concrete Barrier Type Illa Lump Sum
526.323 Texas Classic Rail Lump Sum
526.331 Permanent Concrete Barrier Type I1Ib Lump Sum
526.34 Permanent Concrete Transition Barrier Each
526.502 Precast Concrete Median Barrier Lump Sum”
SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials Amend this section by deleting it in its entirety and replacing it with:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by
January 1, 2030. Current Category 3 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.

Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of
Crash Cushions/Impact Attenuators or approved equal.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.22 Tolerances Amend this section by deleting it in its entirety and replacing it with:

“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box
Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable
tolerance.”

535.24 Installation of Slabs, Beams, and Girders Revise the 5" paragraph by replacing “6.0 and
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

535.25, Installation of Precast/Prestressed Deck Panels Revise the 2" paragraph by replacing “6.0
and 9.0” to ““5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive
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strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent,
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

SECTION 606
GUARDRAIL

Amend this section by replacing it with the following:

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or as established. Guardrail is designated as:

31” W-Beam Guardrail - Mid-Way Splice

Galvanized steel w-beam, 8 wood or composite offset blocks, galvanized steel posts
Thrie Beam

Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts

Median guardrail shall consist of two beams of the above types, mounted on single posts.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the
Resident. Remove, Modify, and Reset guardrail and Modify guardrail include the following
guardrail modifications: Removing plate washers at all posts, except at anchorage assemblies as
noted on the Standard Details, adding offset blocks, and other modifications as listed in the
Construction Notes or General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing end post
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals
required to complete the work as shown on the plans. Bridge Transition shall consist of a bridge
connection and furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.

Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 "2 Ib/ft minimum and
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the
post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading
ends, and green at trailing ends. Whenever the guardrail terminal is not flared, markers will only be
required at the terminal end point. These shall be red or green as appropriate. Markers shall be
installed on the protected side of guardrail posts unless otherwise approved by the Resident.

Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of
Delineators. The marker shall be gray, flexible, durable, and of a non-discoloring material to which
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post
with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be
either the “butterfly” type or linear delineation system panels.  “Butterfly” or linear delineation
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam. On
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be
silver/ white. On two-way directional highways, the right-hand side will have silver / white
reflectors and no reflectorized delineator used on the left. Delineators shall have reflective sheeting
that meets or exceeds the requirements of Section 719.01.

“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant
thermoplastic. Aluminum, galvanized metal or other materials shall not be used. Reflective
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).

Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches. The height of
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top. Sheeting
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back. Panels
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail
beam; linear delineation panels shall be attached to only one guardrail beam. The guardrail beam
surface shall be cleaned and prepared according to the manufacturer’s instructions. Air temperature
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising
temperature at the time of installation.
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Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by
the Resident prior to installation.

Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed, and all knots trimmed
flush with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List
and shall be MASH 16 tested and approved.

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the
Department’s Qualified Products List. Flared terminals shall be installed with a 4 ft offset as shown
in the Manufacturer’s installation instructions.

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware"
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force
13 Report, Drawing SEW02a.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation.
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when
directed by the Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven
through pavement, the damaged area around the post shall be repaired with approved bituminous
patching. Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers,
which become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 2 inch. Nuts shall
be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center
of end posts along the gradient of the rail except where end connections are made to masonry or steel
structures, in which case measurement will be as shown on the plans. When connected to radius rail,
measurement will be to the end of the last tangent beam.

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit
of the kind specified and installed.

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.
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Excavation in solid rock for placement of posts will be paid under force account unless otherwise
indicated in the Bid Documents.

Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when
identified by pay item, will be measured for payment by each.

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per linear foot for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to
guardrail items. Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract
unit price each for the kind specified complete in place.

Guardrail terminals will be paid for at the contract price each, complete in place which price shall be
full payment for furnishing and installing all components including the terminal section, posts, offset
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the
installation within the limits as shown on the Standard Details or the Manufacturer’s installation
instructions. Pay limits for a flared terminal will be 37.5 feet. Pay limits for a tangent terminal will
be 50 feet. Each guardrail terminal will be clearly marked with the Manufacturer’s name and model
number to facilitate any future needed repair. Such payment shall also be full compensation for
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment
will be made under 109.7.5 — Force Account. Type III Retroreflective Adhesive Sheeting shall be
applied to the approach buffer end sections and sized to substantially cover the end section. On all
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic
is to pass the end section. Guardrail terminals shall also include a set of installation drawings
supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated
radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any
required fill material.

Adjust guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for adjusting to grade. Payment shall also include adjusting guardrail terminals where
required.

Modify guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for furnishing and installing offset blocks, additional posts, and other specified
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams;
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removing plate washers and backup plates, and all incidentals necessary to complete the work.
Payment shall also include removing and resetting guardrail terminals where required.

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting,
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals
necessary to complete the work. Payment shall also include removing and resetting guardrail
terminals when required.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel
necessary to construct new endposts if required, furnishing and installing the terminal connector, and
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”’-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not
be paid for directly but will be considered incidental to all new guardrail items. The Contractor shall
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new
guardrail items.

Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels)
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify,
Remove and Reset, Remove Modify and Reset guardrail items. The accepted quantity of “butterfly”
type or linear delineation system panels will be paid for at the contract unit price each for all work
and materials furnished to install, complete in place, including all incidentals necessary to complete
the work.

Payment will be made under:

Pay Item Pay Unit
606.1301 31”7 W-Beam Guardrail - Mid-Way Splice — Single Faced Linear Foot
606.1302 31” W-Beam Guardrail - Mid-Way Splice — Double Faced Linear Foot
606.1303 31”7 W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less ~ Linear Foot
606.1304 31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius Linear Foot
606.1305 31”7 W-Beam Guardrail - Mid-Way Splice Flared Terminal Each
606.1306 31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal Each
Page 20 of 41

114



606.1307
606.1721
606.1722
606.1731
606.1732
606.178
606.25
606.257
606.259
606.265
606.266
606.275
606.276
606.352
606.3521
606.353
606.354
606.356
606.358
606.362
606.365
606.366
606.367
606.3671
606.47
606.48
606.50
606.51
606.568
606.63
606.64
606.65
606.66
606.70
606.71
606.72
606.73
606.74
606.753
606.754
606.78
606.80

Bridge Transition (Asymmetrical) — Type [A
Bridge Transition - Type |

Bridge Transition - Type Il

Bridge Connection - Type I

Bridge Connection - Type II

Guardrail Beam

Terminal Connector

Terminal Connector - Thrie Beam

Anchorage Assembly

Terminal End-Single Rail - Galvanized Steel
Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel
Reflectorized Beam Guardrail Delineators (“Butterfly” type)

Linear Delineation System Panel
Reflectorized Flexible Guardrail Marker

Remove and Reset Reflectorized Flexible Guardrail Marker

Underdrain Delineator Post

Guardrail, Modify

Guardrail, Adjust

Guardrail, Remove, Modify, and Reset
Guardrail, Remove and Reset

Replace Unusable Existing Guardrail Posts
Replace Unusable Offset Blocks

Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post

Multiple Mailbox Support

Guardrail, Modify - Double Rail

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 15 ft radius and less
Guardrail Thrie Beam - over 15 ft radius
Guardrail Thrie Beam - Single Rail Bridge Mounted
Guardrail - Single Rail Bridge Mounted
Widen Shoulder for Low Volume Guardrail End
Widen Shoulder for Flared Guardrail Terminal
Low Volume Guardrail End

Buried-in-Slope Guardrail End
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Each
Each
Each
Each
Each
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
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SECTION 608
SIDEWALKS

Section 608.022Detectable Warning Materials Standard Revise this section by removing the last
sentence of this section beginning with “Concrete...” and replacing it with “Concrete shall meet
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a
prepackaged concrete mix from the Department’s Qualified Products List (QPL).”

SECTION 609
CURB

609.02 Materials Revise the paragraph beginning “The Contractor shall submit a concrete mix...”
so that it reads:

“The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the
Resident, with a minimum designed compressive strength of 3000 psi concrete fill.”

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections Revise this section by underlining the
section number and title so that it reads in the spec book as:

“609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections”

Revise the last paragraph beginning with “The Contractor may elect...” so that it reads:

“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the
requirements of 609.02. The Contractor shall submit a concrete design for the Portland
Cement Concrete, with a minimum designated compressive strength of 3000 PSI meeting the
requirements of Class S or Class Fill Concrete. The Contractor may elect to choose a
Prepackaged Concrete Mix from the Department’s Qualified Products list (QPL). Concrete
backfill shall be completed in conformance with a Department supplied concrete backfill
detail.”

SECTION 610
STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION

610.02 Materials Amend this subsection by adding the following to the end of the material list:
“Stone Ditch Protection 703.29”
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SECTION 618
SEEDING

618.08 Mulching Revise this Section so that the third sentence reads: “Mulch for Seeding Method
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).”

SECTION 619
MULCH

619.03 General Amend this Section by adding the following sentence to the end: “Straw mulch
shall be used in all wetland areas.”

SECTION 626
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING, AND SIGNALS

Section 626.021 Miscellaneous Materials Revise this section by removing the fourth paragraph
beginning with “ All Concrete for concrete encasement...” and replace it with “All concrete for
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the
applicable requirements of Section 502 — Structural Concrete, or a Prepackaged Concrete Mix
from the Department’s Qualified Products List (QPL).”

Section 626.031Conduit Revise the fifth paragraph beginning with “After the trench has been...” by
removing the last sentence beginning with “Where concrete encasement...” and replacing it with
“Where concrete encasement is required around the conduit, the concrete shall meet

Class S, Class Fill in accordance with the applicable requirements of Section 502 — Structural
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List

(QPL).”

626.034 Concrete Foundations Revise this Section by changing ‘626.037 to ‘626.036’ in the
Second Paragraph which begins with “Foundations shall consist of cast-in-place...”.

Revise the 10" paragraph beginning with “Before placing concrete, the required elbows...” by
removing “...in accordance with Standard Specification 633.”

626.036 Precast Foundations Revise the last sentence of paragraph one so that it reads:
“Construction of precast foundations shall conform to the Standard Details and all
requirements of 712.061.“
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SECTION 627
PAVEMENT MARKINGS

627.02 Materials Amend this section by adding the following to the existing Specification:

“When pavement marking paint must be applied on pavement with an air temperature
between 35 °F and 50 °F, a low temperature waterborne paint may be used upon the
Department’s approval as noted below.

The Contractor shall submit the following information for Department review and approval at
least 10 calendar days prior to application:

The manufacturer and product name of the low temperature waterborne paint
The manufacturer’s technical product data sheets

The product’s SDS sheets

All required and recommended application specifications for the product

The manufacturer’s requirements for temperature, surface preparation, paint thickness and
the bead application shall be followed. No additional payment will be made for the use of low
temperature waterborne paint.

627.06 Application Revise this subsection by replacing the paragraph beginning with “ On other
final pavement markings...” with the following:

“On other final pavement markings and on curb, where the paint is applied by hand painting
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the
paint has dried, the glass beads shall be applied by a pressure system that will force the glass
beads onto the undried paint as uniformly as possible.

Painted lines and markings shall be applied in accordance with the manufacturer’s published
recommendations. These recommendations will be supplied to the Resident prior to
installation.”

Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are
less...” with the following:

The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and
markings meet the specified minimum value. If less than 90 percent of the painted pavement
lines and markings meet the specified minimum final reflectivity values, the Contractor shall
repaint those areas not meeting required reflectivity at no cost to the Department.

If, after repainting, analysis of the final reflectivity values results in the need for a second
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity
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minimums prior to continuing any work. Once the plan has been reviewed and approved by
the Department, the Contractor shall reapply at no cost to the Department.

SECTION 637
DUST CONTROL

Revise this section by removing it in its entirety.

SECTION 643
TRAFFIC SIGNALS

643.021 Materials Amend this subsection by adding the following at the end:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.”

643.023 Traffic Signal Structures Remove the third paragraph and replace it with the following:

“Traffic signal support structures shall be classified as Fatigue Category III if they are located
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support
structures with heights of 55 feet or less unless required by the current edition of AASHTO
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals™.

643.09 Service Connection Revise this subsection by removing the paragraph that begins with
“Traffic signal services shall have...”.

And by removing the paragraphs beginning with “ A service ground rod shall be installed...” and
“A total of 4, 10’ service...” and replace them with “A total of 4, 10’ service ground rods shall
be installed and properly connected together on the outside of the cabinet foundation. One
ground rod shall be located at each corner and shall be either flush or slightly below
finished grade. The connection between the ground rod and the ground wire shall be an
exothermic connection such as a Cadweld. The ground wire from the interconnected ground
rods shall be routed through a conduit in the foundation and into the base of the cabinet”.
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SECTION 645
HIGHWAY SIGNING

Section 645.023 Sign Support Structures. Under letter “c.”, revise the fifth paragraph beginning
with “In addition to the required details...” by removing the words “and foundation” from the 5%
sentence.

Section 645.08 Method of Measurement. Revise the second paragraph beginning with “Bridge-type,
cantilever and...” by removing the words “including the foundation™ .

Section 645.09 Basis of Payment. Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and...” by removing the word “foundation” from the second sentence. Add the
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will
be paid for under Section 626.”

SECTION 652
MAINTENANCE OF TRAFFIC

652.2.5 Portable Changeable Message Sign Revise the fifth paragraph so it reads:

“The control system shall include a display screen upon which messages can be reviewed
before being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Messages must be changeable with either a portable
electronic device like a notebook computer or an on-board keypad. The controller shall have
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages.
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The
cabinet shall be locked at all times that the Contractor is not actively changing the message.
The Contractor shall change the password for the controller prior to stationing the PCMS and
shall provide the password to the Resident. The password shall be unique per PCMS and
secure and shall not be written anywhere in, on, around, or stored in the PCMS.”

Amend this Section by adding the following new subsection:

“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work
Zone Traffic Control Devices on the following schedule:

Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices
that have little chance if causing windshield penetration, tire damage, or other significant
effect on the control or trajectory of a vehicle) — All Category 1 devices will be manufacturer
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful
serviceable condition that are not self-certified as MASH2016 compliant may be utilized
through December 31, 2024.

Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments,
and similar devices that are not expected to produce significant vehicular velocity change but
may be otherwise hazardous) — All Category 2 devices will be crash tested and/or evaluated to
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MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be
utilized through December 31, 2024.

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are
expected to produce significant vehicular velocity change or other harmful reactions) — All
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See
Standard Specification 526 for additional Portable Concrete Barrier information).

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) — All
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”

652.3.3 Submittal of Traffic Control Plan Amend this section by adding:

“n. A security plan for any PCMS shall be included. The Contractor shall provide a
plan for secure access to the PCMS and protection from unauthorized users. The plan shall
have details on securing the cabinets via a lock and password from unauthorized users,
password changing protocols, and where the access information will be kept so it can be used
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.”

652.4 Flaggers Revise the first paragraph of this section so that it reads:

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the
Department and administered by a Department-approved Flagger-Certifier who is employing
that flagger. All flaggers must carry an official certification card with them while flagging that
has been issued by their employer.”

SECTION 681
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL

681.08 Basis of Payment Amend this section by adding the Item Number “681.10’ in front of the
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section.

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIAL

701.01 Portland Cement and Portland Pozzolan Cement Amend the first sentence of Paragraph 3 by
adding “or Type 1L Portland Limestone cement” so that it reads:
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“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M
240, may be used instead of Type II or where Type I Portland cement, meeting the
requirements of AASHTO M 85, is allowed.”

SECTION 703
AGGREGATES

Add the following to Section 703 - Aggregates

703.01 Fine Aggregate for Concrete Fine aggregate for concrete shall consist of natural sand or,
when approved by the Resident, other inert materials with similar characteristics or combinations
thereof, having strong, durable particles. Fine aggregate from different sources of supply shall not
be mixed or stored in the same pile nor used alternately in the same class of construction or mix
without permission of the Resident.

All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a
color darker than the reference standard color solution (laboratory designation Plate III), the fine
aggregate shall be rejected.

Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance
with AASHTO T 176.
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

The fineness modulus shall not be less than 2.26 or more than 3.14. If this value is exceeded, the
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine
aggregate. The fineness modulus of fine aggregate shall be determined by adding the cumulative
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and
dividing by 100.

Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T
84, shall show an absorption of not more than 2.3 percent.

Sieve Percentage by Weight

Designation Passing Square Mesh Sieves
¥g inch 100

No. 4 95-100

No. 8 80-100

No. 16 50-85

No. 30 25-60

No. 50 10-30
No. 100 2-10
No. 200 0-5.0
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703.02 Coarse Aggregate for Concrete Coarse aggregate for concrete shall consist of crushed
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the
composite blend retained on the % inch sieve shall contain no more than 15 percent, by weight of flat
and elongated particles when performed in accordance with test method ASTM D 4791, Flat
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a
dimensional ratio of 1:5.

The coarse aggregate from an individual source shall have an absorption no greater than 2.0
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample.

The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96.

Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

Coarse aggregate shall conform to the requirements of the following table for the size or
sizes designated and shall be well graded between the limits specified.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

Grading A AA S LATEX
Aggregate Size 1 inch %, inch 175 inch Y2 inch
2 inch 100
12 inch 100 95-100
1 inch 95-100 100 -
%, inch - 90-100 35-70 100
”2 inch 25-60 - - 90-100
% inch - 20-55 10-30 40-70
No. 4 0-10 0-10 0-5 0-15
No. 8 0-5 0-5 - 0-5
No. 16 - - - -
No. 50 - - - -
No. 200 0-1.5 0-1.5 0-1.5 0-1.5

703.0201 Alkali Silica Reactive Aggregates All coarse and fine aggregates proposed for use in
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an
accredited independent lab submitted to the Department. Aggregate submittals will be required on a
S-year cycle, unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified
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as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10
percent at 30 days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295

b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302

c. Densified Silica Fume meeting the requirements of AASHTO M 307

d. Lithium-based admixtures

e. Metakaolin

Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates
will be incorporated into the concrete at no additional cost to the Department.

703.05 Aggregate for Sand Leveling Aggregate for sand leveling shall be sand of hard durable particles free
from vegetable matter, lumps or balls of clay and other deleterious substances. The aggregate shall meet the grading
requirements of the following table.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
¥ inch 85-100
No. 200 0-5.0

703.06 Aggregate for Base and Subbase The following shall apply to Sections (a.) and (c.)
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that passes the 7 in
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less
than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase.
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard
durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances. The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:
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. Percentage by Weight
Sieve . )

Desienation Passing Square Mesh Sieves

g Type A Type B
5 inch 45-70 35-75
V4 inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

At least 50 percent by weight of the material retained on the No. 4 sieve shall have at
least one fractured face as tested by AASHTO T 335.
Type A aggregate for base shall only contain particles of rock that will pass the 2 inch

square mesh sieve.

Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square
mesh sieve.

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious
substances. The material shall meet the grading requirements of the following table:

) Percentage by Weight
Sieve . )
. . Passing Square Mesh Sieves
Designation
Type C

4 inches 100
3 inches 90-100
2 inches 75-100
1 inch 50-80
Y4 inch 30-60
No. 4 15-40
No. 200 0-6.0

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by AASHTO T 335.

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances. The gradation of the
part that passes a 3 inch sieve shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .
Desienation Passing Square Mesh Sieves

& Type D Type E
Y2 in 35-80
Y4 inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0
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Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete
Aggregate (RCA). When RCA is used, the portion of the resulting blend of gravel and RCA
retained on a /2" square mesh sieve shall contain a total of no more than 5 percent by weight of other
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by
visual inspection.

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category
of solid waste or hazardous materials.

Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh
sieve.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged asphalt
materials from milled pavements or production waste that has been processed before use to meet
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction
debris, or other materials not generally considered asphalt pavement.

703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced into
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT
Policies and Procedures for HMA Sampling and Testing.

If approved by the Department, the Contractor shall provide documentation stating the source, test
results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the
asphalt content, and Coarse Micro-Deval loss values as tested by the Department.

The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:
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. . . Percent Percent .
Classification Maximum Asphalt passing passing Residual
RAP content 0.075 0.075 mm aggregate
Percentage standard mm sieve / M-D loss
Allowed deviation sieve asphalt value
standard content
deviation ratio
Class 111 10% <1.0 N/A <4.0 <18
Class 11 20% <0.5 <1.0 <28
Class 1 30% <0.3 <0.5 <1.8

Table 4: Maximum Percent RAP According to Test Results

The Department will monitor RAP asphalt content and gradation during production by testing

samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The
allowable variance limits (from the numerical average values used for mix designs) for this testing
are determined based upon the maximum allowable RAP percentage and are shown below in

Table 5.

Table 5: RAP Verification Limits

Classification Asphalt content Percent p assing
0.075 mm sieve
(compared to .
aim) (compared to aim)
Class III + 1.5 + 2.0
Class II + 1.0 + 1.5
Class I + 0.5 + 0.7

For specification purposes, RAP will be categorized as follows:

Class III — A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate
base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP may be used in
hand-placed mixes for item 403.209.

Class I — A maximum of 20.0 percent Class I RAP in any base, binder, surface, or shim course.

Class I — A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base,
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be

Page 33 of 41 197



February 16, 2024
Supersedes: January 19, 2024

used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class I & Class III used, total RAP must not exceed

30.0%). The blended RAP material must meet all the requirements of the classification for which
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The
Department may take belt cuts of the blended RAP to verify the material meets these requirements.
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide
an acceptable point of sampling blended RAP material from the

feed belt.

In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples

and approval.

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC

709.01 Reinforcing Steel Remove the second paragraph of Section 709.01 of the standard
specification beginning with “Low-Carbon, Chromium,...” and replace with the following:

“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the
requirements of ASTM A1035. Bars shall be Grade 100 and alloy Type CS unless otherwise
specified on the Plans. «

SECTION 710
FENCE AND GUARDRAIL

710.06 Fence Posts and Braces Revise the first Paragraph so that it reads:

“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the
diameter or section and length shown on the plans.”

Remove the fourth paragraph which starts “ That portion of wood posts...”.

Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock ... so that it now
reads:

“Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other

AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts
of sufficient length to make a diagonal brace between adjacent posts. All wood posts and braces
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shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity
Specification B: Posts. “

710.07 Guardrail Posts Revise this section so that the first sentence of section a. reads:

“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine,
white pine, or eastern hemlock or other AWPA approved species.”

Revise the next paragraph so that it reads:

Wood posts and offset brackets shall be preservative treated in accordance with the requirements of
AASHTO M 133 and AWPA Ul, UC4A Commodity Specification B: Posts.

710.08 Guardrail Hardware Revise this subsection by replacing “AASHTO M 298” with “ASTM
B695”

SECTION 711
MISCELLANEOUS BRIDGE MATERIAL

711.06 Stud Shear Connector Anchors and Fasteners Amend this section by deleting it in its
entirety and replacing it with:

“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code.
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the
D1.5 Code, Type A.”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061 Structural Precast Units Amend this section by adding the following sentence to the end of
the first paragraph of the Construction subsection:

“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their
annual audit to include deficiency reports and corrective actions.”

Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so
that it reads:

“b. Air content shall be 5.0% to 8.0%.”
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SECTION 713
STRUCTURAL STEEL AND RELATED MATERIAL

Section 713.02 High Strength Bolts

Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement

of ASTM A563”. Revise the third sentence of this subsection so that it reads “Circular and beveled
washers shall conform to the requirement of ASTM F436”.

SECTION 718
TRAFFIC SIGNALS MATERIAL

718.03 Signal Mounting Amend the paragraph beginning with “All trunions, brackets and...” by
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the
housings at the point of attachment.” to the end of the paragraph.

718.08 Controller Cabinet Revise this subsection by replacing the paragraph beginning with “The
cabinet shall be supplied with LED light panels...” on or about page 7-66 with “The cabinet shall
be supplied with white LED light panels which shall automatically illuminate via a door open
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet
or two main doors for the side of pole cabinet. The ground mounted cabinet shall contain four
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and
bottom portion of the front side and back side on the Control side and Power/Aucxiliary side of
the cabinet. Each light panel shall produce a minimum of 250 lumens for a total minimum
lumen output of 2000 lumens with all eight panels illuminated. The minimum output per side
would be 1000 lumens. The LED panels shall be protected by a clear shatterproof shield. The
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly
and one at the bottom rack assembly on each side of the cabinet.

A second door open status switch per door shall activate a controller input to log a report
event that one of the doors was opened. All door open status switches shall be connected to the
same controller input. For the ground mount cabinet, there shall be two switches on each of
the four main doors. For the side-of-pole mount cabinet, there shall be two switches on each of
the two main doors.”

Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with
a generator panel ...” on or about page 7-68 with:

“The cabinet shall be supplied with a generator panel. The generator panel shall

consist of a manual transfer switch and a twist-lock connector for generator hookup. The
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure
with a separate lockable door accessed with a Corbin #2 key. The unit shall be mounted on the
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the
surrounding grade and on the lower left side of the pole mounted cabinet. The generator
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. *
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Revise this subsection by removing the following from the paragraph beginning with “The ground
mounted cabinet shall be supplied and installed with an electric service meter socket trim and
electrical service disconnect switch ...” on or about page 7-69: “(removed: thus preventing that
space from being used either by equipment supplied as part of the project, or future
equipment that would be installed in the rack system. Joe indicated that he would add this
language to the detail so it is covered.)”.

Revise this subsection by replacing the following in the paragraph beginning with “The Contractor
shall reconfigure the default user name...” on or around page 7-70; “MaineDOT IT” with
“MaineDOT Traffic Division™.

In the paragraph beginning with “Tests shall be conducted by the contractor...” on or around page 7-73,
amend this subsection by removing “in the state of Maine and” after “The facility shall be”.

Amend this Section by adding the following subsection:

718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification. This
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well
as all needed accessories required for a full and complete installation, including but not limited to
power adapters, Ethernet cables, and interface cables, as described herein.

Where applicable, communications from MaineDOT’s cloud-based Central Management System
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable
connected back to existing internet connections and/or the Field Monitoring Unit (FMU). The
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.

The FMU shall be the only remote connection device used by isolated intersections to connect to the
cloud-based system. All connections shall be encrypted VPN tunnels. The Contractor shall
coordinate all configuration settings with MaineDOT IT and the Engineer.

The FMU central web based interface shall be a separate element from the CMS.

MATERIALS: The materials for this work shall conform to the following requirements:

1. The work under this item specifies the requirements for the FMU. The FMU shall operate
independent of the brand/type of intersection controller deployed in the ATC traffic cabinet.
2. The FMU shall conform to the following requirements:
2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C.

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to
be exchanged by unplugging connectors, without tools.

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or
alarms.
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2.4 The FMU shall be wired directly to the ATC cabinet.
2.5 The FMU shall have an internal cellular modem running at 4G LTE.

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service
when available.

2.6 The FMU shall incorporate an integrated GPS and cell modem.

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server
with a browser. It shall be possible to configure the FMU without any special software.

2.8 The FMU shall be powered via a standard 120V input power.

2.9 The FMU shall allow for the routing of the controller configuration packets to and from
the controller (either by Ethernet or serial communications) for any type of controller
utilized by the MaineDOT. In this way it shall be possible to configure the controller and
utilize the controller specific software to interrogate the controller, and the FMU shall
provide the communications pipe which allows this to be accomplished.

2.10  The FMU shall, within the size limitations above, include a battery and battery
charging/monitoring circuit, to allow the FMU to function correctly even when all power
to the intersection has failed. The battery shall continue to power the FMU for a
minimum of 5 hours after all power has failed to the intersection.

2.11  The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration.

2.12  The FMU shall operate without requiring a static IP address. The only configuration
required at the FMU is to enter the URL of where the FMU management software is
hosted.

2.13  In the event that the cell service is interrupted or is not available, the FMU shall store
any events that occur in internal memory and forward these events automatically to the
FMU management software when the cell service is restored. In this way, a complete
record of events at the device can be maintained even if cell service is interrupted for a
period. The system will store 5000 events.

2.14  The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for
communication with the FMU management software. In this way the data will be open
for future expansion and competition. The use of secret proprietary protocols is not
permitted.

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45
connector.

2.16  The FMU shall include weather proof antennas.
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3. Map Display FMU Management Software

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and
other monitored devices shown as representative icons on the map. The map shall include
the ability to see the intersections using Google Streetview.

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so
that the user can see at a glance which intersections are in alarm.

3.3 The map display shall also include a list of intersections, with the number and priority of
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top
of the list, followed by medium priority, low priority and then finally by intersections not
in alarm.

3.4 The icons shall change to be able to clearly indicate if an intersection is offline.

3.5 Clicking on the icon on the map shall expose a box with the current parameters of the
intersection shown.

3.6 The default map display position and zoom shall be configurable by user, so that the
user’s view will default to show the intersections that the user is responsible for
managing.

3.7 The map view shall have the ability to show Google traffic overlays on the map.

4. Intersection Detail Display FMU Management Software

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device
level detail for the intersection, which as a minimum shall display the following
parameters:

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if
an alarm is present for this device).

4.1.2 The time since the last communication with the device

4.1.3 The following parameters (real time now values, minimum for the day values,
maximum for the day values, and average for the day values)

4.1.3.1 The AC mains voltage (value)

4.1.3.2 The battery back-up voltage (value)

4.1.3.3 The cabinet temperature (value)

4.1.3.4 The cabinet humidity (value)

4.1.3.5 The presence of AC power (OK or Fail)

4.1.3.6 The flashing status of the intersection (OK or Flashing)
4.1.3.7 Stop Time status (OK or Stop Time Active)
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4.1.3.8 The cabinet door status (Open or Closed)
4.1.3.9 The intersection fan status (Fan On or Fan off)

4.1.4 It shall be possible to view graphs of each of the value parameters in graphical
form, over the recent two-week period. This includes real time graphs of:

4.1.4.1 The AC mains voltage
4.1.4.2 The battery back-up voltage
4.1.4.3 The cabinet temperature

4.1.4.4 The cabinet humidity
5. Diagnostics and Log Display FMU Management Software

5.1 From the device level detail within the FMU management software, it shall be possible to
drill down to get the raw data; the error logs; and the communications logs to allow a
technician to fault-find problems.

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well
as between dates.

5.3 It shall be possible to print these selected logs to a local printer or a PDF file.

5.4 It shall be possible to export these logs to Excel on the local computer for further
analysis.

6. Alarms FMU Management Software
6.1 The FMU management software shall have a comprehensive alarm generation capability

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of
tolerance, including analog values, digital values and enumerated values.

6.3 Alarms shall be configurable to be of Low, High or Critical Priority.

6.4 The alarm priority shall be displayed throughout the FMU management software, on all
displays, using color codes such as red-critical; yellow — high; and amber-low to indicate
the priority of the alarm.

6.5 The current active alarms shall be accessible for view via an expandable window, to see
which alarms are active and when the alarm occurred. The highest priority alarms shall
rise to the top of the list.

7. Alerts FMU Management Software

7.1 The FMU management software shall have comprehensive alerting capability, to enable
the response personnel to be notified when an abnormal situation has occurred.
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7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs.

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message
when an alarm clears.

7.4 The intention is that the FMU management software provides the alerts to the user in near
real time. The SMS and email shall be issued within 30 seconds of the occurrence of
event which results in an alert being issued.

8. Hosting and Connectivity and Service FMU / FMU Management Software

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for
Connectivity and Service, as part of the purchase price. The Connectivity and Service
agreement shall include at a minimum:

8.1.1 Cellular Connectivity
8.1.2 No cellular overage charges

8.1.3 Extended warranty on the hardware for the period of the Connectivity and
Service Agreement

8.1.4 Over-the-air software updates
8.1.5 Over-the-air security updates

8.1.6 Future Connected Vehicles Service

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.12 Wood Sign Posts Revise the first sentence so that it reads:

Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce,
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other
structurally weakening defects of importance, such as shake or holes or heart rot.

Revise the third paragraph that starts with “When pressure treated...” so that it reads:

All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard
Ul, UC4A, Commodity Specification A: Sawn Products.
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1% MaineDOT

Environmental Summary Sheet

WIN: 027658.00 Date Submitted: 3/15/2024
Town: Sabattus- Pleasant Hill Road

CPD Team Leader: Joshua Brown

ENY Field Contact: Debbie Moore

NEPA Complete: NA, state funds, no federal nexus

Section 106
NA, no federal nexus

Section 4(f) and 6(f)
Section 4(f) Section 6(f)
No ROW/no use No ROW/no takes

Maine Department of Inland Fisheries and Wildlife Essential Habitat
NA, project area not mapped within Essential Habitat

Section 7
NA, no federal nexus

Essential Fish Habitat
NA

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: NA
Maine Land Use Planning Commission: NA

Maine Department of Environmental Protection
NA, exempt activity

Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
NA

Stormwater Review
NA, based to scope

Hazardous Materials Review
NA, based on scope

Special Provisions Required

Special Provision 105-Environmental Requirements N/ALI  ApplicableX

Standard Specification 656-Erosion Control Plan N/AL]  ApplicableX

Approvals based on plans/scope as of: 11/7/2023
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