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Effective May 15, 2020
Supersedes April 22, 2020

BIDDING INSTRUCTIONS
FOR ALL PROJECTS:

1. Use pen and ink to complete all paper Bids.
2. As a minimum, the following must be received prior to the time of Bid opening:

For a Paper Bid:

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid
Amendments form, c) the completed Schedule of Items, d) two copies of the
completed and signed Contract Offer, Agreement & Award form, e) a Bid Guaranty,
(if required), and f) any other certifications or Bid requirements listed in the Bid
Documents as due by Bid opening.

For an Electronic Bid:

NOTE: Not all projects accept Electronic Bids. Please review the Notice to

Contractors and see if it specifically states that Electronic Bids will be accepted.
a) acompleted Bid using Expedite® software and submitted via the Bid Express™ web-
based service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond
(with original to be delivered within 72 hours), and c) any other Certifications or Bid
requirements listed in the Bid Documents as due by Bid opening.

Include prices for all items in the Schedule of Items (excluding non-selected alternates).

4. Bid Guaranty acceptable forms are:

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or
on a form that does not contain any significant variations from the Department’s form
as determined by the Department) for 5% of the Bid Amount or

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order
or Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors
or

c¢) an electronic bid bond submitted with an electronic bid.

(98]

5. If apaper Bid is to be sent, “FedEx First Overnight” delivery is suggested as the package is
delivered directly to the DOT Headquarters Building located at 16 Child Street in Augusta.
Other means, such as U.S. Postal Service’s Express Mail has proven not to be reliable.

IN ADDITION, FOR FEDERAL AID PROJECTS:
6. Complete the DBE Proposed Utilization form, and submit with your bid. If you are

submitting your bid electronically, you must FAX the form to (207) 624-3431. This is a
curable defect.

If you need further information regarding Bid preparation, call the DOT
Contracts Section at (207) 624-3410.

For complete bidding requirements, refer to Section 102 of the Maine Department
of Transportation, Standard Specifications, March 2020 Edition.



April 28,2017
Supersedes November 05, 2014

NOTICE

The Maine Department of Transportation is attempting to improve the way Bid
Amendments/Addendums are handled and allow for an electronic downloading of bid
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the bid
package and receive a courtesy notification of project specific bid amendments must fill out
the on-line plan holder registration form and provide an email address to the MDOT
Contracts mailbox at: MDOT.contracts@maine.gov. Each bid package will require a
separate request.

Additionally, interested parties will be responsible for reviewing and retrieving the Bid
Amendments from our web site, and acknowledging receipt and incorporating those Bid
Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing an
electronic bid to the Department. Electronic bids must be submitted
via http://www.BIDX.com. For information on electronic bidding contact David Oakes at
david.oakes@maine.gov, or Guy Berthiaume at guy.berthiaume@maine.gov.
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NOTICE

For security and other reasons, all Bid Packages which are
mailed, shall be provided in double (one envelope inside the
other) envelopes. The Inner Envelope shall have the following
information provided on it:

Bid Enclosed - Do Not Open

PIN:

Town:

Date of Bid Opening:

Name of Contractor with mailing address and telephone
number:

In Addition to the usual address information, the Outer Envelope
should have written or typed on it:

Double Envelope: Bid Enclosed

PIN:

Town:

Date of Bid Opening:

Name of Contractor:

This should not be much of a change for those of you who
use Federal Express or similar services.

Hand-carried Bids may be in one envelope as before, and should
be marked with the following information:

Bid Enclosed: Do Not Open
PIN:
Town:

Name of Contractor:
October 16,2001



STATE OF MAINE DEPARTMENT OF TRANSPORTATION
Bid Guaranty-Bid Bond Form

KNOW ALL MEN BY THESE PRESENTS THAT

, of the City/Town of and State of
as Principal, and as Surety, a
Corporation duly organized under the laws of the State of. and having a usual place of
Business in and hereby held and firmly bound unto the Treasurer of
the State of Maine in the sum of Lfor payment which Principal and Surety bind

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.

The condition of this obligation is that the Principal has submitted to the Maine Department of
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a

part herein, to enter into a written contract for the construction of

and if the Department shall accept said bid

and the Principal shall execute and deliver a contractin the form attached hereto (properly
completed in accordance with said bid) and shall furnish bonds for this faithful performance of
said contract, and forithe payment of all persons performing labor or furnishing material in
connection therewith, and shall in all other respects perform the agreement created by the
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full
force, and effect.

Signed and sealed this day of 20

WITNESS: PRINCIPAL:

By

By:

By:

WITNESS SURETY:
By

By:

Name of Local Agency:




NOTICE

Bidders:

Please use the attached “Request for Information” form when submitting
questions concerning specific Contracts that have been advertised for Bid,
include additional numbered pages as required. RFI’s may be faxed to
207-624-3431, submitted electronically through the Departments web
page of advertised projects by selecting the RFI tab on the project details
page or via e-mail to RFI-Contracts. MDOT(@maine.gov.

These are the only allowable mechanisms for answering Project specific
questions. Maine DOT will not be bound to any answers to Project
specific questions received during the Bidding phase through other
processes.

When submitting RFIs by Email please follow the same guidelines as
stated on the “Request for Information” form and include the word “RFI”
along with the Project name and Identification number in the subject line.



State of Maine RFI No:
Department of Transportation

REQUEST FOR INFORMATION

Date Time

Information Requested for:

WIN(S): Town(s): Bid Date:
Question(s):

Request by:

Company Name: Phone:( )

Email: Fax: ( )

Complete this form and fax to 207-624-3431. Attn: Project Manager (name listed on the

“Notice t ntractors”). or Email tions to RFI-Contracts. MDOT @maine.gov, Plea

include the word “RFI” along with the Project Name and Identification Number in the
Subject line. or electronically by using the RFI Tab located on the Individual Projects Detail
page.



September 14, 2007

Vendor Registration

Prospective Bidders must register as a vendor with the Department of Administrative &
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive
payment without first being registered. Vendors/Contractors will find information and
register through the following link —

http://www.maine.gov/purchases/venbid/index.shtml




STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper

“Bids for Highway Rehabilitation in the Town of Eustis & Coplin Plantation” will be received from
contractors at the Reception Desk, MaineDOT Building, Capitol Street, Augusta, Maine, until 11:00 o’clock A.M.

(prevailing time) on April 23, 2025 _and at that time and place, publicly opened and read. Bids will be accepted from
all bidders. The lowest responsive bidder must have completed, or successfully complete, a Highway Construction,
Paving, or project specific prequalification to be considered for the award of this contract. We now accept electronic
bids for bid packages posted on the bldx com websne Electromc blds do not have to be accompamed by paper

then bg reeelved at the MDOT ContractSecglon mﬂnn 22 Imum of the hld nnenmg, Untll further notice, dual

bids (one paper, one electronic) will be accepted, with the paper copy taking precedence.
Description: WIN 027688.00

Location: In Franklin County, project is located on Routel6 beginning at Nash Stream Bridge and extending easterly
2.31 miles to the intersection of Route 27.

Outline of Work: Highway Rehabilitation, including Full Depth Reclamation with Cement, HMA Overlay and other
incidental work.

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-
3410. Our webpage at hitp://www.maine gov/| f  contains a copy of the Schedule of Items, Plan Holders
List, written portions of bid amendments, drawings, bid results and an electronic form for RFI submittal. For Project-
specific information fax all questions to Guy Whittington at (207) 624-3431, use electronic RF] form or email
questions to RF1-Contracts. MDOTi@maing.gov, project name and identification number should be in the subject line.
Questions received after 12:00 noon of Monday (or if that Monday is a state holiday, Friday) prior to bid date will not
be answered. Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the
Department will not be responsible for any interpretations so obtained. TTY users catl Maine Relay 711.

Bid Documents, specifications and bid forms can be viewed and obtained digitally at no cost at

http/iwww.maine pov/mdol/contractors’, They may be purchased from the Department between the hours of 7:00
a.m, to 3:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to Treasurer, State of Maine sent to Maine
Department of Transportation, Attn.: Mailroom, 24 Child Street, Augusta, Maine 04333-0016. They also may be
purchased by telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Bid Book $10 ($13 by mail),
Single Sheets $2, payment in advance, all non-refundable.

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5%
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States
postal money order in the amount of 5% of the bid amount, payable to Treasurer, State of Maine as a Bid guarantee. A
Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the
Contract price, will be required of the successful Bidder.

This Contract is subject to all applicable State Laws.

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020
Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail). They also may
be purchased by telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Standard Detail updates can
be found at bt/ i

The right is hereby reserved to the MaineDOT to e ect any or all bids.

6‘““ ll',"
: SKe .c.)f- Mq, ", '
Augusta, Maine &V P ‘\"l/ %,
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March 14, 2007
Supersedes March 3, 1966

Non-federal Projects Only

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303. Public Works; minimum wage

In the employment of laborers in the construction of public works, including state
highways, by the State or by persons contracting for the construction, preference must
first be given to citizens of the State who are qualified to perform the work to which the
employment relates and, if they can not be obtained in sufficient numbers, then to
citizens of the United States. Every contract for public works construction must contain a
provision for employing citizens of this State or the United States. The hourly wage and
benefit rate paid to laborers employed in the construction of public works, including state
highways, may not be less than the fair minimum rate as determined in accordance with
section 1308. Any contractor who knowingly and willfully violates this section is subject
to a fine of not less than $250 per employee violation. Each day that any contractor
employs a laborer at less than the wage and benefit minimum stipulated in this section
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]

1of1

10



Coplin Plantation & Eustis
027688.00

April 14, 2011 Supersedes
August 3, 2004

SPECIAL PROVISION 102.7.3
ACKNOWLEDGMENT OF BID AMENDMENTS

With this form, the Bidder acknowledges its responsibility to check for all
Amendments to the Bid Package. For each Project under Advertisement, Amendments are
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to
determine if there are Amendments to the Project, to download them, to incorporate them
into their Bid Package, and to reference the Amendment number and the date on the form
below. The Maine DOT will not post Bid Amendments any later than noon the day before
Bid opening without individually notifying all the planholders.

Amendment Number Date

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has
received all of the above referenced Amendments to the Bid Package.

CONTRACTOR

Date Signature of authorized representative

(Name and Title Printed)

Page 1 of 1
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Maine Department of Transportation

3/19/2025

Proposal Schedule of Iltems Page 1 of 4
Proposal ID: 027688.00 Project(s): 027688.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal X Unit Price Bid Amount
Line Item ID gppn:_xlmatg
uantity an
Number Description Unitels Dollars Cents Dollars Cents
0010 202.202 6,550.000 | |
REMOVING PAVEMENT SURFACE SY .
0020 202.203 150.000 | |
PAVEMENT BUTT JOINTS SY .
0030 304.103 6,500.000 | |
AGGREGATE SUBBASE - GRAVEL CcYy .
(TRUCK MEASURE)
0040 308.36 32,000.000 | |
FULL DEPTH RECYCLED PAVEMENT SY .
WITH CEMENT
0050 403.209 50.000 | |
HOT MIX ASPHALT 9.5 MM T .
(SIDEWALKS, DRIVES, INCIDENTALS)
0060 403.21041 2,200.000 | |
HMA 9.5 MM — POLYMER MODIFIED T .
THIN LIFT SURFACE TREATMENT
0070 403.211 110.000 | |
HOT MIX ASPHALT (SHIMMING) T .
0080 403.213 4,100.000 | |
HOT MIX ASPHALT 12.5 MM BASE T .
0090 409.15 3,000.000 | |
BITUMINOUS TACK COAT - APPLIED G .
0100 411.10 100.000 | |
UNTREATED AGGREGATE SURFACE CYy .
COURSE (TRUCK MEASURE)
0110 603.16 80.000 | |
15 INCH CULVERT PIPE OPTION | LF .
0120 603.179 174.000 | |
18 INCH CULVERT PIPE OPTION llI LF .

12



Maine Department of Transportation

3/19/2025

Proposal Schedule of Iltems Page 2 of 4
Proposal ID: 027688.00 Project(s): 027688.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal 5 Unit Price Bid Amount
Line Item ID SPP":_leatg
uantity an
Number Description Uni?s Dollars Cents Dollars Cents
0130 603.199 48.000 | |
24 INCH CULVERT PIPE OPTION Il LF .
0140 603.219 56.000 | |
36 INCH CULVERT PIPE OPTION Il LF . .
0150 606.1301 775.000 | |
31" W-BM GR, MID-WAY SPLICE-SGL LF .
FACED
0160 606.1305 8.000 | |
31" W-BM GR, MID-WAY SPLICE EA .
FLARED TERMINAL
0170 606.353 16.000 | |
REFLECTORIZED FLEXIBLE EA .
GUARDRAIL MARKER
0180 606.356 7.000 | |
UNDERDRAIN DELINEATOR POST EA . .
0190 606.754 8.000 | |
WIDEN SHOULDER FOR FLARED EA .
GUARDRAIL TERMINAL
0200 610.08 50.000 | |
PLAIN RIPRAP CYy .
0210 610.16 125.000 | |
HEAVY RIPRAP CYy .
0220 610.18 45.000 | |
STONE DITCH PROTECTION CYy .
0230 613.319 4,500.000 | |
EROSION CONTROL BLANKET SY .
0240 618.14 260.000 | |
SEEDING METHOD NUMBER 2 UN .
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Maine Department of Transportation

3/19/2025

Proposal Schedule of Iltems Page 3 of 4
Proposal ID: 027688.00 Project(s): 027688.00
SECTION: 1 HIGHWAY ITEMS
Alt Set ID: Alt Mbr ID:
Contractor:
Proposal 5 Unit Price Bid Amount
Line Item ID SPP“:_X'matg
uantity an
Number Description Uni?s Dollars Cents Dollars Cents
0250 619.12 260.000 | |
MULCH UN .
0260 620.54 1,800.000 | |
STABILIZATION/REINFORCEMENT SY .
GEOTEXTILE
0270 620.58 300.000 | |
EROSION CONTROL GEOTEXTILE SY .
0280 627.733 37,000.000 | |
4" WHITE OR YELLOW PAINTED LF .
PAVEMENT MARKING LINE
0290 627.78 37,000.000 | |
TEMPORARY 4 INCH PAINTED LF .
PAVEMENT MARKING LINE, WHITE
OR YELLOW
0300 629.05 30.000 | |
HAND LABOR, STRAIGHT TIME HR .
0310 631.111 15.000 | |
TRACTOR MOUNTED HYDRAULIC HR .
HAMMER
0320 631.12 300.000 | |
ALL PURPOSE EXCAVATOR HR .
(INCLUDING OPERATOR)
0330 631.133 10.000 | |
SKID STEER (INCLUDING OPERATOR) HR .
0340 631.14 100.000 | |
GRADER (INCLUDING OPERATOR) HR .
0350 631.172 800.000 | |
TRUCK - LARGE (INCLUDING HR .

OPERATOR)
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Maine Department of Transportation

3/19/2025

Proposal Schedule of Iltems Page 4 of 4

Proposal ID: 027688.00 Project(s): 027688.00

SECTION: 1 HIGHWAY ITEMS

Alt Set ID: Alt Mbr ID:
Contractor:

Proposal 5 Unit Price Bid Amount

Line Item ID SPP":_leatg
antity an

Number Description “ Unlltgs Dollars Cents Dollars Cents

0360 631.22 10.000 | |
FRONT END LOADER (INCLUDING HR . .
OPERATOR)

0370 631.32 10.000 | |
CULVERT CLEANER (INCLUDING HR . .
OPERATOR)

0380 639.19 1.000 | |
FIELD OFFICE TYPE B EA . .

0390 652.33 120.000 | |
DRUM EA . .

0400 652.34 120.000 | |
CONE EA . .

0410 652.35 1,600.000 | |
CONSTRUCTION SIGNS SF . .

0420 652.36 110.000 | |
MAINTENANCE OF TRAFFIC CD . .
CONTROL DEVICES

0430 652.38 2,100.000 | |
FLAGGER HR . .

0440 656.75 |
TEMPORARY SOIL EROSION AND LUMP SUM LUMFJ SUM .
WATER POLLUTION CONTROL

0450 659.10 |
MOBILIZATION LUMP SUM LUMFJ SUM .

Section: 1 Total: |
Total Bid: |
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 027688.00 for Highway
Rehabilitation in the town of Eustis & the plantation of Coplin, County of
Franklin, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 27, 2026. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.

16



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

h) Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

17



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of:

WIN 027688.00 - for Highway Rehabilitation - in the town of Eustis & the
plantation of Coplin, County of Franklin, State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.

18



IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Bruce A. Van Note, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of , With

its principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, WIN 027688.00 for Highway
Rehabilitation in the town of Eustis & the plantation of Coplin, County of
Franklin, Maine. The Work includes construction, maintenance during construction,
warranty as provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work; performing construction quality control including inspection, testing and
documentation; providing all required documentation at the conclusion of the project;
warrantying its work; and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract. Payment shall be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 27, 2026. Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.
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Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount
of this offer is

h) Performance Bond and Payment Bond each being
100% of the amount of this Contract.

Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications,
March 2020 Edition, Standard Details March 2020 Edition as updated through
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement;
and Contract Bonds. It is agreed and understood that this Contract will be governed
by the documents listed above.

Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or
set forth in the Bid and the Bid Documents, including those in the Contract are still
complete and accurate as of the date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.

21



Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated
through advertisement, Supplemental Specifications, Special Provisions, Contract
Agreement; and Contract Bonds contained herein for construction of:

WIN 027688.00 - for Highway Rehabilitation - in the town of Eustis & the
plantation of Coplin, County of Franklin, State of Maine, on which bids will be
received until the time specified in the “Notice to Contractors” do(es) hereby bid and
offer to enter into this contract to supply all the materials, tools, equipment and labor to
construct the whole of the Work in strict accordance with the terms and conditions of
this Contract at the unit prices in the attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in
accordance with the bids provided in the attached “Schedule of Items” in strict
accordance with the terms of this solicitation, and to provide the appropriate insurance
and bonds if this offer is accepted by the Government in writing.

As Offeror also agrees:

First: To do any extra work, not covered by the attached “Schedule of Items,” which
may be ordered by the Resident, and to accept as full compensation the amount
determined upon a “Force Account” basis as provided in the Standard Specifications,
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check,
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.

Fifth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in
connection with its bid, and its subsequent contract with the Department.
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IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby
execute two duplicate originals of this Agreement and thereby binds itself to all covenants,
terms, and obligations contained in the Contract Documents.

Date

Witness

G. Award.

Your offer is hereby accepted.

documents referenced herein.

Date

Witness

CONTRACTOR

(Signature of Legally Authorized Representative
of the Contractor)

(Name and Title Printed)

This award consummates the Contract, and the

MAINE DEPARTMENT OF TRANSPORTATION

By: Bruce A. Van Note, Commissioner
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,

acting through and by its Department of Transportation (Department), an agency of state

government with its principal administrative offices located at Child Street Augusta, Maine,

with a mailing address at 16 State House Station, Amaine 04333-0016, and
(Name of  the firm bidding e joh)

a corporation or other legal entity organized underthe lawr\kof ?ﬁdﬁa‘[e of Maine, with its

principal place of business located at ___(address\of the firm bidding the job)

NN N

fses set forth in this

outh Nowhere, County of Washington,
paintghance during construction, warranty as

erials and temporary materials required to perform the
ruction quality control including inspection, testing and
| required documentation at the conclusion of the project, warranting
rforming all other work indicated in the Contract.

Work Mcluding
documentation,
its work and

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before
November 15, 2006. Further, the Department may deduct from moneys otherwise due
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, March 2020 Edition and related Special Provisions.

24



Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the
basis for determining the original Contract amount and for determining the amounts of
the required Performance Surety Bond and Payment Surety Bond, and that the amount

of this offer is (Place bid here in alphabetical form such as One Hundred and
Two dollars and 10 cents)
$ (repeat bid here in numerical terms, such as $1(}21f0) \ Performance

Bond and Payment Bond each being 100% of the amount\of this tract.

Contract.

Division M0t the Standard Specifications March 2020 Edition (Federal Contract
Provisions Supplement), and the Contract are still complete and accurate as of the
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this

Contract on behalf of the Contractor and to legally bind the Contractor to the terms
of the Contract.
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Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract
Bonds contained herein for construction of:

PIN 012345.00 South Nowhere, Hot Mix Asphalt Overlay R
State of Maine, on which bids will be received until the time specCified in the “Notice to
Contractors” do(es) hereby bid and offer to enter into tkiS contradt to supply all the

f Items” in strict
1ate insurance

b0 the bid amount or the official bank check, cashier’s
osid or U. S. Postal Money Order in the amount given in the
“Notice to CQntractdrs”, payable to the Treasurer of the State of Maine and
accompanying thrs=61d, shall be forfeited, as liquidated damages, if in case this bid is
accepted, and the undersigned shall fail to abide by the terms and conditions of the
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third: To begin the Work as stated in Section 107.2 of the Standard Specifications
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth: The Contractor will be bound to the Disadvantaged Business Enterprise (DBE)
Requirements contained in the attached Notice (Additional Instructions to Bidders) and

submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan
with their bid.

Fifth: That this offer shall remain open for 30 calendar days after the date of opening
of bids.
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Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that: the
Bidder has not, either directly or indirectly, entered into any agreement, participated in
any collusion, or otherwise taken any action in restraint of competitive bidding in

eof L all A Represeritative
of the Contracto
(P int Name

am and Titfe Printed)

Your offer is hereby accepted. = This award consummates the Contract, and the
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

Date By: Bruce A. Van Note, Commissioner

(Witness)
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BOND #

CONTRACT PERFORMANCE BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
AN i et ea e
a corporation duly organized under the laws of the State of ....................... and having a
USUAL PlaCe OF DUSINESS ....eeeiviiiiiiiiit ettt e eeeebeeeneeenseenes ,
as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum
of and 00/100 Dollars ($ ),

to be paid said Treasurer of the State of Maine or his successors in office, for which
payment well and truly to be made, Principal and Surety bind themselves, their heirs,
executors and administrators, successors and assigns, jointly and severally by these
presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly and faithfully performs the Contract, then this
obligation shall be null and void; otherwise it shall remain in full force and effect.

The Surety hereby waives notice of any alteration or extension of time made by the State
of Maine.

Signed and sealed this .............c..cccoeevrennnnne. day of oo ,20..... .
WITNESSES: SIGNATURES:
CONTRACTOR:
STGNATUTE....eeeeiiee ettt srteeses eeesteeesteeesteeenaseeensseeesaseeenne s sneaeesaseeesseesnseeas
Print Name Legibly ......cccccoeviininiininnnn Print Name Legibly .........ccoconiiiininnnne.
SURETY:
STIZNATUTE ..vveeeiiiieeiie et erreeses eeere et e eeeertteeesateesseeesaeeessaeesnseeesnseeesnseeennsens
Print Name Legibly ........ccccoeviriininninnen. Print Name Legibly ......cccocoovieniiiiiiiins
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ..o
TELEPHONE ..ottt ettt e e ettt
vii
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BOND #

CONTRACT PAYMENT BOND
(Surety Company Form)

KNOW ALL MEN BY THESE PRESENTS: That

in the State of , as principal,
111 OSSPSR
a corporation duly organized under the laws of the State of .......................... and having a
usual place of buSINESS 1N .....cccvevvieviieeeiiieiiiiiienen .. B

as Surety, are held and firmly bound unto the Treasurer of the State of Marne for the use
and Dbenefit of claimants as herein below defined, in the sum of
and 00/100 Dollars ($ )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and

administrators, successors and assigns, jointly and severally by these presents.

The condition of this obligation is such that if the Principal designated as Contractor in
the Contract to construct Project Number in the Municipality of
promptly satisfies all claims and demands incurred for all

labor and material, used or required by him in connection with the work contemplated by
said Contract, and fully reimburses the obligee for all outlay and expense which the
obligee may incur in making good any default of said Principal, then this obligation shall
be null and void; otherwise it shall remain in full force and effect.

A claimant is defined as one having a direct contract with the Principal or with a
Subcontractor of the Principal for labor, material or both, used or reasonably required for
use in the performance of the contract.

Signed and sealed this ..........ccceeeveeenneen. day of ooeii i ,20 ...
WITNESS: SIGNATURES:

CONTRACTOR:
SIGNATUTE. . .. ettt rcrteies cteee e e eet et s ettt sbe e bt et sae e bttt et et e nae
Print Name Legibly .......cccoevvveveieenn oo Print Name Legibly ......ccccooviviiiiniiiiniens

SURETY:
STGNALUTE.....ooiviiiieiiiee e ectereereries eeee e te et et e et e e saeeebeesseeenbeesaeesabe e saeenseenneeennes
Print Name Legibly .......ccccooeviiiiniiinnnnen. Print Name Legibly ......ccccooooiiiiniiiniieen.
SURETY ADDRESS: NAME OF LOCAL AGENCY:
.................................................................. ADDRESS ...
TELEPHONE ......ccooviiiieeeeeeeee,

viii
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PROJECT END
LAT. 45.14/315
LONG. -70.444838"

COPLIN PLT

PROJECT BEGIN
LAT. 45.1/1579r
LONG. -70.47427 2

STATE OF MAINE ROUTE 16 COPLIN PLT - EUSTIS| SHEETNUMBER
DEPARTMENT OF TRANSPORTATION
FRANKLIN COUNTY

PLANS
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Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

TREATMENT NOTES

297+79 Begin Project to 304+00 (621 ft)
37 mill and fill (27 base with 1" surface) — mill & pave to slope

Variable width (edge of shoulder to edge of shoulder)
This section includes Nash Bridge which will be milled to depth

Existing guardrail to be left in place. Mill & pave to within 1” of the face of existing guardrail
which will be left in place.

304+00 to 339+50 (3,550 ft)

57 FDR cement treated and 3" of pavement (2" base and 1" surface)
Grub shoulder (existing mixed soil) and add gravel

Reclaim existing pavement to 17 below existing

Cement treated 5 FDR out 14°- 6” for 29’ total width

In addition:

304+00 to 304+50 LT

Transition from 3’ paved shoulder to 8 paved shoulder

304+50 to 307+50 LT

8’ paved shoulder
307+50 to 308+00 LT

Transition to 5 shoulder for guardrail section

339+50 to 345+00 (550 ft)

Variable depth gravel, 5 FDR cement treated, and 3" of pavement (2" base and 1" surface)
Grub shoulder (existing mixed soil) and add gravel

Reclaim existing pavement to 1” below existing

Remove reclaim and stockpile

Add gravel and replace reclaim

Cement treated 5” FDR out 14’- 6” for 29’ total width

Page 1 of 3
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Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

TREATMENT NOTES

345+00 to 368+25 (2,325 ft)

57 FDR cement treated and 3" of pavement (2" base and 1" surface)
Grub shoulder (existing mixed soil) and add gravel
Reclaim existing pavement to 1”” below existing

Cement treated 5” FDR out 14’- 6” for 29’ total width

368+25 to 374+25 (600 ft)

57 FDR cement treated and 3" of pavement (2" base and 1" surface)

Moving the alignment horizontally 1’ to 2° RT

Grub shoulder (existing mixed soil) and add gravel (shoulder grubbing could vary because of
alignment shift)

Reclaim existing pavement to 17 below existing

Cement treated 5” FDR out 14°- 6” for 29’ total width

374425 to 379+40 (515 ft)

57 FDR cement treated and 3" of pavement (2" base and 1" surface)

Grub shoulder (existing mixed soil) and add gravel
Reclaim existing pavement to 1”7 below existing

Cement treated 5” FDR out 14’- 6” for 29’ total width

379+40 to 387+15 (775 ft)

Variable depth shim and 1 surface
2024 Large Culvert was paved with base only

Shim to correct cross slope

Page 2 of 3
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TREATMENT NOTES

387+15 to 410+00 (2,285 ft)

57 FDR cement treated and 3" of pavement (2" base and 1" surface)
Grub shoulder (existing mixed soil) and add gravel

Reclaim existing pavement to 17 below existing

Cement treated 5” FDR out 14’- 6” for 29’ total width

Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

410+00 to 413+80 (380 ft)
37 mill and fill (2" base with 1" surface) — mill & pave to slope
Variable width (edge of shoulder to edge of shoulder)

413+80 to 419+50 (570 ft)
37 mill and fill (2" base with 1" surface) — mill & pave to slope

Grub shoulder (existing mixed soil) and add gravel

Mill travel lanes and pave full width

Page 3 of 3
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Coplin PIt — Eustis
027688.00

Route 16

March 27, 2025

CONSTRUCTION NOTES

202.202 Removing Pavement Surface

Variable Gravel Area and Mill & Fill Areas

Notes:

e Millings/grindings not used above the variable gravel layer will become property of the
State of Maine and will be delivered and stockpiled at the DOT Maintenance Lot located
on Route 16 in Eustis 0.47 miles west of Route 27. Pavement for delivery and
stockpiling will be incidental to Item 202.202. Stockpiling shall include all equipment,
personnel, and construction practices. Temporary stockpile locations during construction
may vary at the contractor’s discretion.

e This item will also be used for the removal and stockpiling of the RAP in the variable
gravel area.

202.203 Pavement Butt Joints

Side roads, paved drives, and other locations as determined by the Resident

304.103 Aggregate Subbase Gravel — (Truck Measure)

Station — Station
339+50 to 345+00

Note:

e At the location above, the RAP shall be removed under Item 202.202. Item 304.103 will
be used to bring the road to the proper grade. 5 depth of RAP shall be placed on top of
the gravel. RAP placement to be paid under Item 304.103.

e State supplied RAP, as well as RAP from project milled areas, to be placed in areas for
slope correction prior to FDR to be paid under Item 304.103

Also to be placed in all areas where shoulders have been grubbed. For this application a 2.0”
minus gravel shall be used. Gravel shall be added to the shoulders prior to pulverizing the
existing pavement for the Full Depth Reclamation process.

Page 1 of 5
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Coplin PIt — Eustis
027688.00

Route 16

March 27, 2025

CONSTRUCTION NOTES

403.209 Hot Mix Asphalt, 9.5mm (Sidewalks, Drives, & Incidentals)

A 3-foot paved lip shall be placed at all unpaved driveways.
A 6-foot paved lip shall be placed at all unpaved side roads.

No paved lip will be placed on woods/field entrances unless one already exists or as directed by
the Resident.

411.10 Untreated Aggregate Surface Course (Truck Measure)

To be used for driveway/entrance backup as directed by the Resident.

603.16 15 Culvert Pipe Option 1

Station (LT) Length (LF) Station (RT) Length (LF)
395+61 40 304+00 40

603.179 18 Culvert Pipe Option 111

Station Length (LF) Asset ID Coordinates

343+41 64 XC-1032886 Lat: 45.12581, Long: -70.46436
364+27 48 XC-978301 Lat: 45.13005, Long: -70.45885
391+82 62 XC-978218 Lat: 45.13543, Long: -70.45160

603.199 24 Culvert Pipe Option 111

Station Length (LF) Asset ID Coordinates
375+06 48 XC-978266 Lat: 45.13186, Long: -70.45561

603.219 36” Culvert Pipe Option 111

Station Length (LF) Asset ID Coordinates
308+54 56 XC-978320 Lat: 45.11855, Long: -70.47314
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Coplin PIt — Eustis
027688.00

Route 16

March 27, 2025

CONSTRUCTION NOTES

606.1301 — 31” W-Beam Guardrail, Mid-Way Splice-Single Faced
606.1305 — 31” W-Beam Guardrail, Mid-Way Splice-Flared Terminal

LT

307+88 Bk Flared Terminal; 307+88 to 308+88 Guardrail (100”); 308+88 Ahd Flared Terminal
403+75 Bk Flared Terminal; 403+75 to 407+00 Guardrail (325°); 407+00 Ahd Flared Terminal
410+65 Bk Flared Terminal; 410+65 to 412+15 Guardrail (150’); 412+15 Ahd Flared Terminal

RT
410+65 Bk Flared Terminal; 410+65 to 412+65 Guardrail (200’); 412+65 Ahd Flared Terminal

606.356 Underdrain Delineator Post

Station
308+54
343+04
343+41
347+11
351+35
364+27
370+00
375+06
391+82

Note:

e To be placed at the outlet of all existing/new underdrain and cross culverts 36 inches and
less.

Page 3 of 5
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CONSTRUCTION NOTES

606.754 Widen Shoulder For Guardrail 350 Flared Terminal

Station (LT) Station (RT)
307+88 410+65

308+88 412+65
403+75
407+00
410+65
412+15

Note:

e Widenings shall be paved prior to installing guardrail terminals.

610.08 Plain Riprap

To be used at culvert ends as directed by the Resident.

610.16 Heavy Riprap

Station — Station (LT)
406+00 to 407+00

Note:

e Existing slope failure in the area of new guardrail

610.18 Stone Ditch Protection

Station — Station (LT)
368+00 to 370+00

620.54 Stabilization/Reinforcement Geotextile

Station — Station
339+50 to 345+00

Note:

Coplin PIt — Eustis
027688.00

Route 16

March 27, 2025

e To be used on the travelway and shoulders in the variable depth gravel area prior to

placing gravel.

Page 4 of 5
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Coplin PIt — Eustis
027688.00

Route 16

March 27, 2025

CONSTRUCTION NOTES

627.733 4”° White or Yellow Painted Pavement Marking Line

Center and edge lines shall be painted on all matched pavement within one week. Center line
TOMs may be utilized until final striping and will be considered incidental to the contract.

627.78 Temporary 4 Inch Painted Pavement Marking Line, White or Yellow

Temporary center and edge lines shall be painted on all matched pavement
within one week.

Temporary center and edge lines will require one coat on the base/shim layer.

Milled surfaces must be striped daily on all matched pavement layers.

631 Equipment Rental Items

To be used for grading existing material to back up pavement, ditching, and other
miscellaneous activities as directed by the Resident.

631.111 Tractor Mounted Hvdraulic Hammer

To be used at station 388+33 RT to remove ledge outcrop

631.14 Grader (Including Operator)

To be used for removing existing material on the shoulders prior to placing gravel. 4.0” is the
target depth unless otherwise directed by the Resident. Grubbing on the shoulders is to take place
prior to pulverizing the existing pavement for the Full Depth Reclamation process.

652.35 Construction Signs

Two “Road Work Next 2 Miles” signs are required for this project

Page 5 of 5
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Coplin - Eustis

27688.00
Route 16
March 28, 2025
CROSS SLOPE SHEET
STA LEFT CL RIGHT STA LEFT CL RIGHT
Shldr | Travel | Cut | Travel | Shldr Shldr | Travel| Cut | Travel | Shldr
Slope | Lane | Depth | Lane | Slope Slope | Lane | Depth | Lane | Slope
Slope Slope Slope Slope
% % inch % % % % inch % %
351+50 -3.00 395+00 -3.0
394+50 -2.0
340+00 { -3.0 -3.0
339+50 [ -3.5 -3.5 388+00 -2.0
387+50 -1.0
320+50 -3.00 387+00 0.0
320+00 -2.00
319+50 -1.00 381+00 -3.0 -3.0
380+50 -1.5 -1.5
318+00 -3.0 -3.0 380+00 0.0 0.0 0.0
317+50 -4.0 -4.0 379+50 | -3.0 -3.0 -1.0 2.0 2.0
317+00 | -3.5 -3.5 -5.0 -5.0 379+00 | -4.0 -4.0 -2.0 3.5 3.5
316+50 | -1.5 -1.5 -6.0 -6.0 378+50 | -6.0 -6.0 5.0 5.0
316+00 0.0 0.0 378+00 5.0 5.0
315+50 2.0 2.0 377+50 4.0 4.0
315+00 3.0 3.0 377+00 | -6.0 -6.0 3.5 3.5
376+50 | -4.0 -4.0 2.0 2.0
312450 -1.00 376+00 | -3.0 -3.0 0.0 0.0
312+00 0.00 375+50 | -1.5 -1.5 -1.5 -1.5
375+00 0.0 0.0 -3.0 -3.0
310450 3.0 374+50 1.5 1.5 -4.0 -4.0
310+00 1.0 374+00 3.0 3.0 -4.0 -4.0
309+50 | -1.0 373+50 -6.0 -6.0
309+00 | -3.0
308+50 [ -5.0 370+00 3.0 3.0
369+50 1.5 1.5 -6.0 -6.0
307+50 | -5.0 369+00 0.0 0.0 -4.0 -4.0
307+00 | -3.0 368+50 | -2.0 -2.0
306+50 | -1.0 368+00 [ -4.0 -4.0
306+00 1.0
305+50 3.0 363+50 | -4.0 -4.0 -2.0
305+00 -6.0 -6.0 363+00 | -2.0 -2.0 -2.5
304+50 -5.0 -5.0 362+50 | -1.0 -1.0
304+00 0.00 -3.0 -3.0 362-+00 0.0 0.0
303+50 -1.00 361+50 1.0 1.0
303+00 -2.00
302+50 -3.00 359+00 1.0 1.0
358+50 0.0 0.0
300+50 3.0 3.0 358+00| -1.0 -1.0
300+00 1.0 1.0 357+50 | -2.0 -2.0
299+50 | -1.0 -1.0 -3.0 -3.0 357+00 [ -3.0 -3.0
299+00 | Match | Match Match | Match
352450 -4.0 -4.0
297+79 | Match | Match [ -3.00 | Match | Match | | 352+00 -2.5 -3.0 -3.0
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CROSS SLOPE SHEET

STA LEFT CL RIGHT
Shldr | Travel | Cut | Travel | Shldr
Slope | Lane | Depth | Lane | Slope
Slope Slope
% % inch % %
419+50 | Match | Match | -3.00 | Match | Match
418+50 | Match | Match Match | Match
418+00 -2.0 -2.0 -4.0 -4.0
417+50 | -3.0 -3.0 -3.0 -3.0
410+00 -3.00
409+50 -2.00
403+00 -2.00
402+50 -3.00
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10.

11.

Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

GENERAL NOTES

Pavement thicknesses shown on the typical sections are intended to be nominal.

All joints between existing and proposed hot bituminous pavement shall be butted. Payment
shall be made under Standard Specifications Item 202.203, Pavement Butt Joints.

Construct butt joints at all paved drives and entrances. Butt joints shall have a minimum
width of 18 inches or as directed by the Resident.

Where deemed necessary by the Resident, unsuitable excess material shall be removed from
the edges of shoulders and placed in designated areas or disposed of. Payment will be made
under the appropriate Contract items.

All inslope and ditches in cut areas shall be graded as shown on the typicals or flatter, or as
directed by the Resident.

The Contractor shall place suitable existing or other material acceptable to the Resident on all
pavement edges to allow a drop off no greater than the surface pavement thickness. The
material shall be graded to match the existing inslope or as directed by the Resident before
surface is placed. The Contractor will be paid under appropriate equipment rental items.
Borrow is not authorized until all acceptable waste material has been utilized. Seed and Mulch
will be paid for at the contract unit price.

Driveway fill side slopes shall be the same as the fill side slopes without guardrail unless
otherwise noted on the Plans.

All waste material not used on the project shall be disposed of off the project in acceptable
waste areas reviewed by the Resident. Grading, seeding and mulching of waste areas shall be
considered incidental.

Any necessary cleaning of existing pavement prior to paving (or milling) shall be incidental to
the related paving (or milling) items. This includes killing and removal of all vegetative matter.

When superelevation exceeds the slope of the low-side shoulder, the low-side shoulder will
have same slope as the travelway.

The algebraic difference between travelway and shoulder cross slope shall not exceed 8
percent.

Page 1 of 3
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12.

13.

14.

15.

16.

17.

18.

Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

GENERAL NOTES

The following shall be incidental to the Standard Specifications Section 603, Pipe Culverts
and Storm Drains:

a. Any cutting of existing culverts and or connectors necessary to install new culvert
replacements or extensions;

All pipe excavation including any cutting and removal of pavement;

All ditching at pipe ends;

Furnishing, placing, grading, and compacting of any new gravel and for temporary
detours to maintain traffic during pipe installation (excavation is also incidental);

All work necessary to connect to existing pipes and drainage structures;

Existing flow lines may be changed by up to 1.5 feet;

Any necessary clearing of brush and non-pay trees within 10 feet of culvert ends;

An 18-inch wide strip of non-woven geotextile meeting the requirements of Standard
Specifications Item 620.58, Erosion Control Geotextile, shall be placed over all RCP
joints.

/oo

S0 o

Prior to surface paving, existing culverts to remain shall be cleaned as directed by the
Resident. Payment will be made under Standard Specifications Item 631.32, Culvert Cleaner
(including operator).

No existing drainage shall be abandoned, removed or plugged without prior approval of the
Resident.

Guardrail end treatments shall be installed concurrently with the placement of each section of
beam guardrail.

All existing guardrail removed and not reused on the project will become the property of the
Contractor. Removal and disposal shall be considered incidental to the guardrail items.

Two reflectorized flexible guardrail markers (Standard Specifications Item 606.353,
Reflectorized Flexible Guardrail Marker) will be installed at each guardrail end.

Any base pavement not surfaced before winter will require temporary pavement markings of
paint, both yellow centerline and white edge lines and will be considered part of Standard
Specifications Item 627.78, Temporary Pavement Marking Line, White or Yellow.
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19.

20.

21.

22.

23.

24.

Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

GENERAL NOTES

The Contractor will be responsible for maintaining all existing mailboxes to ensure that the
mail will be deliverable. Payment for this work will be considered incidental to the contract.

The Contractor will be responsible for maintaining all existing operational business
directional signs (OBDS) to ensure that they are visible to the traveling public. Payment for
this work will be considered incidental to the contract.

Any damage to the slopes caused by the Contractor's equipment, personnel, or operation shall
be repaired to the satisfaction of the Resident. All work, equipment, and materials required to
make repairs shall be at the Contractor's expense.

No separate payment for superintendent or foreman will be made for the supervision of
equipment and layout of work being paid for under the equipment rental items.

Stations referenced are approximate.

The Contractor will place appropriately-marked stakes at the following locations on the project:
striping pattern changes, cross-slope changes, and every 500 feet for stationing. The Contractor
will paint every full station (100 feet) on the existing roadway and will transfer the painted
stationing through all intermediate lifts (not surface). Appropriately-sized striping pattern
changes will be painted on surface. Stationing control must be placed before work can
commence. Cross-slope and striping change controls must be placed before paving can
commence.

Page 3 of 3
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS

State of Maine
Department of Labor
Bureau of Labor Standards
Augusta, Maine 04333-0045
Telephone (207) 623-7906

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project.

2025 Fair Minimum Wage Rates — Highway & Earth Franklin County

Occupational Title Minimum Wage Minimum Benefit Total
Brickmasons And Blockmasons $36.50 $3.75 $40.25
Bulldozer Operator $26.50 $4.83 $31.33
Carpenter $30.25 $2.84 $33.09
Cement Masons And Concrete Finisher $26.50 $0.00 $26.50
Construction And Maintenance Painters $32.88 $0.00 $32.88
Construction Laborer $25.00 $3.49 $28.49
Crane And Tower Operators $39.07 $8.73 $47.80
Crushing Grinding And Polishing Machine Operators $27.50 $5.11 $32.61
Earth Drillers - Except Oil And Gas $22.42 $4.18 $26.60
Electrical Power - Line Installer And Repairers $43.26 $16.55 $59.81
Electricians $68.05 $31.39 $99.44
Elevator Installers And Repairers $71.21 $43.75 $114.96
Loading Machine And Dragline Operators $26.88 $3.88 $30.76
Excavator Operator $34.50 $7.36 $41.86
Fence Erectors $26.00 $3.70 $29.70
Flaggers $21.00 $0.00 $21.00
Floor Layers - Except Carpet/Wood/Hard Tiles $26.50 $3.83 $30.33
Glaziers $46.26 $22.61 $68.87
Grader/Scraper Operator $28.60 $13.80 $42.40
Hazardous Materials Removal Workers $21.13 $1.14 $22.27
Heating And Air Conditioning And Refrigeration Mechanics And Installers $35.00 $5.49 $40.49
Heavy And Tractor - Trailer Truck Drivers $29.50 $5.31 $34.81
Highway Maintenance Workers $27.43 $2.66 $30.09
Industrial Machinery Mechanics $29.50 $3.83 $33.33
Industrial Truck And Tractor Operators $26.17 $3.49 $29.66
Insulation Worker - Mechanical $25.50 $6.07 $31.57
Ironworker - Ornamental $31.37 $25.82 $57.19
Light Truck Or Delivery Services Drivers $22.50 $3.93 $26.43
Millwrights $33.00 $9.21 $42.21
Mobile Heavy Equipment Mechanics - Except Engines $30.00 $4.83 $34.83
Operating Engineers And Other Equipment Operators $32.24 $4.82 $37.06
Paving Surfacing And Tamping Equipment Operators $31.00 $4.96 $35.96
Pile-Driver Operators $36.00 $2.87 $38.87
Pipe/Steam/Sprinkler Fitter $36.00 $9.30 $45.30
Pipelayers $26.00 $5.06 $31.06
Plumbers $33.00 $5.98 $38.98
Pump Operators - Except Wellhead Pumpers $56.03 $34.76 $90.79
Radio Cellular And Tower Equipment Installers $30.00 $4.85 $34.85
Reinforcing Iron And Rebar Workers $30.00 $2.26 $32.26
Riggers $30.50 $8.25 $38.75
Roofers $24.67 $4.23 $28.90
Sheet Metal Workers $27.00 $6.21 $33.21
Structural Iron And Steel Workers $32.02 $11.13 $43.15
Tapers $28.50 $3.93 $32.43
Telecommunications Equipment Installers And Repairers - Except Line Installers $31.00 $5.43 $36.43
Telecommunications Line Installers And Repairers $27.00 $3.71 $30.71

Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker)

Apprentices — The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for
registered apprentices working in the pertinent classification.

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification.

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313.

Appeal — Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates.

A true copy
Attest: | >SN EL e

Scott R. Cotnoir
Wage & Hour Director
Bureau of Labor Standards

Expiration Date: 12-31-2025
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Town: Coplin Plt. - Eustis (Route 16)
Project: 027688.00
Date: March 12, 2025

SPECIAL PROVISIONS
SECTION 104
UTILITIES

UTILITY COORDINATION

The Contractor has primary responsibility for coordinating their work with Utilities AFTER contract
award. The Contractor shall communicate directly with the Utilities regarding any utility work necessary
to maintain the Contractor’s schedule and prevent project construction delays. The Contractor shall
notify the Resident of any issues.

THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.

MEETING

A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard Specifications IS
required.

GENERAL INFORMATION

These Special Provisions outline the arrangements that have been made by the Department for utility
and/or railroad work to be undertaken in conjunction with this project. The following list identifies all
known Utilities and/or Railroads having facilities presently located within the limits of this project or
intending to install facilities, either prior to or during project construction.

Utilities have been notified and will be furnished with a project specification.

The Contractor shall give all Utilities 10 working days’ notice prior to beginning ANY work on this
project.

Utility / Railroad Aerial | Subsurface Contact Phone
Central Maine Power Company X Derick Hemingway | (207) 215-6136
Charter Communications, Inc. X Darren Ham (207) 242-4224
Eustis Water Department X Peter Farnsworth (207) 265-6611
Helix - Maine Wind Development LLC X Mike Darienzo (207) 320-3681
Andrew Russell (202) 777-3625
Somerset Telephone Co. (TDS) X Nick Blanchet (207) 399-7953

Temporary utility adjustments are NOT anticipated. If any unexpected utility relocations become
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications and
shall be performed by the appropriate Utility Company in conjunction with the work by the Contractor.
Should the Contractor choose to have any poles temporarily relocated, all work shall be done at the
Contractor’s request and expense, with no additional cost or schedule impacts to the Department.
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Town: Coplin Plt. - Eustis (Route 16)
Project: 027688.00
Date: March 12, 2025

All adjustments are to be made by the respective Utility/Railroad unless otherwise specified herein.

Fire hydrants, if present, shall not be disturbed until all necessary work has been accomplished in order to
ensure proper fire protection.

** Specific information regarding line voltages can be requested from Central Maine Power Co.**

Utility working days are Monday through Friday. Times are estimated on the basis of a single crew for
each Utility. Any times and dates mentioned are estimates only and are dependent upon favorable
weather, working conditions, and freedom from emergencies.

AERIAL

Aerial utility adjustments are NOT anticipated at this time for the project. Though unexpected, if utility
relocations become necessary, they will be scheduled in compliance with Section 104 of the Standard
Specifications and will be done by the Ultilities after the Contractor has finished their work.

Aerial Ultilities require 5 working days’ notice prior to any operations involving work around their lines.
** POLE LIST **

e NOTE: All poles will be reassessed after project completion to ensure compliance with Utility
Accommodation Rules.

SUBSURFACE

Subsurface Utility adjustments ARE anticipated at this time for the completion of this project and will be
scheduled in compliance with Section 104 of the Standard Specifications. When adjustments to
subsurface facilities such as gate valves and/or manholes is required, they will be checked, loosened &
lowered, and/or adjusted by the appropriate Utility or their designated representative. If adjustment of
drainage structures is required, the Department will have them adjusted prior to paving operations.

Summary:
Estimate of
Utility / Railroad Summary of Work Workdays Required
Eustis Water Department Adjusting 1 Gate Valve Box to Grade 1
Total: 1

Eustis Water Department - has a drinking water system located within the project limits. This system is
reported to include 1 gate valve box affected by this project. Eustis Water Dept. will prepare the affected
valve box accordingly, repairing or replacing as necessary. Eustis Water Dept. will lower the valve box
to a minimum depth of eight (8) inches, then raise to milled/shimmed surface once notified. Eustis Water
Dept. will require 10 working days’ notice prior to any work being performed around their facilities in
order to have personnel on-site, and 1 working day to complete their task.
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Town: Coplin Plt. - Eustis (Route 16)
Project: 027688.00
Date: March 12, 2025

e NOTE: The Contractor will be responsible to make any final grade adjustments to water
gates in conjunction with paving operations, unless otherwise specified by the Utility. The
cost of any final adjustments to water gates will be considered incidental to paving items.

MAINTAINING UTILITY LOCATION MARKINGS

The Contractor will be responsible for maintaining the buried utility location markings following the
initial locating by the appropriate Utility or its designated representative.

UTILITY SIGNING

Any Utility working within the construction limits of this project shall ensure that the traveling public is
adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers employed,
as determined by field conditions. All traffic controls shall be in accordance with the latest edition of the
Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the Federal Highway
Administration.
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Coplin Plantation & Eustis
027688.00
March 19, 2025

SPECIAL PROVISION 105
CONSTRUCTION AREA

Construction Areas located in the Town of Eustis & Coplin Plantation have been established by the
Maine Department of Transportation (MDOT) in accordance with provisions of 29-A § 2382 Maine
Revised Statutes Annotated (MRSA).

The sections of highway under construction in Franklin County:

Project 027688.00 is located on Route 16, beginning at Nash Stream Bridge and extending easterly 2.31
miles to the intersection of Route 27.

Per 29-A § 2382 (7) MRSA, the MDOT may “issue permits for stated periods of time for loads and equipment
employed on public way construction projects, United States Government projects or construction of private
ways, when within construction areas established by the Department of Transportation. The permit:

A. Must be procured from the municipal officers for a construction area within that municipality;

B. May require the contractor to be responsible for damage to ways used in the construction areas
and may provide for:

(1) Withholding by the agency contracting the work of final payment under contract; or

(2) The furnishing of a bond by the contractor to guarantee suitable repair or payment of
damages.

The suitability of repairs or the amount of damage is to be determined by the Department of
Transportation on state-maintained ways and bridges, otherwise by the municipal officers;

C. May be granted by the Department of Transportation or by the state engineer in charge of the
construction contract; and

D. For construction areas, carries no fee and does not come within the scope of this section.”

The Municipal Officers for the Town of Eustis and Coplin Plantation agreed that an Overlimit Permit will
be issued to the Contractor for the purpose of using loads and equipment on municipal ways in excess of the
limits as specified in 29-A MRSA, on the municipal ways as described in the “Construction Area.”

As noted above, a bond may be required by the municipality, the exact amount of said bond to be determined
prior to use of any municipal way. The MDOT will assist in determining the bond amount if requested by

the municipality.

The maximum speed limits for trucks on any town way will be 25 mph (40 km per hour) unless a higher
legal limit is specifically agreed upon in writing by the Municipal Officers concerned.

60



II.

I1I.

Coplin PIt. — Eustis, Route 16
WIN 27688.00
March 19, 2025

SPECIAL PROVISION
SECTION 105
General Scope of Work
(Environmental Requirements)

To protect Northern Long Eared Bat (Myotis septrionalis) a federally Endangered
species:
A. If the Contractor witnesses a bat (dead or alive), any activities that may injure any

live bats must cease immediately and must contact the MaineDOT Environmental
(ENV) Office for further coordination. Dead and/or injured bats will be collected by
a MaineDOT biologist for further investigation or transfer to a veterinarian. Work in
the vicinity of the live/dead bat sighting will not resume until the ENV office or
project resident confirms it is acceptable to do so.

To protect migratory birds pursuant to the Migratory Bird Act of 1918:

A. If the Contractor observes an active bird nest within the project limits, any
activities that may disturb the nest or injure birds (i.e., nesting adults, chicks,
eggs) must cease immediately, and the Contractor shall contact the ENV
Office for further coordination.

Wetlands are defined as areas inundated or saturated by surface or ground water at a
frequency and duration sufficient to support, and that under normal circumstances do
support, a prevalence of vegetation adapted for life in saturated soil conditions. Wetlands
generally include swamps, marshes, bogs and similar areas. The following special conditions
shall apply to this project:

A. In-wetland work applies to the following location:
XC 978320 —45.118550, -70.473140

1. To minimize the spread of invasive species, straw mulch shall be
utilized in disturbed wetland areas for soil stabilization.

2. The wetland culvert must be a minimum of 36-inches in diameter,
embedded at least 6-inches with an opening of at least 2-feet high and
3-feet wide at ground level.

B.  Approvals:
1. Temporary Soil Erosion and Water Pollution Control Plan (SEWPCP)
2. Permitted Protected Natural Resource Impacts, see Corps Maine GP 22
a. Wetland
i. Permanent: 25 s.f.

ii. Temporary: 100 s.f.
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Coplin PIt — Eustis
027688.00

Route 16

March 5, 2025

SPECIAL PROVISION
SECTION 105
GENERAL SCOPE OF WORK

(Limitations of Operations)

. Only one paving operation is allowed at one time, excluding hand place paving, unless
otherwise approved by Resident.

. The Contractor shall plan operations so that the Resident will have sufficient advance
notification to provide the necessary inspection and testing. Sufficient notification is
considered 48 hours.

. A 48-hour notice is required prior to working any Saturdays.

. The Contractor shall always maintain a minimum of one lane of one-way alternating
traffic.

Page 1 of 1
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Coplin PIt — Eustis

027688.00
Route 16
February 21, 2025
SPECIAL PROVISION
SECTION 105
CONTROL OF WORK

(Cooperation Between Contractors)

It is hereby brought to the Contractor’s attention that the Department has an ongoing
contract adjacent to the limits of this contract, which may be in progress simultaneously.
WIN 26964.00 Lang Twp — Coplin Plt ends at Station 297+79 at the westerly joint of Nash
Bridge which is the beginning of the Coplin Plt — Eustis Project.

The Contractor shall cooperate with other Contractors at all times and provide project

access as necessary and as directed by the Resident. This will include coordinating lane
closures and approach signage.

Page 1 of 1
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Coplin PIt — Eustis
027688.00

Route 16
February 21, 2025

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time)

This Contract shall be completed within 110 continuous calendar days. The Contractor may begin
work no earlier than May 27, 2025, in accordance with Standard Specification 104.4.2 and upon
approval of all required submittals. The Contract Completion Date will be no later than June 27,
2026.

At least 14 calendar days prior to the desired Begin Construction Date, the Contractor shall submit
an electronic copy of their signed request to begin work and the Begin Construction Date.
This signed request shall be sent read receipt through email with their Schedule of Work, in
accordance  with  Standard  Specification 107.4.2, to Shawn.Smith@Maine.gov,
Mark.Shibles@Maine.gov, and Scott.Bickford@Maine.gov. The Contractor shall notify all
utility contacts listed in the 104 Special Provision and provide the utility contacts the submitted
schedule of work within 2 calendar days of the schedule of work submittal. Upon receipt of the
schedule of work, a pre-construction meeting will be scheduled. A Contract Modification will be
executed to document the new Contract Completion Date based upon the Begin Construction Date.
The modified Contract Completion Date shall not exceed the Contract Completion Date specified
in this special provision.

The Contractor may request to adjust the submitted schedule of work and Begin Construction Date
once after the initial submittal. The Department will allow adjustments in the Begin Construction
Date of up to seven calendar days if the request is made at least 4 calendar days prior to the updated
Begin Construction Date. This signed request shall be sent read receipt through email with their
Schedule of Work, in accordance with Standard Specification 107.4.2, to
Shawn.Smith@Maine.gov, Mark.Shibles@Maine.gov, and Scott.Bickford@Maine.gov. The
Contractor shall notify all utility contacts listed in the 104 Special Provision and provide the utility
contacts the updated schedule of work within 2 calendar days of the request to adjust the Begin
Construction Date.

Page 1 of 1
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October 25, 2011
Supersedes December 12, 2002

SPECIAL PROVISION
SECTION 107
SCHEDULING OF WORK

Replace Section 107.4.2 with the following:

”107.4.2 Schedule of Work Required Within 21 Days of Contract Execution and before
beginning any on-site activities, the Contractor shall provide the Department with its
Schedule of Work. The Contractor shall plan the Work, including the activity of
Subcontractors, vendors, and suppliers, such that all Work will be performed in
Substantial Conformity with its Schedule of Work. The Schedule must include sufficient
time for the Department to perform its functions as indicated in this Contract, including
QA inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and
review of Working Drawings.

At a minimum, the Schedule of Work shall include a bar chart which shows the major
Work activities, milestones, durations, submittals and approvals, and a timeline.
Milestones to be included in the schedule include: (A) start of Work, (B) beginning and
ending of planned Work suspensions, (C) Completion of Physical Work, and (D)
Completion. If the Contractor Plans to Complete the Work before the specified
Completion date, the Schedule shall so indicate.

Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the
Schedule of Work complies with the Contract.

The Department will review the Schedule of Work and provide comments to the

Contractor within 20 days of receipt of the schedule. The Contractor will make the
requested changes to the schedule and issue the finalized version to the Department.”

1ofl
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February 1, 2022

SPECIAL PROVISIONS
SECTION 202
REMOVING STRUCTURES AND OBSTRUCTIONS

(Removing Pavement Surface)

The March 2020 Revision of the Standard Specifications, Section 202-Removing Structures and
Obstructions, subsection 202.061-Removing Pavement Surface, has been removed and replaced
in its entirety by the following:

202.061 Removing Pavement Surface The equipment for removing the bituminous surface shall
be a power operated milling machine or grinder capable of removing bituminous concrete
pavement to the required depth, transverse cross slope, and profile grade using an automated grade
and slope control system. The controls shall automatically increase or decrease the pavement
removal depth as required, and readily maintain desired cross slope, to compensate for surface
irregularities in the existing pavement course. The equipment shall be capable of accurately
establishing profile grades by referencing from a fixed reference such as a 30 foot minimum
contact ski (floating beam), 24 foot non-contact ski (floating beam) with 3 or more sensors; or 3
non-contact sensors directly affixed at the fore, mid, and aft points of the milling machine. Systems
designed to incorporate a contact sensor located at the mid-point of the milling machine in lieu of
the non-contact sensor will be permitted. Grade control sensors shall all be located on the same
side. A single sensor, contact or otherwise, shall not be permitted unless otherwise approved by
the Department.

The rotary drum shall be a minimum of 7 feet in width and utilize carbide tip tools at a minimum
triple wrap configuration. The difference in height from the top of any ridge to the bottom of the
groove adjacent to that ridge shall not exceed "4 inch. The forward speed of the milling machine
shall be adjusted to produce a milled surface meeting the groove spacing, groove depth, and surface
tolerance requirements of this specification. The tools on the revolving cutting drum must be
continually maintained and shall be replaced as warranted to provide a uniform pavement texture.
The Department may evaluate the texture of the milled surface for information purposes by
performing the Sand Patch test according to ASTM E 965.

The Contractor shall locate and remove all objects in the pavement through the work area that
would be detrimental to the milling or grinding machine. Any structures or obstructions left within
the travel lane or shoulders shall have tapers installed according to Standard Detail 202(01). The
finished milled surface will be inspected before being accepted, and any deviations in the profile
exceeding 2 inch under a 16 foot string line or straightedge placed parallel to the centerline will
be corrected. Any deviations in the cross-slope that exceed */s inch under a 10 foot string line or
straightedge placed transversely to centerline will be corrected. All corrections will be made with
approved methods and materials. Any areas that require corrective measures will be subject to the
same acceptance tolerances. Excess material that becomes bonded to the milled surface will be
removed to the Resident’s satisfaction before the area is accepted.

On roadways with adjoining lanes carrying traffic, the Contractor shall remove the pavement

surface in each lane per the conditions in Table 1, unless otherwise noted by the Department in
Special Provision, Section 105 — Limitations of Operations.
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TABLE 1: MILLING CONDITIONS FOR ADJOINING LANES

Depth
(At Milling Conditions
Centerline)

Vertical Longitudinal Joint

The Contractor may remove the pavement on a single travel lane width for each

2” and less production day and will be required to mill the adjacent section of travel lane

before the end of the following calendar day.

Greater than | The Contractor shall remove the pavement over the full width of the traveled way
27 section being paved that day.

12:1 Tapered Centerline Joint

The Contractor may remove the pavement on a single travel lane width for each
production day and will be required to mill the adjacent section of travel lane

177102 before weekend or holiday suspension. A maximum unmatched centerline joint
length of 0.5 miles will be permitted over the weekend.
Greater than The Contractor shall remove the pavement on a single travel lane width for each
e production day and will be required to mill the adjacent section of travel lane

before the end of the following calendar day.

The Contractor will be required to remove the pavement over the full width of the mainline traveled
way, regardless of highway type, cut depth, or longitudinal joint type prior to Memorial Day, July
4™ Labor Day, suspensions exceeding three days, or other dates as specified by Special Provision,
Section 105 — Limitations of Operations.

The Contractor will also be responsible for installing additional warning signage that clearly
defines the centerline elevation differential hazard. Unless otherwise addressed in the contract, the
Contractor shall install additional centerline delineation such as a double RPM application, or
temporary painted line. The Traffic Control Plan shall be amended to include this option and the
additional requirements. All signs and traffic control devices will conform to Section 719.01, and
Section 652, and will be installed prior to the work, at a maximum spacing of 0.50 mile for the
entire length of effected roadway section. If this option is utilized, all additional signing, labor,
traffic control devices, or incidentals will not be paid for directly, will be considered incidental to
the appropriate 652 items.

On roadways with immediately adjacent shoulders, the Contractor shall remove the pavement
surface in each lane per the conditions in Table 2, unless otherwise noted by the Department in
Special Provision, Section 105 — Limitations of Operations.

TABLE 2: MILLING CONDITIONS FOR THE EDGE OF TRAVELED WAY
Depth (At Edge of
Traveled Way)

Conditions

The Contractor may leave a vertical edge joint exposed for up to 21 days
2” and less after milling is performed. The Contractor shall treat vertical edge joints
exposed beyond 21 days per the criteria below.
The Contractor shall treat vertical edge joints exposed per the criteria
below.

Greater than 2”
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When required by Table 2, the Contractor shall treat vertical edge joints through one of the
options below:

1. The vertical edge shall be tapered to a zero edge by means of milling a 12:1 transition from
the edge of traveled way onto the shoulder before opening the lane to traffic. Tapers shall
be removed to form a vertical edge prior to the placement of the new pavement course. No
additional payment will be made for tapers, or taper removal.

2. An additional 2 feet of pavement shall be removed from the shoulder to eliminate the
vertical edge at the edge of travelway before opening the lane to traffic. Unless otherwise
authorized by the Department, no additional payment will be made for the additional
milling.

3. A pavement layer shall be placed to reduce the vertical edge to 1 inch or less before opening
the lane to traffic.

As a minimum, the use of temporary painted line, or RPMs placed along the edge of traveled way
at 200 foot intervals is required for all elevation differentials. When pavement milling is extended
into the shoulder (including milled tapers), appropriate channelization devices shall be placed 2
feet outside the edge of the vertical face at intervals not exceeding 600 feet, and RPMs shall be
placed on the remaining pavement surface along the vertical edge at 200 foot intervals. Uneven
pavement signs shall be placed at a maximum spacing of 2 mile when any pavement milling
operations leaves an exposed uneven pavement surface.

Weepers shall be ground across the full width sections adjacent shoulders or remaining pavement
surface matching the milled travel way or shoulder milled depth to minimize water ponding in any
lanes carrying traffic. Weepers shall typically be 18 - 24” inches in width, installed along each
lane, at a frequency of approximately one per half mile at locations as directed by the Resident or
in areas that will provide drainage for the milled areas. Installation of weepers will not be paid for
directly but will be considered incidental to the contracts pavement removal item. The replacement
of mix in the weeper locations shall be performed concurrently within the pavement placement
operation closure using the appropriate HMA item produced for the Contract or a MaineDOT
approved 9.5mm HMA. There will be no separate payment for repaving the weeper locations as
they are considered incidental to the square yard price of the contracts pavement removal item.

The milled surface shall be cleaned of all material resulting from the pavement removal operation.
Loaders, skid steers, motorized side cast brooms, sweeper pick up brooms, vacuum pick up
machines and hand labor may be used in any number or sequence as determined by the Contractor
in order to clean the milled surfaces to the satisfaction of the Department before acceptance and
opening the area up to traffic. The use of compressed air may be required to loosen any bonded
materials from the surface to aid in cleaning.

Any areas of concern, such as de-lamination or pot-holing shall be identified on a continuous basis
as milling progresses. Proper corrective action will be determined by the Resident and paid for
under the appropriate contract items, and if required, completed prior to opening lane to traffic.
Any issues that arise up to 7 calendar days after being milled will be the responsibility of the
MaineDOT unless otherwise noted in Special Provision Section 105 — Limitations Of Operations.
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Basis of Payment

The square yard or hourly rental contract price will be full compensation for mobilizing to the site,
de-mobilizing from the site, labor, supervision, cleaning of the milled surface, and all other
incidentals required to complete the work. Hauling and stockpiling of the material will not be paid
for directly, but will be considered incidental to the milling items.

Square Yard: Payment will be made at the contract unit price for the number of square yards
removed.

Hourly: Payment will be made at the contract unit price for the number of hours of operation
removing pavement surface as directed by the Resident. The equipment used for pavement
removal shall be operated at the minimum speed of 50 fpm, unless the Resident directs otherwise
for milled surface quality reasons, or traffic control limitations impact pavement removal
operations, or site conditions make operations at the prescribed rate unreasonable. Trimming to
create a vertical face along curb line, guardrail, or around structures will be considered incidental
to the 202.202 items. Additional trimming beyond the incidental work described will be paid under
the appropriate rental items as listed in the Contract.

Pay Item Pay Unit
202.202 Removing Pavement Surface SY.
202.20201 Removing Pavement Surface (Hourly) Hour
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SPECIAL PROVISION
SECTION 308
Full Depth Recycling with Portland Cement

308.01 Description This work shall consist of pulverizing a portion of the existing
roadway structure into a homogenous mass, adding a Portland cement stabilizer to the
depth specified in the contract, placing and compacting this material to the lines, grades,
and dimensions shown on the plans or established by the Department.

Initial Pulverization of existing pavement layers may be accomplished by means and
equipment described in this specification, or with equipment described in Section 311 —
Cold In-place Recycled Pavement that has been modified to pulverize pavement layers
full depth, capable of reducing the required existing materials to a size that will pass a 2
inch square mesh sieve, including an inch of underlying gravel.

The stabilization process with the addition of Portland cement to the pulverized pavement
layer at the required depth and width may be accomplished by means and equipment
described in this specification up to 6 inches in treatment depth, or with equipment
described in Section 311 — Cold In-place Recycled Pavement up to 5 inches in treatment
depth.

MIX DESIGN

308.02 Mix Design The Department will supply a mix design for the recycling work
based on test results from pavement and soil analysis taken to the design depth. The
Department will provide the following information prior to construction:

1. Percent of Portland cement to be used.
2. Optimum moisture content for proper compaction.
3. Additional aggregate (if required).

After a control section has been completed or as the work progresses it may be necessary
for the Department to make necessary adjustments to the mix design. Changes to
compensation will be in accordance with the Mix Design Special Provision.

MATERIALS

308.03 Pulverized Material Initial pulverized material shall consist of the existing
asphalt pavement layers and one inch or more as specified of the underlying gravel,
pulverized and blended into a homogenous mass. Pulverized material will be processed
to 100 percent passing a 2 inch square mesh sieve.

308.031 New Aggregate and Additional Recycled Material New aggregate, if required
by the contract, shall meet the requirements of Subsection 703.10 - Aggregate for
Untreated Surface Course and Leveling Course, Type A. Aggregate Subbase Course
Gravel Type D processed to 100 percent passing a 2 inch square mesh sieve and meeting
the requirements of 703.06 — Aggregate for Base and Subbase may be used in areas
requiring depths greater than 2 inches. New aggregate will be measured and paid for
under the appropriate item.
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Recycled material, if required, shall consist of salvaged asphalt material from the project
or from off-site stockpiles that have been processed before use to 100 percent passing a 2
in square mesh sieve. Recycled material shall be conditionally accepted at the source by
the Department. It shall be free of winter sand, granular fill, construction debris, or other
materials not generally considered asphalt pavement.

Recycled asphalt material generated and salvaged from the project shall be used within
the roadway limits to the extent it is available as described in 308.056. No additional
payment will be made for material salvaged from the project.

Recycled material supplied from off-site stockpiles shall be paid for as described in the
contract, or by contract modification.

308.032 Portland Cement  Portland Cement shall be Type I or II meeting the
requirements of AASHTO M85 and section 700 of the Standard Specifications, or Type
IL meeting the requirements of AASHTO M 240.

308.033 Water Water shall be clean and free from deleterious concentrations of acids,
alkalis, salts or other organic or chemical substances.

EQUIPMENT

308.040 Pulverizer The pulverizer shall be a self-propelled machine, specifically
manufactured for full-depth recycling work and capable of reducing the required existing
materials to a size that will pass a 2 inch square mesh sieve. The machine shall be
equipped with standard automatic depth controls and must maintain a consistent cutting
depth and width. The machine also shall be equipped with a gauge to show depth of
material being processed.

308.041 Cement Spreader Spreading of the Portland cement shall be done with a
spreader truck designed to spread dry particulate (such as Portland Cement or Lime) or
other approved means to insure a uniform distribution across the roadway and minimize
fugitive dust (See also the Health and Safety/Right to-Know section of this Special
Provision). Pneumatic application, including through a slotted pipe, will not be
permitted. Other systems that have been developed include fog systems, vacuum
systems, etc. Slurry applications could also be accepted. The Department reserves the
right to accept or reject the method of spreading cement based on the concerns specified
herein. The Contractor shall provide a method for verifying that the correct amount of
cement is being applied.

In order to accurately track Portland Cement or Hydrated Lime usage, the spreader shall
be emptied whenever possible. Should it become necessary to use partial loads, reload a
partially loaded spreader, or supply a partially loaded storage tanker, the Contractor shall
provide the Department with the partial load weights and corresponding weight of dry
additive on the spreader before adding more dry additive. If a storage tanker is used, it
shall either be equipped with the ability to weigh or track the quantity of dry additive
being loaded, or it shall be weighted daily using locally certified scales.

Page 2 of 12



March 7, 2025

308.042 Health and Safety/Right-to-Know Portland cement is considered a hazardous
chemical under US OSHA Hazard Communication Rule 29 CFR 1910.120, therefore, all
Contractors and Subcontractors are required to notify their workers of the potential health
hazards associated with working with Portland cement.

In no area of the work site, where cement or cement-pavement-gravel combination is
being applied, re-worked with reclaimer, rolled or graded, shall respirable dust be
allowed to exceed the NIOSH [1974] established respirable dust standard (RDS)
recommended exposure limit (REL) of 0.05 mg/m3 (for up to a 10 hour workday during a
40 hour work week).

The Contractor shall notify the Resident before commencing any work that involves
Portland cement application, reclaiming, rolling, or grading.

The Contractor shall designate a Hazardous Waste Operations “Competent Person” to
provide direct on-site supervision plus health and safety monitoring for work in the
Portland cement impacted sections of the project. The Competent Person shall have
certified training and experience in field implementation of the aforementioned
regulations.

308.0421 Submittals The Contractor shall submit a site specific Health and Safety Plan
(HASP) to the Resident at least two weeks in advance of any Portland cement related
work on the project.

308.0422 Health and Safety Monitoring In any area of the project where Portland cement
is being worked, the Contractor’s designated Competent Person shall monitor the worker
breathing zone for respirable dust. In the event the OSHA respirable dust REL is
exceeded, the Contractor’s Competent Person shall direct operations to cease. Operations
will not recommence until the situation is corrected and respirable air returns to
acceptable levels. The Contractor shall provide all required health and safety monitoring
equipment.

308.043 Placement Equipment The full depth recycled material shall be placed to the
required slope and grade after the initial pulverization and after the final stabilization
process with an approved highway grader, equipment described in Section 311 — Cold In-
place Recycled Pavement, or by another method approved by the Department.

308.044 Compaction Equipment The full depth recycled material shall be rolled with a
vibratory pad foot roller in the knockdown position, a vibratory steel drum soil compactor
in the intermediate/finish position and a pneumatic tire roller during the initial
pulverization. The pad foot roller drum shall have a minimum of 112 tamping feet 3
inches in height, a minimum contact area per foot of 17 inch? and a minimum width of
84 inches. The vibratory steel drum roller shall have a minimum 84 inch width single
drum. The pneumatic tire roller shall meet the requirements of Section 401.10 and the
minimum allowable tire pressure shall be 85 psi.
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A pad foot roller will not be required for the final stabilized layer. The minimum
compaction equipment shall consist of two 10 ton double drum steel wheel vibratory
rollers; and one 20 ton pneumatic tired roller. The minimum allowable tire pressure shall
be 85 psi. The Contractor shall furnish a suitable tire gauge for determining air pressure
in the tires. Additional equipment may be required in sufficient numbers and weight to
obtain the required compaction or maintain the desired forward speed of the FDR
operation.

CONSTRUCTION

308.050 Initial Pulverization This work will consist of pulverizing the entire depth of
existing pavement together with 1 inch or more of the underlying gravel into a
homogenous mass. All pulverizing shall be done with equipment that will provide a
homogenous mass of pulverized material, processed in-place, which will pass a 2 inch
square mesh sieve. Placement of the mixture shall be to the full width required in the
contract, (including shoulders as indicated) and compacting the mixture to a uniform
layer in one continuous operation to the lines, grades and thicknesses indicated on the
plans or as established by the Department. For projects where the initial pulverization
exceeds the final stabilization depth by 2 inches or more, a control section shall be
constructed in accordance with section 308.061.

308.051 Final Stabilization This work will consist of remixing the initial pulverized
material 4 to 6 inches as indicated in the contract, the addition of Foamed Asphalt or
Emulsified Asphalt with Portland Cement or hydrated lime to the proportions specified,
the mixing and placement of the mixture full width as required in the contract, (including
shoulders as indicated ) and compacting the mixture to a uniform layer in one continuous
operation to the lines, grades and thicknesses indicated on the plans or as established by
the Department. A control section shall be constructed in accordance with section
308.061.

308.052 Weather and Temperature Limitations Full depth recycled work shall be
performed when:

A. FDR with Portland cement stabilizing operations will be allowed between
May 15" and September 15" inclusive in Zone 1 - Areas north of US Route 2
from Gilead to Bangor and north of Route 9 from Bangor to Calais. Cement
stabilizing will be allowed between May 1% and September 30™ inclusive in
Zone 2 - Areas south of Zone 1 including the US Route 2 and Route 9
boundaries.

B. The atmospheric temperature, as determined by an approved thermometer

placed in the shade at the recycling location, is 50°F and rising.

When there is no standing water on the surface.

During generally dry conditions, or when weather conditions are such that

proper pulverizing, adding, mixing, and curing can be obtained using proper

procedures, and when compaction can be accomplished as determined by the

Resident.

E. When the surface is not frozen and when overnight temperatures are expected
to be above 32°F.

=¥e
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F. Wind conditions as such that the spreading of cement on the roadway ahead of
the recycling machine will not adversely affect the operation (cement will not
be blown away).

308.053 Curing No new hot mix asphalt pavement or additional layers of recycled
material shall be placed on the recycled asphalt pavement until a curing period of (4) four
days has elapsed or until curing has reduced the moisture content to 1 percent or less by
total weight of the mixture, whichever comes first. The curing period starts once the FDR
process has been completed in the roadway.

The cure period may be reduced by the Department if can be demonstrated by coring that
the layer has cured and stabilized and able to be paved upon. The curing period may be
extended by the Department if the weather has been unfavorable during the cure period,
and core samples demonstrate that the layer has not cured and stabilized.

308.054 Surface Tolerance The initial pulverization and final stabilization surfaces will
be shaped, compacted, smoothed and true to required line and grade. Deviations in the
finished surface shall not exceed % in in any direction using a 10 ft minimum straight
edge. Any repairs required to correct surface deviations are at the Contractor’s expense
using Department approved material and methods.

The Contractor shall protect the completed surface from damage caused by construction
vehicles and equipment. The recycled pavement surface shall be protected and closed to
traffic until it is determined that surface damage no longer occurs when a test vehicle is
passed over it. The contactor is responsible for determining when the completed surface
is suitable for traffic loading without damage. Any repairs to correct damage will be at
the Contractor’s expense.

308.055 Joints Joints shall be constructed in accordance with Section 401.16. The
Contractor shall be responsible for establishing centerline control to ensure that the
original centerline alignment will be maintained during the initial pulverization, final
stabilization, and once the FDR process is complete.

The method of establishing centerline control shall be discussed and approved by the
Department at, or prior to, the pre-recycle meeting. As a minimum centerline control will
be delineated every 100 linear foot (on station) using pavement marking paint on the
existing pavement, and be established by splitting the total existing travel way width by
half or by referencing to the existing centerline joint if it is jointly determined by the
Department and Contractor that it is consistently in the center of the total width being
processed.

Initial pulverization and final stabilization passes shall overlap a minimum of 3” along
the centerline or any adjacent lane or shoulder matching passes.

The Contractor shall maintain centerline control during any construction activity up and
to the completion of the contract.
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308.056 Project Layout Unless otherwise specified in the Contract Documents, the
Contractor will be responsible for the layout of existing conditions. The Contractor shall,
at minimum, establish the following control a minimum of 10 days prior to the recycling
procedure and shall maintain the layout throughout the construction process:

1. Side Staking: Careful side staking of existing centerline as per Standard
Specification Section 105.6.2, Contractor Provided Services. Side stakes shall be
placed safely outside of the construction limits and the existing centerline grades
shall be transferred to these stakes. These stakes and grades will be used to lay out
centerline and determine new construction finish grades from differential
elevation sheets furnished by MaineDOT.

2. Centerline: The Contractor shall be responsible to establish a painted centerline.
This control will be used to establish the alignment of the recycling procedure.
Crosshairs will be painted at every half station (50 feet) and a “control line” will
be painted consistently between crosshairs.

3. The Contractor shall also establish a 2-foot offset from established centerline
prior to initial pulverization and final stabilization in order to reestablish and
maintain true centerline.

All layout, stakes, and grades will be checked and must be acceptable to the on-site
Department representative.

308.57 General Procedure New aggregate or recycled material meeting the requirements
of Section 308.031 - New Aggregate and Additional Recycled Material shall be added as
necessary to restore cross-slope and/or grade before initial pulverization. Locations will
be shown on the plans or described in the construction notes. The Department may add
other locations while construction of the project is in progress. The Contractor will use
recycled material to the extent it is available, in lieu of new aggregate. The material shall
then be pulverized, processed, and blended into a homogeneous mass passing a 2 inch
square mesh sieve. Material found not pulverized down to a 2 in size will be required to
be reprocessed by the recycler with successive passes until approved by the Department.

Should the Contractor be required to add new aggregate or recycled material to restore
cross-slope and/or grade after the initial pulverizing process, those areas will require re-
processing to blend into a homogenous mass passing a 2 in square mesh sieve.

The resultant material from the initial pulverizing processes shall be graded and
compacted to the cross-slope and profile shown on the plans or as directed by the
Department. The Contractor will also be responsible for re-establishing the existing
profile grade. The completed surface of the full depth recycled course shall be shaped and
maintained to a tolerance, above or below the required cross sectional shape, of % inch.
For projects where the initial pulverization exceeds the final stabilization depth by 2
inches or more, the density requirements for the initial pulverizing process will follow
Section 307.062, unless otherwise directed by the Department.
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Following completion of the initial reclaiming pulverization process cement shall be
spread uniformly over the full width of roadway to be recycled just prior to each pass of
the stabilizing operation, in a continuous process by means of a mechanical spreader. Dry
stabilizing agents shall be spread at the prescribed rate in the mix design as provided by
the Department. These additives shall then be uniformly blended into a homogeneous
mass until an apparent uniform distribution has occurred. The Department may adjust the
rate of application as necessary.

Sufficient water shall be added through the recycler head during the recycling process to
ensure thorough blending to meet the optimum moisture for compaction as specified.
Water shall be added only by means of a controlled system on the recycling machine.
Care shall be taken to prevent excessive wetting. A second water truck may be required
during recycling operations to assist in the compaction and water control efforts. The rate
of water supplied shall be kept constant unless changed due to project material changes.

The resultant material shall be graded and compacted to the cross-slope and profile
shown on the plans or as directed by the Resident. The Contractor will also be
responsible for re-establishing the existing profile grade. The completed surface of the
full depth recycled course shall be shaped and maintained to a tolerance, above or below
the required cross sectional shape, of % in. Areas not meeting this tolerance will be
repaired as described in Section 308.058.

After compaction, the roadway surface shall be treated with a light application of water,
and rolled with pneumatic-tired rollers to create a close-knit texture. The finished layer
shall be free from:

A. Surface laminations.

B. Segregation of fine and coarse aggregate.

C. Corrugations, centerline differential, potholes, or any other defects that may
adversely affect the performance of the layer.

The Contractor shall protect and maintain the recycled layer until a lift of pavement is
applied. Frequent light watering shall be performed to keep the finished cement
stabilized material moist for at least 48 hours. Watering will continue from 48 hours to 1
week if the equipment is available on-site. Any damage or defects in the layer shall be
repaired immediately. An even and uniform surface shall be maintained. The recycled
surface shall be swept prior to hot mix asphalt placement.

308.058 Repairs Repairs and maintenance of the recycled layers, during and after the
curing period, resulting from damage caused by traffic, weather or environmental
conditions, or resulting from damage caused by the Contractor’s operations or equipment,
shall be completed at no additional cost to the Department.

Low areas will be repaired using a hot mix asphalt shim. Areas up to 1 inch high can be
repaired by shimming with hot mix asphalt or milling provided that the thickness of the
treated area exceeds the contract requirements. Areas greater than 1 inch high will be
repaired using a hot mix asphalt shim. All repair work will be done with the
Department’s approval at the Contractor’s expense. Depending on the severity of the
repair, the Department may consider alternative repair methods, such as retreating the
affected area, with prior discussion.
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TESTING REQUIREMENTS

308.060 Quality Control The Contractor shall operate in accordance with the approved
Quality Control Plan (QCP) to assure a product meeting the contract requirements. The
QCP shall meet the requirements of Section 106.4 - Quality Control and this Section.
The Contractor shall not begin recycling operations until the Department approves the
QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold a
Pre-recycle conference to discuss the recycling schedule, type and amount of equipment
to be used, sequence of operations, and traffic control. A copy of the QC random
numbers to be used on the project shall be provided to the Department at this meeting.
All field supervisors including the responsible onsite recycling process supervisor shall
attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process
including, but not limited to, the following:

a. Sources for all materials, including New Aggregate and Additional Recycled
Material.

b. Make and type of rollers including weight, weight per inch of steel wheels,
and average contact pressure for pneumatic tired rollers.

c. The maximum distance of the knockdown roller from the FDR or CIPR train

and maximum separation of each roller within the rolling train.

Make and type of equipment in recycling train.

Testing Plan.

Project layout and method of grade checks

Laydown operations including joint construction, additive yield monitoring,

procedures for avoiding recycling and curing in inclement weather, methods

to ensure that segregation is minimized, procedures for mix design

modification, grading and compacting operations, methods to introduce water

throughout the cement treated layer, and cement application procedure.

h. Methods for protecting the finished product from damage and procedures for
any necessary corrective action.

i.  Examples of Quality Control forms

J-  Name, responsibilities, and qualifications of the Responsible onsite Recycling
Supervisor experienced and knowledgeable with the process.

k. Method for calibration /verification of density gauge.

l. A note that all testing will be done in accordance with AASHTO and
MDOT/ACM procedures.

m. Description of the FDR recycled verification procedure.

© o o

The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the full depth reclamation process in
accordance with the following minimum frequencies:
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MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Initial Pulverization Density' 3 per lot AASHTO T 310
(1000 feet / lane)
Final Stabilization Density 3 per lot AASHTO T 310
(1000 feet / lane)
Air Temperature 4 per day at even
intervals
Surface Temperature At the beginning and
end of each days
operation
Yield of % Water added (Daily 1 per 1000 ft/lane
yield, yield since last test, and (minimum of 2 per day)
total project yield.)
Yield of Cement 1 per 4000 ft/lane
(Daily yield, yield since last test, (minimum of 2 per day)
and total project yield.)

" Only on projects where the initial pulverization exceeds the final stabilization depth by
2 inches or more.

Each density lot shall be divided into three equal sublots. The Contractor will measure
the in-place density once per sublot on a statistically random basis.

The Contractor shall establish a corrective action and notify the Department in writing,
whenever the average of the three test locations of any lot falls below the minimum
density of 98% of the target density as determined in the control section.

The Department may view any QC test and request a QC test at any time. The Contractor
shall submit all QC test reports and summaries in writing, signed by the appropriate
technician, to the Department’s onsite representative by 1:00 P.M. on the next working day,
except when otherwise noted in the QCP due to local restrictions. The Contractor shall
make all test results, including randomly sampled densities, available to the Department
onsite.

Penalties for QCP non-compliance will be in accordance with Standard Specification
106.4.6.

The Contractor shall cease recycling operations whenever one of the following occurs:

A. The computed yield differs from the mix design by 10 percent or more.

B. The Contractor fails to follow the approved QCP.

C. The Contractor fails to achieve 98 percent density after corrective action has
been taken.

D. The finished product is visually defective, as determined by the Department.

Recycling operations shall not resume until the Department approves the corrective action
to be taken.
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308.061 Control Section The contractor shall assemble all items of equipment for the
recycling operation on the first day of the recycling work. The Contractor shall construct
a control section for the project at a location approved by the Department. The
Responsible onsite Recycling Supervisor will work with Department personnel to
determine the suitability of the mixed material, cement dispersion within the mixed
material, moisture control within the mixed material, and compaction and surface finish.
The control section is required to:

A. Demonstrate that the equipment and processes can produce recycled layers to
meet the requirements specified in these special provisions.

B. Determine the effect on the gradation of the recycled material by varying the
forward speed of the recycling machine and the rotation rate of the milling drum.

C. Determine the optimum moisture necessary to achieve proper compaction of the
recycled layer.

D. Determine the sequence, frequency and amplitude settings for each roller, as well
as the manner of rolling necessary to obtain the compaction requirements and
establish a target density. The Contractor and the Department will both conduct
testing with their respective gauges at this time.

The control section shall be at least 750 ft in length of a full lane-width (or a half-road
width). Full recycling production will not start until a passing control section has been
accomplished. If a control section fails to meet the requirements of this specification, the
Contractor will be required to repair or replace the control section to the satisfaction of
the Department. Any repairs, replacement, or duplication of the control section will be at
the Contractor’s expense.

After the control section has been pulverized, and the roadway brought to proper shape,
the Contractor shall add water until it is determined that optimum moisture has been
obtained.

The 750ft control section shall then be rolled using the specified compaction equipment
as directed until the density readings show an increase in dry density of less than 1 pcf for
the knockdown roller and the intermediate/finish roller. The Contractor and Department
will each determine a target density using their respective gauges by performing five
density tests within a 500 ft portion of the 750 ft control section at different transverse
offsets across the treated recycled layer in intervals of 100 longitudinal feet and
averaging them. The average of these tests will be used as the target density of the
recycled material for QC and Acceptance purposes.

Production shall not continue more than 1,000 ft beyond the end of the control section
and shall only resume once the rollers are within 500 ft of the recycling train, ensuring
that the rollers can effectively maintain pace.

Following completion of the control section, compaction of the material shall continue

until a density of not less than 98 percent of the control section target density has been
achieved for the full width and depth of the layer.
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308.062 Quality Acceptance Quality Acceptance densities of the recycled material will
be determined by the Department using the nuclear method. The target density will be
determined as per section 308.061. The average of these tests will be used as the target
density of the recycled material for acceptance purposes. The remaining full depth
recycled material shall be compacted to a minimum density of 98% of the target density
as determined in the control section.

ACCEPTANCE TEST LOT AND SUBLOT SIZES AND FREQUENCY

Property Lot Size Testing Test Method
Frequency
Initial Maximum 2000 ft/lane | 3 tests per lot AASHTO T310
Pulverization (2000 ft / lane)
Density'
Final Maximum 2000 ft/lane | 3 tests per lot AASHTO T310
Stabilization (2000 ft/ lane)
Density

" Only on projects where the initial pulverization exceeds the final stabilization depth by
2 inches or more.

The maximum lot size shall be 2,000 linear feet per lane.

Each density lot shall be divided into three equal sublots. The Department will measure
the in-place density once per sublot on a statistically random basis.

The contractor shall cease recycling operations whenever the average of the three test
locations in any Lot falls below the minimum density of 98% of the target density as
determined in the control section. The Contractor will submit a corrective action plan to
the Department for the non-conforming areas. Corrective action may include
recompacting, reprocessing, or replacement of materials in the non-conforming areas as
approved by the Department.

The Department will only allow the continuation of recycling operations when it is
satisfied the corrective action will result in an improvement in results. The Department
reserves the right to have the Contractor perform additional density testing to verify that
the corrective action was effective.

If the average in-place density of any two consecutive Lots exceeds 102% of the target
density as determined in the control section, the Contractor will be required to stop work
and construct a new density control section before continuing with full production.

Should the average of the three test locations of any Lot fall below 96% or exceed 102%

of the target density determined in the control section, the square yard payment shall be
adjusted as outlined in the table below.
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Property In-place Density Pay Adjustment
95% or 103% -1.0%
94% or 104% -2%
. 93% or 105% -5%
% TMD (In-place Density) 92% or 106% 0%
90% - 91% -20%
<90% or >106% Reject

Should the average of the three test locations of any Lot fall below 90% or exceed 106%
of the target density determined in the control section, the Lot shall be the considered
non-conforming work and will require removal or remediation using materials or
methods subject to Department approval.

308.11 Method of Measurement Full Depth Recycled Pavement with Cement will be
measured by the square yard.

308.12 Basis of Payment The accepted quantity of Full Depth Recycled Asphalt
Pavement with Cement will be paid for at the contract unit price per square yard,
complete in-place which price will be full compensation for furnishing all equipment,
materials and labor for initial pulverization, final stabilization, placing, grading,
compacting, and for all incidentals (including coring) necessary to complete the work as
specified by the contract documents. Joint overlaps, lane overlaps, or additional width
that exceed contract requirements due to equipment configuration will not be considered
for square yard payment.

The addition of materials to restore profile grade and/or cross-slope in areas shown on the
plans or described in the construction notes will be paid separately under designated pay
items within the contract. No additional payment will be made for materials salvaged
from the project.

Initial Pulverization and final stabilization of the existing pavement layers to the required
depth and width accomplished with equipment described in Section 311 — Cold In-place
Recycled Pavement will be paid under the appropriate 308 Item listed below.

Payments will be made under:

Pay Item Pay Unit
308.36 Full Depth Recycling with Cement Square Yard

Page 12 of 12

81



Coplin Plantation - Eustis

27688.00
Route 16
March 26, 2025
SPECIAL PROVISION
SECTION 308
FDR w/ Portland Cement

Mix Design

The JMF targets represented in this Special Provision are intended to provide a
basis for bidding purposes only. The Department will develop a job mix formula for
the FDR process using the bituminous material salvaged from the project and
provided to the Department by the Contractor.

The Contractor will, with the Departments assistance, obtain a minimum of five
35-pound buckets of bituminous material from the project during the initial
pulverizing process and prior to beginning the treated FDR process and deliver
those samples to the MaineDOT Central Laboratory in Bangor Maine for the
development of the project specific mix design. Samples shall be obtained from each
different segment of the project as identified by the Department.

The Contractor shall allow a minimum of two weeks from the time of sample
delivery to provide time for the development and reporting of the mix design.

The Recycled Pavement on this project will be treated with the following material
proportions:

Portland Cement 3.0%

Water 3.0-6.0%

The unit weight of the in-place recycled material shall be 130 pcf. This information shall
be used for bidding purposes only.

The optimum moisture content for compaction shall be determined by the Department
using samples obtained from the recycled stockpiled material by means of AASHTO T
180, Method D.

A contract modification will be executed for cement content if percentages change from
the requirements above by more than 0.25 %. Positive and negative price adjustments will
be made. The price adjustment will be based upon receipted bills for materials delivered to
the project site. If a price adjustment is warranted, the contractor will supply the
Department with all the receipted bills for cement supplied for the entire project.
Adjustments in water content exceeding the initial targets shall not be paid for directly, but
shall be incidental to the FDR item.
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SECTION 311
Cold In-Place Recycled Asphalt Pavement
(Traveling Pugmill with Emulsion or Foamed Asphalt Technology)

311.01 Description The Contractor shall construct a Cold In-place Recycled Pavement base course
in accordance with the Contract documents and in reasonably close conformity with the lines,
grades, thicknesses, and typical cross sections shown on the plans or as established by the
Department. This work will consist of milling 3 to 6 inches of existing bituminous pavement as
indicated in the contract, pulverizing and sizing the millings, the addition of Foamed Asphalt or
Emulsified Asphalt with Portland Cement or hydrated lime to the proportions specified, the mixing
and placement of the mixture full width as required in the contract, (including shoulders as
indicated ) and compacting the mixture to a uniform layer in one continuous operation to the lines,
grades and thicknesses indicated on the plans or as established by the Department. Excess recycled
material not used in the CIPR process will become the property of the Contractor.

Equipment, materials and methods outlined in this specification may be used to treat Full Depth
Recycled (FDR) pulverized pavement sections processed to a size that will pass a 2 inch square
mesh sieve.

Treatment of the pulverized pavement layers (if required) to the required depth and width may be
accomplished by means and equipment described in this specification, up to 5 inches in treatment
depth.

Should the contractor elect to use the Cold In-place Recycled Pavement equipment to add Portland
cement, emulsion, or foamed asphalt treatments to FDR layers, the equipment requirements of
section 311.043 - Screening and Sizing Unit may be modified to eliminate the screening unit if it
can be demonstrated that the material has been processed to 2 inch minus and no oversize exists
in the FDR layer being treated.

MIX DESIGN
(Emulsion or Foaming technologies)

311.02 Composition of Mixture / Mix Design The Recycled Pavement on this project will be
treated with either a Foamed Asphalt or Asphalt Emulsion additive at the Contractors option.

The Department may take samples prior to project advertise and provide a mix design for the
project, establishing targets for Foamed Asphalt or Emulsion, with Portland cement or lime for
bidding purposes.

If the Department does not provide a mix design for the project, the Contractor will be responsible
to obtain samples from the project and provide the Department with a proposed mix design a
minimum of two weeks prior to commencing work.
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The Contractor provided mix design shall include the Foamed Asphalt or Asphalt Emulsion binder
application percentage, type and supplier, the percentage of Portland Cement or hydrated lime to
be added, water percentage, and the percentage of any supplemental aggregates to be added.

a. The aim for air voids in the final product is 8 to 11%.

b. The Contractor may add water as needed to the sized material to facilitate uniform mixing
and compaction.

c. Included in the mix design will be the product information from the supplier of the asphalt
or emulsion binder and any product information regarding the Portland cement or hydrated
lime.

d. The Contractor will be responsible for deciding and conducting investigative work to
determine the properties of the existing in place bituminous mixes which the Contract
documents do not describe. Any cores or laboratory testing the contractor performs to
establish a recycled mix design will be incidental to the Cold In-Place Recycle pay item
and not paid for separately. A copy of all test results on the pavement samples shall be
included with the mix design.

The addition of Portland Cement or hydrated lime at 1.0% by weight is required and will be
included in the mix design criteria. Asphalt, Emulsion, water, aggregate, cement shall be added in
percentage by weight and verified by tank checks according to the Quality Control Plan. Cement
or lime may be added in dry form or in a slurry.

MATERIALS
(Emulsion or Foaming technologies)

311.030 Pulverized Material Recycled bituminous pavement, after milling and sizing, will meet
the following gradation requirements:

Sieve Size % Passing Limits
2 in 100
lin 95-100

311.031 Asphalts If an emulsion technology is proposed, the emulsified asphalt binder shall be a
cationic slow-set grade CSS-1, CSS-1H, or CMS-2 medium set grades. Emulsions may be
modified with polymer to improve coating and mixture strength for higher trafficked projects. All
emulsions shall meet the requirements of Section 702.04. Cationic emulsions shall retain a 63%
minimal asphalt residual value.

The Department may allow the use of a high float asphalt emulsion grade HFMS-2 in low traffic
locations, if it can be demonstrated that the HFMS-2 results in a better coating and higher cured
strength values than CSS or CMS grade emulsions when mixed with the available aggregates
during the mix design process.

The Department will allow the use of foamed asphalt technology as an alternative to an emulsified
asphalt additive if it can be demonstrated that the process can be successfully achieved, and the
final treated product is of equal or higher quality.
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If a foaming technology is proposed, the asphalt binder used in the foamed asphalt process shall
be Performance Grade of 58-28 meeting the requirements of AASHTO M320, and the Contractor
will supply a mix design and provide the following information prior to construction:

Percent of asphalt to be used.

Percent of water to be used in the foaming process.

Quantity of cement to be added.

Optimum moisture content for proper compaction and dispersion of foamed asphalt.
Additional aggregate (if required).

SNk W=

The Department will evaluate and approve the foamed asphalt mix design once submitted. Should
the Department approve or require adjustments from the target values provided for bid purposes,
a contract modification will be executed for the increased or decreased percentage change for
asphalt, Portland cement or lime changes by more than 0.10%. Positive and negative price
adjustments will be made. The price adjustment will be based upon receipted bills for materials
delivered the project site. If a price adjustment is warranted, the Contractor will supply the
Department with all receipted bills for PG asphalt binder, Portland cement or lime for the entire
project. Adjustments in water content exceeding the initial targets shall not be paid for directly
but shall be considered incidental.

311.032 Portland Cement The Portland Cement shall be Type I or II meeting the requirements of
AASHTO M85 and section 700 of the Standard Specifications, or Type IL meeting the
requirements of AASHTO M 240.

311.033 Hydrated Lime The hydrated lime shall meet the requirements of AASHTO M216.

311.034 New Aggregates and Additional Recycled Material New aggregate, if required by the
contract or job mix, shall meet the requirements of Section 411.02 - Untreated Aggregate Surface
Course, or an approved Recycled Asphalt Pavement (RAP) source.

311.035 Water Water shall be clean and free from deleterious concentrations of acids, alkalis,
salts or other organic or chemical substances.

EQUIPMENT
(Emulsion or Foaming technologies)

311.040 Equipment The existing bituminous pavement shall be recycled in a continuous operation
using a recycling train consisting of the following major components. The recycling equipment
and operations may be combined onto one unit:

311.041 Mainline Cold Milling Machine The unit shall be self-propelled with a down cutting
drum, and be automated to continuously adjust and maintain treatment depth and cross slope as
directed. The cutting drums shall be a minimum of 10 feet in width, with the ability to add
extensions to the drum or have hydraulically extendable milling heads that will treat the required
width in one pass.
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Dust suppression systems are required. The unit shall be capable of recycling the pavement for the
entire lane width to the required dimensions in one pass. The forward speed of the recycler may
be reduced, and sizing or blending dwell time increased to achieve the two inch (2”) particle sizing
requirements. Forward speed of the milling machine shall not exceed 30 FPM.

311.042 Shoulder Cold Milling Machine If required, the shoulder milling unit shall have a
minimum cutting drum of 6.5 ft in width, or equal to the shoulder width to be recycled. This unit
shall precede the larger mainline milling machine to remove existing pavement off any existing
paved shoulders. The material will be placed via a lift conveyor onto the existing mainline roadway
surface to be incorporated and processed by the mainline milling machine.

311.043 Screening and Sizing Unit This unit shall be capable of reducing and sizing the recycled
asphalt pavement to the specified gradations prior too, or after mixing with the asphalt emulsion,
cement or lime additives. The screening unit may an independent unit, part of the recycler,
windrow pick up machine, mounted on the paver surge hopper, or other configuration that will
enable the screening of recycled materials, capture of any oversize particles, and be configured to
allow offloading of any oversize particles to be either wasted or reincorporated into the work as
required. Oversize particles shall not be included in the final mix. Some manufacture of waste
through a screening process will be allowed. If more than 5% of the recycled material is screened
off as waste, the Contractor will be required, at no additional compensation, to re-introduce the
material ahead of the train to be reprocessed. If more than 10% of the of the recycled material is
screened off, in addition to returning the oversized material back ahead of the train to be re-
introduced to be processed, then forward speed of the recycler shall be reduced to achieve the two
inch (2”) particle sizing requirements. The Contractor may propose an alternative to slowing the
recycling process but must demonstrate the effectiveness of the alternative while meeting the
blending and particle sizing requirements.

311.0440 Portable Mixing Unit and Support Equipment The unit shall be capable of producing a
uniform, thoroughly blended, cold mix asphalt product using either Emulsified Asphalt or Foamed
Asphalt Technology. Recyclers shall be filled with end gate baffles, seals, or scrapers designed to
eliminate or remove untreated windrows of material from longitudinal cut joints. The recycling
unit shall be designed to either deposit the mixed product onto the roadway in a sized windrow,
into a screening unit, or capable of depositing the product directly into a paver hopper once sized.

This mixing unit shall be of a dual duty milling and mixing design, equipped with a metering
device which will continuously meter and maintain the amount of emulsion or asphalt being added
to the milling and mixing process to a tolerance of + 0.25% of the total, by weight.

The asphalt control unit shall be equipped with a flow meter and a total delivery meter. A positive
displacement pump capable of accurately metering the required quantity of emulsion or asphalt
down to a rate of 4 gal/min into the recycled material is required. The pump shall be equipped with
a positive interlock system that will shut off automatically when material is not present in the
mixing chamber.
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311.0441 Portable Mixing Unit for Emulsion Treatments The modified milling or recycling

machine for Emulsified Asphalt technologies, as a minimum, shall have the following features:

a.
b.

A minimum power capability of 1000 horsepower.

Two spray bars each fitted with nozzles at a maximum spacing of one nozzle for each 6 in
width of the chamber.

A single asphalt feed pipe installed between the recycling machine and low point of the
supply tanker. Circulating systems that incorporate a return pipe to the supply tanker shall
not be used.

The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed
material is broken down to the 2 sizing requirements. The forward speed of the recycler
may be reduced, and sizing or blending dwell time increased to achieve the two inch (2”)
particle sizing requirements if a the equipment is not equipped with a front breaker bar
system.

311.0442 Portable Mixing Unit for Foamed Asphalt The modified milling or recycling machine

for Asphalt Foaming technologies, as a minimum, shall have the following features:

a.
b.

A minimum power capability of 1000 horsepower.

Two microprocessor-controlled systems, complete with 2 independent pumping systems
and spray bars, to regulate the application of foamed asphalt stabilizing agent, separate
from water (for increasing the moisture content of the recycled material), in relation to the
forward speed and mass of the material being recycled.

Two spray bars shall each be fitted with self-cleaning nozzles at a maximum spacing of
one nozzle for each 6 in width of the chamber.

The foamed asphalt shall be produced at the spray bar in individual expansion chambers
into which both hot asphalt and water are injected under pressure through individual and
separate small orifices that promote atomization. The rate of addition of water into hot
asphalt shall be kept at a constant (percentage by mass of asphalt) by the same
Microprocessor.

An inspection (or test) nozzle shall be fitted at one end of the spray bar that produces a
representative sample of foamed asphalt.

An electrical heating system capable of maintaining the temperature of all asphalt flow
components above the required 347°F.

A single asphalt feed pipe installed between the modified milling or recycling machine and
the supply tanker. Circulating systems that incorporate a return pipe to the supply tanker
shall not be used.

The recycler shall be fitted with a front breaker bar system to ensure that the reclaimed
material is broken down to the 2 sizing requirements. The forward speed of the recycler
may be reduced, and sizing or blending dwell time increased to achieve the two inch (27)
particle sizing requirements if a the equipment is not equipped with a front breaker bar
system.

311.045 Emulsion or Asphalt Tank and Delivery Only tankers with a capacity exceeding 2500 gal

shall be used to supply the recycling machine with asphalt. No leaking tanker will be permitted on
the job site.
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In addition, each tanker shall be equipped with the following:

a. A thermometer to show the temperature of the contents in the bottom third of the tank.

b. Unless otherwise approved by the Department, a rear and forward feed valve, with a
minimum internal diameter of 3 in, capable of draining the contents of the tank when fully
opened.

c. Insulation to retain heat.

d. A calibrated dipstick marked at intervals of no more than 25 gal, for
measuring the contents of the tank.

Unless otherwise approved, each tanker shall be fitted with two recessed pin-type tow hitches, one
in front and the other behind, thereby allowing the tanker to be pushed from behind by the recycling
machine.

In order to accurately track asphalt usage, tankers shall be emptied whenever possible. Should it
become necessary to use partial loads, reload partially loaded tankers, or supply partially loaded
tankers, the Contractor shall provide the Department with the partial load weights and
corresponding gallons of emulsion on the tankers prior to having more emulsion loaded.

For tanks that have not been filled at a facility equipped with the ability to weigh or track gallons
being loaded and/or if tankers are reloaded on-site where an accurate measurement of gallons
loaded is not available, the Contractor shall source local certified scales to weigh the partially
loaded tankers. Prior to detaching the partial load from the CIPR train, the Contractor shall notify
the onsite Department Representative. If local scales are used, the Contractor shall supply the
Department with the remaining weights and gallons prior to using the refilled tanker.

For loads shipped back to a terminal, the Contractor shall provide the remaining weights and
gallons by 1:00 PM of the following working day of when the tanker was detached from the
CIPR train.

311.0451 Emulsion or Asphalt Delivery Temperatures Supplied asphalt temperatures will be

measured by the Department immediately prior to attaching to the recycling train using an

independent check. The minimum required temperatures for the asphalt shall be as follows:
Emulsified Asphalt Technology 120°F

Asphalt use for Foam Asphalt Technology 347°F

311.0452 Emulsion Tank Storage Time Restriction Unless otherwise approved by the
Department, the maximum allowable duration for asphalt to remain idle in a tank on the job site,
starting from the time of loading, shall be as follows:

Partial Load 48 hours
Full Load 72 hours

If the maximum duration is exceeded, the load shall be circulated and agitated or reloaded at the
terminal before being used.
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311.046 Cement or Lime Spreader If required by the contract, spreading of the Portland Cement
or Hydrated Lime shall be done with a spreader truck designed to spread dry particulate (such as
Portland Cement or Lime) or other approved means to insure a uniform distribution across the
roadway and minimize fugitive dust. Pneumatic application, including through a slotted pipe, will
not be permitted. Other systems that have been developed include fog systems, vacuum systems,
etc. Slurry applications may also be accepted. The Department reserves the right to accept or
reject the method of spreading cement. The Contractor shall provide a method for verifying that
the correct amount of cement is being applied.

In order to accurately track Portland Cement or Hydrated Lime usage, the spreader shall be
emptied whenever possible. Should it become necessary to use partial loads, reload a partially
loaded spreader, or supply a partially loaded storage tanker, the Contractor shall provide the
Department with the partial load weights and corresponding weight of dry additive on the
spreader before adding more dry additive.

If a storage tanker is used, it shall either be equipped with the ability to weigh or track the
quantity of dry additive being loaded, or it shall be weighted daily using locally certified scales.

311.047 Placement Equipment Recycled materials may be conveyed into a paver by means of a
recycler out feed conveyor, or windrow pick up conveyor. If a pick-up conveyor is to be utilized
to transfer the windrow into a paver hopper, the pickup conveyer machine shall be capable of
removing the entire windrow down to the underlying material. The use of a screening unit will be
required to remove oversize particles before being conveyed into the paver surge hopper.

The paver utilized to place the recycled product shall conform to Section 401.09, be of a free-
floating design equipped with automation to include slope and ski equipped grade control, and
addition of a minimum capacity 12-ton surge hopper insert. Placement activities shall be evaluated
during the control section construction and evaluated for segregation, density, surface tolerance,
and smoothness.

Equipment or methods that fail to produce a final product meeting the requirements of this
specification will be removed, replaced, modified and work dis-continued until it can demonstrated
that an acceptable product can be furnished.

311.048 Compaction Equipment Compaction equipment shall meet the requirements of Standard
Specification 401, subsection 401.10 — Rollers, with the following additional requirements:

The Minimum compaction equipment shall consist of two 10 ton double drum steel wheel
vibratory rollers; and one 20 ton pneumatic tired roller. The minimum allowable tire pressure shall
be 85 psi. The Contractor shall furnish a suitable tire gauge for determining air pressure in the
tires.

Additional equipment may be required in sufficient numbers and weight to obtain the required
compaction or maintain the desired forward speed of the CIPR operation.
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CONSTRUCTION REQUIREMENTS
(Emulsion or Foaming technologies)

311.050 Removal of Existing Pavement The existing pavement surface, including cracks, shall be
visibly free from all foreign matter before recycling commences. The Contractor is responsible for
removing any deleterious materials or crack sealants decided to be an interference with the cold
recycle process. In areas where paved shoulders exist and the shoulders are to be treated with the
CIPR process, the shoulders will be milled just ahead of the mainline milling and removed material
incorporated into the recycle process.

When areas of the pavement surface are inaccessible because of the physical constraints of the
equipment, the pavement shall be removed by other means and replaced by an approved source of
hot mix asphalt.

311.051 Weather and Temperature Limitations The Cold In-Place Recycled process shall be
performed when:

a. CIPR operations will be allowed between May 15% and September 15% inclusive in Zone
1 - Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to
Calais. CIPR operations will be allowed between May 1% and September 30" inclusive in
Zone 2 - Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

b. The atmospheric temperature, as determined by an approved thermometer placed in the
shade at the recycling location, is 50°F and rising.

c. When there is no standing water on the surface.

d. During generally dry conditions, or when weather conditions are such that proper
pulverizing, adding, mixing, and curing can be obtained using proper procedures, and when
compaction can be accomplished as determined by the Department.

e. When the surface is not frozen and when overnight temperatures are expected to be above
32°F.

f.  Wind conditions as such that the spreading of lime or cement on the roadway ahead of the
recycling machine will not adversely affect the operation.

311.052 Curing No new hot mix asphalt pavement or additional layers of CIPR shall be placed
on the recycled asphalt pavement until a curing period of (4) four days has elapsed or until curing
has reduced the moisture content to 1 percent or less by total weight of the mixture, whichever
comes first. The curing period starts once the CIPR process has been completed in the roadway.
The cure period may be reduced by the Department if can be demonstrated by coring that the layer
has cured and stabilized and able to be paved upon. The curing period may be extended by the
Department if the weather has been unfavorable during the cure period, and core samples
demonstrate that the layer has not cured and stabilized.

311.053 Surface Tolerance The completed recycled pavement surface will be shaped, compacted,
smoothed and true to required line and grade. Deviations in the finished surface shall not exceed
% in in any direction using a 10 ft minimum straight edge. Any repairs required to correct surface
deviations are at the Contractor’s expense using Department approved material and methods.
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The Contractor shall protect the completed surface from damage caused by construction vehicles
and equipment. The recycled pavement surface shall be protected and closed to traffic until it is
determined that surface damage no longer occurs when a test vehicle is passed over it. The
Contactor is responsible for determining when the completed surface is suitable for traffic loading
without damage. Any repairs to correct damage will be at the Contractor’s expense.

311.054 Joints Joints shall be constructed in accordance with Section 401.16. The Contractor shall
be responsible for establishing centerline control to ensure that the original centerline alignment
will be maintained during the CIPR process and after the CIPR process is complete. The method
of establishing centerline control shall be discussed and approved by the Department at, or prior
to, the pre-recycle meeting. As a minimum centerline control will be delineated every 100 linear
foot (on station) using pavement marking paint on the existing pavement, and be established by
splitting the total existing travel way width by half or by referencing to the existing centerline joint
if it is jointly determined by the department and Contractor that it is consistently in the center of
the total width being processed.

Milling and recycling passes shall overlap a minimum of 3” along the centerline or any adjacent
lane or shoulder matching passes.

The Contractor shall maintain centerline control during any construction activity up and to the
completion of the contract.

311.055 Project Layout Unless otherwise specified in the Contract Documents, the Contractor
will be responsible for the layout of existing conditions. The Contractor shall, at minimum,
establish the following control a minimum of 10 days prior to any pre-milling and/or recycling
procedure and shall maintain the layout throughout the construction process:

1. Side Staking: Careful side staking of existing centerline as per Standard Specification
Section 105.6.2, Contractor Provided Services. Side stakes shall be placed safely outside
of the construction limits and the offsets to existing centerline shall be transferred to these
stakes. These stakes will be used to lay out and maintain centerline.

2. Centerline: The Contractor shall be responsible to establish a painted centerline. This
control will be used to establish the alignment of the recycling procedure. Crosshairs will
be painted at every half station (50 feet) and a “control line” will be painted consistently
between crosshairs.

3. The Contractor shall also establish a 2-foot offset from established centerline prior to
milling and recycling in order to reestablish and maintain true centerline.

All layout, stakes, and grades will be checked and must be acceptable to the on-site Department
representative.

311.056 General Procedure Mainline milling is to be accomplished full lane width in one pass,
and the material sized and blended with the specified percentage of asphalt emulsion (or Foamed
Asphalt), Portland Cement or lime. Forward milling speed shall be adjusted to ensure material
sizing and the coating and mixing process.
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The thoroughly mixed recycled product will either be deposited, (a) in a windrow behind the
mixing unit and picked up via a conveyor, or (b) directly conveyed into a paver hopper for
laydown. The mix will be laid full width, including shoulders if required, to the specified depth,
grade and slope.

Water shall be used as necessary to assist the compaction effort.
311.057 Repairs Repairs and maintenance of the recycled layers, resulting from damage caused

by traffic, weather or environmental conditions, or resulting from damage caused by the
Contractor’s operations or equipment, shall be completed at no additional cost to the Department.

Low areas will be repaired using a hot mix asphalt shim. Areas up to 1 inch high can be repaired
by shimming with hot mix asphalt or milling provided that the thickness of the treated area
exceeds the contract requirements. Areas greater than 1 inch high will be repaired using a hot
mix asphalt shim. All repair work will be done with the Department’s approval at the
Contractor’s expense. Depending on the severity of the repair, the Department may consider
alternative repair methods, such as retreating the affected area, with prior discussion.

TESTING REQUIREMENTS
(Emulsion or Foaming technologies)

311.060 Quality Control The Contractor shall operate in accordance with the approved Quality
Control Plan (QCP) to assure a product meeting the contract requirements. The QCP shall meet
the requirements of Section 106.4 - Quality Control and this Section. The Contractor shall not
begin recycling operations until the Department approves the QCP in writing.

Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-
recycle conference to discuss the recycling schedule, type and amount of equipment to be used,
sequence of operations, and traffic control. A copy of the QC random numbers to be used on the
project shall be provided to the Department at the Pre-recycle conference. All field and plant
supervisors including the responsible onsite recycling process supervisor shall attend this meeting.

The QCP shall address any items that affect the quality of the Recycling Process including, but not
limited to, the following:

a. JMF(s).

b. Make and type of rollers including weight, weight per inch of steel wheels, and average
contact pressure for pneumatic tired rollers.

c. The maximum distance of the knockdown roller from the CIPR train and maximum
separation of each roller within the rolling train.

d. Make and type of equipment in recycling train.

e. Testing Plan.

f. Project layout and method of grade checks.
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g. Laydown operations including joint construction, additive yield monitoring, procedures for
avoiding recycling and curing in inclement weather, methods to ensure that segregation is
minimized, and procedures for mix design modification.

h. Methods for protection the finished product from damage and procedures for any necessary

corrective action.

Examples of Quality Control forms.

—

j.  Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor
experienced and knowledgeable with the process.

k. Method for calibration/verification of density gauge.

. Method and frequency (at least 1 per day) to measure the dry density if the water content

is not determined by nuclear methods, i.e., if the nuclear gauge used is not capable of
emitting neutron radiation for moisture content determination.

m. A note that all testing will be done in accordance with AASHTO and MaineDOT/Industry
procedures.

n. Description of the Cold In-place recycled verification procedure.

The Project Superintendent shall be named in the QCP, and the responsibilities for successful
implementation of the QCP shall be outlined.

The Contractor shall sample, test, and evaluate the cold in-place recycling process in accordance
with the following minimum frequencies:

MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Density 3 per lot AASHTO T 355
(1000 feet / lane)
Air Temperature 4 per day at even intervals
Surface Temperature Beginning and end each day
Yield of % Asphalt and Water 1 per 1000 ft/lane

added (Daily yield, yield since (minimum of 2 per day)
last test, and total project
yield.)

Yield of Cement 1 per 4000 ft/lane
(Daily yield, yield since last (minimum of 2 per day)
test, and total project yield.)
New Aggregate Gradations 2 per day AASHTO T 30

Each density lot shall be divided into three equal sublots. The Contractor will measure the in-place
density once per sublot on a statistically random basis.

The Contractor shall establish a corrective action and notify the Department in writing, whenever
the average of the three test locations of any lot falls below the minimum density of 98% of the
target density as determined in the control section.

The Department may view any QC test and request a QC test at any time. The Contractor shall submit
all QC test reports and summaries in writing, signed by the appropriate technician, and present them
to the Department’s onsite representative by 1:00 P.M. on the next working day, except when
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otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results,
including randomly sampled densities, available to the Department onsite.

Penalties for QCP non-compliance will be in accordance with Standard Specification 106.4.6

During the Cold In-Place Recycling procedure the Department may require the Contractor to
take verification samples of the recycled material prior to adding the emulsion at a minimum of
one per project. The samples will be mixed to the proportions specified in the job mix formula,
and tested by the Contractor, with a split to be provided to the Department to be evaluated for
conformance to the contract specifications.

The Contractor shall cease recycling operations whenever one of the following occurs:

The computed yield differs from the approved Job Mix Formula by 10% or more.

The Contractor fails to follow the approved QCP.

The Contractor fails to achieve 98% density after corrective action has been taken.

The Contractors verification samples show the air void content of the recycled product
is outside the 8-11% range.

e. The finished product is visually defective, as determined by the Department.

ao o

Recycling operations shall not resume until the Department approves the corrective action to be
taken.

311.061 Control Section The Contractor shall assemble all items of equipment for the recycling
operation on the first day of the recycling work. The Contractor shall construct a control section
for the project at a location approved by the Department. The Responsible onsite Recycling
Supervisor will work with Department personnel to determine the suitability of the mixed material,
moisture control within the mixed material, and compaction and surface finish. The section of
roadway control section is required to:

a. Demonstrate that the equipment and processes can produce recycled layers to meet the
requirements specified in these special provisions.

b. Determine the effect on the grading of the recycled material by varying the forward speed
of the recycling machine and the rotation rate of the milling drum.

c. Determine the sequence, frequency and amplitude settings for each roller, as well as the
manner of rolling necessary to obtain a target TMD. The Contractor and the Department
will calibrate their respective nuclear gauges at this time.

The control section shall be at least 750 ft in length of a full lane-width (or a half-roadway section
width). Full recycling production will not start until a passing control section has been
accomplished. If a control section fails to meet the requirements of this specification, the
Contractor will be required to repair or replace the control section to the satisfaction of the
Department. Any repairs, replacement, or duplication of the control section will be at the
Contractor’s expense.
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The 750 ft control section shall then be rolled using the specified compaction equipment as directed
until the density readings show an increase in dry density of less than 1 pcf for the final four roller
passes for the vibratory steel knockdown roller and the vibratory steel intermediate/finish roller.
Density testing following the pneumatic roller will not be required within the control strip limits
regardless of its use in the intermediate or finish position.

The Contractor and Department will each determine a target density using their respective nuclear
gauges by performing five density tests within a 500 ft portion of the 750 ft control section at
different transverse offsets across the treated recycled layer in intervals of 100 longitudinal feet
and averaging them. The average of these tests will be used as the target density of the recycled
material for QC and Acceptance purposes.

Production shall not continue more than 1,000 ft beyond the end of the control section and shall
only resume once the rollers are within 500 ft of the recycling train, ensuring that the rollers can
effectively maintain pace.

Following completion of the control section, compaction of the material shall continue until a
density of not less than 98 percent of the control section target density has been achieved for the
full width and depth of the layer.

311.062 Quality Acceptance Quality Acceptance densities of the recycled material will be
determined by the Department using the nuclear method. The target density will be determined as
per section 311.061. The average of these tests will be used as the target density of the recycled
material for acceptance purposes. The remaining recycled material shall be compacted to a
minimum density of 98% of the target density as determined in the control section.

ACCEPTANCE TEST LOT AND SUBLOT SIZES AND FREQUENCY

Property Lot Size Testing Frequency Test Method
In-place Density | Maximum 2000 ft/lane 3 tests per lot AASHTO T 355
(2000 ft / lane)

The maximum lot size shall be 2,000 linear feet per lane.

Each density lot shall be divided into three equal sublots. The Department will measure the in-
place density once per sublot on a statistically random basis.

The contractor shall cease recycling operations whenever the average of the three test locations in
any Lot falls below the minimum density of 98% of the target density as determined in the control
section. The Contractor will submit a corrective action plan to the Department for the non-
conforming areas. Corrective action may include recompacting, reprocessing, or replacement of
materials in the non-conforming areas as approved by the Department.

The Department will only allow the continuation of recycling operations when it is satisfied the
corrective action will result in an improvement in results. The Department reserves the right to
have the Contractor perform additional density testing to verify that the corrective action was
effective.
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If the average in-place density of any two consecutive Lots exceeds 102% of the target density as
determined in the control section, the Contractor will be required to stop work and construct a new
density control section before continuing with full production.

Should the average of the three test locations of any Lot fall below 96% or exceed 102% of the
target density determined in the control section, the square yard payment shall be adjusted as
outlined in the table below.

DENSITY Pay adjustments

Property In-place Density Pay Adjustment
95% or 103% -1.0%
94% or 104% -2%
% TMD (In-place 93% or 105% -5%
Density) 92% or 106% -10%
90% - 91% -20%
<90% or >106% Reject

Should the average of the three test locations of any Lot fall below 90% or exceed 106% of the
target density determined in the control section, the Lot shall be the considered non-conforming
work and will require removal or remediation using materials or methods subject to Department
approval.

311.11 Methods of Measurement Cold In-Place Recycled Pavement will be measured by the
square yard.

311.12 Basis of Payment The accepted quantity of Cold In-Place Recycled Pavement will be
measured and paid for by the square yard complete and in place to the limits specified in the
contract documents. Joint overlaps, lane overlaps, or additional width that exceed contract
requirements due to equipment configuration will not be considered for square yard payment. The
unit price shall include all materials, equipment, supervision, and labor and tools incidental thereto.

No additional payment will be made for hot mix required to replace material that cannot be
compacted to the specified density, or used to replace damaged or raveled sections.

The removal of existing pavement, placement, and compaction of any hot mix asphalt required in
areas that are inaccessible due to the limitations of equipment shall be paid for as Cold in place

Recycle mix per square yard.

Payment to be made under:

Pay Item Pay Unit
311.34 4 inch Cold In-Place Recycled Asphalt Pavement Square Yard
311.35 5 inch Cold In-Place Recycled Asphalt Pavement Square Yard
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SECTION 401 - HOT MIX ASPHALT PAVEMENT

401.01 Description The Contractor shall furnish a uniformly blended, homogeneous mixture placed
as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base in accordance
with the contract documents and in reasonably close conformity with the lines, grades, thickness, and
typical cross sections shown on the plans or established by the Resident. The Department will accept
this work under Quality Assurance provisions, in accordance with these specifications and the
requirements of Section 106 — Quality, the provisions of AASHTO M 323 except where otherwise
noted in sections 401 and 703 of these specifications, and the MaineDOT Policies and Procedures for

HMA Sampling and Testing.

401.02 Materials Materials shall meet the requirements specified in Section 700 - Materials:

Asphalt Cement 702.01
Aggregates for HMA Pavement 703.07
RAP for HMA Pavement 703.08
HMA Mixture Composition 703.09

401.03 Composition of Mixtures The Contractor shall compose the Hot Mix Asphalt Pavement with
aggregate, Performance Graded Asphalt Binder (PGAB), approved antistrip, warm mix additive,
and/or mineral filler if required. HMA shall be designed and tested according to AASHTO R 35 and
the volumetric criteria in Table 1. The Contractor shall size, uniformly grade, and combine the
aggregate fractions in proportions that provide a mixture meeting the grading requirements of the Job
Mix Formula (JMF). Unless otherwise noted in Special Provision 403 - Hot Mix Asphalt
Pavement, the design, verification, Quality Control, and Acceptance tests for this mix will be
performed at 65 gyrations.

TABLE 1: VOLUMETRIC DESIGN CRITERIA
Voids in the Mineral Aggregate

. Required Density (VMA) (Minimum Percent) Voids Filled | Fines/Eff
Des1g1’1 (Percent of Gum) Nominal Maximum Aggregate Size | with Binder .

(11\2/Isil?if;nss) (mm) (VFB) Binder

(Minimum %) | Ratio
Ninitial | Ndesign | Nmax | 25.0 19.0 12.5 9.5 4.75
<3.0 <90.5
3t0 <10 <890 96.0 | <98.0 | 13.0 14.0 15.0 16.0 | 16.0 65-80* 0.6-1.2
> 10 -

*For 9.5 mm nominal maximum aggregate size mixtures, the maximum VFB is 82. For 4.75 mm nominal
maximum aggregate size mixtures, the maximum VFB is 84.

The Contractor shall submit a JMF to the Department for each mixture to be supplied. The JMF will
be approved by the Department in accordance with the MaineDOT HMA Policies and Procedures
for HMA Sampling and Testing Manual. At the time of JMF submittal, the Contractor shall identify
and make available the stockpiles of all proposed aggregates at the plant site. There must be a
minimum of 150 ton for coarse aggregate stockpiles and 75 ton for fine aggregate stockpiles before
the JMF may be submitted. The Contractor shall provide aggregate samples to the Department
unless otherwise required. The Contractor shall also make available to the Department the PGAB
proposed for use in the mix in sufficient quantity to test the properties of the asphalt and to produce

Page 1 of 27
97



January 23, 2024

samples for testing of the mixture. The first day’s production shall be monitored, and the approval
may be withdrawn if the mixture exhibits undesirable characteristics such as checking, shoving or
displacement. The Contractor shall be allowed to submit aim changes for a JMF as outlined in the
MaineDOT HMA Policies and Procedures for HMA Sampling and Testing Manual: Mix Design
Approval Section.

The Contractor shall submit a new JMF for approval each time a change in material source or
materials properties is proposed. The same approval process shall be followed. The cold feed
percentage of any aggregate may be adjusted up to 10 percentage points from the amount listed on
the JMF, however no aggregate listed on the JMF shall be eliminated. The cold feed percentage
for RAP may be reduced up to 10 percentage points from the amount listed on the JMF and shall
not exceed the percentage of RAP approved in the JMF or for the specific application under any
circumstances.

401.031 Warm Mix Technology The Contractor may place Hot Mix Asphalt Pavement produced
with an accepted WMA technology if approved by the Department. Methods or technologies shall
generally be at the Contractors option, but will be limited to proven, Agency and Industry accepted
practice. Mixture production, placement and volumetric testing details, including temperatures,
shall be included in the project specific QCP, and submitted to the Department for approval prior
to any work.

401.04 Temperature Requirements The temperature of the mixture shall conform to the tolerances
in Table 2 as measured at the truck at the mixing plant and at the paver unless otherwise authorized
by the Department.

TABLE 2: ALLOWABLE TEMPERATURE RANGES

PGAB Grade(s) Temperature Range (°F)
PG58-28 / PG64-28 275-325
PG64E-28 / PG70E-28 285-335

401.05 Performance Graded Asphalt Binder The Contractor shall utilize either a PG58-28, PG64-
28, PG64E-28, PG70E-28, or other grade as specified in the 403 Special Provision. The Contractor
shall utilize a PG64-28 if no liquid grade is specified within the 403 Special Provision.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:

a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from
Bangor to Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.
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TABLE 3: SEASONAL AND TEMPERATURE LIMITATIONS

Minimum Zone 1 Zone 2
. . | Allowable | Allowable
Use Ambient Air
Temperature Placement | Placement
Dates Dates
Surface course (travelway & adjacent shoulders*) less than 1 50°F June 1 to Saturday
in. thick placed during conditions defined as “night work” following September 1
Surface course (travelway & adjacent shoulders*) less than 1 50°F May 15 to Saturday
in. thick following September 15
May 1to | April 15 to
. . o Saturday Saturday
Travelway surface course greater than or equal to 1 in. thick 50°F . .
following | following
October 1 | October 15
May 1 to | April 15 to
. o Saturday Saturday
HMA for surface course on bridge decks 50°F . .
following | following
October 1 | October 15
HMA for base or shim course on bridge decks 50°F April 13 t(l) SN ovember
HMA for use other than travelway surface course 40°F April 13 t? SN ovember
HMA for curb, driveways, sidewalks, islands, or other 40°F N/A N/A
incidentals
HMA produced with an approved WMA technology for base 350F April 15 to November
or shim course 15
* Adjacent shoulders shall be considered shoulders paved in the same operation as the travelway.

The ambient air temperature shall be determined by an approved thermometer placed in the shade
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary
lanes.

401.07 Hot Mix Asphalt Plant

401.071 General Requirements HMA plants shall conform to AASHTO M 156, Standard
Specification for Requirements for Mixing Plants for Hot-Mixed, Hot-Laid Bituminous Paving
Mixtures with exception of Section 4.2.1, 4.2.2,4.3.4,4.3.5, and 4.12.2.

All HMA plants will be inspected annually by the Department prior to producing HMA for
Department projects. The Contractor shall provide the Department at least 72 hours’ notice that the
plant is ready for inspection. The Contractor shall equip the plant with ladders and platforms that
are accessible and safe to obtain samples of PGAB, aggregate and mix from the relevant tanks,
collector belts and haul units. Silo storage time of mixtures shall not exceed 36 hours.

401.072 Stockpiles The Contractor shall provide sufficient space for stockpiles and maintain a
minimum of supply for 2 days production of all aggregate products used in MaineDOT approved
mix designs currently under production. A minimum stockpile supply of 100 ton (70 yards) shall be
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maintained at all times. The Contractor shall construct stockpiles to prevent intermingling and to
minimize segregation. All stockpiles used in MaineDOT mixes shall be identified with
weatherproof signs at least 12 high and 24” wide, with reflective lettering at least 2" high.

401.073 Cold Feeds Cold Feed Bins will have bin dividers to keep aggregate products separated.
Adequate means must be provided for obtaining samples of the combined flow of all Cold feed
bins.

401.074 Dryer Dryer shall be capable of heating aggregate to required mixing temperature and
shall be in good operation and condition. Dryer shall be subject to annual inspection prior to start-
up. The Contractor shall dry and heat the aggregates for the HMA to the required temperature,
adjusting flames to avoid damaging the aggregates. The Contractor shall provide the Department a
minimum period of 72 hours to inspect the dryer and provide at least 24 hours’ notice that the dryer
is ready for inspection.

401.075 Asphalt Binder The plant shall include a heating system and insulation to maintain the
asphalt binder at a uniform temperature for proper mixing and compaction. A thermometer shall be
provided in the asphalt binder line. No direct flame may come in contact with tank. A sampling
valve shall be provided in the circulation line downstream of any binder additive used unless
otherwise approved by the Department. The Contractor shall drain down the asphalt as low as
safely possible in any tank that will be switched to a new source or grade prior to adding the new
PGAB.

401.076 Additives Additives (WMA, anti-strip, etc.) introduced into the binder at the HMA plant
shall be introduced per the supplier’s recommendations and shall be approved by the Department.
The system for introducing additives shall be interlocked with the aggregate feed or weigh system
to maintain correct proportions for all production rates and batch sizes. Additive introduction
systems shall be controlled by a proportioning device to the amount required on the JMF plus or
minus 0.1% of the target. Additive introduction systems shall

be interlocked with the plant and the recordation (batch tickets or drum recordation) shall display
the additive and the weight and percentage added. A means for sampling the PG binder with
additive introduced will be provided. The sampling point shall be after the additive is mixed with
the PGAB before entering the drum or mixer unit.

401.077 Batch Plants

Hot Bins Hot bins shall provide uniform continuous operation and be in good working condition.
The plant shall be able to provide samples of hot bins upon request. Overflow shall be provided for
each hot bin. Hot bin gates shall close without leaking. Bin walls must prevent intermingling
between bins. Each hot bin shall have low level indicators which will alert the operator when the
bin is empty.

Mixer Unit Clearance between blades and liner shall be 1” maximum, unless the aggregate exceeds
1 %4 then the clearance shall be 1 2”. The spray bar length shall be at least 75% of the mixer
length. The mixer unit shall be a twin pug mill-type mixer capable of mixing continuously for at
least 45 seconds after all materials have been introduced into the mixer. The blades in the mixer
shall be capable of producing a homogenous mixture. If the mixer is not enclosed, it shall be
equipped with an adjustable hood to prevent loss of dust by dispersion. The mixer unit shall be
subject to annual inspection prior to removal of safety features and being readied for service. The
Contractor shall provide the Department the opportunity to inspect the mixer unit prior to the
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annual inspection. The Contractor shall provide the Department a minimum period of 72 hours to
inspect the mixer unit and provide at least 24 hours’ notice that the mixer unit is ready for
inspection.

Mineral Filler Mineral filler and fiber shall utilize separate bins and feed systems to store and
proportion the required quantity into the mixture. The feed systems shall be accurate to no more
than 10% of the required weight with a convenient and accurate means of calibration. Mineral filler
and fiber shall be introduced in the weigh hopper and uniformly distributed prior to the injection of
the asphalt binder.

Automation The HMA batch plant shall automatically batch, mix and discharges mixes. The batch
plant shall accurately proportion the various materials in the proper order by weight. The entire
batching and mixing cycle shall be continuous and shall not require any manual operations. The
batch plant shall use auxiliary interlock circuits to trigger an audible alarm whenever an error
exceeding the acceptable tolerance occurs. Along with the alarm, the printer shall print an asterisk
on the delivery slip in the same row containing the out-of-tolerance weight. The automatic
proportioning system shall be capable of consistently delivering material within the full range of
batch sizes. When RAP is being used, the plant must be capable of automatically compensating for
the moisture content of the RAP.

The HMA batch plant shall be operated within the following tolerances:

Each aggregate component +/- 1.5% cumulative, per bin
Mineral Filler +/- 0.5%
Bituminous Material +/- 0.1%
Zero return (aggregate) +/- 0.5%
Zero Return (AC) +/-0.1%
Additives +/-0.1%

Recordation All plants shall be equipped with an approved digital recording device. The printer
shall mark any weight on the ticket that exceeds tolerance. The delivery slip shall contain
information required under Section 108.1.3 - Provisions Relating to Certain Measurements, Mass
and paragraphs a, b, and c of Section 401.078.

401.078 Drum Plants

Cold Feeds and Delivery System A scalper screen shall be used to remove oversize material. The
accuracy of the belt scale shall be within +/- 1.0% of the actual weight being measured. The plant
shall be capable of correcting for aggregate moisture. Mineral filler and fiber shall utilize separate
bin(s) and feeder systems to store and proportion the required quantity into the mixture. The feed
systems shall be accurate to no more than +/- 10% of the required weight with a convenient and
accurate means of calibration. The plant shall be equipped with a single control to change all feed
rates. Mineral filler and fiber shall be introduced such that dry mixing is accomplished no less than
18 inches prior to the injection of the asphalt binder. The Contractor shall ensure that the mineral
filler does not become entrained in the exhaust stream of the dryer.

Binder System The flow of asphalt binder shall adjust automatically with dry aggregate weights.
The Department will conduct an asphalt flow meter check annually and after each change of plant
location. The flow meter check must be performed prior to producing mix for Department projects.
The plant must be configured to provide a convenient means to check accuracy of the flow meter.
The flow meter will be considered accurate if the measured weight is within 1% of actual weight.

Page 5 of 27
101



January 23, 2024

Drum Mixer The plant shall be equipped with a diversion system where mix can be diverted at
startup/shutdown and any time. The drum mixer shall be subject to annual inspection prior to
removal of safety features and being readied for service. The Contractor shall provide the
Department a minimum period of 72 hours to inspect the drum mixer while providing at least 72
hours’ notice that the drum mixer is ready for inspection.

Recordation An approved automatic ticket printer system shall be used to print delivery slips. The
requirements for delivery slips for payment of materials measured by weight, as given in the
following Sections, shall be waived: 108.1.3 a., 108.1.3 b., 108.1.3 c., and 108.1.3 d. The
automatic printed ticket will be considered as the Weight Certificate. The dry aggregate weights
and binder flow shall be recorded as well as mineral filler and all binder additives. The recordation
of materials shall be printed a minimum of every ten minutes while in production.

The requirements of Section 108.1.3 f. - Delivery Slips, shall be met by the delivery slip printed by
the automatic system, which accompanies each truckload, except for the following changes:
a. The quantity information required shall be individual weights of each batch or total net
weigh of each truckload.
b. Signatures (legible initials acceptable) of Weighmaster (required only in the event of a
malfunction as described in 401.074 c.).
c. The MaineDOT designation for the JMF.

401.079 Scales and Weight Checks Scales shall meeting the requirements of Section 108 -
Payment. The scales shall be inspected and sealed by the State Sealer (or approved alternative) as
often as the Department deems necessary to verify their accuracy. Plant scales shall be checked
prior to the start of the paving season, and each time a plant is moved to a new location.
Subsequent checks will be made as determined by the Resident. The Contractor will have at least
ten 50 pound masses for scale testing at batch plants. At Contractor’s option, the Contractor can use
one single test weight that has been checked on sealed scales. This weight shall be 1,000 lbs. or
greater. At least twice during each 5 days of production either of the following checks will be
performed:

a. A loaded truck may be intercepted and weighed on a platform scale that has been sealed by
the State Sealer of Weights and Measures within the past 12 months. The inspector will
notify the producer to take corrective action on any discrepancy over 1.0%. The producer
may continue to operate for 48 hours under the following conditions.

1. If the discrepancy does not exceed 1.5%; payment will still be governed by the
printed ticket.
2. If the discrepancy exceeds 1.5%, the plant will be allowed to operate as long as
payment is determined by truck platform scale net weight.
If, after 48 hours the discrepancy has not been addressed and reduced below 1.0%, then
plant operations will cease. Plant operation may resume after the discrepancy has been
brought within 1.0%.

b. Where platform scales are not readily available, a check will be made to verify the accuracy
and sensitivity of each scale within the normal weighing range and to assure that the
interlocking devices and automatic printer system are functioning properly. If platform
scales are not readily available, a weight with a known mass-verified and sealed annually by
a licensed scale company, may be used by hanging weight from silo or surge hopper, at
lower middle and upper third levels upon request to verify scale accuracy.

c. Inthe event of a malfunction of the automatic printer system, production may be continued
without the use of platform truck scales for a period not to exceed the next two working
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days, providing total weights of each batch are recorded on weight tickets and certified by a
Licensed Public Weighmaster.

401.08 Hauling Equipment Units hauling HMA shall have tight, clean, and smooth metal bodies,
which have been thinly coated with a small amount of approved release agent to prevent the
mixture from adhering to the bodies. Release agents that dissolve or strip asphalts, including diesel
fuel, will not be allowed.

All mix haul units shall have a cover of water repellent material capable of heat retention, which
completely covers the mixture. The cover shall be securely fastened on the truck, unless unloading.
Haul units shall have an opening on both sides near the midpoint of the body, at least 12 in above
the bed, which will accommodate a thermometer stem.

401.09 Pavers The Contractor shall use pavers meeting the requirements of this section unless
otherwise authorized by the Department. Pavers shall meet the requirements of Table 4: Paver
Requirements.

TABLE 4: PAVER REQUIREMENTS

Use Paver Requirement
Traveled Way & Equipped with a 10 ft minimum main screed with activated extensions. The
Auxiliary Lanes minimum tractor weight shall be 30,000 pounds.

Equipped with automatic grade and slope controls that automatically adjust the
screed and increase or decrease the layer thickness to compensate for irregularities
in the preceding course. The controls shall maintain the proper transverse slope
and be readily adjustable so that transitions and superelevated curves can be
properly paved. The controls shall operate from a fixed or moving reference such
as a grade wire or ski type device (floating beam) with a minimum length of 30 ft,
a non-contact grade control with a minimum span of 24 ft, except that a 40 ft
reference shall be used on interstate and divided highway projects.

All HMA Placement Self-contained, self-propelled units of sufficient class and size to place Hot Mix
Asphalt Pavement in full lane widths specified in the contract on the main line,
shoulder, or similar construction.

Equipped with a free-floating activated heated main screed with activated
extensions. Pavers with extendible screeds shall have auger extensions and tunnel
extenders as per the manufacturer’s recommendations, a copy of which shall be
available if requested.

Equipped with a receiving hopper with sufficient capacity for a uniform spreading
operation and a distribution system to place the mixture uniformly, without
segregation in front of the screed.

Operated in such a manner as to produce a visually uniform surface texture and a
thickness within the requirements of Section 401.11 - Surface Tolerances. The
screed assembly shall produce a finished surface of the required evenness and
texture without tearing, shoving, or gouging the mixture.

The Contractor shall have the paver at the project site sufficiently before the start of paving
operations to be inspected and approved by the Department. The Contractor shall repair or replace
any paver found worn or defective, either before or during placement, to the satisfaction of the
Department. Pavers that produce an unevenly textured or non-uniform mat will be repaired or
replaced before continuing to place HMA on MaineDOT projects. On a daily basis, the Contractor
shall perform density testing across that mat as detailed in Section 401.191 Quality Control -
Method A, B & C.
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401.10 Rollers Rollers shall be static steel, pneumatic tire, oscillatory, or approved vibrator type.
Rollers shall be in good mechanical condition, capable of starting and stopping smoothly, and be
free from backlash when reversing direction. Rollers shall be equipped and operated in such a way
as to prevent the picking up of hot mixed material by the roller drums or tires. Crushing of the
aggregate or displacement of the HMA during rolling will not be permitted. Any HMA Pavement
that becomes loose, broken, contaminated, shows an excess or deficiency of PGAB, or is in any
other way defective shall be removed and replaced at no additional cost with fresh material which
shall be immediately compacted to conform to the adjacent area.

The Contractor shall repair or replace any roller found to be worn or defective, either before or
during placement, to the satisfaction of the Department. Rollers that produce grooved, unevenly
textured or non-uniform mat will be repaired or replaced before continuing to place HMA. The type
of rollers to be used and their relative position in the compaction sequence shall generally be the
Contractor’s option unless otherwise specified in the contract, provided specified density is attained
and with the following requirements:

a. On variable-depth courses, the first lift of pavement over gravel, reclaimed pavement, on
irregular or milled surfaces, or on bridges, at least one roller shall be 16 ton pneumatic-tired.
Pneumatic-tired rollers shall be equipped with skirting to minimize the pickup of HMA
materials from the paved surface. When required by the Resident, the roller shall be
ballasted to 20 ton.

b. Compaction with a vibratory or steel wheel roller shall precede pneumatic-tired rolling,
unless otherwise authorized by the Department.

c. Vibratory rollers shall not be operated in the vibratory mode on bridge decks.

d. Any method, which results in cracking or checking of the mat, will be discontinued and
corrective action taken.

e. The use of an oscillating steel roller shall be required to compact all mixtures placed on
bridge decks.

The maximum operating speed for a steel wheel or pneumatic roller shall not exceed the
manufacturer’s recommendations, a copy of which shall be available if requested.

401.11 Surface Tolerances The Department will check the following surface tolerances:

a. Longitudinally: The pavement surface profile shall be free of deviations in excess of +/- /4
inches from the required pavement surface profile grade. To verify the surface tolerance a
straight plane shall be established using 16 foot straight edge or a taught string line placed
parallel to the direction of travel and checked continuously across the width of the lane.

b. Transversely: The pavement surface profile shall be free of deviations in excess of 0 inches
below and Y4 inches above the required cross-sectional profile grade. To verify the surface
tolerance a straight plane shall be established using a 10 foot straight edge or taught string
line placed perpendicular to the direction of travel and checked continuously along the
length of the lane.

The Contractor shall correct defective areas by removing defective work and replacing it with new
material as directed by the Department. The Contractor shall furnish a 10 foot straightedge for the
Department’s use.
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401.12 Preparation of Existing Surface The Contractor shall thoroughly clean the surface upon
which Hot Mix Asphalt Pavement is to be placed of all objectionable material. When the surface of
the existing base or pavement is irregular, the Contractor shall bring it to uniform grade and cross
section. All surfaces shall have a tack coat applied prior to placing any new HMA course. Tack coat
shall conform to the requirements of Section 409 — Bituminous Tack Coat, Section 702 —
Bituminous Material, and all applicable sections of the contract.

401.13 Spreading and Finishing On areas where irregularities or unavoidable obstacles make the
use of mechanical spreading and finishing equipment impracticable, the Contractor shall spread,
rake, and lute the HMA with hand tools to provide the required compacted thickness. Release
agents that dissolve or strip asphalts, including diesel fuel, will not be allowed. On roadways with
adjoining lanes carrying traffic, the Contractor shall place each course per the conditions in Table 5,
unless otherwise noted by the Department in Section 403 - Hot Mix Asphalt Pavement.

TABLE 5: PLACEMENT CONDITIONS FOR ADJOINING LANES

Depth
(at Placement Conditions
centerline)

Vertical Longitudinal Joint
%” and less | The Contractor may place the HMA course over the full single travel lane width for each

(incl. shim) production day.
The Contractor may place the HMA course over the full single travel lane width for each
1”to 1% production day and will be required to place a matching course of HMA over the adjacent

section of travel lane before weekend or holiday suspension.
The Contractor may place the HMA course over the full single travel lane width for each

1% to2” production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.
Greater than The Contractor shall place each course over the full width of the traveled way section
2” being paved that day.

Notched-Wedge Longitudinal Joint
The Contractor may place the HMA course over the full single travel lane width for each
1147 t0 27 production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before weekend or holiday suspension. A maximum unmatched
centerline joint length of 0.5 miles will be permitted over the weekend.

Greater than The Contractor may place the HMA course over the full single travel lane width for each

e production day and will be required to place a matching course of HMA over the adjacent
section of travel lane before the end of the following calendar day.

The Contractor shall place the specified course over the full width of the mainline traveled way
being paved, regardless of use, depth, or longitudinal joint type prior to Memorial Day, July 4,
Labor Day, paving suspensions exceeding three days, or other dates as specified by special
provision.

The Contractor shall install additional warning signage that clearly defines the centerline elevation
differential hazard. Unless otherwise addressed in the contract, the Contractor shall install
additional centerline delineation such as a double application of raised pavement markers at 100
foot intervals, or temporary painted line. For any exposed vertical edge between the shoulder and
traveled way, at a minimum, the use of temporary painted line, or RPMs placed along the edge of
traveled way at 200 foot intervals is required. The Traffic Control Plan shall be amended to include
this option and the additional requirements. All signs and traffic control devices will conform to
Section 719.01, and Section 652, and will be installed prior to the work, at a maximum spacing of
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0.50 mile for the entire length of effected roadway section. If this option is utilized, all additional
signing, labor, traffic control devices, or incidentals will not be paid for directly, will be considered
incidental to the appropriate 652 items.

401.14 Hot Mix Asphalt Placement on Bridge Decks Hot mix asphalt pavement placed on bridges
shall also conform to Section 508.04 and the following requirements.

a. The minimum production and placement temperature for the Hot Mix Asphalt placed over
membrane shall conform to the manufacturer’s recommendations.

b. The bottom course shall be placed with an approved rubber mounted paver of such type and
operated in such a manner that the membrane waterproofing will not be damaged in any
way.

c. The top course shall not be placed until the bottom course has cooled sufficiently to provide
stability.

d. The Contractor will not be required to cut sample cores from the compacted pavement on
the bridge deck, unless otherwise directed by Special Provision.

e. After the top course has been placed, the shoulder areas shall be sealed 3 ft wide with two
applications of an emulsified bituminous sealer meeting the requirements of Section 612.03
- Sealing and Section 702.12 - Emulsified Bituminous Sealing Compound. The first
application shall be pre-mixed with fine, sharp sand, similar to mortar sand, as needed to fill
all voids in the mix in the area being sealed. The second application may be applied
without sand. The sealer shall be carried to the curb at the gutter line in sufficient quantity
to leave a bead or fillet of material at the face of the curb. The area to be sealed shall be
clean, dry and the surface shall be at ambient temperature. The furnishing and applying of
the required quantity of sealer for the bridge shoulder areas shall be incidental to placing the
hot mix asphalt pavement.

f. The area between the edge of the membrane and the vertical surface shall be completely
sealed with hot-applied rubberized asphalt material, meeting the requirements of Type 4
crack seal; shall be applied to form a complete seal between the membrane and the vertical
surface and shall extend up the vertical surface to within 'z inch of the top of the HMA
wearing surface. This work shall be considered incidental to the contract pavement items
unless 508 membrane items are included in the contract.

401.15 Compaction Immediately after the Hot Mix Asphalt Pavement has been spread, struck off,
and any surface irregularities adjusted, the Contractor shall thoroughly and uniformly compact the
HMA by rolling.

The Contractor shall roll the surface when the mixture is in the proper condition and when the
rolling does not cause undue displacement, cracking, or shoving. The Contractor shall prevent
adhesion of the HMA to the rollers or vibrating compactors without the use of fuel oil or other
petroleum-based release agents. Solvents designed to strip asphalt binders from aggregates will not
be permitted as release agents on equipment, tools, or pavement surfaces.

The Contractor shall immediately correct any displacement occurring as a result of the reversing of
the direction of a roller or from other causes to the satisfaction of the Department. Any operation
other than placement of variable depth shim course that results in breakdown of the aggregate shall
be discontinued. Any new pavement that shows obvious cracking, checking, or displacement shall
be removed and replaced for the full lane width as directed by the Resident at no cost to the
Department.
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Along forms, curbs, headers, walls, and other places not accessible to the rollers, the Contractor
shall thoroughly compact the HMA with mechanical vibrating compactors. The Contractor shall
only use hand tamping in areas inaccessible to all other compaction equipment. On depressed
areas, the Contractor may use a trench roller or cleated compression strips under a roller to transmit
compression to the depressed area.

Any HMA that becomes unacceptable due to cooling, cracking, checking, segregation or
deformation as a result of an interruption in mix delivery shall be removed and replaced with
material that meets contract specifications at no cost to the Department.

For all items requiring pavement density testing, the Contractor shall cut 6-inch diameter cores at no
additional cost to the Department by the end of the working day following paving. Cores shall be cut
such that the nearest edge at least 9 inches from any joint. Pre-testing of the cores will not be allowed.
If the Contractor and the Department mutually determine that a core is damaged, the Contractor shall
cut new core(s) at the same offset and within 3 ft of the initial sample. The Contractor and the
Department will mutually determine if underlying material is adhered to the core and if so will mark
the core at the point where sawing is needed. The Department will place the cores in a secure
container and the Contractor shall transport the cores to the designated MaineDOT lab. The cores will
be saw cut by the Department to remove underlying layers. No recuts are allowed at a test location
after the core has been tested.

On all sections of overlay with wearing courses designed to be 1 in or less in thickness, there shall
be no pay adjustment for density otherwise noted in Section 403 - Hot Mix Asphalt Pavement. For
overlays designed to be 1 in or less in thickness, density shall be obtained by the same rolling train
and methods as used on mainline travelway surface courses with a pay adjustment for density,
unless otherwise directed by the Department.

There shall be no pay adjustment for density on shoulders unless otherwise noted in Section 403 -
Hot Mix Asphalt Pavement. Density for shoulders shall be obtained by the same rolling train and
methods as used on mainline travelway, unless otherwise directed by the Department. Efforts to
obtain optimum compaction will not be waived by the Department unless it is apparent during
construction that local conditions make densification to this point detrimental to the finished
pavement surface course.

401.16 Joints The Contractor shall construct wearing course transverse and longitudinal joints in
such a manner that minimum tolerances shown in Section 401.11 - Surface Tolerances are met
when measured with a straightedge. The paver screed shall maintain a uniform head of HMA
during transverse and longitudinal joint construction. The HMA shall be free of segregation and
meet temperature requirements outlined in Section 401.04. Transverse joints of the wearing course
shall be straight and neatly trimmed. The Contractor may form a vertical face exposing the full
depth of the course by inserting a header, by breaking the bond with the underlying course, or by
cutting back with hand tools. The Contractor shall apply a coating of emulsified asphalt
immediately before paving all joints to the vertical face and 3 in of the adjacent portion of any
pavement being overlaid except those formed by pavers operating in echelon. The Contractor shall
use an approved spray apparatus designed for covering a narrow surface. The Department may
approve application by a brush for small surfaces, or in the event of a malfunction of the spray
apparatus, but for a period of not more than one working day.
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Where pavement under this contract joins an existing pavement, or when the Department directs,
the Contractor shall cut the existing pavement along a smooth line, producing a neat, even, vertical
joint. The Department will not permit broken or raveled edges. The cost of all work necessary for
the preparation of joints is incidental to related contract pay items. Longitudinal joints shall be
generally straight to the line of travel and constructed in a manner that best ensure joint integrity.
Methods or activities that prove detrimental to the construction of straight, sound longitudinal joints
will be discontinued.

The Contractor may utilize an approved notched wedge joint device on all HMA layers 1 'z inches
in depth or greater. A notched wedge joint shall be constructed as shown in Figure 1 using a device
that is attached to the paver screed and is capable of independently adjusting the top and bottom
vertical notches.

$

NMAS + Yg”

Hot Side

\NMAS sy I
$ Lift Thicknesses = 1 4™

Slope: 12:1 to 4:1 (8% 1o 25%)
Cold Side l

FIGURE 1: Notched Wedge Joint
Notes
1. An emulsified tack coat shall be applied to the vertical edges and the wedge surface so that the total rate
is 0.05 G/SY plus the normal specified rate prior to placing the adjacent layer. The Contractor may elect
to apply the emulsified tack coat in one or multiple passes.
2. Dimensions shown are compacted depths (after rolling is complete).

The Department reserves the right to have centerline cores cut by the Contractor’s QC personnel for
informational purposes to monitor the density along the joint. Informational cores at the centerline
joint will be taken centered over the tapered part of the wedge joint.

Any notched wedge joint constructed areas that become cracked or broken shall be trimmed back to
the limits affected prior to placing the adjoining lane. Any materials that become unbound or
separated from the wedge or tapered joint section, or contaminated by materials determined by the
Department as being detrimental to the construction of a sound construction joint, shall be removed
by sweeping, compressed air and lance, or by hand tools as required. This work, if necessary, will
not be paid for directly, but shall be considered incidental to the related contract items.

The Contractor shall apply a coating of emulsified asphalt on the vertical and tapered surface of the
longitudinal centerline joint immediately before paving if the notched wedge joint device is used.

The total rate of application shall be 0.050 G/SY plus the normal specified tack coat rate. The
Contractor shall use an approved spray apparatus designed for covering a narrow surface. The
Department may approve application by a brush for small surfaces.

401.17 Hot Mix Asphalt Documentation The Contractor and the Department shall agree on the
amount of Hot Mix Asphalt Pavement that has been placed each day. All delivery slips shall
conform to the requirements of 401.078.
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401.18 Prepave Meeting Prior to placing any mix, the Department and the Contractor shall hold a
Pre-paving conference to discuss the paving schedule, source of mix, type and amount of
equipment to be used, sequence of paving pattern, rate of mix supply, random sampling, project
lots and sublots and traffic control. A copy of the density QC random numbers to be used on the
project shall be provided to the Resident. The Departments’ random numbers for Acceptance
testing shall be generated and on file with the Resident and the Project Manager. All personnel of
the Department and the Contractor who have significant information relevant to the paving items
shall attend, including the responsible onsite paving supervisor for the Contractor. The Resident
will prepare minutes of the conference and distribute them to all attendees. Any requests to revise
the minutes must be made to the Resident within 7 Days of Receipt. These minutes will constitute
the final record of the Pre-paving conference. On the first day of paving and whenever there is a
change in the onsite paving foreman or paving inspector, the Department and the Contractor shall
hold an informal onsite meeting to review the minutes of the Pre-paving conference, Project
Specific QCP, Plans, Typicals, Special Provisions and communication process. This meeting shall
be held prior to placing any mix and, at minimum, shall occur yearly for multi-year contracts. The
onsite paving supervisor, QCT, Superintendent, Resident and/or paving inspector shall attend.

401.19 Contractor Quality Control — Method A, B, C & D

The Contractor shall operate in accordance with the approved Quality Control Plan (QCP) to assure
a product meeting the contract requirements. The Contractor shall not begin paving operations until
the Department approves the QCP in writing.

401.191 Quality Control The QCP shall meet the requirements of Section 106.6 — Acceptance and
this Section. The QCP shall address any items that affect the quality of the Hot Mix Asphalt
Pavement, and shall include the following personnel meeting these minimum requirements:

a. QCP Administrator — The QCP Administrator must be a full-time employee of or a
consultant engaged by the Contractor or paving subcontractor. The QCP Administrator
shall have full authority to institute any and all actions necessary for the successful
operation of the QCP. The QCP Administrator (or their designee in the QCP
Administrator’s absence) shall be available to communicate with the Department at all
times.

e Foritems accepted under Methods A and B, the QCP Administrator shall be
certified as a Quality Assurance Technologist (QAT) by NETTCP.

e For items accepted under Methods C and D, the QCP Administrator shall be
certified by NETTCP as a Quality Assurance Technologist (QAT), Plant Technician,
or Paving Inspector.

b. Process Control Technician(s) (PCT) shall utilize test results and other quality control
practices to assure the quality of aggregates and other mix components and control
proportioning to meet the JMF(s). The PCT shall inspect all equipment used in mixing to
assure it is operating properly and that mixing conforms to the mix design(s) and other
Contract requirements, and that delivery slips and plant recordation accurately reflects the
mix being produced with all the required information. The QCP shall detail how these
duties and responsibilities are to be accomplished and documented, and whether more than
one PCT is required. The Plan shall include the criteria to be utilized by the PCT to correct
or reject unsatisfactory materials. The PCT shall be certified as a Plant Technician by the
NETTCP.

c. Quality Control Technician(s) (QCT) shall perform and utilize quality control tests at the
job site to assure that delivered materials meet the requirements of the JMF(s). The QCT
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shall inspect all equipment utilized in transporting, laydown, and compacting to assure it is
operating properly and that all laydown and compaction conform to the Contract
requirements. The QCP shall detail how these duties and responsibilities are to be
accomplished and documented, and whether more than one QCT is required. The QCP
shall include the criteria utilized by the QCT to correct or reject unsatisfactory materials.
The QCT shall be certified as a Paving Inspector by the NETTCP.

The QCP shall detail the coordination of the activities of the Plan Administrator, the PCT and the
QCT. The Project Superintendent shall be named in the QCP, and the responsibilities for
successful implementation of the QCP shall be outlined.

The QCP shall address any items that affect the quality of the Hot Mix Asphalt Pavement
including, but not limited to, the following:
a. General Requirements:

Job Mix Formulas (JMFs)

Name of QCP Administrator, and certification number

Description of corrective action process

Disposition of defective material

A procedure to take immediate possession of acceptance samples once released by
MaineDOT and deliver said samples to the designated acceptance laboratory.

b. Process Control Requirements: Each Hot Mix Asphalt plant shall have a Plant Specific

Process Control Plan. At minimum the plan shall include:

Name of Plant Specific Process Control Technician(s) and certification number(s)
Hot mix asphalt plant details
Stockpile Management
Mixing & transportation
Silo management and details
A detailed description of RAP processing, stockpiling and introduction into the plant
PG Binder management:
= Tanks and storage (including polymer modified binders if applicable)
= Binder temperature
= Sample points
Method to ensure mixture contains the specified binder grade
Additive introduction details if introduced at the plant
Testing and inspection plan for control of aggregates and RAP
Mix Testing and inspection plan

c. Quality Control Requirements — Method A & B:

Name of Quality Control Technicians(s) and certification number(s)

Laydown operations

Longitudinal joint construction including the tacking of all joints.

Procedures for avoiding paving in inclement weather

Compaction of shoulders

Methods to ensure that segregation is minimized

Procedures to determine the maximum rolling and paving speeds based on best
engineering practices and past experience in achieving acceptable pavement
smoothness.
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e Sequence for paving around drainage structures, under guard rail, around curb, at
bridges, intersections, drives and minor approaches to ensure proper compaction,
finish, and drainage.

e Type of release agent to be used on haul units, tools and rollers.

d. Quality Control Requirements — Method C and D:

e Name of QCP Administrator and certification number(s) as specified in Section
401.19.
Name of Process Control Technicians(s) and certification number(s).
Name of Quality Control Technicians(s) and certification number(s).
Anticipated Compaction Temperature Zones for each roller pass during placement.
Mix TMD to be used for density gauge setting for method spec density work
Procedures for avoiding paving in inclement weather.
Type of release agent to be used on haul units, tools and rollers.
A note stating that the use of petroleum-based fuel oils, such as diesel or kerosene,
or asphalt stripping solvents will not be permitted.

The Contractor shall also supply a Laydown Operation Plan that addresses sequence of work,
layout of work, longitudinal joint construction, compaction of shoulders, methods to minimize
segregation, and procedures to achieve acceptable pavement smoothness.

For each production day, a summary of each day’s results, including a daily paving report,
summarizing the mixture type, mixture temperature, equipment used, environmental conditions,
and the number of roller passes, shall be recorded and signed by the QCT and presented to the
Department’s representative by 1 PM the following working day.

Unless otherwise noted in Section 403 — Hot Mix Asphalt Pavement, the Contractor shall submit a
modified QC Plan every year detailing, how the mix is to be placed, what equipment is to be used,
and what HMA plant is to be used for Items covered under the Plan. All mix designs (JMF) shall
be approved and verified by MaineDOT prior to use.

A QCP, certified QC personnel, and a Prepave Meeting shall not be required for Item 403.209 - Hot
Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands & incidentals) accepted
under visual or Method D. An approved JMF shall be provided to the Resident prior to placement.

The Contractor shall certify the mix and the test results for each item by a Certificate of
Compliance.

The Contractor shall have a testing lab at the plant site, equipped with all testing equipment necessary
to complete the tests in Table 6. The Contractor shall generate QC sampling random numbers for
each approved mix design every year. A copy of the random numbers shall be emailed to the
QC.mainedot@maine.gov email address and remain on-file (in print) and be available for
inspection at the QC laboratory. The Contractor shall sample, test, and evaluate Hot Mix Asphalt
Pavement in accordance with the minimum frequencies per each approved mix design.
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TABLE 6: MINIMUM QUALITY CONTROL FREQUENCIES

Test or Action Frequency Test Method
Temperature of mix 6 per day at strect -
and plant
Temperature of mat 4 per day -

%TMD (In-Place Density - Surface)

1 per 125 ton

AASHTO T 355 or AASHTO T 343

%TMD (In-Place Density - Base)

1 per 250 ton

AASHTO T 355 or AASHTO T 343

Fines / Effective Binder 1 per 500 ton AASHTO T 312*

Gradation 1 per 500 ton AASHTO T 30
PGAB Content 1 per 500 ton AASHTO T 164 or AASHTO T 308

Voids at Nesien 1 per 500 ton AASHTO T 312%*

VMA at Naesign 1 per 500 ton AASHTO T 312*

Rice Specific Gravity 1 per 500 ton AASHTO T 209

Percent Fractured Particles 1 per 5,000 ton AASHTO T 335
Flat and Elongated Particles 1 Per 5,000 ton ASTM D4791

Fine Aggregate Angularity 1 Per 5,000 ton AASHTO T 304

*Method A and B only

The Contractor shall monitor plant production on each approved mix design using running average of
three control charts as specified in Section 106 - Quality. Control limits shall be as noted in Table 7
below. The UCL and LCL, shall not exceed the allowable gradation control points for the particular
type of mixture as outlined in Table 1 of Section 703.09.

TABLE 7: CONTROL LIMITS

Property

UCL and LCL

Percent Passing 4.75 mm and larger sieves

Target +/- 4.0

Percent Passing 2.36 mm sieve

Target +/- 2.5

Percent Passing 0.075 mm sieve

Target +/- 1.0

PGAB Content Target +/- 0.25
Voids at Nesion JMF Target +/- 1.2

Theoretical Maximum Specific Gravity

JMF Target +/- 0.020

The Contractor shall submit all QC test and inspection reports and updated control charts to the
Resident and QC.mainedot@maine.gov by email. The reports and updated control charts shall be
signed by the appropriate technician and be submitted to the Department by 1:00 P.M. on the next
working day, except when otherwise noted in the QCP and approved by the Department.

The Contractor shall also retain splits of the previous 5 QC tests, with QC results enclosed for
random selection and testing by the Department. Test results of splits that do not meet the Dispute
Resolution

Variance Limits in Table 18 shall trigger an investigation by the MaineDOT Independent Assurance
Unit and may result in that lab losing NETTCP certification and the ability to request a dispute
[Section 401.50 - Process for Dispute Resolution].

The Contractor shall make density test results, including randomly sampled densities, available to the
Department onsite. Summaries of each day's results, including a daily paving report summarizing the
mixture type, mixture temperature, equipment used, environmental conditions, and the number of
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roller passes, shall be recorded and signed by the QCT and provided to the QC.mainedot@maine.gov
email address and Resident in writing by 1:00 p.m. the next working day. The Contractor shall fill all
holes in the pavement resulting from cutting cores by the Contractor or the Department with a
properly compacted, acceptable mixture no later than the following working day. Before filling, the
Contractor shall carefully clean the holes and apply a coating of emulsified asphalt. The Contractor
may only cut additional cores for verification of the densometer, at a rate not to exceed 3 per day or 2
per 1000 ton placed.

If the Contractor’s control chart shows the process for a given mix design to be out of control
(defined as a single point outside of the control limits on the running average of three chart) on any
property listed in Table 7: Control Limits, the Contractor shall notify the Resident of all affected
projects in writing of the corrective action by 1:00 PM the next working day. The written description
shall detail what action is being taken by the Contractor to bring the property in question back within
control limits. Subsequent quality control results are expected to demonstrate an improvement and
regression towards the aim. The Department reserves the right to take action, to include cessation of
production, in the case of repeated results outside the Table 7 control chart control limits.

On a daily basis, or whenever equipment type or sequence is modified, the Contractor shall perform
density testing across the mat being placed, prior to being compacted by equipment at 12 in intervals.
If the density values vary by more than 2.0% from the mean, the Contractor shall make adjustments
to the screed until the inconsistencies are remedied. Failure to replace or repair defective placement
equipment may result in a letter of suspension of work and notification of a quality control
violation resulting in possible monetary penalties as governed by Section 106 — Quality.

The Contractor shall cease paving operations whenever one of the following occurs:

a. The quality level for density using all quality control tests for the current Lot is less than 60
PWL.

b. The Coarse Aggregate Angularity or Fine Aggregate Angularity value falls below the
requirements of Section 703.07, Table 3: Aggregate Consensus Properties Criteria for the
design traffic level.

c. The Flat and Elongated Particles value exceeds 10% by ASTM D4791.

d. There is any visible damage to the aggregate due to over-densification other than on variable
depth shim courses.

e. The Contractor fails to follow the approved QCP.

The Contractor shall notify the Resident in writing as to the reason for shutdown, as well as the
corrective action, by the end of the workday. Failure to do so will be treated as a second incident
under 106.4.6 QCP Non-compliance. The Department will only allow the continuation of paving
operations when it is satisfied the corrective action will result in an improvement in results. The
Department may require the submittal of a passing verification sample to allow further production.
The Department

retains the exclusive right, with the exception of the first day’s production of a new JMF, to
determine whether the resumption of production involves a significant change to the production
process. If the Department so determines, then the current lot will be terminated, a pay factor
established, and a new lot will begin.
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The Contractor may utilize innovative equipment or techniques not addressed by the Contract
documents to produce or monitor the production of the mix, subject to approval by the Department.

401.192 Quality Control for Method D, (sidewalks, drives, islands & incidentals) and visual
acceptance items A QCP, certified QC personnel, or Prepave Meeting shall not be required for
Item 403.209 - Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (sidewalks, drives, islands &
incidentals) accepted under visual or Method D. An approved JMF shall be provided to the
Resident prior to placement.

401.20 Acceptance Method A & C  These methods utilize Quality Level Analysis and pay factor
specifications. For Hot Mix Asphalt Pavement designated for acceptance under Quality Assurance
provisions, the Department will sample once per sublot on a statistically random basis, test, and
evaluate in accordance with the Acceptance Properties as outlined in Table 8:

TABLE 8: ACCEPTANCE PROPERTIES - METHOD A & C

Properties Point of Sampling Test Method
Gradation Paver Hopper AASHTO T 30
PGAB Content Paver Hopper AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | AASHTO T 269
Voids at Nesion Paver Hopper AASHTO T 312
VMA at Nesign Paver Hopper AASHTO T 312
Fines to Effective Binder Paver Hopper AASHTO T 312
VIFB Paver Hopper AASHTO T 312

The Department will obtain samples of Hot Mix Asphalt Pavement in conformance with AASHTO R
97, Sampling Asphalt Mixtures, and the MaineDOT Policies and Procedures for HMA Sampling and
Testing. The Contractor shall transport the samples in containers provided by the Department to the
designated MaineDOT Laboratory within 48 hours except when otherwise noted in the project
specific QCP or as directed by the Resident. Failure to deliver an acceptance sample to the designated
acceptance laboratory will be considered the second incident under 106.4.6—QCP Non-Compliance.

Target values shall be as specified in the JMF. The Department will withhold reporting of the test
results for the Acceptance sample until 7:00 AM, on the second working day of receipt of the
sample, or after receipt of the Contractors results of the Acceptance sample split. Upon conclusion of
each lot being evaluated under quality level analysis, where there is a minimum of four sublots,
results shall be examined for statistical outliers, as stated in Section 106.7.2 - Statistical Outliers.

Lot sizes and sublot sizes shall be determined as outlined in Table 9.

TABLE 9: LOT AND SUBLOT SIZES - METHOD A & C

Entire production per item per contract per year up to
6000 ton

Maximum Sublot Size — Mix 750 ton

Surface Layers — 250 ton
Base / Intermediate Layers — 500 ton

Minimum Number of Samples — Mix Four

Lot Size*

Maximum Sublot Size — Density

Minimum Number of Samples — Density Five

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting
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If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot and shall be represented by test results.
If it becomes apparent partway through a Lot that, due to an underrun, there will be insufficient mix
quantity to obtain the minimum number of sublots needed, the Resident may adjust the size of the
remaining sublots and select new sample locations based on the estimated quantity of material
remaining in the Lot. Unanticipated over-runs of up to 1500 ton shall be rolled into the last lot.
Cases where the lot is terminated prior to reaching completion shall be handled in accordance with
Section 106.7.3 Early Termination of Lots. In cases where density incentive/disincentive provision
apply, additional cores shall be taken to attain a minimum of three for the Lot.

Isolated Areas During the course of inspection, should it appear that there is an isolated area that is
not representative of the lot based on a lack of observed compactive effort, excessive segregation, a
change in process or any other questionable practice, that area may be isolated and tested separately.
An area so isolated that has a calculated pay factor below 0.80 for Method A, based on three random
tests shall be removed and replaced at the expense of the Contractor for the full lane width and a
length not to be less than 150 ft.

TABLE 10: ACCEPTANCE LIMITS - METHOD A & C

Proper USL and LSL
perty Method A Method C
Percent Passing .4.75 mm and larger Target +/- 7% Target +/- 7%
sieves
Percent Passing %.36 mm to 1.18 mm Target +- 4% Target +/- 5%
sieves
Percent Passing 0.60 mm sieve Target +/- 3% Target +/- 4%
Percent Passing (;.iz?/emm to 0.075 mm Target +- 2% Target +/- 2%
PGAB Content Target +/- 0.4% Target +/- 0.4%
VOidS at Ndesign 4.0% +/' 1.5% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesion LSL from Table 1 N/A
o ;
VFB Table 1 plus a 4% %giuctlon tolerance for N/A
% TMD (In-place Density) 94.5% +/-2.5% 94.5% +/-2.5%

Cease Production The Contractor shall cease paving operations whenever one of the following
occurs on a lot in progress:
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TABLE 11: CEASE PRODUCTION - METHOD A & C

Percent Within Limits (PWL)
Property
Method A Method C
Percent Passing NMAS sieve*
Percent Passing 2.36 mm sieve™
Percent Passing 0.30 mm sieve* <60 PWL
Percent Passing 0.075 mm sieve™
PGAB Content <60 PWL
Voids at Nyesien
Fines to Effective Binder*
VMA at Nesign N/A
VFB
% TMD (In-place Density) <60 PWL

*Paving operations shall not be required to cease if the mean test value is equal to the LSL or USL and s =
0.

In cases where the Contractor is to cease paving operations based upon an Acceptance result or
payfactor, the Contractor will submit a corrective action plan to the Department. The Department will
only allow the continuation of paving operations when it is satisfied the corrective action will result in
an improvement in results. The Department may require the submittal of a passing verification
sample to allow further production.

401.201 Pay Adjustment - Method A & C The Department will use the following criteria for pay
adjustment at the completion of the Lot using the pay adjustment factors under Section 106.7 -
Quality Level Analysis.

Density Upon conclusion of each lot, density results shall be examined for statistical outliers as
stated in Section 106.7.2. If the pay factor for Density falls below 0.80, all of the cores will be
randomly re-cut by Sublot. A new pay factor will be calculated that combines all initial and retest
results. If the resulting pay factor is below 0.80 , the entire Lot shall be removed and replaced with
material meeting the specifications at no additional cost to the Department, except that the
Department may, when it appears that there is a distinct pattern of defective material, isolate any
defective material by investigating each mix sample sublot and require removal of defective mix
sample sublots only, leaving any acceptable material in place if it is found to be free of defective
material. Pay factors equal to or greater than the reject level will be paid accordingly.

Mix Properties The Department will determine a pay factor (PF) using the applicable Acceptance
Limits. If all three pay factors for PGAB Content, VMA at Ngesign, and Voids at Naesign fall below 0.80

for Method A, then the composite pay factor for PGAB Content, VMA at Nesign, and Voids at Ndesign
shall be 0.50.

The following variables will be used for pay adjustment:

PA = Pay Adjustment

Q = Quantity represented by PF in ton
P = Contract price per ton
PF = Pay Factor
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The Department will determine a pay adjustment using Table 12: Pay Adjustment Calculations as
follows:

TABLE 12: PAY ADJUSTMENT CALCULATIONS - METHOD A & C

Acceptance . . . .
Method Mix Properties / Gradation Density
. PA = (densi
Method A PA = (Voids @ Ny PF - 1.0)(Q)(P)x0.20 + (VMA @ Ng -1.0)(Q)(P)x0.20 ISF- vy

+ (PGAB Content PF- 1.0)(Q)(P)x0.10 1.0)(Q)(P)x0.50

PA = (% Passing Nom. Max PF-1.0)(Q)(P)x0.05+(% passing 2.36 mm PF- | PA = (density
Method C 1.0)(Q)(P)x0.05+(%passing 0.30 mm PF-1.0)(Q)(P)x0.05+(%passing PF-
0.075 mm PF-1.0)(Q)(P)x0.10+(PGAB Content PF-1.0)(Q)(P)x0.25 1.0)(Q)(P)x0.50

In addition, for 9.5 mm NMAS mixtures the following pay adjustment shall also apply:

The average percent passing for the 0.075 mm sieve shall be evaluated for each Lot. If the average
is greater than 6.5%, a pay adjustment according to Table 13 below shall apply in addition to the
other pay adjustments for the given method of testing.

TABLE 13: 0.075 MM SIEVE PAY ADJUSTMENT
Average Percent Passing 0.075 mm Sieve | Pay Adjustment
6.6% - 7.0% -5%
>7.0% -10%

The Department shall notify the Contractor whenever the average of at least three samples in a
given Lot is greater than 6.5%.

401.21 Acceptance Method B & D Unless otherwise stated in the 403 special provision, the Lot
shall be the entire mix quantity per item per contract per year. The Department will sample once per
sublot per pay item on a statistically random basis, test, and evaluate in accordance with the
Acceptance Properties in Table 14. The Department will obtain samples of Hot Mix Asphalt
Pavement in conformance with AASHTO R 97, Sampling Asphalt Mixtures, and the MaineDOT
Policies and Procedures for HMA Sampling and Testing. The Contractor shall transport the samples
in containers provided by the Department to the designated MaineDOT Laboratory within 48 hours
except when otherwise noted in the project specific QCP or as directed by the Resident. Failure to
deliver an acceptance sample to the designated acceptance laboratory will be considered the second
incident under 106.4.6-QCP Non-Compliance. Target values shall be as specified in the JMF. The
Department will withhold reporting of the test results for the Acceptance sample until 7:00 AM, on
the second working day of receipt of the sample, or after receipt of the Contractors results of the
Acceptance sample split.
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TABLE 14: ACCEPTANCE PROPERTIES - METHOD B & D

. Point of Sampling

Properties Method B Method D Test Method
Gradation Paver Hopper Paver Hopper or Truck | AASHTO T 30
PGAB Content Paver Hopper Paver Hopper or Truck | AASHTO T 308
% TMD (In-Place Density) | Mat behind all Rollers | Mat behind all Rollers | AASHTO T 269
Voids at Nesion Paver Hopper N/A AASHTO T 312
VMA at Nesign Paver Hopper N/A AASHTO T 312
Fines to Effective Binder Paver Hopper N/A AASHTO T 312
VFB Paver Hopper N/A AASHTO T 312

TABLE 15: LOT AND SUBLOT SIZES - METHOD B & D

Lot Size*

Entire mix quantity per item per contract per year

Maximum Sublot Size — Mix

(Lot size < 1000 tons)

(Lot size > 1000 tons)

250 ton

750 ton

Sublot Size — Density

125 ton
(Max 5 Sublots)

250 ton

*General — Lot and Sublot size may be adjusted to accommodate the work scope and schedule, or as
otherwise agreed upon at the Prepave Meeting

If there is less than one-half of a sublot remaining at the end of production for the year, then it shall
be combined with the previous sublot. If there is more than one-half sublot remaining at the end of
production for the year, then it shall constitute the last sublot.

TABLE 16: ACCEPTANCE LIMITS - METHOD B & D

Property

USL and LSL

Method B

Method D

Percent Passing 4.75 mm and larger

Target +/- 7%

Target +/- 7%

Percent Passing 2.36 mm sieve

Target +/- 5%

Target +/- 7%

Percent Passing 1.18 mm sieve

Target +/- 5%

Target +/- 5%

Percent Passing 0.60 mm sieve

Target +/- 4%

Target +/- 4%

Percent Passing 0.30 mm sieve

Target +/- 3%

Target +/- 3%

Percent Passing 0.075 mm sieve

Target +/- 3%

Target +/- 3%

PGAB Content Target +/- 0.5% Target +/- 0.5%
Voids at Ngesign 4.0% +/- 2.0% N/A
Fines to Effective Binder 0.9 +/-0.3 N/A
VMA at Nesign LSL from Table 1 N/A
VFB Table 1 plus a 4% production tolerance for USL N/A

% TMD (In-place Density) 94.5% +/- 2.5% LSL 0f 92.0%

The Contractor shall cease paving operations whenever two consecutive Method B or D tests fall
outside specification limits on the same property. The Contractor will submit a corrective action plan
to the Department. The Department will only allow the continuation of paving operations when it is
satisfied the corrective action will result in an improvement in results. The Department may require

the submittal of a passing verification sample to allow further production.
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401.211 Pay Adjustment - Method B & D For items accepted under Method B or D, if the mix is
within the tolerances listed in Table 16, the Department will pay the contract unit price, otherwise
pay adjustments as shown in Table 17 shall be applied to the quantity of mix represented by the
test. The Contractor shall cut one 6 in core per sublot unless otherwise noted in Section 403 - Hot
Mix Asphalt Pavement. If the density result is not within the specified limits the disincentive shall
apply. If the sublot density is less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
two additional cores shall be cut at random locations determined by the Department. If either of the
additional cores has a density less than 88.5 percent or greater than 99.0 percent of the sublot TMD,
the sublot shall be removed and replaced at no cost to the Department; otherwise, the average of the

three cores will be used to determine the sublot pay adjustment.

TABLE 17: PAY ADJUSTMENTS - METHOD B & D

Property Method B Method D
Percent Passing 2.36 mm o
sieve N/A -2.0%
Percent Passing 0.30 mm o
sieve N/A -1.0%
Percent Pas;mg 0.075 mm 2.0% 2.0%
sieve
PGAB Content -5.0% -5.0%
Voids at Neesign -3.0% N/A
91.5% -91.9% or 97.1% -
° 97'5‘;% ° 5.0% | 91.5%-91.9% | -5.0%
90.5% - 91.4% or 97.6% -
° 98‘5‘(’% ° -10.0% | 90.5%-91.4% | -10.0%
% TMD (In-place Density) 89.5% - 90.4% or 98.6% - 20.0% 89.5% - 90.4% 20.0%
99.0% ) ' ' )
88.5% - 89.4% -30.0% 88.5% - 89.4% -30.0%
o o . <88.5% or .
<88.5% or >99.0% Reject ~99.0% Reject

401.30 Method of Measurement The Department will measure Hot Mix Asphalt Pavement by the ton
in accordance with Section 108.1 - Measurement of Quantities for Payment.

401.40 Basis of Payment The Department will pay for the work, in place and accepted, in accordance
with the applicable sections of this Section, for each type of HMA specified.

The Department will pay for the work specified in Section 401.12, for the HMA used, except that
cleaning objectionable material from the pavement and furnishing and applying bituminous material
to joints and contact surfaces is incidental.-Payment for this work under the appropriate pay items
shall be full compensation for all labor, equipment, materials, and incidentals necessary to meet all
related contract requirements, including design of the JMF, implementation of the QCP, obtaining
core samples, transporting cores and samples, filling core holes, applying emulsified asphalt to joints,
and providing testing facilities and equipment. The Department will make a pay adjustment for
quality as specified in Section 401.20 Acceptance Method A & B or 401.21 Acceptance Method C &

D.

401.50 Process for Dispute Resolution At the time of Hot-Mix Asphalt sampling, the Department
will obtain a split sample of each Acceptance test random sample for possible dispute resolution
testing. The Contractor shall also obtain a split sample of the HMA at this same time. If the
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Contractor wishes to retain the option of requesting dispute testing of the initial Acceptance
sample, the Contractor will test their split of the Acceptance sample in accordance with applicable
AASHTO procedure and accepted supplemental practice as described in the Department’s HMA
Sampling and Testing Policies and Procedures manual. The Contractor shall report their results to
the Resident, with a copy to Contractor.mainedot@maine.gov by 7:00 AM, on the second working
day from time of QA sampling, otherwise dispute resolution will not be initiated. The Department’s
dispute resolution split sample will be properly labeled and stored for a period of at least two weeks
after it has been reported, or until the sample is tested. The properties eligible for dispute and the
respective variances are shown in Table 18.

The Contractor may dispute the Department’s Acceptance results and request that the dispute
resolution split sample be tested by notifying the Department’s Resident and QA Engineer in
writing within two working days after the results of the Acceptance test are reported. The
following shall be provided in the request:

e Acceptance sample reference number

e The specific test result(s) or property(ies) being disputed, and

e The complete, signed report of the Contractor’s testing (In a lab certified by the NETTCP
and MaineDOT) of their split of the Acceptance sample indicating that the variances in
Table 18 for the specific test result(s) or property(ies) were exceeded.

TABLE 18: DISPUTE RESOLUTION VARIANCE LIMITS

Property Method A & B Method C & D* Va.“a.“ ce
Limits
PGAB Content Yes Yes +/- 0.4%
Gmb Yes No +/- 0.030
Only if
Ginm Yes referenced toa | +/- 0.020
Core
. A Only if Gmb 0r Gmm 18 not o
Voids at Nesign disputable No +/- 0.8%
VMA at Nesign Only if Gunb o Guu is not No +/-0.8%
disputable
Percent Passing 4.75 mm and larger sieves No Yes® +/- 4.0%
Percent Passing 2.36 mm to 0.60 mm No Yesh -3.0%
sieves
Percent Passing Q.30 mm to 0.15 mm No Yesh H-2.0%
sieves
0.075 mm sieve Only for 9'? mm NMAS Yes +/- 0.8%
mixes

*Disputes will not be allowed on Item 403.209
~Disputes will only be allowed on Sieve Sizes used for pay adjustment calculations

The value of any disputed result or property reported for the initial Acceptance sample shall stand if
the value reported for the dispute resolution sample is not closer to the value the Contractor
reported for their split sample than to the value reported for the initial Acceptance sample. If the
value reported for the dispute resolution falls precisely half-way between the other two values the
value reported for the dispute resolution will replace the original acceptance value. Otherwise, the
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value reported for the dispute resolution sample will replace the value reported for the initial
Acceptance sample and will be used to re-calculate any other affected results or properties.

SECTION 402 - PAVEMENT SMOOTHNESS

402.00 Smoothness Projects Projects to have their pavement smoothness analyzed in accordance
with this Specification will be so noted in Special Provision 403 - Hot Mix Asphalt Pavement.

402.01 Pavement Smoothness The final pavement surface shall be evaluated for smoothness using
a Class I or Class II profiler as defined by ASTM E950 (94). Smoothness measurements will be
expressed in terms of the International Roughness Index (IRI) as defined by the World Bank, in
units of inches/mile.

402.02 Lot Size Lot size for smoothness will be 3000 lane-feet. A sublot will consist of 50 lane-
feet. Partial lots will be included in the previous lot if less than one-half the size of a normal lot. If
equal to or greater than one-half the normal lot size, it will be tested as a separate lot.

402.03 Acceptance Testing The Department will conduct Acceptance testing following completion
of the surface course. Sections to be excluded from testing include the following:

e Bridge decks and joints (no smoothness measurements will be taken within 100 ft of bridge
joints)

Acceleration and deceleration lanes

Shoulders and ramps

Side streets and roads

Within 100 ft of transverse joints at the beginning and end of the project

Within 100 ft of railroad crossings

Urban areas with speed limits of 30 mph or lower

Each lot shall have 2 measurements made in each wheel path. The average of the 4 measurements
will determine the smoothness for that lot. The smoothness measurements will be statistically
evaluated for pay factors as described in Subsection 106.7 - Quality Level Analysis, using the
specification limits shown below.

TABLE 1: ACCEPTANCE LIMITS

Level USL
1 55 in/mile
II 65 in/mile
111 75 in/mile

Computation of Smoothness Pay Adjustment:

PA = (PF-1.0)(Q)(P) where:

Q = Quantity of surface course in the Lot (excluding shoulders, side streets, bridge decks,
ramps, acceleration and deceleration lanes)

PF = smoothness pay factor for the Lot

P = Contract unit price for surface pavement

PA = pay adjustment
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402.04 Unacceptable Work In the event that any Lot is found to have a pay factor less than 0.80,
the Contractor shall take whatever remedial action is required to correct the pavement surface in
that Lot at no additional expense to the Department. Such remedial action may include but is not
limited to removal and replacement of the unacceptable pavement. In the event remedial action is
necessary, the Contractor shall submit a written plan to the Resident outlining the scope of the
remedial work. The Resident must approve this plan before the remedial work can begin.
Following remedial work, the Lot shall be retested, and will be subject to the specification limits
listed above. The resulting pay factor, if within the acceptable range, will be used in the final pay
adjustment. The Contractor shall pay the cost of retesting the pavement following corrective
action.

Localized surface tolerance defects will be subject to the provisions outlined in Section 401.11
Surface Tolerances.

Payment will be made under:

Pay Item Pay Unit
402.10 Incentive/Disincentive - Pavement Smoothness Lump Sum

SECTION 403 - HOT MIX ASPHALT PAVEMENT

403.01 Description This work shall consist of constructing one or more courses of Hot Mix
Asphalt pavement on an approved base in accordance with these specifications, and in reasonably
close conformity with the lines, grades, thickness and typical cross sections shown on the plans or
established. The HMA pavement shall be composed of a mixture of aggregate, filler if required,
and asphalt material.

403.02 General The materials and their use shall conform to the requirements of Section 401 - Hot
Mix Asphalt Pavement.

403.03 Construction The construction requirements shall be as specified in Section 401 - Hot Mix
Asphalt Pavement.

403.04 Method of Measurement Hot mix asphalt pavement will be measured as specified in
Section 401.21- Method of Measurement.

403.05 Basis of Payment The accepted quantities of hot mix asphalt pavement will be paid for at
the contract unit price per ton for the mixtures, including hot mix asphalt material complete in
place. Method A, Method B, Method C and Method D shall be used for acceptance as specified in
Section 401 - Hot Mix Asphalt Pavements. (See Complementary Notes, Section 403 - Hot Mix
Asphalt Pavement, for Method location).
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Payment will be made under:

Pay Item
403.102

403.206
403.207
403.2071
403.2072

403.208
403.2081
403.209

403.210
403.2101
403.2104
403.211
403.2111
403.212
403.213

403.2131
403.2132

403.214

Hot Mix Asphalt Pavement for Special Areas

Hot Mix Asphalt, 25 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size

Hot Mix Asphalt, 19.0 mm Nominal Maximum Size (Polymer Modified)
Asphalt Rich Hot Mix Asphalt, 19.0 mm Nominal Maximum Size
(Asphalt Rich Base and Intermediate course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

Hot Mix Asphalt - 12.5 mm Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

(Sidewalks, Drives, Islands & Incidentals)

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size

Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Polymer Modified)
Hot Mix Asphalt, 9.5 mm  Nominal Maximum Size (Thin Lift Surface Treatment)
Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming)

Hot Mix Asphalt, 9.5 mm Nominal Maximum Size (Shimming, Polymer Modified))
Hot Mix Asphalt, 4.75 mm Nominal Maximum Size

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course, Polymer Modified)

Asphalt Rich Hot Mix Asphalt, 12.5 mm Nominal Maximum Size

(Base and Intermediate Base course)

Hot Mix Asphalt, 4.75 Nominal Maximum Size (5/8” Surface Treatment)
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November 12, 2024

SECTION 400
HOT MIX ASPHALT PAVEMENT

(Weather and Seasonal Limitations)

The following section of Special Provision Section 400 — Weather and Seasonal Limitations Table3:
SEASONAL AND TEMPERATURE LIMITATIONS has been replaced by the following Table 3:
SEASONAL AND TEMPERATURE LIMITATIONS. All other requirements not amended or replaced by
Table3 by this special provision shall be considered unchanged.

401.06 Weather and Seasonal Limitations The State is divided into two paving zones as follows:
a. Zone 1  Areas north of US Route 2 from Gilead to Bangor and north of Route 9 from

Bangor to Calais.
b. Zone 2 Areas south of Zone 1 including the US Route 2 and Route 9 boundaries.

TABLE 3: SEASONAL AND TEMPERATURE LIMITATIONS

Zone 1 Zone 2 Minimum
Descrintion Allowable | Allowable | Ambient Air
eseriptio Placement | Placement | Temperature
Dates Dates
May 1 to April 15 to
HMA Surface Course greater than or equal to 17 Saturday Saturday
(Travelway) following following
October 1 | October 15
HMA Surface Course less than 17 2y Saturday
following .
(Travelway) following
September
15 October 1
HMA Surface Course less than 17 considered to be “Night Work” June 1 to the Saturday o
. 50°F
(Travelway) following September 1
HMA Surface Course less than 17 May 15 to the Saturday
(Shoulders) following October 15
May 1 to April 15 to
HMA for Surface Course on Bridge Decks Saturdgy Saturdgy
following following
October I | October 15
HMA for Base or Shim Course on Bridge Decks April 15 to
November 15
HMA for use other than Travelway Surface Course April 15 to
(Shoulders greater than or equal to 17, Intermediate, Base, Shim) November 15 40°F
HMA for curb, driveways, sidewalks, islands, or other incidentals N/A
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With Use of Approved Warm Mix Technology as Compaction Aid
(Surface Course Ambient Air Temperature Allowances)
May 1 to April 15 to
HMA Surface Course greater than or equal to 17 Saturday Saturday
(Travelway) following following
October I | October 15
May 15 to May 15 to . o
HMA Surface Course less than 1” Saturday Saturday Beglg at S0°F
(Travelway) following following doi’lsrfln tI:) aZEOF
October 1 October 15
HMA Surface Course less than 17 considered to be “Night Work” June 1 to the Saturday
(Travelway) following September 15
HMA Surface Course less than 17 May 15 to the Saturday
(Shoulders) following October 15
With Use of Approved Warm Mix Technology as Compaction Aid
(Seasonal Limitation Extensions)
Saturday Saturday
following following
HMA Surface Course greater than or equal to 17 October 1 | October 15 50°F
(Travelway) to Saturday | to Saturday
following following
October 15 | October 29
’ Saturday following
HMA Surface Course less than 1 o
(Shoulders) October. 15 to Saturday 50°F
following October 29
HMA for use other than Travelway Surface Course April 15 to Saturday 350F
(Shoulders greater than or equal to 17, Intermediate, Base, Shim) following November 15

1. Shoulders paved with the travelway pass shall meet travelway ambient air temperatures
2. Refer to the 461 SP for UTBWC for seasonal and temperature requirements.

The ambient air temperature shall be determined by an approved thermometer placed in the shade
at the paving location. Unless otherwise specified, the Contractor shall not place Hot Mix Asphalt
Pavement on a wet or frozen surface regardless of the ambient air temperature. The Hot Mix
Asphalt Pavement produced with an approved WMA technology shall meet the requirements of
section 401.04 - Temperature Requirements, unless otherwise approved by the Department. For the
purposes of this Section, the traveled way includes truck lanes, ramps, approach roads and auxiliary

lanes.
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SPECIAL PROVISION SECTION 401
HOT MIX ASPHALT
(Thin Lift Surface Treatment — % inch and 1 inch)

Description  The Contractor shall furnish a uniformly blended, homogeneous mixture
placed as one or more courses of Hot Mix Asphalt Pavement (HMA) on an approved base
in accordance with the contract documents and in reasonably close conformity with the
lines, grades, thickness, and typical cross sections shown on the plans or established by the
Resident. The Department shall accept this work under Quality Assurance provisions as
specified in Special Provision Section 400; Subsection 401 - Hot Mix Asphalt Pavement,
and Standard Specifications Section 106 - Quality.

The Thin Lift Surface Treatment shall meet all of the Materials, Seasonal Limitations,
Equipment, and Construction requirements of Section 401, with the following additions and
changes.

Weather and Seasonal Limitations All work shall be in accordance with Division 400 —
Pavements; Section 401 — Hot Mix Asphalt Pavement, subsection 401.06- Weather and
Seasonal Limitations, with the exception of the following revisions;

1. For travelway paving the seasonal limits are extended to the Saturday following
September 15" for surface courses placed less than 1 inch during conditions defined
as night work, and October 1*' for surface courses less than 1 inch during conditions
defined as day work.

2. Shoulder surface courses that are less than 1 inch and are paved separately from the
travelway shall be completed by the Saturday following October 15™

The minimum pavement surface temperature for application of the tack coat and placement
of the wearing course is 50° F.

Materials The combined aggregate gradation required for this item shall be classified as a
9.5mm Thin Lift Mixture (TLM) mixture, using the Aggregate Gradation Control Points as
defined in 703.09.

Compaction As a minimum, compaction of the Thin Lift Surface Treatment will be
obtained using a minimal roller train consisting of a 10 ton vibratory roller, 16 ton
pneumatic roller, and a 10 ton finish roller. Once the methods are established, rolling
patterns, equipment, and methods will become part of the QCP. Failure to conform to these
requirements will be treated as a second incident under 106.4.6 QCP Non-compliance.

The Contractor will be required to provide a QCT onsite for the placement of the Thin Lift
Surface Treatment to monitor placement activities and maximize the density of the material
for each day of placement. The QCT will be required to perform density testing of the
mixture using a density meter (according to ASTM D 2950). A control section will be
established at the beginning of the first day of production to establish roller patterns. The
control section mixture will be rolled until the density readings show less than 1 pcf change
for the final roller passes. This density will be used as the target TMD for the mixture. The
remainder of the areas to be paved shall be compacted to a minimum density of 98% of the

target density as determined in the control section.
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The Contractor shall record and provide reports of each day's results, including a daily
paving report listing the mixture type, mixture temperatures, equipment used,
environmental conditions, and number of roller passes used to obtain the target TMD.
Reports shall be signed by the QCT and presented to the Department’s representative by the
end of the working day. If this option is selected, the QCT will be required to monitor the
densities for the entire production run. The QCT shall be required to be onsite during all
mainline paving operations.

The Department may halt the production and placement of the Thin Lift Surface Treatment
and require the construction of a new test strip if the Department finds that material
being produced, hauled, or placed does not meet the requirements of Sections 401.08
through 401.18.

Method of Measurement The Department will measure Hot Mix Asphalt pavement by
the ton in accordance with Section 109 - Measurement and Payment.

Basis of Payment The Department will pay for the Work, in place and accepted, in
accordance with the applicable sections of this Special Provision; at the contract unit
price per ton for the Pay Item listed in Special Provision Section 403 — Hot Mix Asphalt.

Payment will be made under:

Pay Item Pay Unit
403.2104 9.5mm HMA - Thin Lift Surface Treatment Ton
403.21041 9.5mm HMA — Polymer Modified Thin Lift Surface Treatment Ton
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SPECIAL PROVISION
SECTION 401

HOT MIX ASPHALT PAVEMENT
(Material Transfer Vehicle Option)

Description The Contractor may elect to use a material transfer vehicle at their option to
transfer hot mix asphalt to the paver on mainline travelways, shoulders, and ramps as
denoted in Special Provision 403 - Hot Mix Asphalt Pavement.

Material transfer vehicles shall operate as an independent unit not attached to the paver. It
shall be a commercially manufactured unit specifically designed to transfer the hot mix from
haul trucks to the paver without depositing the mix on the roadway. A separate hopper with a
capacity of 14 ton shall be inserted into the regular paver hopper. The material transfer
vehicle or the hopper insert shall be designed so that the mix receives additional internal
mixing action either in the material transfer vehicle or the paver hopper.

Method of Measurement Hot mix asphalt pavement transferred by the material transfer
vehicle and hopper insert will be measured by the ton.

Basis of Payment The accepted quantities of hot mix asphalt pavement transferred by the
material transfer vehicle and hopper insert will be paid for at a price of $2.00 per ton.

Payments will be made under:

Pay Item: Pay Unit:
403.40 Material Transfer Vehicle (MTV) Ton
1ofl
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Coplin Plantation - Eustis

27688.00
Route 16
Highway Rehabilitation
CHIP
March 25, 2025
SPECIAL PROVISION
SECTION 403
HOT MIX ASPHALT PAVEMENT
Desc. Of Grad Item Total No. Of Comp. Notes
Course Design. Number Thick Layers
3” HMA Overlay - Full Depth Reclamation Areas
3” Mill & 3” HMA Overlay Areas
Travelway & Shoulders (As Indicated)
Wearing 9.5 mm 403.21041 17 1 2,4,10,24,25,43,44
Base 12.5 mm 403.213 2”7 1 4,10,41,43,44
1” HMA Overlay w/ Variable Depth Shim
Travelway & Shoulders (As Indicated)
Wearing 9.5 mm 403.21041 1” 1 2,4,10,24,25,43,44
Shim 9.5 mm 403.211 variable 1/more 4,10,20,30,44

Drainage Cross Trenches
Base Paving (As Indicated or Directed)

10.

20.

Wearing 12.5 mm 403.213 5” 2/more 4,10,30,31
Spot Shims (As Directed)
Shim 9.5 mm 403.211 variable 1/more 4,10,20,30
Drives, Misc. (As Directed)
Wearing 9.5 mm 403.209 2” I/more 3,20,30
COMPLEMENTARYNOTES

The required PGAB shall be a storage-stable, homogeneous, polymer modified asphalt binder that
meets PG 64E-28 grading requirements in AASHTO M 332. All polymer modified asphalt grades
utilized on the Project shall be treated with an approved liquid anti-strip. PG binders shall be treated
either at the asphalt source terminal with the required dose rate on the delivery documentation, or at
the hot mix asphalt plant utilizing a system integrated with the plants controls that will introduce a
minimum 0.50 percent anti-strip by weight of asphalt binder used unless a rate is otherwise
recommended by the anti-strip manufacturer. The PGAB and anti-strip blend shall meet the PG
64E-28 requirements. The Contractor shall provide supporting test data showing the PGAB and
anti-strip blend meet the required criteria.

The aggregate qualities shall meet the design traffic level of <3 million ESALS for mix placed
under this contract. The design, verification, Quality Control, and Acceptance tests for this mix will
be performed at 65 gyrations.

The aggregate qualities shall meet the design traffic level of 3 to <10 million ESALS for mix placed
under this contract. The design, verification, Quality Control, and Acceptance tests for this mix will
be performed at 65 gyrations.

Section 106.6 Acceptance, (2) Method D as specified Section 401.21 - Quality Assurance Methods
B and D. The Contractor may request a contract modification to change to testing method “C” prior
to work starting on this item.

The combined aggregate gradation required for this item shall be classified as a 9.5mm Thin Lift
Mixture (TLM) mixture, using the Aggregate Gradation Control Points as defined in 703.09.

1 of2
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Coplin Plantation - Eustis
27688.00

Route 16

Highway Rehabilitation
CHIP

March 25, 2025

See Special Provision 401 - Thin Lift Surface Treatment for project specifics.

The Contractor may, at their option, use a Material Transfer Vehicle (MTV) for all mainline
travelway and adjacent shoulders surface course if paved in the same operation. See Special
Provision 401 — Material Transfer Vehicle for specifics.

The incentive/disincentive provisions for density shall not apply. Rollers shall meet the
requirements of this special provision. The use of an oscillating steel roller shall be required to
compact all mixtures pavements placed on bridge decks.

A dedicated Quality Control Technician (QCT) is not required during placement of HMA under
this contract.

The entire HMA pavement section (consisting of base layers) shall be completed before winter
suspension. Any surface or base HMA placed after the seasonal limitations shall be considered
temporary and removed and replaced the following construction season. The Department will not
be responsible for costs or time related to the placement, removal or replacement of temporary
pavement.

The contractor shall mill a stepped butt joint into the existing pavement at both the beginning and
end joints for each pavement layer excluding the bottom base layer. For each layer, the stepped
joint shall be cut to the depth and width of the pavement layer being placed and extend 5 feet
beyond the immediate underlying layer. The butt joint for the overlying layer shall be completed
prior to placing the adjacent layer. The Resident may extend this length as determined by the
condition of the match point. No additional payment will be made for the milling of the butt joints
but will instead be considered incidental to associated paving items.

The Department shall profile railroad and bridge approaches every 10 feet along the roadway center
line and edge of travelways, out to a match point at a minimum of 75 feet from the structure, to
determine the approach pavement taper, elevations, and pavement removal or shim requirements.
This work shall be accomplished in cooperation with the Contractor by means of conventional
surveying equipment or blocking and string lines as cooperatively determined by the Contractor and
Department. At minimum, the survey work will be completed 10 days prior to milling and/or
paving operations.

Tack Coat
A tack coat of emulsified asphalt, RS-1, RS-1h, CRS-1 or CRS-1h, Item 409.15 shall be applied to
any existing pavement at a rate of approximately 0.030 gal/yd?, and on milled pavement
approximately 0.050 gal/yd? prior to placing a new course. A fog coat of emulsified asphalt shall be
applied between shim /base courses and surface course as well as to any bridge membrane prior to
the placement of HMA layers at a rate not to exceed 0.030 gal/yd?. Tack used will be paid for at the
contract unit price for Item 409.15 Bituminous Tack Coat.

20f2
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November 13, 2023
Supersedes January 15, 2020

SPECIAL PROVISION
SECTION 652
MAINTENANCE OF TRAFFIC

Approaches. Approach signing shall include the following signs at a minimum. Field
conditions may warrant the use of additional signs as determined by the Resident.

Road Work Next X* Miles
Road Work 500 Feet (Ahead)
End Road Work

Work Areas. At each work site, signs and channelizing devices shall be used as directed by the
Resident.

Signs include:

Road Work xxxx!.
One Lane Road Ahead
Flagger Sign

Other typical signs include:

Be Prepared to Stop
Low Shoulder
Bump

Pavement Ends

The above lists of Approach signs and Work Area signs are representative of the contract
requirements. Other sign legends may be required.

Unless otherwise defined in Special Provision 105/107 or submitted and approved in the
Traffic Control Plan, the following shall apply:

- The Contractor shall conduct their operations in such a manner that the roadway will
not be restricted to one lane for more than 2,500 feet at each work area and no more
than 4,000 feet for paving, milling, and crack seal/repair work areas.

- Where more than one work area restricts traffic to one lane operation, these work areas
shall be separated by at least 1 mile of two-way operation.

Temporary Centerline A temporary centerline shall be placed each day on all new pavement
to be used by traffic. The temporary centerline, when specified of reflectorized traffic paint,
shall conform to the standard marking patterns used for permanent markings. Failure to apply
a temporary centerline daily will result in a Traffic Control Violation and suspension of paving
operations until temporary markers are applied to all previously placed pavement.

1 “Road Work Ahead” to be used in short duration operations and “Road Work xx feet” to be used in stationary
operations as directed by the Resident.
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December 17, 2024
Supersedes November 07, 2024

2020 STANDARD DETAIL UPDATES

Standard Details and Standard Detail updates are available at:
http://maine.gov/mdot/contractors/publications/standarddetail/

Detail # Description Posted Date
502(19) Bridge Drains 3/17/2023
502(15) Bridge Drains 3/17/2023
502(20) Bridge Drains 3/17/2023
502(23) Bridge Drains 3/17/2023
502(24) Bridge Drains 3/17/2023
502(25) Bridge Drains 3/17/2023
502(26) Bridge Drains 3/17/2023
504(07) Diaphragm & Crossframe Notes 3/17/2023
507(20) Steel Approach Railing 3-Bar 2/11/2021
507(21) Steel Approach Railing 3-Bar 2/11/2021
507(22) Steel Approach Railing 3-Bar 2/11/2021
507(23) Steel Approach Railing 3-Bar 2/11/2021
507(27) Steel Approach Railing 2/11/2021
526(01) Portable Concrete Barrier 1/14/2021
526(01A) Portable Concrete Barrier 1/14/2021
526(01B) Portable Concrete Barrier 1/14/2021
526(02) Portable Concrete Barrier 1/14/2021
526(02A) Portable Concrete Barrier 1/14/2021
526(03) Portable Concrete Barrier 1/14/2021
526(04) Portable Concrete Barrier 1/14/2021
526(04A) Portable Concrete Barrier 1/14/2021
526(04B) Portable Concrete Barrier 1/14/2021
526(05) Permanent Concrete Barrier 3/17/2023
526(21) Permanent Concrete Barrier 3/17/2023
526(22) Concrete Transition Barrier 3/17/2023
526(38) Concrete Transition Barrier 3/17/2023
526(39) Texas Classic Rail 3/17/2023
526(55) Texas Classic Rail 3/17/2023
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603(10)
605(01)
605(01)
606(17)
606(23)
606(24)
608(02)
609(09)
627(07)
627(08)
643(11)
645(06)
801(11)
801(12)
801(13)
801(14)
801(15)
801(16)
801(17)
801(18)
801(19)
801(20)
801(21)
801(22)
801(23)
801(24)
801(25)
801(26)
801(26)
801(27)
802(05)
802(05)

December 17, 2024

Supersedes November 07, 2024

Concrete Pipe Ties

Underdrain

Underdrain Notes

Midway Splice Guardrail Transition
Standard Bridge Transition — Type “1”
Standard Bridge Transition — Type “1A”
Detectable Warnings

Precast Concrete Vertical Curb

Crosswalk

Crosswalk

ATCC Cabinet

H Beam Posts Highway Signing

Pedestrian Ramp Notes

Pedestrian Ramp Requirements

Ramp Length Table

Parallel Pedestrian Ramp

Perpendicular Pedestrian Ramp — Option 1
Parallel Pedestrian Ramp — Option 2A
Perpendicular Pedestrian Ramp — Option 2A
Parallel Pedestrian Ramp — Option 2B
Perpendicular Pedestrian Ramp — Option 2B
Parallel Pedestrian Ramp — Option 3
Perpendicular Pedestrian Ramp — Option 3
Side Street Pedestrian Ramp

Parallel Pedestrian Ramp — Esplanade
Perpendicular Pedestrian Ramp — Esplanade
Island Crossings

Blended Transition

Blended Transition

Pedestrian Ramp Adjacent to Driveway or Entrance
Roadway Culvert End Slope Treatment
Roadway Culvert End Slope Treatment
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6/10/2021
7/8/2022
7/8/2022
6/10/2022
2/11/2021
2/11/2021
6/10/2021
2/11/2021
2/22/2022
2/22/2022
12/14/2020
12/17/2024
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
11/20/2023
1/19/2024
11/20/2023
1/03/2017
11/01/2024

133



December 17, 2024
Supersedes: August 2, 2024

SUPPLEMENTAL SPECIFICATIONS
(Corrections, Additions, & Revisions to Standard Specifications — March 2020)

SECTION 101
CONTRACT INTERPRETATION

101.2 Definitions

Construction Easement revise this definition by removing it in its entirety and replace with;
“A right acquired by the Department for a specific use of private property outside of the
established Right-of-Way. Examples include but are not limited to Drainage Easements,
Construction and Maintenance Easements, and Slope Easements. Construction Easement
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the
Right-of-Way remain private property. No use other than to access and perform the specified
work activity is permitted without written permission of the owner.”

Construction Limit Line Remove this definition in its entirety.

Holidays Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and
‘Independence Day’.

Plans Revise this paragraph by removing “Standard Details, Supplemental Standard
Details” from the first sentence.

Project Limits Revise this definition by removing it in its entirety and replacing it with:
“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated
in the Contract, the Project Limits shall be determined by the Department. For a related
Maine statute, see 23 MRSA § 653. «

Right-Of-Way Revise this definition by removing it in its entirety and replacing it with:
“The area of land, property, or interest therein, acquired for or devoted to the Project or other
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment
and the location of engineering facilities, subject to written approval by the Department.”

Amend this Section by adding the following two definitions (that replace Construction Limit Line);
Temporary Construction Limits The area within which the Contractor may access and

perform the Physical Work and outside of which Work may not be performed without written
authorization by the property owner.

Temporary Road Limits The area within which the Contractor may construct and
maintain a temporary detour for maintenance of traffic.
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December 17, 2024
Supersedes: August 2, 2024

SECTION 102
BIDDING

102.11 Bid Responsiveness Revise the paragraph that states
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads:

“The Bid is not signed by a duly authorized representative of the Bidder.

e Properly submitted electronic bids meet this requirement.

e Paper bids must include at least one signed copy of the Contract Agreement Offer &
Award form.”

SECTION 103
AWARD AND CONTRACTING

103.3.1 Qualification Requirement for Award Revise this subsection so that it reads:

“103.3.1 Qualification Requirement for Award If the Notice to Contractors lists a
Prequalification requirement, the Apparent Successful Bidder must successfully complete the
Prequalification process as a condition of Award. The Apparent Successful Bidder who does
not already hold an Annual Prequalification shall have 21 days to provide the Department
with their Prequal documents or the Department may move on to the next low bidder.”

SECTION 104
GENERAL RIGHTS AND RESPONSIBILITIES

104.2.1 Furnishing of Right-of-Way Revise this subsection by removing it in its entirety and
replace with the new subsection:

“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real
property within the Project Limits shown on the Right-of-Way Plans that are provided with
the Bid Documents. For related provisions, see Sections 104.3.2 — Furnishing of Other
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For
related definitions, see Construction Easements and Right-of-Way.”

104.3.2 Furnishing of Other Property Rights, Licenses and Permits Revise this subsection by
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”.
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SECTION 105
GENERAL SCOPE OF WORK

105.10.1.4 Race-conscious Project Goals Revise the second paragraph of this section so it reads as
follows:

“At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged
Business Enterprise (DBE) Commitment Form provided by the Department. This form will list
the DBE and non-DBE firms that are proposed to be used during the execution of the Work.
This form must be filled out in its entirety. The dollar total of each commitment shall be
totaled and a percentage determined.”

105.10.2 Requirements Applicable to All Contracts Under section A, number 2, in the first sentence
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the
word “disability” so it now reads:

“2) The Contractor will, in all solicitations or advertisements for employees placed

by or on behalf of the Contractor, State that all qualified applicants will receive
consideration for employment without regard to race, color, sexual orientation, religious
creed, sex, national origin, ancestry, age, physical disability, or mental disability.”

SECTION 106
QUALITY

106.6 Acceptance Revise this Subsection by replacing the paragraph beginning with “Acceptance of
Hot Mix Asphalt Pavement will be based” with:

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical
Acceptance, or Method B or D Acceptance as specified. The method of acceptance for each
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement. When items
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement
item.”

Revise Subsection “B” by removing it and replacing it with:

“B. Items not designated for Statistical Acceptance will utilize Method B or D
Acceptance testing to validate the quality of the material incorporated into the Project.
For material paid under Item 403.209 — Method D, or designated to be visually accepted,
the Contractor shall provide the Department with a Certification Letter that indicates that
the material supplied complies with the Specifications. Test results representative of the
certified material shall be attached to the letter.

The Department will randomly sample and test the certified Material for properties
noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section —401.21
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Acceptance Method B & D. Material will be subject to rejection as noted in Structural
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt,
Section 401.2022 Pay Adjustment — Method B & D.”

106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from
the first paragraph:

“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01”
106.9.1 Warranty by Contractor Revise the third paragraph of this section so that it reads:

“For a related provision regarding obligations regarding plantings, see section 621.36 —
Maintenance Period. “

SECTION 107
TIME

107.3.1 General Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the
Friday after Thanksgiving’.

SECTION 108
PAYMENT

108.2.3 Mobilization Payments Replace Standard Specification 108.2.3 — Mobilization Payments
with the following:

“108.2.3 Mobilization Payments “Mobilization” includes the mobilization and demobilization
of all resources as many times as necessary during the Work.

Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization
and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract —
Mob).

Payment will be made at the following intervals:
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% Mobilization Bid % Mobilization % Mobilization % Mobilization
Paid at Contract | Paid after the Paid at Final
Award Department Acceptance
determines 50% of
the work is
Complete
10% or less 50% 50%
More than 10% to 33% 33% 34%
15%
More than15% to 25% 25% 50%
20%
More than 20% to 15% 15% 70%
30%
Greater than 30% 10% 10% 80%

108.3 Retainage Revise the third paragraph of this section so that it reads:

“Upon Final Acceptance, and determination by the department that there are no claims either
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due;
and no disincentives due, the Department will reduce Retent to 1% of the original Contract
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.”

108.4.1 Price Adjustment for Hot Mix Asphalt Revise this section by removing it in its entirety and

replacing it with the following:

“108.4.1 Price Adjustment for Hot Mix Asphalt: For each Contract, a price adjustment for

Item 403.102
Item 403.207
Item 403.2071
Item 403.2072
Item 403.208
Item 403.2081
Item 403.2084
Item 403.209
Item 403.210
Item 403.2101
Item 403.2104
Item 403.21041

Item 403.211
Item 403.2111
Item 403.212

performance graded binder will be made for the following pay items, when the total quantity
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated
quantities of these items at the time of bid.

Hot Mix Asphalt — Special Areas

Hot Mix Asphalt - 19 mm

Hot Mix Asphalt - 19 mm (Polymer Modified)

Hot Mix Asphalt - 19 mm (Asphalt Rich Base)

Hot Mix Asphalt - 12.5 mm

Hot Mix Asphalt - 12.5 mm (Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Highly Modified HIMAP)

Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)
Hot Mix Asphalt - 9.5 mm

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment)
Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface
Treatment)

Hot Mix Asphalt — Shim

Hot Mix Asphalt — Shim (Polymer Modified)

Hot Mix Asphalt - 4.75 mm (Shim)
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Hot Mix Asphalt - 12.5 mm (base and intermediate course)
Hot Mix Asphalt - 12.5 mm (base and intermediate course
Polymer Modified)

Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate
course)

Hot Mix Asphalt (Asphalt Rubber Gap-Graded)

Light Capital Pavement

9.5 mm HMA - Paver Placed Surface

Hot Mix Asphalt - 9.5 mm (Polymer Modified)

Hot Mix Asphalt (Shim)

Ultra-Thin Bonded Wearing Course

Polymer Modified Ultra-Thin Bonded Wearing Course

Price adjustments will be based on the variance in costs for the performance graded
binder component of hot mix asphalt. They will be determined as follows:

The quantity of hot mix asphalt for each pay item will be multiplied by the performance
graded binder percentages given in the table below times the difference in price between
the base price and the period price of asphalt cement. Adjustments will be made upward
or downward, as prices increase or decrease.

Item 403.102-6.2%
Item 403.207-5.2%
Item 403.2071-5.2%
Item 403.2072-5.8%
Item 403.208-5.6%
Item 403.2081-5.6%
Item 403.2084 — 6.2%
Item 403.209-6.2%
Item 403.210-6.2%
Item 403.2101-6.2%
Item 403.2104-6.2%
Item 403.21041-6.2%
Item 403.211-6.2%
Item 403.2111-6.2%
Item 403.212—6.8%
Item 403.213-5.6%
Item 403.2131-5.6%
Item 403.2132-6.2%
Item 403.301-6.2%
Item 461.13-6.7%
Item 461.210 — 6.4%
Item 461.2101 — 6.4%
Item 461.216 — 6.7%
Item 462.30-0.0021 tons/SY
Item 462.301-0.0021 tons/SY”
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SECTION 110
INDEMNIFICATION, BONDING, AND INSURANCE

110.3.9 Administrative & General Provisions Amend this subsection by adding “Automobile
Liability” under letter A) Additional Insured to the list of exceptions.

10. Assurance Required by 49 CFR: 26.13(a)(b) Revise this section by removing it in its entirety
and replacing it with the following:

“a. MaineDOT shall not discriminate on the basis of race, color, national origin, or sex in the
award and performance of any DOT-assisted contract or in the administration of its DBE
Program or the requirements of 49 CFR part 26. MaineDOT shall take all necessary and
reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and
administration of DOT-assisted contracts. MaineDOT’s DBE Program, as required by 49 CFR
part 26 and as approved by DOT, is incorporated by reference in this agreement. The
implementation of this program is a legal obligation and failure to carry out its terms shall be
treated as a violation of this agreement. Upon notification to the MaineDOT of its failure to
carry out its terms shall be treated as a violation of this agreement. Upon notification to the
MaineDOT of its failure to carry out its approved program, the Department may impose
sanctions as provided for under 49 CFR Part 26, and may, in appropriate cases, refer the
matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Remedies Act of 1986
(31 U.S.C. 3801 et seq.). This language will appear in financial assistance agreements with
sub-recipients.

b. The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate, including, but not limited to:

1. Withholding monthly progress payments;

2. Assessing sanctions;

3. Liquidated damages; and/or

4. Disqualifying the contractor from future bidding as non-responsible.”

SECTION 206
STRUCTURAL EXCAVATION

206.01 Description — Structural Earth Excavation, Below Grade delete the entire sentence and
replace with “shall consist of the removal of excavation required for unknown or unanticipated
subsurface condition. See 206.04 — Method of Measurement for pay limits.”
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206.04 Method of Measurement — Drainage and Minor Structures Paragraph 1, sentence 2, delete the
remainder of the sentence beginning with “....provided the maximum allowable...” And replace
with: “....in accordance with the following limits:”

- Vertical pay limits:
o Below a plane parallel with and 12 inches below the bottom of the drainage
or minor structure or
o Below the excavation limits shown in the Bid Documents; whichever is
greater.

- Horizontal pay limits — The maximum allowable horizontal dimensions shall not
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme
limits of, the structure, and to the vertical neat lines of underdrain trenches, as
shown in the Contract Documents.

SECTION 401
HOT MIX ASPHALT PAVEMENT

401.19 Contractor Quality Control Amend this Section by adding the following to the end:

“Failure to comply with the approved QCP will result in work suspension and pay reductions
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for
all items covered by the QCP as identified in Special Provision 403.”

SECTION 501
FOUNDATION PILES

501.044 Special Requirements for Steel Pipe Piles and Steel Casings Amend this section by deleting
it in its entirety and replacing with:

Pipe piles shall be driven closed ended, unless otherwise specified. When open-ended pipe
piles are specified or when the ends are not completely closed ended when driven, the inside of
the pile shall be thoroughly cleaned out, and the inside walls cleaned by jetting or other means
approved by the Resident. The sediment control required for the cleaning operations shall be
covered in the Contractor’s SEWPCP.

Pipe piles shall be inspected and approved by the Resident immediately before concrete is
placed in them. They shall be free from rupture and undue deformation and shall be free from
water unless the Resident determines that the concrete can be placed without damage to the
pile and such that the discharged water will be contained. The Contractor shall provide lights
and other equipment necessary to enable the Resident to inspect each pipe pile.

Portland cement concrete for filling the pipe piles shall be placed in one continuous operation
to fill the pile completely without causing water contamination. An internal type vibrator shall
be used in the top 25 feet. Pile heads shall be protected and cured in accordance with Section
502, Structural Concrete.
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The placing of concrete and the driving of piles shall be scheduled so that fresh and setting
concrete will not be injured by the pile driving.

Concrete shall not be placed in pipe piles until pile driving has progressed beyond a radius of
15 feet from the pile to be concreted. If pile heave is detected for pipe piles that have been
filled with concrete, the piles shall be redriven to the original position after the concrete has
attained sufficient strength and a proper hammer-pile cushion system, is in place and is
satisfactory to the Resident.

When a reinforcing steel cage is specified, it shall be placed inside the piles to allow for a
minimum of 2 inches of concrete cover and the piles shall be filled with concrete to the

elevation shown on the Plans.

Full-length pipe piles and steel casings shall be used wherever practicable; however, splicing
may be permitted when approved by the Resident. The method of splicing shall be as follows:

a. Steel pipe piles and steel casings shall be spliced by full penetration butt joint welds.

b. When the pipe piles and steel casings are to be spliced while in a vertical position, splicing
shall be accomplished utilizing single-bevel groove welds with the use of back-up rings. When
the pipe piles and steel casings are to be spliced while in a horizontal position, splicing shall be
accomplished utilizing single-vee groove welds with the use of back-up rings.

c. Welded joints shall conform to the Standard Details.

501.047 Splicing Piles Amend this section by deleting it in its entirety and replacing it with:

Full-length piles shall always be used wherever practicable. When full-length piles cannot
be used, the number of splices, locations, and details shall be noted in the QCP. Piles
fabricated from multiple pieces will be acceptable only if they comply with the following:

| H-Beam Piles ? | Pipe Piles and Steel Casings P |
Maximum No. Maximum No.
Lengths Field Splices Lengths Field Splices
Less than 20 ft. 0 Less than 20 ft. 0
Over 20 — 35 ft. 1 Over 20 — 40 ft. 1
Over 35 - 79 ft. 2 Over 40 — 60 ft. 2
Over 79 ft. 1 per 40 ft. Over 60 — 80 ft. 3
Over 80 ft. 1 per 20 ft.

2 Pile lengths less than 10 feet will not be spliced, except as the final (top) section of the pile.
> Where pipe piles are used for pile bent piers, no splices will be allowed in the length of pile
from the cutoff elevation to 2 feet below the channel bottom.

When pre-planned splicing is approved, the pile piece of lesser length shall be placed at the tip
of the pile (the first part of the pile that enters the ground).
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When splicing is allowed, the work shall be done in accordance with the following:

Welding shall be done in accordance with the requirements of the AWS D1.1 welding code.

. Qualify welders in accordance with the most recent edition of the AWS D1.5 code.
. Submit a written Weld Procedure Specification (WPS) for each joint to be included as part

of the QCP. The WPSs shall be provided to the Fabrication Engineer for review and
approval prior to beginning welding. Provide copies of the approved WPSs to the welder,
QC Inspector and Resident prior to beginning welding. Welding performed without an
approved WPS and approved QCP will be considered Unacceptable Work.

Provide a list of qualified welders with copies of their AWS certifications to the Fabrication
Engineer for review prior to beginning welding. Welders shall have in their possession, at
the time of welding, a valid certification for the process and position to be used in
production from the AWS. The welder shall show the Resident their credentials upon
request.

. The Contractor shall only use electrodes that are on the Department’s Qualified Products

List for Welding Electrodes or shall submit alternative electrodes for review and approval
by the Fabrication Engineer. Electrodes used shall match those approved for use in the
WPS.

Welding shall not be done: When the temperature in the immediate vicinity of the weld is
below 0°F; when the surfaces are damp or exposed to rain, snow, or high wind; or when the
welders or welding operators are exposed to inclement conditions.

The pile shall be preheated to and maintained at 150°F minimum, within 6 inches from the
joint during welding.

Power sources for welders shall have meters indicating amperage/voltage that have been
calibrated within 1 year at the time of welding.

The Contractor shall provide the Department with notice, a minimum of, 7 Days prior to
the start of any welding.

The Contractor shall provide a QC Inspector to perform QC for the welds in accordance
with the AWS D1.1 welding code. The QC Inspector shall be an AWS Certified Welding
Inspector (CWI) in conformance with the requirements of AWS QC1, Standard for AWS
Certifications of Welding Inspectors. The Contractor may submit, in lieu of a CWI, an
alternative QC Inspector with documented training and experience in metals fabrication,
inspection, and testing for approval by the Fabrication Engineer. The QC Inspector shall
be someone other than the welder performing the welds to be inspected.

The QC Inspector shall inspect all production stages of the welded splice to ensure that
workmanship and materials meet the requirements of the AWS D1.1 welding code and the
Contract. The QC Inspector shall submit a signed record of all weld inspection
documentation to the Resident after welding is completed.

Record of weld inspection shall include, but not be limited to, the following:

NE PO

Name of QC Inspector

Project WIN and Location

Date

Weather conditions

Type, size, length, and location of welds.
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Confirmation of appropriate equipment and materials used, including proper handling of
welding electrodes.

Confirmation that welder has approved WPS onsite, and welding is performed in
accordance with approved WPS.

Confirmation that welder is qualified to perform work per approved WPS. Include name
and certifications of qualified welder who performed the work.

Confirm that 100% visual testing, in accordance with AWS D1.1 Table 8.1, has been
conducted and any subsequent repairs are made prior to non-destructive testing (NDT).
Document NDT testing including name of NDT technician, NDT personnel qualifications,
type and extent of NDT testing performed, and include NDT testing reports provided by
the NDT testing technician.

L. Piles shall not be driven until all pile welding has been inspected and accepted by
the Department.

501.0471 Specific Requirements for Splicing H-Beam Piles

A. Damaged material shall be removed from the end of the driven pile. Lifting holes
shall be repaired or trimmed off. The ends of both pieces to be spliced shall be cut off
square with the longitudinal axis of the pile and beveled per the approved WPS. All
cutting shall be done with the use of a mechanical guide, except that minor trimming
may be allowed, as approved by the Resident.

B. The Contractor shall use an approved mechanical splicer or a full penetration
butt weld for the entire cross section of the pile. Mechanical splicers shall be installed
per the manufacturer’s recommendations, except that the flanges shall be welded using
a complete joint penetration weld, per the AWS D1.1 welding code.

C. In addition to the 100% visual testing (VT) performed by the QC Inspector, the
Contractor shall perform NDT on the first two welded splices of the same type/size. The
welds shall be radiographically (RT) or ultrasonically (UT) tested for their full length
for acceptance per Table 8.2 of AWS D1.1. If both RT/UT-tested splices are determined
to be acceptable, no further NDT will be required. If either of the first two RT/UT-
tested splices contain defects warranting rejection, RT/UT testing of splices shall
continue until two consecutive splices are found to be acceptable.

D. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.

501.0472 Specific Requirements for Splicing Steel Pipe Piles and Steel Casings

A. Damaged material shall be removed from the end of the driven pile. Lifting holes
shall be trimmed off. The ends of both pieces to be spliced shall be cut off square with
the longitudinal axis of the pile and beveled per the approved WPS. All cutting shall be
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done with the use of a mechanical guide, except that minor trimming may be allowed,
as approved by the Resident.

B. Splices shall be welded using an AWS D1.1 Complete Joint Penetration butt
weld

with a backer ring.

C. In addition to the 100% VT performed by the QC Inspector, the Contractor
shall perform NDT on the first two welded splices of the same type/size. The welds shall
be RT or UT tested for their full length for acceptance per Table 8.2 of AWS D1.1. If
both RT/UT-tested splices are determined to be acceptable, no further NDT will be
required. If either of the first two RT/UT-tested splices contain defects warranting
rejection, RT/UT testing of splices shall continue until two consecutive splices are found
to be acceptable.

D. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.

501.048 Prefabricated Pile Tips Amend this section by deleting it in its entirety and replacing it
with:

Welding of pile tips shall be done in accordance with the following:

A. Welding shall be done in accordance with the requirements of the AWS D1.1
welding code.

B. Qualify welders in accordance with the most recent edition of the AWS D1.5
code.

C. Submit a written WPS for each tip to be included as part of the QCP. The WPSs
shall be provided to the Fabrication Engineer for review and approval prior to
beginning welding. Provide copies of the approved the WPS to the welder and Resident
prior to beginning welding. Welding performed without an approved WPS and
approved QCP will be considered Unacceptable Work.

D. Provide a list of qualified welders with copies of their AWS certifications to the
Fabrication Engineer for review prior to beginning welding. Welders shall have in their
possession, at the time of welding, a valid certification for the process and position to be
used in production from the AWS or other organization acceptable to the Resident. The
welder shall show the Resident their credentials upon request.

E. The Contractor shall only use electrodes that are on the Department’s Qualified
Products List for Welding Electrodes or shall submit alternative electrodes for review
and approval by the Fabrication Engineer. Electrodes used shall match those approved
for use in the WPS.

F. Pile tips shall be approved by the Resident.
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G. Welding shall not be done: When the temperature in the immediate vicinity of
the weld is below 0°F; when the surfaces are damp or exposed to rain, snow, or high
wind; or when the welders or welding operators are exposed to inclement conditions.

H. The pile shall be preheated to and maintained at 150°F minimum within 6 inches
from the joint during welding.
I Power sources for welders shall have meters indicating amperage/voltage that

have been calibrated within 1 year at the time of welding.

J. Pile tips may be welded to the piles by the pile supplier upon approval by the
Department. Approval is contingent upon submission of the following: A welding QC
Plan; proof that the proposed welder(s) is certified per AWS D1.5; and an AWS D1.1
WPS, with base metal preheated to a minimum of 150°F. The Contractor shall provide
notice a minimum of 14 Days prior to the start of any welding by the pile supplier. At a
minimum, welds shall be 100% visually inspected by the pile supplier’s QC
representative.

K. The Contractor shall provide a QC Inspector to perform QC for the welds in
accordance with the AWS D1.1 welding code. The QC Inspector shall be an CWI in
conformance with the requirements of AWS QC1, Standard for AWS Certifications of
Welding Inspectors. The Contractor may submit, in lieu of a CWI, an alternative QC
Inspector with documented training and experience in metals fabrication, inspection,
and testing for approval by the Fabrication Engineer. The QC Inspector shall be
someone other than the welder performing the welds to be inspected.

L. The QC Inspector shall inspect all production stages of the welded splice to
ensure that workmanship and materials meet the requirements of the AWS D1.1
welding code and the Contract. The QC Inspector shall submit a signed record of all
weld inspection documentation to the Resident after welding is completed.

M.
Record of weld inspection shall include, but not be limited to, the following:

1. Name of QC Inspector

2. Project WIN and Location

3. Date

4. Weather conditions

S. Type, size, length, and location of welds.

6. Confirmation of appropriate equipment and materials used, including
proper handling of welding electrodes.

7. Confirmation that welder has approved WPS onsite, and welding is
performed in accordance with approved WPS.

8. Confirmation that welder is qualified to perform work per approved
WPS. Include name and certifications of qualified welder who performed the
work.

0. Confirm that 100% VT, in accordance with AWS D1.1 Table 8.1, has
been conducted and any subsequent repairs are made prior to NDT.

10.  Document NDT testing including name of NDT technician, NDT
personnel qualifications, type and extent of NDT testing performed, and include
NDT testing reports provided by the NDT testing technician.
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N. The Contractor shall provide notice a minimum of 7 Days prior to the start of
any field welding.

0. Piles shall not be driven until all pile welding has been inspected and accepted by
the Department.

501.0481 Specific Requirements for Installing H-Beam Pile Tips

A. Damaged material shall be removed from the end of the driven pile, as
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to
be attached shall be cut off square with the longitudinal axis of the pile and prepared
per the approved WPS. All cutting shall be done with the use of a mechanical guide,
except that minor trimming may be allowed, as approved by the Resident.

B. Regarding weld size, prefabricated pile tips shall be attached to H-beam piles
with 5/16-inch groove welds along each flange, or as recommended by the manufacturer
of the pile tips, whichever weld size is larger.

C. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld.
D. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.

501.0482 Specific Requirements for Installing Steel Pipe Pile Tips

A. Damaged material shall be removed from the end of the driven pile, as
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to
be attached shall be cut off square with the longitudinal axis of the pile and prepared
per the approved WPS. All cutting shall be done with the use of a mechanical guide,
except that minor trimming may be allowed, as approved by the Resident.

B. Unless otherwise shown on the Plans, steel pipe piles shall have pointed cast steel
pile tips.

C. Regarding weld size, prefabricated pile tips shall be attached to steel pipe piles
with a continuous 5/16-inch groove weld along the full perimeter of the pile, or as
recommended by the manufacturer of the pile tips, whichever weld size is larger.

D. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld.
E. Should the Department determine that the Quality Control of the Contractor is
not producing welds with acceptable quality, then the Department may request the
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should
the NDT testing identify defects warranting rejection, the welds shall be repaired and
retested. The Contractor shall perform the NDT and weld repair work at no additional
cost to the Department. If the NDT does not identify defects warranting rejection, then
the Department will pay for the cost of the NDT testing. RT and UT defect indications
will be evaluated according to the statically loaded criteria of AWS D1.1.
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501.05 Method of Measurement
c. Piles in Place Revise the third paragraph by replacing the “10” with “20” so that it reads:

Unused pile cutoffs 20 feet or more in length, except those required to accommodate the
Contractor’s construction method, as discussed herein, will remain the property of the Department
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles
will be done by the Contractor or by the Department, depending upon availability of services.

SECTION 502
STRUCTURAL CONCRETE

502.09 Forms and Falsework Amend this subsection by adding the subsection title “502.10 Placing
Concrete” after section “D” Removal of Forms and False work™ and after the paragraph beginning
with “2. Forms and False work, including blocking...”. So that a new subsection starts and reads:
“502.10 Placing Concrete
A. General Concrete shall not be placed until forms ....”

502.1701 Quality Control, Method A and B Revise this Section so that the first paragraph and the
first sentence of the second paragraph read:

“502.17 Quality Control The Contractor shall control the quality of the concrete through
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a
product meeting the Contract requirements. The QCP shall meet the requirements of Section
106, Quality, and this specification. No work under this item shall proceed until the QCP is
submitted to and approved by the Department. Failure to comply with the approved QCP will
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP,
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid
value per cubic yard, whichever is less, shall be used.

502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the
quality of the structural concrete including, but not limited to, the following: “

Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its
entirety and replacing it with:
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TABLE 4
METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS *
TEST TEST METHOD SAMPLING FREQUENCY
LOCATION
Gradation AASHTO T-27 & T-11 Stockpile | One set per proposed
grading before production.
One set every 100 yd*
(Min. 1 set per month)
Organic Impurities AASHTO T-21 Stockpile | Once per fine aggregate
per year **
% Absorption AASHTO T-84 & T-85 Stockpile | Once per aggregate per
year

Specific Gravity AASHTO T-84 & T-85 Stockpile | Once per aggregate per
year

Total Moisture in AASHTO T-255 Stockpile | One set per day’s

Aggregate production
Free Water and N/A One per day’s production
Aggregate Wt.

% Entrained Air AASHTO T-152 On Project | On first two loads and
every third load thereafter
provided consistent results
are achieved

Compressive Strength AASHTO T-22 On Project | One set per sublot
Compressive Strength AASHTO T-22 On Project | One set per sublot
@ 7days

* Additional QC testing will be required any time a process change occurs during a placement,
including changes in type or dosage of admixture. Additional testing shall include, but is not
limited to, entrained air testing.
** If the color produced is a laboratory designation Plate III, then the fine aggregate shall
be tested once per month.

502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be
measured for payment as one lump sum.”

502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it
reads: “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump
Sum Price, which shall be payment for furnishing all materials, labor, and equipment,
including depth gauges and all incidentals, to satisfactorily complete the work.”

(Also see 535.24 and 535.25 for related changes)
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Section 503.07 Splicing Revise this section by removing the table and following footnote and

replacing them with:

Minimum Lap Splice Length (inches)

Bar Size
Bar Type H3 | #4 | H5 | H6 | #7 | #8 | #H9 | #10 | #11
Plain or Galvanized 1620|2429 |38(47 (59| 72 | 85
Epoxy or Dual Coated 17|24 36|43 |56 |71|88| 107 | 128
Stainless 19(24|30(36|47 (59|73 | 89 | 107
Low-carbon Chromium |24 |32|39|47 63|78 |97 | 119 | 142

“The minimum lap splice lengths in the table above are based on the parameters below. When
any of these parameters are altered, appropriate minimum lap splice lengths will be as shown
on the Plans.

Normal weight concrete

Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi

Class B tension lap splice

Minimum center-to-center spacing between bars of 6 inches
Minimum clear cover of 2 inches
Nominal reinforcing steel yield strengths
o Low-carbon Chromium = 100 ksi

o) Stainless = 75 ksi
o All others = 60 ksi

Reinforcement with yield strengths greater than 75 ksi shall have beam transverse
reinforcement and column ties provided over the required lap splice length in
accordancewith the current edition of the AASHTO LRFD Bridge Design Specifications

When lap splices are placed horizontally in an element where the concrete depth below the
splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor
of 1.3.”

SECTION 506

SHOP APPLIED PROTECTIVE COATING — STEEL

506.13 Surface Preparation Amend this section by adding this paragraph to the end:

“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc
tanks. Verification of the surface preparation shall be included in the QC documentation.”
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SECTION 523
BEARINGS

523.051 Protective Coating Revise this subsection by removing the paragraph beginning with
“Anchor rods shall be galvanized...” and replacing with:

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between
galvanized surfaces and painted or unpainted steel.”

523.22 Fabrication Amend this subsection by adding the following: “Elastomeric Bearings shall
be fabricated in accordance with AASHTO M251.”

SECTION 526
CONCRETE BARRIER

Amend this section by deleting it in its entirety and replacing it with:

“526.01 Description This work shall consist of the furnishing, constructing, erecting,
setting, resetting, and removal of concrete barrier and associated elements in accordance
with these specifications, the Standard Details, and the lines and grades shown on the Plans
or established by the Resident.

The types of concrete barrier are designated as follows:

Portable Concrete Barrier Type I Double faced removable barrier in accordance with
the Standard Details.

Permanent Concrete Barrier Type II Double faced barrier as shown on the Plans.

Permanent Concrete Barrier Type IIIa Single faced barrier 32 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Barrier Type IIIb Single faced barrier 42 inches high in
accordance with the Standard Details or as shown on the Plans.

Permanent Concrete Transition Barrier Barrier of various heights joining steel bridge
rail to steel guardrail in accordance with the Standard Details or as shown on the Plans.

Permanent Texas Classic Rail Barrier Traffic rail or sidewalk rail, in accordance with
the Standard Details or as shown on the Plans.

526.02 Materials

a. Concrete Concrete for barriers, both permanent and portable, shall have a design
strength of 5,000 psi.
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For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard
Specification Section 502, Structural Concrete.

For precast barrier: The concrete shall meet the requirements of Standard
Specification 712.061, Structural Precast Concrete Units, except that the stripping strength
for precast barriers is 4,000 psi.

b. Reinforcing Steel Reinforcing steel shall meet the requirements of Section 503,
Reinforcing Steel.

c. Structural Steel Plates and barrier connections shall meet the requirements
specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized
after fabrication in accordance with Standard Specification 506, Shop Applied Protective
Coating — Steel

d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength
Bolts.

e. Connecting Pins for Portable Concrete Barrier Portable concrete barriers must be
connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed,
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM
A449 steel. Materials with greater strength may be used with the approval of the
Department.

f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be
required when specified on the Plans. When required, portable concrete barriers must be
anchored using a 1 '; - inch diameter anchor pin. The anchor pin must be smooth, not
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements
of ASTM A36 steel. Materials with greater strength may be used with the approval of the
Department.

g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for
Portable Concrete Barrier on the following schedule:

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016
criteria.

Current Portable Concrete Barrier in useful serviceable condition that is successfully
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31,
2029.

Other current Portable Concrete Barrier that is deemed acceptable by the Department
may be utilized on projects off the National Highway System through December 31, 2024.

526.03 Construction Requirements
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Cast-in-place barriers shall be fabricated in accordance with Standard Specification
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with
Standard Specification 534, Precast Structural Concrete.

Concrete finish for permanent barrier shall be rubbed as defined in Standard
Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal.

Portable concrete barrier shall be generally free from fins and porous areas and shall
present a neat and uniform appearance.

Permanent barrier shall have a protective coating applied in accordance with Standard
Specification Section 515, Protective Coating for Concrete Surfaces.

Reflective delineators for concrete median barrier shall meet the requirements of
Special Provision 645, Highway Signing.

Preformed Joint Filler shall meet the requirements specified in Subsection 705.01,
Preformed Expansion Joint Filler.

Permissible dimensional tolerances for all concrete barriers shall be as follows:

a. Cross-sectional dimensions shall not vary from design dimensions by more than %4
inch. The vertical centerline shall not be out of plumb by more than % inch.

b. Longitudinal dimensions shall not vary from the design dimensions by more than %
inch per 10 feet of barrier section and shall not exceed % inches per section.

c. Location of anchoring holes shall not vary by more than 'z inch from the dimensions
shown in the concrete barrier details on the Plans.

d. Surface straightness shall not vary more than % inch under a 10-foot straightedge.

e. The barrier shall have no significant cracking. Significant cracking is defined as
fractures or cracks passing through the section, or any continuous crack extending for a
length of 12 inches or more, regardless of position in the section.

526.04 Method of Measurement Permanent Concrete Barrier Type 11, I1Ia, ITIb, Texas
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum,
complete in place.

Portable concrete barrier, both anchored and unanchored will be measured for
payment by lump sum. Lump sum measurement will include verification of the installation
and removal of all portable concrete at the completion of the Contractor’s operations.

The Contractor shall replace sections of portable concrete barrier, including anchored
barrier damaged by the traveling public when directed by the Resident. Replacement
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sections will be measured for payment in accordance with Standard Specification 109.7,
Equitable Adjustments to Compensation and Time.

Transition barrier will be measured by each, complete in place.
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type 11, I11a, IIIb,

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum
price for the type specified, complete in place.

The accepted quantities of Portable Concrete Barrier Type I, both anchored and
unanchored will be paid for at the Contract lump sum price. Such payment shall be full
compensation for furnishing all materials, assembling, moving, resetting, transporting,
temporarily storing, removing barrier, furnishing new parts as necessary, and all
incidentals necessary to complete the work.

Portable barrier shall become the property of the Contractor upon completion of the
use of the barrier on the project and shall be removed from the project site by the
Contractor.

Transition barrier will be paid for at the Contract price each, complete in place.

The accepted quantity of all types of concrete barrier, whether portable or permanent,
will be paid for at the lump sum or per each price, as applicable, which payment shall be
full compensation for all materials, including reinforcing steel, protective coating, reflective
delineators, steel plates and hardware, equipment, labor and incidentals required, as
necessary, to complete the work.

Payment will be made under:

Pay Item Pay Unit

526.301 Portable Concrete Barrier, Type | Lump Sum
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum
526.312 Permanent Concrete Barrier Type 11 Lump Sum
526.321 Permanent Concrete Barrier Type Illa Lump Sum
526.323 Texas Classic Rail Lump Sum
526.331 Permanent Concrete Barrier Type Il1Ib Lump Sum
526.34 Permanent Concrete Transition Barrier Each
526.502 Precast Concrete Median Barrier Lump Sum”

Page 21 of 55 154



December 17, 2024
Supersedes: August 2, 2024

SECTION 527
ENERGY ABSORBING UNIT

527.02 Materials Amend this section by deleting it in its entirety and replacing it with:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by
January 1, 2030. Current Category 3 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.

Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of
Crash Cushions/Impact Attenuators or approved equal.”

SECTION 535
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE

535.22 Tolerances Amend this section by deleting it in its entirety and replacing it with:

“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box
Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable
tolerance.”

535.24 Installation of Slabs, Beams, and Girders Revise the 5" paragraph by replacing “6.0 and
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”

535.25, Installation of Precast/Prestressed Deck Panels Revise the 2" paragraph by replacing “6.0
and 9.0” to ““5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent,
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for
expansive cements.”
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SECTION 606
GUARDRAIL

Amend this section by replacing it with the following:

606.01 Description This work shall consist of furnishing and installing guardrail components in
accordance with these specifications and in reasonably close conformity with the lines and grades
shown on the plans or as established. Guardrail is designated as:

31” W-Beam Guardrail - Mid-Way Splice

Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts
Thrie Beam

Galvanized steel thrie beam, 8 wood or composite offset blocks, galvanized steel posts

Median guardrail shall consist of two beams of the above types, mounted on single posts.

Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to
install guardrail as shown on the plans. This work shall also include drilling for and installation of
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work.

Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing
designated guardrail and resetting in a new location as shown on the plans or directed by the
Resident. Remove, Modify, and Reset guardrail and Modify guardrail include the following
guardrail modifications: Removing plate washers at all posts, except at anchorage assemblies as
noted on the Standard Details, adding offset blocks, and other modifications as listed in the
Construction Notes or General Notes. Modifications shall conform to the guardrail Standard Details.

Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing
bridge. This work shall consist of constructing a concrete end post or modifying an existing end post
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals
required to complete the work as shown on the plans. Bridge Transition shall consist of a bridge
connection and furnishing and installing guardrail components as shown in the Standard Details.

606.02 Materials Materials shall meet the requirements specified in the following Sections of
Division 700 - Materials:

Timber Preservative 708.05
Metal Beam Rail 710.04
Guardrail Posts 710.07
Guardrail Hardware 710.08

Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative
Committee, Task Force 13 Report.
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Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 2 Ib/ft minimum and
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the
post.

Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading
ends, and green at trailing ends. Whenever the guardrail terminal is not flared, markers will only be
required at the terminal end point. These shall be red or green as appropriate. Markers shall be
installed on the protected side of guardrail posts unless otherwise approved by the Resident.

Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of
Delineators. The marker shall be gray, flexible, durable, and of a non-discoloring material to which
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post
with two fasteners, as shown in the Standard Details.

Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be
either the “butterfly” type or linear delineation system panels.  “Butterfly” or linear delineation
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam. On
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be
silver/ white. On two-way directional highways, the right-hand side will have silver / white
reflectors and no reflectorized delineator used on the left. Delineators shall have reflective sheeting
that meets or exceeds the requirements of Section 719.01.

“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant
thermoplastic. Aluminum, galvanized metal or other materials shall not be used. Reflective
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).

Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches. The height of
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top. Sheeting
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back. Panels
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail
beam; linear delineation panels shall be attached to only one guardrail beam. The guardrail beam
surface shall be cleaned and prepared according to the manufacturer’s instructions. Air temperature
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising
temperature at the time of installation.

Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by
the Resident prior to installation.
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Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and
have been cut from live trees. The outer and inner bark shall be removed, and all knots trimmed
flush with the surface of the post. Posts shall be uniform taper and free of kinks and bends.

Single steel post shall conform to the requirements of Section 710.07 b.

Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of
ASTM A120, Schedule No. 40, Standard Weight.

Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List
and shall be MASH 16 tested and approved.

Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the
Department’s Qualified Products List. Flared terminals shall be installed with a 4 ft offset as shown
in the Manufacturer’s installation instructions.

Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware"
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force
13 Report, Drawing SEW02a.

Existing materials damaged or lost during adjusting, removing and resetting, or removing,
modifying, and resetting, shall be replaced by the Contractor without additional compensation.
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when
directed by the Resident.

606.03 Posts Posts for guardrail shall be set plumb in holes or they may be driven if suitable
driving equipment is used to prevent battering and distorting the post. When posts are driven
through pavement, the damaged area around the post shall be repaired with approved bituminous
patching. Damage to lighting and signal conduit and conductors shall be repaired by the Contractor.

When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in
layers with suitable material, thoroughly tamped.

The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the
oncoming traffic. Markers shall be installed on the protected side of guardrail posts. Markers,
which become bent or otherwise damaged, shall be removed and replaced with new markers.

Single wood posts shall be set plumb in holes and backfilled in layers with suitable material,
thoroughly tamped. The Resident will designate the elevation and shape of the top. The posts, that
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint.

Single steel posts shall be set plumb in holes as specified for single wood posts or they may be
driven if suitable driving equipment is used to prevent battering and distorting the post.
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans. Rail beams
shall be erected and aligned to provide a smooth, continuous barrier. Beams shall be lapped with the
exposed end away from approaching traffic.

End assemblies shall be installed as shown on the plans and shall be securely attached to the rail
section and end post.

All bolts shall be of sufficient length to extend beyond the nuts but not more than 2 inch. Nuts shall
be drawn tight.

Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes
shall not exceed the dimensions given in the Standard Details. Metal around the holes shall be
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint. Holes
shall not be burned.

606.045 Offset Blocks The same offset block material is to be provided for the entire project unless
otherwise specified.

606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be
widened as shown on the plans. All grading, paving, seeding, and other necessary work shall be in
accordance with the Specifications for the type work being done.

606.06 Mail Box Post Single wood post shall be installed at the designated location for the support
of the mailbox. The multiple mailbox assemblies shall be installed at the designated location in
accordance with the Standard Details and as recommended by the Manufacturer. Attachment of the
mailbox to the post will be the responsibility of the home or business owner.

606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint.

606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center
of end posts along the gradient of the rail except where end connections are made to masonry or steel
structures, in which case measurement will be as shown on the plans. When connected to radius rail,
measurement will be to the end of the last tangent beam.

Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit
of the kind specified and installed.

Page 26 of 55 159



December 17, 2024
Supersedes: August 2, 2024

Widened shoulder will be measured as a unit of grading within the limits shown on the plans.

Excavation in solid rock for placement of posts will be paid under force account unless otherwise
indicated in the Bid Documents.

Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when
identified by pay item, will be measured for payment by each.

606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit
price per linear foot for the type specified, complete in place. Reflectorized beam guardrail
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to
guardrail items. Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract
unit price each for the kind specified complete in place.

Guardrail terminals will be paid for at the contract price each, complete in place which price shall be
full payment for furnishing and installing all components including the terminal section, posts, offset
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the
installation within the limits as shown on the Standard Details or the Manufacturer’s installation
instructions. Pay limits for a flared terminal will be 37.5 feet. Pay limits for a tangent terminal will
be 50 feet. Each guardrail terminal will be clearly marked with the Manufacturer’s name and model
number to facilitate any future needed repair. Such payment shall also be full compensation for
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment
will be made under 109.7.5 — Force Account. Type III Retroreflective Adhesive Sheeting shall be
applied to the approach buffer end sections and sized to substantially cover the end section. On all
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes. The
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic
is to pass the end section. Guardrail terminals shall also include a set of installation drawings
supplied to the Resident.

Anchorages to bridge end posts will be part of the bridge work. Connections thereto will be
considered included in the unit bid price for guardrail.

Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated
radius pay item for the type guardrail being placed.

Widened shoulder will be paid for at the contract unit price each complete in place and will be full
compensation for furnishing and placing, grading and compaction of aggregate subbase and any
required fill material.

Adjust guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for adjusting to grade. Payment shall also include adjusting guardrail terminals where
required.
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Modify guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for furnishing and installing offset blocks, additional posts, and other specified
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams;
removing plate washers and backup plates, and all incidentals necessary to complete the work.
Payment shall also include removing and resetting guardrail terminals where required.

Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full
compensation for removing, transporting, storing, reassembling all parts, necessary cutting,
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals
necessary to complete the work. Payment shall also include removing and resetting guardrail
terminals when required.

Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail.

Bridge Connections will be paid for at the contract unit price each. Payment shall include, attaching
the connection to the endpost including furnishing and placing concrete and reinforcing steel
necessary to construct new endposts if required, furnishing and installing the terminal connector, and
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.

Bridge Transitions will be paid for at the contract unit price each. Payment shall include furnishing
and installing the thrie beam or “w”’-beam terminal connector, doubled beam section, and transition
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary
materials and labor, including the bridge connection as stated in the previous paragraph.

No payment will be made for guardrail removed, but not reset and all costs for such removal shall be
considered incidental to the various contract pay items.

Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not
be paid for directly but will be considered incidental to all new guardrail items. The Contractor shall
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new
guardrail items.

Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels)
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify,
Remove and Reset, Remove Modify and Reset guardrail items. The accepted quantity of “butterfly”
type or linear delineation system panels will be paid for at the contract unit price each for all work
and materials furnished to install, complete in place, including all incidentals necessary to complete
the work.
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Payment will be made under:

Pay Item

606.1301
606.1302
606.1303
606.1304
606.1305
606.1306
606.1307
606.1721
606.1722
606.1731
606.1732
606.178
606.25
606.257
606.259
606.265
606.266
606.275
606.276
606.352
606.3521
606.353
606.354
606.356
606.358
606.362
606.365
606.366
606.367
606.3671
606.47
606.48
606.50
606.51
606.568
606.63
606.64
606.65
606.66
606.70
606.71
606.72

31” W-Beam Guardrail - Mid-Way Splice — Single Faced
31”7 W-Beam Guardrail - Mid-Way Splice — Double Faced
31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less
31”7 W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius
31” W-Beam Guardrail - Mid-Way Splice Flared Terminal
31”7 W-Beam Guardrail - Mid-Way Splice Tangent Terminal
Bridge Transition (Asymmetrical) — Type [A

Bridge Transition - Type I

Bridge Transition - Type 11

Bridge Connection - Type |

Bridge Connection - Type II

Guardrail Beam

Terminal Connector

Terminal Connector - Thrie Beam

Anchorage Assembly

Terminal End-Single Rail - Galvanized Steel

Terminal End-Single Rail - Corrosion Resistant Steel
Terminal End-Double Rail - Galvanized Steel

Terminal End-Double Rail - Corrosion Resistant Steel
Reflectorized Beam Guardrail Delineators (“Butterfly” type)
Linear Delineation System Panel

Reflectorized Flexible Guardrail Marker

Remove and Reset Reflectorized Flexible Guardrail Marker
Underdrain Delineator Post

Guardrail, Modify

Guardrail, Adjust

Guardrail, Remove, Modify, and Reset

Guardrail, Remove and Reset

Replace Unusable Existing Guardrail Posts

Replace Unusable Offset Blocks

Single Wood Post

Single Galvanized Steel Post

Single Steel Pipe Post

Multiple Mailbox Support

Guardrail, Modify - Double Rail

Thrie Beam Rail Beam

Guardrail Thrie Beam - Double Rail

Guardrail Thrie Beam - Single Rail

Terminal End Thrie Beam

Transition Section - Thrie Beam

Guardrail Thrie Beam - 15 ft radius and less

Guardrail Thrie Beam - over 15 ft radius
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Pay Unit

Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Each
Each
Each
Each
Linear Foot
Linear Foot
Linear Foot
Linear Foot
Each
Each
Linear Foot
Linear Foot
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606.73 Guardrail Thrie Beam - Single Rail Bridge Mounted Linear Foot
606.74 Guardrail - Single Rail Bridge Mounted Linear Foot
606.753 Widen Shoulder for Low Volume Guardrail End Each
606.754 Widen Shoulder for Flared Guardrail Terminal Each
606.78 Low Volume Guardrail End Each
606.80 Buried-in-Slope Guardrail End Each

SECTION 608

SIDEWALKS

Section 608.022Detectable Warning Materials Standard Revise this section by removing the last
sentence of this section beginning with “Concrete...” and replacing it with “Concrete shall meet
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a
prepackaged concrete mix from the Department’s Qualified Products List (QPL).”

SECTION 609
CURB

Remove this section in its entirety and replace with the following:

609.01 Description Construct or reset curb, gutter, or combination curb and gutter, paved ditch,
and paved flume. The types of curb are designated as follows:

Type 1 - Stone curbing of quarried granite stone
Type 2 — Concrete Curbing

Type 3 - Bituminous curbing

Type 5 - Stone edging of quarried granite stone

609.02 Materials Except as provided below, the materials used shall meet the requirements of
the following Sections of Division 700 - Materials:

Portland Cement and Portland Pozzolan Cement 701.01
Water 701.02
Air Entraining Chemical Admixture 701.03
Fine Aggregate for Concrete 703.01
Coarse Aggregate for Concrete 703.02
Joint Mortar 705.02
Reinforcing Steel 709.01
Stone Curbing and Edging 712.04
Epoxy Resin 712.35
Hot Mix Asphalt Curbing 712.36
Structural Precast Concrete Units (Concrete Curb) 712.061

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the
Resident, for the uses specified below or in accordance with the Contract Documents.
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Circular curb, terminal sections and transition sections shall be in reasonably close conformity
with the shape and dimensions shown on the Plans and to the applicable material requirements
herein for the type of curb specified.

Dowels shall be reinforcing steel deformed bars.
Concrete for Slipform Concrete Curb shall meet the requirements below:

Class A, with the exception that permeability requirements shall be waived.
Entrained air content of Slipform Concrete Curb shall be 4.0% to 7.0%

Concrete temperature, prior to discharge, shall not exceed 90 F.

Proposed mix designs may contain polypropylene fibers.

Partially discharged loads may be retempered with water provided the maximum
water to cement ratio is not exceeded.

oo o

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement
Concrete Curb, Terminal Sections and Transition Sections

a. Installation The curb stone shall be set on a compacted foundation so that the front
top arris line conforms to the lines and grades required. The foundation shall be prepared in
advance of setting the stone by grading the proper elevation and shaping to conform as closely as
possible to the shape of the bottom of the stone. The required spacing between stones shall be
assured by the use of an approved spacing device to provide an open joint between stones of at
least %4 inch and no greater than ¥ inch.

b. Backfilling All remaining spaces under the curb shall be filled with approved
material and thoroughly hand tamped so the stones will have a firm uniform bearing on the
foundation for the entire length and width. Any remaining excavated areas surrounding the curb
shall be filled to the required grade with approved materials. This material shall be placed in
layers not exceeding 8 inches in depth, loose measure and thoroughly tamped.

When backfill material infiltrates through the joints between the stones, small amounts of joint
mortar or other approved material shall be placed in the back portion of the joint to prevent such
infiltrating.

c. Protection The curb shall be protected and kept in good condition. All exposed
surfaces smeared or discolored shall be cleaned and restored to a satisfactory condition or the
curb stone removed and replaced.

d. Curb Inlets Curb placed adjacent to curb inlets shall be installed with steel dowels
cemented into each stone with epoxy grout as shown in the Standard Details.

The epoxy grout shall be used in accordance with the manufacturer's instructions. The grout
shall be forced into the hole, after which the dowel shall be coated with grout for one-half its
length and inserted into the grout filled hole. The hole shall be completely filled with grout
around the dowel. All tools and containers must be clean before using.
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The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the
requirements of 609.02. The Contractor shall submit a concrete design for the Portland Cement
Concrete, with a minimum designated compressive strength of 3000 PSI meeting the
requirements of Class S or Class Fill Concrete. The Contractor may elect to choose a
Prepackaged Concrete Mix from the Departments Qualified Products list (QPL). Concrete
backfill shall be completed in conformance with a Department supplied concrete backfill detail.

609.04 Bituminous Curb

a. Preparation of Base Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material. String or chalk lines shall be
positioned on the prepared base to provide guidelines. The foundation shall be uniformly
painted with tack coat at a rate of 0.04 to 0.14 gal/yd>.

b. Placing The curb shall be placed by an approved power operated extruding type
machine using the shape mold called for. A tight bond shall be obtained between the base and
the curb. The Resident may permit the placing of curbing by other than mechanical curb placing
machines when short sections or sections with short radii are required. The resulting curbing
shall conform in all respects to the curbing produced by the machine.

c. When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking. Curb designated to be painted shall not be
sealed with bituminous sealing compound.

d. Acceptance Curb may be accepted or rejected based on appearance concerning
texture, alignment, or both. All damaged curb shall be removed and replaced at the Contractor's
expense.

e. Polyester fibers shall be uniformly incorporated into the dry mix at a rate of 0.25
percent of the total batch weight. Certification shall be provided from the supplier with each
shipment meeting the following requirements:

Average Length 0.25 inches + 0.005
Average Diameter 0.0008 inches + 0.0001
Specific Gravity 1.32-1.40

Melting Temperature 480 °F Minimum

609.05 Slipform Concrete Curb

a. Preparation of Base Before placing the curb, the foundation course shall be
thoroughly cleaned of all foreign and objectionable material. The Contractor shall not place
Slipform Concrete Curb on a wet or frozen foundation. The foundation (HMA or concrete)
may be in a Saturated Surface Dry condition, but no standing water shall be allowed. String
or chalk lines shall be positioned on the prepared foundation to provide guidelines. Prior to
placing the curb, the foundation shall be uniformly coated with an epoxy resin adhesive that
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meets the requirements of AASHTO M 235, Type I, II, III, IV or V and has been tested by
AASHTO Product Evaluation & Audit Solutions. The Contractor shall submit the epoxy
resin adhesive that they propose to utilize with the concrete mix design. The epoxy resin
adhesive must be approved prior to placement and used in accordance with manufacturer’s
recommendations.

b. Placing Concrete shall be placed with an approved Slipform machine that will
produce a finished product according to the design specified in the Plans. For cold weather
slip forming, the outside temperature must be at least 36°F and rising. The curb shall be
placed on a firm, uniform foundation, shall conform to the section profile specified in the
Plans, and shall match the appropriate grade. Expansion joints shall be placed in the curb
where it meets rigid structures such as but not limited to building foundations, catch basin
headers or fire hydrants. Contraction joints will be placed at 10-foot intervals using sawing
methods, which shall cut 1 to 3 inches into the concrete. Contraction joints shall be cut
between 1 and 7 days after placement of the concrete. Joints shall be constructed
perpendicular to the subgrade and match other joints in roadways, sidewalks, or other
structures when applicable.

c. Curing and Sealing Proper curing shall be provided using either a combination
curing/sealing compound spray that meets ASTM 1315 Type 1-Class A, or a curing
compound spray that meets ASTM 309 Type 1-D — Class A. Curing may also be
accomplished by the methods specified in Standard Specification Section 502.14, Curing
Concrete.

If a combination curing/sealing compound spray is not used, a separate sealing compound from
the MaineDOT Qualified Products List for a Type 1c sealer shall be applied after the concrete
has cured.

d. Protection Slipform curb must be adequately protected after placement. The
concrete shall be allowed to cure for at least 72 hours. During cold weather conditions, when
temperatures drop below the required temperature of 36°F after placement, curbing shall be
protected by concrete blankets or a combination of plastic sheeting and straw. After any
placement of Slipform curb, regardless of weather conditions, the placed curb shall be
adequately protected by traffic control devices as necessary.

e. Marking When required, the curb shall be painted and coated with glass beads in
accordance with Section 627 - Pavement Marking. Curb designated to be painted shall not
be sealed unless a combination curing/sealing compound is used.

f. Acceptance Curb shall be accepted or rejected based on finish, alignment,
entrained air content, and compressive strength. Concrete Quality Control and Acceptance
shall be done in accordance with Standard Specification Section 502, Method C. All
damaged curb shall be removed and replaced at the Contractor's expense.

609.06 Stone Edging The curb shall be installed, backfilled and protected in accordance with
Section 609.03, except as follows:

a. Slope The edging shall be set on a slope as shown on the Plans or as directed.
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b. Joints Joints shall be open and not greater than 1'% inch in width.

609.07 Stone Bridge Curb

a. Installation Each stone and the bed upon which it is to be placed shall be
cleaned and thoroughly wetted with water before placing the mortar for bedding and setting the
stone. The stone shall be set on a fresh bed of joint mortar and well bedded before the mortar
has set so that the front top arris line conforms to the line and grade required. Whenever
temporary supporting wedges or other devices are used in setting the stones, they shall be
removed before the mortar in the bed has become set, and the holes left by them shall be filled
with mortar. Concrete behind the stones shall not be placed until the stones have been in place at
least two days. Bedding and pointing mortar for joints shall be cured as required under Section
502 - Structural Concrete.

b. Joints Vertical joints shall be /2 inch in width plus or minus ‘s inch. Whenever
possible, the face and top of the joint shall be pointed with joint mortar to a depth of 1'% inch,
before the bedding mortar has set. Joints which cannot be so pointed, shall be prepared for
pointing by raking them to a depth of 172 inch before the mortar has set. Joints not pointed at the
time the stone is laid shall be thoroughly wetted with clean water and filled with mortar. The
mortar shall be well driven into the joint and finished with an approved pointing tool, flush with
the pitch line of the stones.

609.08 Resetting Stone or Portland Cement Concrete Curb, Including Terminal Sections and
Transitions

The curb shall be installed, backfilled and protected in accordance with Section 609.03, except as
follows:

a. Removal of Curbing The Contractor shall carefully remove and store curb
specified on the Plans or designated for resetting. Curb damaged or destroyed, because of the
Contractor's operations or because of their failure to store and protect it in a manner that would
prevent its loss or damage, shall be replaced with curbing of equal quality at the Contractor's
expense.

b. Cutting and Fitting Cutting or fitting necessary in order to install the curbing at
the locations directed shall be done by the Contractor.

609.09 Method of Measurement Curb, both new and reset, will be measured by the linear foot
along the front face of the curb at the elevation of the finished pavement, complete in place and
accepted. Curb inlets at catch basins, including doweling, will not be measured for payment but
shall be considered included in the cost of the catch basin. New transition sections and terminal
curb will be measured by the unit. Reset transition sections and terminal curb will be included in
the measurement for resetting curb.
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Concrete Slipform Curb and terminal ends will be measured by the linear foot along the front
face of the curb at the elevation of the finished pavement, complete in place and accepted.

609.10 Basis of Payment The accepted quantities of curbing will be paid for at the contract unit
price per linear foot for each kind and type of curbing as specified.

Payment for terminal curb shall include only that portion of the curbing modified for installation
at ends of curb runs shown in the Standard Details. Curb adjacent to terminal ends shall be paid
for at the contract unit price per linear foot for the type of curb installed.

Vertical Curb Type 1 is required to have a radius of 60 feet or less, will be paid for as Vertical
Curb Type 1 - Circular.

Curb, Type 5 required to have a radius of 30 feet or less will be paid for as Curb Type 5 -
Circular.

There will be no separate payment for concrete fill, mortar, reinforcing steel, anchors, tack coat,
drilling for and grouting anchors, pointing and bedding of curbing, and for cutting and fitting, but

these will be considered included in the work of the related curb.

Removal of existing curb and necessary excavation for installing new or reset curbing will not be

paid for directly but shall be considered to be included in the appropriate new or reset curb pay
item. Base and Subbase material will be paid for under Section 304 - Aggregate Base and
Subbase Course. Backing up bituminous curb is incidental to the curb items. Loam, as directed,
will be paid under 615 — Loam.

Payment will be made under:

Pay Item Pay Unit
609.11 Vertical Curb Type 1 Linear Foot
609.12 Vertical Curb Type 1 - Circular Linear Foot
609.13 Vertical Bridge Curb Type 1 Linear Foot
609.131 Vertical Bridge Curb Type 1A Linear Foot
609.132 Vertical Bridge Curb Type 1B Linear Foot
609.142 Vertical Bridge Curb Type 1B - Circular Linear Foot
609.15 Sloped Curb Type 1 Linear Foot
609.151 Sloped Curb Type 1 - Circular Linear Foot
609.161 Concrete Slipform Curb — Vertical Type 2 Linear Foot
609.21 Concrete Slipform Curb Type 2 Linear Foot
609.219 Concrete Slipform Terminal End Type 2 Linear Foot
609.23 Terminal Curb Type 1 Each
609.234 Terminal Curb Type 1 - 4 foot Each
609.237 Terminal Curb Type 1 - 7 foot Each
609.2371 Terminal Curb Type 1 - 7 foot — Circular Each
609.238 Terminal Curb Type 1 - 8 foot Each
609.26 Curb Transition Section B Type 1 Each
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609.31 Curb Type 3 Linear Foot

609.34 Curb Type 5 Linear Foot

609.35 Curb-Type 5 - Circular Linear Foot

609.38 Reset Curb Type 1 Linear Foot

609.39 Reset Curb Type 2 Linear Foot

609.40 Reset Curb Type 5 Linear Foot
SECTION 610

STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION

610.02 Materials Amend this subsection by adding the following to the end of the material list:
“Stone Ditch Protection 703.29”

SECTION 618
SEEDING

618.08 Mulching Revise this Section so that the third sentence reads: “Mulch for Seeding Method
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).”

SECTION 619
MULCH

619.03 General Amend this Section by adding the following sentence to the end: “Straw mulch
shall be used in all wetland areas.”

SECTION 626
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY
SIGNING, LIGHTING, AND SIGNALS

Section 626.021 Miscellaneous Materials Revise this section by removing the fourth paragraph
beginning with “ All Concrete for concrete encasement...” and replace it with “All concrete for
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the
applicable requirements of Section 502 — Structural Concrete, or a Prepackaged Concrete Mix
from the Department’s Qualified Products List (QPL).”

Section 626.031Conduit Revise the fifth paragraph beginning with “After the trench has been...” by
removing the last sentence beginning with “Where concrete encasement...” and replacing it with
“Where concrete encasement is required around the conduit, the concrete shall meet

Class S, Class Fill in accordance with the applicable requirements of Section 502 — Structural
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List

(QPL).”
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626.034 Concrete Foundations Revise this Section by changing ‘626.037’ to ‘626.036’ in the
Second Paragraph which begins with “Foundations shall consist of cast-in-place...”.

Revise the 10" paragraph beginning with “Before placing concrete, the required elbows...” by
removing “...in accordance with Standard Specification 633.”

626.036 Precast Foundations Revise the last sentence of paragraph one so that it reads:
“Construction of precast foundations shall conform to the Standard Details and all
requirements of 712.061.“

SECTION 627
PAVEMENT MARKINGS

627.02 Materials Amend this section by adding the following to the existing Specification:

“When pavement marking paint must be applied on pavement with an air temperature
between 35 °F and 50 °F, a low temperature waterborne paint may be used upon the
Department’s approval as noted below.

The Contractor shall submit the following information for Department review and approval at
least 10 calendar days prior to application:

The manufacturer and product name of the low temperature waterborne paint
The manufacturer’s technical product data sheets

The product’s SDS sheets

All required and recommended application specifications for the product

The manufacturer’s requirements for temperature, surface preparation, paint thickness and
the bead application shall be followed. No additional payment will be made for the use of low
temperature waterborne paint. “

627.06 Application Revise this subsection by replacing the paragraph beginning with “ On other
final pavement markings...” with the following:

“On other final pavement markings and on curb, where the paint is applied by hand painting
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the
paint has dried, the glass beads shall be applied by a pressure system that will force the glass
beads onto the undried paint as uniformly as possible.

Painted lines and markings shall be applied in accordance with the manufacturer’s published
recommendations. These recommendations will be supplied to the Resident prior to
installation.”

Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are

less...” with the following:
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The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and
markings meet the specified minimum value. If less than 90 percent of the painted pavement
lines and markings meet the specified minimum final reflectivity values, the Contractor shall
repaint those areas not meeting required reflectivity at no cost to the Department.

If, after repainting, analysis of the final reflectivity values results in the need for a second
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity
minimums prior to continuing any work. Once the plan has been reviewed and approved by
the Department, the Contractor shall reapply at no cost to the Department.

SECTION 637
DUST CONTROL

Revise this section by removing it in its entirety.

SECTION 643
TRAFFIC SIGNALS

643.021 Materials Amend this subsection by adding the following at the end:

“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on
the following schedule:

Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through
December 31, 2029.”

643.023 Traffic Signal Structures Remove the third paragraph and replace it with the following:

“Traffic signal support structures shall be classified as Fatigue Category III if they are located
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support
structures with heights of 55 feet or less unless required by the current edition of AASHTO
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic
Signals™.
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643.09 Service Connection Revise this subsection by removing the paragraph that begins with
“Traffic signal services shall have...”.

And by removing the paragraphs beginning with “ A service ground rod shall be installed...” and
“A total of 4, 10’ service...” and replace them with “A total of 4, 10’ service ground rods shall
be installed and properly connected together on the outside of the cabinet foundation. One
ground rod shall be located at each corner and shall be either flush or slightly below
finished grade. The connection between the ground rod and the ground wire shall be an
exothermic connection such as a Cadweld. The ground wire from the interconnected ground
rods shall be routed through a conduit in the foundation and into the base of the cabinet”.

SECTION 645
HIGHWAY SIGNING

Section 645.023 Sign Support Structures. Under letter “c.”, revise the fifth paragraph beginning
with “In addition to the required details...” by removing the words ”and foundation” from the 5"
sentence.

Section 645.08 Method of Measurement. Revise the second paragraph beginning with “Bridge-type,
cantilever and...” by removing the words "including the foundation” .

Section 645.09 Basis of Payment. Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and...” by removing the word “foundation” from the second sentence. Add the
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will
be paid for under Section 626.”

SECTION 652
MAINTENANCE OF TRAFFIC

652.2.5 Portable Changeable Message Sign Revise the fifth paragraph so it reads:

“The control system shall include a display screen upon which messages can be reviewed
before being displayed on the message sign. The control system shall be capable of maintaining
memory when power is unavailable. Messages must be changeable with either a portable
electronic device like a notebook computer or an on-board keypad. The controller shall have
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages.
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The
cabinet shall be locked at all times that the Contractor is not actively changing the message.
The Contractor shall change the password for the controller prior to stationing the PCMS and
shall provide the password to the Resident. The password shall be unique per PCMS and
secure and shall not be written anywhere in, on, around, or stored in the PCMS.”
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Amend this Section by adding the following new subsection:

“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work
Zone Traffic Control Devices on the following schedule:

Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices
that have little chance if causing windshield penetration, tire damage, or other significant
effect on the control or trajectory of a vehicle) — All Category 1 devices will be manufacturer
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful
serviceable condition that are not self-certified as MASH2016 compliant may be utilized
through December 31, 2024.

Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments,
and similar devices that are not expected to produce significant vehicular velocity change but
may be otherwise hazardous) — All Category 2 devices will be crash tested and/or evaluated to
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be
utilized through December 31, 2024.

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are
expected to produce significant vehicular velocity change or other harmful reactions) — All
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See
Standard Specification 526 for additional Portable Concrete Barrier information).

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) — All
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1,
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”

652.3.3 Submittal of Traffic Control Plan Amend this section by adding:

“n. A security plan for any PCMS shall be included. The Contractor shall provide a
plan for secure access to the PCMS and protection from unauthorized users. The plan shall
have details on securing the cabinets via a lock and password from unauthorized users,
password changing protocols, and where the access information will be kept so it can be used
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.”

652.4 Flaggers Revise the first paragraph of this section so that it reads:

“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the
Resident. All flaggers must have successfully completed a flagger test approved by the
Department and administered by a Department-approved Flagger-Certifier who is employing
that flagger. All flaggers must carry an official certification card with them while flagging that
has been issued by their employer.”
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SECTION 681
PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL

681.08 Basis of Payment Amend this section by adding the Item Number “681.10° in front of the
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section.

SECTION 701
STRUCTURAL CONCRETE RELATED MATERIAL

701.01 Portland Cement and Portland Pozzolan Cement Amend the first sentence of Paragraph 3 by
adding “or Type 1L Portland Limestone cement” so that it reads:

“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M
240, may be used instead of Type II or where Type I Portland cement, meeting the
requirements of AASHTO M 85, is allowed.”

SECTION 703
AGGREGATES

Add the following to Section 703 - Aggregates

703.01 Fine Aggregate for Concrete Fine aggregate for concrete shall consist of natural sand or,
when approved by the Resident, other inert materials with similar characteristics or combinations
thereof, having strong, durable particles. Fine aggregate from different sources of supply shall not
be mixed or stored in the same pile nor used alternately in the same class of construction or mix
without permission of the Resident.

All fine aggregate shall be free from injurious amounts of organic impurities. Should the fine
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a
color darker than the reference standard color solution (laboratory designation Plate III), the fine
aggregate shall be rejected.

Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance
with AASHTO T 176.
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

The fineness modulus shall not be less than 2.26 or more than 3.14. If this value is exceeded, the
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine
aggregate. The fineness modulus of fine aggregate shall be determined by adding the cumulative
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and
dividing by 100.

Page 41 of 55 174



December 17, 2024
Supersedes: August 2, 2024

Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T
84, shall show an absorption of not more than 2.3 percent.

Sieve Percentage by Weight

Designation Passing Square Mesh Sieves
¥s inch 100

No. 4 95-100

No. 8 80-100

No. 16 50-85

No. 30 25-60

No. 50 10-30
No. 100 2-10
No. 200 0-5.0

703.02 Coarse Aggregate for Concrete Coarse aggregate for concrete shall consist of crushed
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the
composite blend retained on the % inch sieve shall contain no more than 15 percent, by weight of flat
and elongated particles when performed in accordance with test method ASTM D 4791, Flat
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a
dimensional ratio of 1:5.

The coarse aggregate from an individual source shall have an absorption no greater than 2.0
percent by weight determined in accordance with AASHTO T 85 modified for weight of sample.

The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96.

Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section
703.0201.

Coarse aggregate shall conform to the requirements of the following table for the size or
sizes designated and shall be well graded between the limits specified.
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Sieve Percentage by Weight
Designation Passing Square Mesh Sieves

Grading A AA S LATEX
Aggregate Size 1 inch %, inch 12 inch 72 inch
2 inch 100
1'% inch 100 95-100
1 inch 95-100 100 -
%, inch - 90-100 35-70 100
Y5 inch 25-60 - - 90-100
¥g inch - 20-55 10-30 40-70
No. 4 0-10 0-10 0-5 0-15
No. 8 0-5 0-5 - 0-5
No. 16 - - - -
No. 50 - - - -
No. 200 0-1.5 0-1.5 0-1.5 0-1.5

703.0201 Alkali Silica Reactive Aggregates All coarse and fine aggregates proposed for use in
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an
accredited independent lab submitted to the Department. Aggregate submittals will be required on a
S-year cycle, unless the source or character of the aggregate in question has changed within 5 years
from the last test date.

As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10
percent at 30 days from casting as tested under ASTM C 1567.

Acceptable pozzolans and chemical admixtures that may be used when an aggregate is
classified as potentially reactive include, but are not limited to the following:

a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295

b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of
AASHTO M 302

c. Densified Silica Fume meeting the requirements of AASHTO M 307

d. Lithium-based admixtures

e. Metakaolin

Page 43 of 55 176



December 17, 2024
Supersedes: August 2, 2024

Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates
will be incorporated into the concrete at no additional cost to the Department.

703.05 Aggregate for Sand Leveling Aggregate for sand leveling shall be sand of hard durable particles free
from vegetable matter, lumps or balls of clay and other deleterious substances. The aggregate shall meet the grading
requirements of the following table.

Sieve Percentage by Weight
Designation Passing Square Mesh Sieves
¥ inch 85-100
No. 200 0-5.0

703.06 Aggregate for Base and Subbase The following shall apply to Sections (a.) and (c.)
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be
performed, except that the test shall be performed on the portion of the sample that passes the /2 in
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less
than 15, the material shall be rejected.

The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse
Aggregate by Abrasion and Impact in the Los Angeles Machine.

Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase.
a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard
durable particles free from vegetable matter, lumps or balls of clay and other
deleterious substances. The gradation of the part that passes a 3 inch sieve shall
meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .

Desienation Passing Square Mesh Sieves

£ Type A Type B
Y5 inch 45-70 35-75
Y4 inch 30-55 25-60
No. 40 0-20 0-25
No. 200 0-6.0 0-6.0

At least 50 percent by weight of the material retained on the No. 4 sieve shall have at
least one fractured face as tested by AASHTO T 335.

Type A aggregate for base shall only contain particles of rock that will pass the 2 inch
square mesh sieve.
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Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square
mesh sieve.

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable
particles free from vegetable matter, lumps or balls of clay and other deleterious
substances. The material shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . ;
. . Passing Square Mesh Sieves
Designation
Type C

4 inches 100
3 inches 90-100
2 inches 75-100
1 inch 50-80
Y inch 30-60
No. 4 15-40
No. 200 0-6.0

At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one
fractured face as tested by AASHTO T 335.

c. Aggregate for subbase shall be sand or gravel of hard durable particles free from
vegetable matter, lumps or balls of clay and other deleterious substances. The gradation of the
part that passes a 3 inch sieve shall meet the grading requirements of the following table:

. Percentage by Weight
Sieve . .
Desienation Passing Square Mesh Sieves

g Type D Type E
2 1n 35-80
Y4 inch 25-65 25-100
No. 40 0-30 0-50
No. 200 0-7.0 0-7.0

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete
Aggregate (RCA). When RCA is used, the portion of the resulting blend of gravel and RCA
retained on a '2” square mesh sieve shall contain a total of no more than 5 percent by weight of other
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by
visual inspection.

RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category
of solid waste or hazardous materials.
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Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh
sieve.

703.08 Recycled Asphalt Pavement  Recycled asphalt pavement shall consist of salvaged asphalt
materials from milled pavements or production waste that has been processed before use to meet
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction
debris, or other materials not generally considered asphalt pavement.

703.081 RAP for Asphalt Pavement Recycled Asphalt Pavement (RAP) may be introduced into
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT
Policies and Procedures for HMA Sampling and Testing.

If approved by the Department, the Contractor shall provide documentation stating the source, test
results for average residual asphalt content, and stockpile gradations showing RAP materials have
been sized to meet the maximum aggregate size requirements of each mix designation. The
Department will obtain samples for verification and approval prior to its use.

The maximum allowable percent of RAP shall be determined by the asphalt content, the percent
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the
asphalt content, and Coarse Micro-Deval loss values as tested by the Department.

The maximum percentage of RAP allowable shall be the lowest percentage as determined
according to Table 4 below:

. . . Percent Percent .
Classification Maximum Asphalt passing passing Residual
RAP content 0.075 0.075 mm aggregate
Percentage standard mm sieve / M-D loss
Allowed deviation sieve asphalt value
standard content
deviation ratio
Class IIT 10% <1.0 N/A <4.0 <18
Class 11 20% <05 <1.0 <28
Class I 30% <03 <05 <18

Table 4: Maximum Percent RAP According to Test Results
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The Department will monitor RAP asphalt content and gradation during production by testing
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The
allowable variance limits (from the numerical average values used for mix designs) for this testing
are determined based upon the maximum allowable RAP percentage and are shown below in
Table 5.

Table 5: RAP Verification Limits

. . Percent passing

Classification Asphalt content 0.075 mm sieve
(compared to .
. (compared to aim)
aim)

Class III + 1.5 + 2.0
Class 11 + 1.0 + 1.5
Class I + 0.5 + 0.7

For specification purposes, RAP will be categorized as follows:

Class III — A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate
base, surface, or shim mixture. A maximum of 20.0 percent of Class IIl RAP may be used in
hand-placed mixes for item 403.209.

Class II — A maximum of 20.0 percent Class Il RAP in any base, binder, surface, or shim course.

Class I — A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base,
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department.

The Contractor may use up to two different RAP sources in any one mix design. The total RAP
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP
source used (i.e. if a Class I & Class III used, total RAP must not exceed

30.0%). The blended RAP material must meet all the requirements of the classification for which
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The
Department may take belt cuts of the blended RAP to verify the material meets these requirements.
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide
an acceptable point of sampling blended RAP material from the

feed belt.
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In the event that RAP source or properties change, the Contractor shall notify the Department of
the change and submit new documentation stating the new source or properties a minimum of
72 hours prior to the change to allow for obtaining new samples

and approval.

SECTION 709
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC

709.01 Reinforcing Steel Remove the second paragraph of Section 709.01 of the standard
specification beginning with “Low-Carbon, Chromium,...” and replace with the following:

“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the
requirements of ASTM A1035. Bars shall be Grade 100 and alloy Type CS unless otherwise
specified on the Plans. *

SECTION 710
FENCE AND GUARDRAIL

710.06 Fence Posts and Braces Revise the first Paragraph so that it reads:

“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the
diameter or section and length shown on the plans.”

Remove the fourth paragraph which starts “ That portion of wood posts...”.

Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock ... so that it now
reads:

“Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts
of sufficient length to make a diagonal brace between adjacent posts. All wood posts and braces
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity
Specification B: Posts. “

710.07 Guardrail Posts Revise this section so that the first sentence of section a. reads:

“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine,
white pine, or eastern hemlock or other AWPA approved species.”

Revise the next paragraph so that it reads:

Wood posts and offset brackets shall be preservative treated in accordance with the requirements of
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts.
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710.08 Guardrail Hardware Revise this subsection by replacing “AASHTO M 298” with “ASTM
B695”

SECTION 711
MISCELLANEOUS BRIDGE MATERIAL

711.06 Stud Shear Connector Anchors and Fasteners Amend this section by deleting it in its
entirety and replacing it with:

“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code.
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the
D1.5 Code, Type A.”

SECTION 712
MISCELLANEOUS HIGHWAY MATERIAL

712.061 Structural Precast Units Amend this section by adding the following sentence to the end of
the first paragraph of the Construction subsection:

“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their
annual audit to include deficiency reports and corrective actions.”

Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so
that it reads:

“b. Air content shall be 5.0% to 8.0%.”

SECTION 713
STRUCTURAL STEEL AND RELATED MATERIAL

Section 713.02 High Strength Bolts

Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement of
ASTM A563”. Revise the third sentence of this subsection so that it reads “Circular and beveled
washers shall conform to the requirement of ASTM F436”.

SECTION 718
TRAFFIC SIGNALS MATERIAL

718.03 Signal Mounting Amend the paragraph beginning with “All trunions, brackets and...” by
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the
housings at the point of attachment.” to the end of the paragraph.
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718.08 Controller Cabinet Revise this subsection by replacing the paragraph beginning with “The
cabinet shall be supplied with LED light panels...” on or about page 7-66 with “The cabinet shall
be supplied with white LED light panels which shall automatically illuminate via a door open
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet
or two main doors for the side of pole cabinet. The ground mounted cabinet shall contain four
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and
bottom portion of the front side and back side on the Control side and Power/Aucxiliary side of
the cabinet. Each light panel shall produce a minimum of 250 lumens for a total minimum
lumen output of 2000 lumens with all eight panels illuminated. The minimum output per side
would be 1000 lumens. The LED panels shall be protected by a clear shatterproof shield. The
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly
and one at the bottom rack assembly on each side of the cabinet.

A second door open status switch per door shall activate a controller input to log a report
event that one of the doors was opened. All door open status switches shall be connected to the
same controller input. For the ground mount cabinet, there shall be two switches on each of
the four main doors. For the side-of-pole mount cabinet, there shall be two switches on each of
the two main doors.”

Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with
a generator panel ...” on or about page 7-68 with:

“The cabinet shall be supplied with a generator panel. The generator panel shall

consist of a manual transfer switch and a twist-lock connector for generator hookup. The
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure
with a separate lockable door accessed with a Corbin #2 key. The unit shall be mounted on the
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the
surrounding grade and on the lower left side of the pole mounted cabinet. The generator
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. *

Revise this subsection by removing the following from the paragraph beginning with “The ground
mounted cabinet shall be supplied and installed with an electric service meter socket trim and
electrical service disconnect switch ...” on or about page 7-69: “(removed: thus preventing that
space from being used either by equipment supplied as part of the project, or future
equipment that would be installed in the rack system. Joe indicated that he would add this
language to the detail so it is covered.)”.

Revise this subsection by replacing the following in the paragraph beginning with “The Contractor
shall reconfigure the default user name...” on or around page 7-70; “MaineDOT IT” with
“MaineDOT Traffic Division”.

In the paragraph beginning with “Tests shall be conducted by the contractor...” on or around page 7-73,
amend this subsection by removing “in the state of Maine and” after “The facility shall be”.
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Amend this Section by adding the following subsection:

718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification. This
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well
as all needed accessories required for a full and complete installation, including but not limited to
power adapters, Ethernet cables, and interface cables, as described herein.

Where applicable, communications from MaineDOT’s cloud-based Central Management System
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable
connected back to existing internet connections and/or the Field Monitoring Unit (FMU). The
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.

The FMU shall be the only remote connection device used by isolated intersections to connect to the
cloud-based system. All connections shall be encrypted VPN tunnels. The Contractor shall
coordinate all configuration settings with MaineDOT IT and the Engineer.

The FMU central web based interface shall be a separate element from the CMS.

MATERIALS: The materials for this work shall conform to the following requirements:

1. The work under this item specifies the requirements for the FMU. The FMU shall operate
independent of the brand/type of intersection controller deployed in the ATC traffic cabinet.

2. The FMU shall conform to the following requirements:

2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C.

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to
be exchanged by unplugging connectors, without tools.

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or
alarms.

2.4 The FMU shall be wired directly to the ATC cabinet.
2.5 The FMU shall have an internal cellular modem running at 4G LTE.

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service
when available.
2.6 The FMU shall incorporate an integrated GPS and cell modem.

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server
with a browser. It shall be possible to configure the FMU without any special software.
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2.8 The FMU shall be powered via a standard 120V input power.

2.9 The FMU shall allow for the routing of the controller configuration packets to and from
the controller (either by Ethernet or serial communications) for any type of controller
utilized by the MaineDOT. In this way it shall be possible to configure the controller and
utilize the controller specific software to interrogate the controller, and the FMU shall
provide the communications pipe which allows this to be accomplished.

2.10  The FMU shall, within the size limitations above, include a battery and battery
charging/monitoring circuit, to allow the FMU to function correctly even when all power
to the intersection has failed. The battery shall continue to power the FMU for a
minimum of 5 hours after all power has failed to the intersection.

2.11  The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration.

2.12 The FMU shall operate without requiring a static IP address. The only configuration
required at the FMU is to enter the URL of where the FMU management software is
hosted.

2.13  In the event that the cell service is interrupted or is not available, the FMU shall store
any events that occur in internal memory and forward these events automatically to the
FMU management software when the cell service is restored. In this way, a complete
record of events at the device can be maintained even if cell service is interrupted for a
period. The system will store 5000 events.

2.14  The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for
communication with the FMU management software. In this way the data will be open
for future expansion and competition. The use of secret proprietary protocols is not
permitted.

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45
connector.
2.16  The FMU shall include weather proof antennas.

3. Map Display FMU Management Software

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and
other monitored devices shown as representative icons on the map. The map shall include
the ability to see the intersections using Google Streetview.

3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so
that the user can see at a glance which intersections are in alarm.
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3.3 The map display shall also include a list of intersections, with the number and priority of
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top
of the list, followed by medium priority, low priority and then finally by intersections not
in alarm.

3.4 The icons shall change to be able to clearly indicate if an intersection is offline.

3.5 Clicking on the icon on the map shall expose a box with the current parameters of the
intersection shown.

3.6 The default map display position and zoom shall be configurable by user, so that the
user’s view will default to show the intersections that the user is responsible for
managing.

3.7 The map view shall have the ability to show Google traffic overlays on the map.

4. Intersection Detail Display FMU Management Software

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device
level detail for the intersection, which as a minimum shall display the following
parameters:

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if
an alarm is present for this device).

4.1.2 The time since the last communication with the device

4.1.3 The following parameters (real time now values, minimum for the day values,
maximum for the day values, and average for the day values)

4.1.3.1 The AC mains voltage (value)

4.1.3.2 The battery back-up voltage (value)

4.1.3.3 The cabinet temperature (value)

4.1.3.4 The cabinet humidity (value)

4.1.3.5 The presence of AC power (OK or Fail)

4.1.3.6 The flashing status of the intersection (OK or Flashing)
4.1.3.7 Stop Time status (OK or Stop Time Active)

4.1.3.8 The cabinet door status (Open or Closed)

4.1.3.9 The intersection fan status (Fan On or Fan off)
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4.1.4 It shall be possible to view graphs of each of the value parameters in graphical
form, over the recent two-week period. This includes real time graphs of:

4.1.4.1 The AC mains voltage
4.1.4.2 The battery back-up voltage
4.1.4.3 The cabinet temperature

4.1.4.4 The cabinet humidity
5. Diagnostics and Log Display FMU Management Software

5.1 From the device level detail within the FMU management software, it shall be possible to
drill down to get the raw data; the error logs; and the communications logs to allow a
technician to fault-find problems.

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well
as between dates.

5.3 It shall be possible to print these selected logs to a local printer or a PDF file.

5.4 It shall be possible to export these logs to Excel on the local computer for further
analysis.

6. Alarms FMU Management Software
6.1 The FMU management software shall have a comprehensive alarm generation capability

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of
tolerance, including analog values, digital values and enumerated values.

6.3 Alarms shall be configurable to be of Low, High or Critical Priority.

6.4 The alarm priority shall be displayed throughout the FMU management software, on all
displays, using color codes such as red-critical; yellow — high; and amber-low to indicate
the priority of the alarm.

6.5 The current active alarms shall be accessible for view via an expandable window, to see
which alarms are active and when the alarm occurred. The highest priority alarms shall
rise to the top of the list.

7. Alerts FMU Management Software
7.1 The FMU management software shall have comprehensive alerting capability, to enable
the response personnel to be notified when an abnormal situation has occurred.
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7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs.

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message
when an alarm clears.

7.4 The intention is that the FMU management software provides the alerts to the user in near
real time. The SMS and email shall be issued within 30 seconds of the occurrence of
event which results in an alert being issued.

8. Hosting and Connectivity and Service FMU / FMU Management Software

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for
Connectivity and Service, as part of the purchase price. The Connectivity and Service
agreement shall include at a minimum:

8.1.1 Cellular Connectivity
8.1.2 No cellular overage charges

8.1.3 Extended warranty on the hardware for the period of the Connectivity and
Service Agreement

8.1.4 Over-the-air software updates
8.1.5 Over-the-air security updates

8.1.6 Future Connected Vehicles Service

SECTION 720
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND
TRAFFIC SIGNALS

720.12 Wood Sign Posts Revise the first sentence so that it reads:

Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce,
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other
structurally weakening defects of importance, such as shake or holes or heart rot.

Revise the third paragraph that starts with “When pressure treated...” so that it reads:

All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard
Ul, UC4A, Commodity Specification A: Sawn Products.
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APPENDIX A

To
2022 Title VI Implementation Plan
TheUnitedStates DepartmentofTransportation {USDOT}StandardTitleVI/Non-Discrimination Assurances
DOT Order No. 1050.2A
The Maine Department of Transportation{hereinreferred to asthe "Recipient”), HEREBY AGREES THAT,
as a condition to receiving any Federal financial assistance from the U.S. Department of Transportation

{DOT), through the Federal Highway Administration (FHWA), is subject to and will comply with the
following:

Statutory/Regulatory Authorities

' TitleVlofthe CivilRights Actof 1964 {42 U.5.C.§ 2000d et seq., 78 stat. 252), {prohikits
discrimination on the basis of race, color, national origin);

* A9 C.F.R Part 21 {entitled Non-discrimination in Federally Assisted Programs Of The Department Of
Transportation-Effectuation Of Title VI Of The Civil Rights Act Of 1964);

* 28C.F.R.Section50.3{U.5. Departmentoflustice Guidelinesfor EnforcementofTitle Vl ofthe
Civil Rights Act of 1964);

The preceding statutory and regulatory citeshereinafterarereferredtoasthe " Acts"and "Regulations,”
respectively.

General Assurances

In accordance with the Acts, the Regulations, and other pertinent directives, circulars, policy,
memaoranda,and/orguidance, the Recipientherebygivesassurancethatitwill promptlytake any
measures necessary to ensure that:

“No personin the United States shall, on the grounds of race, color, ornational origin, be
excluded from participation in, be denied the benefits of, or be otherwise subjected to
discrimination under any program or activity, for which the Recipient receives Federal
financial assistance from DOT, including the FHWA.”

The Civil Rights Restoration Actof 1987 clarified the original intent of Congress, with respect to Title VI and
otherNon-discriminationrequire ments{The Age Discrimination Act of 1975, and Section 504 of the
Rehabilitation Actof1973),byrestoringthe broad, institutional-wide scope and coverage ofthese
non-discrimination statutesand requirementstoinclude allprogramsand activitiesofthe Recipient, so long
as any portion of the program is Federally assisted.

Specific Assurances

More specifically, and withoutlimitingthe abovegeneral Assurance, theRecipientagreeswithandgives the
following Assurances with respect to its Federally assisted Highway Program:

1. The Recipient agreesthateach"activity," "facility," or"program,” as defined in§§ 21.23{k)and
21.23{e)of 49 C.F.R. § 21 will be {with regard toan "activity") facilitated, or will be {with regard
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to a "facility") operated or will be {(with regard to a "program") conducted in compliance with all
requirements imposed by, or pursuant to the Acts and the Regulations.

The Recipient will insert the following notification in all solicitations for bids, Requests For
Proposals for work, or material subject to the Acts and the Regulations made in connection with
all Federal-Aid Highway Program activities and, in adapted form, in all proposals for negotiated
agreements regardless of fundingsource:

"The Maine Department of Transportation, in accordance with the provisions
of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 US.C. §§ 2000d to
2000d-4) andthe Regulations, herebynotifiesall biddersthat it willaffirmatively
ensure that any contract entered into pursuant to this advertisement,
disadvantaged business enterprises willbe afforded fulland fair opportunity to
submit bids in response to this invitation and will not be discriminated against
onthe grounds of race, color, or national originin consideration for anaward."

The Recipient will insert the clauses of Appendix C and G of this Assurance in every contract or
agreement subject to the Acts and the Regulations.

The Recipient will insert the clauses of Appendix E of this Assurance, as a covenant running with
the land, in any deed from the United States effecting or recording a transfer of real property,
structures, use, or improvements thereon or interest therein to a Recipient.

That where the Recipient receives Federal financial assistance to construct a facility, or part of a
facility, the Assurance will extend to the entire facility and facilities operated in connection

therewith.

That where the Recipient receives Federal financial assistance in the form, or for the acquisition
of real property or an interest in real property, the Assurance will extend to rights to space on, i

over, or under such property.

That the Recipient will include the clauses set forth in Appendix D and Appendix F of this
Assurance,asacovenantrunningwiththeland,inany future deeds,leases, licenses, permits,or
similarinstruments entered into by the Recipient with other parties:

a. forthesubsequent transfer ofreal property acquired orimproved under the
applicable activity, project, or program;and

b. forthe construction oruse of, oraccess to, space on,over, orunder realproperty acquired |
or improved under the applicable activity, project, or program. {

That this Assurance obligates the Recipient for the period during which Federal financial
assistance is extended to the program, except where the Federal financial assistance is to i
provide, or is in the form of, personal property, or real property, or interest therein, or

structures or improvements thereon, in which case the Assurance obligates the Recipient, or
any transferee for the longer of the following periods: '
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a. the period during which the property is used for a purpose for which the Federal financial
assistance is extended, or for another purpese involving the provision of similar services or

benefits; or
b. the period during which the Recipient retains ownership or possession of the property.

9.  The Recipient will provide for such methods of administration for the program as are found by the
Secretary of Transportation or the official to whom he/she delegates specific authority to give
reasonable guarantee that it, other recipients, sub-recipients, sub-grantees, contractors,
subcontractors, consultants, transferees, successors in interest, and other participants of Federal
financial assistance under such program will comply with all requirements imposed or pursuant to
the Acts, the Regulaticns, and this Assurance.

10. The Recipient agrees that the United States has a right to seek judicial enforcement with regard to
any matter arising under the Acts, the Regulations, and this Assurance.

By signing this ASSURANCE, the Maine Department of Transportation also agrees to comply (and
require any sub-recipients, sub-grantees, contractors, successors, transferees, and/or assignees to
comply) with all applicable provisions governing the FHWA and USDOT access to records, accounts,
documents, information, facilities, and staff. You also recognize that you must comply with any program
or compliance reviews, and/or complaint investigations conducted by the FHWA and USDOT. You must
keep records, reports, and submit the material for review upon request to FHWA and USDOT, or its
designee in a timely, complete, and accurate way. Additionally, you must comply with all other
reporting, data collection, and evaluation requirements, as prescribed by law or detailed in program
guidance.

The Maine Department of Transportation gives this ASSURANCE in consideration of and for obtaining
any Federal grants, loans, contracts, agreements, property, and/or discounts, or other Federal-aid and
Federal financial assistance extended after the date hereof to the recipients by the U.S. Department of
Transportation under the Federal Aid Highway Program. This ASSURANCE is binding on Maine, other
recipients, sub-recipients, sub-grantees, contractors, subcontractors and their subcontractors’,
transferees, successors in interest, and any other participants in the Federal Aid Highway Program. The
person(s) signing below is authorized to sign this ASSURANCE on behalf of the Recipient.

MAINE DEPARTMENT OF TRANSPORTATION
(Name of Recipient

Bruce A. Van Note, Commissioner

DATED‘%% 1% Zo2
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APPENDIX C

Performance Requirements

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply
with the Acts and the Regulations relative to Non-discrimination in Federally-assisted programs
of the U.S. Department of Transportation, Federal Highway Administration (FWHA), as they
may be amended from time to time, which are herein incorporated by reference and made a
part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the
contract, will not discriminate on the grounds of race, color, or national origin in the selection
and retention of subcontractors, including procurements of materials and leases of equipment.
The contractor will not participate directly or indirectly in the discrimination prohibited by the
Acts and the Regulations, including employment practices when the contract covers any
activity, project, or program set forth in Appendix B of 49 CFR Part 21.

Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to
be performed under a subcontract, including procurements of materials, or leases of
equipment, each potential subcontractor or supplier will be notified by the contractor of the
contractor's obligations under this contract and the Acts and the Regulations relative to
Nondiscrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by
the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined
by the Recipient or the FHWA to be pertinent to ascertain compliance with such Acts,
Regulations, and instructions. Where any information required of a contractor is in the exclusive
possession of another who fails or refuses to furnish the information, the contractor will so
certify to the Recipient or the FHWA, as appropriate, and will set forth what efforts it has made
to obtain the information.

Sanctions for Noncompliance: In the event of a contractor's noncompliance with the non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it
or the FHWA may determine to be appropriate, including, but not limited to:

a. withholding payments to the contractor under the contract until the contractor complies;
and/or
b. cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one
through six in every subcontract, including procurements of materials and leases of equipment,
unless exempt by the Acts, the Regulations and directives issued pursuant thereto, The
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contractor will take action with respect to any subcontract or procurement as the Recipient or
the FHWA may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if the contractor becomes involved in, or is threatened with
litigation by a subcontractor, or supplier because of such direction, the contractor may request
the Recipient to enter into any litigation to protect the interests of the Recipient. In addition,
the contractor may request the United States to enter into the litigation to protect the interests
of the United States.
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APPENDIX D

CLAUSES FOR DEEDS TRANSFERRING UNITED STATES PROPERTY

The following clauses will be included in deeds effecting or recording the transfer of real property,
structures, or improvements thereon, or granting interest therein from the United States pursuant to
the provisions of Assurance 4:

NOW, THEREFORE, the U.S. Department of Transportation as authorized by law and upon the condition
that the Maine Department of Transportation will accept title to the lands and maintain the project
constructed thereon in accordance with 23 1).S. Code 5 107, the Regulations for the Administration of
the Federal Aid Highway Program, and the policies and procedures prescribed by the FHWA of the U.S.
Department of Transportation in accordance and in compliance with all requirements imposed by Title
49, Code of Federal Regulations, U.S. Department of Transportation, Subtitle A, Office of the Secretary,
Part 21, Non-discrimination in Federally-assisted programs of the U.S Department of Transportation
pertaining to and effectuating the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252; 42
U.S.C. S 2000d to 2000d-4), does hereby remise, release, quitclaim and convey unto the Maine
Department of Transportation all the right, title and interest of the U.S. Department of Transportation
in and to said lands described in Exhibit A attached hereto and made a part hereof.

(HABENDUM CLAUSE)

TO HAVE AND TO HOLD said lands and interests therein unto Maine Department of Transportation and
its successors forever, subject, however, to the covenants, conditions, restrictions and reservations
herein contained as follows, which will remain in effect for the period during which the real property or
structures are used for a purpose for which Federal financial assistance is extended or for another
purpose involving the provision of similar services or benefits and will be binding on the Maine
Department of Transportation, its successors and assigns.

The Maine Department of Transportation, in consideration of the conveyance of said lands and interests
in lands, does hereby covenant and agree as a covenant running with the land for itself, its successors
and assigns, that (1) no person will on the grounds of race, color, or national origin, be excluded from
participation in, be denied the benefits of, or be otherwise subjected to discrimination with regard to
any facility located wholly or in part on, over, or under such lands hereby conveyed |,] [and] * (2) that
the Maine Department of Transportation will use the lands and interests in lands and interests in lands
so conveyed, in compliance with all requirements imposed by or pursuant to Title 49, Code of Federal
Regulations, US. Department of Transportation, Subtitle A, Office of the Secretary, Part 21,
Nondiscrimination in Federally-assisted programs of the U.S. Department of Transportation,
Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations and Acts may be amended
[i and (3) that in the event of breach of any of the above-mentioned non-discrimination conditions, the
Department will have a right to enter or re-enter said lands and facilities on said land, and that above
described land and facilities will thereon revert to and vest in and become the absolute property of the
U.S. Department of Transportation and its assigns as such interest existed prior to this instruction].*

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary in order to make clear the purpose of Title VI.)
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APPENDIX E

CLAUSES FOR TRANSFER OF REAL PROPERTY ACQUIRED OR IMPROVED UNDER THE
ACTIVITY, FACILITY, OR PROGRAM

The following clauses will be included in deeds, licenses, leases, permits, or similar instruments
entered into by the Maine Department of Transportation pursuant to the provisions of Assurance
7(a):

A. The (grantee, lessee, permittee, etc. as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree [in the case of deeds and leases add "as a covenant
running with the land"] that:

1. Inthe event facilities are constructed, maintained, or otherwise operated on the
property described in this (deed, license, lease, permit, etc.) for a purpose for which a
U.S. Department of Transportation activity, facility, or program is extended or for
another purpose involving the provision of similar services or benefits, the (grantee,
licensee, lessee, permittee, etc.) will maintain and operate such facilities and services in
compliance with all requirements imposed by the Acts and Regulations (as may be
amended) such that no person on the grounds of race, color, or national origin, will be
excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities.

B. With respect to licenses, leases, permits, etc., in the event of breach of any of the above
Nondiscrimination covenants, Maine Department of Transportation will have the right to
terminate the (lease, license, permit, etc.) and to enter, re-enter, and repossess said lands
and facilities thereon, and hold the same as if the (lease, license, permit, etc.) had never
been made or issued. *

C. With respect to a deed, in the event of breach of any of the above Non-discrimination
covenants, the Maine Department of Transportation will have the right to enter or re-enter
the lands and facilities thereon, and the above described lands and facilities will there upon
revert to and vest in and become the absolute property of the Maine Department of
Transportation and its assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause is
necessary to make clear the purpose of Title VI.)
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APPENDIX F

CLAUSES FOR CONSTRUCTION/USE/ACCESS TO REAL PROPERTY ACQUIRED UNDER THE
ACTIVITY,
FACILITY OR PROGRAM

The following clauses will be included in deeds, licenses, permits, or similar
instruments/agreements entered into by the Maine Department of Transportation pursuant to the
provisions of Assurance 7(b):

A. The (grantee, licensee, permittee, etc., as appropriate) for himself/herself, his/her heirs,
personal representatives, successors in interest, and assigns, as a part of the consideration
hereof, does hereby covenant and agree (in the case of deeds and leases add, "as a covenant
running with the land") that (1) no person on the ground of race, color, or national origin, will
be excluded from participation in, denied the benefits of, or be otherwise subjected to
discrimination in the use of said facilities, (2) that in the construction of any improvements
on, over, or under such land, and the furnishing of services thereon, no person on the ground
of race, color, or national origin, will be excluded from participation in, denied the benefits
of, or otherwise be subjected to discrimination, (3) that the (grantee, licensee, lessee,
permittee, etc.) will use the premises in compliance with all other requirements imposed by
or pursuant to the Acts and Regulations, as amended, set forth in this Assurance.

B. With respect to (licenses, leases, permits, etc.), in the event of breach of any of the above
Nondiscrimination covenants, the Maine Department of Transportation will have the right to
terminate the (license, permit, etc., as appropriate) and to enter or re-enter and repossess
said land and the facilities thereon, and hold the same as if said (license, permit, etc., as
appropriate) had never been made or issued. *

C. With respect to deeds, in the event of breach of any of the above Nondiscrimination
covenants, the Maine Department of Transportation will there upon revert to and vest in
and become the absolute property of the Maine Department of Transportation and its
assigns. *

(*Reverter clause and related language to be used only when it is determined that such a clause IS
necessary to make clear the purpose of Title VI.)
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APPENDIX G
During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees to comply with the following

nondiscrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

e Title VI of the Civil Rights Act of 1964 (42 U.S.C. 5 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

e The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.Ce 5 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

e Federal-Aid Highway Act of 1973, (23 U.S.C. 5 324 et seq.), (prohibits discrimination on the
basis of sex);

e Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. S 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

e The Age Discrimination Act of 1975, as amended, (42 U.S.C. 5 6101 et seq.), (prohibits
discrimination on the basis of age);

e Ajrport and Airway Improvement Act of 1982, (49 USC 5 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

e The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
"programs or activities" to include all of the programs or activities of the Federal-aid
recipients, sub-recipients and contractors, whether such programs or activities are Federally
funded or not);

e Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the
basis of disability in the operation of public entities, public and private transportation
systems, places of public accommodation, and certain testing entities (42 U.S.C. 55 12131-
12189) as implemented by Department of Transportation regulations at 49 C.F.R. parts 37
and 38; e The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. 5
47123) (prohibits discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in Minority
Populations and Low-Income Populations, which ensures Non-discrimination against
minority populations by discouraging programs, policies, and activities with
disproportionately high and adverse human health or environmental effects on minority
and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of Limited English proficiency (LEP). To ensure compliance with Title
VI, you must take reasonable steps to ensure that LEP persons have meaningful access to your
programs (70 Fed. Reg. at 74087 to 74100);

e Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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FEDERAL HIGHWAY ADMINISTRATION CIVIL RIGHTS ASSURANCE

The Maine Department of Transportation HEREBY CERTIFIES THAT, as a condition of
receiving Federal financial assistance under the Civil Rights Act of 1964, as amended, it will
ensure that:

1. No person on the basis of race, color or national origin will be subjected to discrimination
in the level and quality of transportation services and transportation-related benefits.

2. The Maine Department of Transportation will compile, maintain, and submit in a timely
manner Title VI information required in compliance with the Department of
Transportation's Title VI regulation, 49 CFR Part 21.9.

3. The Maine Department of Transportation will make it known to the public that those
person or persons alleging discrimination on the basis of race, color or national origin as
it relates to the provision of transportation services and transportation-related benefits
may file a complaint with the Federal Highway Administration and/or the U.S.
Department of Transportation.

The person or persons whose signature appears below is authorized to sign this assurance on
behalf of the grant applicant or recipient.

/ & % % pate: 7/ 9,/&5

Bruce A. Van Note, Commissioner
Maine Department of Transportation
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APPENDIX I

TITLE VUNONDESCRIMINATION POLICY STATEMENT

The Commissicner of the Maine Department of Transportation (MaineDOT) is ultimately
responsible for and committed to the effective implementation of the Title VI Program 1o achieve
compliance with Title VI of the Civil Rights Act of 1964, as amended, the Civil Rights
Restoration Act of 1987, and related statutes and regulations in all Federal programs and
activities, Understanding that the Commissioner will not be performing any day-to-day
implementation duties, the MaineDOT conducts its Title VI/Environmental Justice Program in a
team approach by involving personnel from all program areas, with guidance from the Title Vi
Coordinator, Responsibility for the day to day administration of the Program will be delegated
to the Title VI Program Coordinator who is currently the Director of the Civil Rights Office.

The Title VI Program Coordinator has been delegaied sufficlent authority and respousibility to
effectively carry out her duties.

The Title VI Program Coordinator ensures MaineDOT’s compliance with Title
VI/Environmental Justicc implementing regulations. Bureau Directors are responsible for
Program implementation in their Bureaus and shall identify and delegate Title
Vi/Nondiscrimination Federal Program Area Liaisons to perform the routine data collection/data
analysis and process reviews,

inquiries concerning the MaineDOT’s policies, investigations. complaints, compliance
with applicable faws, regulations, and concerns regarding compliance with Title
VI/Environmental Justice may be directed to:

Maine Department ol Transportation
# 16 State House Station
Augusta, Maine 04333-1116
Telephone (207) 624-3066 | TTY users Dial Relay: 711
sherry tonmpkinsi@maing. gov

MaineDOT is committed to ensuring that the fundamental principles of equal opportunity
are upheld in all decisions involving our employees and contractors/consultanis, and to ensuring
that the public-at-large is afforded access to all of our programs and services whether those
programs and activities arc federally funded or not.

This Policy Statement will be circulated throughout the MaineDOT, made available to
the public, and be included by reference in all contracts, agreements, programs and services
administered by the Department of Transportation.

-2 i ”x:’? - ;
SN S T N

o

Bruce A. Van Note, Commissioner
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APPENDIX]

SAMPLE QUESTIONS FOR PROGRAM AREA REVIEWS

Bureau of Planning

e What measures do you take to ensure that a cross-section of people representative of the
populations affected by the Department’s projects, including identifying and proactively
reaching out to various and diverse social, economic and ethnic groups, participate in the
Department’s Public Involvement Process?

e How do you ensure that appropriate accommodations are made for persons with Limited
English Proficiency (LEP) (persons who have difficulty speaking, reading, writing and/or
understanding English)? Were interpreters available when needed to assist with LEP
needs?

e How do you collect and analyze statistical data on race, color and national origin of
populations in all areas impacted by the Department’s programs or services?

Bureau of Project Development
Property Office

e What mechanisms are used to identify what communities (minority, LEP) are represented
in the negotiation phase of property acquisition?

e How do you ensure that Property Office staff who have direct contact with persons affected
by the Department’s acquisition of property needed for projects, including compliance with
the Uniform Relocation Act of 19707

e Have you received any complaints related to discrimination on the basis of race, color or
national origin? How many and how did you process them?

Multimodal Program

e How do you ensure that Local Public Agencies (LPA) provide the Department with signed
Title VI assurances (Form 1050.2A), including Appendices A and K, annually?

e How do you ensure that LPAs include in their subcontracts FHWA Form 1273 and Title
VI Assurances, including Appendices A and K?

e Have you received any complaints related to discrimination on the basis of race, color or
national origin? How many and how did you process them?

e How do ensure that public meetings and notices related to LPA projects comply with Title
VI?

Bureau of Maintenance and Operations

e How do you ensure that the Bureau’s activities comply with Title VI requirements of
nondiscrimination on the basis of race, color or national origin?

e Have you received any complaints related to discrimination on the basis of race, color or
national origin? How many and how did you handle them?
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APPENDIX K

Subrecipient Reviewed: Date(s) of Desk Audit

Reviewer(s)

O

|

Title VI/Nondiscrimination Policy Statement

Title VI/Nondiscrimination Assurances

Name and position of Title VI/Nondiscrimination Coordinator
Title VI/Nondiscrimination Plan

Procedures for processing external discrimination complaints
A list of external discrimination complaints and lawsuits

Any Accommodations for Limited English Proficient Persons

Addressing Environmental Justice in minority populations and low-income
populations

Ensuring nondiscrimination in the public participation process
Collecting and analyzing data to ensure nondiscrimination in programs and activities

Process for ensuring that solicitations for bid/requests for proposals contain the Title
VI/Nondiscrimination Assurance paragraph

Process for ensuring subcontracts contain the appropriate contract provisions and
language from the Title VI Assurances

Process for Ensuring nondiscrimination in the award of contracts

Developing a Title VI/Nondiscrimination Annual Work Plan & Accomplishment
Report
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APPENDIX L

SUB-RECIPIENT TITLE VI
COMPLIANCE ASSESSMENT TOOL

23 Code of Federal Regulations (CFR) Part 200.9 (b)(7) requires that the Maine
Department of Transportation (MaineDOT) conduct periodic reviews of cities, planning
agencies and other recipients of federal-aid highway funds, including locally public
agencies, to ensure that they are complying with Title VI of the Civil Rights Act of 1964.
Title VI states that “no person in the United States shall be excluded from participation,
denied the benefits of, or be subjected to discrimination in any Federally-funded program,
policy or activity on the basis of race, color or national origin.”

MaineDOT has developed this assessment as a means of determining sub-recipient
compliance; helping sub-recipients understand their Title VI responsibilities; and assisting
MaineDOT in planning future training and technical assistance.

This assessment is part of MaineDOT'’s Title VI review process and has been designed
to take only a few minutes of your time. Please fax (207-624-3021) or mail (16 State
House Station, Augusta, ME 04333-0016) the completed questionnaire with attachments
to: Sherry Tompkins, Director of Civil Rights, no later than August 30, 2021

Questions or concerns may be emailed to: sherry.tompkins@maine.gov or you may reach
Sherry by phone at (207) 624-3066.

Baseline Questionnaire

1. Name of your Agency:
2. Number of full-time and part-time employees: F/T P/T
3. Has your agency provided written Title VI Assurances to MaineDOT? If not, please

attach a copy.

4. Does your agency physically include the Civil Right Special Provisions (FHWA-
Form 1273) in all contracts and ensure that they are included in all sub-contracts,
including third-tier contracts?

5. Who is the Title VI contract person for your agency? .
Does this person accept complaints from the public? If not, who
does?

Please include title, email and telephone number for each person listed.
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10.

11.

In the past three years, has your agency been named in a discrimination complaint
or lawsuit? . If so, when and what was the nature
of the complaint or lawsuit and the outcome.

Does your agency have a written discrimination complaint process? If so, please
attach a copy.

Has your agency made the public aware of the right to file a complaint?
If so, by what mechanism

Please attach a

copy.

Does your agency provide free translation services for persons with Limited
English Proficiency (LEP)? . Please explain

In the past twelve (12) months, what has your agency done to receive and consider
input from all citizen groups, especially minority, low income, disabled and transit-
dependent? Please describe, if applicable.

Does your agency have a method to collect racial and ethnic data on citizens
impacted by your projects? . If so, please describe.
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12.  Does your agency include the required Disadvantaged Business Enterprise (DBE)
assurance language at 49 CFR 26.13(a) and (b) verbatim in all financial
agreements, contracts and sub-contracts? (Please see DBE Assurance language
below.)

Fkkhkkhkkkhkhhkhhkkkhhhkhkhhhkhhkhkhkhkhhkhhkhkhhkhkhhkhhkhhkhhhkhhkhkhhhhhkhhhhkhhkhhhkhkhhkhhrhrkhkhhkhkhkkx

§26.13 What assurances must recipients and contractors make?

(a) Each financial assistance agreement you sign with DOT operating
administration (or a primary recipient) must include the following assurance:

The recipient shall not discriminate on the basis of race, color, national origin
or sex in the award and performance of any DOT-assisted contract or in the
administration of its DBE program or the requirements of 49 CFR Part 26. The
recipient shall take all necessary and reasonable steps under 49 CFR Part 26
to ensure nondiscrimination in the award and administration of DOT assisted
contracts. The recipient’s DBE program, as required, by 49 CFR Part 26 and
as approved by DOT, is incorporated by reference in this agreement.
Implementation of this program is a legal obligation and failure to carry out its
terms shall be treated as a violation of this agreement. Upon notification to the
recipient of its failure to carry out its approved program, the Department may
impose sanctions as provided for under Part 26 and may, in appropriate cases,
refer the matter for enforcement under 18 U.S.C. 1001 and/or the Program
Fraud Civil Remedies Act of 1986 (31 U.S. C. 3801 et seq.).

(b) Each contract you sign with a contractor (and each sub-contract the prime
contractor signs with a sub-contract) must include the following assurance:

The contractor, sub recipient or sub-contractor shall not discriminate on the
basis of race, color, national origin or sex in the performance of this contract.
The contactor shall carry out applicable requirements of 49 CFR Part 26 in the
award and administration of DOT assisted contracts. Failure by the contractor
to carry out these requirements is a breach of this contract, which may result in
the termination of this contract or such other remedy as the recipient deems
appropriate.

Fkkkhkhkkkhkkhkhkhkkkhhhkhkhhkhhkhkhkhkhhkhhkhhhhkhkhhkhhkhhkhhkhhkhkhhhhhkhhhkhkhhkhhhhkdhkhhrkhrkhkhkhkhkhkx

13. Does your agency monitor DBEs on construction projects to ensure they are
performing a commercially useful function (CUF)? . If so, where is this
documented?

If a DBE is not performing a CUF, what actions for steps have you taken?

Who do you notify?
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14. Do you have any questions regarding this assessment or Title VI?

Please include them here along with your email address and/or phone number and
a MaineDOT representative will respond.

15.  Would your agency like Title VI training or other Civil Rights technical assistance
from MaineDOT? . If yes, please explain.

Does your agency have teleconferencing ability?

16. Please provide the name, title and contact information of the person who
completed this baseline assessment.

17.  Provide an annual report on Title VI accomplishments for the previous year and
goals for the next year.
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APPENDIX M

Maine Department of Transportation
External Discrimination Complaint Form

(Title VI/Nondiscrimination and ADA/Section 504 Complaints)

Name Phone Name of Person(s) That Discriminated Against You
Address Location and Position of Person (If Known)
City, State, Zip City, State, Zip

Agency involved Date of Alleged Incident

Discrimination [ Race 1 color ] National Origin (] sex What Remedy are you requesting?
Because of: O 0
Age Disability

Explain As Briefly And Clearly As Possible What Happened And How You Were Discriminated Against. Indicate Who Was
Involved. Be Sure To Include How Other Persons Were Treated Differently Than You. Also Attach Any Written Material
Pertaining To Your Case.

Signature Date

Please Mail Complaint to:

Maine Department of Transportation
Civil Rights Office
# 16 State House Station
Augusta, Maine 04333-0016
Or Call (207) 624- 3066 or TYY Relay 711
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APPENDIX N

MaineDOT

Integrity ¢ Competence e Service

NON-DISCRIMINATION/TITLE VI POSTER

Title VI and Nondiscrimination Commitment to all USDOT funded programs:

Pursuant to Title VI of the Civil Rights Act of 1964 and related laws and regulations, MaineDOT will not
exclude from participation in, deny the benefits of, or subject to discrimination anyone on the grounds
of race, color, national origin, sex, age or disability.

Complaint Procedures:

MaineDOT has established a discrimination complaint procedure and will take prompt and reasonable
action to investigate and eliminate discrimination when found. Any person who believes that he or she
has been aggrieved by an unlawful discriminatory practice under Title VI has a right to file a formal
complaint with MaineDOT. Any such complaint must be in writing and filed with the MaineDOT Title VI
Coordinator within one hundred eighty (180) calendar days following the date of the alleged
discriminatory occurrence. For more information, please contact the MaineDOT'’s Title VI Coordinator.

ADA/504 Statement:

Pursuant to Section 504 of the Rehabilitation Act of 1973 (Section 504), the Americans with Disabilities
Act of 1990 (ADA) and related federal and state laws and regulations, MaineDOT will make every effort to
ensure that its facilities, programs, services, and activities are accessible to those with disabilities.
MaineDOT will provide reasonable accommodation to disabled individuals who wish to participate in
public involvement events or who require special assistance to access MaineDOT facilities, programs,
services or activities. Because providing reasonable accommodation may require outside assistance,
organization or resources, MaineDOT asks that requests be made at least five (5) calendar days prior to
the need for accommodation. Questions, concerns, comments or requests for accommodation should be
made to MaineDOT’s ADA Coordinator.

Services are provided free without charge for individuals with special needs with disabilities. Any fees will
be paid by the recipient or subrecipient. The public will have access to translators, “I Speak Cards”,
TTY/TDD services and vital documents translated when requested.

MaineDOT Title VI

Sherry Y. Tompkins, Director
Civil Rights Office
Maine Department of Transportation

16 State House Station
Augusta, Maine 04333

Office Phone: (207) 624-3066

Cell Phone: (207) 592-0686
TYY: Users Dial MAINE RELAY 711
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m Section VI: Self-Verification Notification Form
(for all tidal and non-tidal projects in Maine subject to Corps jurisdiction)
US Army Corps

of Engineers =
New England District

At least two weeks before work commences, complete all fields (write “none” if applicable) below or use the fillable form
found at www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/Maine-General-Permit/ The two-week lead time is
not required for emergency situations. Send this form, an Official Species List, and project plans to the following

email address: cenae-r-me@usace.army.mil

Maine Project Office State Permit #: N/A
U.S. Army Corps of Engineers Date of State Permit:
442 Civic Center Drive, Suite 350 State Project Manager:

Augusta, Maine 04330

Permittee: Maine Department of Transportation (Applicant: Paulo Ribeiro, Regional Coordinator

Address, City, State, Zip: 932 US-2 East, Wilton, ME 04294

Email, Phone: Paulo.B.Ribeiro@Maine.gov 207-592-4160

Agent: N/A

Address, City, State, Zip:

Email, Phone:

Contractor: To be determined

Address, City, State, Zip:

Email, Phone:

Project Name: 027688.00 - Coplin Plt.-Eustis, Route 16 Highway rehabilitation

Address, City, State, Zip: Coplin plt Maine rt 16

Lat °N, Long °W: 4511855, -70.47314 Tax Map/Lot:

Waterway Name: Wetland culvert that outlets into Nash stream (XC-978320)

Description of Work: Existing Culvert 44' x 1.5' being replaced by 56' x 3' road is being resurface and shoulders paved. New culvert will be

embedded 6". Cofferdams may be used to work in dry.

Proposed Starting Date:  7/1/2025 Proposed Finish Date:  7/15/2025

Area of wetland impact (SF): Permanent: 75 gF Temporary: 100 SF

Area of waterway impact (SF): Permanent: Temporary:

Work will be done under the following Section V General Permits (circle all that apply):
I. Inland Waters and wetlands: 1234567891011 1213 14 15 16 17 18 19 20 21 ¥ 23
II. Navigable Waters: 1234567891011 1213 14 15 16 17 18 19 20 21 22 23

Have MHPC and all five federally-recognized tribes in Maine been notified of the proposed work? X Yes No

Your signature below, as permittee, indicates that you accept and agree to comply with the terms, eligibility criteria, and
general conditions for Self-Verification under the Maine General Permit.

Permittee Signature: WM 2.0, Date: 3/19/2025

36
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Mar 17., 2025 171:40: 47 AM
XC-978320

XC-978320 Inlet
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XC-978320 outlet
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Coplin Plt Eustis, Rte 16 Culvert Replacement WIN 27688.00 XC-978320 Impact Plan

MaineDOT WIN# 27688.00 Wetland Culvert Replacement
03.19.2025

\\\ Temporary Wetland Impacts: 100 sqgft

N\— EE———

Nash stream

‘

d remains without
water during dry conditions

Current Pipe: 1.5'x 44’

Cofferdam J

R

€
@ Cofferdam -

Upland

Proposed Pipe: 3' x 56’

New pipe will extend 6'
further into wetland
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United States Department of the Interior
FISH AND WILDLIFE SERVICE

Maine Ecological Services Field Office
P. 0. Box A
East Orland, ME 04431
Phone: (207) 469-7300 Fax: (207) 902-1588

In Reply Refer To: 03/18/2025 13:19:14 UTC
Project Code: 2025-0070311
Project Name: 27688.00 - Coplin Plt.-Eustis, Route 16 (S)

Subject: List of threatened and endangered species that may occur in your proposed project
location or may be affected by your proposed project

To Whom It May Concern:

The enclosed species list identifies threatened, endangered, proposed and candidate species, as
well as proposed and final designated critical habitat, that may occur within the boundary of your
proposed project and/or may be affected by your proposed project. The species list fulfills the
requirements of the U.S. Fish and Wildlife Service (Service) under section 7(c) of the
Endangered Species Act (Act) of 1973, as amended (16 U.S.C. 1531 et seq.).

New information based on updated surveys, changes in the abundance and distribution of
species, changed habitat conditions, or other factors could change this list. Please feel free to
contact us if you need more current information or assistance regarding the potential impacts to
federally proposed, listed, and candidate species and federally designated and proposed critical
habitat. Please note that under 50 CFR 402.12(e) of the regulations implementing section 7 of the
Act, the accuracy of this species list should be verified after 90 days. This verification can be
completed formally or informally as desired. The Service recommends that verification be
completed by visiting the [PaC website at regular intervals during project planning and
implementation for updates to species lists and information. An updated list may be requested
through the IPaC system by completing the same process used to receive the enclosed list.

The purpose of the Act is to provide a means whereby threatened and endangered species and the
ecosystems upon which they depend may be conserved. Under sections 7(a)(1) and 7(a)(2) of the
Act and its implementing regulations (50 CFR 402 et seq.), Federal agencies are required to
utilize their authorities to carry out programs for the conservation of threatened and endangered
species and to determine whether projects may affect threatened and endangered species and/or
designated critical habitat.

A Biological Assessment is required for construction projects (or other undertakings having
similar physical impacts) that are major Federal actions significantly affecting the quality of the
human environment as defined in the National Environmental Policy Act (42 U.S.C. 4332(2)
(©)). For projects other than major construction activities, the Service suggests that a biological
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Project code: 2025-0070311 03/18/2025 13:19:14 UTC

evaluation similar to a Biological Assessment be prepared to determine whether the project may
affect listed or proposed species and/or designated or proposed critical habitat. Recommended
contents of a Biological Assessment are described at 50 CFR 402.12.

If a Federal agency determines, based on the Biological Assessment or biological evaluation, that
listed species and/or designated critical habitat may be affected by the proposed project, the
agency is required to consult with the Service pursuant to 50 CFR 402. In addition, the Service
recommends that candidate species, proposed species and proposed critical habitat be addressed
within the consultation. More information on the regulations and procedures for section 7
consultation, including the role of permit or license applicants, can be found in the "Endangered
Species Consultation Handbook" at:

https://www.fws.gov/sites/default/files/documents/endangered-species-consultation-
handbook.pdf

Migratory Birds: In addition to responsibilities to protect threatened and endangered species
under the Endangered Species Act (ESA), there are additional responsibilities under the
Migratory Bird Treaty Act (MBTA) and the Bald and Golden Eagle Protection Act (BGEPA) to
protect native birds from project-related impacts. Any activity, intentional or unintentional,
resulting in take of migratory birds, including eagles, is prohibited unless otherwise permitted by
the U.S. Fish and Wildlife Service (50 C.F.R. Sec. 10.12 and 16 U.S.C. Sec. 668(a)). For more
information regarding these Acts, see https://www.fws.gov/program/migratory-bird-permit/what-
we-do.

The MBTA has no provision for allowing take of migratory birds that may be unintentionally
killed or injured by otherwise lawful activities. It is the responsibility of the project proponent to
comply with these Acts by identifying potential impacts to migratory birds and eagles within
applicable NEPA documents (when there is a federal nexus) or a Bird/Eagle Conservation Plan
(when there is no federal nexus). Proponents should implement conservation measures to avoid
or minimize the production of project-related stressors or minimize the exposure of birds and
their resources to the project-related stressors. For more information on avian stressors and
recommended conservation measures, see https://www.fws.gov/library/collections/threats-birds.

In addition to MBTA and BGEPA, Executive Order 13186: Responsibilities of Federal Agencies
to Protect Migratory Birds, obligates all Federal agencies that engage in or authorize activities
that might affect migratory birds, to minimize those effects and encourage conservation measures
that will improve bird populations. Executive Order 13186 provides for the protection of both
migratory birds and migratory bird habitat. For information regarding the implementation of
Executive For information regarding the implementation of Executive Order 13186, please visit
https://www.fws.gov/partner/council-conservation-migratory-birds.

We appreciate your concern for threatened and endangered species. The Service encourages
Federal agencies to include conservation of threatened and endangered species into their project
planning to further the purposes of the Act. Please include the Consultation Code in the header of
this letter with any request for consultation or correspondence about your project that you submit
to our office.
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Attachment(s):

= Official Species List

USFWS National Wildlife Refuges and Fish Hatcheries
Bald & Golden Eagles

Migratory Birds

Wetlands

OFFICIAL SPECIES LIST

This list is provided pursuant to Section 7 of the Endangered Species Act, and fulfills the
requirement for Federal agencies to "request of the Secretary of the Interior information whether
any species which is listed or proposed to be listed may be present in the area of a proposed
action".

This species list is provided by:

Maine Ecological Services Field Office
P. 0. Box A

East Orland, ME 04431

(207) 469-7300
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PROJECT SUMMARY

Project Code: 2025-0070311

Project Name: 27688.00 - Coplin Plt.-Eustis, Route 16 (S)
Project Type: Culvert Repair/Replacement/Maintenance

Project Description: project is to do a full depth reclamation adding cement for 2.31 miles on
Rt 16. The scope includes guardrail work and paving of gravel shoulders.
6 cross culverts are proposed to be replaced and lengthen to fit new wider
road profile. XC-978320 is in a wetland resource and will need to be
upsized to 3ft
Project Location:
The approximate location of the project can be viewed in Google Maps: https://
www.google.com/maps/@45.11860875,-70.4731241,14z

Counties: Franklin County, Maine
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ENDANGERED SPECIES ACT SPECIES

There is a total of 4 threatened, endangered, or candidate species on this species list.

Species on this list should be considered in an effects analysis for your project and could include
species that exist in another geographic area. For example, certain fish may appear on the species
list because a project could affect downstream species.

IPaC does not display listed species or critical habitats under the sole jurisdiction of NOAA
Fisheries!, as USFWS does not have the authority to speak on behalf of NOAA and the
Department of Commerce.

See the "Critical habitats" section below for those critical habitats that lie wholly or partially
within your project area under this office's jurisdiction. Please contact the designated FWS office
if you have questions.

1. NOAA Fisheries, also known as the National Marine Fisheries Service (NMFS), is an
office of the National Oceanic and Atmospheric Administration within the Department of
Commerce.
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MAMMALS
NAME STATUS
Canada Lynx Lynx canadensis Threatened

Population: Wherever Found in Contiguous U.S.
There is final critical habitat for this species. Your location does not overlap the critical habitat.
Species profile: https://ecos.fws.gov/ecp/species/3652

Northern Long-eared Bat Myotis septentrionalis Endangered
No critical habitat has been designated for this species.
Species profile: https://ecos.fws.gov/ecp/species/9045

Tricolored Bat Perimyotis subflavus Proposed
No critical habitat has been designated for this species. Endangered
Species profile: https://ecos.fws.gov/ecp/species/10515

INSECTS

NAME STATUS

Monarch Butterfly Danaus plexippus Proposed
There is proposed critical habitat for this species. Your location does not overlap the critical Threatened
habitat.

Species profile: https://ecos.fws.gov/ecp/species/9743

CRITICAL HABITATS

THERE ARE NO CRITICAL HABITATS WITHIN YOUR PROJECT AREA UNDER THIS OFFICE'S
JURISDICTION.

YOU ARE STILL REQUIRED TO DETERMINE IF YOUR PROJECT(S) MAY HAVE EFFECTS ON ALL
ABOVE LISTED SPECIES.

USFWS NATIONAL WILDLIFE REFUGE LANDS
AND FISH HATCHERIES

Any activity proposed on lands managed by the National Wildlife Refuge system must undergo a
'Compatibility Determination' conducted by the Refuge. Please contact the individual Refuges to
discuss any questions or concerns.

THERE ARE NO REFUGE LANDS OR FISH HATCHERIES WITHIN YOUR PROJECT AREA.

BALD & GOLDEN EAGLES

Bald and Golden Eagles are protected under the Bald and Golden Eagle Protection Act 2 and the
Migratory Bird Treaty Act (MBTA) L. Any person or organization who plans or conducts
activities that may result in impacts to Bald or Golden Eagles, or their habitats, should follow
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appropriate regulations and consider implementing appropriate avoidance and minimization
measures, as described in the various links on this page.

1. The Bald and Golden Eagle Protection Act of 1940.
2. The Migratory Birds Treaty Act of 1918.
3. 50 C.F.R. Sec. 10.12 and 16 U.S.C. Sec. 668(a)

There are Bald Eagles and/or Golden Eagles in your project area.

Measures for Proactively Minimizing Eagle Impacts

For information on how to best avoid and minimize disturbance to nesting bald eagles, please
review the National Bald Eagle Management Guidelines. You may employ the timing and
activity-specific distance recommendations in this document when designing your project/
activity to avoid and minimize eagle impacts. For bald eagle information specific to Alaska,
please refer to Bald Eagle Nesting and Sensitivity to Human Activity.

The FWS does not currently have guidelines for avoiding and minimizing disturbance to nesting
Golden Eagles. For site-specific recommendations regarding nesting Golden Eagles, please
consult with the appropriate Regional Migratory Bird Office or Ecological Services Field Office.

If disturbance or take of eagles cannot be avoided, an incidental take permit may be available to
authorize any take that results from, but is not the purpose of, an otherwise lawful activity. For
assistance making this determination for Bald Eagles, visit the Do I Need A Permit Tool. For
assistance making this determination for golden eagles, please consult with the appropriate
Regional Migratory Bird Office or Ecological Services Field Office.

Ensure Your Eagle List is Accurate and Complete

If your project area is in a poorly surveyed area in IPaC, your list may not be complete and you
may need to rely on other resources to determine what species may be present (e.g. your local
FWS field office, state surveys, your own surveys). Please review the Supplemental Information
on Migratory Birds and Eagles, to help you properly interpret the report for your specified
location, including determining if there is sufficient data to ensure your list is accurate.

For guidance on when to schedule activities or implement avoidance and minimization measures
to reduce impacts to bald or golden eagles on your list, see the "Probability of Presence
Summary" below to see when these bald or golden eagles are most likely to be present and
breeding in your project area.

NAME BREEDING SEASON
Bald Eagle Haliaeetus leucocephalus Breeds Dec 1 to
This is not a Bird of Conservation Concern (BCC) in this area, but warrants attention Aug 31

because of the Eagle Act or for potential susceptibilities in offshore areas from certain
types of development or activities.
https://ecos.fws.gov/ecp/species/1626
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PROBABILITY OF PRESENCE SUMMARY

The graphs below provide our best understanding of when birds of concern are most likely to be
present in your project area. This information can be used to tailor and schedule your project
activities to avoid or minimize impacts to birds. Please make sure you read "Supplemental
Information on Migratory Birds and Eagles", specifically the FAQ section titled "Proper
Interpretation and Use of Your Migratory Bird Report" before using or attempting to interpret
this report.

Probability of Presence ()

Green bars; the bird's relative probability of presence in the 10km grid cell(s) your project
overlaps during that week of the year.

Breeding Season ( )
Yellow bars; liberal estimate of the timeframe inside which the bird breeds across its entire
range.

Survey Effort (I)
Vertical black lines; the number of surveys performed for that species in the 10km grid cell(s)
your project area overlaps.

No Data (-)
A week is marked as having no data if there were no survey events for that week.

probability of presence breeding season | survey effort —no data
SPECIES JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
Bald Eagle
Non-BCC EEEE IR B = 1R H R - N - ______ _B - I—— | | ]
Vulnerable

Additional information can be found using the following links:

» Eagle Management https://www.fws.gov/program/eagle-management

» Measures for avoiding and minimizing impacts to birds https://www.fws.gov/library/

collections/avoiding-and-minimizing-incidental-take-migratory-birds

= Nationwide avoidance and minimization measures for birds https://www.fws.gov/sites/
default/files/documents/nationwide-standard-conservation-measures.pdf

= Supplemental Information for Migratory Birds and Eagles in IPaC https://www.fws.gov/
media/supplemental-information-migratory-birds-and-bald-and-golden-eagles-may-occur-

project-action
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Project code: 2025-0070311

MIGRATORY BIRDS

03/18/2025 13:19:14 UTC

The Migratory Bird Treaty Act (MBTA) * prohibits the take (including killing, capturing, selling,
trading, and transport) of protected migratory bird species without prior authorization by the
Department of Interior U.S. Fish and Wildlife Service (Service). The incidental take of migratory
birds is the injury or death of birds that results from, but is not the purpose, of an activity. The

Service interprets the MBTA to prohibit incidental take.

1. The Migratory Birds Treaty Act of 1918.
2. The Bald and Golden Eagle Protection Act of 1940.
3. 50 C.F.R. Sec. 10.12 and 16 U.S.C. Sec. 668(a)

For guidance on when to schedule activities or implement avoidance and minimization measures
to reduce impacts to migratory birds on your list, see the "Probability of Presence Summary"
below to see when these birds are most likely to be present and breeding in your project area.

NAME

Bald Eagle Haliaeetus leucocephalus
This is not a Bird of Conservation Concern (BCC) in this area, but warrants attention
because of the Eagle Act or for potential susceptibilities in offshore areas from certain types
of development or activities.
https://ecos.fws.gov/ecp/species/1626

Bay-breasted Warbler Setophaga castanea
This is a Bird of Conservation Concern (BCC) only in particular Bird Conservation Regions
(BCRs) in the continental USA
https://ecos.fws.gov/ecp/species/9583

Bicknell's Thrush Catharus bicknelli

This is a Bird of Conservation Concern (BCC) throughout its range in the continental USA
and Alaska.
https://ecos.fws.gov/ecp/species/606

Canada Warbler Cardellina canadensis
This is a Bird of Conservation Concern (BCC) throughout its range in the continental USA
and Alaska.
https://ecos.fws.gov/ecp/species/9643

Cape May Warbler Setophaga tigrina
This is a Bird of Conservation Concern (BCC) only in particular Bird Conservation Regions
(BCRs) in the continental USA
https://ecos.fws.gov/ecp/species/10571

Chimney Swift Chaetura pelagica
This is a Bird of Conservation Concern (BCC) throughout its range in the continental USA
and Alaska.
https://ecos.fws.gov/ecp/species/9406

BREEDING
SEASON

Breeds Dec 1 to
Aug 31

Breeds May 25
to Aug 1

Breeds Jun 10
to Aug 20

Breeds May 20
to Aug 10

Breeds Jun 1 to
Jul 31

Breeds Mar 15
to Aug 25

9 0f224



Project code: 2025-0070311 03/18/2025 13:19:14 UTC

BREEDING
NAME SEASON
Evening Grosbeak Coccothraustes vespertinus Breeds May 15

This is a Bird of Conservation Concern (BCC) throughout its range in the continental USA  to Aug 10
and Alaska.
https://ecos.fws.gov/ecp/species/9465

Olive-sided Flycatcher Contopus cooperi Breeds May 20
This is a Bird of Conservation Concern (BCC) throughout its range in the continental USA  to Aug 31
and Alaska.
https://ecos.fws.gov/ecp/species/3914

Veery Catharus fuscescens fuscescens Breeds May 15
This is a Bird of Conservation Concern (BCC) only in particular Bird Conservation Regions to Jul 15
(BCRs) in the continental USA
https://ecos.fws.gov/ecp/species/11987

PROBABILITY OF PRESENCE SUMMARY

The graphs below provide our best understanding of when birds of concern are most likely to be
present in your project area. This information can be used to tailor and schedule your project
activities to avoid or minimize impacts to birds. Please make sure you read "Supplemental
Information on Migratory Birds and Eagles", specifically the FAQ section titled "Proper
Interpretation and Use of Your Migratory Bird Report" before using or attempting to interpret
this report.

Probability of Presence ()

Green bars; the bird's relative probability of presence in the 10km grid cell(s) your project
overlaps during that week of the year.

Breeding Season ()
Yellow bars; liberal estimate of the timeframe inside which the bird breeds across its entire
range.

Survey Effort (I)
Vertical black lines; the number of surveys performed for that species in the 10km grid cell(s)
your project area overlaps.

No Data (-)
A week is marked as having no data if there were no survey events for that week.

probability of presence breeding season | survey effort —no data

SPECIES JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC
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Bald Eagle
Non-BCC
Vulnerable

Bay-breasted
Warbler
BCC - BCR

Bicknell's Thrush
BCC Rangewide
(CON)

Canada Warbler
BCC Rangewide
(CON)

Cape May Warbler
BCC - BCR

S — — . e

Chimney Swift
BCC Rangewide
(CON)

Evening Grosbeak
BCC Rangewide
(CON)

Olive-sided
Flycatcher

BCC Rangewide
(CON)

Veery
BCC - BCR

Additional information can be found using the following links:

» Eagle Management https://www.fws.gov/program/eagle-management

» Measures for avoiding and minimizing impacts to birds https://www.fws.gov/library/
collections/avoiding-and-minimizing-incidental-take-migratory-birds
= Nationwide avoidance and minimization measures for birds

» Supplemental Information for Migratory Birds and Eagles in IPaC https://www.fws.gov/

media/supplemental-information-migratory-birds-and-bald-and-golden-eagles-may-occur-
project-action

WETLANDS

Impacts to NWI wetlands and other aquatic habitats may be subject to regulation under Section
404 of the Clean Water Act, or other State/Federal statutes.

For more information please contact the Regulatory Program of the local U.S. Army Corps of
Engineers District.
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Please note that the NWI data being shown may be out of date. We are currently working to
update our NWI data set. We recommend you verify these results with a site visit to determine

the actual extent of wetlands on site.

THERE ARE NO WETLANDS WITHIN YOUR PROJECT AREA.
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IPAC USER CONTACT INFORMATION

Agency: Maine Department of Transportation
Name:  Chris Robinson

Address: 16 State House Station

City: Augusta

State: ME

Zip: 04330

Email christopher.robinson@maine.gov
Phone: 2072157739

03/18/2025 13:19:14 UTC
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Applicant: General Public, State of Maine Effective Date: October 14, 2020
Expiration Date: October 14, 2025

DEPARTMENT OF THE ARMY
GERNERAL PERMITS FOR
THE STATE OF MAINE

The New England District of the U.S. Army Corps of Engineers (Corps) hereby issues 23 General Permits
(GPs), listed below, for activities subject to Corps jurisdiction in waters of the United States within the
boundaries of the State of Maine including tribal lands, and in adjacent ocean waters to the seaward limit of the
outer continental shelf. These GPs are issued in accordance with Corps regulations at 33 CFR 320 — 332 and
specifically 33 CFR 325.2(e)(2). These GPs will protect the aquatic environment and the public interest while
effectively authorizing activities that have no more than minimal individual and cumulative adverse
environmental effects.

This document contains the following sections: Pages
L. CORPS JURISDICTION 1

II. GENERAL CRITERIA 2

I1I. PROCEDURES 3-4
V. GENERAL CONDITIONS 5-19
V. MAINE GENERAL PERMITS 20-35
VL SELF-VERIFICATION NOTIFICATION FORM 36

VII.  CONTENT OF A PRE-CONSTRUCTION NOTIFICATION 37 —42
VIII. AGENCY CONTACTS 43 — 45
IX. DEFINITIONS 46 — 51

I. CORPS JURISDICTION

1. Permits are required from the Corps for the following work:

a. The construction of any structure in, over, or under any navigable water of the U.S. (see 33 CFR 328), the
excavating or dredging from or depositing of material in such waters, or the accomplishment of any other work
affecting the course, location, condition, or capacity of such waters. The Corps regulates these activities under
Section 10 of the Rivers and Harbors Act of 1899 (see 33 CFR 322);

b. The discharge of dredged or fill material and certain discharges associated with excavation into watersof
the U.S. including wetlands. The Corps regulates these activities under Section 404 of the Clean Water Act (see
33 CFR 323); and

c. The transportation of dredged material for the purpose of disposal in the ocean. The Corps regulates these
activities under Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (see 33 CFR324).

2. Related laws: Section 408 of the Rivers and Harbors Act of 1899, Section 401 of the Clean Water Act,
Section 402 of the Clean Water Act, Section 307(c) of the Coastal Zone Management Act of 1972, Section 106
of the National Historic Preservation Act of 1966, Section 7 of the Endangered Species Act, the Fish and
Wildlife Coordination Act of 1956, the Magnuson-Stevens Fishery Conservationand Management Act, Section
302 of the Marine Protection, Research and Sanctuaries Act of 1972, and Section 7(a) of the Wild and Scenic
Rivers Act.

229



II. GENERAL CRITERIA

1. In order for activities to qualify for these General Permits (GPs), they shall meet the GPs terms and
eligibility criteria on pages 1-4, all applicable general conditions (GCs) in Section IV, and terms of the Maine
General Permits in Section V. Any activity not specifically listed may still be eligible for authorization under
these GPs; prospective permittees are advised to contact the Corps for specific eligibility determination.

2. Under these GPs, activities may qualify for the following:
¢ SELF-VERIFICATION (SV): Notification to the Corps is required at least two weeks before work
commences; the Corps will acknowledge receipt and GP eligibility of the SV activity in writing.
¢ PRE-CONSTRUCTION NOTIFICATION (PCN): Notification to and written verification from the
Corps is required. No work under PCN may proceed until written verification from the Corps isreceived.

The thresholds for activities eligible for SV and PCN are defined in the general conditions in Section IV and
Maine General Permits in Section V.

3. Prospective permittees shall review:

a. Section I to determine if the activity requires Corps authorization.

b. Sections III, IV, and V to determine if the activity is eligible for authorization under these GPs, and
specifically whether it is eligible for SV, or whether a PCN is required.

4. Prospective permittees are encouraged to contact the Corps with questions at any time (U.S. Army Corps of
Engineers, Maine Project Office, 442 Civic Center Drive, Suite 350, Augusta, Maine 04330, ph. 207-623-8367).
Pre-application meetings, whether arranged by the Corps or requested by a prospective permittee, are
encouraged to facilitate the review of projects. Pre-application meetings and/or site visits help streamline the
authorization process by alerting the prospective permittee to potentially time-consuming factors that are likely
to arise during the evaluation of their project (e.g. avoidance, minimization and compensatory mitigation
requirements, historic properties, endangered species, essential fish habitat, vernal pools, and dredging of
contaminated sediments).

5. Permittees shall ensure compliance with all applicable GCs in Section IV and GPs in Section V. Non-

compliance with these GPs and GCs may subject the permittee to criminal, civil, or administrative criminal
penalties, and/or an ordered restoration, and/or the permit may be modified, suspended or revoked by the Corps.
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I1I. PROCEDURES

1. State Approvals. Applicants are responsible for applying for and obtaining any required state or local
approvals. Federal and state jurisdiction and review criteria may differ in some instances. State permits may be
required for specific projects regardless of the GP category.

In order for authorizations under these GPs to be valid, when any of the following state approvals or statutorily-
required reviews is also required, the approvals shall be obtained prior to the commencement of work in Corps
jurisdiction:
¢ Maine Department of Environmental Protection (DEP): Natural Resources Protection Act (NRPA)
permit, including permit-by-rule (PBR) and general permit authorizations; Site Location of
Development Act permit; Maine Waterway Development and Conservation Act permit; and Maine
Hazardous Waste, Septage, and Solid Waste Management Act license.

¢ Maine Department of Agriculture, Conservation and Forestry: Land Use Planning Commission
(LUPC) permit.

¢ Maine Department of Marine Resources: Aquaculture Leases and Licenses.

¢ Maine Department of Agriculture, Conservation and Forestry, Bureau of Parks and Lands,
Submerged Lands: Submerged Lands Lease.

2. How to Obtain/Apply for Corps Authorization.

a. Self-Verification (SV): Prospective permittees shall confirm that the activity meets all the applicable
terms and conditions of SV. Consultation with the Corps and/or other relevant federal and state agencies may be
necessary to ensure compliance with the applicable general conditions (GCs) and related federal laws such as the
National Historic Preservation Act (GC 15), the Endangered Species Act (GC 16), the Magnuson-Stevens Fishery
Conservation and Management Act (GC 17), and the Wild and Scenic Rivers Act (GC 13). Activities that are
eligible for SV are authorized under these GPs provided the prospective permittee has:

i. Confirmed that the activity meets all applicable terms and conditions of SV.

ii. Provided notifications to the State Historic Preservation Officer (SHPO) (the SHPO in the State of
Maine is the Maine Historic Preservation Commission, or MHPC) and all five federally-recognized
tribes in the State of Maine (Tribal Historic Preservation Officers, or THPOs) listed in Section VIII
before submitting the SV to the Corps in order to be reviewed for the presence of historic,
archeological, architectural, or tribal resources in the action area that the activity may affect (see GC
15). Prospective permittees are not required to wait for a response to their notifications before
submitting the SV to the Corps.

iii. At least two weeks before work is to commence, submitted to the Corps a Self-Verification Notification
Form (SVNF, page 36) with all of the following attachments: location map, project plans, and an
Official Species List of federally threatened and endangered species that may occur in the activity’s
action area and the email address of the person who generated the list (see GC 16).

NOTE: A copy of a state permit application form may be an acceptable surrogate for the SVNF itself;
however, the applicant shall not rely on the state permitting agency to provide the Corps a copy of their
state permit application.

b. Pre-Construction Notification (PCN): Notification to, and written verification from the Corps is
required. For activities that do not qualify for SV or where otherwise required by the terms and conditions of
the GPs, the prospective permittee shall submit a PCN and obtain written verification from the Corps before
starting work in Corps jurisdiction. The Corps will coordinate review of all PCN activities with other federal
and state agencies, as appropriate. The Corps will attempt to issue written verification of the PCN within 60
days of receiving a complete application.

All prospective permittees for PCN activities shall follow the instructions on found on pages 37 — 42, and in
particular:
i.  Submit directly to the Corps application form ENG Form 4345 (pages 40 — 42), or the surrogate
state permit application form as noted above.
3
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ii. Provide project information outlined on pages 37 — 42 (Content of a Pre-Construction Notification).

iii. Submit an Official SpeciesList of federally threatened and endangered species that may occur in the
activity’s action area and the email address of the person who generated the list (GC 16).

iv. Provide notifications to the SHPO (MHPC) and all five THPOs in the State of Maine listed in
Section VIII before submitting the PCN to the Corps in order to be reviewed for the presence of
historic, archeological, architectural, or tribal resources in the action area that the activity may affect
(see GC 15). The PCN shall include documentation that MHPC and all of the THPOs were notified
(a copy of the prospective permittee’s cover letter or emails to MHPC and the THPOs is
acceptable). Prospective permittees are not required to wait for a response to their notifications
before submitting a PCN to the Corps.

c. Individual Permit (IP): Projects that are not eligible for these GPs require an IP (33 CFR 325.5(b))
and prospective permittees shall submit an application directly to the Corps. These GPs do not affect the Corps
IP review process or activities exempt from Corps regulation. For general information regarding IPs prospective
permittees are encouraged to contact the Corps. In addition, the Corps retains discretionary authority on a
case-by-case basis to elevate GP-eligible activities to an IP based on concerns for the aquatic environment or
for any other factor of the public interest (33 CFR 320.4(a)). Whenever the Corps notifies a prospective
permittee that an IP is required, no work in Corps jurisdiction may be conducted until the Corps issues the
required authorization in writing indicating that the work may proceed.

d. Emergency Situations: Contact the Corps immediately in the event of an emergency situation for
information on the verification process. Emergency situations are limited to sudden, unexpected occurrences
that could potentially result in an unacceptable hazard to life, a significant loss of property, or an immediate,
unforeseen, and significant economic hardship if corrective action requiring a permit is not undertaken withina
time period less than the normal time needed to process an application under standard procedures. Emergency
work is subject to the same terms and conditions of these GPs as non-emergency work, and similarly, must
qualify for authorization under these GPs; otherwise an IP is required. The Corps will work with all applicable
agencies to expedite verification according to established procedures in emergency situations.
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IV. GENERAL CONDITIONS
An activity is authorized under the General Permits (GPs) only if that activity and the permittee satisfy all of the
applicable GPs terms and following general conditions (GCs):

Federal Jurisdiction.
Minimal Direct, Secondary and Cumulative Effects.
Other Permits.
Water Quality and Coastal Zone Management.
Fills Within 100-Year Floodplains.
Discretionary Authority.
Single and Complete Project.
Use of Multiple General Permits.
Mitigation (Avoidance, Minimization, and Compensatory Mitigation).
. Corps Projects and Property.
. Navigation.
. National Lands.
. Wild and Scenic Rivers.
. St. John/St. Croix Rivers.
. Historic Properties.
. Federal Threatened and Endangered Species.
. Essential Fish Habitat.
. Aquatic Life Movements and Management of Water Flows.
. Spawning, Breeding, and Migratory Areas.
. Vernal Pools.
. Restoration of Special Aquatic Sites (Including Wetland Areas).
. Invasive and Other Unacceptable Species.
. Soil Erosion, Sediment, and Turbidity Controls.
. Time-of-Year Work Windows/Restrictions.
. Pile Driving and Pile Removal in Navigable Waters.
. Temporary Fill.
. Heavy Equipment in Wetlands or Mudflats.
. Bank and Shoreline Stabilization Including Living Shorelines.
. Stream Work and Crossings, and Wetland Crossings.
. Utility Line Installation and Removal.
. Storage of Seasonal Structures.
. Aquaculture.
. Permit(s)/Authorization Letter On-Site.
. Inspections.
. Maintenance.
. Federal Liability.
. Property Rights.
. Previously Authorized Activities.
. Transfer of GP Verifications.
. Modification, Suspension, and Revocation.
. Special Conditions.
. False or Incomplete Information.
. Abandonment.
. Enforcement Cases.
. Duration of Authorization.
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1. Federal Jurisdiction.

a. Applicability of these GPs shall be evaluated with reference to federal jurisdictional boundaries (e.g.
mean high water mark, high tide line, ordinary high water mark, and wetland boundary). Activities shall be
evaluated with reference to “waters of the U.S.” under the Clean Water Act (33 CFR 328) and “navigable waters
of the U.S.” under Section 10 of the Rivers and Harbors Act of 1899 (33 CFR 329). Prospective permittees are
responsible for ensuring that the boundaries used satisfy the federal criteria defined at 33 CFR 328 —229. These
sections prescribe the policy, practice and procedures to be used in determining the extent of the Corps
jurisdiction. Note: Waters of the U.S. includes all waters pursuant to 33 CFR 328.3(a), and in adjacent wetlands
as that term is defined in 33 CFR 328.3(c¢).

b. Permittees shall identify on project plans wetlands, other special aquatic sites (SAS) including vegetated
shallows (or submerged aquatic vegetation, SAV) and mudflats, and other waters, such as lakes and ponds, and
perennial and intermittent streams on the project site. Wetlands shall be delineated in accordance with the Corps
of Engineers Wetlands Delineation Manual and the most recent regional supplement pertaining to the State of
Maine. GP-eligible activities may utilize wetland determinations conducted by State of Maine staff in-lieu of a
wetland delineation. For activities located in Essential Fish Habitat (GC 17), permittees shall also identify on
project plans natural rocky habitats and shellfish areas in order to satisfy the Magnuson-Stevens Fishery
Conservation and Management Act.

2. Minimal Direct, Secondary and Cumulative Effects. To be eligible and subsequently authorized by these
GPs, an activity shall result in no more than minimal individual and cumulative effects on the aquatic
environment as determined by the Corps in accordance with the criteria listed within these GPs and GCs. This
may require project modifications involving avoidance, minimization, or compensatory mitigation for
unavoidable impacts to ensure that the net adverse effects of an activity are no more than minimal.

3. Other Permits. Permittees shall obtain other Federal, State, or local authorizations as required by law.
Permittees are responsible for applying for and obtaining all required State of Maine or local approvals
including a Flood Hazard Development Permit issued by the town/city. Work that is not regulated by the State
of Maine, but is subject to Corps jurisdiction, may still be eligible for authorization under these GPs.

4. Water Quality and Coastal Zone Management.

a. Permittees shall satisfy any conditions imposed by the State of Maine and EPA, where applicable, in
their Clean Water Act Section 401 Water Quality Certification (WQC) for these GPs, or in any Individual
Section 401 WQC. See Section VIII for state-specific contact info and to determine if any action is required to
obtain a 401 WQC. The Corps may require additional water quality management measures to ensure that the
authorized activity does not cause or contribute to a violation of water quality standards. All projects authorized
by these GPs shall be designed, constructed and operated to minimize or eliminate the discharge ofpollutants.

b. Permittees shall satisfy any additional conditions imposed by the State of Maine in their Coastal Zone
Management (CZM) Act of 1972 consistency concurrences for these GPs,or in any Individual CZM consistency
concurrences. The Corps may require additional measures to ensure that the authorized activity is consistent
with state coastal zone management requirements.

5. Fills Within 100-Year Floodplains. The activity shall comply with applicable Federal Emergency
Management Agency (FEMA) approved State of Maine or municipal floodplain managementrequirements.
Permittees should contact FEMA and/or the State of Maine Floodplain Management Program regarding
floodplain management requirements (see Section VIII for Federal and state-specific contact info).

6. Discretionary Authority. Notwithstanding compliance with the terms and conditions of these GPs, the Corps
retains discretionary authority to require a PCN or IP review based on concerns for the aquatic environment or for
any other factor of the public interest (see 33 CFR 320.4(a)). This authority is invoked on a case-by-case basis
whenever the Corps determines that the potential consequences of the proposal warrant a higher level of review
based on the concerns stated above. This authority may be invoked for projects that may contribute to cumulative
environmental impacts that are more than minimal or if there is a special resource or concern associated with a
particular project.
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7. Single and Complete Project. The term “single and complete project” is defined at 33 CFR 330.2(i) as the
total project proposed or accomplished by one owner/developer or partnership or other association of
owners/developers. These GPs shall not be used for piecemeal work and shall be applied to single and complete
projects and as such, the same GP shall not be used more than once for the same single and complete project.

a. For non-linear projects, a single and complete project shall have independent utility. Portions of a
multi-phase project that depend upon other phases of the project do not have independent utility. Phases of a
project that would be constructed even if the other phases were not built can be considered as separate single
and complete projects with independent utility.

b. Unless the Corps determines the activity has independent utility, all components of a single project
and/or all planned phases of a multi-phased project (e.g., subdivisions should include all work such as roads,
utilities, and lot development) shall be treated together as constituting one single and complete project. If any
component of a single and complete project requires a PCN, the entire single and complete project shall be
reviewed under PCN.

c. For linear projects such as power lines or pipelines with multiple crossings, a “single and complete
project” is all crossings of a single water of the U.S. (i.e. single waterbody) at a specific location. For linear
projects crossing a single waterbody several times at separate and distant locations, each crossing is considered a
single and complete project. However, individual channels in a braided stream or river, or individual arms of a
large, irregularly-shaped wetland or lake, etc., are not separate waterbodies, and crossings of such features cannot
be considered separately.

8. Use of Multiple General Permits. The use of more than one GP for a single and complete project is
prohibited, except when the acreage loss of waters of the U.S. authorized by the GPs does not exceed the acreage
limit of the GPs with the highest specified acreage limit. For example, if a road crossing over waters is
constructed under GP 10, with an associated utility line crossing authorized by GP 9, if the maximum acreageloss
of waters of the U.S. for the total project is >3 acres it shall be evaluated as an IP.

9. Mitigation (Avoidance, Minimization, and Compensatory Mitigation).

a. Activities shall be designed and constructed to avoid and minimize adverse effects, both temporary and
permanent, to waters of the U.S. to the maximum extent practicable to ensure that adverse effects to the aquatic
environment are no more than minimal.

b. Compensatory mitigation for unavoidable impacts to waters of the U.S., including direct, secondary and
temporal loss, will generally be required for permanent impacts that exceed the SV limits (SV limits are detailed
in Section V), and may be required for temporary impacts that exceed the SV limits, to offset unavoidable
impacts which remain after all appropriate and practicable avoidance and minimization has been achieved and to
ensure that the adverse effects to the aquatic environment are no more than minimal. Proactive restoration
projects or temporary impact work with no secondary effects may generally be excluded from thisrequirement.

c. Mitigation proposals shall follow the guidelines found in the Compensatory Mitigation for Losses of
Aquatic Resources; Final Rule April 10, 2008; 33 CFR 332 (which can be found at:
www.nae.usace.army.mil/Missions/Regulatory/Mitigation under “Compensatory Mitigation for Losses of
Aquatic Resources, 33 CFR 332 (Compensatory Mitigation Rule)”) and any other regulation. Permittees
considering the use of a monetary payment in-lieu of permittee-responsible mitigation as compensation for
unavoidable impacts to waters of the U.S. in the State of Maine may utilize the Maine Natural Resources
Conservation Program (MNRCP). Information regarding this compensatory program can be found at:
www.mnrcp.org For unavoidable jurisdictional impacts affecting federally-endangered Atlantic salmon and/or
its critical habitat, permittees may be required to compensate for the impacts by utilizing the Maine Atlantic
Salmon Restoration and Conservation Program. Information regarding this in-lieu-fee compensatory program
can be found at: www.maine.gov/dmr/science-research/searun/programs/ilffacts.html

10. Corps Projects and Property.

a. Corps projects and property can be found at: www.nae.usace.army.mil/Missions/Civil-Works

b. In addition to any authorization under these GPs, prospective permittees shall contact the Corps Real
Estate Division at (978) 318-8585 for work occurring on or potentially affecting Corps properties and/or Corps-
controlled easements to initiate reviews and determine what real estate instruments are necessary to perform
work. Permittees may not commence work on Corps properties and/or Corps-controlled easements until they
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have received any required Corps real estate documents evidencing site-specific permission to work.

c. Any proposed temporary or permanent modification or use of a Federal project (including but not
limited to a levee, dike, floodwall, channel, anchorage, breakwater, seawall, bulkhead, jetty, wharf, pier, orother
work built or maintained but not necessarily owned by the United States), which may obstruct or impair the
usefulness of the Federal project in any manner, is not eligible for SV and requires review and approval by the
Corps pursuant to 33 USC 408 (Section 408).

d. A PCN is required for all work in, over, under, or within a distance of three times the authorized depth
of a Corps Federal Navigation Project (FNP) and may require permission under Section 408.

e. Any structure or work that extends closer to the horizontal limits of any FNP than a distance of three
times the project’s authorized depth shall be subject to removal at the owner’s expense prior to any future Corps
dredging or the performance of periodic hydrographic surveys.

f.  Where a Section 408 permission is applicable, written verification for the PCN will not be issued prior
to the decision on the Section 408 permission request.

11. Navigation

a. There shall be no unreasonable interference with general navigation by the existence or use of the
activity authorized herein, and no attempt shall be made by the permittee to prevent the full and free use bythe
public of all navigable waters at or adjacent to the activity authorized herein.

b. Work in, over, under, or within a distance of three times the authorized depth of an FNP shall
specifically comply with GC 10.

c. Any safety lights and/or signals prescribed by the U.S. Coast Guard, State of Maine or municipality,
through regulations or otherwise, shall be installed and maintained at the permittee’s expense on authorized
facilities in navigable waters of the U.S.

d. The permittee understands and agrees that, if future operations by the U.S. require the removal,
relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of
the Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from the Corps, to remove,
relocate, or alter the structural work or obstructions caused thereby, without expense to the U.S. No claim shall
be made against the U.S. on account of any such removal or alteration.

12. National Lands. Activities that impinge upon the value of any National Lands or Federal Properties
including but not limited to a National Wildlife Refuge, National Forest, or any area administered by the
National Park Service , U.S. Fish and Wildlife Service or U.S. Forest Service are not eligible for SV and require
PCN.

13. Wild and Scenic Rivers.

a. The following activities in designated rivers of the National Wild and Scenic River (NWSR) System, or
in a river designated by Congress as a "study river" for possible inclusion in the system, require a PCN unless
the National Park Service has determined in writing to the prospective permittee that the proposed work will not
adversely affect the NWSR designation or study status:

1. Activities that occur in NWSR segments, in and 0.25 miles up or downstream of NWSR segments,
or in tributaries within 0.25 miles of NWSR segments.

ii. Activities that occur in wetlands within 0.25 miles of NWSR segments.

iii. Activities that have the potential to alter free-flowing characteristics in NWSR segments.

b. As of October 14, 2020, National Wild and Scenic Rivers and congressional study rivers in Maine
include: the Allagash River beginning at Telos Dam continuing to Allagash checkpoint at Eliza Hole Rapids,
approximately 3 miles upstream of the confluence with the St. John River (length = 92 92.5 miles); and 11.25
miles of the York River, in the State of Maine, from its headwaters at York Pond to the mouth of the river at
York Harbor, plus tributaries (the York River is currently under study).

14. St. John/St. Croix Rivers. A PCN is required for any work within the Saint John and Saint Croix River

basins that requires approval of the International Joint Commission. In addition, a PCN is required if any

temporary or permanent use, obstruction or diversion of international boundary waters could affect the natural

flow or levels of waters on the Canadian side of the line; or if any construction or maintenance of remedial works,
8
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protective works, dams, or other obstructions in waters downstream from boundary waters could raise the natural
level of water on the Canadian side of the boundary.

15. Historic Properties.

a. No undertaking shall cause effects (as defined at 33 CFR 325 Appendix C and 36 CFR 800) on
properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the National
Register of Historic Places, including previously unknown historic properties within the permit area, unless the
Corps or another federal action agency has satisfied the consultation requirements of Section 106 of the National
Historic Preservation Act (NHPA). The majority of historic properties are not listed on the National Register of
Historic Places and may require identification and evaluation by qualified historic preservation and/or
archeological consultants in coordination with the Corps and the State Historic Preservation Officer (SHPO) (the
SHPO in the State of Maine is the Maine Historic Preservation Commission, MHPC) and/or the five federally-
recognized tribes in the State of Maine (Tribal Historic Preservation Officers, or THPOs). The MHPC, the
THPOs, and the National Register of Historic Places can assist with locating information on:

i. Previously identified historic properties; and

ii. Areas with potential for the presence of historic resources, which may require identification and
evaluation by qualified historic preservation and/or archacological consultants in consultation with
the Corps and MHPC and/or the THPOC(Ss).

b. For activities eligible for these GPs, permittees shall ensure that the activity will not cause effects as
stated above in 15(a). In order to comply with this condition, both SV and PCN prospective permittees shall
notify MHPC and all five THPOs for their identification of historic properties. MHPC and the THPOs will
generally respond within 30 days of receiving the notification if they believe that the activity may have an
adverse effect to historic properties. A PCN is required if an activity may have an adverse effect to historic
properties. The PCN shall be submitted as soon as possible if a proposed activity may cause effects as stated
above in 15(a) a to ensure that the Corps is aware of any potential effects of the proposed activity on any historic
property to ensure all Section 106 requirements are met.

c. All PCNs shall:

i.  Show notification to MHPC and all five THPOs for their identification of historic properties;

ii. State which historic properties may be affected by the proposed work or include a vicinity map
indicating the location of the historic properties or the potential for the presence of historic
properties; and

iii. Include any available documentation from MHPC or the THPO(s) indicating that there are orare
not historic properties affected.

d. The requirements to comply with Section 106 of the NHPA may be satisfied by a Programmatic
Agreement (PA) or Programmatic Consultation (PC)with the Corps, New England District or another federal
agency. New England District PAs and PCs are found at www.nae.usace.army.mil/Missions/Regulatory

e. Ifthe permittee discovers any previously unknown historic, cultural or archeological remains and
artifacts while accomplishing the activity authorized by these permits, the permittee shall immediately notifythe
district engineer of what was found, and avoid construction activities that may affect the remains and artifacts
until the required coordination has been completed. The district engineer will initiate the Federal, Tribal and
state coordination required to determine if the items or remains warrant a recovery effort or if the site is eligible
for listing in the National Register of Historic Places.

f. Federal agencies should follow their own procedures for complying with the requirements of Section
106 of the NHPA. Federal permittees shall provide the Corps with the appropriate documentation to
demonstrate compliance with those requirements.

g. Federal and non-federal applicants should coordinate with the Corps before conducting any onsite
archeological work (reconnaissance, surveys, recovery, etc.) requested by MHPC or the THPOs, as the Corps
will determine the Permit Area for the consideration of historic properties based on 33 CFR 325 AppendixC.
This is to ensure that work done is in accordance with Corps requirements.
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16. Federal Threatened and Endangered Species.

a. No activity is authorized by these GPs which:

i. Islikely to directly or indirectly jeopardize the continued existence of a threatened or endangered
species or a species proposed for such designation, as identified under the Federal Endangered
Species Act (ESA), or which will directly or indirectly destroy or adversely modify the critical
habitat or proposed critical habitat of such species;

ii. “May affect” a listed species or critical habitat, unless Section 7 consultation addressing the effects
of the proposed activity has been completed;

iii. Is “likely to adversely affect” a listed species or critical habitat unless Section 7 consultation has
been completed by the Corps or another lead action agency in coordination with the Corps under the
provisions of a Programmatic Agreement (PA) or Programmatic Consultation (PC); or

iv. Violates the ESA.

b. All prospective permittees shall attach to their SVNF or PCN an Official Species List obtained from the
U.S. Fish and Wildlife Service’s Information for Planning and Consultation (IPaC) found at:
https://ecos.fws.gov/ipac and provide the email address of the person who generated thelist.

¢. For proposed activities in tidal waters, prospective permittees should also refer to the National Oceanic
and Atmospheric Administration (NOAA) Fisheries’ Section 7 Mapper for federally-listed species found at:
https://noaa.maps.arcgis.com/apps/webappviewer/index. html

d. A PCN is required if a threatened or endangered species, a species proposed for listing as threatened or
endangered, or designated or proposed critical habitat (all hereinafter referred to as “listed species or habitat”),
as identified under the ESA, may be affected by the proposed work. An activity may remain eligible for SV if
the only listed species affected is the northern long-eared bat (Myotis septrionalis), and only after Section 7
consultation has been completed by the Corps under the 4(d) Rule Streamlined Consultation.

e. Federal agencies shall follow their own procedures for complying with the requirements of the ESA
while ensuring that the Corps and any other federal action agencies are included in the consultationprocess.

f. Non-federal representatives designated by the Corps to conduct informal consultation or prepare a
biological assessment shall follow the requirements in the designation document(s) and the ESA. Non-federal
representatives shall also provide the Corps with the appropriate documentation to demonstrate compliance with
those requirements. The Corps will review the documentation and determine whether it is sufficient to address
ESA compliance for the GP activity, or whether additional ESA consultation is necessary.

2. The requirements to comply with Section 7 of the ESA may be satisfied by a Programmatic Agreement
(PA) or Programmatic Consultation (PC) with the Corps, New England District or another federal agency. New
England District PAs and PCs are found at: www.nae.usace.army.mil/Missions/Regulatory

17. Essential Fish Habitat (EFH).

a. PCN activities in tidal waters and the following rivers and streams, including all tributaries to the extent
that they are currently or were historically accessible for salmon migration, shall be reviewed for the potential to
adversely affect EFH (activities meeting SV criteria have been determined to result in no more than minimal
adverse effects to EFH and therefore need no additional review):

Androscoggin River Aroostook River Boyden River Dennys River

Ducktrap River East Machias River Hobart Stream Kennebec River

Machias River Narraguagus River Orland River Passagassawaukeag River
Patten Stream Penobscot River Pleasant River Presumpscot River

Saco River Sheepscot River St. Croix River Tunk Stream

Union River

b. Prospective permittees may be required to describe and identify potential adverse effects to EFHand
should refer to the NOAA Fisheries” EFH Mapper found at:
www.fisheries.noaa.gov/resource/map/essential-fish-habitat-mapper

c. The requirements to comply with the Magnuson-Stevens Fishery Conservation and Management Act
may be satisfiedby a Programmatic Agreement (PA) or Programmatic Consultation (PC) with the Corps, New
England District or another federal agency. New England District PAs and PCs are found at:
www.nae.usace.army.mil/Missions/Regulatory
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18. Aquatic Life Movements and Management of Water Flows.

a. No activity may substantially disrupt the necessary life cycle movements of those species of aquatic life
indigenous to the waterbody, including those species that normally migrate through the area, unless the
activity’s primary purpose is to impound water. Unless otherwise stated, activities permanently impounding
water in a stream require a PCN to ensure impacts to aquatic life species are avoided and minimized. All
permanent and temporary crossings of waterbodies and wetlands shall be:

i.  Suitably spanned, bridged, culverted, or otherwise designed and constructed to maintain low flows
to sustain the movement of those aquatic species; and

ii. Properly aligned and constructed to prevent bank erosion or streambed scour both adjacent to and
inside the crossing.

b. To avoid adverse impacts on aquatic organisms, the low flow channel/thalweg shall remain
unobstructed during periods of low flow, except when it is necessary to perform the authorized work.

c. For work in tidal waters, in-stream controls (e.g. cofferdams) should be installed in such a way as to not
obstruct fish passage.

d. To the maximum extent practicable, the preconstruction course, condition, capacity, and location of
open waters must be maintained for each activity, including stream channelization, storm water management
activities, and temporary and permanent road crossings, except as provided below. The activity must be
constructed to withstand expected high flows. The activity shall not restrict or impede the passage of normal or
high flows, unless the primary purpose of the activity is to impound water or manage high flows. The activity
may alter the pre-construction course, condition, capacity, and location of open waters if it benefits the aquatic
environment (e.g. stream restoration or relocation activities).

e. Activities that temporarily or permanently adversely impact upstream or downstream flood conditions
require a PCN.

19. Spawning, Breeding, and Migratory Areas.

a. Jurisdictional activities in waters of the U.S. such as certain excavations, discharges of dredged or fill
material, and/or suspended sediment producing activities that provide value as fish migratory areas, fish and
shellfish spawning or nursery areas, or amphibian and migratory bird breeding areas, during spawningor breeding
seasons shall be avoided and minimized to the maximum extent practicable.

b. Jurisdictional activities in waters of the U.S. that provide value as breeding areas for migratory birds
must be avoided to the maximum extent practicable. The permittee is responsible for ensuring their action
complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection Act. The permittee is
responsible for contacting the U.S. Fish and Wildlife’s Maine Field Office (see Section VIII for contact info) to
determine applicable measures to reduce impacts to migratory birds or eagles, including whether “incidental
take” permits are necessary and available under the Migratory Bird Treaty Act or Bald and Golden Eagle
Protection Act for a particular activity.

20. Vernal Pools.

a. A PCN is required if a discharge of dredged or fill material is proposed within a vernal pooldepression
located within waters of the U.S.

b. GC 20(a) above does not apply to projects that are within a municipality that meets the provisions of a
Corps-approved vernal pool Special Area Management Plan (SAMP) and are otherwise eligible for SV, and the
applicant meets the requirements to utilize the vernal pool SAMP.

21. Restoration of Special Aquatic Sites (Including Wetland Areas).

a. In areas of authorized temporary disturbance, if trees are cut they shall be cut at or above groundlevel
and not uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts to
revegetate the work area, unless otherwise authorized.

b. The introduction or spread of invasive plant species in disturbed areas shall be controlled. If
construction mats are to be used in areas of invasive plant species, they shall be thoroughly cleaned beforere-
use.

c. Wetland areas where permanent disturbance is not authorized shall be restored to their original
condition and elevation. Original condition means protection and/or removal of existing soil and vegetation, and
replacement back to the original location such that the original soil layering and vegetation schemes are
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approximately the same, unless otherwise authorized. Restoration shall typically commence no later than the
completion of construction.

d. Upon completion of construction, all areas of authorized disturbed wetland area shall be stabilized with
a wetland seed mix containing only plant species native to New England and shall not contain any species listed
in the “Invasive and Other Unacceptable Plant Species” Appendix K in the “New England District
Compensatory Mitigation Guidance” found at: www.nae.usace.army.mil/Missions/Regulatory/Mitigation

22. Invasive and Other Unacceptable Species.

a. The introduction or spread of invasive or other unacceptable plant or animal species on the project site
or areas adjacent to the project site caused by the site work shall be avoided to the maximum extent practicable.
For example, construction mats and equipment shall be thoroughly cleaned and free of vegetation and soil
before and after use. The introduction or spread of invasive plant or animal species on the project site caused by
the site work shall be controlled.

b. No cultivars, invasive or other unacceptable plant species may be used for any mitigation,
bioengineering, vegetative bank stabilization or any other work authorized by these GPs. However, non-native
species and cultivars may be used when it is appropriate and specified in a written verification, such as using
Secale cereale (Annual Rye) to quickly stabilize a site. All PCNs shall justify the use of non-native species or
cultivars.

c. For the purposes of these GPs, plant species that are considered invasive and unacceptable areprovided
in Appendix K “Invasive and Other Unacceptable Plant Species” of the most recent “New England District
Compensatory Mitigation Guidance” and is found at: www.nae.usace.army.mil/Missions/Regulatory/Mitigation
The June 2009 “U.S. Army Corps of Engineers Invasive Species Policy” provides policy, goals and objectives
and is located at www.nae.usace.army.mil/Missions/Regulatory/Invasive-Species If an Invasive Species
Control/Management Plan has been prepared it should be included with any SV or PCN.

23. Soil Erosion, Sediment, and Turbidity Controls.

a. Adequate sedimentation and erosion control management measures, practices and devices, such as
phased construction, installation of sediment control barriers (i.e. silt fence, vegetated filter strips, geotextilesilt
fences, erosion control mixes, hay bales or other devices) downhill of all exposed areas, retention of existing
vegetated buffers, application of temporary mulching during construction, and permanent seeding and
stabilization shall be installed and properly maintained to reduce erosion and retain sediment on-site during and
after construction. They shall be capable of preventing erosion; of collecting sediment, suspended and floating
materials; and of filtering fine sediment.

b. Temporary sediment control barriers shall be removed upon completion of work, but not until all
disturbed areas are permanently stabilized. The sediment collected by these sediment barriers shall be removed
and placed at an upland location and stabilized to prevent its later erosion into a waterway or wetland.

c. All exposed soil and other fills shall be permanently stabilized at the earliest practicable date.

24, Time-of-Year Work (TOY) Windows/Restrictions. In-water work shall be conducted during the
following TOY work windows (work allowed) under SV and any in-water work proposed during the following
TOY restrictions (no work) shall be reviewed under PCN (and shall contain written justification for deviation
from the work allowed windows). The term “in-water work” does not include conditions where the work site is
“in-the-dry” (e.g. intertidal areas exposed at low tide). The term also does not include work contained in a
cofferdam so long as the cofferdam was installed and subsequently removed within the work allowed window.

TOY Restriction (no work) TOY Work Window (work allowed)
Non-tidal waters Oct. 1% to Jul. 14" Jul. 15" to Sep. 30"
Tidal waters Apr. 10" to Nov. 7 Nov. 8" to Apr. 9"

Alternate work windows proposed under PCN will generally be coordinated with the U.S. Fish and Wildlife
Service, National Marine Fisheries Service, Maine Department of Inland Fisheries and Wildlife, and/or Maine
Department of Marine Resources and resulting written verifications may include species-specific work allowed
windows.
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25. Pile Driving and Pile Removal in Navigable Waters.

a. Derelict, degraded, or abandoned piles and sheet piles in the project area shall be removed in their
entirety as practicable and properly disposed of in an upland location and not in wetlands. In areas of fine-
grained substrates, piles/sheets shall be removed by direct, vibratory, or clamshell pull method in order to
minimize potential turbidity and sedimentation impacts. If removal is not practicable, said piles/sheets shall be
cut off or driven to a depth of at least one foot below substrate.

b. Work involving pile installation and/or removal should adhere to one of the five methods below:

i.  “In-the-dry”, or

ii. In-water between Nov. 8" to Apr. 9® or

iii. Drilled and pinned to ledge, or

iv. Vibratory hammers used to install any size and quantity of wood, concrete, or steel, or impact
hammers limited to one hammer and <50 piles installed/day with the following: wood piles of any
diameter, concrete piles <18-inches diameter, steel piles <12-inches diameter if: (1) the hammeris
<3,000 pounds and a wood cushion or equivalent is used between the hammer and steel pile, or (2) a
soft start is used. Soft starts require an initial set of three strikes from the impact hammer at 40%
energy, followed by a 1-minute waiting period between subsequent three-strike sets. The soft-start
procedure shall be conducted any time hammering ceases for more than 30 minutes.

26. Temporary Fill.

a. Temporary fills, including but not limited to construction mats and corduroy roads shall be entirely
removed as soon as they are no longer needed to construct the authorized work. Temporary fill shall be placedin
its original location or disposed of at an upland site and suitably contained to prevent its subsequent erosion into
waters of the U.S.

b. All temporary fill and disturbed soils shall be stabilized to prevent its eroding into waters of the U.S.
where it is not authorized. Work shall include phased or staged development to ensure only areas under active
development are exposed and to allow for stabilization practices as soon as practicable. Temporary fill shall be
placed in a manner that will prevent it from being eroded by expected high flows.

c. Unconfined temporary fill authorized for discharge into waters of the U.S. shall consist of material that
minimizes impacts to water quality (e.g. washed stone, stone, etc.).

d. Appropriate measures shall be taken to maintain normal downstream flows and minimize flooding tothe
maximum extent practicable when temporary structures, work, and discharges of dredged or fill material,
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.
Materials shall be placed in a location and manner that does not adversely impact surface or subsurface water
flow into or out of the wetland. Temporary fill authorized for discharge into wetlands shall be placed on
geotextile fabric or other appropriate material laid on the pre-construction wetland grade where practicable to
minimize impacts and to facilitate restoration to the original grade. Construction mats are excluded from this
requirement.

e. Construction debris and/or deteriorated materials shall not be placed or otherwise located in waters of
the U.S.

27. Heavy Equipment in Wetlands or Mudflats. Operating heavy equipment (drill rigs, fixed cranes, etc.)
within wetlands shall be minimized, and to the maximum extent practicable such equipment shall not bestored,
maintained or repaired in wetlands. Where construction requires heavy equipment operation in wetlands, the
equipment shall: a) have low ground pressure (typically <3 psi); b) be placed on swamp/construction/timber
mats (herein referred to as “mats”) that are adequate to support the equipment in such a way as to minimize
disturbance of wetland soil and vegetation; or c¢) be operated on adequately dry or frozen wetlands such that
shear pressure does not cause subsidence of the wetlands immediately beneath equipment and upheaval of
adjacent wetlands. Mats are to be placed in the wetland from the upland or from equipment positioned on mats
if already working within a wetland. Other support structures that are capable of safely supporting equipment
may be used with written Corps authorization. Similarly, the permittee may request written authorization from
the Corps to waive use of mats during frozen or dry conditions. Construction mats should be managed in
accordance with construction mat best management practices (BMPs) found at:
www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/Maine-General-Permit

13
241



28. Bank and Shoreline Stabilization Including Living Shorelines.

a. Projects involving construction of or repair, replacement, and maintenance of bank or shoreline
stabilization structures including living shorelines within Corps jurisdiction shall be designed to minimize
environmental effects, effects to neighboring properties, scour, etc. to the maximum extent practicable.

b. Prospective permittees shall design and construct these stabilization projects using this sequential
avoidance and minimization process: avoidance of aquatic resource impacts, diversion of overland flow,
vegetative stabilization, living shorelines, stone-sloped surfaces, and walls/bulkheads. New vertical
walls/bulkheads shall only be used in situations where reflected wave energy can be tolerated. Prospective
permittees proposing new vertical walls/bulkheads shall provide written justification demonstrating why other
methods of stabilization are not practicable and how the surrounding area would be affected by the resulting
reflected wave energy.

a. Fill shall be <500 linear feet in total length as measured below the plane of the ordinary high watermark
(OHWM), includes total if more than one stream bank.

b. Fill placed below the plane of the OHWM shall be <1 cubic yard per linear foot.

c. Fill shall not be angled steeper than 1H:1V.

d. No discharge of fill in special aquatic sites other than wetlands.

e. Stone revetment shall be comprised of angular material.

f.  No material shall be of the type, or placed in any location, or in any manner, to impair surface water
flow into or out of any water of the U.S.

g. No material shall be placed in a manner that will be eroded by normal or expected high flows
(properly anchored trees and treetops may be used in low energy areas).

h. The activity shall not be a stream channelization activity.

J J N h L CIria 10 gatr i

a. All in-water work shall be conducted “in-the-dry”.

b. Fill shall be <500 linear feet in total length as measured below the plane of the high tide line (HTL)

and shall be <200 linear feet in total length as measured below the plane of the mean high water

mark (MHWM), includes total for more than one bank. Vertical structures shall be <200 linear feet
in total length as measured below the plane of the MHWM and shall be <18 inches waterward ofthe
existing vertical face.

Fill placed below the plane of the HTL shall be <1 cubic yard per linear foot.

Stone revetment shall be comprised of angular material.

e. Shall not impact special aquatic sites (SAS, incl. submerged aquatic vegetation, SAV), impacts to
natural rocky habitats are <100 square feet, and impacts to intertidal and shellfish areas are <1,000
square feet).

f.  No structures/fill shall be steeper than 1H:1V.

g. No new groins, breakwaters, or jetties.

/e

29. Stream Work and Crossings, and Wetland Crossings.

a. A PCN is required for all new and replacement crossings in navigable waters.

b. In order to effectively size and configure crossings in navigable waters, new and replacement crossings
shall consider factors including but not limited to: local tidal elevations over the range of tidal heights, basin
topography and bathymetry, existing and proposed road elevations. Flood risk tolerance, conditions of habitat and
natural community types present, and sea level rise during the useful life of the crossing.

c. A PCN is required for activities that result in unavoidable impacts to wetlands in excess of SV
thresholds.

d. In-stream work and crossings and wetland crossings shall adhere to all applicable GCs including but not
limited to:

i. GC 16 (Federally Threatened and Endangered Species)
ii. GC 17 (Essential Fish Habitat)
iii. GC 18 (Aquatic Life Movements and Management of Water Flows)
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iv. GC 23 (Soil Erosion, Sediment and Turbidity Controls)
v. GC 24 (Time-of-Year Work Windows/Restrictions)

vi. GC 26 (Temporary Fill)

vii. GC 28 (Bank Stabilization)

e. Slip Lining. Work resulting in a decreased width, height, or diameter of an existing crossing (e.g. slip
lining and invert lining) is discouraged and requires PCN. Written justification shall be provided for this activity.

f. Culvert Extensions. A PCN is required for any extension to an existing culvert.

g. Scour protection or armoring of the inlet and/or outlet of a crossing shall not disrupt normal flow
patterns or substantially disrupt the necessary life cycle movements of those species of aquatic life indigenous to
the waterbody, including those species that normally migrate through the area (see GC 18).

h. The permittee shall maintain the work authorized herein in good condition and in conformance withthe
terms and general conditions of this permit to facilitate aquatic life passage as stated in GC 18. Culverts that
develop “hanging” inlets or outlets, result in bed washout, or a stream that doesn’t match the characteristics of
the substrate in the natural stream channel such as mobility, slope, stability confinement will require
maintenance or repair to comply with this GC (this does not apply to temporary stream crossings).

a. Crossmgs shall be demgned and constructed using the techmques and pr1nc1ples outhned in Stream
Simulation, Stream Smart, Habitat Connectivity Design.

b. Crossings shall be designed to be at least 1.2 times bankfull width. Any footings, abutments,
and/or abutment armoring shall also be at least 1.2 times bankfull width.

c. Crossings shall have a natural bottom substrate under or within the structure matching the
characteristics of the substrate in the natural stream channel. Crossings shall be designed and
constructed with appropriate streambed forms and streambed characteristics so that water depthsand
velocities are comparable to those found in the adjacent natural channel at a variety of flows.

d. Crossings shall include a bank on both sides of the stream matching the horizontal profile of the
existing stream and banks in order to allow terrestrial passage for wildlife and to preventundermining
of the footings as applicable.

e. Closed bottom culverts shall be embedded at least 25 percent of the maximum height of the culvert.

f.  No unconfined fill or excavation in flowing waters is allowed. In-stream construction work shall be
conducted “in-the-dry” under no-flow conditions or by using cofferdams, temporary flume pipes,
culverts, etc. Downstream flows shall be maintained during in-stream construction. It is recommended
that project plans include pertinent details for working in-the-dry and maintaining downstream flows.

g. Conditions (a) thru (e) immediately above do not apply to temporary stream crossings; however, in
addition to conditions (f) immediately above, temporary stream crossings shall adhere to thefollowing:
i. Be placed on geotextile fabric or other material where practicable to ensure restoration to the

original grade. Soil may not be used to construct or stabilize these structures and rock shall be
large enough to allow for easy removal without disrupting the streambed.

ii. Be designed and maintained to withstand and pass high flows. Water height shall be no higher than
the top of the culvert’s inlet. A minimum culvert diameter of two feet is required to pass debris.
Culverts shall be aligned to prevent bank erosion or streambed scour.

iii. Be equipped with energy dissipating devices installed downstream if necessary to prevent scour.

iv. Be designed and maintained to prevent soil from entering the waterbody.

v. Be removed upon the completion of work. Impacts to the streambed or banks requires restoration to
their original condition using the methods in (a) above.

PCN Conditions for S Worl | Crossings:
a. Crossings are recommended to meet the conditions for SV; written justification shall be provided for
any deviation from SV conditions.
b. Crossings shall be designed using the least intrusive and environmentally damaging method following
this sequential minimization process: 1) spans with no stream impacts, 2) spans with stream impacts, and 3)
embedded culverts with Stream Simulation, Stream Smart, or Habitat Connectivity.
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\dditional Conditions for Wetland Crossines:

a. New and replacement wetland crossings that are permanent shall be constructed in such a manner asto
preserve hydraulic and ecological connectivity, at its present level, between the wetlands on either side of the
road. Crossing structures commonly include but are not limited to spans and culverts. To meet this condition,
spans or culverts should be placed at least every 50 feet with an opening at least 2 feet high and 3 feet wide at
ground level. Closed bottom culverts should be embedded at least 6 inches and should have a natural bottom
substrate within the structure. Alternative crossing designs that preserve wetland hydraulic and ecological
connectivity (e.g. “rock sandwiches) may also be considered.

b. Any work that results in flooding, or impacts to wetland drainage from the upgradient side ofthe
wetland crossing does not qualify for SV.

c. In the case of non-compliance, the permittee shall take necessary measures to correct wetlanddamage
due to lack of hydraulic and ecological connectivity.

30. Utility Line Installation and Removal.

a. Utility lines in jurisdictional waters should be installed subsurface and shall be maintained in such a way
so that they remain subsurface. If it is necessary to discharge dredged or filled material to keep such utility lines
buried or restore them to their original subsurface condition, a PCN and written verification from the Corps may
be required (e.g., in the case of side casting into wetlands from utility trenches).

b. For subsurface utility lines the bottom and side slope cover associated with the initial installation under
Federal Navigation Projects (FNPs) is a technical determination. The depth requirement varies based on
geotechnical (composition of bottom materials and layering), hydraulic (current, or wave induced scour depth),
navigation (propeller induced scour depth and ships’ anchor penetration), maintenance dredging (penetration of
barge spuds), construction factors (energy from blasting potentially transmitted to utility crossings), physical
conditions (exposed open water conditions or sheltered/harbor conditions), and the proposed location of the
utility crossing within any FNP or within navigable waters, including areas dredged by others. On a case-by-
case basis, the Corps will determine the depth and cover requirements for each proposed utility crossing.
Additional conditions to the GP will be attached to address pre and post installation requirements. In waterways
that do not have existing FNPs, this depth should be taken as two feet below the existing bottom or maximum
depth of proposed dredging, as applicable.

c. Aerial utility lines crossing navigable waters require PCN and shall meet minimum clearances per33
CFR 322.5(i).

d. For horizontal directional drilling work, returns of drilling fluids to the surface (i.e., frac-outs) are not
authorized and require restoration to the maximum extent practicable in accordance with the terms and
conditions of these GPs. The permittee and its contractor shall have onsite and shall implement the procedures
detailed in a frac-out contingency plan for monitoring drilling operations and for the immediate containment,
control and recovery/removal of drilling fluids released into the environment should a discharge of material
occur during drilling operations.

e. For new installations within waters of the U.S., any abandoned or inactive utility lines should be
removed and faulty lines (e.g., leaking hazardous substances, petroleum products, etc.) shall be removed or
repaired to the extent practicable. A PCN is required if they are to remain in place, e.g., to protect sensitive
areas or ensure safety.

f.  No work shall drain a water of the U.S. by providing a conduit for water on or below thesurface.
Trench plugs installed along pipelines may be effective.

g. Trenches should be backfilled with native sediment immediately after completion of work.

h. Pre-construction elevations should be re-established. Any additional material needed to accomplish this
should be of consistent type and grain-size as the existing substrate sediment.

1. Utility line activities in non-tidal waters adjacent to special aquatic sites, and all work in tidal waters
should utilize horizontal directional drilling as practicable.
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31. Storage of Seasonal Structures. Seasonal or recreational structures such as pier sections, floats,
aquaculture structures, etc. that are removed from the waterway for a portion of the year shall be stored in an
upland location and not in wetlands, tidal wetlands, their substrate, or on mudflats. These seasonal structures
may be stored on the fixed, pile-supported portion of a structure that is waterward of the mean high water mark
or the ordinary high water mark, e.g. the storage of a ramp or gangway on the pile-supported pier. Seasonal
storage of structures in navigable waters, e.g., in a protected cove, requires prior Corps approval and local
harbormaster approval.

32. Aquaculture. Activities involving the cultivation of Atlantic salmon and other salmonids, or other
federally-listed threatened or endangered species are not eligible for authorization under these GPs. All other
aquaculture activities shall adhere to all applicable GCs including but not limited to:
a. GC 3 (Other Permits) In particular, permittees shall maintain a current State of Maine Department of
Marine Resources lease or license.
GC 10 (Corps Projects and Property)
GC 11 (Navigation)
GC 16 (Federal Threatened and Endangered Species)
GC 17 (Essential Fish Habitat)
GC 18 (Aquatic Life Movements and Management of Water Flows)
GC 31 (Storage of Seasonal Structures)

”Hoe e o

a. Shall not exceed 400 square feet in area.

b. Shall receive signed approval from Harbormaster or appropriate Town Official.

c. Shall not include enclosures or impoundments.

d. Shall not be located in or within a distance of three times the authorized depth of a FNP.

e. Shall not be located in or impinge upon the value of National Lands and Federal Propertiesincluding
but not limited to National Parks and National Wildlife Refuges.

f.  Shall not impact special aquatic sites (SAS, incl. submerged aquatic vegetation, SAV), impacts to
natural rocky habitats are <100 square feet, and impacts to intertidal and shellfish areas are <1,000
square feet.

g. No structures, cages, gear, or shell hash shall be located in/within 25 feet of SAV.

h. All gear, except for mooring tackle, when not in use on the site shall be stored in an uplandlocation
above the mean high water mark and not on wetland (incl. salt marsh).

33. Permit(s)/Authorization Letter On-Site. The permittee shall ensure that a copy of the terms and
conditions of these GPs and any accompanying authorization letter with attached plans are at the site of the work
authorized by these GPs whenever work is being performed and that all construction personnel performing work
which may affect waters of the U.S. are fully aware of the accompanying terms and conditions. The entire
permit authorization shall be made a part of any and all contracts and subcontracts for work that affects areas of
Corps jurisdiction at the site of the work authorized by these GPs. This shall be achieved by including the entire
permit authorization in the specifications for work. The term “entire permit authorization” means all terms and
conditions of the GPs, the GPs, and the authorization letter (including its drawings, plans, appendices and other
attachments) and subsequent permit modifications as applicable. If the authorization letter is issued after the
construction specifications, but before receipt of bids or quotes, the entire permit authorization shall be included
as an addendum to the specifications. If the authorization letter is issued after receipt of bids or quotes, the
entire permit authorization shall be included in the contract or subcontract. Although the permittee may assign
various aspects of the work to different contractors or subcontractors, all contractors and subcontractors shall be
obligated by contract to comply with all environmental protection provisions contained within the entire GP
authorization, and no contract or subcontract shall require or allow unauthorized work in areas of Corps
jurisdiction.

34. Inspections. The permittee shall allow the Corps to make periodic inspections at any time deemed necessary
in order to ensure that the work is eligible for authorization under these GPs, is being, or has been performed in
accordance with the terms and conditions of these GPs. To facilitate these inspections, the permittee shall
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complete and return to the Corps the Work-Start Notification Form and the Compliance Certification Form when
either is provided with an authorization letter. The Corps may also require post-construction engineering
drawings and/or photographs for completed work or post-dredging survey drawings for any dredging work to
verify compliance.

35. Maintenance. The permittee shall maintain the activity authorized by these GPs in good condition and in
conformance with the terms and condition of these permits. This does not include maintenance dredging,
related disposal, or beach nourishment projects, which are subject to review thresholds for GP 5 on page 30,
unless specified in written authorization from the Corps.

36. Federal Liability. In issuing these permits, the Federal Government does not assume any liability forthe
following:

a. Damages to the permitted project or uses thereof as a result of other permitted or unpermittedactivities
or from natural causes;

b. Damages to the permitted project or uses thereof as a result of current or future activities undertakenby
or on behalf of the U.S. in the public interest;

c. Damages to persons, property, or to other permitted or unpermitted activities or structures caused by the
activity authorized by this permit;

d. Design or construction deficiencies associated with the permitted work; or

e. Damage claims associated with any future modification, suspension, or revocation of this permit.

37. Property Rights. Per 33 CFR 320.4(g)(6), these GPs do not convey any property rights, either in realestate
or material, or any exclusive privileges, nor does it authorize any injury to property or invasion of rights or any
infringement of federal, state, or local laws or regulations.

38. Previously Authorized Activities.

a. Projects that received prior authorization from the Corps (via Category 1 or 2) and that completed
authorized work under the previous nationwide permits, programmatic permits, regional general permits or
letters of permission, shall remain authorized in accordance with the original terms and conditions of those
authorizations, including their terms, general conditions, expiration date, and any special conditions provided in
a written verification.

b. Activities authorized pursuant to 33 CFR Part 330.3 (“Activities occurring before certain dates’) arenot
affected by these GPs.

c. Any work not commenced, not under contract to commence, nor completed that was originally
authorized by the Corps under the GP in effect between October 13, 2015 and October 13, 2020 remains
authorized subject to the terms and general conditions of this GP along with any special conditions included in
written authorizations. Exception: if previously authorized work has not commenced or not under contract to
commence and a new federally-listed threatened or endangered species may be affected, the Corps shall consult
with the U.S. Fish and Wildlife Service or NOAA Fisheries prior to re-authorizing the work under these GPs.
Requests for re-authorization shall include an Official Species List per GC 16.

39. Transfer of GP Verifications. If the permittee sells the property associated with a GP verification, the
permittee may transfer the GP verification to the new owner by submitting a letter to the Corps to validate the
transfer. A copy of the GP verification shall be attached to the letter, the letter shall contain the name, address,
phone number and email of the transferee (new owner), shall include the following statement and signature, and
be mailed to: U.S. Army Corps of Engineers, Maine Project Office, 442 Civic Center Drive, Suite 350, Augusta,
Maine 04330:

“When the structures or work authorized by these GPs are still in existence at the time the property is

transferred, the terms and conditions of these GPs, including any special conditions, will continue to be
binding on the new owner(s) of the property.”

Transferee Printed Name

Transferee Signature Date
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40. Modification, Suspension, and Revocation. These GPs and any individual authorization issued thereof
may be either modified, suspended, or revoked, in whole or in part, pursuant to the policies and procedures of
33 CFR 325.7, and any such action shall not be the basis for any claim for damages against the U.S.

41. Special Conditions. The Corps may independently or in coordination with federal resource agencies
impose special conditions on a project authorized pursuant to these GPs that are determined necessary to
minimize adverse navigational and/or environmental effects, or based on any other factor of the publicinterest.
Failure to comply with all terms and conditions of the authorization, including special conditions, constitutes a
permit violation and may subject the permittee to criminal, civil or administrative penalties and/or an ordered
restoration.

42. False or Incomplete Information. If the Corps makes a determination regarding the eligibility of a project
under these GPs and subsequently discovers that it has relied on false, incomplete or inaccurate information
provided by the permittee, the Corps may determine that the GP authorization is not valid; modify, suspend or
revoke the authorization; and the U.S. Government may institute legal proceedings.

43. Abandonment. If the permittee decides to abandon the activity authorized under these GPs, unless such
abandonment is merely the transfer of property to a third party, he/she may be required to restore the area tothe
satisfaction of the Corps.

44. Enforcement cases. These GPs do not apply to any existing or proposed activity in Corps jurisdiction
associated with an ongoing Corps or EPA enforcement action, until such time as the enforcement action is
resolved or the Corps or EPA, as appropriate, determines that the activity may proceed independently without
compromising the enforcement action.

45. Duration of Authorization.

a. These GPs expire on October 14, 2025 unless otherwise specifically indicated in an individual
authorization letter. Activities authorized under these GPs that have either commenced or are under contract to
commence in reliance upon this authorization will have an additional year from the expiration date to complete
the work. The permittee must be able to document to the Corps’ satisfaction that the activity commenced or was
under contract to commence by the expiration date of these GPs. If work is not completed within the one year
extended timeframe, the permittee must contact the Corps. The Corps may issue a new authorization, provided
the activity meets the applicable terms and conditions of the Maine GPs that are in effect at the time.

b. Activities authorized under these GPs will remain authorized until these GPs expire, unless
discretionary authority has been exercised on a case-by-case basis to modify, suspend, or revoke the
authorization in accordance with 33 CFR 325.2(e)(2). Activities completed under the SV or PCN authorizations
of these GPs will continue to be authorized after its expiration date.

TU RLEYTAM MY Digitally signed by

TURLEY.TAMMY.R.1229735124

R.1229735124 Date: 2020.10.13 10:09:04 -04'00"

Tammy R. Turley
Chief, Regulatory Division
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V. MAINE GENERAL PERMITS

An activity is authorized under General Permits 1 through 23 listed below only if that activity and the permittee
satisfy all of the applicable GP terms and general conditions. Any activity not specifically listed may still be
eligible for authorization under these GPs; prospective permittees are advised to contact the Corps for specific
eligibility determination.

Repair, rehab111tat10n or replacement of any prev10usly authorrzed currently serv1ceab1e structure, or fill and
minor expansions thereof.

2. Moorings

New moorings and mooring fields, the relocation of previously authorized moorings, expansions, boundary
reconfigurations or modifications of previously authorized mooring fields, conversion of mooring types (e.g.
private to rental), and maintenance and replacement of moorings. Moored floats, lobster cars, rafts, and similar
float structures are not included in this GP.

3. Structures, Floats and Lifts

New, expansions, reconfigurations or modifications of structures for navigational access in waters of the U.S.
including but not limited to temporary/seasonal or permanent pile and crib-supported piers, floats, stairs, shore
outhauls, and boat and float lifts/ways. Floats may include lobster cars, work floats, moored floats, swim floats,
and shellfish upweller floats.

4.

Aids to navigation and regulatory markers which are approved by and installed in accordance with the
requirements of the U.S. Coast Guard (see 33 CFR, chapter I, subchapter C, part 66) and temporary buoys,
markers, small floating docks, and similar structures placed for recreational use during specific events such as
fireworks displays, water skiing competitions, and boat races or seasonal use.

New, malntenance and 1mpr0vement dredglng, 1nclud1ng a) Dlsposal of dredged materlal at a conﬁnedaquatlc
disposal, beach nourishment, near shore, designated open water or ocean water disposal site(s), provided the
Corps finds the dredged material to be suitable for such disposal; (b) Beach nourishment not associated with
dredging; (c) Rock removal and relocation for navigation.

6. L1LS. Coast Guard Approved Bridges and Causeways

Discharges of dredged or fill material incidental to the construction and modification of bridges across navigable
waters of the U.S., including cofferdams abutments, foundation seals, piers, approach fills, and temporary
construction and access fills provided that the USCG authorizes the construction of the bridge structure under
Section 9 of the Rivers and Harbors Act of 1899 or other applicable laws.

7. Bank and Shoreline Stabilization Includine Living Shoreli

Bank stabilization activities necessary for erosion protection along the banks of lakes, ponds, streams, and
marine/tidal waters. Includes bulkheads, seawalls, riprap, revetments or slope protection & similar structures as
well as vegetative planting, soil bioengineering or alternative techniques that are a combination of the two (i.e.
living shorelines), specifically for the purpose of shoreline protection.

Dlscharges of dredged or fill mater1a1 into waters of the U S for the constructlon or expansmn of: residences and
residential subdivisions; commercial and institutional buildings or subdivisions; and recreational facilities; and
attendant features including but not limited to roads, parking lots, garages, stormwater management facilities,
yards, and utilities.
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9.

Activities required for (a) the construction, maintenance, relocation, repair, & removal of utility lines, including
outfall and intake structures, and the associated excavation, backfill, or bedding for utility lines; (b) the
construction, maintenance or expansion of utility line substation facilities associated with a power/utility line in
non-tidal waters; and (c) the construction and maintenance of foundations for overhead utility line towers, poles,
and anchors provided the foundations are the minimum size necessary and separate footings for each tower leg
(rather than a larger single pad) are used where feasible. This GP authorizes the construction of access roads to
facilitate construction of the above activities provided the activity, in combination with all other activities
included in one single and complete project.

10. Linear Transportation Projects

Activities required for the construction, expansion, modification, or improvement of linear transportation
projects (e.g., driveways, roads, highways, railways, trails, airport runways, and taxiways) and attendant
features.

11. Minine Activiti

Temporary or permanent discharges of dredged or fill material into waters of the U.S. for mining activities.

12. Boat Ramps and Marine Railways

Temporary or permanent discharges of dredged or fill material, excavation and other work in waters of the U.S.
required for the construction of temporary or permanent boat ramps and marine railways.

Structures and Work and drscharges of dredged or fill materral 1nto waters of the U S. for the constructron
expansion, modification or removal of: (a) land-based renewable energy production facilities (e.g. solar and
wind) and their attendant features; (b) water-based wind or hydrokinetic renewable energy generation pilot
projects and their attendant features; and (c) discharges of dredged or fill materialassociated with hydropower
projects. Attendant features may include, but are not limited to, land-based collection and distribution facilities,
control facilities, and parking lots.

Dlscharges to modlfy the cross- sect10na1 conﬁguratlon of currently serviceable drainage ditches constructed in
waters of the U.S., for the purpose of improving water quality by regrading the drainage ditch with gentler
slopes, which can reduce erosion, increase growth of vegetation, and increase uptake of nutrients and other
substances by vegetation. Also authorized are mosquito reduction activities.

15. Response Operations for Qil or Hazardous Substances

Activities conducted in response to a discharge or release of oil and hazardous substances that are subject to the
National Oil and Hazardous Substances Pollution Contingency Plan (40 CFR 300) including containment,
cleanup, and mitigation efforts, provided activities are done under either (i) The Spill Prevent, Control &
Countermeasure Plan require by 40 CFR 112.3; (ii) The direction or oversight of the Federal on-site coordinator
designated by 40 CFR 300; or (iii) Any approved existing State, regional or local contingency plan provided that
the Regional Response Team (if one exists in the area) concurs with the proposed response efforts or does not
object to the response effort. Activities required for the cleanup of oil releases in waters of the U.S. from
electrical equipment that are governed by EPA’s polychlorinated biphenyl (PCB) spill response regulations at 40
CFR 761. Booms placed in tidal waters. Use of temporary structures & fills for spill response training exercises.

16. Cleanup of Hazardous and Toxic Waste

Specific activities to effect the containment, stabilization or removal of hazardous or toxic waste materials,
including court ordered remedial action plans or related settlements which are performed, ordered or sponsored
by a government agency with established legal or regulatory authority.
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17. Scientific Measurement Devices

Scientific devices for measuring and recording scientific data, such as staff gauges, tide and current gauges,
meteorological stations, water recording and biological observation devices, water quality testing and
improvement devices, and similar structures.

18. Survey Activities

Survey activities such as soil borings, core sampling, seismic exploratory operations, plugging of seismic shot
holes and other exploratory-type bore holes, exploratory trenching and historic resources surveys (but not
recovery).

19. Aericultural Activiti

Regulated discharges of dredged or fill material in non-tidal waters of the U.S. for agricultural activities,
including the construction of building pads for farm buildings. Authorized activities include: (a) installation,
placement, or construction of drainage tiles, ditches, or levees; mechanized land clearing; land leveling; the
relocation of existing serviceable drainage ditches; and similar activities; (b) construction of farm ponds,
excluding perennial streams, provided the farm pond is used solely for agricultural purposes; and (c) discharges
of dredged or fill material to relocate existing serviceable drainage ditches constructed in non-tidal streams.

20. Fish and Wildlife H ine. Ent | ion Devi

Activities in waters of the U.S. associated with fish and wildlife harvesting devices including pound nets, crab
and lobster traps, crab dredging, eel pots, duck blinds, and clam and oyster digging, fish aggregating devices,
and small fish attraction devices such as open water fish concentrators (sea kites, etc.). This GP does not
include aquaculture activities.

21. Habitat R ion. Establis] | Enl \ctiviti

Activities in waters of the U.S. associated with the restoration, enhancement and establishment of non-tidal and
tidal wetlands and riparian areas, including invasive, non-native or nuisance species control; the restoration and
enhancement of non-tidal streams and other non-tidal open waters; the relocation of non-tidal waters, including
non-tidal streams & associated wetlands for reestablishment of a natural stream morphology and reconnection of
the floodplain; the restoration and enhancement of shellfish, finfish and wildlife; and the rehabilitation or
enhancement of tidal streams, tidal wetlands and tidal open waters; provided those activities result in net
increases in aquatic resource functions and services. Also included are shellfish enhancement measures
including but not limited to “brushing”, clam pots, boxes, and netting.

22. Stream and Wetland Work and Crossings

Activities required for the construction, expansion, modification, or improvement of linear transportation
projects that cross waters of the U.S. (e.g., driveways, roads, highways, railways, trails, airport runways, and
taxiways) and attendant features. Crossing structures include, but are not limited to temporary or permanent
jurisdictional spans, bridges, culverts, and fords. Any stream channel modification is limited to the minimum
necessary to construct or protect the project; such modifications must be in the immediate vicinity of theproject.

23. Aquaculture

The installation of buoys, floats, racks, trays, nets, lines or other structures in waters of the U.S. for the
containment and cultivation of fish, shellfish and seaweed/kelp. Also authorized are anchored upweller floats,
small-scale shellfish hatchery seawater intake/discharge structures, and discharges of dredged or fill material
associated with cultivation such as the placement of cultch or spatted-shell on bottom.
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m Section VI: Self-Verification Notification Form
(for all tidal and non-tidal projects in Maine subject to Corps jurisdiction)
US Army Corps

of Engineers =
New England District

At least two weeks before work commences, complete all fields (write “none” if applicable) below or use the fillable form
found at www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/Maine-General-Permit/ The two-week lead time is
not required for emergency situations. Send this form, an Official Species List, and project plans to the following

email address: cenae-r-me@usace.army.mil

Maine Project Office State Permit #:
U.S. Army Corps of Engineers Date of State Permit:
442 Civic Center Drive, Suite 350 State Project Manager:

Augusta, Maine 04330

Permittee:

Address, City, State, Zip:

Email, Phone:

Agent:

Address, City, State, Zip:

Email, Phone:

Contractor:

Address, City, State, Zip:

Email, Phone:

Project Name:

Address, City, State, Zip:

Lat °N, Long °W: Tax Map/Lot:
Waterway Name:

Description of Work:

Proposed Starting Date: Proposed Finish Date:

Area of wetland impact (SF): Permanent: Temporary:

Area of waterway impact (SF): Permanent: Temporary:

Work will be done under the following Section V General Permits (circle all that apply):

I. Inland Waters and wetlands: 1234567891011 12 13 14 15 16 17 18 19 20 21 22 23
II. Navigable Waters: 1234567891011 12 13 14 15 16 17 18 19 20 21 22 23
Have MHPC and all five federally-recognized tribes in Maine been notified of the proposed work? Yes No

Your signature below, as permittee, indicates that you accept and agree to comply with the terms, eligibility criteria, and
general conditions for Self-Verification under the Maine General Permit.

Permittee Signature: Date:
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US Army Corps
of Engineers
New England District

Section VII: Content of a Pre-Construction Notification

In addition to the following required information, the applicant must provide additional information as the Corps
deems essential to make a public interest determination including, where applicable, a determination of
compliance with the Section 404(b)(1) guidelines or ocean dumping criteria. Such additional information may
include environmental data and information on alternate methods and sites as may be necessary for the
preparation of the required environmental documentation. For a more comprehensive checklist, go to
www.nae.usace.army.mil/missions/regulatory >> Forms >> Application and Plan Guideline Checklist. Please
check with the Corps for project-specific requirements.

Inf . ired for all s

o DIGITAL SUBMISSIONS ARE ENCOURAGED (email PCN to cenae-r-me@usace.army.mil)

o Completed Corps application form (ENG Form 4345 attached below or found electronically at
www.usace.army.mil/Missions/Civil-Works/Regulatory-Program-and-Permits/Obtain-a-Permit) or
appropriate state application form. Forms may need to be supplemented to include the information noted
below.

o Proof of notification to MHPC and all five federally-recognized tribes (see Section VIII for contact info).

o Official Species List for any federally-listed endangered or threatened species and email address ofthe
person who generated the list.

o Drawings, sketches, or plans (detailed engineering plans and specifications are not required) thatare legible,
reproducible (color is encouraged, but features must be distinguishable in black and white), no larger than
8.57x11”, with bar scale (plans overlaid on aerial photos are discouraged). Wetland area impact sheets shall
have the highest resolution possible to show work within Corps jurisdiction (do not just reduce project
overview or cut large-scale plan into quadrant sheets). Provide locus map and a plan overview of the entire
property with a key index to the individual impact sheets. A locus map be on a section of color USGS
topographic map.

o Include:

o All direct, secondary, permanent and temporary effects the project would cause, including the anticipated
amount of impacts to waters of the U.S. expected to result from the activity, in acres, linear feet, or other
appropriate unit of measure.

O Any historic permanent fill associated with each single and complete project.

Cross-section views of all wetland and waterway fill areas and wetland replication areas.

o Document on project plans wetlands, other special aquatic sites (SAS) including vegetated shallows (or
submerged aquatic vegetation, SAV) and mudflats, natural rocky habitat, shellfish areas, vernal pools,and
other waters, such as lakes and ponds, and perennial, and intermittent streams on the project site (GC1).

o MLW line, MHW mark, and HTL elevations in tidal waters. Show OHWM elevation in lakes and non-
tidal streams.

o Existing and proposed conditions.

O Volume, type, and source of fill material to be discharged into waters and wetlands, including the area(s) (in
square feet or acres) of fill in wetlands, below OHWM in inland waters and below the HTL in coastal waters.

o Ifapplicable, a restoration plan showing how all temporary fills and structures will be removed and thearea
restored to pre-project conditions (see GC 21).

O
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o Photographs of wetland/waterway to be impacted. Photos at low tide are preferred for work in tidal waters.

o For drawings, sketches, or plans:

o The vertical datum for all coastal projects and projects in towns bordering coastal waters shall be in U.S.
survey feet and referenced to MLLW and include current tidal epoch, with a reference chart showing
conversion factor to the North American Vertical Datum of 1988. Do not use local datum. See
www.nae.usace.army.mil/missions/regulatory >> Forms and Publications >>Vertical Datum - FEMA (Jul
2007);

o The horizontal state plane coordinates shall be shown on plan and elevation views and shall be in the
North American Datum of 1983 (NAD&3) State Plane Coordinate System in U.S. survey feet.

o For the construction of a filled area or pile or float-supported platform, the use of, and specific structures to
be erected on, the fill or platform.

o0 For the discharge of dredged or fill material into waters of the U.S. or the transportation of dredged material
for the purpose of disposing of it in ocean waters, the source of the material; the purpose of the discharge, a
description of the type, composition and quantity of the material; the method of transportation and disposal of
the material; and the location of the disposal site.

o For the discharge of dredged or fill material into waters of the U.S., include a statement describing how
impacts to waters of the U.S. are to be avoided and minimized. Include either a statement describinghow
impacts to waters of the U.S. are to be compensated for or a statement explaining why compensatory
mitigation should not be required for the proposed impacts.

O Purpose and need for the proposed activity;

Limits and coordinates of any Federal Navigation Project in the vicinity of the project area.

Limits and coordinates of any proposed mooring field, reconfiguration zone or aquaculture activity. Provide

coordinates for all corners;

Schedule of construction/activity;

Names and addresses of adjoining property owners;

Location and dimensions of adjacent structures;

Alternatives analysis;

Wetland delineation data sheets;

List of authorizations required by other federal, interstate, state, or local agencies for the work, including all

approvals received or denials already made.

Identification and description of potential impacts to Essential Fish Habitat (see GC 17).

o Identification of potential discharges of pollutants to waters, including potential impacts to impaired waters,
in the project area.

o Invasive Species Control Plan (see GC 22). For sample control plans, see
www.nae.usace.army.mil/Missions/Regulatory/Invasive-Species

o Wildlife Action Plan (WAP) maps. Contact the Maine Department of Inland Fisheries & Wildlife (Section
VII) or online at www.maine.gov/ifw/wildlife/conservation/action_plan.html

O d

Oo0Oo0Oo0aoao

O

Inf ion for dredsi . i | ired:
0 Sediment testing, including physical (e.g., grain-size analysis), chemical and biological testing. For projects proposing
open water disposal, applicants must contact the Corps as early as possible regarding sampling and testing protocols.
Sampling and testing of sediments without such contact should not occur and if done, would be at the applicant’s risk.
The area in square feet and volume of material to be dredged below mean high water.

Existing and proposed water depths.

Type of dredging equipment to be used.

Nature of material (e.g., silty sand).

Any existing sediment grain size and bulk sediment chemistry data for the proposed or any nearby projects.
Information on the location and nature of municipal or industrial discharges and occurrence ofany
contaminant spills in or near the project area.

Shellfish survey.

Location of the disposal site (include locus sheet).

Identification and description of any potential impacts to Essential Fish Habitat.

Delineation of submerged aquatic vegetation (e.g., eelgrass beds).

38

OoO0oogdgao

O o0ooaod

266



O A graphic longitudinal elevation profile plot of the tidal stream channel thalweg, both up and downstream of
the proposed project site. Thalweg elevations shall extend from the crossing to beyond the zone of scour,
channel widening, or other channel alteration resulting from the present or pre-existing crossings. The
profile plot should include labeled elevations for the:

o crossing invert and top of the inlet and outlet

o roadbed crown
o lowest and highest recorded tides at the site
o reference datums, such as MLLW, MHHW, and astronomical high tide
0 hydraulic controls and nearest crossings that could influence or be influenced by the proposed crossing

o A graphic plot of continuous tidal water levels recorded up and downstream, simultaneously, of the proposed
crossing for an entire Iunar cycle. The water level plot should include labeled elevations for the:
O crossing invert and crossing top at the inlet and outlet
o roadbed crown
o reference datums, such as MLLW, MHHW, and astronomical high tide

o A map showing projected extents of maximum flooding within the area influenced by the crossing under
current conditions and as a result of sea level rise. The present minimum sea level rise scenario suggested for
planning purposes by the Maine Climate Council Scientific and Technical Subcommittee is the Intermediate
Scenario, which projects an increase of 3.0-4.6 feet by 2100.

Inf ion i I . | | ired:
0 Maine Aquaculture guidelines and joint Corps/Maine DMR applications may be found at:
www.maine.gov/dmr/aquaculture/index. htm
o In addition to the information required above, applications should also include:
o Results of coordination with Harbor Master and U.S. Coast Guard

O Whether canopy predator nets are being used.
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U.S. Army Corps of Engineers (USACE) Form Approved -

APPLICATION FOR DEPARTMENT OF THE ARMY PERMIT OMB No. 07100003
33 CFR 325. The proponent agency is CECW-CO-R. Expires: 02-28-2022

The public reporting burden for this collection of information, OMB Control Number 0710-0003, is estimated to average 11 hours per response, including the time
for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of
information. Send comments regarding the burden estimate or burden reduction suggestions to the Department of Defense, Washington Headquarters Services,
at whs.mc-alex.esd.mbx.dd-dod-information-collections@mail.mil. Respondents should be aware that notwithstanding any other provision of law, no person shall
be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. PLEASE DO NOT
RETURN YOUR APPLICATION TO THE ABOVE EMAIL.

PRIVACY ACT STATEMENT

Authorities: Rivers and Harbors Act, Section 10, 33 USC 403; Clean Water Act, Section 404, 33 USC 1344; Marine Protection, Research, and Sanctuaries Act,
Section 103, 33 USC 1413; Regulatory Programs of the Corps of Engineers; Final Rule 33 CFR 320-332. Principal Purpose: Information provided on this form
will be used in evaluating the application for a permit. Routine Uses: This information may be shared with the Department of Justice and other federal, state, and
local government agencies, and the public and may be made available as part of a public notice as required by Federal law. Submission of requested information
is voluntary, however, if information is not provided the permit application cannot be evaluated nor can a permit be issued. One set of original drawings or good
reproducible copies which show the location and character of the proposed activity must be attached to this application (see sample drawings and/or instructions)
and be submitted to the District Engineer having jurisdiction over the location of the proposed activity. An application that is not completed in full will be returned.
System of Record Notice (SORN). The information received is entered into our permit tracking database and a SORN has been completed (SORN #A1145b)
and may be accessed at the following website: http://dpcld.defense.gov/Privacy/SORNsIndex/DOD-wide-SORN-Article-View/Article/570115/a1145b-ce.aspx

(ITEMS 1 THRU 4 TO BE FILLED BY THE CORPS)

1. APPLICATION NO. 2. FIELD OFFICE CODE 3. DATE RECEIVED | 4. DATE APPLICATION COMPLETE

(ITEMS BELOW TO BE FILLED BY APPLICANT)

5. APPLICANT'S NAME 8. AUTHORIZED AGENT'S NAME AND TITLE (agent is not required)
First - Middle - Last - First - Middle - Last -

Company - Company -

E-mail Address - E-mail Address -

6. APPLICANT'S ADDRESS: 9. AGENT'S ADDRESS:

Address- Address-

City - State - Zip - Country - City - State - Zip - Country -
7. APPLICANT'S PHONE NOs. w/AREA CODE 10. AGENTS PHONE NOs. w/AREA CODE

a. Residence b. Business c. Fax a. Residence b. Business c. Fax

STATEMENT OF AUTHORIZATION

11. | hereby authorize, to act in my behalf as my agent in the processing of this application and to furnish, upon request,
supplemental information in support of this permit application.

SIGNATURE OF APPLICANT DATE

NAME, LOCATION, AND DESCRIPTION OF PROJECT OR ACTIVITY

12. PROJECT NAME OR TITLE (see instructions)

13. NAME OF WATERBODY, IF KNOWN (if applicable) 14. PROJECT STREET ADDRESS (if applicable)
Address
15. LOCATION OF PROJECT
Latitude: N Longitude: W City - State- Zip-
16. OTHER LOCATION DESCRIPTIONS, IF KNOWN (see instructions)
State Tax Parcel ID Municipality
Section - Township - Range -
ENG FORM 4345, FEB 2019 PREVIOUS EDITIONS ARE OBSOLETE. 268 page 10f 3
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17. DIRECTIONS TO THE SITE

18. Nature of Activity (Description of project, include all features)

19. Project Purpose (Describe the reason or purpose of the project, see instructions)

USE BLOCKS 20-23 IF DREDGED AND/OR FILL MATERIAL IS TO BE DISCHARGED

20. Reason(s) for Discharge

21. Type(s) of Material Being Discharged and the Amount of Each Type in Cubic Yards:

Type Type e
Amount in Cubic Yards Amount in Cubic Yards Amount in Cubic Yards

22. Surface Area in Acres of Wetlands or Other Waters Filled (see instructions)
Acres

or
Linear Feet

23. Description of Avoidance, Minimization, and Compensation (see instructions)

ENG FORM 4345, FEB 2019 269 page20f3
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24. |s Any Portion of the Work Already Complete? |:| Yes |:| No IF YES, DESCRIBE THE COMPLETED WORK

25. Addresses of Adjoining Property Owners, Lessees, Etc., Whose Property Adjoins the Waterbody (if more than can be entered here, please attach a supplemental list).

a. Address-
City - State - Zip -
b. Address-
City - State - Zip -
c. Address-
City - State - Zip -
d. Address-
City - State - Zip -
e. Address-
City - State - Zip -

26. List of Other Certificates or Approvals/Denials received from other Federal, State, or Local Agencies for Work Described in This Application.

AGENCY TYPE APPROVAL* IDENTIFICATION DATE APPLIED DATE APPROVED DATE DENIED

NUMBER

* Would include but is not restricted to zoning, building, and flood plain permits

27. Application is hereby made for permit or permits to authorize the work described in this application. | certify that this information in this application is
complete and accurate. | further certify that | possess the authority to undertake the work described herein or am acting as the duly authorized agent of the
applicant.

SIGNATURE OF APPLICANT DATE SIGNATURE OF AGENT DATE

The Application must be signed by the person who desires to undertake the proposed activity (applicant) or it may be signed by a duly
authorized agent if the statement in block 11 has been filled out and signed.

18 U.S.C. Section 1001 provides that: Whoever, in any manner within the jurisdiction of any department or agency of the United States
knowingly and willfully falsifies, conceals, or covers up any trick, scheme, or disguises a material fact or makes any false, fictitious or fraudulent
statements or representations or makes or uses any false writing or document knowing same to contain any false, fictitious or fraudulent
statements or entry, shall be fined not more than $10,000 or imprisoned not more than five years or both.

ENG FORM 4345, FEB 2019 270 page 3of 3
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Section VIII: Agency Contacts

1. Federal

U.S. Army Corps of Engineers

Maine Project Office

442 Civic Center Drive, Suite 350
Augusta, Maine 04330

(207) 623-8367; (207) 623-8206 (fax)
Email: cenae-r-me@usace.army.mil

U.S. Environmental Protection Agency
5 Post Office Square

Suite 100 (OEP05-2)

Boston, Massachusetts 02109-3912
(617)918-1589

U.S. Fish and Wildlife Service

Maine Field Office

P.O. Box A

East Orland, Maine 04431

(207) 469-7300; (207) 902-1588 (fax)
(Federal endangered species)

National Marine Fisheries Service
Maine Field Office

17 Godfrey Drive, Suite 1

Orono, Maine 04473

(207) 866-7379; (207) 866-7342 (fax)
(Federal endangered species)

FEMA Region 1

Federal Insurance and Mitigation Division

99 High Street 6 Floor
Boston, Massachusetts 02110
(floodplains)

2. State of Maine

Federal Emergency Management Agency
99 High Street

Boston, Massachusetts 02110

(877) 336-2734

(Floodplain Management)

National Marine Fisheries Service

55 Great Republic Drive

Gloucester, Massachusetts 01930
(978) 281-9102; (978) 281-9301 (fax)
(Federal endangered species & EFH)

National Park Service

North Atlantic Region

15 State Street

Boston, Massachusetts 02109
(617) 223-5203

(Wild and Scenic Rivers)

Commander (dpb)

First Coast Guard District

One South Street - Battery Building
New York, New York 10004-1466
(212) 668-7021; (212) 668-7967 (fax)
(bridge permits)

a. Department of Environmental Protection (State permits & Water Quality Certifications)

Augusta Regional Office
17 State House Station
Augusta, Maine 04333
(207) 287-7688

Southern Maine Regional Office
312 Canco Road

Portland, Maine 04103

(201) 822-6300

Eastern Maine Regional Office
106 Hogan Road

Bangor, Maine 04401

(207) 941-4570

Northern Maine Regional Office
1235 Central Drive

Presque Isle, Maine 04769

(207) 764-0477
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b. Department of Agriculture, Conservation and Forestry

i.  Maine Land Use Planning Commission (LUPC) (State permits & Water Quality Certifications for the

unorganized areas of the State)

Augusta Office

22 State House Station

Augusta, Maine 04333-0022

(207) 287-2631; (207) 287-7439 (fax)

Greenville Regional Office

43 Lakeview Drive

P.O. Box 1107

Greenville, Maine 04441

(207) 695-2466; (207) 695-2380 (fax)

Western Region Office

932 U.S. Route 2

East Wilton, Maine 04992

(207) 670-7492; (207) 287-7439 (fax)

1. Maine Coastal Program

21 State House Station

Augusta, Maine 04333

(207) 707-2324; (207) 624-6024 (fax)
(CZM consistency determinations)

1. Division of Parks and Public Lands

22 State House Station

Augusta, Maine 04333

(207) 287-3061; (207) 287-6170 (fax)
(submerged lands leases)

iv. Maine Floodplain Management Program
17 Elkins Lane
Augusta, Maine 04333
(207) 287-8063
(floodplains)

c. Department of Marine Resources

21 State House Station

Augusta, Maine 04333

(207) 633-9500; (207) 624-6024 (fax)
(aquaculture leases/licenses)
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Downeast Regional Office

106 Hogan Road, Suite 8

Bangor, Maine 04401

(207) 215-4685; (207) 941-4222 (fax)

Ashland Regional Office

45 Radar Road

Ashland, Maine 04732-3600

(207) 435-7963; (207) 435-7184 (fax)

Eastern Region Office

191 Main Street

East Millinocket, Maine 04430

(207) 399-2176; (207) 746-2243 (fax)
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3. Historic Properties

a. State Historic Preservation Officer (SHPO)

Kirk F. Mohney, Director

Maine Historic Preservation Commission
65 State House Station

Augusta, Maine 04333-0065

(207) 287-2132; (207) 287-2335 (fax)

b. Tribal Historic Preservation Officers (THPOs)

Houlton Band of Maliseet Indians

88 Bell Road

Littleton, Maine 04730

(207) 532-4273,x215; (207) 532-6883 (fax)
istjohn@maliseets.com

Passamaquoddy Tribe of Indians
Pleasant Point Reservation

P.O. Box 343

Perry, Maine 04667

(207) 853-2600; (207) 853-6039 (fax)
soctomah@gmail.com

Passamaquoddy Tribe of Indians
Indian Township Reservation

P.O. Box 301

Princeton, Maine 04668

(207) 796-2301; (207) 796-5256 (fax)
soctomah@gmail.com
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Aroostook Band of Micmacs

7 Northern Road

Presque Isle, Maine 04769

(207) 764-1972; (207) 764-7667 (fax)
jdennis@micmac-nsn.gov

Penobscot Nation

Cultural and Historic Preservation Dept.

12 Wabanaki Way

Indian Island, Maine 04468

(207) 817-7471
chris.sockalexis@penobscotnation.org
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Section IX: Definitions

Action Area: The “Endangered Species Consultation Handbook — Procedures for Conducting Consultation and
Conference Activities Under Section 7 of the ESA,” defines action area as “all areas to be affected directly or
indirectly by the federal action and not merely the immediate area involved in the action. [50 CFR 402.02].”

Agricultural Activities: The Clean Water Act exempts certain discharges associated with normal farming,
ranching, and forestry activities such as plowing, cultivating, minor drainage, and harvesting for the production of
food, fiber, and forest products, or upland soil and water conservation practices (Section 404(f)(1)(A)).
Prospective permittees are strongly advised to contact the Corps for a determination of whether their activity is
exempt or requires a permit.

Attendant Features: Occurring with or as a result of; accompanying.

Aquatic Habitat Restoration, Establishment and Enhancement: The Corps will decide if a project qualifies
and must determine in consultation with federal and state agencies that the net effects are beneficial. The Corps
may refer to Nationwide Permit 27 published in the January 6, 2017 Federal Register. Activities authorized here
may include, but are not limited to: the removal of accumulated sediments; the installation, removal, and
maintenance of small water control structures, dikes, and berms; the installation of current deflectors; the
enhancement, restoration, or establishment of riffle and pool stream structure; the placement of in-stream habitat
structures; modifications of the stream bed and/or banks to restore or establish stream meanders; the backfilling of
artificial channels and drainage ditches; the removal of existing drainage structures; the construction of small
nesting islands in inland waters; the construction of open water areas; the construction of native shellfish species
habitat over unvegetated bottom for the purpose of habitat protection or restoration in tidal waters; shellfish
seeding; activities needed to reestablish vegetation, including plowing or discing for seed bed preparation and the
planting of appropriate wetland species; mechanized land clearing to remove non-native invasive, exotic, or
nuisance vegetation; and other related activities. Only native plant species shall be planted at the site.

Biodegradable: A material that decomposes into elements found in nature within a reasonably short period of
time and will not leave a residue of plastic or a petroleum derivative in the environment after degradation.
Examples of biodegradable materials include jute, sisal, cotton, straw, burlap, coconut husk fiber (coir) or
excelsior. In contrast, degradable plastics break down into plastic fragments that remain in the environment after
degradation.

Boating facilities: These provide, rent or sell mooring space, such as marinas, yacht clubs, boat yards,
dockominiums, town facilities, land/home owners, etc. Not classified as boating facilities are piers shared
between two abutting properties or town mooring fields that charge an equitable user fee based on the actual costs
incurred.

Bordering and Contiguous Wetlands: A bordering wetland is immediately next to its adjacent waterbody and
may lie at, or below, the ordinary high water mark (mean high water mark in navigable waters) of that waterbody
and is directly influenced by its hydrologic regime. Contiguous wetlands extend landward from their adjacent
waterbody to a point where a natural or manmade discontinuity exists. Contiguous wetlands include bordering
wetlands as well as wetlands that are situated immediately above the ordinary high water mark and above the
normal hydrologic influence of their adjacent waterbody.

Brushing: The placement of tree boughs, wooden lath structure, or small-mesh fencing on mudflats, or any
bottom disturbance (e.g., discing, plowing, raking, etc.), to enhance recruitment of shellfish.

Buffer Zone: The buffer zone of an FNP is equal to three times the authorized depth of the FNP.

Construction mats: Constructions, swamp and timber mats (herein referred to as “construction mats”) are
generic terms used to describe structures that distribute equipment weight to prevent wetland damage while
facilitating passage and providing work platforms for workers and equipment. They are comprised of sheets or
mats made from a variety of materials in various sizes. A timber mat consists of large timbers bolted or cabled
together. Corduroy roads, which are not considered to be construction mats, are cut trees and/or saplings with the
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crowns and branches removed, and the trunks lined up next to one another. Corduroy roads are typically installed
as permanent structures. Like construction mats, they are considered as fill whether they are installed temporarily
or permanently.

Cumulative effects: See “Direct, secondary, and cumulative effects.”

Currently Serviceable: Useable as-is or with some maintenance, but not so degraded as to essential require
reconstruction.

Direct, secondary, and cumulative effects:

Direct Effects: The loss of aquatic ecosystem within the footprint of the discharge of dredged or fill material.
Direct effects are caused by the action and occur at the same time and place.

Secondary Effects: These are effects on an aquatic ecosystem that are associated with a discharge of dredged or
fill materials, but do not result from the actual placement of the dredged or fill material. Information about
secondary effects on aquatic ecosystems shall be considered prior to the time final Section 404 action is taken by
permitting authorities. Some examples of secondary effects on an aquatic ecosystem are a) aquatic areas drained,
flooded, fragmented, or mechanically cleared, b) fluctuating water levels in all impoundment and downstream
associated with the operation of a dam, c) septic tank leaching and surface runoff from residential or commercial
developments on fill, and d) leachate and runoff from a sanitary landfill located in waters of the U.S. See 40 CFR
230.11(h).

Cumulative Effects: The changes in an aquatic ecosystem that are attributable to the collective effect of a number
of individual 1) discharges of dredged or fill material, or 2) structures. Although the impact of a particular
discharge may constitute a minor change in itself, the cumulative effect of numerous such piecemeal changes can
result in a major impairment of the water resources and interfere with the productivity and water quality of
existing aquatic ecosystems. See 40 CFR 230(g).

Dredging:

Maintenance Dredging: Includes areas and depths previously authorized by the Corps and dredged.

The Corps may require proof of authorization. Maintenance dredging typically refers to the routine removal of
accumulated sediment from channel beds to maintain the design depths of navigation channels, harbors, marinas,
boat launches and port facilities. Routine maintenance dredging is conducted regularly for navigational purposes
(typically at least once every ten years) and does not include any expansion of the previously dredged area or
depth. The Corps may review a maintenance dredging activity as new dredging if sufficient time has elapsed to
allow for the colonization of SAS, shellfish, etc. The main characteristics of maintenance dredging projects are
variable quantities of material; soft, uncompacted soil; contaminant content possible; thin layers of material;
occurring in navigation channels and harbors; repetitive activity

New Dredging: Dredging of an area or to a depth that has never been authorized by the Corps or dredged.

Dredged material & discharge of dredged material: These are defined at 323.2(c) and (d). The term dredged
material means material that is excavated or dredged from waters of the U.S.

Essential Fish Habitat (EFH): This is broadly defined to include those waters and substrate necessary to fish for
spawning, breeding, feeding, or growth to maturity.

Fill material & discharge of fill material: These are defined at 323.2(e) and (f). The term fill material is
defined as material placed in waters of the U.S. where the material has the effect of either replacing any portion of
a water of the U.S. with dry land or changing the bottom elevation of any portion of a water of the U.S.

Fill area: Fill area includes all temporary and permanent fill (including mats), and regulated discharges
associated with excavation.

Federal navigation projects (FNPs): These areas are maintained by the Corps; authorized, constructed and
maintained on the premise that they will be accessible and available to all on equal terms; and are comprised of
Federal Anchorages, Federal Channels and Federal Turning Basins. The buffer zone is equal to three times the
authorized depth of a FNP. More information on the following FNPs is provided at
www.nae.usace.army.mil/missions/navigation.aspx >> Navigation Projects.
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Flume: An open artificial water channel, in the form of a gravity chute that leads water from a diversion dam or
weir completely aside a natural flow. A flume can be used to measure the rate of flow.

Frac out: During normal drilling operations, drilling fluid travels up the borehole into a pit. When the borehole
becomes obstructed or the pressure becomes too great inside the borehole, the ground fractures and fluid escapes
to the surface.

Habitat Connectivity Design: projects designed and constructed for consistency with natural stream dimensions,
profiles, and dynamics, in accordance with the following technical references: U.S. Forest Service guide (Forest
Service Stream-Simulation Working Group 2008), augmented by documents published by the states of
Washington (Barnard et al. 2013), Vermont (Bates and Kirn 2009) and California (Love and Bates 2009).

Independent utility: A test to determine what constitutes a single and complete non-linear project in the Corps
regulatory program. A project is considered to have independent utility if it would be constructed absent the
construction of other projects in the project area. Portions of a multi-phase project that depend upon other phases
of the project do not have independent utility. Phases of a project that would be constructed even if the other
phases were not built can be considered as separate single and complete projects with independent utility.

Individual Permit: A Department of the Army authorization that is issued following a case-by-case evaluation
of a specific structure or work in accordance with the procedures of 33 CFR 322, or a specific project involving
the proposed discharge(s) in accordance with the procedures of 33 CFR 323, and in accordance with the
procedures of 33 CFR 325 and a determination that the proposed discharge is in the public interest pursuant to 33
CFR 320.

Living Shoreline: Living shorelines stabilize banks and shores in coastal waters along shores with small fetch
and gentle slopes that are subject to low-to mid-energy waves. A living shoreline has a footprint that is made up
mostly of native material. It incorporates vegetation or other living, natural “soft” elements alone or in
combination with some type of harder shoreline structure (e.g., oyster or mussel reefs or rock sills) for added
protection and stability. Living shorelines shall maintain the natural continuity of the land-water interface, and
retain or enhance shoreline ecological processes. Living shorelines must have a substantial biological component,
either tidal or lacustrine fringe wetlands or oyster or mussel reef structures.

Maintenance:

a. The repair, rehabilitation, or replacement of any previously authorized, currently serviceable structure or
fill, or of any currently serviceable structure or fill authorized by 33 CFR 330.3 — “Activities occurring before
certain dates,” provided that the structure or fill is not to be put to uses differing from those uses specified or
contemplated for it in the original permit or the most recently authorized modification.

e Minor deviations in the structure’s configuration or filled area, including those due to changes in materials,
construction techniques, or current construction codes or safety standards that are necessary to make repair,
rehabilitation, or replacement are authorized.

¢ Currently serviceable means useable as is or with some maintenance, but not so degraded as to essentially
require reconstruction.

¢ No seaward expansion for bulkheads or any other fill activity is considered SV maintenance.

¢ Only structures or fills that were previously authorized and are in compliance with the terms and condition
of the original authorization can be maintained as a non-regulated activity under 33 CFR 323.4(a)(2), or in
accordance with the SV or PCN thresholds in Section V.

b. The state’s maintenance provisions may differ from the Corps and may require reporting and written
authorization from the state.

c. Contact the Corps to determine whether stream crossing replacements require a PCN.

d. Exempted Maintenance. In accordance with 33 CFR 323.4(a)(2), any discharge of dredged or fill material
that may result from any of the following activities is not prohibited by or otherwise subject to regulation under
Section 404 of the CWA: “Maintenance, including emergency reconstruction of recently damaged parts, of
currently serviceable structures such as dikes, dams, levees, groins, riprap, breakwaters, causeways, bridge
abutments or approaches, and transportation structures. Maintenance does not include any modification that
changes the character, scope, or size of the original fill design.”
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The following definition is also applicable:

Minor deviations: Deviations in the structure’s configuration or filled area, including those due to changes in
materials, construction techniques, or current construction codes or safety standards, which are necessary to make
repair, rehabilitation, or replacement are permitted, provided the adverse environ-mental effects resulting from
such repair, rehabilitation, or replacement are minimal.

Marina reconfiguration zone: A Corps-authorized area in which permittees may rearrange pile-supported
structures and floats without additional authorizations. A reconfiguration zone does not grant exclusive privileges
to an area or an increase in structure or float area.

Natural Rocky Habitats: Natural rocky habitats are intertidal and subtidal substrates composed of pebble-
gravel, cobble, boulder, or rock ledge and outcrops. Manufactured stone (e.g. cut or engineered rip-rap) is not
considered a natural rocky habitat. Natural rocky habitats are either found as pavement (consolidated pebble-
gravel, cobble, or boulder areas) or as a mixture with fines (i.e. clay and sand) and other substrates.

Navigable waters of the U.S.: See Waters of the U.S. below.
Overall project: See “single and complete linear project” below.

Practicable: Available and capable of being done after taking into consideration cost, existing technology, and
logistics in light of overall project purposes.

Permanent impacts: Permanent impacts means waters of the U.S. that are permanently affected by filling,
flooding, excavation, or drainage because of the regulated activity. Permanent impacts include permanent
discharges of dredged or fill material that change an aquatic area to dry land, increase the bottom elevation of a
waterbody, or change the use of a waterbody.

Pre-construction notification (PCN): A request submitted by a prospective permittee to the Corps for
confirmation that a particular activity is authorized by this GP. The request may be a permit application, letter, or
similar document that includes information about the proposed work and its anticipated environmental effects.
Pre-construction notification may be required by the terms and conditions of these GPs. A PCN may be
voluntarily submitted in cases where PCN is not required and the project proponent wants confirmation that the
activity is authorized under this GP.

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a site with the
goal of returning natural/ historic functions to a former aquatic resource. Re-establishment results in rebuilding a
former aquatic resource and results in again in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site with the goal of
repairing natural/historic functions to a degraded aquatic resource. Rehabilitation results in a gain in aquatic
resource function, but does not result in a gain in aquatic resource area. Restoration: The manipulation of the
physical, chemical, or biological characteristics of a site with the goal of returning natural/historic functions to a
former or degraded aquatic resource. For the purpose of tracking net gains in aquatic resource area, restoration is
divided into two categories: re-establishment and rehabilitation.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site with the goal of
returning natural/historic functions to a former or degraded aquatic resource. For the purpose of tracking net
gains in aquatic resource area, restoration is divided into two categories: re-establishment and rehabilitation.

Riffle and pool complexes: Riffle and pool complexes are special aquatic sites under the 404(b)(1) Guidelines.
Riffle and pool complexes sometimes characterize steep gradient sections of streams. Such stream sections are
recognizable by their hydraulic characteristics. The rapid movement of water over a course substrate in riffles
results in a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper areas
associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a finer substrate
characterize pools.
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Secondary effects: See “Direct, secondary, and cumulative effects.”

Shellfish Areas: Areas that currently support molluscan shellfish. Information regarding these locations can be
obtained from the State of Maine GeoLibrary Data Catalog at: www.maine.gov/geolib/catalog. html

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish production.
Shellfish seed consists of immature individual shellfish or individual shellfish attached to shells or shell fragments
(i.e., spat on shell). Suitable substrate may consist of shellfish shells, shell fragments, or other appropriate
materials placed into waters for shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the purpose of getting people,
goods, or services from a point of origin to a terminal point, which often involves multiple crossings of one or
more waterbodies at separate and distant locations. The term “single and complete project” is defined as that
portion of the total linear project proposed or accomplished by one owner/developer or partnership or other
association of owners/developers that includes all crossings of a single water of the U.S. (i.e., a single waterbody)
at a specific location. For linear projects crossing a single or multiple waterbodies several times at separate and
distant locations, each crossing is considered a single and complete project for the purposes of this GP. However,
individual channels in a braided stream or river, or individual arms of a large, irregularly shaped wetland or lake,
etc., are not separate waterbodies, and crossings of such features cannot be considered separately.

The overall project, for purposes of this GP, includes all regulated activities that are reasonably related and
necessary to accomplish the project purpose.

Single and complete non-linear project: For non-linear projects, the term “single and complete project” is
defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one owner/developer or partnership
or other association of owners/developers. For non-linear projects, the single and complete project shall have
independent utility (see definition).

Special aquatic sites (SAS): These are defined at 40 CFR 230 Subpart E. They include sanctuaries and refuges,
wetlands, mud flats, vegetated shallows (submerged aquatic vegetation, SAV), coral reefs, and riffle and pool
complexes.

Stream: The term “stream” in the document means rivers, streams, brooks, etc.

Stream bed: The substrate of the stream channel between the ordinary high water marks. The substrate may be
bedrock or inorganic particles that range in size from clay to boulders. Wetlands contiguous to the stream bed,
but outside of the ordinary high water marks, are not considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location that causes more
than minimal interruption of normal stream processes. A channelized stream remains a water of the United
States.

Stream Simulation: A method for designing and building road-stream crossings intended to permit free and
unrestricted movements of any aquatic species. Reference:
https://www.nae.usace.army.mil/Missions/Regulatory/Stream-and-River-Continuity/

Stream Smart Design: projects designed to allow the stream to act like a stream by passing fish and wildlife as
well as the higher flows that come with large infrequent storms while protecting the stability of the road and
public safety. Stream Smart Design follows the “Four S’s”: The culvert must SPAN the stream, allowing for
passage of aquatic and terrestrial wildlife. The culvert has to be SET at the right elevation. The SLOPE of the
culvert must match the stream. There must be SUBSTRATE (natural sediment) in the crossing. Reference:

www l.maine.gov/mdot/publications/docs/brochures/pocket_guide stream_smart web.pdf

Temporary impacts: Temporary impacts include waters of the U.S. that are temporarily filled, flooded,
excavated, drained or mechanically cleared because of the regulated activity.

Temporal loss: The time lag between the loss of aquatic resource functions caused by the permitted impacts and
the replacement of aquatic resource functions at the compensatory mitigation site(s) (33 CFR 332.2).
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Utility line: Any pipe or pipeline for the transportation of any gaseous, liquid, liquescent, or slurry substance, for
any purpose, and any cable, line, or wire for the transmission for any purpose of electrical energy, telephone, and
telegraph messages, and radio and television communication. The term “utility line” does not include activities
that drain a water of the U.S., such as drainage tile or French drains, but it does apply to pipes conveying drainage
from another area.

Vegetated shallows/Submerged Aquatic Vegetation (SAV): Permanently inundated areas that under normal
circumstances support communities of rooted aquatic vegetation, such as eelgrass in marine systems as well as a
number of freshwater species in rivers and lakes. Note: Eelgrass surveys should be conducted be conducted
between May and October unless otherwise directed.

Vernal pools (VPs): The State of Maine, Department of Environmental Protection has specific protections for
VPs. For the purposes of these GPs, VPs are depressional wetland basins that typically go dry in most years and
may contain inlets or outlets, typically of intermittent flow. Vernal pools range in both size and depth depending
upon landscape position and parent material(s). In most years, VPs support one or more of the following obligate
indicator species: wood frogs (Rana sylvatica), spotted salamanders (Ambystoma maculatum), blue-spotted
salamanders (Ambystoma laterale), and fairy shrimp (Eubranchipus sp.). However, they should preclude
sustainable populations of predatory fish.

Water dependency: activity requiring access or proximity to or siting within a special aquatic site (SAS) to fulfill
its basic project purpose.

Water diversions: Water diversions are activities such as bypass pumping (e.g., “dam and pump”) or water
withdrawals. Temporary flume pipes, culverts or cofferdams where normal flows are maintained within the
stream boundary’s confines aren’t water diversions. “Normal flows” are defined as no change in flow from pre-
project conditions.

Weir: A barrier across a river designed to alter the flow characteristics. In most cases, weirs take the form of a
barrier, smaller than most conventional dams, across a river that causes water to pool behind the structure (not
unlike a dam) and allows water to flow over the top. Weirs are commonly used to alter the flow regime of the
river, prevent flooding, measure discharge and help render a river navigable.

Waters of the United States (U.S.)
Waters of the U.S.: The term waters of the U.S. and all other terms relating to the

geographic scope of jurisdiction are defined at 33 CFR 328. Also see Section 502(7) of the Federal CWA [33
USC 1352(7)]. Waters of the U.S. include jurisdictional wetlands. Not all waters and wetlands are jurisdictional.
Contact the Corps with any questions regarding jurisdiction.

Navigable waters: Refer to 33 CFR 329. These waters include the following federally-designated navigable
waters in New England. This list represents only those waterbodies for which affirmative determinations have
been made; absence from this list shall not be taken as an indication that the waterbody is not navigable: In
Maine, navigable waters are those waters that are subject to the ebb and flow of the tide in addition to the non-
tidal portions of the following federally-designated waters in Maine (the Kennebec River to Moosehead Lake, the
Penobscot River to the confluence of the East and West Branch at Medway and, Lake Umbagog within the State
of Maine).

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of tidal waters. Non-
tidal wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high tide line).
Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal waters rise and
fall in a predictable and measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal waters
end where the rise and fall of the water surface can no longer be practically measured in a predictable rhythm due
to masking by other waters, wind, or other effects. Tidal wetlands are located channelward of the high tideline.
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1% MaineDOT

Environmental Summary Sheet

WIN: 027688.00 Date Submitted: 3/19/2025
Town: Coplin Plt. — Eustis, Route 16

CPD Team Leader: Joshua Brown

ENYV Field Contact: Paulo Ribeiro

NEPA Complete: NA, State funded

Section 106
Review Complete: No Effect
Section 106 Resources: none

Section 4(f) and 6(f)
Section 4(f) Section 6(f)
No ROW/no use No ROW/no takes

Maine Department of Inland Fisheries and Wildlife Essential Habitat
Project area not mapped within Essential Habitat

Section 7
Species of Concern: Northern long-Eared Bat — Not Likely to Adversely Affect
Canada Lynx - Not Likely to Adversely Affect

Essential Fish Habitat
NA not designated on project site

Maine Department of Agriculture, Conservation, and Forestry
Public Lands, Submerged Land Lease: NA
Maine Land Use Planning Commission: NA

Maine Department of Environmental Protection
NA, exempt activity per 480(Q)

Army Corps of Engineers: Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.
SVNF, submitted 2025.03.18, attached

Stormwater Review
NA, based on scope

Hazardous Materials Review
NA, based on scope

Special Provisions Required

Special Provision 105-Environmental Requirements N/ALC]  ApplicableX

Standard Specification 656-Erosion Control Plan N/AL]  ApplicableX

Approvals based on plans/scope as of: 3/19/2025
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