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BIDDING INSTRUCTIONS 

 
1. Use pen and ink to complete all paper Bids.  Signatures shall be original.  Stamped and copied 

signatures will not be accepted.  Bids are not accepted by email or FAX. 
 
2. As a minimum, the following should be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid Amendments 
form, c) the completed Schedule of Items, d) two copies of the completed and signed Contract 
Agreement, Offer & Award form, e) a Bid Guaranty, f) the completed Contractor Information 
Sheet, and g) any other certifications or Bid requirements listed in the Bid Documents as due by 
Bid opening. 

For an Electronic Bid: 
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted. 

a)  a completed Bid using Expedite® software and submitted via the Bid Express™ web-based 
service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond (with original 
to be delivered within 72 hours), and c) any other Certifications or Bid requirements listed in the 
Bid Documents as due by Bid opening. 

 
3. Include prices for all items in the Schedule of Items.  
 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or on a 
form that does not contain any significant variations from the Department’s form as 
determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order or 
Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors or 

c) an electronic bid bond submitted with an electronic bid. 
 

5. All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside 
the other) envelopes, for security and other reasons. The Inner Envelope shall have the following 
information provided on it: 

  Bid Enclosed - Do Not Open 
  WIN: 
  Towns: 
  Date of Bid Opening: 

Name of Contractor with mailing address and telephone number: 
 

In Addition to the usual address information, the Outer Envelope should have written or typed on it: 
  Double Envelope: Bid Enclosed 
  WIN: 
  Towns: 
  Date of Bid Opening: 
  Name of Contractor: 
 

If a paper Bid is to be sent express, please take note that overnight services do not always arrive in 
time and that delivery may be affected by carrier volume, weather and other factors.  Packages using 
express services should be sent to directly to the DOT Headquarters Building, Maine Department of 
Transportation, 24 Child Street, Augusta.  “FedEx First Overnight” delivery is suggested as the 
package is delivered directly to the DOT Headquarters Building, Mailroom, 24 Child Street, Augusta.  
Allow extra days for U.S. Postal Service Express Mail which has proven not to be reliable and 
sometimes does not deliver directly to the DOT Headquarters Building but instead delivers to the 
State of Maine Mail Distribution Center.   
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If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16 State 
House Station, Augusta, ME 04333-0016.  Allow additional working days for this mail to pass 
through the state mail system in addition to the US Postal Service as this mail is not delivered directly 
to the Department of Transportation.  

 
If a paper Bid is to be hand carried, deliver directly to the “Public Entrance” which is located on the 
Capitol Street side of the DOT Headquarters Building in Augusta. 
http://www.maine.gov/mdot/contact.  Hand-carried Bids may be in one envelope, and should be 
marked with the following information: 

  Bid Enclosed: Do Not Open 
  WIN: 
  Towns: 

Date of Bid Opening: 
  Name of Contractor: 
 
 

If you need further information regarding Bid preparation, call the DOT Contracts Section at  
(207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department of Transportation, 

Standard Specifications, March 2020 Edition. 
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April 28, 2017 
Supersedes October 15, 2015 

Page 1 of 1 

NOTICE
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.

Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   

Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.

The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Rebecca 
Snowden at rebecca.snowden@maine.gov or Guy Berthaiume at 
guy.berthiaume@maine.gov.
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

KNOW ALL MEN BY THESE PRESENTS THAT       

    , of the City/Town of    and State of  

as Principal, and                 as Surety, a 

Corporation duly organized under the laws of the State of               and having a usual place of 

Business in       and hereby held and firmly bound unto the Treasurer of 

the State of Maine in the sum of                     ,for payment which Principal and Surety bind 

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    

The condition of this obligation is that the Principal has submitted to the Maine Department of       

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       

part herein, to enter into a written contract for the construction of      

and if the Department shall accept said bid  

and the Principal shall execute and deliver a contract in the form attached hereto (properly  

completed in accordance with said bid) and shall furnish bonds for this faithful performance of  

said contract, and for the payment of all persons performing labor or furnishing material in  

connection therewith, and shall in all other respects perform the agreement created by the  

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  

force, and effect. 

    Signed and sealed this  day of    20 

WITNESS:      PRINCIPAL: 

 By     

 By:     

 By:     

WITNESS      SURETY: 
 By     

 By:     

 Name of Local Agency:       
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NOTICE
Bidders:

Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required. RFI’s may be faxed to 
207-624-3431, submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.  

When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line. 
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                                     State of Maine                  RFI No: ________

Department of Transportation

REQUEST FOR INFORMATION
Date _______________ Time __________

Information Requested for:

WIN(S): _________________ Town(s):  __________________________ Bid Date: _______________

Question(s):_____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
Request by:
Company Name:______________________________Phone:(______)___________________

Email: _________________________________ Fax:  (_____)________________________

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page.
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September 14, 2007 

Vendor Registration 

Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml
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CONTRACTOR INFORMATION

Contractor Name: ___________________________________________________________________

Mailing Address:  ____________________________________________________________________

Vendor Customer Number:  ___________________________

                                                                                                    

Contact Information (Primary Contact): _______________________________________________

Phone:  ______________________________          Cell Phone:  ______________________________

Fax:   ___________________________

Email:         _________________________________________________________________________

Mailing Address (if different from above): ______________________________________________

___________________________________________________________________________________

The company has the following organizational structure:

Sole Proprietorship 

Partnership

Corporation

Limited Liability Company

Joint Venture 

Other: __________________

____________________________ __________________________________
(Date)                    (Signature)       

__________________________________
(Name and Title Printed)  
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION
NOTICE TO CONTRACTORS

Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper 
“Bids for FORESTRY & CANOPY CLEARING in the Town’s of “RICHMOND, LITCHFIELD & 
WALES” will be received from contractors at the Reception Desk, MaineDOT Building, Capitol Street, Augusta, 
Maine, until 11:00 o’clock A.M. (prevailing time) on July 5, 2023, and at that time and place, publicly opened and 
read.  Bids will be accepted from all bidders. We now accept electronic bids for bid packages posted on the 
bidx.com website.  Electronic bids do not have to be accompanied by paper bids.  Please note: The Department 
will accept a facsimile of the bid bond; however, the original bid bond must then be received at the MDOT 
Contract Section within 72 hours of the bid opening.  Until further notice, dual bids (one paper, one electronic) 
will be accepted, with the paper copy taking precedence.  

Description: WIN 028595.00 

Location:  In Sagadahoc, Kennebec & Androscoggin Counties in the towns of Richmond, Litchfield & Wales on Route 
197.     

Outline of Work:  Forestry & Canopy Clearing and other incidental work. 

For general information regarding Bidding and Contracting procedures, contact George Macdougall at (207) 624-3410.  
Our webpage at http://www.maine.gov/mdot/contractors/ contains a copy of the Schedule of Items, Plan Holders List, 
written portions of bid amendments, bid results and an electronic form for RFI submittal. For Project-specific 
information fax all questions to Gail Iler at (207) 624-3431, use electronic RFI form or email questions to RFI-
Contracts.MDOT@maine.gov, project name and identification number should be in the subject line. Questions received
after 12:00 noon of Monday prior to bid date will not be answered.  Bidders shall not contact any other Departmental 
staff for clarification of Contract provisions, and the Department will not be responsible for any interpretations so 
obtained.  TTY users call Maine Relay 711. 

Bid Documents, specifications and bid forms can be viewed and obtained digitally at no cost at 
http://www.maine.gov/mdot/contractors/. All publications and project specific documents may be obtained from the 
Maine Department of Transportation, Attn.: Mailroom, 24 Child Street, Augusta, Maine 04333-0016 or purchased by 
telephone at (207) 624-3536.  All work shall be governed by State of Maine, Department of Transportation, Standard 
Specifications, March 2020 Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 
[$15 by mail].  Standard Detail updates can be found at http://www.maine.gov/mdot/contractors/publications/ .  

Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% 
of the bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States 
postal money order in the amount of 5% of the bid amount, payable to Treasurer, State of Maine as a Bid guarantee. A 
Contract Performance Surety Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the 
Contract price, will be required of the successful Bidder

This Contract is subject to all applicable State Laws.  

All work shall be governed by State of Maine, Department of Transportation, Standard Specifications, March 2020 
Edition, price $10 [$15 by mail], and Standard Details, March 2020 Edition, price $10 [$15 by mail]. They also may 
be purchased by telephone at (207) 624-3536 between the hours of 7:00 a.m. to 3:30 p.m. Standard Detail updates can 
be found at http://www.maine.gov/mdot/contractors/publications/ . 

The right is hereby reserved to the MaineDOT to reject any or all bids.

Augusta, Maine
June 14, 2023

KYLE A. HALL
DIRECTOR 
KYLE A. HALL
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Richmond, Litchfield & Wales 
WIN: 028595.00 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________________________________________________________________(Contractor)                         
a corporation or other legal entity organized under the laws of the State of __________, with 
its principal place of business located at __________________________________________ 
__________________________________________________________________________. 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 028595.00 for Forestry 
and Canopy Clearing in the Towns of Richmond, Litchfield & Wales, Counties of 
Sagadahoc, Kennebec & Androscoggin, Maine. The Work includes construction, 
maintenance during construction, warranty as provided in the Contract, and other 
incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before    
November 22, 2023, at which Contract Time will expire.   Further, the Department 
may deduct from moneys otherwise due the Contractor, not as a penalty, but as 
Liquidated Damages in accordance with Sections 107.7 and 107.8 of the State of Maine 
Department of Transportation Standard Specifications, March 2020 Edition and related 
Special Provisions. The specified Contract Expiration Date is December 31, 2023.  
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________________________________________ 
______________________________________________________________________ 
$_____________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  
 
WIN 028595.00 for Forestry and Canopy Clearing in the Towns of Richmond, 
Litchfield & Wales, Counties of Sagadahoc, Kennebec & Androscoggin, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________                _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
________________________________ _________________________________ 
 
                         Date                                        By: Kyle A. Hall, Director 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________________________________________________________________(Contractor)                         
a corporation or other legal entity organized under the laws of the State of __________, with 
its principal place of business located at __________________________________________ 
__________________________________________________________________________. 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 028595.00 for Forestry 
and Canopy Clearing in the Towns of Richmond, Litchfield & Wales, Counties of 
Sagadahoc, Kennebec & Androscoggin, Maine. The Work includes construction, 
maintenance during construction, warranty as provided in the Contract, and other 
incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before    
November 22, 2023, at which Contract Time will expire.   Further, the Department 
may deduct from moneys otherwise due the Contractor, not as a penalty, but as 
Liquidated Damages in accordance with Sections 107.7 and 107.8 of the State of Maine 
Department of Transportation Standard Specifications, March 2020 Edition and related 
Special Provisions. The specified Contract Expiration Date is December 31, 2023.  
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________________________________________ 
______________________________________________________________________ 
$_____________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  
 
WIN 028595.00 for Forestry and Canopy Clearing in the Towns of Richmond, 
Litchfield & Wales, Counties of Sagadahoc, Kennebec & Androscoggin, 
 
State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________                _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
________________________________ _________________________________ 
 
                         Date                                        By: Kyle A. Hall, Director 
 

21



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
______________(Name of the firm bidding the job)____________________(Contractor) 
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)___________
__________________________________________________________________________.

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 12345.00, for the Hot Mix 
Asphalt Overlay in the town/city of South Nowhere, County of Washington, Maine.
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006. Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.
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C. Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or 
set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 
Provisions Supplement), and the Contract are still complete and accurate as of the 
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering 
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract.

23



F.    Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:

________WIN  012345.00 South Nowhere, Hot Mix Asphalt Overlay                       ,

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.  

As Offeror also agrees:

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents.

CONTRACTOR

_____(Print Date here)__________ ______________(Sign Here)_______________
Date (Signature of Legally Authorized Representative

of the Contractor)

____(Witness Sign Here)__ __ __________(Print Name Here)____________
Witness (Name and Title Printed)

G. Award.  

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

________________________________ __________________________________
Date                  By: Bruce A. Van Note, Commissioner

________________________________
(Witness)
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ in the State of _________________________, as principal, 
and……………………………………….............................................................................,
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... ..................................................................................,
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ),
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents.

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS ..................................................
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ in the State of ______________________, as principal, 
and....................................................................…..................................................................
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($                    )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......….............................................................
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY:
Signature....................................................      ...…...............................................................
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2023 Fair Minimum Wage Rates 
Highway & Earth Androscoggin County 

Occupational Title Minimum Wage Minimum Benefit Total 
Bulldozer Operator $29.00  $6.55  $35.55  
Carpenter $31.00  $6.30  $37.30  
Cement Masons And Concrete Finisher $24.00  $3.34  $27.34  
Coating Painting And Spraying Machine Operators $22.00  $0.00  $22.00  
Construction And Maintenance Painters $23.00  $1.02  $24.02  
Construction Laborer $23.00  $1.18  $24.18  
Control And Valve Installers And Repairers - Except Mechanical Door $31.00  $9.86  $40.86  
Crane And Tower Operators $32.63  $8.06  $40.69  
Crushing Grinding And Polishing Machine Operators $25.51  $7.55  $33.06  
Electrical Power - Line Installer And Repairers $40.16  $10.82  $50.98  
Electricians $41.00  $16.50  $57.50  
Excavating And Loading Machine And Dragline Operators $28.60  $5.01  $33.61  
Excavator Operator $33.25  $5.83  $39.08  
Fence Erectors $19.50  $1.45  $20.95  
Flaggers $19.50  $0.00  $19.50  
Grader/Scraper Operator $24.76  $3.96  $28.72  
Heavy And Tractor - Trailer Truck Drivers $24.00  $4.01  $28.01  
Highway Maintenance Workers $25.83  $2.30  $28.13  
Industrial Machinery Mechanics $33.43  $2.38  $35.81  
Industrial Truck And Tractor Operators $21.00  $3.08  $24.08  
Light Truck Or Delivery Services Drivers $22.00  $3.17  $25.17  
Millwrights $32.00  $8.71  $40.71  
Mixing And Blending Machine Operators $25.51  $13.80  $39.31  
Mobile Heavy Equipment Mechanics - Except Engines $26.39  $4.23  $30.62  
Operating Engineers And Other Equipment Operators $26.01  $7.17  $33.18  
Paver Operator $25.51  $7.42  $32.93  
Pile-Driver Operators $30.96  $6.86  $37.82  
Pipelayers $24.23  $3.88  $28.11  
Plumbers Pipe Fitters And Steamfitters $31.97  $3.93  $35.90  
Reclaimer Operator $25.51  $10.78  $36.29  
Reinforcing Iron And Rebar Workers $29.75  $10.87  $40.62  
Screed/Wheelman $28.00  $3.96  $31.96  
Structural Iron And Steel Workers $26.93  $8.12  $35.05  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2023 
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2023 Fair Minimum Wage Rates 
Highway & Earth Kennebec County 

Occupational Title Minimum Wage Minimum Benefit Total 
Bulldozer Operator $28.72  $6.55  $35.27  
Carpenter $32.67  $5.92  $38.59  
Cement Masons And Concrete Finisher $24.00  $3.34  $27.34  
Coating Painting And Spraying Machine Operators $27.00  $0.00  $27.00  
Construction And Maintenance Painters $23.00  $1.02  $24.02  
Construction Laborer $22.54  $1.18  $23.72  
Control And Valve Installers And Repairers - Except Mechanical Door $31.00  $9.86  $40.86  
Crane And Tower Operators $32.63  $8.06  $40.69  
Crushing Grinding And Polishing Machine Operators $25.51  $7.55  $33.06  
Electrical Power - Line Installer And Repairers $40.16  $10.82  $50.98  
Electricians $41.00  $16.50  $57.50  
Excavating And Loading Machine And Dragline Operators $28.00  $5.01  $33.01  
Excavator Operator $32.00  $4.29  $36.29  
Fence Erectors $19.50  $1.45  $20.95  
Flaggers $19.00  $0.00  $19.00  
Grader/Scraper Operator $24.76  $3.96  $28.72  
Heavy And Tractor - Trailer Truck Drivers $23.45  $3.96  $27.41  
Highway Maintenance Workers $25.00  $3.01  $28.01  
Industrial Machinery Mechanics $33.43  $2.38  $35.81  
Industrial Truck And Tractor Operators $21.00  $3.08  $24.08  
Light Truck Or Delivery Services Drivers $23.93  $5.20  $29.13  
Millwrights $32.00  $8.71  $40.71  
Mixing And Blending Machine Operators $25.51  $13.80  $39.31  
Mobile Heavy Equipment Mechanics - Except Engines $26.64  $4.24  $30.88  
Operating Engineers And Other Equipment Operators $26.01  $7.17  $33.18  
Paver Operator $25.51  $7.42  $32.93  
Pile-Driver Operators $30.96  $6.86  $37.82  
Pipelayers $23.45  $4.06  $27.51  
Plumbers Pipe Fitters And Steamfitters $31.97  $3.93  $35.90  
Reclaimer Operator $26.83  $13.80  $40.63  
Reinforcing Iron And Rebar Workers $29.75  $10.87  $40.62  
Screed/Wheelman $26.50  $5.00  $31.50  
Structural Iron And Steel Workers $28.50  $4.50  $33.00  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2023 
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THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 

State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2023 Fair Minimum Wage Rates 
Highway & Earth Sagadahoc County 

Occupational Title Minimum Wage Minimum Benefit Total 
Bulldozer Operator $28.86  $6.92  $35.78  
Carpenter $31.00  $6.30  $37.30  
Cement Masons And Concrete Finisher $24.00  $3.34  $27.34  
Coating Painting And Spraying Machine Operators $24.50  $0.00  $24.50  
Construction And Maintenance Painters $23.00  $1.02  $24.02  
Construction Laborer $23.00  $1.18  $24.18  
Control And Valve Installers And Repairers - Except Mechanical Door $31.00  $9.86  $40.86  
Crane And Tower Operators $32.63  $8.06  $40.69  
Crushing Grinding And Polishing Machine Operators $25.51  $7.55  $33.06  
Electrical Power - Line Installer And Repairers $40.16  $10.82  $50.98  
Electricians $41.00  $16.50  $57.50  
Excavating And Loading Machine And Dragline Operators $28.70  $4.79  $33.49  
Excavator Operator $32.75  $4.65  $37.40  
Fence Erectors $19.50  $1.45  $20.95  
Flaggers $19.00  $0.00  $19.00  
Grader/Scraper Operator $24.76  $3.96  $28.72  
Heavy And Tractor - Trailer Truck Drivers $24.00  $3.90  $27.90  
Highway Maintenance Workers $25.83  $2.30  $28.13  
Industrial Machinery Mechanics $33.43  $2.38  $35.81  
Industrial Truck And Tractor Operators $21.00  $3.08  $24.08  
Light Truck Or Delivery Services Drivers $22.00  $3.17  $25.17  
Millwrights $32.00  $8.71  $40.71  
Mixing And Blending Machine Operators $25.51  $13.80  $39.31  
Mobile Heavy Equipment Mechanics - Except Engines $26.39  $4.23  $30.62  
Operating Engineers And Other Equipment Operators $26.01  $7.17  $33.18  
Paver Operator $25.51  $7.42  $32.93  
Pile-Driver Operators $30.96  $6.86  $37.82  
Pipelayers $24.23  $3.88  $28.11  
Plumbers Pipe Fitters And Steamfitters $31.97  $3.93  $35.90  
Reclaimer Operator $25.51  $10.78  $36.29  
Reinforcing Iron And Rebar Workers $29.75  $10.87  $40.62  
Screed/Wheelman $27.78  $3.84  $31.62  
Structural Iron And Steel Workers $26.93  $8.12  $35.05  

 
Welders are classified as the trade to which welding is incidental (e.g. welding structural steel is Structural Iron and Steel Worker) 

Apprentices – The minimum wage rates for registered apprentices are the rates recognized in the sponsorship agreement for 
registered apprentices working in the pertinent classification. 

For any other specific trade on this project not listed above, contact the Bureau of Labor Standards for further clarification. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest:   
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2023 
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Jackson

T11 R17 WELS

Hebron

Richmond

T16 R14 WELS

Sabattus

Waldo

Newburgh

Gilead

Blaine

Forsyth Twp

Cornish

Orrington

T19 R12 WELS

Morrill

Frankfort

Lily Bay Twp

Saint Agatha

Oxbow Twp

Wales

Northport

Hancock

Beaver Cove

Rockport

Baring Plt

Township E

Chelsea

Cary Plt

Camden

Sapling Twp

Millinocket

Presque Isle

Dover-Foxcroft

Raymond

Vassalboro

Bowerbank

Baileyville

Shapleigh

Gouldsboro

Kossuth Twp

Lake View Plt

New Sharon

Saint John Plt

Greenwood

Woolwich

Haynesville

Searsmont

Magalloway Plt
Marion Twp

T3 R1 NBPP

Kingsbury Plt

Washington

Mayfield Twp

Bridgewater

Chesterville

Skinner Twp

T3 R4 WELS

T2 R8 WELS

Glenburn

Biddeford

T3 R7 WELS

T4 R7 WELS

Arundel

T2 R4 WELS

Mount Vernon

T37 MD BPP

Summit Twp

Brassua Twp T1 R5 WELS

T4 R3 WELS

T1 R6 WELS

Lobster Twp

Blanchard Twp

T19 ED BPP

New Gloucester

T24 MD BPP

T7 R9 NWP

Brooksville

T7 R9 WELS

T4 R11 WELST4 R14 WELS

T8 R9 WELS

T14 R5 WELS

Glenwood Plt

T5 R7 WELST5 R9 WELS
T5 R8 WELS

Comstock Twp

Squapan Twp

T16 R5 WELS

T4 R9 WELS
T4 R8 WELS

T4 R12 WELS

T7 R5 WELS

T30 MD BPP

T9 R5 WELS

T15 R5 WELS

East Machias

T11 R7 WELS

T9 R4 WELS

T36 MD BPP

T18 R10 WELS

T19 R11 WELS

T9 R3 WELS

T43 MD BPP

T10 R3 WELS

TC R2 WELS
T8 R6 WELS

T3 R3 WELS

Big Lake Twp

Nashville Plt

Tim Pond Twp

T7 R8 WELS

Indian Twp Res

Plymouth Twp

Winterville Plt

TD R2 WELS

Searsport

T4 R13 WELS

T11 R4 WELS

T8 R5 WELST8 R8 WELS

T42 MD BPP

Newcastle

T7 R6 WELS

Sedgwick

T13 R5 WELS

T7 R7 WELS

Rainbow Twp

T8 R7 WELS

T8 R3 NBPP

Mount Chase

T9 R7 WELS

T6 R1 NBPP

T14 R7 WELS

T9 R9 WELS

Brookton Twp

T25 MD BPP

New Canada

T9 R8 WELS

Concord Twp

T8 R10 WELS

Redington Twp

Orneville Twp

T7 R11 WELS

Lexington Twp

T7 R10 WELS
T7 R14 WELS

Shawtown Twp

T7 R19 WELS

T8 R3 WELS

Lynchtown Twp

Centerville Twp

T6 R10 WELS

Long Pond Twp

T4 R10 WELS

T10 R7 WELS

T9 R16 WELS

North Berwick

T7 R15 WELS

T6 R15 WELS

T1 R9 WELS

T6 R11 WELS T6 R7 WELS

T8 R11 WELS

T7 R13 WELS

T9 R10 WELS

T7 R16 WELST7 R18 WELS

Pembroke

Cathance Twp

Dennistown Plt

T12 R7 WELS

T8 R14 WELS

T9 R17 WELS

Molunkus Twp

Edmunds Twp

Frenchville

T18 MD BPP

T3 R13 WELS

Dead River Twp

T6 R8 WELST6 R14 WELS

T7 R12 WELS

Township D

T5 R11 WELS

T8 R18 WELS T8 R16 WELS

T16 R9 WELS

Jim Pond Twp

T4 R17 WELS

Westmanland

T6 R18 WELS T6 R12 WELS

T10 R9 WELS

T7 R17 WELS

T9 R15 WELS

Mount Desert

T8 R15 WELS

T11 R9 WELS

Cross Lake Twp

T6 R6 WELS

T1 R11 WELS

TA R11 WELS

Day Block Twp

T3 R10 WELS

T6 R17 WELS

Eddington

T5 R14 WELS

T16 R8 WELS

T9 R13 WELS

New Sweden

T5 R12 WELS

T9 R11 WELS

T10 R6 WELS

T11 R8 WELS

T13 R8 WELS

T10 R8 WELS

Robbinston

New Vineyard

T12 R9 WELS

T9 R14 WELS

T8 R17 WELS

T6 R13 WELS

Portage Lake

Dayton

T14 R8 WELS

T2 R12 WELS

T3 R12 WELS

T13 R7 WELS

T10 R10 WELS

T12 R8 WELS

T14 R6 WELS

Argyle Twp

T14 R9 WELS

T1 R12 WELS

T11 R10 WELS

T13 R9 WELS

T2 R13 WELS

T1 R10 WELS

T16 R4 WELS

T9 R12 WELS

Thorndike

TA R10 WELS

T17 R4 WELS

Mattawamkeag

Dresden

Flagstaff Twp

Fowler Twp

Saint Croix Twp

Deer Isle

T5 R15 WELS

Smithfield

T2 R8 NWP

T15 R9 WELS

Dole Brook Twp

T15 R6 WELS

T5 R17 WELS

T12 R10 WELS

Greenfield Twp

Saint John Twp

Seboomook Twp

T5 R18 WELS

Freedom

T4 R15 WELS

T15 R8 WELS

T1 R13 WELS

Herseytown Twp

T16 R6 WELS

T12 R17 WELS

Bowdoinham

Phippsburg

Freeman Twp

Hammond Twp

Devereaux Twp

East Moxie Twp

T10 R11 WELS

T14 R10 WELS

Pierce Pond Twp

Thorndike Twp

Stetsontown Twp

T17 R3 WELS

T13 R10 WELS

T2 R10 WELS

Wiscasset

Grand Falls Twp

T3 R11 WELS

T13 R11 WELS

T12 R11 WELS

T11 R13 WELS

T14 R11 WELS

Grindstone Twp

T15 R10 WELS

Eagle Lake Twp

T11 R12 WELS
T11 R11 WELS

T10 R16 WELS

T18 R11 WELS

Ebeemee Twp

T10 R13 WELS

T14 R13 WELS

T12 R12 WELS

T13 R15 WELS

T12 R13 WELS

T13 R14 WELS

Lowelltown Twp

T13 R13 WELS

T10 R12 WELS

T11 R16 WELS

T10 R15 WELS

T11 R15 WELS

T3 R8 WELS

T12 R15 WELS

T17 R13 WELS

T18 R12 WELS

T15 R13 WELS

Kittery

T11 R14 WELS

T13 R12 WELS

Trout Brook Twp

T15 R11 WELS

T17 R12 WELS

T12 R14 WELS

T16 R13 WELS

T12 R16 WELS

T15 R14 WELST15 R15 WELS

T10 R14 WELS

T3 R5 BKP WKR

T14 R12 WELS
T14 R14 WELS

T16 R12 WELS

Adamstown Twp

T5 R20 WELS

Saint Francis

Trenton

Parkertown Twp

Webbertown Twp

T14 R15 WELS

Jonesport

Maxfield

T15 R12 WELS

Richardsontown Twp

Swanville

Sandy River Plt

Squaretown Twp

Cushing

T26 ED BPP

South Berwick

T8 R4 NBPP

West Paris

Frenchtown Twp

Big Moose Twp

T1 R8 WELS

Nobleboro

Hobbstown Twp

Portland

Somerville Brooklin

T18 R13 WELS

Brewer

T3 R4 BKP WKRAlder Stream Twp

Chain of Ponds Twp

Forkstown Twp

Trescott Twp

Grand Lake Stream Plt

Alder Brook Twp

Chesuncook Twp

Macwahoc Plt

Chase Stream Twp

T5 R6 BKP WKR

Seven Ponds Twp

Lamoine

Salem Twp

Lambert Lake Twp

Vanceboro

Prospect

Spencer Bay Twp

King & Bartlett Twp

Tomhegan Twp

Bremen

Mason Twp

Boothbay

Bowtown Twp

TB R10 WELS

Russell Pond Twp

Barnard Twp

T19 MD BPP

Upper Cupsuptic Twp

Bath

T2 R9 WELS

Manchester

Sandy Bay Twp

Parmachenee Twp

Nesourdnahunk Twp

Appleton Twp

Pittston Academy Grant

Bowmantown Twp

Northeast Carry Twp

T5 R19 WELS

West Gardiner

Cumberland

Kingman Twp

Elm Stream Twp

Mount Katahdin Twp

Gardiner

Harrington

T9 R18 WELS

C Surplus

Soper Mountain Twp

T4 Indian Purchase Twp

Cambridge

Upper Enchanted Twp

Lower Enchanted Twp

Belmont

Moxie Gore

Bradstreet Twp

Township 6 North of Weld
Marshfield

Big W Twp

Bald Mountain Twp T2 R3

Edgecomb

Machias

Tremont

Columbia Falls

Carrying Place Town Twp

Johnson Mountain Twp

Mount Abram Twp

Wyman Twp

Westbrook

T14 R16 WELS

Saint George

Vinalhaven

Katahdin Iron Works Twp

Soldiertown Twp T2 R3 NBKP

Lower Cupsuptic Twp

Greenlaw Chopping Twp

TA R7 WELS

Passadumkeag

Bald Mountain Twp T4 R3

TA R2 WELS

Milbridge

Moosehead Junction Twp

Beattie Twp

T9 SD

New Limerick

Prentiss Twp T7 R3 NBPP

Georgetown

Williamsburg Twp

Parlin Pond Twp

Waterville

T5 R7 BKP WKR

T17 R14 WELS

Rockland

Soldiertown Twp T2 R7 WELS

Bigelow Twp

Milton Twp

Benedicta Twp

North Yarmouth

Kenduskeag

Bowdoin College Grant East Twp

Pukakon Twp

Livermore Falls

Pleasant Ridge Plt

Kennebunkport

Islesboro

West Middlesex Canal Grant

Bowdoin College Grant West Twp

T3 Indian Purchase Twp

Dennysville

Machiasport

Whitneyville

Yarmouth

T8 R19 WELS

Meddybemps

East Middlesex Canal Grant Twp

Stockton Springs

West Bath

Friendship

Andover North Surplus

Silver Ridge Twp

T11 R3 NBPP

T4 R5 NBKP

Coburn Gore

Gorham Gore

Prentiss Twp T4 R4 NBKP

Unity Twp

Damariscotta

Batchelders Grant Twp

Castine

Days Academy Grant Twp

Harpswell

Indian Stream Twp

Cape Elizabeth

Thomaston

South Bristol

Arrowsic

Farmingdale

Hanover

Winter Harbor

Merrill Strip Twp

Isle Au Haut

Upper Molunkus Twp

North Haven

Roque Bluffs

South Portland

Carrying Place Twp

Swans Island

Hopkins Academy Grant Twp

Sandwich Academy Grant Twp

Mattamiscontis Twp

Owls Head

Southwest Harbor

Mechanic Falls

Beals

Massachusetts Gore

Fletchers Landing Twp

Perkins Twp

TX R14 WELS

Hallowell

Taunton & Raynham Academy Grant
Forest City Twp

South Thomaston

Stonington

Westport Island

Blake Gore

North Yarmouth Academy Grant Twp

East Millinocket

Southport

Veazie

Verona Island

Ogunquit

Sorrento

Eastport

Andover West Surplus Twp

Misery Gore Twp

Old Orchard Beach

Little W Twp

Boothbay Harbor

Rockwood Strip T1 R1 NBKP
Rockwood Strip T2 R1 NBKP

Islands of Moosehead Lake

Washington Twp

Randolph

Frenchboro

Indian Island

Chebeague Island

Kineo Twp

Veazie Gore

Frye Island

Cox Patent

Cranberry Isles

Long Island

Perkins Twp Swan Island

Matinicus Isle Plt

Hibberts Gore

Monhegan Island Plt

Criehaven Twp

Pleasant Point

Muscle Ridge Shoals Twp

Cove Point Twp

.

100 050
Miles

Department of Conservation
Maine Forest Service

Forest Health & Monitoring Div.
March 1, 2010
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Aroostook

Piscataquis

Somerset

Penobscot

Washington

Hancock
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Knox
Lincoln

Oxford
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Kennebec

York

Cumberland

Androscoggin

Sagadahoc
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Best Management 
Practices for Handling 

Ash Wood 
To Reduce the Risk of Spread of 

Emerald Ash Borer in Maine

WITHIN Regulated Areas

Notice EAB tracks hidden under undamaged bark 

You cannot always tell if a piece ash is 
infested with emerald ash borer (EAB) 

by looking at it. 

Treat all ash as if it is infested.

Most ash trees within regulated areas 
are not yet infested.  Following best 
management practices (BMPs) will 
slow the spread of EAB infestations 
and help protect Maine’s ash 
woodlots, street trees, and forests. 
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EAB regulations prohibit all hardwood 
firewood and ash wood products from 
leaving EAB-regulated areas without a 
compliance agreement. These products 
can be moved freely within EAB-
regulated areas. 
However, follow the BMPs below to 
reduce the rate of EAB spread to 
uninfested areas.

GRIND, CHIP, BURN OR COMPOST ASH TREE
WASTE MATERIALS;

OR
DELIVER ASH TREE MATERIAL WITHIN 5 MILES
OF ITS ORIGIN;

OR
TRANSPORT ASH WOOD AFTER OCTOBER 1.
TO BE USED AT ITS DESTINATION BEFORE MAY
1 OF THE FOLLOWING SPRING;

OR
CUT AND SEASON ASH WHERE IT IS CUT FOR
12 MONTHS OR AT LEAST OVER THE SUMMER
BEFORE DISTRIBUTION;

AND IN ALL CASES NOTIFY RECIPIENTS

THERE IS A RISK OF EAB INFESTATION FROM
THE WOOD;
IT CANNOT BE MOVED FROM THE REGULATED
AREA WITHOUT AN AGREEMENT AND
IT SHOULD BE PROCESSED AS SOON AS
POSSIBLE.

More information: maine.gov/eab
foresthealth@maine.gov
207.287.2431
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Richmond, Litchfield & Wales 
WIN:028595.00 

Forestry & Canopy Clearing 
May 24, 2023 

Page 1 of 1 

CONSTRUCTION NOTES 

ROUTE 197 PROJECT LOCATION (WIN 028595.00) 
The project limits are in Richmond, Litchfield & Wales starting at the intersection of Rte. 201 and 
Rte. 197 in Richmond on Rte. 197 both West Bound and East Bound 44.104526 -69.893547 to the 
town line of Wales and Sabattus on Route 197 44.130898 -70.052082 approximately 10 miles. 

ITEM 201.11 CLEARING 

ITEM 201.141 CANOPY CLEARING 

ITEM 201.16 LOG LOADER AND OPERATOR 
 During Canopy Clearing, if the Department determines that a log loader truck is needed to 

haul off larger branches, it will be paid for separately.   

 If the Department determines that the wood left for the landowner needs to be placed in a 
safe location, it will be paid for separately.  

ITEM 201.23 REMOVING SINGLE TREE TOP ONLY 

ITEM 631.20 STUMP CHIPPER (INCLUDING OPERATOR) 
 All stumps that are to be removed will be marked out by the Department and shall be 

ground down to a minimum of 6 (six) inches below the ground surface.  

 The Contractor shall remove all wood debris generated by the stump grinder and dispose 
of offsite.  
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CONSTRUCTION NOTES
Route 197 East Bound

Richmond, Litchfield & Wales
WIN: 028595.00

Forestry & Canopy Clearing
June 6, 2023

Location Start End Width Length Type of Forestry Clearinging Acres +/- Wood for Land Owner
1 44.130426 -70.053058 44.130770 -70.048200 15' 1,000' Forestry Clearing & Canopy   0.24 Yes
2 44.13119 -70.050914 Single Tree 18" Yes
3 44.130601 -70.046827 Single Tree 24" Yes
4 44.130601 -70.046824 44.130796 -70.043347 700' Canopy Clearing Yes
5 44.130739 -70.046156 Single Tree 36" Yes
6 44.130868 -70.044105 44.130796 -70.043347 10' 170' Forestry Clearing 0.03 No
7 44.130877 -70.042058 44.130871 -70.041422 20' 150' Forestry Clearing 0.06 Yes
8 44.132214 -70.032641 44.132539 -70.030901 500' Canopy Clearing No
9 44.132299 -70.031862 Single Tree 24" No

10 44.132526 -70.030951 2 Single Tree's 18" & 24" No
11 44.132753  -70.030389 44.133007 -70.029783 15' 184' Forestry Clearing 0.06 No
12 44.135246 -70.019987 Single Tree 24" No
13 44.136209 -70.015712 44.136445 -70.014895 200' Canopy Clearing No
14 44.136386 -70.012341 44.136285 -70.012031 10' 100' Forestry & Canopy Clearing 0.02 No
15 44.135852 -70.010600 44.135752 -70.010267 15' 100' Forestry Clearing 0.03 No
16 44.135393 -70.007359 44.135953 -70.004230 1,000' Canopy Clearing Yes
17 44.135734 -70.006124 44.135791 -70.005933 15' 100' Forestry Clearing 0.03 Yes
18 44.135791 -70.005933 2 Single Tree's 24" & 36" Yes
19 44.135977 -70.004584 Single Tree 18" No
20 44.134874 -69.989536 2 Single Tree's  24" Yes
21 44.133683 -69.969554 44.133280 -69.967153 10' 600' Forestry Clearing & Canopy 0.13 No
22 44.132680 -69.963575 44.132556 -69.962733 15' 225' Forestry Clearing 0.07 Yes
23 44.131731 -69.960432 44.131718 -69.957859 20' 430' Forestry Clearing 0.19 Yes
24 44.131731 -69.957933 Single Tree  24" No
25 44.130847 -69.952851 Single Tree 18" No
26 44.130638 -69.951599 44.130606 -69.951405 20' 60' Forestry Clearing 0.02 Yes
27 44.130545 -69.945956 Single Tree  36" No
28 44.13545 -69.945956 44.130584 -69.945633 20' 100' Forestry Clearing 0.04 No
29 44.131039 -69.943261 Single Tree  24" No
30 44.132231 -69.935333 44.132259 -69.934824 20' 115' Canopy & Forestry Clearing 0.05 No
31 44.132375 -69.93445 44.132747 -69.932155 700' Canopy Clearing Yes
32 44.132637 -69.932829 44.132747 -69.932155 20' 300' Forestry Clearing 0.13 No
33 44.132804 69.931801 44.132883 -69.928002 1,000' Canopy Clearing No
34 44.132837 -69.931598 2 Single Tree's  18" No
35 44.133009 -69.929016 2 Single Tree's  12" & 24" No
37 44.127545 -69.906204 44.126858 -69.903437 15' 400' Forestry Clearing 0.13 Yes
38 44.126858 -69.903437 Single Tree  48" No
39 44.125299 -69.904069 44.123599 -69.905064 20' 675' Forestry Clearing & Canopy 0.3 Yes
40 44.123100 -69.905394 44.122456 -69.905662 200' Canopy Clearing No
41 44.122456 -69.905662 2 Single Tree's  18'' &  24" No
42 44.118721 -69.906698 Single Tree  24'' No
43 44.117506 -69.907673 44.116678 -69.907989 15' 150' Forestry Clearing 0.05 No
44 44.115912 -69.908648 44.115537 -69.908970 180' Canopy Clearing Yes
45 44.114549 -69.909807 44.113259 -69.910925 15' 400' Forestry Clearing 0.13 Yes
46 44.114691 -69.909697 Single Tree  24'' No
47 44.111531 -69.909942 44.111307 -69.909523 15' 125' Forestry Clearing 0.04 No
48 44.110954 -69.908863 Single Tree  24'' No
49 44.110836 -69.908644 44.110282 -69.907447 100' Canopy Clearing No
50 44.1110242 -69.907353 Single Tree  48'' No
51 44.108367 -69.902898 Single Tree  48'' No

Micellaneous Ac eage ± 0.5
Micellaneous Single Trees ± 5

Canopy Footage ± 5,830'
Ac eage ± 1.79

Single Trees ± 27
38



CONSTRUCTION NOTES
Route 197 West Bound

Richmond, Litchfield & Wales
WIN: 028595.00

Forestry & Canopy Clearing
June 6, 2023

Location Start End Width Length Type of Clearing  Acres +/- Wood for Land Owner
1 44.104745 -69.893993 2 Single Tree's  12'' & 36'' No
2 44.106602 -69.89818 Single Tree  12'' No
3 44.107788 -69.901486 44.108245 -69.902623 20' 370' Forestry Clearing 0.17 No
4 44.107915 -69.901880 Single Tree   24'' No
5 44.108486 -69.903167 44.109366 -69.905257 640' Canopy Clearing No
6 44.108770 -69.903832 44.109366 -69.905257 15' 430' Forestry Clearing 0.15 No
7 44.109551 -69.905716 44.111693 -69.910206 10' 1,230' Forestry Clearing 0.28 No
8 44.108543 -69.903296 Single Tree  18'' No
9 44.109243 -69.904964 Single Tree 36'' No

10 44.112645 -69.910554 Canopy Clearing & Single Tree No
11 44.115285 -69.909177 44.115464 -69.909021 90' Canopy Clearing No
12 44.118790 -69.906616 44.119102 -69.906518 20' 100' Forestry Clearing 0.05 Yes 
13 44.119029 -69.906537 Single Tree  24'' Yes 
14 44.119418 -69.906487 2 Single Tree's  12'' & 36'' Yes 
15 44.120619 -69.906366 2 Single Tree's  24'' No
16 44.123681 -69.905022 44.125521 -69.903860 15' 720' Forestry Clearing 0.25 Yes 
17 44.126123 -69.903365 44.126576 -69.903296 160' Canopy Clearing No
18 44.12633 -69.903308 3 Single Tree's  18'' & 18" & 12" No
19 44.126576 -69.903296 2 Single Tree's 12" & 18" No
20 44.126872 -69.903444 1 Single Tree  36" No
21 44.127267 -69.904368 1 Single Tree  18" No
22 44.127462 -69.905735 44.127914 -69.908282 20' 550' Forestry & Canopy Clearing   0.25 No
23 44.128056 -69.909085 44.128213 -69.909970 170' Canopy Clearing No
24 44.128261 -69.910190 44.128512 -69.911277 15' 200' Forestry & Canopy Clearing 0.07 No
25 44.128622 -69.911705 44.128709 -69.912433 175' Canopy Clearing No
26 44.128809 -69.912433 2 single Tree's  36" Yes 
27 44.129011 -69.913222 44.129310 -69.914389 300' Canopy Clearing No
28 44.129351 -69.914548 2 Single Tree's  18" Yes 
29 44.129541 -69.915288 44.129698 -69.915901 15' 150' Forestry Clearing 0.05 Yes 
30 44.130022 -69.917164 44.130079 -69.917381 20' 60' Forestry Clearing 0.03 Yes 
31 44.130126 -69.917572 44.130394 -69.918362 15' 200' Forestry & Canopy Clearing 0.07 No 
32 44.130435 -69.918495 44.130695 -69.919696 15' 340' Forestry & Canopy Clearing 0.12 No
33 44.130695 -69.919696 Single Tree  18'' No
34 44.130861 -69.920314 44.130885 -69.920401 20' 50' Forestry Clearing 0.02 No
35 44.130977 -69.920604 44.131312 -69.921990 400' Canopy Clearing Yes 
36 44.131207 -69.921602 Single Tree 18"-24" & Grind Stump Yes 
37 44.131680 -69.923362 44.131845 -69.923976 130' Canopy Clearing No
38 44.131944 -69.924342 4 Single Tree's  18"-24'' & Grind Stumps No
39 44.132036 -69.924686 Single Tree 18" No
40 44.132098 -69.924017 44.132147 -69.925101 60' Canopy Clearing No
41 44.132174 -69925202 2 Single Tree's  24"-36" & Grind Stumps No
42 44.132492 -69.926389 44.132671 -69.927044 20' 130' Forestry & Canopy Clearing 0.06 No
43 44.132845 -69.927585 44.132849 -69.927831 20' 75' Forestry Clearing 0.03 No
44 44.133028 -69.929551 Single Tree  24" No
45 44.132063 -69.936446 44.131955 -69.937034 20' 200' Forestry Clearing 0.09 No
46 44.131888 -69.937449 44.131519 -69.939428 500' Canopy Clearing No
47 44.131588 -69.939066 Single Tree  18" No
48 44.131519 -69.939428 44.131152 -69.942641 20' 800' Forestry Clearing 0.36 No
49 44.131256 -69.942098 2 Single Tree's  24"-48" Yes 
50 44.131160 -69.942814 44.130485 -69.946548 20' 1,000' Forestry & Canopy Clearing 0.46 No
51 44.130939 -69.943805 Single Tree  36" No
52 44.130620 -69.945411 Single Pine 12"-18" No
53 44.130363 -69.948295 44.130347 -69.949253 280' Canopy Clearing Yes 
54 44.130667 -69.951774 44.130667 -69.951774 230' Canopy Clearing No
55 44.133291 -69.967219 44.133375 -69.970440 15' 100' Forestry Clearing 0.03 No
56 44.133790 -69.970181 44.133835 -69.970440 80' Canopy Clearing No
57 44.134016 69.971464 Single Tree  18" No
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CONSTRUCTION NOTES
Route 197 West Bound

Richmond, Litchfield & Wales
WIN: 028595.00

Forestry & Canopy Clearing
June 6, 2023

58 44.134749 -69.975058 44.135016 -69.977700 15' 700' Forestry & Canopy Clearing  0.24 No
59 44.134810 -69.976122 Single Tree  18" No
60 44.135089 -69.978278 44.135154 -69.978904 15' 160' Forestry Clearing 0.06 No
61 44.135198 -69.981946 44.134668 -69.991877 15' 2,300 Forestry & Canopy Clearing 0.79 Yes 
62 44.135111 -69.982360 Single Tree  24" No
63 44.134676 -69.984365 Single Tree  16" No
64 44.134621 -69.984739 Single Tree  18" No
65 44.134844 -69.987185 Single Tree  18" Yes 
66 44.134668 -69.991877 44.134440 -69.994984 620' Canopy Clearing No
67 44.134440 -69.994984 44.135027 -69.998862 20' 1,000' Forestry Clearing 0.46 Yes 
68 44.135185 -69.999253 44.135291 -70.000347 15' 330' Forestry Clear & Canopy Clearing  0.11 No
69 44.135328 -70.000558 44.135961 -70.004350 1000' Canopy Clearing No
70 44.135740 -70.002828 3 Single Tree's  18"-24" No
71 44.135565 -70.006690 Single Tree  18" No
72 44.135323 -70.008254 44.135363 -70.008710 20' 100' Forestry & Canopy Clearing 0.05 No
73 44.135323 -70008524 Single Tree  18'' No
74 44.136533 -70.012845 44.136624 -70.013275 15' 125' Forestry Clearing 0.04 No
75 44.136439 -70.149170 44.135980 -70.016471 20' 400' Forestry Clearing 0.18 No
76 44.135654 -70.017591 Single Tree  36" & Grind Stump Yes 
77 44.134957 -70.02552 2 Single Tree's 18"-60" No
78 44.134593 -70.021459 44.134394 -70.022732 350' Canopy Clearing No
79 44.134394 -70.022732 44.134394 -70.022732 15' 400' Forestry Clearing 0.14 No
80 44.134115 -70.024526 44.133234 -70.029220 15' 1,500' Forestry & Canopy Clearing 0.52 Yes 
81 44.133891 -70.025966 Single Tree 48" & Grind Stump Yes 
82 44.133254 -70.029154 2 Single Tree's  12"-18" Yes 
83 44.131984 -70.034265 44.131512 -70.035312 15' 130' Forestry & Canopy Clearing 0.04 Yes 
84 44.131349 -70.035673 2 Single Tree's 12"-36" No
85 44.131149 -70.036240 44.130797 -70.040186 1,020' Canopy Clearing Yes 
86 44.130969 -70.036932 44.130744 -70.037911 20' 285' Forestry Clearing 0.13 Yes 
87 44.130746 -70.039562 44.130797 -70.040189 15' 230' Forestry Clearing 0.08 Yes 
88 44.130862 -70.041186 44.130987 -70.051786 2,300' Canopy Clearing Yes 
89 44.130796 -70.043271 44.130920 -70.044700 20' 300' Forestry Clearing 0.14 Yes 
90 44.130907 -70.045145 Single Tree  24" Yes 
91 44.130805 -70.045836 44.130739 -70.048119 20' 600' Forestry Clearing 0.28 Yes 
92 44.130651 -70.047777 Single Tree 24" Yes 
93 44.130987 -70.051786 44.130418 -70.053072 15' 375' Forestry Clearing 0.13 Yes 
94 44.130471 -70.052993 4 Single Tree's  18"-24'' No
95 44.133978 -70.025406 Single Tree 36" 0 No

 Canopy Clearing Footage ± 11,570'
Ac eage ± 5.94

 Single Trees ± 65
Miscellaneous Single Trees 5
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 Richmond, Litchfield & Wales 
WIN: 028595.00 

Forestry & Canopy Clearing 
May 24, 2023 

Page  1 of 1 

GENERAL NOTES 

A paper copy of the Maine General Permit must be kept on site.  This permit can be
found at: https://www.nae.usace.army.mil/Missions/Regulatory/State-General-Permits/Maine-
General-Permit/

Any necessary cleaning of the pavement caused by clearing shall be incidental to the
ontract.

Any damaged caused to existing ditches, pavement or any other MaineDOT property
shall be repaired/replaced to the satisfaction of the Department at the Contractor’s
expense.
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]
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Richmond, Litchfield & Wales 
WIN: 028595.00 

Forestry & Canopy Clearing 
May 24, 2023 

SPECIAL PROVISION 
SCOPE OF WORK 

The Work consists of removing trees and brush within the areas marked for clearing in the right 
of way on Route 197 in the Towns of Richmond, Litchfield, and Wales. The Contractor shall 
clear all trees and brush as directed by the Department.  These areas also include on top of ledge 
and behind guardrail.  The Contractor shall also remove single trees outside the clearing areas, as 
marked for removal.  The MaineDOT is responsible for the layout of clearing areas and single 
trees.  The Contractor is responsible for reviewing the areas to ensure an understanding of the 
work required. 

The Following requirements shall be met: 

1. The Contractor shall cut all trees and brush no more than four (4) inches from the top of
the existing ground.

2. The Contractor shall remove and dispose of all wood debris.  The Contractor may spread
wood chips uniformly over cleared areas up to two (2) inches in depth.  All other wood
debris shall be disposed of offsite.

3. The Contractor shall store all brush and logs with the butt ends at a 45-degree angle
facing the downstream direction of flow of traffic.

4. The Contractor shall remove all the logs and brush at the end of each work week, or more
often if the Contractor chooses during the times specified in the SP 105.  The Contractor
may store logs and brush no less than 20’ from the white line.

5. The Contractor shall not be allowed to commence work on any more cutting/clearing and
no payments will be made until logs and brush are removed from all cleared areas to the
satisfaction of the Department.

The project limits are Richmond, Litchfield & Wales starting at the intersection of Rte 201 
and Rte.197 in Richmond (44.104526 -69.893547).  Following Rte.197 West Bound and 
ending at the town line of Wales/Sabattus (44.130898 -70.052082) approximately 10 
miles.  The MaineDOT has estimated a total of approximately 8.00 Acres clearing and 
approximately 102 single trees to be removed on both East and West bound sides of the road. 

Work may be performed within current quarantine zones established by the Maine Forest Service 
and enforceable by state law. The quarantines include Hemlock Wooly Adelgid and European 
Larch Canker. Both quarantines restrict the movement of all by-products including chips, logs, or 
other debris out of the current quarantined areas.   

Page 1 of 2 
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Richmond, Litchfield & Wales 
WIN: 028595.00 

Forestry & Canopy Clearing 
May 24, 2023 

Page 2 of 2 

The Contractor shall be familiar with the extent of the quarantines and the impact they have on 
movement of materials. Quarantines may be reviewed at the Maine Forest Service 
website,  http://www.maine.gov/dacf/mfs/forest_health/quarantine_information.html.  

Preferred disposal shall be chipping of all hemlock and larch debris and logs on site and in place. 
Should the Contractor desire to move hemlock or larch logs or debris out of the quarantine 
zones, the Contractor shall be responsible for obtaining the required permits for such movement 
from the Maine Forest Service. Prior to movement of any materials, the Contractor shall provide 
the Resident with a copy of the permit.  

The MaineDOT may add or delete up to 33% of the work depending on bid prices. 

All trees and debris generated shall become the property of the Contractor
.   

All Sections 201 Clearing Right of Way of the Department of Transportation’s Standard 
Specifications March 2020 Edition shall apply except any changes noted above. 
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Richmond, Litchfield & Wales 
WIN:028595.00 

Forestry & Canopy Clearing 
June 7, 2023 

 

1 of 5 

SPECIAL PROVISION 
SECTION 103 

 AWARD AND CONTRACTING  
(Post-Bid, Pre-Award Qualifications) 

 
Standard Specification Section 103.3 Post-Bid Qualification   Delete the entire section 
and replace with the following: 
   
After Bid Opening and as a condition for Award of the Contract, the lowest responsive 
bidder must either be prequalified for the Highway Construction category by the Maine 
Department of Transportation or the Department may require an Apparent Successful 
Bidder that is not prequalified to demonstrate to the Department’s satisfaction that the 
bidder is responsible, meets the Contractor Requirements set forth in this contract, and is 
qualified to perform the Work.   
 
If such qualification is required, the Department will provide the Bidder with a written 
Notice of Post-Bid Qualifications requiring the Bidder to provide written documentation 
presenting evidence of qualifications.   
 
Contractor Requirements 
 
In order to be considered for the award of this contract, the Bidder and key employees that 
will be assigned to the Work in this Contract shall have successfully completed projects of 
similar size and scope and have sufficient experience in highway construction.  Said 
experience shall include, at a minimum, at least three (3) projects of equal or greater 
complexity than the work required by this Contract completed by the Bidder in the last five 
(5) years.  
 
Areas of experience shall include, but are not limited to: 

 Forestry & Canopy Clearing. 
 Work performed in live traffic in accordance to the Manual on Uniform Traffic 

Control Devices (MUTCD). 
 Work performed in or around water bodies in compliance with standards set by the 

Maine Department of Environmental Protection (MDEP).  
 
The Contractor shall maintain current licenses, authorizations, ratings and registrations for 
the duration of the contract. 
 
The Bidder shall be able to comply with the Contract Requirements, be able to 
deliver according to the contract schedule, and have a history of satisfactory performance.   
 
The Bidder must have a current, applicable Safety Plan on file with the Department or must 
submit, prior to Contract award, an acceptable, current Safety Plan or Project and Site 
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Richmond, Litchfield & Wales 
WIN:028595.00 

Forestry & Canopy Clearing 
June 7, 2023 

 

2 of 5 

Specific Safety Plan to the Department which identifies and addresses job hazards of the 
expected contract work and complies with all applicable federal, State, and local laws 
governing safety including all applicable laws and regulations of Occupational Safety and 
Health Administration (OSHA). 
 
The Bidder may be required to provide any information requested in the “Contractor’s 
Prequalification Application” form adopted by the Department. 
 
Post-bid Qualification Submittals 
 
The Department will notify the Apparent Successful Bidder of the requirements for post-
bid, pre-award qualifications and the Bidder shall provide all of the items within seven (7) 
days of the notice.  The Contractor shall submit two copies or an electronic copy of all 
required submittals to the Department. 
 
The Bidder may be required to submit evidence of compliance with all Contractor 
Requirements set forth in this Contract.        
 
If the Bidder does not have a history of satisfactory performance performing similar Work 
under contracts with the Department that meets the Contractor Requirements regarding 
experience, the Bidder may be required to submit written documentation setting forth the 
experience of the Bidder and subcontractor(s) who will be performing the Work specified 
in the contract documents, including a description of similar construction projects 
completed in the last five (5) years that highlight the Bidder’s and subcontractors’ related 
experience.  Such information shall include: 

1. the Company’s history and experience of work related specifically to the Scope of 
Work in this contract; 

2. the name of the owner for whom the work was performed;  
3. the name and telephone number of a contact person; 
4. a description of the work performed by the Bidder or their subcontractor; and 
5. the total construction cost of each project, and the value of work performed by the 

Bidder or their subcontractor. 
 
If the Bidder does not have a history of satisfactory performance performing similar Work 
under contracts with the Department that meets the Contractor Requirements regarding 
experience, the Bidder may be required to submit written documentation setting forth the 
experience of the Bidder’s key personnel who will be performing the Work specified in the 
contract documents, including a description of similar work completed in the last five (5) 
years that highlight the Bidder’s and subcontractors’ related experience.  Such information 
shall include: 

1. the key personnel’s experience and number of years performing work related 
specifically to the Scope of Work in this contract; 

2. the name of the owner for whom the work was performed;  
3. the name and telephone number of a contact person; 
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4. a description and value of the work performed by key personnel. 
 

The Bidder may be required to submit the relevant experience of the key personnel and 
supervisors who will be performing Work under this contract, their experience and number 
of years performing work related specifically to the Scope of Work in this contract. 
 
The Bidder’s submittal may be required to include a statement describing the personnel 
and equipment available for the Work and demonstrating that the Bidder is able to 
deliver according to the contract schedule.   
 
If a Bidder has not previously submitted Traffic Control Plans (TCP) and Soil Erosion and 
Water Pollution Control Plans (SEWPCP) for other Department projects, the Contractor 
must submit, prior to Contract award, a substantially complete, acceptable, project specific 
Traffic Control Plan and Soil Erosion and Water Pollution Control Plan. 
 
If the Bidder is to provide any information requested in the “Contractor’s Prequalification 
Application” form adopted by the Department, the Notice of Post-Bid Qualifications shall 
so state. 
 
If a current, applicable copy of the Contractor’s Safety Plan is not on file with the 
Department, the Contractor must submit, an acceptable, current Contractor’s Safety Plan 
or Project and Site Specific Safety Plan to the Department in accordance with Special 
Provision Section 105 Safety Plan.  The plan shall identify and addresses job hazards of 
the expected contract work and comply with all applicable federal, State, and local laws 
governing safety including all applicable laws and regulations of Occupational Safety and 
Health Administration (OSHA). 
The Bidder may be required to provide its OSHA 300 Log and its Experience Modification 
Rate provided by applicable insurance carrier.   

Upon receipt of the pre-award submittals, the Department will review the submissions and 
determine if the submitted evidence or information satisfies the Department requirement 
that the bidder is qualified to properly carry out the terms of the Contract.    
 
The qualifications submitted will be checked for general conformance with the concept of 
the project and compliance with the requirements set out in the Contract Documents.  This 
review does not modify the Contractor’s duty to comply with the Contract documents. 
  
Bidders shall ensure that all information required herein is submitted.  Provision of 
inaccurate information or failure to provide all completed and required information may 
result in the Bidder being determined to be “Not Qualified” or disqualified as non-
responsive.  Within 14 days, the Department will review the required submittals for 
completeness, conformity with Federal and State requirements, Contract provisions, 
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applicable laws and regulations of Occupational Safety and Health Administration 
(OSHA), the current edition of the MUTCD, and Department policy and procedures. 
   
The Department reserves the right to communicate in writing with Bidders, if needed, to 
obtain additions to and/or clarification of information contained in the submittals received.  
Review by the Department, comments by the Department, or any failure to review or 
comment, shall not absolve the Contractor of its responsibility to develop and implement 
the Contractor’s Safety Plan or the Project and Site Specific Safety Plan, the TCP or the 
SEWPCP in accordance with the Contract, or to shift any responsibility to the Department.  
The Bidder shall have 3 days to submit additions and clarifications.  The Bidder will have 
no additional opportunity to submit or clarify information.  The Department will not 
provide an opportunity for the Bidder to meet to present evidence. 
 
A Bidder may be determined to be Qualified in accordance with this Special Provision, and 
still may need to make minor adjustments to the one or more of the plans submitted in order 
to meet specifications and/or address Department comments.  The determination of 
qualified does absolve the Contractor of the responsibility to submit plans which comply 
with applicable specifications.   
 
Based on these submissions, the Department will make one of the following 
determinations: 

1. Qualified - The Contractor has satisfied the post-bid, pre-award qualification 
requirements and demonstrated to the Department’s satisfaction that it is 
responsible, can meet the Contractor Requirements set forth in this contract, and is 
qualified to perform this type of work. The Contractor may still be required to make 
minor revisions to one or more of the plans submitted prior to starting on site work. 

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the 
Contract and/or the submission does not meet specifications and accepted standards 
and is not acceptable, as determined by the Department. 

 
There is no Appeal process and the determination of "Not Qualified" is final.  The 
Department will reject the bid as non-responsive, and the Award process will proceed 
without the unqualified Bidder. 
 
The Department will notify the Bidder of its determination in writing.  If a determination 
of “Not Qualified” is rendered, the notice will set forth reasons to the extent practical.  Such 
reasons may include the following: 
 

A. Not meeting contract Contractor Requirements  

B. Insufficient experience 

C. No Safety Plan or Project and Site  Specific Safety Plan or an unacceptable 
Safety Plan or Project and Site  Specific Safety Plan 
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D. Default(s) or termination(s) on past or current Contracts. 

E. Failure to pay or settle all bills for labor, Materials or services on past or current 
Contracts. 

F. Failure to provide Closeout Documentation on past or current Contracts. 

G. Failure to fulfill warranty obligations on past or current Contracts. 

H. Failure to comply with directives of the Department on past or current 
Contracts. 

I. "Below Standard" performance as determined from the Department’s 
Contractor’s Performance Rating process. 

J. Inability of the Contractor to obtain or retain performance or Payment Bonds 
meeting MDOT requirements. 

K. Failure to accept an Award of a Contract made by the Department to the 
Contractor. 

L. Making materially false, deceptive, or misleading Statements or omissions, 
whether or not under oath, regarding a claim on prior Contracts or on the 
Contractor’s Prequalification Application or the Post-Bid Qualifications 
submittals. 

M. Failure to provide information requested by the Department pursuant to this 
Special Provision. 

N. Any of the reasons contained in Section 102.02 of the “Rules Regarding 
Debarment of Contractors”, Maine Department of Transportation Register 17-
229, Chapter 102 (October 2, 1985). 

O. Debarment or suspension by any federal, State, or local governmental 
procurement agency or the Contractor’s Agreement to refrain from Bidding as 
part of the settlement with any such agencies. 

P. Other serious misconduct that the Department reasonably determines will 
substantially and adversely affect the cost, quality or timeliness of Work, or the 
safety of Workers or the public. 

 

49



Richmond, Litchfield & Wales 
WIN:028595.00 

Forestry & Canopy Clearing 
January 5, 2023 

 

1 of 2 

 
SPECIAL PROVISION 

SECTION 105 
GENERAL SCOPE OF WORK 

(Safety Plan) 
 

In order to be awarded a construction contract, the Bidder must have a current, applicable 
Safety Plan on file with the Department or must submit to the Department’s Bureau of 
Maintenance & Operations, an acceptable, current Contractor’s Safety Plan or Project and 
Site Specific Safety Plan to the Department which identifies and addresses job hazards of the 
expected contract work and complies with all applicable federal, State, and local laws 
governing safety including all applicable laws and regulations of Occupational Safety and 
Health Administration (OSHA). 
 
The Bidder’s Project and Site Specific Safety Plan shall address the specific activities or 
tasks that require protection and establish the procedures that are to be followed to minimize 
the hazard.  Specific statements which describe both what action is to be taken and how it is 
to be performed are preferable.  The plan shall address the following items which include, 
but are not limited to: 
 

1. Personal Protective Equipment 
2. Materials Handling/Loading Pulp Trucks. 
3. Work Zone Safety  
4. Lockout/Tagout 
5. Heavy Equipment Loading/Unloading/Operation 
6. Hearing Conservation 
7. Chainsaw Safety  
8. Bucket Truck (Drop Zone/Clear Zone) 
9. Working Around Forestry Equipment/Clear zones (Feller Buncher, Skidder, Chipper) 
10. Vehicular Access 
11. Hazcom 

 
If a submittal is required, the Department will notify the Apparent Successful Bidder of the 
required submittal of the Contractor’s Safety Plan or the Project and Site Specific Safety Plan 
and the Bidder shall submit two copies or an electronic copy to the Department within seven 
(7) days of the notice or the Department will reject the bid as non-responsive.   
 
Within 14 days, the Department will review the Apparent Low Bidder’s Safety Plan.  The 
Department will review a Project and Site Specific Safety Plan to evaluate if the Bidder has a 
reasonable understanding of job hazards of the expected contract work, has determined 
preventive measures to overcome these hazards and understands that the work is to be 
conducted in compliance with this special provision, Contract requirements and all applicable 
Federal, State, and local laws governing safety including all applicable laws and regulations 
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of OSHA.  The Department reserves the right to communicate in writing with Bidders, if 
needed, to obtain additions to and/or clarification of information contained in the submittals 
received.  No review or comment by the Department, or any failure to review or comment, 
shall absolve the Contractor of its responsibility to develop and implement a Safety Plan in 
accordance with the Contract, or to shift any responsibility to the Department.  The Bidder 
shall have 3 days to submit additions, changes and clarifications.  The Bidder will have no 
additional opportunity to submit, modify or clarify information.  The Department will not 
provide an opportunity for the Bidder to meet. 
 
Based on these submissions, the Department will make one of the following determinations: 
 

1. Qualified - The Contractor has satisfied the post-bid, pre-award Safety Plan 
requirements. 

2. Not Qualified - Bidder is not qualified to properly carry out the terms of the Contract 
and/or the submission does not meet specifications and accepted standards and is not 
acceptable, as determined by the Department. 

 
There is no Appeal process and the determination of "Not Qualified" is final.  The 
Department will reject the bid as non-responsive, and the Award process will proceed 
without the unqualified Bidder. 
 
Failure by the Contractor to perform the Work in compliance with their submitted Safety 
Plan, Federal and State requirements, Contract provisions, applicable laws and regulations of 
OSHA when required or to substantially meet other contractual requirements will be 
considered a violation and may result in the following actions:  
 

All Incidents: The Contractor will immediately eliminate all unsafe conditions brought to 
the Contractor’s attention by the Department or any other representative of the 
Department. The Department reserves the right to suspend the work at any time and 
request a meeting to discuss violations and remedies.  The Department shall not be held 
responsible for any delay in the work due to any suspension under this item.   
 
1st Incident:  If the Contractor has previously received a verbal warning for the same or 
similar unsafe conditions or does not take corrective action immediately upon receipt of 
verbal warning, the Department will issue a written warning. 
 
2nd Incident: The Department may (A) give written Notice of Default to the Contractor 
and immediately terminate the Contract by written Notice of Termination, or (B) take 
prosecution of the Work away from the Contractor without violating the Contract. Such 
Contractor will be prohibited from submitting a Bid for the Work in the event that the 
Work is re-advertised.   Further, the Department may refuse to accept any Bid from the 
Contractor on any Project for a period of two years from the date of such refusal.  The 
Department may then take any action that the Department determines is in the best 
interest of the Department including re-advertising the Work. 
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SPECIAL PROVISION 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITES 
(Wage Rates) 

 
104.3.8A. Federal Wage Rates and Labor Laws  Delete the entire section 104.3.8A. 
 
104.3.8B State Wage Rates and Labor Laws  The State Wage Rates enclosed apply to 
this work. Federal Wage Rates do not apply to this work. 
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SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Limitations of Operations) 

The MaineDOT will be responsible for all traffic control.

The MaineDOT will have lane closures set up from 6:30 am to 4:00 pm, Monday through
Friday.  Lane closures shall be limited to 2500 feet.

The Contractor shall coordinate all lane closures with MaineDOT personnel and shall
provide a 24-hour notice for each lane closure.

If there is a winter storm event, no Work will be allowed when there are plow trucks on
Route 197 snow fighting. Snow fighting includes plowing, salting, and patrolling Rte.
197 before, during, and after a storm event.

If there are other weather events, the Department and the Contractor will decide jointly if
the Contractor will work.

48-hour notice is required for any change in work schedule.

A preconstruction meeting must be held prior to any work being started.

Matthew Whitcomb is the MaineDOT’s contact person.  He may be reached by cell
phone 441-3028.  If he is not available, contact   .
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 SPECIAL PROVISION 
SECTION 107 
(Contract Time)

The Contractor shall be allowed to commence Work on the Contract on or after         
September 5, 2023, provided that the Contract has been awarded, all required 
plans/submittals have been received and determined to be acceptable by the Department and 
a preconstruction meeting has been held. 

The specified Contract Completion Date is November 22, 2023.  All Work must be 
Complete by the Contract Completion Date and within the Contract Time.   The Contract 
Time shall be all time between the Contract Execution and the Contract Completion date 
specified in the Contract, and any authorized extensions.  The specified Contract Expiration 
Date is December 31, 2023. All work shall have received final acceptance and all Closeout 
documentation required by the Department must be complete and accepted for retainage to 
be released.  Except as expressly provided otherwise in this Contract, the Contractor or, in 
case of default, its Surety, shall owe the Department the per diem amount specified in 
Section 107.7.2 - Schedule of Liquidated Damages, as well as any per diem amount of 
Supplemental Liquidated Damages as specified in the Supplement Specifications, for each 
Calendar Day that any portion of the Work remains incomplete after the Contract Time has 
expired. 

Contract Expiration Date The date by which (1) Closeout Documentation shall be complete, 
(2) Work shall have received final acceptance, (3) All Work pursuant to the Contract shall be
complete, except the landscape establishment period and warranty work, (4) All contract
documentation and submittals shall be complete and accepted, and (5) Retent paid.  The
Contract Expiration Date is usually included in Special Provision 107 and on the Contract
Agreement, Offer, & Award form.

Once operations commence, the Contractor will continue work on the project until it is 
complete.  For every weekday not worked the Contractor will be charged Supplemental 
Liquidated Damages at the rates given for liquidated damages in Section 107.7.2 of the 
Standard Specifications; excluding days lost to inclement weather, holidays, and approved 
absences. 

If there are multiply days lost due to inclement weather the Department may add some or all 
days lost days to the end of the contract.   

Allowable work times are Monday through Friday, 6:30AM through 4:00PM.  Times will be 
adjusted due to loss of daylight and daylight savings time ending.     

The Contractor is not allowed to work on October 9, 2023 Indigenous eoples y and 
November 10, 2023 Veterans Day.    
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There will be one day in October that the Contractor will not be allowed to work due to 
Department wide training.  A two (2) week notice will be given to the Contractor.    

No work will be allowed on Saturdays without consent from the MaineDOT. Requests to 
work Saturday must be made by NOON time on Thursday.   
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SPECIAL PROVISION 
SECTION 201 

CLEARING RIGHT-OF-WAY 
 (Hourly Canopy Clearing) 

The project limits are Richmond, Litchfield & Wales  starting at the intersection of Rte.201 
and Rte.197 in Richmond (44.104526 -69.893547).  Following Rte.197 West Bound and ending 
at the town line of Wales/Sabattus (44.130898 -70.052082) for approximately 10 miles. 
Clearing shall completed on both East and West bound sides of the road. 

Description: The Work shall consist of tree trimming and removing branches of trees extending 
over the roadway and shoulders and disposal of wood debris to provide a clear canopy. This work 
shall also include the preservation from injury to, or defacement of, all vegetation and objects 
designated to remain. 

All wood cut shall become the property of the Contractor, unless otherwise provided.  Only the 
limbs of trees that protrude out in the direction of the roadway or are considered dead are 
designated to be removed.  

Pruning and repairs to live trees and shrubs shall be done by a Maine Licensed Arborist or under 
the direction of a licensed Maine arborist according to approved arboricultural practice. 

Crew and Equipment: The crew and equipment for hourly canopy cutting shall be a 70-foot bucket 
truck, chainsaw and one (1) operator, chipper and chipper truck and one (1) operator (The chipper 
truck shall be 12 CY or larger, The Department will not pay for time the Contractor has to stop 
work for the disposal of the chips), two (2) laborers and chainsaw. 

If the Department determines that a log loader truck is needed to haul off larger branches, it will 
be paid for separately.   

Disposal:  All brush, limbs and other woody debris shall be disposed of by approved methods. The 
Contractor shall make every effort to provide useful disposition of woody material that may be 
marketable.  If the Contractor can demonstrate that a reasonably suitable market for the material 
is not available, other disposal methods may be approved. 

Work may be performed within current quarantine zones established by the Maine Forest Service 
and enforceable by state law. The quarantines include Hemlock Wooly Adelgid and European 
Larch Canker. Both quarantines restrict the movement of all by-products including chips, logs, or 
other debris out of the current quarantined areas.   

The Contractor shall be familiar with the extent of the quarantines and the impact they have on 
movement of materials. Quarantines may be reviewed at the Maine Forest Service 
website,  http://www.maine.gov/dacf/mfs/forest_health/quarantine_information.html.   

Page 1 of 2 
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Preferred disposal shall be chipping of all hemlock and larch debris and logs on site and in place. 
Should the Contractor desire to move hemlock or larch logs or debris out of the quarantine zones, 
the Contractor shall be responsible for obtaining the required permits for such movement from the 
Maine Forest Service. Prior to movement of any materials, the Contractor shall provide the 
Resident with a copy of the permit.  
 
Acceptable methods of disposal may include chipping, grinding & hauling offsite.  Woodchippers 
shall reduce woody material to chips, a maximum of ¼ inch thick by 8 inches long, and the chips 
shall be spread uniformly over the ground to a depth not exceed 2” or as directed.  All other chips 
will be disposed of offsite.  Burning will NOT be allowed. 
  
Method of Measurement:  Canopy Clearing shall be measured by the Hour. 
 
Payment will be made under: 
 
Pay Item       Pay Unit 
201.141 Canopy Clearing       Hour 
201.16 Log Loader and Operator      Hour 
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SPECIAL PROVISION  

INVOICES, PAYMENTS AND PROJECT CLOSEOUT 
 
Payment Method 
 
The Payment Method is the method of establishing quantities and the amount due for 
payments needed to correlate with Department’s internal financial system requirements 
for payment processing.  Either the Department will estimate the amount of Work 
performed and make payment based upon such estimates or the Contractor shall submit 
an itemized invoices to the Department.  The Department will determine which Payment 
Method will be used and will notify the Contractor. The Department may change the 
Payment Method during the contract. 
    
Department Generated Quantities Payment Method  
 
The Department will estimate the amount of Work performed at contract prices and use 
these to generate payments.  The Contractor shall not submit invoices.  
 
Contractor Submitted Invoice Payment Method 
 
If the Department determines that the Contractor shall submit itemized invoices, then the 
following provisions apply.  
 
The Contractor shall submit an itemized invoice to the Department for services monthly 
and at the completion of the Work or as otherwise noted in the Contract documents for 
approval and payment.   Invoices may be paid once every two weeks if, in the opinion of 
the Department, the amount of Work performed is sufficient to warrant such payment.   
 
At a minimum, invoices shall be on a Contractor’s letterhead and shall include the 
following information: 

 
o Contractor name, address & Contract Number 
o Invoice Date & Number,  
o Period during which Work was performed. 
o Description and Location of Work., 
o Quantities at the Prices contained in the Contractor’s Bid,  
o Extra Work agreed to by written Contract Modification, 
o Total amount due. 

 
The Department will make payments based upon approved complete and correct invoices 
for accepted Work invoiced at bid prices. No such payments will be made if, in the 
judgment of the Department, the Work is not proceeding in accordance with the 
provisions of the Contract.  The Department may not make payments when the total 
value of the Work performed since the last payment amounts to less than $5,000. 
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The Department may measure items for verification of quantities in accordance with the 
“Method of Measurement” provisions of the applicable Specification.  Measurement of 
Bid Items shall include all resources necessary to complete the Pay Item of Work under 
the Contract.  For all items of Work, other than those paid for by lump sum, the 
Department shall determine the quantities accepted as the basis for Final Payment after 
the Physical Work is Completed. 
 
If the Department determines the Work substantially conforms to the Contract, the 
Department may accept the Non-conforming Work and may require a credit to the 
Department to be deducted from amounts otherwise due the Contractor.  If the 
Department and Contractor cannot agree to the amount of the credit, the work shall be 
Unacceptable Work.  
 
Payments to the Contractor shall be full compensation for furnishing all labor, equipment, 
materials, services, and incidentals used to perform all Work under the Contract in a 
complete and acceptable manner, and for all risk, loss, damage, or expense of any kind 
arising from the nature or execution of the Work.  The Contractor shall pay all taxes, 
charges, fees, and allowances.  Except as expressly provided otherwise in this Contract, 
all such taxes, charges, fees, and allowances are Incidental to the Contract.  Most items 
are exempt from Maine sales tax.  The Contractor shall Bid in accordance with the Maine 
statutory exemption from sales tax.  No payments due the Contractor will be adjusted for 
inflation.  No interest shall be due and payable on any payment due the Contractor. The 
Department may require that the Contractor submit backup documentation including 
copies of receipts, invoices, and itemized payments to Subcontractors.   
 
Should the Contractor or its Surety fail to complete the Work by the Completion date, a 
deduction of the amount stipulated in the Contract as Liquidated and Supplemental 
Liquidated Damages will be made for each and every Calendar Day that such Work 
remains uncompleted.  This amount will be deducted from any money due the Contractor 
or its Surety under the Contract, and the Contractor and its Surety will be liable for any 
Liquidated and Supplemental Liquidated Damages in excess of the amount due.  
 
The Department may withhold or reduce payments claimed by the Contractor on account 
of: 

o Incomplete, Inaccurate or Incorrect Invoices, 
o Defective Work, Unacceptable Work, Unauthorized Work, Uninspected Work 

and/or Non-conforming Work, 
o Failure by the Contractor to follow the Contracts 652 Special Provisions and/or 

The Manual on Uniform Traffic Control Devices (MUTCD) and/or The 
Contractors own Traffic Control Plan will result in a reduction in payment, 
computed by reducing The Lump Sum Total by 5% per occurrence, 

o Failure by the Contractor to follow Standard Specification Section – 656 and/or 
the Contractor’s own Soil Erosion and Water Pollution Control Plan (SEWPCP) 
resulting in a violation letter and a reduction in payment, 

o Liquidated Damages and/or Supplemental Liquidated Damages, 
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o Pay adjustments for cast-in-place concrete and/or Hot Mix Asphalt quality level 
o Damages for Non-conforming, Defective or Unauthorized Work or Equipment,  
o Damage to a third party, 
o Claims filed or reasonable evidence indicating probable filing of claims, 
o Failure of the Contractor to make payments to Subcontractors or for Materials or 

labor, 
o Regulatory non-compliance or enforcement, 
o Failure to submit Documentation 
o Failure to submit Closeout Documentation, 
o Failure to provide the Department the opportunity to inspect the Work, 
o Substantial evidence that the Project cannot be completed for the unpaid balance,  
o Substantial evidence that the amount due the Department will exceed the unpaid 

balance,  
o Retainage, 
o All other causes that the Department reasonably determines negatively affect the 

State’s interest. 
 
The Department will pay 100% of each approved Progress Payment until the Work is 
approximately 50% complete.  Thereafter, the Department will deduct 5% of the amount 
of each Progress Payment as retainage.  In the event that the Department believes that the 
retainage will be insufficient to cover the Contractor’s obligations under this Contract, 
the Department may withhold a greater percentage of the money to cover Contractor 
obligations.  The Department may hold, temporarily or permanently, retainage as needed 
to assure timely Completion of the Work and payment of all Subcontractors and 
Suppliers in Conformity with the Contract.  Upon Final Acceptance, the Contractor may 
request that the Department reduce retainage.  The Department may grant or deny such 
request as it deems desirable and prudent.  Otherwise, retainage will be held until the 
receipt of all Closeout Documentation.  
 
Project Closeout 
 
The Contractor shall notify the Department in writing that it considers the Project 
complete. The Department will notify the Contractor in writing that the Physical Work is 
Complete and in Conformity with the Contract and that the Project will be Finally 
Accepted when documentation required is received from the Contractor.  The Contractor 
shall deliver the final invoice, the 106 Memo, the Materials Certification, the All Bills 
Paid Letter, and any other required Closeout documentation, all as applicable, to the 
Department within 30 Days of the date of the notification that the Physical Work is 
Complete.  Liquidated Damages will cease upon the physical completion of the Work. 
 
Within 75 Days of the receipt of these documents, the Department will advise the 
Contractor in writing if the Department is not in concurrence with the final invoice and 
any damages to be assessed for the Project.  The Contractor shall resolve any Project 
issues that remain and provide a corrected final invoice, as applicable, to the Department 
within 30 Days.   
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Completion occurs when the Contractor has finished all Work pursuant to the Contract, 
including Delivery and acceptance of all Documentation.  Completion does not mean 
substantial Completion.  Completion also does not mean Completion of Physical Work.   
 
The Department will make Final Payment, including the release of all remaining 
retainage following Completion, when the Work is complete and has undergone a 
successful final inspection and all documentation is complete. 
 
The Acceptance by the Contractor of the final payment, as evidenced by cashing of the 
final payment check, constitutes a release to the Department from all claims and liability 
under the Contract.  Upon Final Acceptance, the Contractor is released from further 
obligation, except for warranty obligations provided for in this Contract. 

61



 
Richmond, Litchfield & Wales 

WIN:028595.00 
Forestry & Canopy Clearing 

June 8, 2023 

Page 1 of 3 
 

 
 

SPECIAL PROVISIONS 
ADDITIONS AND REVISIONS TO STANDARD SPECIFICATIONS 

SPECIAL PROVISION SECTION 101 
CONTRACT INTERPRETATION 

 
101.2 Definitions  Add the following:   
 
“MaineDOT  The Department of Transportation of the State of Maine, as established by 
23 MRSA §4205 et seq. for the administration of Highway, Bridge, and other public 
Works; acting through the Commissioner and his/her duly authorized representatives.”  

 
SPECIAL PROVISION SECTION 102 

BIDDING 
 
102.11.1 Non-curable Bid Defects   Revise the item on the list of non-curable Bid Defects 
for which the Department will reject Bids as non-responsive that reads “The Bid is not 
signed by a duly authorized representative of the Bidder.” by replacing it with the 
following: 
 
“The Bid is not signed by a duly authorized representative of the Bidder. 

 Properly submitted electronic bids meet this requirement.   
 Paper bids must include either (1) one or more signed copies of the Contract 

Agreement form or (2) a signed copy of the Schedule of Items.”  
 
102.11.1 Non-curable Bid Defects   Revise this subsection by removing the words “The 
unit price and bid amount is not provided or a lump sum price is not provided or is illegible 
as determined by the Department.” and replacing it with the following:   
 
“The unit price and bid amount is not provided if (1) the item quantity is not one or lump 
sum or, (2) the lump sum contract price is not provided or, (3) the unit price, bid amount 
or lump sum price is illegible as determined by the Department.”   
 
102.11.2 Curable Bid Defects  Revise the section by replacing it with the following: 
 
“Unless the Department waives a curable Bid defect, the Bidder must cure, within the time 
stated in the written notice by the Department, but not less than 24 hours, all other Bid 
Defects not listed in Section 102.11.1 - Non-curable Bid Defects that are identified by the 
Department.  Failure to cure such Defects within said time may result in forfeiture of the 
Bidder’s Bid Guaranty.   
 
Upon such failure, the Department may take any action in the best interests of the 
Department, including those set forth in Section 103.6 - Failure to Fulfill Award 
Conditions. 
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Such curable Bid Defects include, but are not limited to, the following. 
 
The Bidder signs only one of the Contract Agreement Offer & Award forms. 
 
Missing total sum of the items provided in the Schedule of Items. 
 
The prices or signatures on the Bid or Bid Guaranty are not in ink or other non-
erasable substance. 
 
Failure to acknowledge Receipt and consideration of all Bid Amendments. 
 
The Bid includes only one signed Contract Agreement form. 
 
The Bid does not include a signed Contract Agreement form but does include a 
signed Schedule of Items. 
 
If a submitted bid contains any additional conditions or alternate bidding language, 
the Bidder may cure the defect by removing all conditions and alternate language 
or the Department will reject the bid as non-responsive.  
 
All other Defects that do not create a significant question as to the Bidder’s total 
Bid amount or the Bidder’s ability to complete the Work within the Contract Time 
or by the Contract Completion Date as determined by the Department.”. 

 
SPECIAL PROVISION SECTION 103 

AWARD AND CONTRACTING 
 
103.1.1 Unit Prices Govern  Add the following at the end of the paragraph: 
 
“If the item quantity is one and either a unit price or bid amount is not provided, the unit 
price or bid amount omitted shall be determined mathematically by the Department.”  
 
103.5 Award Conditions   Replace the first paragraph with the following: 
 
“The Apparent Successful Bidder must provide and/or perform all of the items listed in 
this Section 103.5 within 14 Days of Receipt of the Notice of Intent to Award.  Unless 
indicated otherwise, all items must be Delivered to the Department’s Bureau of 
Maintenance & Operations.”   
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103.5.4 Execution of Contract By Bidder   Delete the entire section and replace with the 
following:   
 
“The properly completed and signed Contract form provided with the Bid constitutes the 
Bidder’s offer.  Once the Department has received the bonds, insurance, and any other pre-
award items required, the Department will sign and execute the Contract.  The point of  
 
Contract execution is when the Contractor receives written notice that the contract has been 
signed by the Department and executed.”   
 

SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
105.3 Traffic Control and Management   Delete the entire section and replace with the 
following:  
 
“The Department will provide traffic control.” 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.2 Substantial Changes to Major Items   Delete the entire section and replace with the 
following:   
 
“If quantities of Major Items vary from the estimated quantities contained in the Bid 
Documents by more than 33%, then the Department may increase or decrease the Unit 
Price of such item using the extra work process.  For related provisions, see Section 109.3 
- Extra Work and Section 109.8 - Contract Modification.  If an adjustment to the Unit Price 
is made, it will apply only to that portion of the actual quantity that is less than 67% of the 
estimated quantity or more than 133% of the estimated quantity.”   
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2020 STANDARD DETAIL UPDATES 
 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 
  
 
Detail #  Description       Revision Date  
  
502(19)  Bridge Drains       3/17/2023 
502(15)  Bridge Drains       3/17/2023 
502(20)  Bridge Drains       3/17/2023 
502(23)  Bridge Drains       3/17/2023 
502(24)  Bridge Drains       3/17/2023 
502(25)   Bridge Drains       3/17/2023 
502(26)  Bridge Drains       3/17/2023 
504(07)  Diaphragm & Crossframe Notes    3/17/2023 
507(20)  Steel Approach Railing 3-Bar     2/11/2021 
507(21)  Steel Approach Railing 3-Bar     2/11/2021 
507(22)  Steel Approach Railing 3-Bar     2/11/2021 
507(23)  Steel Approach Railing 3-Bar     2/11/2021 
507(27)  Steel Approach Railing      2/11/2021 
526(01)  Portable Concrete Barrier     1/14/2021 
526(01A)  Portable Concrete Barrier     1/14/2021 
526(01B)  Portable Concrete Barrier     1/14/2021 
526(02)  Portable Concrete Barrier     1/14/2021 
526(02A)  Portable Concrete Barrier     1/14/2021 
526(03)  Portable Concrete Barrier     1/14/2021 
526(04)  Portable Concrete Barrier     1/14/2021 
526(04A)  Portable Concrete Barrier     1/14/2021 
526(04B)  Portable Concrete Barrier     1/14/2021 
526(05)  Permanent Concrete Barrier     3/17/2023 
526(21)  Permanent Concrete Barrier     3/17/2023 
526(22)  Concrete Transition Barrier     3/17/2023 
526(38)  Concrete Transition Barrier     3/17/2023 
526(39)  Texas Classic Rail      3/17/2023 
526(55)  Texas Classic Rail      3/17/2023 
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603(10)  Concrete Pipe Ties      6/10/2021 
605(01)  Underdrain       7/8/2022 
605(01)  Underdrain Notes      7/8/2022 
606(17)  Midway Splice Guardrail Transition    6/10/2022 
606(23)  Standard Bridge Transition – Type “1”   2/11/2021 
606(24)  Standard Bridge Transition – Type “1A”   2/11/2021 
608(02)  Detectable Warnings      6/10/2021 
609(09)  Precast Concrete Vertical Curb    2/11/2021 
627(07)  Crosswalk       2/22/2022 
627(08)  Crosswalk       2/22/2022 
643(11)  ATCC Cabinet               12/14/2020 
801(11)  Pedestrian Ramp Notes     6/10/2021 
801(12)  Pedestrian Ramp Requirements    8/13/2021 
801(13)  Ramp Length Table      6/10/2021 
801(14)  Parallel Pedestrian Ramp     6/10/2021 
801(15)  Perpendicular Pedestrian Ramp – Option 1   6/10/2021 
801(16)  Parallel Pedestrian Ramp – Option 2A   6/10/2021 
801(17)  Perpendicular Pedestrian Ramp – Option 2A   6/10/2021 
801(18)  Parallel Pedestrian Ramp – Option 2B   6/10/2021 
801(19)  Perpendicular Pedestrian Ramp – Option 2B   6/10/2021 
801(20)  Parallel Pedestrian Ramp – Option 3    6/10/2021 
801(21)  Perpendicular Pedestrian Ramp – Option 3   6/10/2021 
801(22)  Side Street Pedestrian Ramp      6/10/2021 
801(23)  Parallel Pedestrian Ramp – Esplanade   6/10/2021 
801(24)  Perpendicular Pedestrian Ramp – Esplanade   6/10/2021 
801(25)  Island Crossings      6/10/2021 
801(26)  Blended Transition      6/10/2021 
801(27)  Pedestrian Ramp Adjacent to Driveway or Entrance  6/10/2021 
802(05)  Roadway Culvert End Slope Treatment   1/03/2017 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2020) 

 
SECTION 101 

CONTRACT INTERPRETATION 
 

101.2 Definitions   
Holidays   Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and 

‘Independence Day’. 
 

Plans    Revise this paragraph by removing “Standard Details, Supplemental Standard 
Details” from the first sentence.   

 
 

SECTION 102 
BIDDING 

 
102.11 Bid Responsiveness   Revise the paragraph that states 
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads: 
 
“The Bid is not signed by a duly authorized representative of the Bidder.   
 Properly submitted electronic bids meet this requirement.   
 Paper bids must include at least one signed copy of the Contract Agreement Offer & 

Award form.” 
 

SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Qualification Requirement for Award   Revise this subsection so that it reads: 
 
“103.3.1 Qualification Requirement for Award   If the Notice to Contractors lists a 
Prequalification requirement, the Apparent Successful Bidder must successfully complete the 
Prequalification process as a condition of Award.  The Apparent Successful Bidder who does 
not already hold an Annual Prequalification shall have 21 days to provide the Department 
with their Prequal documents or the Department may move on to the next low bidder.” 

 
 

SECTION 104 
GENERAL RIGHTS AND RESPONSIBILITIES 

 
104.2.1 Furnishing of Right-of-Way  Revise the last sentence in the first paragraph by removing 
“105.4.5 – Special Detours” and replacing it with “105.4.5 – Maintenance of Existing 
Structures.”. 
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SECTION 105 
GENERAL SCOPE OF WORK 

 
105.10.2 Requirements Applicable to All Contracts  Under section A, number 2, in the first sentence 
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the 
word “disability” so it now reads: 
 
“2) The Contractor will, in all solicitations or advertisements for employees placed  
by or on behalf of the Contractor, State that all qualified applicants will receive  
consideration for employment without regard to race, color, sexual orientation, religious  
creed, sex, national origin, ancestry, age, physical disability, or mental disability.” 
 
  

SECTION 106 
QUALITY 

 
106.6 Acceptance  Revise this Subsection by replacing the paragraph beginning with “Acceptance of 
Hot Mix Asphalt Pavement will be based” with: 
 

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical 
Acceptance, or Method B or D Acceptance as specified.  The method of acceptance for each 
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement.  When items 
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever 
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be 
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement 
item.” 

 
 

Revise Subsection “B” by removing it and replacing it with: 
 
“B.  Items not designated for Statistical Acceptance will utilize Method B or D 

Acceptance testing to validate the quality of the material incorporated into the Project.  
For material paid under Item 403.209 – Method D, or designated to be visually accepted, 
the Contractor shall provide the Department with a Certification Letter that indicates that 
the material supplied complies with the Specifications.  Test results representative of the 
certified material shall be attached to the letter. 

 
The Department will randomly sample and test the certified Material for properties 

noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section –401.21 
Acceptance Method B & D.  Material will be subject to rejection as noted in Structural 
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt, 
Section 401.2022 Pay Adjustment – Method B & D.” 

 
106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from 
the first paragraph: 
 
“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01” 
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SECTION 107 
TIME 

 
107.3.1 General   Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the 
Friday after Thanksgiving’.  
 

SECTION 108 
PAYMENT 

 
108.3 Retainage   Revise the third paragraph of this section so that it reads: 
 
“Upon Final Acceptance, and determination by the department that there are no claims either 
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due; 
and no disincentives due, the Department will reduce Retent to 1% of the original Contract 
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.” 
 
 
108.4.1 Price Adjustment for Hot Mix Asphalt  Revise the first paragraph of this section by 
replacing the first sentence with the following: 
 
 “For each Contract, a price adjustment for performance graded binder will be made for the 
following pay items, when the total quantity of Hot Mix Asphalt included in these items is in 
excess of 500 tons, based on the estimated quantities of these items at the time of bid.”    

Amend this section by adding “Item 461.2101  Polymer Modified 9.5 mm” to the list of 
Pay Items that are eligible for a price adjustment.  Also add “Item 461.2101 -  6.4%” to the list of 
Asphalt percentages. 
 

 
SECTION 110 

INDEMNIFICATION, BONDING, AND INSURANCE 
 
110.3.9 Administrative & General Provisions   Amend this subsection by adding “Automobile 
Liability” under letter A) Additional Insured to the list of exceptions. 
 

 
SECTION 206 

STRUCTURAL EXCAVATION 
 
206.01 Description – Structural Earth Excavation, Below Grade delete the entire sentence and 
replace with “shall consist of the removal of excavation required for unknown or unanticipated 
subsurface condition. See 206.04 – Method of Measurement for pay limits.” 
 
206.04 Method of Measurement – Drainage and Minor Structures Paragraph 1, sentence 2, delete the 
remainder of the sentence beginning with “….provided the maximum allowable…” 
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And replace with: “….in accordance with the following limits:” 
 

- Vertical pay limits: 
o Below a plane parallel with and 12 inches below the bottom of the drainage 

or minor structure or 
o Below the excavation limits shown in the Bid Documents; whichever is 

greater. 
 

- Horizontal pay limits – The maximum allowable horizontal dimensions shall not 
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme 
limits of, the structure, and to the vertical neat lines of underdrain trenches, as 
shown in the Contract Documents.  

 
 

SECTION 401 
HOT MIX ASPHALT PAVEMENT 

 
401.19 Contractor Quality Control  Amend this Section by adding the following to the end: 
“Failure to comply with the approved QCP will result in work suspension and pay reductions 
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for 
all items covered by the QCP as identified in Special Provision 403.” 
 
 

SECTION 501 
FOUNDATION PILES 

 
501.05 Method of Measurement    
c. Piles in Place   Revise the third paragraph by replacing the “10” with “20” so that it reads:  
 
Unused pile cutoffs 20 feet or more in length, except those required to accommodate the 
Contractor’s construction method, as discussed herein, will remain the property of the Department 
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles 
will be done by the Contractor or by the Department, depending upon availability of services. 
 
 

SECTION 502 
STRUCTURAL CONCRETE 

 
502.09 Forms and Falsework  Amend this subsection by adding the subsection title “502.10 Placing 
Concrete” after section “D” Removal of Forms and False work” and after the paragraph beginning 
with “2.  Forms and False work, including blocking…”.  So that a new subsection starts and reads: 

“502.10 Placing Concrete 
A. General  Concrete shall not be placed until forms ….” 
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502.1701 Quality Control, Method A and B    Revise this Section so that the first paragraph and the 
first sentence of the second paragraph read: 
“502.17 Quality Control   The Contractor shall control the quality of the concrete through 
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a 
product meeting the Contract requirements. The QCP shall meet the requirements of Section 
106, Quality, and this specification. No work under this item shall proceed until the QCP is 
submitted to and approved by the Department. Failure to comply with the approved QCP will 
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality 
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP, 
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid 
value per cubic yard, whichever is less, shall be used. 
   
  502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the 
quality of the structural concrete including, but not limited to, the following: “ 
 
 
Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its 
entirety and replacing it with: 

 
TABLE 4 

METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS * 
TEST TEST METHOD SAMPLING 

LOCATION 
FREQUENCY 

Gradation AASHTO T-27 & T-11 Stockpile One set per proposed 
grading before production.  
One set every 100 yd3 
(Min. 1 set per month) 

Organic Impurities AASHTO T-21 Stockpile Once per fine aggregate  
per year ** 
 

% Absorption AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Specific Gravity AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Total Moisture in 
Aggregate 

AASHTO T-255 Stockpile One set per day’s 
production 

Free Water and 
Aggregate Wt. 

N/A  One per day’s production  

% Entrained Air AASHTO T-152 On Project On first two loads and 
every third load thereafter 
provided consistent results 
are achieved 

Compressive Strength AASHTO T-22 On Project One set per sublot            
      

Compressive Strength AASHTO T-22  
@ 7days  

On Project One set per sublot                 
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* Additional QC testing will be required any time a process change occurs during a 

placement, including changes in type or dosage of admixture.  Additional testing shall 
include, but is not limited to, entrained air testing.    

** If the color produced is a laboratory designation Plate III, then the fine aggregate shall 
be tested once per month. 

 
502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it 
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be 
measured for payment as one lump sum.” 
 
502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it 
reads:  “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump 
Sum Price, which shall be payment for furnishing all materials, labor, and equipment, 
including depth gauges and all incidentals, to satisfactorily complete the work.” 
(Also see 535.24 and 535.25 for related changes) 
 

SECTION 503 
REINFORCING STEEL 

 
Section 503.07 Splicing Revise this section by removing the table and following footnote and 
replacing them with: 
 

Minimum Lap Splice Length (inches) 
 
Bar Type 

Bar Size 
#3 #4 #5 #6 #7 #8 #9 #10 #11 

Plain or Galvanized 16 20 24 29 38 47 59 72 85 
Epoxy or Dual Coated 17 24 36 43 56 71 88 107 128 
Stainless 19 24 30 36 47 59 73 89 107 
Low-carbon Chromium 24 32 39 47 63 78 97 119 142 

 

“The minimum lap splice lengths in the table above are based on the parameters below. 
When any     of these parameters are altered, appropriate minimum lap splice lengths will be as 
shown on the Plans. 

 Normal weight concrete 
 Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi 
 Class B tension lap splice 
 Minimum center-to-center spacing between bars of 6 inches 
 Minimum clear cover of 2 inches 
 Nominal reinforcing steel yield strengths 
o Low-carbon Chromium = 100 ksi 
o Stainless = 75 ksi 
o All others = 60 ksi 
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 Reinforcement with yield strengths greater than 75 ksi shall have beam transverse 
reinforcement and column ties provided over the required lap splice length in 
accordance with the current edition of the AASHTO LRFD Bridge Design Specifications 

 
When lap splices are placed horizontally in an element where the concrete depth below the 

splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor 
of 1.3.” 
 
 

SECTION 506 
SHOP APPLIED PROTECTIVE COATING – STEEL 

 
506.13 Surface Preparation  Amend this section by adding this paragraph to the end: 
 
“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc 
tanks. Verification of the surface preparation shall be included in the QC documentation.” 
 

SECTION 523 
BEARINGS 

 
523.051 Protective Coating  Revise this subsection by removing the paragraph beginning with 
“Anchor rods shall be galvanized…” and replacing with: 
 

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare 
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are 
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between 
galvanized surfaces and painted or unpainted steel.” 
 
523.22 Fabrication     Amend this subsection by adding the following: “Elastomeric Bearings shall 
be fabricated in accordance with AASHTO M251.” 
 

SECTION 526 
CONCRETE BARRIER 

 
Amend this section by deleting it in its entirety and replacing it with: 
 

“526.01 Description This work shall consist of the furnishing, constructing, erecting, 
setting, resetting, and removal of concrete barrier and associated elements in accordance 
with these specifications, the Standard Details, and the lines and grades shown on the Plans 
or established by the Resident. 

 
The types of concrete barrier are designated as follows: 
 
Portable Concrete Barrier Type I  Double faced removable barrier in accordance with 

the Standard Details. 
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Permanent Concrete Barrier Type II  Double faced barrier as shown on the Plans. 
 
Permanent Concrete Barrier Type IIIa  Single faced barrier 32 inches high in 

accordance with the Standard Details or as shown on the Plans. 
Permanent Concrete Barrier Type IIIb  Single faced barrier 42 inches high in 

accordance with the Standard Details or as shown on the Plans. 
 
Permanent Concrete Transition Barrier  Barrier of various heights joining steel bridge 

rail to steel guardrail in accordance with the Standard Details or as shown on the Plans. 
 
Permanent Texas Classic Rail  Barrier Traffic rail or sidewalk rail, in accordance with 

the Standard Details or as shown on the Plans. 
 
 
526.02 Materials 
 
a. Concrete   Concrete for barriers, both permanent and portable, shall have a design 

strength of 5,000 psi.  
 
For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard 

Specification Section 502, Structural Concrete. 
 
For precast barrier: The concrete shall meet the requirements of Standard 

Specification 712.061, Structural Precast Concrete Units, except that the stripping strength 
for precast barriers is 4,000 psi. 

 
b. Reinforcing Steel   Reinforcing steel shall meet the requirements of Section 503, 

Reinforcing Steel. 
 
c. Structural Steel   Plates and barrier connections shall meet the requirements 

specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized 
after fabrication in accordance with Standard Specification 506, Shop Applied Protective 
Coating – Steel 

 
d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength 

Bolts. 
e. Connecting Pins for Portable Concrete Barrier  Portable concrete barriers must be 

connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed, 
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM 
A449 steel. Materials with greater strength may be used with the approval of the 
Department. 

 
f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be 

required when specified on the Plans.  When required, portable concrete barriers must be 
anchored using a 1 ½ - inch diameter anchor pin. The anchor pin must be smooth, not 
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements 
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of ASTM A36 steel. Materials with greater strength may be used with the approval of the 
Department. 

 
g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for 

Portable Concrete Barrier on the following schedule:   
 

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016 
criteria.  
 
Current Portable Concrete Barrier in useful serviceable condition that is successfully 
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 
2029.  
 
Other current Portable Concrete Barrier that is deemed acceptable by the Department 
may be utilized on projects off the National Highway System through December 31, 2024. 

526.03 Construction Requirements  
 
Cast-in-place barriers shall be fabricated in accordance with Standard Specification 

Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with 
Standard Specification 534, Precast Structural Concrete.   

 
Concrete finish for permanent barrier shall be rubbed as defined in Standard 

Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal.  
 
Portable concrete barrier shall be generally free from fins and porous areas and shall 

present a neat and uniform appearance.   
 

Permanent barrier shall have a protective coating applied in accordance with Standard 
Specification Section 515, Protective Coating for Concrete Surfaces. 

 
Reflective delineators for concrete median barrier shall meet the requirements of 

Special Provision 645, Highway Signing. 
 
Preformed Joint Filler shall meet the requirements specified in Subsection 705.01, 

Preformed Expansion Joint Filler. 
 
Permissible dimensional tolerances for all concrete barriers shall be as follows: 
 
a.  Cross-sectional dimensions shall not vary from design dimensions by more than ¼ 

inch. The vertical centerline shall not be out of plumb by more than ¼ inch. 
 
b.  Longitudinal dimensions shall not vary from the design dimensions by more than ¼ 

inch per 10 feet of barrier section and shall not exceed ¾ inches per section. 
 
c.  Location of anchoring holes shall not vary by more than ½ inch from the dimensions 

shown in the concrete barrier details on the Plans. 
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d.  Surface straightness shall not vary more than ¼ inch under a 10-foot straightedge. 
   
e.  The barrier shall have no significant cracking.  Significant cracking is defined as 

fractures or cracks passing through the section, or any continuous crack extending for a 
length of 12 inches or more, regardless of position in the section. 

526.04 Method of Measurement Permanent Concrete Barrier Type II, IIIa, IIIb, Texas 
Classic Rail, and Precast Median Barrier will be measured for payment by lump sum, 
complete in place.   

 
Portable concrete barrier, both anchored and unanchored will be measured for 

payment by lump sum.  Lump sum measurement will include verification of the installation 
and removal of all portable concrete at the completion of the Contractor’s operations. 

 
The Contractor shall replace sections of portable concrete barrier, including anchored 

barrier damaged by the traveling public when directed by the Resident.  Replacement 
sections will be measured for payment in accordance with Standard Specification 109.7, 
Equitable Adjustments to Compensation and Time. 

 
Transition barrier will be measured by each, complete in place. 
 
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type II, IIIa, IIIb, 

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum 
price for the type specified, complete in place.    

 
The accepted quantities of Portable Concrete Barrier Type I, both anchored and 

unanchored will be paid for at the Contract lump sum price.  Such payment shall be full 
compensation for furnishing all materials, assembling, moving, resetting, transporting, 
temporarily storing, removing barrier, furnishing new parts as necessary, and all 
incidentals necessary to complete the work. 

 
Portable barrier shall become the property of the Contractor upon completion of the 

use of the barrier on the project and shall be removed from the project site by the 
Contractor. 

 
Transition barrier will be paid for at the Contract price each, complete in place.   
 
The accepted quantity of all types of concrete barrier, whether portable or permanent, 

will be paid for at the lump sum or per each price, as applicable, which payment shall be 
full compensation for all materials, including reinforcing steel, protective coating, reflective 
delineators, steel plates and hardware, equipment, labor and incidentals required, as 
necessary, to complete the work.    
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Payment will be made under:  
 
  Pay Item      Pay Unit  
 
526.301 Portable Concrete Barrier, Type I   Lump Sum  
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum 
526.312    Permanent Concrete Barrier Type II  Lump Sum 
526.321    Permanent Concrete Barrier Type IIIa  Lump Sum 
526.323 Texas Classic Rail     Lump Sum 
526.331    Permanent Concrete Barrier Type IIIb   Lump Sum 
526.34  Permanent Concrete Transition Barrier        Each 
526.502 Precast Concrete Median Barrier   Lump Sum” 

 
 
 
 

SECTION 527 
ENERGY ABSORBING UNIT 

 
527.02 Materials Amend this section by deleting it in its entirety and replacing it with: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by 
January 1, 2030. Current Category 3 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029. 
 
Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of 
Crash Cushions/Impact Attenuators or approved equal.” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.24, Installation of Slabs, Beams, and Girders  Revise the 5th paragraph by replacing “6.0 and 
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength 
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
 
535.25, Installation of Precast/Prestressed Deck Panels  Revise the 2nd paragraph by replacing “6.0 
and 9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive 
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, 
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be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
 

SECTION 606 
GUARDRAIL 

 
Amend this section by replacing it with the following:  
 
606.01 Description This work shall consist of furnishing and installing guardrail components in 
accordance with these specifications and in reasonably close conformity with the lines and grades 
shown on the plans or as established.  Guardrail is designated as:   
 

 
31” W-Beam Guardrail - Mid-Way Splice 
Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts 
  

Thrie Beam 
Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts 

 
Median guardrail shall consist of two beams of the above types, mounted on single posts.  
 
Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 
install guardrail as shown on the plans.  This work shall also include drilling for and installation of 
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 
 
Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 
designated guardrail and resetting in a new location as shown on the plans or directed by the 
Resident.  Remove, Modify, and Reset guardrail and Modify guardrail include the following 
guardrail modifications:  Removing plate washers at all posts, except at anchorage assemblies as 
noted on the Standard Details, adding offset blocks, and other modifications as listed in the 
Construction Notes or General Notes.  Modifications shall conform to the guardrail Standard Details. 
 
Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 
bridge.  This work shall consist of constructing a concrete end post or modifying an existing end post 
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals 
required to complete the work as shown on the plans.  Bridge Transition shall consist of a bridge 
connection and furnishing and installing guardrail components as shown in the Standard Details. 
 
 
606.02 Materials  Materials shall meet the requirements specified in the following Sections of 
Division 700 - Materials: 
 
      Timber Preservative          708.05 
    Metal Beam Rail               710.04 
    Guardrail Posts                       710.07 
   Guardrail Hardware                710.08 
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Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 
 
Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 ½ lb/ft minimum and 
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the 
post. 
       
Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with 
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading 
ends, and green at trailing ends.  Whenever the guardrail terminal is not flared, markers will only be 
required at the terminal end point. These shall be red or green as appropriate.  Markers shall be 
installed on the protected side of guardrail posts unless otherwise approved by the Resident.  
Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of 
Delineators.  The marker shall be gray, flexible, durable, and of a non-discoloring material to which 
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and 
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01 
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post 
with two fasteners, as shown in the Standard Details.   
 
Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be 
either the “butterfly” type or linear delineation system panels.      “Butterfly” or linear delineation 
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and 
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam.  On 
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be 
silver/ white.  On two-way directional highways, the right-hand side will have silver / white 
reflectors and no reflectorized delineator used on the left.    Delineators shall have reflective sheeting 
that meets or exceeds the requirements of Section 719.01. 
 
“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant 
thermoplastic.  Aluminum, galvanized metal or other materials shall not be used.  Reflective 
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be 
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).   

  
Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal 
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches.  The height of 
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top.  Sheeting 
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back.  Panels 
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail 
beam; linear delineation panels shall be attached to only one guardrail beam.  The guardrail beam 
surface shall be cleaned and prepared according to the manufacturer’s instructions.  Air temperature 
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising 
temperature at the time of installation. 
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Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by 
the Resident prior to installation.   
 
Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and 
have been cut from live trees.  The outer and inner bark shall be removed, and all knots trimmed 
flush with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 
 
Single steel post shall conform to the requirements of Section 710.07 b. 
 
Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 
ASTM A120, Schedule No. 40, Standard Weight.   
 
Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List 
and shall be MASH 16 tested and approved. 
 
Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the 
Department’s Qualified Products List.  Flared terminals shall be installed with a 4 ft offset as shown 
in the Manufacturer’s installation instructions. 
 
Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to 
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware" 
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force 
13 Report, Drawing SEW02a. 
 
Existing materials damaged or lost during adjusting, removing and resetting, or removing, 
modifying, and resetting, shall be replaced by the Contractor without additional compensation.  
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when 
directed by the Resident. 
 
606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 
driving equipment is used to prevent battering and distorting the post.  When posts are driven 
through pavement, the damaged area around the post shall be repaired with approved bituminous 
patching.  Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 
 
When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 
layers with suitable material, thoroughly tamped. 
 
The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 
oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, 
which become bent or otherwise damaged, shall be removed and replaced with new markers. 
 
Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 
thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that 
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 
 
Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 
driven if suitable driving equipment is used to prevent battering and distorting the post. 
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 
shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 
 
End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 
section and end post. 
 
All bolts shall be of sufficient length to extend beyond the nuts but not more than ½ inch. Nuts shall 
be drawn tight. 
 
Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 
otherwise specified. 
 
606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be 
widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 
 
606.06 Mail Box Post Single wood post shall be installed at the designated location for the support 
of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 
 
606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been 
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and 
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 
 
606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center 
of end posts along the gradient of the rail except where end connections are made to masonry or steel 
structures, in which case measurement will be as shown on the plans. When connected to radius rail, 
measurement will be to the end of the last tangent beam. 
 
Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit 
of the kind specified and installed.  
 
Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 
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Excavation in solid rock for placement of posts will be paid under force account unless otherwise 
indicated in the Bid Documents. 
 
Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when 
identified by pay item, will be measured for payment by each.  
 
 
606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit 
price per linear foot for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to 
guardrail items.  Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract 
unit price each for the kind specified complete in place. 
Guardrail terminals will be paid for at the contract price each, complete in place which price shall be 
full payment for furnishing and installing all components including the terminal section, posts, offset 
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the 
installation within the limits as shown on the Standard Details or the Manufacturer’s installation 
instructions.  Pay limits for a flared terminal will be 37.5 feet.  Pay limits for a tangent terminal will 
be 50 feet.  Each guardrail terminal will be clearly marked with the Manufacturer’s name and model 
number to facilitate any future needed repair.  Such payment shall also be full compensation for 
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to 
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment 
will be made under 109.7.5 – Force Account.  Type III Retroreflective Adhesive Sheeting shall be 
applied to the approach buffer end sections and sized to substantially cover the end section.  On all 
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic 
is to pass the end section.   Guardrail terminals shall also include a set of installation drawings 
supplied to the Resident.  
 
Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 
considered included in the unit bid price for guardrail. 
 
Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated 
radius pay item for the type guardrail being placed. 
 
Widened shoulder will be paid for at the contract unit price each complete in place and will be full 
compensation for furnishing and placing, grading and compaction of aggregate subbase and any 
required fill material. 
 
Adjust guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for adjusting to grade.  Payment shall also include adjusting guardrail terminals where 
required. 
 
Modify guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for furnishing and installing offset blocks, additional posts, and other specified 
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams; 
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removing plate washers and backup plates, and all incidentals necessary to complete the work.  
Payment shall also include removing and resetting guardrail terminals where required. 
 
Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, 
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals 
necessary to complete the work.  Payment shall also include removing and resetting guardrail 
terminals when required.   
 
Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be 
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 
 
Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 
the connection to the endpost including furnishing and placing concrete and reinforcing steel 
necessary to construct new endposts if required, furnishing and installing the terminal connector, and 
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   
 
Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph.  
 
No payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 
 
Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not 
be paid for directly but will be considered incidental to all new guardrail items.  The Contractor shall 
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new 
guardrail items. 
 
Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels) 
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify, 
Remove and Reset, Remove Modify and Reset guardrail items.  The accepted quantity of “butterfly” 
type or linear delineation system panels will be paid for at the contract unit price each for all work 
and materials furnished to install, complete in place, including all incidentals necessary to complete 
the work.  
 
Payment will be made under: 
 
Pay Item                                                                                                 Pay Unit    
 
606.1301  31” W-Beam Guardrail - Mid-Way Splice – Single Faced  Linear Foot 
606.1302  31” W-Beam Guardrail - Mid-Way Splice – Double Faced  Linear Foot 
606.1303  31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less Linear Foot 
606.1304  31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius           Linear Foot 
606.1305  31” W-Beam Guardrail - Mid-Way Splice Flared Terminal   Each 
606.1306  31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal  Each 
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606.1307  Bridge Transition (Asymmetrical) – Type IA   Each 
606.1721         Bridge Transition - Type I   Each 
606.1722         Bridge Transition - Type II   Each 
606.1731         Bridge Connection - Type I   Each 
606.1732         Bridge Connection - Type II   Each 
606.178           Guardrail Beam   Linear Foot 
606.25             Terminal Connector   Each 
606.257           Terminal Connector - Thrie Beam                                                      Each 
606.259 Anchorage Assembly   Each  
606.265           Terminal End-Single Rail - Galvanized Steel                                Each 
606.266           Terminal End-Single Rail - Corrosion Resistant Steel                   Each 
606.275           Terminal End-Double Rail - Galvanized Steel                                   Each 
606.276           Terminal End-Double Rail - Corrosion Resistant Steel                 Each 
606.352      Reflectorized Beam Guardrail Delineators (“Butterfly” type)        Each 
606.3521    Linear Delineation System Panel         Each 
606.353           Reflectorized Flexible Guardrail Marker                                     Each 
606.354           Remove and Reset Reflectorized Flexible Guardrail Marker  Each 
606.356           Underdrain Delineator Post                                                                 Each 
606.358           Guardrail, Modify              Linear Foot                            
606.362           Guardrail, Adjust                                                                                Linear Foot 
606.365           Guardrail, Remove, Modify, and Reset   Linear Foot 
606.366           Guardrail, Remove and Reset  Linear Foot 
606.367           Replace Unusable Existing Guardrail Posts                                       Each 
606.3671    Replace Unusable Offset Blocks                                                        Each 
606.47             Single Wood Post                                                                                Each 
606.48             Single Galvanized Steel Post                                                             Each 
606.50             Single Steel Pipe Post                                                                         Each 
606.51             Multiple Mailbox Support   Each 
606.568           Guardrail, Modify - Double Rail                   Linear Foot 
606.63             Thrie Beam Rail Beam    Linear Foot 
606.64             Guardrail Thrie Beam - Double Rail                           Linear Foot 
606.65             Guardrail Thrie Beam - Single Rail                          Linear Foot 
606.66             Terminal End Thrie Beam                                   Each 
606.70             Transition Section - Thrie Beam                              Each 
606.71             Guardrail Thrie Beam - 15 ft radius and less          Linear Foot 
606.72             Guardrail Thrie Beam - over 15 ft radius                  Linear Foot 
606.73             Guardrail Thrie Beam - Single Rail Bridge Mounted  Linear Foot       
606.74             Guardrail - Single Rail Bridge Mounted                    Linear Foot 
606.753           Widen Shoulder for Low Volume Guardrail End   Each  
606.754           Widen Shoulder for Flared Guardrail Terminal                        Each 
606.78 Low Volume Guardrail End   Each 
606.80 Buried-in-Slope Guardrail End   Each 
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SECTION 608 
SIDEWALKS 

 
Section 608.022Detectable Warning Materials Standard   Revise this section by removing the last 
sentence of this section beginning with “Concrete…” and replacing it with “Concrete shall meet 
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a 
prepackaged concrete mix from the Department’s Qualified Products List (QPL).” 

 
SECTION 609 

CURB 
 
609.02 Materials  Revise the paragraph beginning “The Contractor shall submit a concrete mix…” 
so that it reads: 
 
“The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, with a minimum designed compressive strength of 3000 psi concrete fill.” 
. 
 
609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections    Revise this section by underlining the 
section number and title so that it reads in the spec book as: 
 
“609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections”     
  
Revise the last paragraph beginning with “The Contractor may elect…” so that it reads: 
 
“The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option.  If the concrete backfill option is elected, the Concrete Fill shall meet the 
requirements of 609.02.   The Contractor shall submit a concrete design for the Portland 
Cement Concrete, with a minimum designated compressive strength of 3000 PSI meeting the 
requirements of Class S or Class Fill Concrete.  The Contractor may elect to choose a 
Prepackaged Concrete Mix from the Department’s Qualified Products list (QPL).  Concrete 
backfill shall be completed in conformance with a Department supplied concrete backfill 
detail.” 

 
SECTION 610 

STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION 
 
610.02 Materials   Amend this subsection by adding the following to the end of the material list:    
“Stone Ditch Protection                   703.29” 
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SECTION 618 
SEEDING 

 
618.08 Mulching  Revise this Section so that the third sentence reads: “Mulch for Seeding Method 
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).” 
 

SECTION 619 
MULCH 

 
619.03 General  Amend this Section by adding the following sentence to the end: “Straw mulch 
shall be used in all wetland areas.” 
 

SECTION 626 
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY 

SIGNING, LIGHTING, AND SIGNALS 
 
Section 626.021 Miscellaneous Materials  Revise this section by removing the fourth paragraph 
beginning with “ All Concrete for concrete encasement…” and replace it with  “All concrete for 
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the 
applicable requirements of Section 502 – Structural Concrete, or a Prepackaged Concrete Mix 
from the Department’s Qualified Products List (QPL).”  
 
Section 626.031Conduit    Revise the fifth paragraph beginning with “After the trench has been…” by 
removing the last sentence beginning with “Where concrete encasement…” and replacing it with 
“Where concrete encasement is required around the conduit, the concrete shall meet  
Class S, Class Fill in accordance with the applicable requirements of Section 502 – Structural 
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List 
(QPL).”   
 
 
626.034  Concrete Foundations  Revise this Section by changing ‘626.037’ to ‘626.036’ in the 
Second Paragraph which begins with “Foundations shall consist of cast-in-place…”. 
 
Revise the 10th paragraph beginning with “Before placing concrete, the required elbows…”   by 
removing “…in accordance with  Standard Specification 633.”   

 
 

626.036 Precast Foundations  Revise the last sentence of paragraph one so that it reads:  
“Construction of precast foundations shall conform to the Standard Details and all 
requirements of 712.061.“ 
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SECTION 627 
PAVEMENT MARKINGS 

 
627.06 Application  Revise this subsection by replacing the paragraph beginning with “ On other 
final pavement markings…” with the following: 
“On other final pavement markings and on curb, where the paint is applied by hand painting 
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the 
paint has dried, the glass beads shall be applied by a pressure system that will force the glass 
beads onto the undried paint as uniformly as possible. 
 
Painted lines and markings shall be applied in accordance with the manufacturer’s published 
recommendations. These recommendations will be supplied to the Resident prior to 
installation.” 
 
Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are 
less…” with the following: 
 
The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and 
markings meet the specified minimum value. If less than 90 percent of the painted pavement 
lines and markings meet the specified minimum final reflectivity values, the Contractor shall 
repaint those areas not meeting required reflectivity at no cost to the Department. 
 

If, after repainting, analysis of the final reflectivity values results in the need for a second 
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity 

minimums prior to continuing any work.  Once the plan has been reviewed and approved by 
the Department, the Contractor shall reapply at no cost to the Department. 

 
 SECTION 637 

DUST CONTROL 
 
Revise this section by removing it in its entirety. 
 
 

SECTION 643 
TRAFFIC SIGNALS 

 
643.021 Materials     Amend this subsection by adding the following at the end: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016 
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029.” 

87



May 5, 2023 
Supersedes: February 17, 2023 

 
 

 

Page 22 of 37 

 
643.023 Traffic Signal Structures Remove the third paragraph and replace it with the following:   
 
“Traffic signal support structures shall be classified as Fatigue Category III if they are located 
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads 
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract 
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance 
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support 
structures with heights of 55 feet or less unless required by the current edition of AASHTO 
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic 
Signals”. 
 
643.09 Service Connection   Revise this subsection by removing the paragraph that begins with 
“Traffic signal services shall have…”.   

And by removing the paragraphs beginning with “ A service ground rod shall be installed…” and 
“A total of 4, 10’ service…” and replace them with “A total of 4, 10’ service ground rods shall 
be installed and properly connected together on the outside of the cabinet foundation. One 
ground rod shall be located at each corner and shall be either flush or slightly below 
finished grade. The connection between the ground rod and the ground wire shall be an 
exothermic connection such as a Cadweld.  The ground wire from the interconnected ground 
rods shall be routed through a conduit in the foundation and into the base of the cabinet”. 

 
 

 
SECTION 645 

HIGHWAY SIGNING 
 
Section 645.023 Sign Support Structures.  Under letter “c.”, revise the fifth paragraph beginning 
with “In addition to the required details…”  by removing the words ”and foundation”  from the 5th 
sentence. 
 

 
Section 645.08 Method of Measurement.  Revise the second paragraph beginning with “Bridge-type, 
cantilever and…”  by removing the words ”including the foundation”  . 
 
 
Section 645.09 Basis of Payment.  Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and…”  by removing the word  ”foundation” from the second sentence.  Add the 
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will 
be paid for under Section 626.”  
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SECTION 652 
MAINTENANCE OF TRAFFIC 

 
Amend this Section by adding the following new subsection: 
 
“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work 
Zone Traffic Control Devices on the following schedule: 
 Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices 
that have little chance if causing windshield penetration, tire damage, or other significant 
effect on the control or trajectory of a vehicle) – All Category 1 devices will be manufacturer 
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful 
serviceable condition that are not self-certified as MASH2016 compliant may be utilized 
through December 31, 2024. 
 Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments, 
and similar devices that are not expected to produce significant vehicular velocity change but 
may be otherwise hazardous) – All Category 2 devices will be crash tested and/or evaluated to 
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable 
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be 
utilized through December 31, 2024. 

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted 
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are 
expected to produce significant vehicular velocity change or other harmful reactions) – All 
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See 
Standard Specification 526 for additional Portable Concrete Barrier information). 

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control 
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) – All 
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”   
 
652.4 Flaggers Revise the first paragraph of this section so that it reads: 
 
“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident. All flaggers must have successfully completed a flagger test approved by the Department 
and administered by a Department-approved Flagger-Certifier who is employing that flagger. All 
flaggers must carry an official certification card with them while flagging that has been issued by 
their employer.” 

 
SECTION 681 

PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL 
 

681.08 Basis of Payment  Amend this section by adding the Item Number “681.10’ in front of the 
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section. 
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SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIAL 

 
701.01 Portland Cement and Portland Pozzolan Cement   Amend the first sentence of Paragraph 3 by 
adding “or Type 1L Portland Limestone cement” so that it reads: 
“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate 
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M 
240, may be used instead of Type II or where Type I Portland cement, meeting the 
requirements of AASHTO M 85, is allowed.” 

 
SECTION 703 

AGGREGATES 
 
Add the following to Section 703 - Aggregates  
 
703.01 Fine Aggregate for Concrete  Fine aggregate for concrete shall consist of natural sand or, 
when approved by the Resident, other inert materials with similar characteristics or combinations 
thereof, having strong, durable particles.  Fine aggregate from different sources of supply shall not 
be mixed or stored in the same pile nor used alternately in the same class of construction or mix 
without permission of the Resident. 
 
 All fine aggregate shall be free from injurious amounts of organic impurities.  Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a 
color darker than the reference standard color solution (laboratory designation Plate III), the fine 
aggregate shall be rejected. 
 
 Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance 
with AASHTO T 176. 
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
 The fineness modulus shall not be less than 2.26 or more than 3.14.  If this value is exceeded, the 
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine 
aggregate.  The fineness modulus of fine aggregate shall be determined by adding the cumulative 
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and 
dividing by 100. 
 
 
 
 Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T 
84, shall show an absorption of not more than 2.3 percent. 
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Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

inch 100 
No. 4 95-100 
No. 8 80-100 
No. 16 50-85 
No. 30 25-60 
No. 50 10-30 
No. 100 2-10 
No. 200 0-5.0 

 

 
703.02 Coarse Aggregate for Concrete  Coarse aggregate for concrete shall consist of crushed 

stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the 
composite blend retained on the  sieve shall contain no more than 15 percent, by weight of flat 
and elongated particles when performed in accordance with test method ASTM D 4791, Flat 
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a 
dimensional ratio of 1:5. 

 
The coarse aggregate from an individual source shall have an absorption no greater than 2.0 

percent by weight determined in accordance with AASHTO T 85 modified for weight of sample. 
 

 The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by 
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96. 
 
 Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
  Coarse aggregate shall conform to the requirements of the following table for the size or 
sizes designated and shall be well graded between the limits specified. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Grading A AA S LATEX 
Aggregate Size 1 inch ¾ inch 1½  inch ½ inch 
2 inch   100  
1½ inch 100         95-100  
1 inch        95-100 100            -  
¾ inch             -        90-100        35-70 100 
½ inch        25-60            -            -        90-100 

            -        20-55        10-30        40-70 
No. 4          0-10          0-10          0-5            0-15 
No. 8          0-5          0-5            -           0-5 
No. 16            -            -            -             - 
No. 50            -            -            -             - 
No. 200 0 - 1.5 0 - 1.5 0 - 1.5 0 - 1.5 
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703.0201 Alkali Silica Reactive Aggregates   All coarse and fine aggregates proposed for use in 
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM 
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an 
accredited independent lab submitted to the Department. Aggregate submittals will be required on a 
5-year cycle, unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 
As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal 
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified 
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10 
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10 
percent at 30 days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295 
b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 

AASHTO M 302 
c. Densified Silica Fume meeting the requirements of AASHTO M 307 
d. Lithium-based admixtures 
e. Metakaolin 
 
Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates 
will be incorporated into the concrete at no additional cost to the Department. 
  
 703.05 Aggregate for Sand Leveling  Aggregate for sand leveling shall be sand of hard durable 
particles free from vegetable matter, lumps or balls of clay and other deleterious substances.  The 
aggregate shall meet the grading requirements of the following table. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

h 85-100 
No. 200 0-5.0 

 

 
      703.06 Aggregate for Base and Subbase    The following shall apply to Sections (a.) and (c.) 
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T 
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method 
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that passes the ½ in 
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less 
than 15, the material shall be rejected.  
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The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined 
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not 
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine. 

 
Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase. 

a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard 
durable particles free from vegetable matter, lumps or balls of clay and other 
deleterious substances.  The gradation of the part that passes a 3 inch sieve shall 
meet the grading requirements of the following table: 

 
 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 
Type A Type B 

½ inch 45-70 35-75 
¼ inch 30-55 25-60 
No. 40 0-20 0-25 
No. 200 0-6.0 0-6.0 

 
      At least 50 percent by weight of the material retained on the No. 4 sieve shall have at 
least one fractured face as tested by AASHTO T 335.  
      Type A aggregate for base shall only contain particles of rock that will pass the 2 inch 
square mesh sieve. 

 
      Type B aggregate for base shall only contain particles of rock that will pass the 4 inch 
square mesh sieve. 
            

b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable 
particles free from vegetable matter, lumps or balls of clay and other deleterious 
substances.  The material shall meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type C 
4  inches 100 
3 inches 90-100 
2 inches 75-100 
1 inch 50-80 
½ inch 30-60 
No. 4 15-40 
No. 200 0-6.0 
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      At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one 
fractured face as tested by AASHTO T 335. 
 
            c.  Aggregate for subbase shall be sand or gravel of hard durable particles free from 

vegetable matter, lumps or balls of clay and other deleterious substances.  The gradation of the 
part that passes a 3 inch sieve shall meet the grading requirements of the following table: 

 
 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type D Type E 
½ in 35-80  
¼ inch 25-65 25-100 
No. 40 0-30 0-50 
No. 200 0-7.0 0-7.0 

 
 

Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete 
Aggregate (RCA).  When RCA is used, the portion of the resulting blend of gravel and RCA 
retained on a ½” square mesh sieve shall contain a total of no more than 5 percent by weight of other 
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by 
visual inspection. 
 
RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in 
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category 
of solid waste or hazardous materials. 

 
Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch 

square mesh sieve. 
 

703.08 Recycled Asphalt Pavement    Recycled asphalt pavement shall consist of salvaged asphalt 
materials from milled pavements or production waste that has been processed before use to meet 
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction 
debris, or other materials not generally considered asphalt pavement. 
 
703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced into 
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. 
 
If approved by the Department, the Contractor shall provide documentation stating the source, test 
results for average residual asphalt content, and stockpile gradations showing RAP materials have 
been sized to meet the maximum aggregate size requirements of each mix designation. The 
Department will obtain samples for verification and approval prior to its use. 
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The maximum allowable percent of RAP shall be determined by the asphalt content, the percent 
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the 
asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 
 
The maximum percentage of RAP allowable shall be the lowest percentage as determined 

according to Table 4 below: 
 

 
Table 4: Maximum Percent RAP According to Test Results 
 

The Department will monitor RAP asphalt content and gradation during production by testing 
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The 
allowable variance limits (from the numerical average values used for mix designs) for this testing 
are determined based upon the maximum allowable RAP percentage and are shown below in  
Table 5. 
 
Table 5: RAP Verification Limits 
 

 
Classification 

 

Asphalt content 
(compared to 

aim) 

Percent passing 
0.075 mm sieve 

(compared to aim) 

 

Class III 
 

± 1.5 
 

± 2.0 
 

Class II 
 

± 1.0 
 

± 1.5 
 

Class I 
 

± 0.5 
 

± 0.7 

 
 
 
 
 

 
Classification 

 
Maximum 

RAP 
Percentage 

Allowed 

 
Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation 

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

 
Residual 
aggregate 
M-D loss 

value 

 

Class III 
 

10% 
 

 
 

N/A 
 

 
 

 
 

Class II 
 

20% 
 

 
 

 
 

 
 

Class I 
 

30% 
 

3 
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For specification purposes, RAP will be categorized as follows: 
 

Class III – A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate 
base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP may be used in 
hand-placed mixes for item 403.209. 

 
Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim course. 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base, 
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum 
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that 
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be 
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures 
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department. 
 
The Contractor may use up to two different RAP sources in any one mix design. The total RAP 
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP 
source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for which 
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The 
Department may take belt cuts of the blended RAP to verify the material meets these requirements. 
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide 
an acceptable point of sampling blended RAP material from the 
feed belt. 
 
In the event that RAP source or properties change, the Contractor shall notify the Department of 
the change and submit new documentation stating the new source or properties a minimum of 
72 hours prior to the change to allow for obtaining new samples 
and approval. 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC 

 
709.01 Reinforcing Steel   Remove the second paragraph of Section 709.01 of the standard 
specification beginning with “Low-Carbon, Chromium,…” and replace with the following: 
 
“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the 
requirements of ASTM A1035.  Bars shall be Grade 100 and alloy Type CS unless otherwise 
specified on the Plans. “ 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.06 Fence Posts and Braces  Revise the first Paragraph so that it reads: 
 
“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the 
diameter or section and length shown on the plans.” 
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Remove the fourth paragraph which starts “ That portion of wood posts…”. 
 
 
Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock … so that it now 
reads: 
 
 “Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other 
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts 
of sufficient length to make a diagonal brace between adjacent posts.  All wood posts and braces 
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity 
Specification B: Posts. “ 
 
710.07 Guardrail Posts  Revise this section so that the first sentence of section a. reads: 
 
“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine, 
white pine, or eastern hemlock or other AWPA approved species.” 
 
Revise the next paragraph so that it reads: 
 
Wood posts and offset brackets shall be preservative treated in accordance with the requirements of 
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts. 
 
710.08 Guardrail Hardware   Revise this subsection by replacing “AASHTO M 298” with “ASTM 
B695”   

SECTION 712 
MISCELLANEOUS HIGHWAY MATERIAL 

 
712.061 Structural Precast Units  Amend this section by adding the following sentence to the end of 
the first paragraph of the Construction subsection: 
 
“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their 
annual audit to include deficiency reports and corrective actions.” 
 
Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so 
that it reads: 
 
“b. Air content shall be 5.0% to 8.0%.” 

 
SECTION 713 

STRUCTURAL STEEL AND RELATED MATERIAL 
 
Section 713.02 High Strength Bolts   
Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement 
ofASTM A563”.  Revise the third sentence of this subsection so that it reads “Circular and beveled 
washers shall conform to the requirement of ASTM F436”. 
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SECTION 718 

TRAFFIC SIGNALS MATERIAL 
 
718.03 Signal Mounting   Amend the paragraph beginning with “All trunions, brackets and…” by 
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting 
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the 
housings at the point of attachment.” to the end of the paragraph. 
 
718.08 Controller Cabinet  Revise this subsection by replacing the paragraph beginning with “The 
cabinet shall be supplied with LED light panels…” on or about page 7-66 with “The cabinet shall 
be supplied with white LED light panels which shall automatically illuminate via a door open 
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet 
or two main doors for the side of pole cabinet.  The ground mounted cabinet shall contain four 
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and 
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of 
the cabinet.  Each light panel shall produce a minimum of 250 lumens for a total minimum 
lumen output of 2000 lumens with all eight panels illuminated.  The minimum output per side 
would be 1000 lumens.  The LED panels shall be protected by a clear shatterproof shield.  The 
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly 
and one at the bottom rack assembly on each side of the cabinet. A second door open status 
switch per door shall activate a controller input to log a report event that one of the doors was 
opened. All door open status switches shall be connected to the same controller input.  For the 
ground mount cabinet, there shall be two switches on each of the four main doors.  For the 
side-of-pole mount cabinet, there shall be two switches on each of the two main doors.” 
 
Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with 
a generator panel …” on or about page 7-68 with: 
 
“The cabinet shall be supplied with a generator panel. The generator panel shall 
consist of a manual transfer switch and a twist-lock connector for generator hookup. The 
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure 
with a separate lockable door accessed with a Corbin #2 key.  The unit shall be mounted on the 
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the 
surrounding grade and on the lower left side of the pole mounted cabinet.  The generator 
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. “ 
 
Revise this subsection by removing the following from the paragraph beginning with “The ground 
mounted cabinet shall be supplied and installed with an electric service meter socket trim and 
electrical service disconnect switch …” on or about page 7-69: “(removed: thus preventing that 
space from being used either by equipment supplied as part of the project, or future 
equipment that would be installed in the rack system.  Joe indicated that he would add this 
language to the detail so it is covered.)”. 
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Revise this subsection by replacing the following in the paragraph beginning with “The Contractor 
shall reconfigure the default user name…” on or around page 7-70; “MaineDOT IT” with 
“MaineDOT Traffic Division”. 
 
In the paragraph beginning with “Tests shall be conducted by the contractor…” on or around page 7-73, 
amend this subsection by removing “in the state of Maine and” after “The facility shall be”. 
 
Amend this Section by adding the following subsection:  
 
718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification.  This 
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well 
as all needed accessories required for a full and complete installation, including but not limited to 
power adapters, Ethernet cables, and interface cables, as described herein. 
 
Where applicable, communications from MaineDOT’s cloud-based Central Management System 
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable 
connected back to existing internet connections and/or the Field Monitoring Unit (FMU).  The 
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic 
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.  
 
The FMU shall be the only remote connection device used by isolated intersections to connect to the 
cloud-based system.  All connections shall be encrypted VPN tunnels.  The Contractor shall 
coordinate all configuration settings with MaineDOT IT and the Engineer. 
 
The FMU central web based interface shall be a separate element from the CMS.    
 
MATERIALS: The materials for this work shall conform to the following requirements: 
 
1. The work under this item specifies the requirements for the FMU.  The FMU shall operate 

independent of the brand/type of intersection controller deployed in the ATC traffic cabinet. 
 
2. The FMU shall conform to the following requirements:  

2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C. 

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to 
be exchanged by unplugging connectors, without tools. 

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or 
alarms. 

2.4 The FMU shall be wired directly to the ATC cabinet. 

2.5 The FMU shall have an internal cellular modem running at 4G LTE. 

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service 
when available. 
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2.6 The FMU shall incorporate an integrated GPS and cell modem. 

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server 
with a browser. It shall be possible to configure the FMU without any special software. 

2.8 The FMU shall be powered via a standard 120V input power. 

2.9 The FMU shall allow for the routing of the controller configuration packets to and from 
the controller (either by Ethernet or serial communications) for any type of controller 
utilized by the MaineDOT. In this way it shall be possible to configure the controller and 
utilize the controller specific software to interrogate the controller, and the FMU shall 
provide the communications pipe which allows this to be accomplished. 

2.10 The FMU shall, within the size limitations above, include a battery and battery 
charging/monitoring circuit, to allow the FMU to function correctly even when all power 
to the intersection has failed. The battery shall continue to power the FMU for a 
minimum of 5 hours after all power has failed to the intersection. 

2.11 The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration. 

2.12 The FMU shall operate without requiring a static IP address. The only configuration 
required at the FMU is to enter the URL of where the FMU management software is 
hosted. 

2.13 In the event that the cell service is interrupted or is not available, the FMU shall store 
any events that occur in internal memory and forward these events automatically to the 
FMU management software when the cell service is restored. In this way, a complete 
record of events at the device can be maintained even if cell service is interrupted for a 
period. The system will store 5000 events.  

2.14 The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for 
communication with the FMU management software. In this way the data will be open 
for future expansion and competition. The use of secret proprietary protocols is not 
permitted. 

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45 
connector.  

2.16 The FMU shall include weather proof antennas. 

 
3. Map Display FMU Management Software 

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and 
other monitored devices shown as representative icons on the map. The map shall include 
the ability to see the intersections using Google Streetview. 
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3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so 
that the user can see at a glance which intersections are in alarm. 

3.3 The map display shall also include a list of intersections, with the number and priority of 
alarms indicated on the list. Intersections in high priority alarm shall be moved to the top 
of the list, followed by medium priority, low priority and then finally by intersections not 
in alarm. 

3.4 The icons shall change to be able to clearly indicate if an intersection is offline. 

3.5 Clicking on the icon on the map shall expose a box with the current parameters of the 
intersection shown. 

3.6 The default map display position and zoom shall be configurable by user, so that the 
user’s view will default to show the intersections that the user is responsible for 
managing. 

3.7 The map view shall have the ability to show Google traffic overlays on the map.  
 

4. Intersection Detail Display FMU Management Software 

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device 
level detail for the intersection, which as a minimum shall display the following 
parameters: 

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if 
an alarm is present for this device). 

4.1.2 The time since the last communication with the device 

4.1.3 The following parameters (real time now values, minimum for the day values, 
maximum for the day values, and average for the day values) 

4.1.3.1 The AC mains voltage (value) 

4.1.3.2 The battery back-up voltage (value) 

4.1.3.3 The cabinet temperature (value) 

4.1.3.4 The cabinet humidity (value) 

4.1.3.5 The presence of AC power (OK or Fail) 

4.1.3.6 The flashing status of the intersection (OK or Flashing) 

4.1.3.7 Stop Time status (OK or Stop Time Active) 

4.1.3.8 The cabinet door status (Open or Closed) 

4.1.3.9 The intersection fan status (Fan On or Fan off) 
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4.1.4 It shall be possible to view graphs of each of the value parameters in graphical 
form, over the recent two-week period. This includes real time graphs of: 

4.1.4.1 The AC mains voltage 

4.1.4.2 The battery back-up voltage 

4.1.4.3 The cabinet temperature 

4.1.4.4 The cabinet humidity 
 

5. Diagnostics and Log Display FMU Management Software 

5.1 From the device level detail within the FMU management software, it shall be possible to 
drill down to get the raw data; the error logs; and the communications logs to allow a 
technician to fault-find problems. 

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well 
as between dates. 

5.3 It shall be possible to print these selected logs to a local printer or a PDF file. 

5.4 It shall be possible to export these logs to Excel on the local computer for further 
analysis. 
 

6. Alarms FMU Management Software 

6.1 The FMU management software shall have a comprehensive alarm generation capability 

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of 
tolerance, including analog values, digital values and enumerated values. 

6.3 Alarms shall be configurable to be of Low, High or Critical Priority. 

6.4 The alarm priority shall be displayed throughout the FMU management software, on all 
displays, using color codes such as red-critical; yellow – high; and amber-low to indicate 
the priority of the alarm. 

6.5 The current active alarms shall be accessible for view via an expandable window, to see 
which alarms are active and when the alarm occurred. The highest priority alarms shall 
rise to the top of the list. 

 
7. Alerts FMU Management Software 

7.1 The FMU management software shall have comprehensive alerting capability, to enable 
the response personnel to be notified when an abnormal situation has occurred. 

7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will 
cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs. 
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7.3 The alert shall be configurable to optionally send via email and/or via SMS a message 
when an alarm clears. 

7.4 The intention is that the FMU management software provides the alerts to the user in near 
real time. The SMS and email shall be issued within 30 seconds of the occurrence of 
event which results in an alert being issued. 

 
 
8. Hosting and Connectivity and Service FMU / FMU Management Software 

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for 
Connectivity and Service, as part of the purchase price.  The Connectivity and Service 
agreement shall include at a minimum: 

8.1.1 Cellular Connectivity 

8.1.2 No cellular overage charges 

8.1.3 Extended warranty on the hardware for the period of the Connectivity and 
Service Agreement 

8.1.4 Over-the-air software updates 

8.1.5 Over-the-air security updates 

8.1.6 Future Connected Vehicles Service 
 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 
 
720.12 Wood Sign Posts  Revise the first sentence so that it reads: 
 
Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce, 
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other 
structurally weakening defects of importance, such as shake or holes or heart rot. 
 
Revise the third paragraph that starts with “When pressure treated…” so that it reads: 
 
All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard 
U1, UC4A, Commodity Specification A: Sawn Products.  
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