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BIDDING INSTRUCTIONS 

 
1. Use pen and ink to complete all paper Bids.  Signatures shall be original.  Stamped and copied 

signatures will not be accepted.  Bids are not accepted by email or FAX. 
 
2. As a minimum, the following should be received prior to the time of Bid opening: 
 
For a Paper Bid: 

a) a copy of the Notice to Contractors, b) the completed Acknowledgement of Bid Amendments 
form, c) the completed Schedule of Items, d) two copies of the completed and signed Contract 
Agreement, Offer & Award form, e) a Bid Guaranty, f) the completed Contractor Information 
Sheet, and g) any other certifications or Bid requirements listed in the Bid Documents as due by 
Bid opening. 

For an Electronic Bid: 
NOTE: Not all projects accept Electronic Bids.  Please review the Notice to 
Contractors and see if it specifically states that Electronic Bids will be accepted. 

a)  a completed Bid using Expedite® software and submitted via the Bid Express™ web-based 
service, b) an electronic Bid Guaranty (if required) or a faxed copy of a Bid Bond (with original 
to be delivered within 72 hours), and c) any other Certifications or Bid requirements listed in the 
Bid Documents as due by Bid opening. 

 
3. Include prices for all items in the Schedule of Items.  
 
4. Bid Guaranty acceptable forms are: 

a) a properly completed and signed Bid Bond on the Department’s prescribed form (or on a 
form that does not contain any significant variations from the Department’s form as 
determined by the Department) for 5% of the Bid Amount or 

b) an Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money Order or 
Negotiable Certificate of Deposit in the amount stated in the Notice to Contractors or 

c) an electronic bid bond submitted with an electronic bid. 
 

5. All Bid Packages which are mailed or sent express, shall be provided in double (one envelope inside 
the other) envelopes, for security and other reasons. The Inner Envelope shall have the following 
information provided on it: 

  Bid Enclosed - Do Not Open 
  WIN: 
  Towns: 
  Date of Bid Opening: 

Name of Contractor with mailing address and telephone number: 
 

In Addition to the usual address information, the Outer Envelope should have written or typed on it: 
  Double Envelope: Bid Enclosed 
  WIN: 
  Towns: 
  Date of Bid Opening: 
  Name of Contractor: 
 

If a paper Bid is to be sent express, please take note that overnight services do not always arrive in 
time and that delivery may be affected by carrier volume, weather and other factors.  Packages using 
express services should be sent to directly to the DOT Headquarters Building, Maine Department of 
Transportation, 24 Child Street, Augusta.  “FedEx First Overnight” delivery is suggested as the 
package is delivered directly to the DOT Headquarters Building, Mailroom, 24 Child Street, Augusta.  
Allow extra days for U.S. Postal Service Express Mail which has proven not to be reliable and 
sometimes does not deliver directly to the DOT Headquarters Building but instead delivers to the 
State of Maine Mail Distribution Center.   
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If a paper bid is to be mailed, the mailing address is Maine Department of Transportation, 16 State 
House Station, Augusta, ME 04333-0016.  Allow additional working days for this mail to pass 
through the state mail system in addition to the US Postal Service as this mail is not delivered directly 
to the Department of Transportation.  

 
If a paper Bid is to be hand carried, deliver directly to the “Public Entrance” which is located on the 
Capitol Street side of the DOT Headquarters Building in Augusta. 
http://www.maine.gov/mdot/contact.  Hand-carried Bids may be in one envelope, and should be 
marked with the following information: 

  Bid Enclosed: Do Not Open 
  WIN: 
  Towns: 

Date of Bid Opening: 
  Name of Contractor: 
 
 

If you need further information regarding Bid preparation, call the DOT Contracts Section at  
(207) 624-3410. 

 
For complete bidding requirements, refer to Section 102 of the Maine Department of Transportation, 

Standard Specifications, March 2020 Edition. 
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April 28, 2017 
Supersedes October 15, 2015 

 

Page 1 of 1 

NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain an optional plan holders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments must 
fill out the on-line plan holder registration form and provide an email address to the 
MDOT Contracts mailbox at: MDOT.contracts@maine.gov.  Each bid package will 
require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing 
an electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contact Guy Berthiaume 
at guy.berthiaume@maine.gov.  
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STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

KNOW ALL MEN BY THESE PRESENTS THAT       

    , of the City/Town of    and State of  

as Principal, and                 as Surety, a 

Corporation duly organized under the laws of the State of               and having a usual place of 

Business in       and hereby held and firmly bound unto the Treasurer of 

the State of Maine in the sum of                     ,for payment which Principal and Surety bind 

themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    

The condition of this obligation is that the Principal has submitted to the Maine Department of       

Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       

part herein, to enter into a written contract for the construction of      

and if the Department shall accept said bid  

and the Principal shall execute and deliver a contract in the form attached hereto (properly  

completed in accordance with said bid) and shall furnish bonds for this faithful performance of  

said contract, and for the payment of all persons performing labor or furnishing material in  

connection therewith, and shall in all other respects perform the agreement created by the  

acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  

force, and effect. 

    Signed and sealed this  day of    20 

WITNESS:      PRINCIPAL: 

 By     

 By:     

 By:     

WITNESS      SURETY: 
 By     

 By:     

 Name of Local Agency:       
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NOTICE
Bidders:

Please use the attached “Request for Information” form when submitting 
questions concerning specific Contracts that have been advertised for Bid, 
include additional numbered pages as required. RFI’s may be faxed to 
207-624-3431, submitted electronically through the Departments web 
page of advertised projects by selecting the RFI tab on the project details 
page or via e-mail to RFI-Contracts.MDOT@maine.gov.

These are the only allowable mechanisms for answering Project specific 
questions. Maine DOT will not be bound to any answers to Project 
specific questions received during the Bidding phase through other 
processes.  

When submitting RFIs by Email please follow the same guidelines as 
stated on the “Request for Information” form and include the word “RFI” 
along with the Project name and Identification number in the subject line. 
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                                     State of Maine                  RFI No: ________

Department of Transportation

REQUEST FOR INFORMATION
Date _______________ Time __________

Information Requested for:

WIN(S): _________________ Town(s):  __________________________ Bid Date: _______________

Question(s):_____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
Request by:
Company Name:______________________________Phone:(______)___________________

Email: _________________________________ Fax:  (_____)________________________

Complete this form and fax to 207-624-3431, Attn: Project Manager (name listed on the
“Notice to Contractors”), or Email questions to RFI-Contracts.MDOT@maine.gov, Please 
include the word “RFI” along with the Project Name and Identification Number in the 
Subject line, or electronically by using the RFI Tab located on the Individual Projects Detail 
page.
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September 14, 2007 

Vendor Registration 

Prospective Bidders must register as a vendor with the Department of Administrative & 
Financial Services if the vendor is awarded a contract. Vendors will not be able to receive 
payment without first being registered. Vendors/Contractors will find information and 
register through the following link – 
http://www.maine.gov/purchases/venbid/index.shtml
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CONTRACTOR INFORMATION

Contractor Name: ___________________________________________________________________

Mailing Address:  ____________________________________________________________________

Vendor Customer Number:  ___________________________

                                                                                                    

Contact Information (Primary Contact): _______________________________________________

Phone:  ______________________________          Cell Phone:  ______________________________

Fax:   ___________________________

Email:         _________________________________________________________________________

Mailing Address (if different from above): ______________________________________________

___________________________________________________________________________________

The company has the following organizational structure:

Sole Proprietorship 

Partnership

Corporation

Limited Liability Company

Joint Venture 

Other: __________________

____________________________ __________________________________
(Date)                    (Signature)       

__________________________________
(Name and Title Printed)  
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Orono 
WIN: 030139.00 

  April 14, 2011 
Supersedes August 3, 2004 

Page 1 of 1 

 
SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
 

 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/contractors/ . It is the responsibility of the Bidder to 
determine if there are Amendments to the Project, to download them, to incorporate them 
into their Bid Package, and to reference the Amendment number and the date on the form 
below. The Maine DOT will not post Bid Amendments any later than noon the day before 
Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
_____________________________       _______________________________  
                    Date             Signature of authorized representative            
 
     _______________________________        
                            (Name and Title Printed) 
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________________________________________________________________(Contractor)                         
a corporation or other legal entity organized under the laws of the State of __________, with 
its principal place of business located at __________________________________________ 
__________________________________________________________________________. 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 030139.00 Bridge 
Wearing Surface Replacement in the Town of Orono, County of Penobscot, Maine. 
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before    
August 22, 2025.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________________________________________ 
______________________________________________________________________ 
$_____________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  
 
WIN 030139.00 Bridge Wearing Surface Replacement in the Town of Orono, 
County of Penobscot. 
 
State of Maine, on which bids will be received until the time specified in  the “Notice 
to Contractors” do(es) hereby bid and offer to enter into this contract to  supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________                _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
________________________________ _________________________________ 
 
                         Date                                        By: Bruce A. Van Note, Commissioner    
 
________________________________ 
                         Witness                                         
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CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
_________________________________________________________________(Contractor)                         
a corporation or other legal entity organized under the laws of the State of __________, with 
its principal place of business located at __________________________________________ 
__________________________________________________________________________. 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 030139.00 Bridge 
Wearing Surface Replacement in the Town of Orono, County of Penobscot, Maine. 
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before    
August 22, 2025.  Further, the Department may deduct from moneys otherwise due the 
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.   
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C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is __________________________________________________________ 
______________________________________________________________________ 
$_____________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition as updated through 
advertisement, Supplemental Specifications, Special Provisions, Contract Agreement; 
and Contract Bonds.   It is agreed and understood that this Contract will be governed 
by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in the Contract are still 
complete and accurate as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 
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F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications March 2020 Edition, Standard Details March 2020 Edition as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds contained herein for construction of:  
 
WIN 030139.00 Bridge Wearing Surface Replacement in the Town of Orono, 
County of Penobscot. 
 
State of Maine, on which bids will be received until the time specified in  the “Notice 
to Contractors” do(es) hereby bid and offer to enter into this contract to  supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.” 

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
As Offeror also agrees: 

 
First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
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Fifth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 

 
IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________                _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
________________________________ _________________________________ 
 
                         Date                                        By: Bruce A. Van Note, Commissioner    
 
________________________________ 
                         Witness                                         
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CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
______________(Name of the firm bidding the job)____________________(Contractor) 
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)___________
__________________________________________________________________________.

The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows:

A. The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, WIN 12345.00, for the Hot Mix 
Asphalt Overlay in the town/city of South Nowhere, County of Washington, Maine.
The Work includes construction, maintenance during construction, warranty as 
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same.

B. Time.

The Contractor agrees to complete all Work, except warranty work, on or before 
November 15, 2006. Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections 
107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, March 2020 Edition and related Special Provisions.
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C. Price.

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract.

D. Contract.

This Contract, which may be amended, modified, or supplemented in writing only,
consists of the Contract documents as defined in the Plans, Standard Specifications, 
March 2020 Edition, Standard Details March 2020 Edition, Supplemental 
Specifications, Special Provisions, Contract Agreement; and Contract Bonds.   It is 
agreed and understood that this Contract will be governed by the documents listed 
above.

E. Certifications.

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief:

1. All of the statements, representations, covenants, and/or certifications required or 
set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications March 2020 Edition (Federal Contract 
Provisions Supplement), and the Contract are still complete and accurate as of the 
date of this Agreement.

2. The Contractor knows of no legal, contractual, or financial impediment to entering 
into this Contract.

3. The person signing below is legally authorized by the Contractor to sign this 
Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract.
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F.    Offer.

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, March 2020 Edition, Standard Details March 2020 Edition,
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds contained herein for construction of:

________WIN  012345.00 South Nowhere, Hot Mix Asphalt Overlay                       ,

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items.”

The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.  

As Offeror also agrees:

First:  To do any extra work, not covered by the attached “Schedule of Items,” which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
March 2020 Edition, and as addressed in the contract documents.

Second: That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract.

Third:  To begin the Work as stated in Section 107.2 of the Standard Specifications 
March 2020 Edition and complete the Work within the time limits given in the Special
Provisions of this Contract.

Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
with their bid.
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Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.

Sixth: The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department.

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute this Agreement and thereby binds itself to all covenants, terms, and obligations 
contained in the Contract Documents.

CONTRACTOR

_____(Print Date here)__________ ______________(Sign Here)_______________
Date (Signature of Legally Authorized Representative

of the Contractor)

____(Witness Sign Here)__ __ __________(Print Name Here)____________
Witness (Name and Title Printed)

G. Award.  

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.

MAINE DEPARTMENT OF TRANSPORTATION

________________________________ __________________________________
Date                  By: Bruce A. Van Note, Commissioner

________________________________
(Witness)
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      BOND # _____________________ 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
___________________ in the State of _________________________, as principal, 
and……………………………………….............................................................................,
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... ..................................................................................,
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ),
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents.

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 

Signed and sealed this .................................. day of ............................................, 20….. .

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS ..................................................
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 

vii
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BOND # _______________________ 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

KNOW ALL MEN BY THESE PRESENTS: That ______________________________
_______________________ in the State of ______________________, as principal, 
and....................................................................…..................................................................
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of
__________________________________________ and 00/100 Dollars ($                    )
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 

Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......….............................................................
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY:
Signature....................................................      ...…...............................................................
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 

viii
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rVDno�HGI�d?DAYF?�j�d?D@JV?�d?TAB�i?@nV?E� KRPNMO� KQNLR� KLMN]R�

r@f̀eDo�̂D@GYVGDGAV�qF?BV?E� KRRNZQ� K]NS[� KRSNP]�
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B.M.S. MEMORIAL BR# 2278 - WIN 030139.00

Date: 8/19/2024
Time: 3:37:37 PM

0.15
Miles

1 inch = 0.19 miles

The Maine Department of Transportation provides this publication for information only. 
Reliance upon this information is at user risk. It is subject to revision and may be incomplete 
depending upon changing conditions. The Department assumes no liability if injuries or 
damages result from this information. This map is not intended to support emergency dispatch. 

Project Location
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Orono 
WIN: 030139.00 

Bridge Wearing Surface Replacement 
January 7, 2025 

 

Page 1 of 3 
 

CONSTRUCTION NOTES 
 

Staged construction is required for this project to maintain one lane of traffic through the work 
zone, refer to Plan Sheet 6 of 11 and Special Provisions for additional details. This requires one 
lane closure and sidewalk closure at a time and requires half of the wearing surface and bridge 
joint modification work items to occur at a time. 
 
Item 202.127 Removing of Existing Pavement Surface  

 Contractor shall mill the full depth of the existing wearing surface to the top of the 
bridge deck end to end and curb to curb. The work shall include the complete 
removal of the existing waterproofing membrane. The estimated length and width 
are 450’ long by 32’ wide. 

 
Item 202.202 Removing Pavement Surface – (Approaches) 

 Mill 3” depth a length of 20’ from each end of the bridge starting from the abutment 
side of the bridge joint headers. Mill 1.5” depth for additional 5’ beyond each 20’ 
point for a total mill length of 25’ at each approach. The Total mill width at each 
end is approximately 32’. 

 
Item 403.2081 12.5mm Polymer Modified Hot Mix Asphalt (Surface) 

 Surface course shall be placed at 1 1/2” depth over the base course and milled 
approach surfaces where shown on the Plans and in accordance with Special 
Provision 403. 

 Butt joints will not be paid for separately, but will be considered incidental to Item 
202.202 Removing Pavement Surface. 

 Seal the bridge deck shoulders along the curb lines in accordance with Standard 
Specification 401.14 subsection “d”. Payment is incidental to Pay Item 403.2101. 

 
Item 403.209 Hot Mix Asphalt 12.5mm (Sidewalks, Drives, Islands & Incidentals) 

 Sidewalk HMA surface shall be placed at 2” depth at each of the four sidewalk approaches 
to the bridge as shown on the Plans, in accordance with Special Provision 403 and as 
directed by the Resident.  

 
Item 403.2131 12.5mm Polymer Modified HMA Base 

 Base course shall be placed at 1 1/2” depth over the bridge membrane waterproofing and 
milled approach surfaces as shown on the Plans, in accordance with Special Provision 403 
and as directed by the Resident. 

 Butt joints will not be paid for separately but will be considered incidental to Item 
202.202 Removing Pavement Surface. 
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Orono 
WIN: 030139.00 

Bridge Wearing Surface Replacement 
January 7, 2025 

 

Page 2 of 3 
 

Item 409.15 Bituminous Tack Coat - Applied 
 Apply tack coat in accordance with Standard Specifications and Special Provision 403. 

 
Item 508.14 High Performance Waterproofing Membrane 

 The Contractor shall apply high performance membrane to the top of the bridge 
deck end to end and curb to curb as shown on the Plans. Work shall be done in 
accordance with MaineDOT Standard Specification Section 508. 

 
Item 518.50 Repair of Upward Facing Surfaces – To Reinforcing Steel < 8 IN. 
Item 518.51 Repair of Upward Facing Surfaces – Below Reinforcing Steel < 8 IN. 

The Contractor shall sound the bare bridge deck for concrete delamination and unsound 
concrete. Areas of repair shall be identified, marked out and repaired in cooperation with the 
Resident. Repair material used shall be one selected from MaineDOT’s QPL for rapid setting 
concrete patching materials. 

 
Item 520.242 Bridge Joint Modification Type 2 

 Each bridge joint shall be repaired as shown on the Plans and in accordance with Special 
Provision 520. 

 
Item 608.46 Regrading Sidewalk 

 Contractor shall regrade and restore sidewalk grade at the four approach sidewalk 
locations shown on the Plans and as directed by the Resident. 

 Remove the approach sidewalk pavement surface, full depth to base gravel, at each 
of the four approaches to the bridge as shown on the Plans and as directed by the 
Resident. 

 Contractor shall place untreated aggregate surface course at the four sidewalk approaches 
to regrade and restore sidewalk grade at the locations shown on the Plans and as directed 
by the Resident. 

 
Item 609.380 Reset Curb Type 1 

 Contractor shall remove and reset granite curb at the four sidewalk approach locations 
shown on the Plans. 

 
Item 627.733 4” White or Yellow Painted Pavement Marking Line 

 Final surface pavement shall receive a double yellow centerline and two white 
shoulder lines to match existing pavement markings, full length. 

 
Item 652.39 Work Zone Traffic Control 

 The Contractor shall provide all traffic control items for this project. Including but 
not limited to providing traffic control devices, flaggers, signs, cones, drums and 
the maintenance of all traffic control devices. Payment will be one Lump Sum. 
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 The Contractor shall provide all traffic control items for the Detour Plan as shown 
in the Detour and Signage Plan maps. Including but not limited to providing traffic 
control devices, flaggers, signs, cones, drums, installation, removal, and the 
maintenance of all traffic control devices. Payment for the Detour and Signage 
Plans shall NOT be paid separately but will be incidental to Pay Item 652.39. 

 
Item 656.75 Temporary Soil Erosion and Water Pollution Control 

 Standard pay item. 
 
Item 659.10 Mobilization 

 Standard pay item. 
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GENERAL NOTES 
 
Pavement millings and removed concrete shall become property of the Contractor for 
disposal. If the Contractor does not want the pavement millings, they may be hauled to an 
agreed upon designated MaineDOT Maintenance Lot, at the Contractor’s expense. 
 
The Contractor shall furnish and apply tack, furnish, haul and place Hot Mix Asphalt, apply 
two coats of emulsified bituminous sealer as specified in the Standard Specifications. Any 
excess material shall be removed by the Contractor. 
 
All pavement joints shall be butted. 
 
All excess pavement millings shall be cleaned and removed from the project locations. 
 
Before submitting a bid, the Bidder is responsible for examining the site and other investigations 
that make the Bidder fully aware of the conditions that would be encountered in performing the 
work. 
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March 14, 2007 
Supersedes March 3, 1966 

1 of 1 

Non-federal Projects Only 

NOTICE TO CONTRACTORS - PREFERRED EMPLOYEES

Sec. 1303.  Public Works; minimum wage 

In the employment of laborers in the construction of public works, including state 
highways, by the State or by persons contracting for the construction, preference must 
first be given to citizens of the State who are qualified to perform the work to which the 
employment relates and, if they can not be obtained in sufficient numbers, then to 
citizens of the United States. Every contract for public works construction must contain a 
provision for employing citizens of this State or the United States. The hourly wage and 
benefit rate paid to laborers employed in the construction of public works, including state 
highways, may not be less than the fair minimum rate as determined in accordance with 
section 1308. Any contractor who knowingly and willfully violates this section is subject 
to a fine of not less than $250 per employee violation. Each day that any contractor 
employs a laborer at less than the wage and benefit minimum stipulated in this section 
constitutes a separate violation of this section. [1997, c. 757, §1 (amd).]
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SPECIAL PROVISION 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITES 
(Wage Rates) 

 
104.3.8A. Federal Wage Rates and Labor Laws  Delete the entire section 104.3.8A. 
 
104.3.8B State Wage Rates and Labor Laws  The State Wage Rates enclosed apply to 
this work. Federal Wage Rates do not apply to this work. 
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SPECIAL PROVISIONS 
SECTION 104 

Utilities 
 

UTILITY COORDINATION 
The Contractor has primary responsibility for coordinating their work with utilities after contract 
award.  The Contractor shall communicate directly with the utilities regarding any utility work 
necessary to maintain the Contractor’s schedule and prevent project construction delays.  The 
Contractor shall notify the resident of any issues. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT WORK ACCORDINGLY.  
 
The contractor shall notify all utilities a minimum of 10 working days prior to commencement 
of any work on the project.  
 
MEETING 
A Preconstruction Utility Conference, as defined in Subsection 104.4.6 of the Standard 
Specifications, IS NOT required, unless requested by the Contractor 
 
GENERAL INFORMATION 
These Special Provisions outline the arrangements that have been made by the Department for 
utility and/or railroad work to be undertaken in conjunction with this project.  The following list 
identifies all known utilities or railroads having facilities presently located within the limits of this 
project or intending to install facilities during project construction. 
 
Utilities have been notified and will be furnished a project specification. 
 

Overview of Utility Involvement: 
Utility Aerial Underground 

Bangor Gas Company – Ryan Rancourt (207)-949-4546 X X 
Charter Communications – Deborah Barrett (207)404-5545  X 
Consolidated – Travis Roberts (207)-944-2361  X 
GoNetspeed – Jim Knight (207)-590-5111  X 
Orono-Veazie Water District – Boyd Smith (207)-745-2513  X 
Versant Power – Dave Perkins (207) – 949-3918 X X 
University of Maine System – Corey Lavoie (207) - 949-4227  X 
Town of Orono – Bill Cody - (207) - 866-5062 X X 

 
Temporary utility adjustments are not anticipated.  If any unexpected utility relocations become 
necessary, they shall be scheduled in accordance with Section 104 of the Standard Specifications 
and shall be performed by the appropriate utility company in conjunction with the work by the 
Contractor.  Should the Contractor choose to have any poles temporarily relocated, all work shall 
be done at the Contractor’s request and expense, with no additional cost or schedule impacts to the 
Department.   
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Unless otherwise specified, any underground utility facilities shown on the project plans represent 
approximate locations gathered from available information.  The Department cannot certify the 
level of accuracy of this data.  Underground facilities indicated on the topographic sheets (plan 
views) have been collected from historical records and/or on-site designations provided by the 
respective utility companies.  Underground facilities indicated on the cross-sections have been 
carried over from the plan view data and may also include further approximations of the elevations 
(depths) based upon straight-line interpolation from the nearest manholes, gate valves, or test pits. 
 
 
Fire hydrants shall not be disturbed until all necessary work has been accomplished to provide 
proper fire protection.   
 
** Specific information regarding the line voltage can be requested from Versant Power 
Company. 
 
There are no aerial utility conflicts anticipated within the project limits. Should any arise, the 
Contractor shall notify the Resident, and the utility must be contacted as soon as possible. 
 
Utility Specific Information: Under & Attached to Bridge 
 
Bangor Natural Gas  
Bangor Natural Gas has service lines buried under the bridge approaches passing through the 
abutments, then hanging under the bridge. No Utility conflicts for Bangor Natural Gas are 
anticipated within the scope of the work planned for this project. However, Bangor Natural Gas 
is requesting to be notified when work is done around their utility so they may have their 
technicians onsite to monitor the work. Bangor Natural Gas is requesting 2 days’ notice before 
beginning any work, so they can schedule their onsite technicians. 
 
Charter/Spectrum 
Charter/Spectrum has communications lines buried under the bridge approaches, passing through 
the abutments into a conduit bank under the bridge. No Utility conflicts for Charter/Spectrum are 
anticipated within the scope of the work planned for this project. Should any arise, the contractor 
shall contact The Resident and Charter/Spectrum as soon as possible. 
 
Consolidated Communications Inc. (CCI) 
Consolidated Communications Inc. (CCI) has communications lines buried under the bridge 
approaches, passing through the abutments into a conduit bank under the bridge. No Utility 
conflicts for Consolidated Communications Inc. (CCI) are anticipated within the scope of the work 
planned for this project. Should any arise, the contractor shall contact The Resident and 
Consolidated Communications Inc. (CCI) as soon as possible. 
 
GoNetspeed 
GoNetspeed has a fiber optic line buried under the bridge approaches, passing through the 
abutments into a conduit bank under the bridge. No Utility conflicts for GoNetspeed are anticipated 
within the scope of the work planned for this project. Should any arise, the contractor shall contact 
The Resident and GoNetspeed as soon as possible. 
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Orono Veazie Water District (OVWD) 
Orono Veazie Water District (OVWD) has a water line buried under the bridge approaches, 
passing through the abutments then hanging under the bridge. No Utility conflicts for Orono 
Veazie Water District (OVWD) are anticipated within the scope of the work planned for this 
project. Should any arise, the contractor shall contact The Resident and Orono Veazie Water 
District (OVWD) as soon as possible. 
 
Town of Orono 
The Town of Orono has a conduit for bridge lighting, passing through the abutments into a conduit 
bank under the bridge. The Town of Orono also has catch basins and drainage near each abutment. 
No Utility conflicts for the Town of Orono are anticipated within the scope of the work planned 
for this project. Should any arise, the contractor shall contact the Resident and the Town of Orono 
as soon as possible. 
 
University of Maine 
The University of Maine has a fiber optic line buried under the bridge approaches, passing through 
the abutments into a conduit bank under the bridge. No Utility conflicts for the University of Maine 
are anticipated within the scope of the work planned for this project. Should any arise, the 
contractor shall contact The Resident and the University of Maine as soon as possible. 
 
Versant Power 
Versant Power has a 3-phase underground power line under the bridge approaches, passing 
through the abutments into a conduit bank under the bridge. No Utility conflicts for Versant Power 
are anticipated within the scope of the work planned for this project. Should any arise, the 
contractor shall contact The Resident and Versant Power as soon as possible. 
 
UNDER BRIDGE 
Any conduits, utility pipes or lines suspended under the bridge deck should be protected, to ensure 
no damage. The contractor is encouraged to visit the site prior to bidding to determine their 
location. Any cost(s) related to the protection of the conduits and/or pipes will be considered 
incidental.  
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following 
the initial locating by the appropriate utility or their designated representative. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling 
public is adequately protected at all times. All work areas shall be signed, lighted, and traffic 
flaggers employed as determined by field conditions. All traffic controls shall be in accordance 
with the latest edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, 
as issued by the Federal Highway Administration. 
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SPECIAL PROVISION 
SECTION 105 

GENERAL SCOPE OF WORK 
(Limitations of Operations) 

 
The Contractor’s traffic control plan must be operationally effective, complete and in conformity 
with Federal requirements, Contract provisions, the current edition of the MUTCD and 
Department policy and procedures as determined by the Department prior to beginning work. 
 
A Preconstruction meeting must be held prior to any work being started. 
 
A 48-hour notice is required for any change in work schedule 
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SPECIAL PROVISION 

SECTION 107 
TIME 

(Contract Time) 
 

The Contractor shall be allowed to commence Work on the Contract provided that the Contract has 
been awarded, all required plans/submittals have been received and determined to be acceptable by 
the Department, and a preconstruction meeting has been held. 
 
The Contractor shall be allowed to initiate the Detour Plan and commence bridge Work on or after 
June 9, 2025. Signs for the Detour Plan may be installed and in place prior to this date except that 
they shall remained covered until the Contractor initiates the Detour Plan on or after June 9, 2025. 
 
The specified Contract Completion Date is August 22, 2025.  All Work must be Complete by the 
Contract Completion Date specified in the Contract, and any authorized extensions.  
 
The Contractor must notify the Department 24 hours prior to any change in work schedule. 
 
The Contractor will be allowed to commence work 15 minutes after sunrise and shall be completely 
off the road 15 minutes before sunset.  Sunrise and sunset will be determined according to the 
Sunrise/Sunset Table at http://www.sunrisesunset.com/usa/Maine/.   If the project town is not listed 
on the website, the closest town on the list will be used as agreed. 
   
If the Contractor chooses the “Alternative Option” night work - The Contractor shall comply with 
Standard Specification Section 652.6.2 Night Work, the MUTCD, and provide specified lighting.   
All workers shall wear specified safety apparel.  Sunrise and sunset will be determined according 
to the Sunrise/Sunset Table at http://www.sunrisesunset.com/usa/Maine/.   If the project town is not 
listed on the website, the closest town on the list will be used as agreed. 
 
Completion of Physical Work occurs when the Work is complete and has undergone a successful 
final inspection. If applicable, Liquidated Damages will cease upon the physical completion of the 
Work. Completion occurs when the Contractor has finished all Work pursuant to the Contract, the 
Work is complete and undergone a successful final inspection and delivered documentation is 
complete and accepted. Completion does not mean substantial Completion. 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(QC/QA Acceptance Methods) 

 
CLASS OF 

CONCRETE 
ITEM 

NUMBER 
DESCRIPTION P METHOD 

A 518.50 Repair of Upward Facing Surface – To 
Reinforcing Steel - C 

A 518.51 Repair of Upward Facing Surface – 
Below Reinforcing Steel - C 

 
P values listed above reflect the price per cubic yard (yd3) for all pay adjustment purposes. 
 
At the Contractor’s option and in lieu of using ready mix Class A concrete, the concrete used for 
deck repairs may be a product from MaineDOT’s QPL for Rapid Setting Concrete Patching 
Materials. 
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SPECIAL PROVISION 
SECTION 502 

STRUCTURAL CONCRETE 
(Polyester Polymer Concrete) 

 
502.01 Description. The following sentence is added: 
 
This work shall consist of furnishing and placing a polyester polymer concrete with High 

Molecular Weight Methacrylate (HMWM) resin primer on concrete surfaces where indicated in 
the Contract Documents. The work shall include the preparation of receiving surfaces. 

 
502.03 Materials. The following paragraphs are added: 

 

The polyester concrete shall consist of polyester resin binder and aggregates with a 
compatible primer meeting the component and composite material properties specified. All 
components shall be supplied collectively through the same provider, qualified as defined herein, 
referred to as the System Provider. 

 
1. Primer. The prepared surface shall receive a wax-free low odor, high molecular weight 
methacrylate (HMWM) primer consisting of a resin, initiator, and promotor and conforming to 
the following: 

High Molecular Weight Methacrylate (HMWM) Primer Resin 
Property Requirement Test Method 
Volatile Content* 30%, maximum ASTM D 2369 

Viscosity* 
(Brookfield RVT with UL 
adapter, 50 RPM at 77°F) 

25 cps, maximum ASTM D 2196 

Specific Gravity* (at 
77°F) 

0.90, minimum ASTM D 1475 

Flash Point* 180°F, minimum ASTM D 3278 
Vapor Pressure* (at 

77°F) 
1.0 mm Hg, maximum ASTM D 323 

PCC Saturated Surface-Dry 
Bond Strength, with primer** 
(at 24 hours and 70 ± 1°F) 

500 psi, minimum CT 551, part 5 

*Tested prior to adding initiator. 
**Initiated polyester concrete tested at 12% resin content by weight of the dry aggregates. 
 

The prime coat promoter/initiator shall consist of a metal drier and peroxide. If mixed 
directly, they will create a violent exothermic reaction. Therefore, during shipping and storage, 
the containers of the metal drier and the peroxide shall be stored in a manner that will not allow 
leakage or spillage from one material to contact the containers or material of the other. 
 
2. Aggregate. Aggregate for polyester concrete shall meet the following properties: 

a. Aggregate retained on the #8 sieve shall have a maximum of 45% crushed particles when 
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tested in accordance with AASHTO Test Method T335. 
b. Fine aggregate shall consist of natural sand only. 
c. Weighted average aggregate absorption shall not exceed 1.0% as determined by 

AASHTO Test Methods T84 and T85. 
d. At the time of mixing with the resin, the moisture content of the aggregate, as determined 

by AASHTO Test Method T255, shall not exceed one half of the aggregate absorption. 
e. Aggregate shall have a minimum Mohs hardness of 7. 
f. Aggregate shall meet the following gradation: 

Aggregate Gradation 
Sieve Size Percent Passing 

3/8” 100 
No. 4 62-85 
No. 8 45-67 
No. 16 29-50 
No. 30 16-36 
No. 50 5-20 
No. 100 0-7 
No. 200 0-3 

 
3. Polyester Resin Binder. The polyester binder resin shall have the following properties: 

a. Be an unsaturated isophthalic polyester-styrene co-polymer suitable for a polyester 
concrete mixture with a resin content of 12% ± 1% of the weight of the dry aggregate. 

b. Contain at least 1% by weight gamma-methacryloxypropyltrimethoxysilane, an 
organosilane ester silane coupler. 

c. Be used with a promoter that is compatible with suitable methyl ethyl ketone peroxide 
and cumene hydroperoxide initiators. 

d. Shall meet the following material properties: 
Polyester Resin Binder 

Property Requirement Test Method 
Viscosity* 75-200 cps ASTM D 2196 

(RVT No. 1 spindle, 20 RPM 
at 77°F) 

  

Specific Gravity* (at 77°F) 1.05 to 1.10 ASTM D 1475 
Styrene Content* 40-50%, by weight ASTM D 2369 
Silane Coupler* 1.0%, minimum by weight of 

polyester resins 
NMR Spectrum 

Elongation 35%, minimum 
(Type I specimen, thickness 0.25± 
0.03” at Rate = 0.45 inch/minute) 

ASTM D 638 

 Sample Conditioning: 18/25/50+5/70 ASTM D 618 
Tensile Strength 2,500 psi, minimum (Type I 

specimen, thickness 0.25± 0.03” at 
Rate = 0.45 inch/minute) 

ASTM D 638 

 Sample Conditioning: 
18/25/50+5/70 

ASTM D 618 
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*Tested prior to adding initiator. 
 

4. Polyester Concrete. The polyester concrete composite mixture shall meet the following 
properties: 

Polyester Concrete Composite Mixture 
Property Requirement Test Method 

PCC Saturated-Surface Dry 
Bond Strength, without primer* 

(at 24 hours and 70 ± 1°F) 

500 psi, minimum CT 551 

Abrasion Resistance 2g weight loss, maximum CT 550 
Modulus of Elasticity 1,000 to 2,000 ksi ASTM C 469 

*Initiated polyester concrete mixture tested at 12% resin content by weight of dry aggregates. 
 
5. Packaging and Shipment. A Safety Data Sheet shall be furnished prior to use for each 
shipment of polyester resin binder and high molecular weight methacrylate resin. Polyester resin 
binder and primer resin shall bear the System Provider’s label specifying lot/batch number, brand 
name and quantity. In addition, the mixing ratio shall be provided to the Contractor by the 
System Provider prior to shipment. 
 
6. Storage of Materials. All materials shall be stored in a cool, dry location and in their original 
containers in accordance with the System Provider’s recommendation to ensure their 
preservation until used in the work. The shelf life for liquid materials stored out of direct sunlight 
and at temperatures 80 °F and below shall be at least twelve (12) months. All aggregates shall be 
stored in a clean, dry location away from moisture. Applicable fire codes may require special 
storage facilities for some components of the Polyester Polymer Concrete system. 

 
7. Basis of Acceptance. Project acceptance of the polyester concrete materials will be based on 
the following: 

a. Delivery of the materials to the project site shall be in acceptable containers bearing all 
the label information as required in 6. Packaging and Shipment. 

b. System Provider certifications and written instructions submitted by the Contractor to the 
Resident thirty (30) days prior to the placement including the following information: 

i. Materials: statement that the primer, aggregate and polyester binder are 
compatible with one another and meet the material requirements found under 
Materials, 1-3. 

ii. Experience: documented evidence of having successfully supplied a complete 
polyester polymer concrete system meeting this specification on at least five (5) 
projects of similar size and scope within the last five (5) years. 

iii. Technical Representative: having successfully provided technical support on at 
least two (2) projects of similar size and scope within the last five (5) years. 

c. Approval by the Department is based on conformance with the Material requirements 
above. 

 
Construction Details: 

1. General. A System Provider’s competent technical representative shall be made available for 
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a minimum of three (3) working days to make recommendations to facilitate the header 
installation and trial application. 
 
During surface preparation and application, precaution shall be taken to assure that traffic is 
protected from rebound, dust and construction activities. Appropriate shielding shall be provided 
as required and directed by the Resident. The Contractor shall provide suitable coverings (e.g. 
heavy duty drop cloths) to protect all exposed areas not to be overlaid, such as curbs, sidewalks, 
parapets, etc. All damage or defacement resulting from this application shall be cleaned and or 
repaired to the Resident’s satisfaction at no additional cost to the Department. 
 
2. Trial Application. Prior to constructing the header, one or more trial applications shall be 
placed on a simulated prepared substrate to demonstrate proper initial set time and the 
effectiveness of the surface preparation, mixing, placing and finishing equipment proposed. Each 
trial application shall be at least 10 feet long and at the planned width and a typical header 
thickness. The location(s) on the bridge of the trial applications shall be approved by the 
Resident. 
 
If for any reason the trial application fails to meet specification, the Contractor shall remove 
the failed trial application and reinstall the trial application at no additional cost to the 
Department until satisfactory results are obtained. 
 
The number of trial applications required shall be as many as necessary for the Contractor to 
demonstrate the ability to construct an acceptable trial header section and competency to 
perform the work. The Contractor, System Provider, and/or proposed equipment/techniques 
may be rejected by the Resident if not shown to be acceptable after three (3) failed trial 
applications. 
 
The vertical axis pull test shall be performed twenty-four (24) hours after the placement of the 
trial application in accordance with ASTM C 1583 to assure that the concrete adheres to the 
prepared surface. The test result shall be the average of two (2) successful tests. Test cores shall 
be drilled through the concrete and into the substrate a minimum of 0.25”. The minimum 
tensile pull strength on normal weight concrete substrates shall be 250 psi. An acceptable test 
will demonstrate that the bond strength is sufficient by producing a concrete subsurface failure 
area greater than 50% of the test area. 
 
3. Surface Preparation. All surfaces that will be in contact with the headers shall be prepared by 
shot blasting, or a similar approved method, in order to remove all existing grease, slurry, oils, 
paint, dirt, striping, cure compound, rust, membrane, asphalt, weak surface mortar or any other 
contaminants that could interfere with the proper adhesion of the system. 
 
Shot blasting shall be done with shot blasting units which include a vacuum to recover spent 
abrasives. The abrasive shall be steel shot. Magnetic rollers shall be used to remove any spent 
shot remaining on the concrete after vacuuming. Areas that cannot be accessed by shot blasting 
may, with the Resident’s approval, be cleaned by sand blasting. All contaminants shall be 
picked up and stored in a vacuum unit, and dust shall not be created during the cleaning 
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operation that will obstruct the view of motorists. Surface preparation shall expose the 
aggregates within the substrate concrete. Mortar which is sound and firmly bonded to the 
coarse aggregate must have open pores to be considered adequate for bonding of polyester 
polymer concrete. 
 
Cleaning shall not commence until all work involving the repair of the concrete substrate 
surface has been completed and repair materials have cured. All deck repair material shall be 
compatible with the polyester polymer concrete to ensure proper bonding and be found on the 
MaineDOT QPL. Repair materials with magnesium phosphate shall not be used. 
 
Cleaned surfaces shall not be exposed to vehicular traffic unless approved by the Resident. 
Cleaned concrete substrates that have been contaminated must be cleaned to the satisfaction of 
the Resident prior to placing the header at no additional cost to the Department. 
 
All steel surfaces that will be in contact with the headers shall be cleaned in accordance with 
SSPC-SP No. 10, Near-White Blast Cleaning, except that wet blasting methods shall not be 
allowed. 
 
4. Application. Prior to the primer and headers 
5.0% using a moisture meter or using ASTM D4263 - Indicating Moisture in Concrete by the 
Plastic Sheet Method for a minimum of 2 hours. If using ASTM D4263, no visible moisture is 
considered acceptable. The substrate surface temperature shall be between 50-90°F at the time of 
primer and Polyester Polymer Concrete placement.  
 

a. Prime Coat. 
Primer shall be mixed and applied in accordance with the System Provider’s 
recommendations. Primer shall be applied within 5 minutes of mixing initiator and resin 
at a rate of approximately 90-100 ft²/gal or as otherwise recommended by the System 
Provider. Primer shall evenly cover all surfaces, including adjacent vertical surface, and 
any excess shall be removed or spread to meet the recommended application rate. 
Primer shall be reapplied to any areas that appear visibly dry prior to header placement. 

 
b. Polyester Concrete. 

The polyester concrete shall be mixed and applied in accordance with the System 
Provider’s recommendations. Polyester polymer concrete shall be mixed in either 
mechanically operated mixers or continuous automated mixers meeting the 
following requirements: 

 
i. Employ an auger screw/chute device capable of completely blending 

catalyzed binder resin and aggregates. 
ii. Employ a plural component pumping system capable of handling polyester 

binder resin and catalyst, adjustable to maintain proper ratios to achieve set/cure 
times within the specified limits. 

iii. Be equipped with an automatic metering device that measures and records 
aggregate and resin volumes. Record volumes at least every 5 minutes, 
including time and date. Submit recorded volumes at the end of shift. 
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iv. Have a visible readout gage that displays volumes of aggregate and resin 
being recorded. Produce a satisfactory mix consistently during the entire 
application process. 

v. Be calibrated per Caltrans California Test CT 109 or similar. Submit current 
certificate of calibration to the Resident. 

 
Portable mechanically operated mixers of appropriate size may be used as 
recommended by the System Provider and approved by the Resident. 
 
Roller screeds will not be permitted. 

 
Polyester concrete shall be placed no sooner than 15 minutes and no later than 2 hours 
after the beginning of the application of the primer. The polyester concrete shall be 
placed prior to gelling or within 15 minutes after the addition of the initiator, 
whichever occurs first, or as recommended by the System Provider. As determined by 
the Resident, discard any polyester polymer concrete not placed within this time limit 
at no additional cost to the Department. 
 
The polyester concrete mixture shall achieve an initial set time between 30 minutes and 
90 minutes. For the purposes of this specification, initial set is defined as when the in- 
place polyester concrete cannot be deformed when firmly pressed with a finger. 
Material not achieving initial set within this time frame shall be removed and replaced 
at no additional cost to the Department. 
 
The polyester concrete shall be consolidated and finished using placement equipment 
as defined herein, or similar approved equivalents, to strike off the polyester concrete 
to the required grade and cross-section as shown in the Plans. 
 
The polyester polymer concrete shall be placed at a profile necessary to meet the 
desired grade, cross-section, and minimum thickness as shown in the Plans. 
Termination edges of the header may require application and finishing by hand trowel 
due to obstructions such as a curb. If the header is not completed within the work 
period, including if staged construction is used, proper termination of edges and 
starting from terminated edges shall be as specified by the System Provider and 
approved by the Resident. Expansion joints, drains, access hatches or other 
appurtenances on the deck shall be adequately protected and isolated prior to polyester 
polymer concrete application as approved by the Resident. 

 
c. Curing. 

Cure time is dependent on ambient and substrate temperatures and also 
initiator/accelerator levels used at the time of mixing. The header shall be allowed to 
cure sufficiently before being subjected to loads or traffic of any nature that may 
damage the header. The header shall be protected from moisture until cured to a 
traffic ready state. 
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d. Waste Management. 
Residual material generated during the header work shall be managed in accordance 
with relevant and applicable sections of Maine Department of Environmental Protection 
Solid and Hazardous Waste Regulations. Specific attention shall focus on the proper 
management of shot blast material, grinding/cutting slurry, residual polyester resin 
binder and clean-up solvents. These materials cannot be disposed of on site. The 
Contractor shall submit a waste management plan to the Resident for approval, prior to 
the removal of waste materials from the site. This plan shall include waste 
characterization testing required by solid waste management and wastewater treatment 
facilities, as well as proper storage, transport and disposal methods for the material. The 
Contractor shall be responsible for all costs associated with waste management, and 
these costs shall be incidental 520 items. 

 
5. Surface and Thickness Requirements. Variable thickness headers placement may be required 
to account for variations in substrate profile to meet the desired grade and cross-section as shown 
in the Plans. Any surfaces which fail to conform to the tolerances defined in Standard 
Specification Section 502 shall be re-profiled as recommended by the System Provider and 
approved by the Resident. 
 
If the Resident determines that the minimum thickness has not been attained, an additional 
layer shall be applied after the header has cured to a traffic ready state in accordance with the 
“Curing” section of this specification. This layer shall be a minimum of ¼” and shall be 
applied as recommended by the System Provider and approved by the Resident at no additional 
cost to the Department. 
 
Any surface defects shall be repaired as recommended by the System Provider and approved 
by the Resident at no additional cost to the Department. Areas less than 4.0 ft2 shall be ground 
using a hand grinder. Larger areas and frequency representing more than 20% of the surface 
shall be ground as recommended by the System Provider and approved by the Resident. 
 
Repair all areas determined by the Resident to be unbonded, uncured, segregated, or damaged 
at no additional cost to the Department. Surface cracks in sound, bonded polyester polymer 
concrete header may be filled with properly initiated HMWM primer material. 
 

502.18 Method of Measurement. The following sentence is added: 
 

The polyester polymer concrete headers will not be measured for separately. 
 

502.19 Basis of Payment. The following sentence is added: 
 
Polyester polymer concrete header will be paid as incidental to the 520 Items, which will 

include all materials, labor, equipment, and incidentals necessary to complete the work 
including the cost of having the System Provider’s representative present as required. 
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SPECIAL PROVISION 
SECTION 520 

EXPANSION DEVICES 
(Bridge Joint Modification) 

 
Description 

 
This work shall consist of removal, adjustment, modification, and repair of the bridge joints, 

as indicated in the Plans and in accordance with Special Provisions and Standard Specifications. 
Bridge joint modification shall include furnishing all labor, materials, tools, construction 
equipment and incidentals required to complete the joint modification work. Joint modification 
limits of work shall be the full width of the bridge including curbs and sidewalks and requires 
removal, repair and re-installation of the existing sidewalk sliding plates. Joint seals shall be 
installed in accordance with manufacturer installation instructions. 
 
Specifications 

 
Work shall be performed in general accordance with the following specifications: 

a) MaineDOT Standard Specifications, March 2020 
b) Polyester Polymer Concrete Manufacturer Instructions 
c) Strip Seal Installation Instructions 

 
Materials 

 
Supplied by MaineDOT: 

 (4)Four prefabricated joint assemblies, two for each bridge joint. 
 (2)Two full width gland seals with adhesive 

 
Steel hardware and materials supplied by MaineDOT are located at the following 
address: 

 
991 Fuller Road 
Carmel, ME 04419 

 
The Contractor is responsible for picking up the MaineDOT supplied materials at the above 
address. The Contractor shall schedule a pickup day and time which is agreeable to by 
MaineDOT. The Contractor shall contact Matthew Connor at 207-557-5494 or 
matthew.connor@maine.gov to schedule the pickup day and time. No separate payment 
will be made for this material pickup and hauling to the job site and shall be considered 
incidental to the 520.242 pay item. 
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Supplied by the Contractor: 
 Concrete patching material, if necessary, shall be a material selected from 

MaineDOT’s QPL for rapid setting concrete patching material. 
 Reinforcing steel for the rebuilt joint headers as shown in the Plans, ASTM A615, 

grade 60, plain as per MaineDOT Standard Specifications Section 503. 
 Joint header(s) reinforcing anchoring material, shall be an Epoxy and Resin Based 

Adhesive Bonding System, selected from the MaineDOT QPL. 
 Perform welding and supply welding consumables, per AWS D1.1  
 Polyester Polymer Concrete, see Special Provision 502. 
 Weld blankets for protection of all utilities, minimum 1000 °F protection. 
 Materials to repair damaged sidewalk sliding plates. 
 Zinc rich paint coating for sidewalk plates. 
 All other materials, labor, tools, equipment, consumables and all incidentals to 

complete the work. 
 
Construction Requirements 
 
 Work outlined below is intended to be used as guidance for the Contractor. The 
Contractor’s means and methods of work shall be in accordance with the following guidelines. 
Any deviations from these guidelines shall be coordinated with and accepted by the Resident.   
 

 Joint modification work shall be done by method of staged construction to coincide 
with the lane closures in place for the wearing surface replacement. Refer to the 
maintenance of traffic requirements shown in the Plans and specified in Special 
Provisions. 

 Cut and remove the existing rubber gland seals from the joint opening. 
 Protect all utilities/conduits with weld blankets by fully wrapping utilities and/or 

stuffing the joint opening from above, below and/or sides to prevent any contact with 
fallen debris, sparks or other materials. 

 Remove the sidewalk sliding plate(s) by means of cut-off wheel or similar. Cuts made 
shall be neat and straight as the removed plates will need to be welded back in place. 
Remove a wide enough portion of the sidewalk plate to enable full access to perform 
the joint work.  

 Remove the existing elastomeric concrete joint header material from both sides of 
each bridge joint, as shown in the Plans. The Contractor shall use handheld concrete 
removal tools. Large demo equipment such as excavator mounted hoe rams shall not 
be allowed. 

 Remove any unsound underlying concrete from within the joint header locations as 
directed by the Resident. Large pockets of unsound concrete removed shall be 
patched using a material selected from MaineDOT’s QPL in accordance with 
manufacturer's instructions. 

 Remove the existing steel gland seal retention/extrusion bars from both sides of the 
joint as shown in the Plans. Methods of cutting/removal shall be determined by the 
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Contractor.  Extrusions shall be fully removed down to the existing joint angles which 
are embedded in the concrete on both sides of joint as shown in the Plans. 

 Grind the top of the existing embedded joint angles smooth to provide a flat work 
surface to install and weld in the new bridge joint assemblies. 

 Position joint assemblies in place as shown in the Plans. Joint assemblies shall be 
centered over the existing joint gap. The setting distance between new assemblies, 
joint opening “X”, requires careful attention and consideration of the temperature of 
the structure. Lower temperatures require a larger “X” joint opening and higher 
temperatures require smaller “X” joint opening, use the table on Plan Sheet 2. Weld 
the joint assemblies in place by welding the clip angles of the joint assemblies to the 
previously prepared existing embedded joint angles as shown in the Plans. Each of 
the joint assembly clip angles require a 1” long filet weld on each side of clip angle. 
Weld size ¼”, minimum.  

 Install reinforcing steel as shown in the Plans. Bent bars require drilling and 
anchoring. Anchoring material shall be one listed on the MaineDOT QPL for Epoxy 
and Resin Based Epoxy Systems. Follow manufacturer's instructions for anchoring 
the reinforcing. Embedment depth for anchoring shall be 5”. Transverse straight 
reinforcing bars shall be tied in place to both the anchored bent bars and the joint 
assembly anchors. Reinforcing shall be tied in place sufficiently, so they are not 
loose. 

 Form the back side of the joint headers to the limits shown in the Plans. Use form 
materials that work with and can be easily released from the cured polyester polymer 
concrete. Form height shall be slightly higher than the top of new joint steel and 
polyester polymer concrete shall be finished with a slight slope downward to the joint 
steel/seal, both sides. 

 The Contractor shall sand blast the substrate, blow it clean with dry oil-free 
compressed air, and thoroughly dry the substrate prior to placing elastomeric concrete 
material. Place and cure polyester polymer concrete in accordance with 
manufacturer's instructions.  

 No loading shall be placed on new polyester polymer concrete joint headers until it 
has fully cured. Finished joint headers shall be protected from damage by wheel loads 
of traveling paving equipment or other construction equipment. Joint headers 
damaged during paving or other construction activities shall be repaired at the 
Contractor's expense. 

 Joint seals shall be installed full width in one piece. Seals shall be installed in 
accordance with manufacturer's instructions. Seals may be installed half the bridge 
width at a time by leaving a roll of excess strip seal at the bridge centerline during 
staged construction. 

 Damaged portions of sidewalk plates shall be repaired by cutting/removing/replacing 
bent and cracked damaged portions. Repair as necessary by welding and bending. Re-
anchor plates into the concrete, if necessary. Reinstall sidewalk sliding plates by 
welding. Welds for reinstalling sidewalk plates shall be partial penetration welds. 
Weld procedures shall be determined by the Contractor/welder. 
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Sidewalk sliding plates shall be coated with a zinc rich paint as directed by the
Resident. The coating shall be one selected from MaineDOT’s QPL for Galvanizing
Repair Paints. Follow manufacturer’s instructions. At minimum, prepare the steel for
coating by wire brush cleaning.

Upon completion of the work the site shall be checked and cleared of all trash, weld blankets, 
debris and construction materials.  

Method of Measurement 

Bridge Joint Modification Type 2 will be measured by each unit, complete in place and 
accepted for the work identified in the plans and described in this specification. 

 
Basis of Payment 

The accepted quantity of Bridge Joint Modification Type 2 will be paid for at the Contract 
unit price per each. Payment will be full compensation for furnishing all materials, labor, 
equipment, and incidentals necessary to complete the work, including phasing the construction 
of the joints; protecting utilities; partial demolition and removal of portions of existing bridge 
joints including sidewalk plates; sidewalk plate repairs; disposal and removal of debris materials 
and other waste from the site; installing new joint assemblies; all required welding; fabricating, 
installing, drilling and grouting of new reinforcing steel; installing patch concrete and polyester 
polymer concrete; installing new joint seals; coating sidewalk plates; and protecting completed 
work from damage during construction activities. 

Payment will be made under: 

Pay Item Pay Unit 

520.242 Bridge Joint Modification Type 2 Each 
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May 12, 2003 
Supercedes December 10, 2001 

 
SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7   Method of Measurement. This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices including flaggers and temporary traffic signals will be measured as one Lump Sum 
for all work authorized and performed. 

 
652.8   Basis of Payment. This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract Lump Sum price. Payment will be full 
compensation for the Traffic Control Supervisor, flaggers, temporary traffic signals, 
approach signs, work area signs, drums, cones, panel markers, barricades, arrow boards etc. 
and maintenance thereof including the setting up and taking down of lane closures as many 
times as necessary shall be considered part of the lump sum price. 

 
Maintenance of signs includes: replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 

 
The Lump Sum will be payable in installments as follows: 5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 

 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence. The Departments Resident or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies. The Department shall not be held responsible for any delay 
in the work due to any suspension under this item. 

 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item. 

 
There will be no extra payment for this pay item after the expiration of contract time. 

 
Payment will be made under: 

 
Pay Item Pay Unit 

652.39 Work Zone Traffic Control Lump Sum 
 
 
 

 
1 of 1 
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February 4, 2011 
Supersedes February 27, 2003 

SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 

Approaches Approach signing shall include the following signs as a minimum. Field 
conditions may warrant the use of additional signs as determined by the Resident. 

 Road work Next x Miles 
 Road work 500 Feet 
 End Road Work 

Work Area At each work site, signs and channelizing devices shall be used as directed by 
the Resident. Signs include: 

 Road Work xxxx ¹ 

 One Lane Road Ahead 
 Flagger Sign 

Other typical signs include: 

 Be Prepared to Stop 
 Low Shoulder 
 Bump 
 Pavement Ends 

The above lists of Approach signs and Work Area signs are representative of the contract 
Requirements. Other sign legends may be required. 

The Contractor shall conduct their operations in such a manner that the roadway will not 
be restricted to one lane for more than 800 m [2,500 ft] at each work area.  To encourage 
quality paving in warm-weather conditions, the length can be extended to 4,000 ft 
depending on the traffic impacts. Where more than one work area restricts traffic to one 
lane operation, these work areas shall be separated by at least 1.6 km [1 mile] of two way 
operation.

Temporary Centerline A temporary centerline shall be placed each day on all new 
pavement to be used by traffic.  The temporary centerline, when specified of reflectorized 
traffic paint, shall conform to the standard marking patterns used for permanent 
markings. 

Failure to apply a temporary centerline daily will result in a Traffic Control Violation and 
suspension of paving operations until temporary markers are applied to all previously 
placed pavement. 

¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary 
operations as directed by the Resident. 
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2020 STANDARD DETAIL UPDATES 

Standard Details and Standard Detail updates are available at: 
http://maine.gov/mdot/contractors/publications/standarddetail/ 

Detail # Description  Date 

502(19) Bridge Drains 3/17/2023 
502(15) Bridge Drains 3/17/2023 
502(20) Bridge Drains 3/17/2023 
502(23) Bridge Drains 3/17/2023 
502(24) Bridge Drains 3/17/2023 
502(25) Bridge Drains 3/17/2023 
502(26) Bridge Drains 3/17/2023 
504(07) Diaphragm & Crossframe Notes 3/17/2023 
507(20) Steel Approach Railing 3-Bar  2/11/2021 
507(21) Steel Approach Railing 3-Bar  2/11/2021 
507(22) Steel Approach Railing 3-Bar  2/11/2021 
507(23) Steel Approach Railing 3-Bar  2/11/2021 
507(27) Steel Approach Railing  2/11/2021 
526(01) Portable Concrete Barrier 1/14/2021 
526(01A) Portable Concrete Barrier 1/14/2021 
526(01B) Portable Concrete Barrier 1/14/2021 
526(02) Portable Concrete Barrier 1/14/2021 
526(02A) Portable Concrete Barrier 1/14/2021 
526(03) Portable Concrete Barrier 1/14/2021 
526(04) Portable Concrete Barrier 1/14/2021 
526(04A) Portable Concrete Barrier 1/14/2021 
526(04B) Portable Concrete Barrier 1/14/2021 
526(05) Permanent Concrete Barrier 3/17/2023 
526(21) Permanent Concrete Barrier 3/17/2023 
526(22) Concrete Transition Barrier 3/17/2023 
526(38) Concrete Transition Barrier 3/17/2023 
526(39) Texas Classic Rail  3/17/2023 
526(55) Texas Classic Rail  3/17/2023 
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603(10) Concrete Pipe Ties   6/10/2021 
605(01) Underdrain   7/8/2022 
605(01) Underdrain Notes   7/8/2022 
606(17) Midway Splice Guardrail Transition   6/10/2022 
606(23) Standard Bridge Transition – Type “1”   2/11/2021 
606(24) Standard Bridge Transition – Type “1A”   2/11/2021 
608(02) Detectable Warnings   6/10/2021 
609(09) Precast Concrete Vertical Curb   2/11/2021 
627(07) Crosswalk   2/22/2022 
627(08) Crosswalk   2/22/2022 
643(11) ATCC Cabinet   12/14/2020 
645(06) H Beam Posts Highway Signing 12/17/2024 
801(11) Pedestrian Ramp Notes             11/20/2023 
801(12) Pedestrian Ramp Requirements 11/20/2023 
801(13) Ramp Length Table 11/20/2023 
801(14) Parallel Pedestrian Ramp 11/20/2023 
801(15) Perpendicular Pedestrian Ramp – Option 1 11/20/2023 
801(16) Parallel Pedestrian Ramp – Option 2A 11/20/2023 
801(17) Perpendicular Pedestrian Ramp – Option 2A  11/20/2023 
801(18) Parallel Pedestrian Ramp – Option 2B 11/20/2023 
801(19) Perpendicular Pedestrian Ramp – Option 2B 11/20/2023 
801(20) Parallel Pedestrian Ramp – Option 3 11/20/2023 
801(21) Perpendicular Pedestrian Ramp – Option 3 11/20/2023 
801(22) Side Street Pedestrian Ramp 11/20/2023 
801(23) Parallel Pedestrian Ramp – Esplanade 11/20/2023 
801(24) Perpendicular Pedestrian Ramp – Esplanade 11/20/2023 
801(25) Island Crossings 11/20/2023 
801(26) Blended Transition 11/20/2023 
801(26) Blended Transition   1/19/2024 
801(27) Pedestrian Ramp Adjacent to Driveway or Entrance 11/20/2023 
802(05) Roadway Culvert End Slope Treatment   1/03/2017 
802(05) Roadway Culvert End Slope Treatment  11/01/2024 
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SUPPLEMENTAL SPECIFICATIONS 
(Corrections, Additions, & Revisions to Standard Specifications – March 2020) 

 
SECTION 101 

CONTRACT INTERPRETATION 
 

101.2 Definitions   
 
Construction Easement  revise this definition by removing it in its entirety and replace with; 

“A right acquired by the Department for a specific use of private property outside of the 
established Right-of-Way.  Examples include but are not limited to Drainage Easements, 
Construction and Maintenance Easements, and Slope Easements. Construction Easement 
areas, including Temporary Construction Limits and Temporary Road Limits, outside of the 
Right-of-Way remain private property.  No use other than to access and perform the specified 
work activity is permitted without written permission of the owner.” 
 
 Construction Limit Line   Remove this definition in its entirety. 

 
Holidays   Amend this paragraph by adding “Juneteenth” between ‘Memorial Day’ and 

‘Independence Day’. 
 

Plans    Revise this paragraph by removing “Standard Details, Supplemental Standard 
Details” from the first sentence.   

 
Project Limits Revise this definition by removing it in its entirety and replacing it with: 

“Areas within the Right-of-Way, Construction Easements, or Temporary Construction Limits 
shown on the Plans or otherwise indicated in the Contract. If no Project Limits are indicated 
in the Contract, the Project Limits shall be determined by the Department. For a related 
Maine statute, see 23 MRSA § 653. “ 
 

Right-Of-Way   Revise this definition by removing it in its entirety and replacing it with: 
“The area of land, property, or interest therein, acquired for or devoted to the Project or other 
purposes. Portions of the Right-of-Way may be used for storage of materials and equipment 
and the location of engineering facilities, subject to written approval by the Department.” 

 
Amend this Section by adding the following two definitions (that replace Construction Limit Line); 

 
Temporary Construction Limits The area within which the Contractor may access and 

perform the Physical Work and outside of which Work may not be performed without written 
authorization by the property owner. 
 

Temporary Road Limits The area within which the Contractor may construct and 
maintain a temporary detour for maintenance of traffic.  
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SECTION 102 

BIDDING 
 

102.11 Bid Responsiveness   Revise the paragraph that states 
“The Bid is not signed by a duly authorized representative of the Bidder.” So that it reads: 
 
“The Bid is not signed by a duly authorized representative of the Bidder.   
 Properly submitted electronic bids meet this requirement.   
 Paper bids must include at least one signed copy of the Contract Agreement Offer & 

Award form.” 
 

SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Qualification Requirement for Award   Revise this subsection so that it reads: 
 
“103.3.1 Qualification Requirement for Award   If the Notice to Contractors lists a 
Prequalification requirement, the Apparent Successful Bidder must successfully complete the 
Prequalification process as a condition of Award.  The Apparent Successful Bidder who does 
not already hold an Annual Prequalification shall have 21 days to provide the Department 
with their Prequal documents or the Department may move on to the next low bidder.” 

 
SECTION 104 

GENERAL RIGHTS AND RESPONSIBILITIES 
 

104.2.1 Furnishing of Right-of-Way   Revise this subsection by removing it in its entirety and 
replace with the new subsection: 
 
“104.2.1 Furnishing of Property Rights The Department will secure all necessary rights to real 
property within the Project Limits shown on the Right-of-Way Plans that are provided with 
the Bid Documents. For related provisions, see Sections 104.3.2 – Furnishing of Other 
Property Rights, Licenses and Permits and 105.4.5 - Maintenance of Existing Structures. For 
related definitions, see Construction Easements and Right-of-Way.” 
 
104.3.2 Furnishing of Other Property Rights, Licenses and Permits    Revise this subsection by 
replacing “104.2.1 Furnishing of Right-of-Way” with “104.2.1 Furnishing of Property Rights”. 
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SECTION 105 

GENERAL SCOPE OF WORK 
 
105.10.1.4 Race-conscious Project Goals Revise the second paragraph of this section so it reads as 
follows: 
“At the time of the bid opening, all Bidders shall submit with their bid a Disadvantaged 
Business Enterprise (DBE) Commitment Form provided by the Department. This form will list 
the DBE and non-DBE firms that are proposed to be used during the execution of the Work. 
This form must be filled out in its entirety. The dollar total of each commitment shall be 
totaled and a percentage determined.” 
 
 
105.10.2 Requirements Applicable to All Contracts  Under section A, number 2, in the first sentence 
of the first paragraph, revise this Section by replacing the word “handicap” in two places with the 
word “disability” so it now reads: 
 
“2) The Contractor will, in all solicitations or advertisements for employees placed  
by or on behalf of the Contractor, State that all qualified applicants will receive  
consideration for employment without regard to race, color, sexual orientation, religious  
creed, sex, national origin, ancestry, age, physical disability, or mental disability.” 
 

SECTION 106 
QUALITY 

 
106.6 Acceptance  Revise this Subsection by replacing the paragraph beginning with “Acceptance of 
Hot Mix Asphalt Pavement will be based” with: 
 

“Acceptance of Hot Mix Asphalt Pavement will be based on Method A or C Statistical 
Acceptance, or Method B or D Acceptance as specified.  The method of acceptance for each 
item is defined in Special Provision, Section 403, Hot Mix Asphalt Pavement.  When items 
of Hot Mix Asphalt Pavement are not so designated, Method A will be utilized whenever 
there are more than 1000 tons per Hot Mix Asphalt Pavement item, and Method B will be 
utilized when there are less than or equal to 1000 tons per Hot Mix Asphalt Pavement 
item.” 

 
Revise Subsection “B” by removing it and replacing it with: 

 
“B.  Items not designated for Statistical Acceptance will utilize Method B or D 

Acceptance testing to validate the quality of the material incorporated into the Project.  
For material paid under Item 403.209 – Method D, or designated to be visually accepted, 
the Contractor shall provide the Department with a Certification Letter that indicates that 
the material supplied complies with the Specifications.  Test results representative of the 
certified material shall be attached to the letter. 

 
The Department will randomly sample and test the certified Material for properties 

noted in Table 1 of Section 502 - Structural Concrete or Table 14 of Section –401.21 
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Acceptance Method B & D.  Material will be subject to rejection as noted in Structural 
Concrete Section 502.195 - Quality Assurance Method C Concrete or Hot Mix Asphalt, 
Section 401.2022 Pay Adjustment – Method B & D.” 

 
106.7.1 Standard Deviation Method Revise 106.7.1, subsection H by removing the following from 
the first paragraph: 
 
“Method B: PF = [70 + (Quality Level * 0.33)] * 0.01” 
106.9.1 Warranty by Contractor   Revise the third paragraph of this section so that it reads: 
 
“For a related provision regarding obligations regarding plantings, see section 621.36 – 
Maintenance Period. “  

 
SECTION 107 

TIME 
 

107.3.1 General   Amend this paragraph by adding “Juneteenth” between ‘Patriot’s Day’ and ‘the 
Friday after Thanksgiving’.  
 

SECTION 108 
PAYMENT 

 

108.2.3 Mobilization Payments   Replace Standard Specification 108.2.3 – Mobilization Payments 
with the following: 

“108.2.3 Mobilization Payments  “Mobilization” includes the mobilization and demobilization 
of all resources as many times as necessary during the Work.   

 
Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization 

and dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract – 
Mob). 

 
Payment will be made at the following intervals: 
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% Mobilization Bid % Mobilization 
Paid at Contract 
Award 

% Mobilization 
Paid after the 
Department 
determines 50% of 
the work is 
Complete 

% Mobilization 
Paid at Final 
Acceptance 

10% or less 50% 50%  
More than 10% to 
15% 

33% 33% 34% 

More than15% to 
20% 

25% 25% 50% 

More than 20% to 
30% 

15% 15% 70% 

Greater than 30% 10% 10% 80% 
 
108.3 Retainage   Revise the third paragraph of this section so that it reads: 
 
“Upon Final Acceptance, and determination by the department that there are no claims either 
by or on the Contractor or Subcontractors; no over payments by the department; no LDs due; 
and no disincentives due, the Department will reduce Retent to 1% of the original Contract 
Award amount, or $100,000, whichever is less, as it deems desirable and prudent.” 
 
108.4.1 Price Adjustment for Hot Mix Asphalt  Revise this section by removing it in its entirety and  
replacing it with the following: 

 
“108.4.1 Price Adjustment for Hot Mix Asphalt:  For each Contract, a price adjustment for 
performance graded binder will be made for the following pay items, when the total quantity 
of Hot Mix Asphalt included in these items is in excess of 500 tons, based on the estimated 
quantities of these items at the time of bid.   

 
Item 403.102  Hot Mix Asphalt – Special Areas 
Item 403.207   Hot Mix Asphalt - 19 mm 
Item 403.2071 Hot Mix Asphalt - 19 mm (Polymer Modified) 
Item 403.2072 Hot Mix Asphalt - 19 mm (Asphalt Rich Base) 
Item 403.208   Hot Mix Asphalt - 12.5 mm  
Item 403.2081  Hot Mix Asphalt - 12.5 mm (Polymer Modified) 
Item 403.2084 Hot Mix Asphalt - 12.5 mm (Highly Modified HiMAP) 
Item 403.209   Hot Mix Asphalt - 9.5 mm (sidewalks, drives, & incidentals)  
Item 403.210   Hot Mix Asphalt - 9.5 mm 
Item 403.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 403.2104 Hot Mix Asphalt - 9.5 mm (Thin Lift Surface Treatment) 
Item 403.21041  Hot Mix Asphalt - 9.5 mm (Polymer Modified Thin Lift Surface 

Treatment) 
Item 403.211   Hot Mix Asphalt – Shim 
Item 403.2111 Hot Mix Asphalt – Shim (Polymer Modified) 
Item 403.212    Hot Mix Asphalt - 4.75 mm (Shim) 
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Item 403.213    Hot Mix Asphalt - 12.5 mm (base and intermediate course) 
Item 403.2131  Hot Mix Asphalt - 12.5 mm (base and intermediate course 

Polymer Modified) 
Item 403.2132  Hot Mix Asphalt - 12.5 mm (Asphalt Rich Base and intermediate 

course) 
Item 403.301  Hot Mix Asphalt (Asphalt Rubber Gap-Graded) 
Item 461.13  Light Capital Pavement 
Item 461.210  9.5 mm HMA - Paver Placed Surface 
Item 461.2101 Hot Mix Asphalt - 9.5 mm (Polymer Modified) 
Item 461.216  Hot Mix Asphalt (Shim) 
Item 462.30  Ultra-Thin Bonded Wearing Course    
Item 462.301  Polymer Modified Ultra-Thin Bonded Wearing Course 
 
Price adjustments will be based on the variance in costs for the performance graded 

binder component of hot mix asphalt.  They will be determined as follows: 
 
The quantity of hot mix asphalt for each pay item will be multiplied by the performance 

graded binder percentages given in the table below times the difference in price between 
the base price and the period price of asphalt cement.  Adjustments will be made upward 
or downward, as prices increase or decrease. 

 
Item 403.102–6.2% 
Item 403.207–5.2%  
Item 403.2071–5.2%  
Item 403.2072–5.8%   
Item 403.208–5.6%  
Item 403.2081–5.6%  
Item 403.2084 – 6.2% 
Item 403.209–6.2% 
Item 403.210–6.2%  
Item 403.2101–6.2%  
Item 403.2104–6.2% 
Item 403.21041–6.2% 
Item 403.211–6.2%  
Item 403.2111–6.2%       
Item 403.212–6.8%          
Item 403.213–5.6%  
Item 403.2131–5.6%  
Item 403.2132–6.2%     
Item 403.301–6.2%  
Item 461.13–6.7% 
Item 461.210 – 6.4% 
Item 461.2101 – 6.4% 
Item 461.216 – 6.7% 
Item 462.30–0.0021 tons/SY 
Item 462.301–0.0021 tons/SY” 
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SECTION 110 
INDEMNIFICATION, BONDING, AND INSURANCE 

 
110.3.9 Administrative & General Provisions   Amend this subsection by adding “Automobile 
Liability” under letter A) Additional Insured to the list of exceptions. 
 
10. Assurance Required by 49 CFR: 26.13(a)(b)    Revise this section by removing it in its entirety 
and replacing it with the following: 

“a. MaineDOT shall not discriminate on the basis of race, color, national origin, or sex in the 
award and performance of any DOT-assisted contract or in the administration of its DBE 
Program or the requirements of 49 CFR part 26. MaineDOT shall take all necessary and 
reasonable steps under 49 CFR part 26 to ensure nondiscrimination in the award and 
administration of DOT-assisted contracts. MaineDOT’s DBE Program, as required by 49 CFR 
part 26 and as approved by DOT, is incorporated by reference in this agreement. The 
implementation of this program is a legal obligation and failure to carry out its terms shall be 
treated as a violation of this agreement. Upon notification to the MaineDOT of its failure to 
carry out its terms shall be treated as a violation of this agreement. Upon notification to the 
MaineDOT of its failure to carry out its approved program, the Department may impose 
sanctions as provided for under 49 CFR Part 26, and may, in appropriate cases, refer the 
matter for enforcement under 18 U.S.C. 1001 and/or the Program Fraud Remedies Act of 1986 
(31 U.S.C. 3801 et seq.).  This language will appear in financial assistance agreements with 
sub-recipients. 

b. The contractor, sub-recipient, or subcontractor shall not discriminate on the basis of race, 
color, national origin, or sex in the performance of this contract. The contractor shall carry out 
applicable requirements of 49 CFR part 26 in the award and administration of DOT assisted 
contracts. Failure by the contractor to carry out these requirements is a material breach of this 
contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate, including, but not limited to: 

1. Withholding monthly progress payments; 
2. Assessing sanctions; 
3. Liquidated damages; and/or 
4. Disqualifying the contractor from future bidding as non-responsible.” 

 
 
 

SECTION 206 
STRUCTURAL EXCAVATION 

 
206.01 Description – Structural Earth Excavation, Below Grade delete the entire sentence and 
replace with “shall consist of the removal of excavation required for unknown or unanticipated 
subsurface condition. See 206.04 – Method of Measurement for pay limits.” 
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206.04 Method of Measurement – Drainage and Minor Structures Paragraph 1, sentence 2, delete the 
remainder of the sentence beginning with “….provided the maximum allowable…”And replace 
with: “….in accordance with the following limits:” 
 

- Vertical pay limits: 
o Below a plane parallel with and 12 inches below the bottom of the drainage 

or minor structure or 
o Below the excavation limits shown in the Bid Documents; whichever is 

greater. 
 

- Horizontal pay limits – The maximum allowable horizontal dimensions shall not 
exceed those bounded by vertical surfaces 18 inches outside the base, or extreme 
limits of, the structure, and to the vertical neat lines of underdrain trenches, as 
shown in the Contract Documents.  

 
SECTION 401 

HOT MIX ASPHALT PAVEMENT 
 

401.19 Contractor Quality Control  Amend this Section by adding the following to the end: 
“Failure to comply with the approved QCP will result in work suspension and pay reductions 
as outlined in Section 106.4.6. The Quality Control Plan Value shall be the total bid value for 
all items covered by the QCP as identified in Special Provision 403.” 
 

SECTION 501 
FOUNDATION PILES 

 
501.044 Special Requirements for Steel Pipe Piles and Steel Casings Amend this section by deleting 
it in its entirety and replacing with: 
 
Pipe piles shall be driven closed ended, unless otherwise specified.  When open-ended pipe 
piles are specified or when the ends are not completely closed ended when driven, the inside of 
the pile shall be thoroughly cleaned out, and the inside walls cleaned by jetting or other means 
approved by the Resident.  The sediment control required for the cleaning operations shall be 
covered in the Contractor’s SEWPCP.  
  
Pipe piles shall be inspected and approved by the Resident immediately before concrete is 
placed in them.  They shall be free from rupture and undue deformation and shall be free from 
water unless the Resident determines that the concrete can be placed without damage to the 
pile and such that the discharged water will be contained.  The Contractor shall provide lights 
and other equipment necessary to enable the Resident to inspect each pipe pile.  
 
Portland cement concrete for filling the pipe piles shall be placed in one continuous operation 
to fill the pile completely without causing water contamination.  An internal type vibrator shall 
be used in the top 25 feet.  Pile heads shall be protected and cured in accordance with Section 
502, Structural Concrete.  
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The placing of concrete and the driving of piles shall be scheduled so that fresh and setting 
concrete will not be injured by the pile driving.  
  
Concrete shall not be placed in pipe piles until pile driving has progressed beyond a radius of 
15 feet from the pile to be concreted.  If pile heave is detected for pipe piles that have been 
filled with concrete, the piles shall be redriven to the original position after the concrete has 
attained sufficient strength and a proper hammer-pile cushion system, is in place and is 
satisfactory to the Resident.  
 
When a reinforcing steel cage is specified, it shall be placed inside the piles to allow for a 
minimum of 2 inches of concrete cover and the piles shall be filled with concrete to the 
elevation shown on the Plans.  
  
Full-length pipe piles and steel casings shall be used wherever practicable; however, splicing 
may be permitted when approved by the Resident.  The method of splicing shall be as follows:  
  
a. Steel pipe piles and steel casings shall be spliced by full penetration butt joint welds.  
  
b. When the pipe piles and steel casings are to be spliced while in a vertical position, splicing 
shall be accomplished utilizing single-bevel groove welds with the use of back-up rings.  When 
the pipe piles and steel casings are to be spliced while in a horizontal position, splicing shall be 
accomplished utilizing single-vee groove welds with the use of back-up rings.  
  
c. Welded joints shall conform to the Standard Details.   
 
501.047 Splicing Piles  Amend this section by deleting it in its entirety and replacing it with: 

 
Full-length piles shall always be used wherever practicable.  When full-length piles cannot 
be used, the number of splices, locations, and details shall be noted in the QCP.  Piles 
fabricated from multiple pieces will be acceptable only if they comply with the following:  
 
  

H-Beam Piles a Pipe Piles and Steel Casings a,b 

Lengths Maximum No. 
Field Splices Lengths Maximum No. 

Field Splices 
Less than 20 ft. 0 Less than 20 ft. 0 
Over 20 – 35 ft. 1 Over 20 – 40 ft. 1 
Over 35 – 79 ft.  2 Over 40 – 60 ft. 2 
Over 79 ft. 1 per 40 ft. Over 60 – 80 ft. 3 
 Over 80 ft. 1 per 20 ft. 
a Pile lengths less than 10 feet will not be spliced, except as the final (top) section of the pile. 
b Where pipe piles are used for pile bent piers, no splices will be allowed in the length of pile 
from the cutoff elevation to 2 feet below the channel bottom. 

   
When pre-planned splicing is approved, the pile piece of lesser length shall be placed at the tip 

of the pile (the first part of the pile that enters the ground).  
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When splicing is allowed, the work shall be done in accordance with the following: 
 
A. Welding shall be done in accordance with the requirements of the AWS D1.1 welding code. 
B. Qualify welders in accordance with the most recent edition of the AWS D1.5 code. 
C. Submit a written Weld Procedure Specification (WPS) for each joint to be included as part 

of the QCP. The WPSs shall be provided to the Fabrication Engineer for review and 
approval prior to beginning welding. Provide copies of the approved WPSs to the welder, 
QC Inspector and Resident prior to beginning welding. Welding performed without an 
approved WPS and approved QCP will be considered Unacceptable Work. 

D. Provide a list of qualified welders with copies of their AWS certifications to the Fabrication 
Engineer for review prior to beginning welding. Welders shall have in their possession, at 
the time of welding, a valid certification for the process and position to be used in 
production from the AWS. The welder shall show the Resident their credentials upon 
request. 

E. The Contractor shall only use electrodes that are on the Department’s Qualified Products 
List for Welding Electrodes or shall submit alternative electrodes for review and approval 
by the Fabrication Engineer. Electrodes used shall match those approved for use in the 
WPS. 

F. Welding shall not be done: When the temperature in the immediate vicinity of the weld is 
below 0°F; when the surfaces are damp or exposed to rain, snow, or high wind; or when the 
welders or welding operators are exposed to inclement conditions. 

G. The pile shall be preheated to and maintained at 150°F minimum, within 6 inches from the 
joint during welding. 

H. Power sources for welders shall have meters indicating amperage/voltage that have been 
calibrated within 1 year at the time of welding. 

I. The Contractor shall provide the Department with notice, a minimum of, 7 Days prior to 
the start of any welding. 

J. The Contractor shall provide a QC Inspector to perform QC for the welds in accordance 
with the AWS D1.1 welding code. The QC Inspector shall be an AWS Certified Welding 
Inspector (CWI) in conformance with the requirements of AWS QC1, Standard for AWS 
Certifications of Welding Inspectors. The Contractor may submit, in lieu of a CWI, an 
alternative QC Inspector with documented training and experience in metals fabrication, 
inspection, and testing for approval by the Fabrication Engineer. The QC Inspector shall 
be someone other than the welder performing the welds to be inspected. 

K. The QC Inspector shall inspect all production stages of the welded splice to ensure that 
workmanship and materials meet the requirements of the AWS D1.1 welding code and the 
Contract. The QC Inspector shall submit a signed record of all weld inspection 
documentation to the Resident after welding is completed.  

 
Record of weld inspection shall include, but not be limited to, the following: 
 
1. Name of QC Inspector 
2. Project WIN and Location 
3. Date 
4. Weather conditions  
5. Type, size, length, and location of welds. 
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6. Confirmation of appropriate equipment and materials used, including proper handling of 
welding electrodes. 

7. Confirmation that welder has approved WPS onsite, and welding is performed in 
accordance with approved WPS. 

8. Confirmation that welder is qualified to perform work per approved WPS. Include name 
and certifications of qualified welder who performed the work. 

9. Confirm that 100% visual testing, in accordance with AWS D1.1 Table 8.1, has been 
conducted and any subsequent repairs are made prior to non-destructive testing (NDT). 

10. Document NDT testing including name of NDT technician, NDT personnel qualifications, 
type and extent of NDT testing performed, and include NDT testing reports provided by 
the NDT testing technician. 
 

L. Piles shall not be driven until all pile welding has been inspected and accepted by 
the Department. 
 
 
501.0471 Specific Requirements for Splicing H-Beam Piles 
 
A. Damaged material shall be removed from the end of the driven pile. Lifting holes 
shall be repaired or trimmed off. The ends of both pieces to be spliced shall be cut off 
square with the longitudinal axis of the pile and beveled per the approved WPS. All 
cutting shall be done with the use of a mechanical guide, except that minor trimming 
may be allowed, as approved by the Resident. 
B. The Contractor shall use an approved mechanical splicer or a full penetration 
butt weld for the entire cross section of the pile. Mechanical splicers shall be installed 
per the manufacturer’s recommendations, except that the flanges shall be welded using 
a complete joint penetration weld, per the AWS D1.1 welding code. 
C. In addition to the 100% visual testing (VT) performed by the QC Inspector, the 
Contractor shall perform NDT on the first two welded splices of the same type/size. The 
welds shall be radiographically (RT) or ultrasonically (UT) tested for their full length 
for acceptance per Table 8.2 of AWS D1.1. If both RT/UT-tested splices are determined 
to be acceptable, no further NDT will be required. If either of the first two RT/UT-
tested splices contain defects warranting rejection, RT/UT testing of splices shall 
continue until two consecutive splices are found to be acceptable. 
D. Should the Department determine that the Quality Control of the Contractor is 
not producing welds with acceptable quality, then the Department may request the 
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should 
the NDT testing identify defects warranting rejection, the welds shall be repaired and 
retested. The Contractor shall perform the NDT and weld repair work at no additional 
cost to the Department. If the NDT does not identify defects warranting rejection, then 
the Department will pay for the cost of the NDT testing. RT and UT defect indications 
will be evaluated according to the statically loaded criteria of AWS D1.1. 
 

501.0472 Specific Requirements for Splicing Steel Pipe Piles and Steel Casings 
 
A. Damaged material shall be removed from the end of the driven pile. Lifting holes 
shall be trimmed off. The ends of both pieces to be spliced shall be cut off square with 
the longitudinal axis of the pile and beveled per the approved WPS. All cutting shall be 
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done with the use of a mechanical guide, except that minor trimming may be allowed, 
as approved by the Resident. 
B. Splices shall be welded using an AWS D1.1 Complete Joint Penetration butt 
weld 
with a backer ring. 
C. In addition to the 100% VT performed by the QC Inspector, the Contractor 
shall perform NDT on the first two welded splices of the same type/size. The welds shall 
be RT or UT tested for their full length for acceptance per Table 8.2 of AWS D1.1. If 
both RT/UT-tested splices are determined to be acceptable, no further NDT will be 
required. If either of the first two RT/UT-tested splices contain defects warranting 
rejection, RT/UT testing of splices shall continue until two consecutive splices are found 
to be acceptable. 
D. Should the Department determine that the Quality Control of the Contractor is 
not producing welds with acceptable quality, then the Department may request the 
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should 
the NDT testing identify defects warranting rejection, the welds shall be repaired and 
retested. The Contractor shall perform the NDT and weld repair work at no additional 
cost to the Department. If the NDT does not identify defects warranting rejection, then 
the Department will pay for the cost of the NDT testing. RT and UT defect indications 
will be evaluated according to the statically loaded criteria of AWS D1.1. 

 
501.048 Prefabricated Pile Tips  Amend this section by deleting it in its entirety and replacing it 
with: 

Welding of pile tips shall be done in accordance with the following: 

A. Welding shall be done in accordance with the requirements of the AWS D1.1 
welding code. 
B. Qualify welders in accordance with the most recent edition of the AWS D1.5 
code. 
C. Submit a written WPS for each tip to be included as part of the QCP. The WPSs 
shall be provided to the Fabrication Engineer for review and approval prior to 
beginning welding. Provide copies of the approved the WPS to the welder and Resident 
prior to beginning welding. Welding performed without an approved WPS and 
approved QCP will be considered Unacceptable Work. 
D. Provide a list of qualified welders with copies of their AWS certifications to the 
Fabrication Engineer for review prior to beginning welding. Welders shall have in their 
possession, at the time of welding, a valid certification for the process and position to be 
used in production from the AWS or other organization acceptable to the Resident. The 
welder shall show the Resident their credentials upon request. 
E. The Contractor shall only use electrodes that are on the Department’s Qualified 
Products List for Welding Electrodes or shall submit alternative electrodes for review 
and approval by the Fabrication Engineer. Electrodes used shall match those approved 
for use in the WPS. 
F. Pile tips shall be approved by the Resident. 
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G. Welding shall not be done: When the temperature in the immediate vicinity of 
the weld is below 0°F; when the surfaces are damp or exposed to rain, snow, or high 
wind; or when the welders or welding operators are exposed to inclement conditions. 
H. The pile shall be preheated to and maintained at 150°F minimum within 6 inches 
from the joint during welding. 
I. Power sources for welders shall have meters indicating amperage/voltage that 
have been calibrated within 1 year at the time of welding. 
J. Pile tips may be welded to the piles by the pile supplier upon approval by the 
Department. Approval is contingent upon submission of the following: A welding QC 
Plan; proof that the proposed welder(s) is certified per AWS D1.5; and an AWS D1.1 
WPS, with base metal preheated to a minimum of 150°F. The Contractor shall provide 
notice a minimum of 14 Days prior to the start of any welding by the pile supplier. At a 
minimum, welds shall be 100% visually inspected by the pile supplier’s QC 
representative. 
K. The Contractor shall provide a QC Inspector to perform QC for the welds in 
accordance with the AWS D1.1 welding code. The QC Inspector shall be an CWI in 
conformance with the requirements of AWS QC1, Standard for AWS Certifications of 
Welding Inspectors. The Contractor may submit, in lieu of a CWI, an alternative QC 
Inspector with documented training and experience in metals fabrication, inspection, 
and testing for approval by the Fabrication Engineer. The QC Inspector shall be 
someone other than the welder performing the welds to be inspected. 
L. The QC Inspector shall inspect all production stages of the welded splice to 
ensure that workmanship and materials meet the requirements of the AWS D1.1 
welding code and the Contract. The QC Inspector shall submit a signed record of all 
weld inspection documentation to the Resident after welding is completed.  

 
Record of weld inspection shall include, but not be limited to, the following: 
 

1. Name of QC Inspector 
2. Project WIN and Location 
3. Date 
4. Weather conditions  
5. Type, size, length, and location of welds. 
6. Confirmation of appropriate equipment and materials used, including 
proper handling of welding electrodes. 
7. Confirmation that welder has approved WPS onsite, and welding is 
performed in accordance with approved WPS. 
8. Confirmation that welder is qualified to perform work per approved 
WPS. Include name and certifications of qualified welder who performed the 
work. 
9. Confirm that 100% VT, in accordance with AWS D1.1 Table 8.1, has 
been conducted and any subsequent repairs are made prior to NDT. 
10. Document NDT testing including name of NDT technician, NDT 
personnel qualifications, type and extent of NDT testing performed, and include 
NDT testing reports provided by the NDT testing technician. 
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N. The Contractor shall provide notice a minimum of 7 Days prior to the start of 
any field welding. 
O. Piles shall not be driven until all pile welding has been inspected and accepted by 
the Department. 

 

A. Damaged material shall be removed from the end of the driven pile, as 
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to 
be attached shall be cut off square with the longitudinal axis of the pile and prepared 
per the approved WPS. All cutting shall be done with the use of a mechanical guide, 
except that minor trimming may be allowed, as approved by the Resident. 
B. Regarding weld size, prefabricated pile tips shall be attached to H-beam piles 
with 5/16-inch groove welds along each flange, or as recommended by the manufacturer 
of the pile tips, whichever weld size is larger. 
C. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld. 
D. Should the Department determine that the Quality Control of the Contractor is 
not producing welds with acceptable quality, then the Department may request the 
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should 
the NDT testing identify defects warranting rejection, the welds shall be repaired and 
retested. The Contractor shall perform the NDT and weld repair work at no additional 
cost to the Department. If the NDT does not identify defects warranting rejection, then 
the Department will pay for the cost of the NDT testing. RT and UT defect indications 
will be evaluated according to the statically loaded criteria of AWS D1.1. 

 
501.0482 Specific Requirements for Installing Steel Pipe Pile Tips 
A. Damaged material shall be removed from the end of the driven pile, as 
applicable. Lifting holes shall be trimmed off. The end of the pile to which the tip is to 
be attached shall be cut off square with the longitudinal axis of the pile and prepared 
per the approved WPS. All cutting shall be done with the use of a mechanical guide, 
except that minor trimming may be allowed, as approved by the Resident. 
B. Unless otherwise shown on the Plans, steel pipe piles shall have pointed cast steel 
pile tips. 
C. Regarding weld size, prefabricated pile tips shall be attached to steel pipe piles 
with a continuous 5/16-inch groove weld along the full perimeter of the pile, or as 
recommended by the manufacturer of the pile tips, whichever weld size is larger. 
D. The QC Inspector shall, at a minimum, perform 100% VT on each pile tip weld. 
E. Should the Department determine that the Quality Control of the Contractor is 
not producing welds with acceptable quality, then the Department may request the 
Contractor to perform additional NDT, such as RT or UT of any or all welds. Should 
the NDT testing identify defects warranting rejection, the welds shall be repaired and 
retested. The Contractor shall perform the NDT and weld repair work at no additional 
cost to the Department. If the NDT does not identify defects warranting rejection, then 
the Department will pay for the cost of the NDT testing. RT and UT defect indications 
will be evaluated according to the statically loaded criteria of AWS D1.1. 
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501.05 Method of Measurement    
c. Piles in Place   Revise the third paragraph by replacing the “10” with “20” so that it reads:  
 
Unused pile cutoffs 20 feet or more in length, except those required to accommodate the 
Contractor’s construction method, as discussed herein, will remain the property of the Department 
and will be stored at a bridge maintenance yard nearest the project. Hauling and unloading of piles 
will be done by the Contractor or by the Department, depending upon availability of services. 
 

SECTION 502 
STRUCTURAL CONCRETE 

 
502.09 Forms and Falsework  Amend this subsection by adding the subsection title “502.10 Placing 
Concrete” after section “D” Removal of Forms and False work” and after the paragraph beginning 
with “2.  Forms and False work, including blocking…”.  So that a new subsection starts and reads: 

“502.10 Placing Concrete 
A. General  Concrete shall not be placed until forms ….” 

 
502.1701 Quality Control, Method A and B    Revise this Section so that the first paragraph and the 
first sentence of the second paragraph read: 
“502.17 Quality Control   The Contractor shall control the quality of the concrete through 
testing, inspection, and practices which shall be described in the QCP, sufficient to assure a 
product meeting the Contract requirements. The QCP shall meet the requirements of Section 
106, Quality, and this specification. No work under this item shall proceed until the QCP is 
submitted to and approved by the Department. Failure to comply with the approved QCP will 
result in work suspension and pay reductions as outlined in Section 106.4.6. The Quality 
Control Plan Value shall be the total bid value for all cast-in-place items covered by the QCP, 
using the P value listed in Special Provision 502. If no P value is listed, a value of $350, or bid 
value per cubic yard, whichever is less, shall be used. 
   
  502.1701 Quality Control, Method A and B The QCP shall address all elements that affect the 
quality of the structural concrete including, but not limited to, the following: “ 
 
Section 502.1701, Quality Control, Revise Table 4 of this Subsection by removing it in its 
entirety and replacing it with: 
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TABLE 4 
METHOD A & B MINIMUM QUALITY CONTROL TESTING REQUIREMENTS * 

TEST TEST METHOD SAMPLING 
LOCATION 

FREQUENCY 

Gradation AASHTO T-27 & T-11 Stockpile One set per proposed 
grading before production.  
One set every 100 yd3 
(Min. 1 set per month) 

Organic Impurities AASHTO T-21 Stockpile Once per fine aggregate  
per year ** 
 

% Absorption AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Specific Gravity AASHTO T-84 & T-85 Stockpile Once per aggregate per 
year 

Total Moisture in 
Aggregate 

AASHTO T-255 Stockpile One set per day’s 
production 

Free Water and 
Aggregate Wt. 

N/A  One per day’s production  

% Entrained Air AASHTO T-152 On Project On first two loads and 
every third load thereafter 
provided consistent results 
are achieved 

Compressive Strength AASHTO T-22 On Project One set per sublot            
      

Compressive Strength AASHTO T-22  
@ 7days  

On Project One set per sublot                 

* Additional QC testing will be required any time a process change occurs during a placement, 
including changes in type or dosage of admixture.  Additional testing shall include, but is not 
limited to, entrained air testing.    

** If the color produced is a laboratory designation Plate III, then the fine aggregate shall 
be tested once per month. 

 
502.18, Method of Measurement, Revise Subsection ‘F’ by removing the word ‘transverse’ so that it 
reads: “Saw cut grooving of concrete wearing surfaces, complete and accepted, will be 
measured for payment as one lump sum.” 
 
502.19, Basis of Payment, Revise the third paragraph by removing the word ‘transverse’ so that it 
reads:  “Saw cut grooving of concrete wearing surfaces will be paid for at the Contract Lump 
Sum Price, which shall be payment for furnishing all materials, labor, and equipment, 
including depth gauges and all incidentals, to satisfactorily complete the work.” 
(Also see 535.24 and 535.25 for related changes) 
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SECTION 503 
REINFORCING STEEL 

 
Section 503.07 Splicing Revise this section by removing the table and following footnote and 
replacing them with: 
 

Minimum Lap Splice Length (inches) 
 
Bar Type 

Bar Size 
#3 #4 #5 #6 #7 #8 #9 #10 #11 

Plain or Galvanized 16 20 24 29 38 47 59 72 85 
Epoxy or Dual Coated 17 24 36 43 56 71 88 107 128 
Stainless 19 24 30 36 47 59 73 89 107 
Low-carbon Chromium 24 32 39 47 63 78 97 119 142 

 

“The minimum lap splice lengths in the table above are based on the parameters below. When 
any     of these parameters are altered, appropriate minimum lap splice lengths will be as shown 
on the Plans. 

 Normal weight concrete 
 Minimum 28-day concrete compressive strength from 4,000 psi to 10,000 psi 
 Class B tension lap splice 
 Minimum center-to-center spacing between bars of 6 inches 
 Minimum clear cover of 2 inches 
 Nominal reinforcing steel yield strengths 
o Low-carbon Chromium = 100 ksi 
o Stainless = 75 ksi 
o All others = 60 ksi 

 Reinforcement with yield strengths greater than 75 ksi shall have beam transverse 
reinforcement and column ties provided over the required lap splice length in 
accordance with the current edition of the AASHTO LRFD Bridge Design Specifications 

 
When lap splices are placed horizontally in an element where the concrete depth below the 

splice will be 12 inches, or more, the indicated lap splice lengths shall be multiplied by a factor 
of 1.3.” 
 

SECTION 506 
SHOP APPLIED PROTECTIVE COATING – STEEL 

 
506.13 Surface Preparation  Amend this section by adding this paragraph to the end: 
 
“Steel shall meet the requirements of SSPC SP8 Pickling prior to being immersed in the zinc 
tanks. Verification of the surface preparation shall be included in the QC documentation.” 
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SECTION 523 
BEARINGS 

 
523.051 Protective Coating  Revise this subsection by removing the paragraph beginning with 
“Anchor rods shall be galvanized…” and replacing with: 
 

“Anchor rods shall be galvanized. When anchor rods are designated to secure bare 
unpainted steel or painted steel, a dielectric coating (epoxy or bituminous type coatings are 
acceptable) shall be applied to the anchor rod and/or adjacent steel to prevent contact between 
galvanized surfaces and painted or unpainted steel.” 
 
523.22 Fabrication     Amend this subsection by adding the following: “Elastomeric Bearings shall 
be fabricated in accordance with AASHTO M251.” 
 

SECTION 526 
CONCRETE BARRIER 

 
Amend this section by deleting it in its entirety and replacing it with: 
 

“526.01 Description This work shall consist of the furnishing, constructing, erecting, 
setting, resetting, and removal of concrete barrier and associated elements in accordance 
with these specifications, the Standard Details, and the lines and grades shown on the Plans 
or established by the Resident. 

 
The types of concrete barrier are designated as follows: 
 
Portable Concrete Barrier Type I  Double faced removable barrier in accordance with 

the Standard Details. 
 
Permanent Concrete Barrier Type II  Double faced barrier as shown on the Plans. 
 
Permanent Concrete Barrier Type IIIa  Single faced barrier 32 inches high in 

accordance with the Standard Details or as shown on the Plans. 
Permanent Concrete Barrier Type IIIb  Single faced barrier 42 inches high in 

accordance with the Standard Details or as shown on the Plans. 
 
Permanent Concrete Transition Barrier  Barrier of various heights joining steel bridge 

rail to steel guardrail in accordance with the Standard Details or as shown on the Plans. 
 
Permanent Texas Classic Rail  Barrier Traffic rail or sidewalk rail, in accordance with 

the Standard Details or as shown on the Plans. 
 
526.02 Materials 
 
a. Concrete   Concrete for barriers, both permanent and portable, shall have a design 

strength of 5,000 psi.  
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For cast-in-place barrier: The concrete shall be Class LP, in accordance with Standard 

Specification Section 502, Structural Concrete. 
 
For precast barrier: The concrete shall meet the requirements of Standard 

Specification 712.061, Structural Precast Concrete Units, except that the stripping strength 
for precast barriers is 4,000 psi. 

 
b. Reinforcing Steel   Reinforcing steel shall meet the requirements of Section 503, 

Reinforcing Steel. 
 
c. Structural Steel   Plates and barrier connections shall meet the requirements 

specified in Standard Specification 504 - Structural Steel and shall be hot dip galvanized 
after fabrication in accordance with Standard Specification 506, Shop Applied Protective 
Coating – Steel 

 
d. Bolts Bolts shall meet the requirements specified in Section 713.02, High Strength 

Bolts. 
 
e. Connecting Pins for Portable Concrete Barrier  Portable concrete barriers must be 

connected using a 1- inch diameter pin. The connecting pin must be smooth, not deformed, 
i.e., reinforcing bar may not be used, and shall meet the strength requirements of ASTM 
A449 steel. Materials with greater strength may be used with the approval of the 
Department. 

 
f. Anchor Pins for Portable Concrete Barrier Anchoring to concrete or asphalt will be 

required when specified on the Plans.  When required, portable concrete barriers must be 
anchored using a 1 ½ - inch diameter anchor pin. The anchor pin must be smooth, not 
deformed, i.e., reinforcing bar may not be used, and shall meet the strength requirements 
of ASTM A36 steel. Materials with greater strength may be used with the approval of the 
Department. 

 
g. Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for 

Portable Concrete Barrier on the following schedule:   
 

New Portable Concrete Barrier shall be crash tested and/or evaluated to MASH2016 
criteria.  
 
Current Portable Concrete Barrier in useful serviceable condition that is successfully 
tested to NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 
2029.  
 
Other current Portable Concrete Barrier that is deemed acceptable by the Department 
may be utilized on projects off the National Highway System through December 31, 2024. 

 
526.03 Construction Requirements  
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Cast-in-place barriers shall be fabricated in accordance with Standard Specification 
Section 502, Structural Concrete. Precast barriers shall be fabricated in accordance with 
Standard Specification 534, Precast Structural Concrete.   

 
Concrete finish for permanent barrier shall be rubbed as defined in Standard 

Specification Section 502, Structural Concrete, 502.13 D2 or an approved equal. 
 
Portable concrete barrier shall be generally free from fins and porous areas and shall 

present a neat and uniform appearance.   
 

Permanent barrier shall have a protective coating applied in accordance with Standard 
Specification Section 515, Protective Coating for Concrete Surfaces. 

 
Reflective delineators for concrete median barrier shall meet the requirements of 

Special Provision 645, Highway Signing. 
 
Preformed Joint Filler shall meet the requirements specified in Subsection 705.01, 

Preformed Expansion Joint Filler. 
 
Permissible dimensional tolerances for all concrete barriers shall be as follows: 
 
a.  Cross-sectional dimensions shall not vary from design dimensions by more than ¼ 

inch. The vertical centerline shall not be out of plumb by more than ¼ inch. 
 
b.  Longitudinal dimensions shall not vary from the design dimensions by more than ¼ 

inch per 10 feet of barrier section and shall not exceed ¾ inches per section. 
 
c.  Location of anchoring holes shall not vary by more than ½ inch from the dimensions 

shown in the concrete barrier details on the Plans. 
 
d.  Surface straightness shall not vary more than ¼ inch under a 10-foot straightedge. 
 
e.  The barrier shall have no significant cracking.  Significant cracking is defined as 

fractures or cracks passing through the section, or any continuous crack extending for a 
length of 12 inches or more, regardless of position in the section. 

 
526.04 Method of Measurement Permanent Concrete Barrier Type II, IIIa, IIIb, Texas 

Classic Rail, and Precast Median Barrier will be measured for payment by lump sum, 
complete in place.   

 
Portable concrete barrier, both anchored and unanchored will be measured for 

payment by lump sum.  Lump sum measurement will include verification of the installation 
and removal of all portable concrete at the completion of the Contractor’s operations. 

 
The Contractor shall replace sections of portable concrete barrier, including anchored 

barrier damaged by the traveling public when directed by the Resident.  Replacement 
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sections will be measured for payment in accordance with Standard Specification 109.7, 
Equitable Adjustments to Compensation and Time. 

 
Transition barrier will be measured by each, complete in place. 
 
526.05 Basis of Payment The accepted quantities of Concrete Barrier Type II, IIIa, IIIb, 

Texas Classic Rail, and Precast Median Barrier will be paid for at the Contract lump sum 
price for the type specified, complete in place.    

 
The accepted quantities of Portable Concrete Barrier Type I, both anchored and 

unanchored will be paid for at the Contract lump sum price.  Such payment shall be full 
compensation for furnishing all materials, assembling, moving, resetting, transporting, 
temporarily storing, removing barrier, furnishing new parts as necessary, and all 
incidentals necessary to complete the work. 

 
Portable barrier shall become the property of the Contractor upon completion of the 

use of the barrier on the project and shall be removed from the project site by the 
Contractor. 

 
Transition barrier will be paid for at the Contract price each, complete in place.   
 
The accepted quantity of all types of concrete barrier, whether portable or permanent, 

will be paid for at the lump sum or per each price, as applicable, which payment shall be 
full compensation for all materials, including reinforcing steel, protective coating, reflective 
delineators, steel plates and hardware, equipment, labor and incidentals required, as 
necessary, to complete the work.    

 
Payment will be made under:  
 
  Pay Item      Pay Unit  
 
526.301 Portable Concrete Barrier, Type I   Lump Sum  
526.304 Portable Concrete Barrier, Anchored Type I Lump Sum 
526.312    Permanent Concrete Barrier Type II  Lump Sum 
526.321    Permanent Concrete Barrier Type IIIa  Lump Sum 
526.323 Texas Classic Rail     Lump Sum 
526.331    Permanent Concrete Barrier Type IIIb   Lump Sum 
526.34  Permanent Concrete Transition Barrier        Each 
526.502 Precast Concrete Median Barrier   Lump Sum” 
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SECTION 527 

ENERGY ABSORBING UNIT 
 

527.02 Materials Amend this section by deleting it in its entirety and replacing it with: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Portable Crash Cushions will be crash tested and/or evaluated to MASH2016 criteria by 
January 1, 2030. Current Category 3 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029. 
 
Work Zone Crash Cushions shall be selected from the Department’s Qualified Products List of 
Crash Cushions/Impact Attenuators or approved equal.” 
 

SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.22  Tolerances   Amend this section by deleting it in its entirety and replacing it with: 
“Product dimensional tolerances shall be in conformance with the latest edition of PCI MNL-
135, Tolerance Manual for Precast and Prestressed Concrete Construction, as applicable to the 
particular product (e.g., slab, I-girder, box beam), the Plans, and this Specification. Use Box 
Beam fabrication tolerances for voided or solid slab beams and use Double Tee tolerances for 
NEXT beams. In case of dispute, the Fabrication Engineer shall determine the allowable 
tolerance.”  
 
535.24  Installation of Slabs, Beams, and Girders  Revise the 5th paragraph by replacing “6.0 and 
9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive strength 
of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, be non-
shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
 
535.25, Installation of Precast/Prestressed Deck Panels  Revise the 2nd paragraph by replacing “6.0 
and 9.0” to “5.0 and 8.0” so it reads: “Ready mixed grout shall achieve a design compressive 
strength of 6,000 psi at 28 days, have an entrained air content of between 5.0 and 8.0 percent, 
be non-shrink, flowable, and contain a non-shrink additive listed on the Department QPL for 
expansive cements.” 
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SECTION 606 
GUARDRAIL 

 
Amend this section by replacing it with the following:  
 
606.01 Description This work shall consist of furnishing and installing guardrail components in 
accordance with these specifications and in reasonably close conformity with the lines and grades 
shown on the plans or as established.  Guardrail is designated as:   
 

31” W-Beam Guardrail - Mid-Way Splice 
Galvanized steel w-beam, 8” wood or composite offset blocks, galvanized steel posts 
Thrie Beam 
Galvanized steel thrie beam, 8” wood or composite offset blocks, galvanized steel posts 

 
Median guardrail shall consist of two beams of the above types, mounted on single posts.  
 
Bridge mounted guardrail shall consist of furnishing all labor, materials, and equipment necessary to 
install guardrail as shown on the plans.  This work shall also include drilling for and installation of 
offset blocks if specified, and incidental hardware necessary for satisfactory completion of the work. 
 
Remove and Reset and Remove, Modify, and Reset guardrail shall consist of removing the existing 
designated guardrail and resetting in a new location as shown on the plans or directed by the 
Resident.  Remove, Modify, and Reset guardrail and Modify guardrail include the following 
guardrail modifications:  Removing plate washers at all posts, except at anchorage assemblies as 
noted on the Standard Details, adding offset blocks, and other modifications as listed in the 
Construction Notes or General Notes.  Modifications shall conform to the guardrail Standard Details. 
 
Bridge Connection shall consist of the installation and attachment of beam guardrail to the existing 
bridge.  This work shall consist of constructing a concrete end post or modifying an existing end post 
as required, furnishing, and installing a terminal connector, necessary hardware, and incidentals 
required to complete the work as shown on the plans.  Bridge Transition shall consist of a bridge 
connection and furnishing and installing guardrail components as shown in the Standard Details. 
 
606.02 Materials  Materials shall meet the requirements specified in the following Sections of 
Division 700 - Materials: 
 
      Timber Preservative          708.05 
    Metal Beam Rail               710.04 
    Guardrail Posts                       710.07 
   Guardrail Hardware                710.08 
 
Guardrail components shall meet the applicable standards of "A Guide to Standardized Highway 
Barrier Hardware" prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative 
Committee, Task Force 13 Report. 
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Posts for underdrain delineators shall be “U” channel steel, 8 ft long, 2 ½ lb/ft minimum and 
have 3/8-inch round holes, 1-inch center to center for a minimum distance of 2 ft from the top of the 
post. 
 
Reflectorized Flexible Guardrail Markers shall be mounted on all guardrails. A marker shall be 
mounted onto guardrail posts at the flared guardrail terminal end point and tangent point, both at the 
leading and trailing ends of each run of guardrail. The marker’s flexible posts shall be gray with 
either silver-white or yellow reflectors (to match the edge line striping) at the tangents, red at leading 
ends, and green at trailing ends.  Whenever the guardrail terminal is not flared, markers will only be 
required at the terminal end point. These shall be red or green as appropriate.  Markers shall be 
installed on the protected side of guardrail posts unless otherwise approved by the Resident.  
Reflectorized flexible guardrail markers shall be from the Department’s Qualified Products List of 
Delineators.  The marker shall be gray, flexible, durable, and of a non-discoloring material to which 
3-inch by 9-inch reflectors shall be applied, and capable of recovering from repeated impacts and 
meeting MASH 16 requirements. Reflective material shall meet the requirements of Section 719.01 
for ASTM D 4956 Type III reflective sheeting. The marker shall be secured to the guardrail post 
with two fasteners, as shown in the Standard Details.   
 
Reflectorized beam guardrail reflectors shall be mounted on all “w” beam guardrail and shall be 
either the “butterfly” type or linear delineation system panels.      “Butterfly” or linear delineation 
panels shall be installed at approximately 62.5 foot intervals on tangents (after every tenth post) and 
31.25 feet on curves (after every fifth post), and shall be centered on the guardrail beam.  On 
Divided highways, the left-hand delineators shall be yellow and the right-hand delineators shall be 
silver/ white.  On two-way directional highways, the right-hand side will have silver / white 
reflectors and no reflectorized delineator used on the left.    Delineators shall have reflective sheeting 
that meets or exceeds the requirements of Section 719.01. 
 
“Butterfly” reflectors shall be fabricated from high-impact, ultraviolet & weather resistant 
thermoplastic.  Aluminum, galvanized metal or other materials shall not be used.  Reflective 
sheeting will be applied to only one side of the delineator facing the direction of traffic and shall be 
centered vertically on the guardrail beam as shown in the Standard Detail 606(7).   

  
Linear delineation system panels shall be 1.5 inches wide by approximately 11 inches nominal 
length, with a minimum of 5 raised lateral ridges spaced at approximately 2.25 inches.  The height of 
each ridge shall be 0.34 inches with a 45 degree profile and a 0.28 inches radius at the top.  Sheeting 
shall be laminated to thin gauge aluminum with a pre-applied adhesive tape on the back.  Panels 
shall not be installed over seams or bolt heads and shall be centered horizontally on the guardrail 
beam; linear delineation panels shall be attached to only one guardrail beam.  The guardrail beam 
surface shall be cleaned and prepared according to the manufacturer’s instructions.  Air temperature 
and guardrail surface temperature must be a minimum of 50 degrees F (10 C) with rising 
temperature at the time of installation. 

 
Exact locations of the either the “butterfly” type or the linear delineation panels shall be approved by 
the Resident prior to installation.   
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Single wood post shall be of cedar, white oak, or tamarack, well-seasoned, straight, and sound and 
have been cut from live trees.  The outer and inner bark shall be removed, and all knots trimmed 
flush with the surface of the post.  Posts shall be uniform taper and free of kinks and bends. 
 
Single steel post shall conform to the requirements of Section 710.07 b. 
 
Single steel pipe post shall be galvanized, seamless steel pipe conforming to the requirements of 
ASTM A120, Schedule No. 40, Standard Weight.   
 
Acceptable multiple mailbox assemblies shall be listed on the Department’s Qualified Products List 
and shall be MASH 16 tested and approved. 
 
Flared and Tangent w-beam guardrail terminals and guardrail offset blocks shall be from the 
Department’s Qualified Products List.  Flared terminals shall be installed with a 4 ft offset as shown 
in the Manufacturer’s installation instructions. 
 
Anchorage assemblies used to anchor trailing ends, radius guardrail, or other ends not exposed to 
traffic shall meet the applicable standards of "A Guide to Standardized Highway Barrier Hardware" 
prepared and approved by the AASHTO-AGC-ARTBA Joint Cooperative Committee, Task Force 
13 Report, Drawing SEW02a. 
 
Existing materials damaged or lost during adjusting, removing and resetting, or removing, 
modifying, and resetting, shall be replaced by the Contractor without additional compensation.  
Existing guardrail posts and guardrail beams found to be unfit for reuse shall be replaced when 
directed by the Resident. 
 
606.03 Posts   Posts for guardrail shall be set plumb in holes or they may be driven if suitable 
driving equipment is used to prevent battering and distorting the post.  When posts are driven 
through pavement, the damaged area around the post shall be repaired with approved bituminous 
patching.  Damage to lighting and signal conduit and conductors shall be repaired by the Contractor. 
 
When set in holes, posts shall be on a stable foundation and the space around the posts, backfilled in 
layers with suitable material, thoroughly tamped. 
 
The reflectorized flexible guardrail markers shall be set plumb with the reflective surface facing the 
oncoming traffic.  Markers shall be installed on the protected side of guardrail posts.  Markers, 
which become bent or otherwise damaged, shall be removed and replaced with new markers. 
 
Single wood posts shall be set plumb in holes and backfilled in layers with suitable material, 
thoroughly tamped.  The Resident will designate the elevation and shape of the top.  The posts, that 
are not pressure treated, shall be painted two coats of good quality oil base exterior house paint. 
 
Single steel posts shall be set plumb in holes as specified for single wood posts or they may be 
driven if suitable driving equipment is used to prevent battering and distorting the post. 
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Additional bolt holes required in existing posts shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.04 Rails Brackets and fittings shall be placed and fastened as shown on the plans.  Rail beams 
shall be erected and aligned to provide a smooth, continuous barrier.  Beams shall be lapped with the 
exposed end away from approaching traffic. 
 
End assemblies shall be installed as shown on the plans and shall be securely attached to the rail 
section and end post. 
 
All bolts shall be of sufficient length to extend beyond the nuts but not more than ½ inch. Nuts shall 
be drawn tight. 
 
Additional bolt holes required in existing beams shall be drilled or punched, but the size of the holes 
shall not exceed the dimensions given in the Standard Details.  Metal around the holes shall be 
thoroughly cleaned and painted with two coats of approved aluminum rust resistant paint.  Holes 
shall not be burned. 
 
606.045 Offset Blocks   The same offset block material is to be provided for the entire project unless 
otherwise specified. 
 
606.05 Shoulder Widening At designated locations the existing shoulder of the roadway shall be 
widened as shown on the plans.  All grading, paving, seeding, and other necessary work shall be in 
accordance with the Specifications for the type work being done. 
 
606.06 Mail Box Post Single wood post shall be installed at the designated location for the support 
of the mailbox.  The multiple mailbox assemblies shall be installed at the designated location in 
accordance with the Standard Details and as recommended by the Manufacturer.  Attachment of the 
mailbox to the post will be the responsibility of the home or business owner. 
 
606.07 Abraded Surfaces All galvanized surfaces of new guardrail and posts, which have been 
abraded so that the base metal is exposed, and the threaded portions of all fittings and fasteners and 
cut ends of bolts shall be cleaned and painted with two coats of approved rust resistant paint. 
 
606.08 Method of Measurement Guardrail will be measured by the linear foot from center to center 
of end posts along the gradient of the rail except where end connections are made to masonry or steel 
structures, in which case measurement will be as shown on the plans. When connected to radius rail, 
measurement will be to the end of the last tangent beam. 
 
Guardrail terminal, reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be measured by each unit 
of the kind specified and installed.  
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Widened shoulder will be measured as a unit of grading within the limits shown on the plans. 
 
Excavation in solid rock for placement of posts will be paid under force account unless otherwise 
indicated in the Bid Documents. 
 
Reflectorized beam guardrail reflectors (“butterfly” type or linear delineation system panels) when 
identified by pay item, will be measured for payment by each.  
 
606.09 Basis of Payment The accepted quantities of guardrail will be paid for at the contract unit 
price per linear foot for the type specified, complete in place.  Reflectorized beam guardrail 
(“butterfly”-type) delineators will not be paid for directly but will be considered incidental to 
guardrail items.  Reflectorized flexible guardrail marker, terminal end, anchorage assembly, bridge 
transition, bridge connection, multiple mailbox post, and single post will be paid for at the contract 
unit price each for the kind specified complete in place. 
Guardrail terminals will be paid for at the contract price each, complete in place which price shall be 
full payment for furnishing and installing all components including the terminal section, posts, offset 
blocks, "w" beam, cable foundation posts, plates and for all incidentals necessary to complete the 
installation within the limits as shown on the Standard Details or the Manufacturer’s installation 
instructions.  Pay limits for a flared terminal will be 37.5 feet.  Pay limits for a tangent terminal will 
be 50 feet.  Each guardrail terminal will be clearly marked with the Manufacturer’s name and model 
number to facilitate any future needed repair.  Such payment shall also be full compensation for 
furnishing all material, excavating, backfilling holes, assembling, and all incidentals necessary to 
complete the work, except that for excavation for posts or anchorages in solid ledge rock, payment 
will be made under 109.7.5 – Force Account.  Type III Retroreflective Adhesive Sheeting shall be 
applied to the approach buffer end sections and sized to substantially cover the end section.  On all 
roadways, the ends shall be marked with alternating black and retroreflective yellow stripes.  The 
stripes shall be 3 in wide and sloped down at an angle of 45 degrees toward the side on which traffic 
is to pass the end section.   Guardrail terminals shall also include a set of installation drawings 
supplied to the Resident.  
 
Anchorages to bridge end posts will be part of the bridge work.  Connections thereto will be 
considered included in the unit bid price for guardrail. 
 
Guardrail to be placed on a radius of curvature of 150 ft or less will be paid for under the designated 
radius pay item for the type guardrail being placed. 
 
Widened shoulder will be paid for at the contract unit price each complete in place and will be full 
compensation for furnishing and placing, grading and compaction of aggregate subbase and any 
required fill material. 
 
Adjust guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for adjusting to grade.  Payment shall also include adjusting guardrail terminals where 
required. 
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Modify guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for furnishing and installing offset blocks, additional posts, and other specified 
modifications; removing, modifying, installing, and adjusting to grade existing posts and beams; 
removing plate washers and backup plates, and all incidentals necessary to complete the work.  
Payment shall also include removing and resetting guardrail terminals where required. 
 
Remove and Reset guardrail will be paid for at the contract unit price per linear foot and will be full 
compensation for removing, transporting, storing, reassembling all parts, necessary cutting, 
furnishing new parts when necessary, reinstalling at the new location, and all other incidentals 
necessary to complete the work.  Payment shall also include removing and resetting guardrail 
terminals when required.   
 
Remove, Modify, and Reset guardrail will be paid for at the contract unit price per foot and will be 
full compensation for the requirements listed in Modify guardrail and Remove and Reset guardrail. 
 
Bridge Connections will be paid for at the contract unit price each.  Payment shall include, attaching 
the connection to the endpost including furnishing and placing concrete and reinforcing steel 
necessary to construct new endposts if required, furnishing and installing the terminal connector, and 
all miscellaneous hardware, labor, equipment, and incidentals necessary to complete the work.   
 
Bridge Transitions will be paid for at the contract unit price each.  Payment shall include furnishing 
and installing the thrie beam or “w”-beam terminal connector, doubled beam section, and transition 
section, where called for, posts, hardware, precast concrete transition curb, and any other necessary 
materials and labor, including the bridge connection as stated in the previous paragraph.  
 
No payment will be made for guardrail removed, but not reset and all costs for such removal shall be 
considered incidental to the various contract pay items. 
 
Reflectorized beam guardrail reflectors ( “butterfly” type and the linear delineation panels ) will not 
be paid for directly but will be considered incidental to all new guardrail items.  The Contractor shall 
furnish and install either the “butterfly” type or linear delineation panels, at its discretion, for new 
guardrail items. 
 
Reflectorized beam guardrail reflectors ( either “butterfly” type or linear delineation system panels) 
will be paid for under the applicable pay items for installation in conjunction with Adjust, Modify, 
Remove and Reset, Remove Modify and Reset guardrail items.  The accepted quantity of “butterfly” 
type or linear delineation system panels will be paid for at the contract unit price each for all work 
and materials furnished to install, complete in place, including all incidentals necessary to complete 
the work.  
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Payment will be made under: 
 
Pay Item                                                                                                 Pay Unit    
 
606.1301  31” W-Beam Guardrail - Mid-Way Splice – Single Faced  Linear Foot 
606.1302  31” W-Beam Guardrail - Mid-Way Splice – Double Faced  Linear Foot 
606.1303  31” W-Beam Guardrail - Mid-Way Splice, 15’ Radius and Less Linear Foot 
606.1304  31” W-Beam Guardrail - Mid-Way Splice, Over 15’ Radius           Linear Foot 
606.1305  31” W-Beam Guardrail - Mid-Way Splice Flared Terminal   Each 
606.1306  31” W-Beam Guardrail - Mid-Way Splice Tangent Terminal  Each 
606.1307  Bridge Transition (Asymmetrical) – Type IA     Each 
606.1721         Bridge Transition - Type I      Each 
606.1722         Bridge Transition - Type II   Each 
606.1731         Bridge Connection - Type I   Each 
606.1732         Bridge Connection - Type II   Each 
606.178           Guardrail Beam   Linear Foot 
606.25             Terminal Connector   Each 
606.257           Terminal Connector - Thrie Beam                                                      Each 
606.259 Anchorage Assembly   Each  
606.265           Terminal End-Single Rail - Galvanized Steel                                Each 
606.266           Terminal End-Single Rail - Corrosion Resistant Steel                   Each 
606.275           Terminal End-Double Rail - Galvanized Steel                                   Each 
606.276           Terminal End-Double Rail - Corrosion Resistant Steel                 Each 
606.352      Reflectorized Beam Guardrail Delineators (“Butterfly” type)        Each 
606.3521    Linear Delineation System Panel         Each 
606.353           Reflectorized Flexible Guardrail Marker                                     Each 
606.354           Remove and Reset Reflectorized Flexible Guardrail Marker  Each 
606.356           Underdrain Delineator Post                                                                 Each 
606.358           Guardrail, Modify              Linear Foot                            
606.362           Guardrail, Adjust                                                                                Linear Foot 
606.365           Guardrail, Remove, Modify, and Reset   Linear Foot 
606.366           Guardrail, Remove and Reset  Linear Foot 
606.367           Replace Unusable Existing Guardrail Posts                                       Each 
606.3671    Replace Unusable Offset Blocks                                                        Each 
606.47             Single Wood Post                                                                                Each 
606.48             Single Galvanized Steel Post                                                             Each 
606.50             Single Steel Pipe Post                                                                         Each 
606.51             Multiple Mailbox Support   Each 
606.568           Guardrail, Modify - Double Rail                   Linear Foot 
606.63             Thrie Beam Rail Beam    Linear Foot 
606.64             Guardrail Thrie Beam - Double Rail                           Linear Foot 
606.65             Guardrail Thrie Beam - Single Rail                          Linear Foot 
606.66             Terminal End Thrie Beam                                   Each 
606.70             Transition Section - Thrie Beam                              Each 
606.71             Guardrail Thrie Beam - 15 ft radius and less          Linear Foot 
606.72             Guardrail Thrie Beam - over 15 ft radius                  Linear Foot 
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606.73             Guardrail Thrie Beam - Single Rail Bridge Mounted  Linear Foot       
606.74             Guardrail - Single Rail Bridge Mounted                    Linear Foot 
606.753           Widen Shoulder for Low Volume Guardrail End   Each  
606.754           Widen Shoulder for Flared Guardrail Terminal                        Each 
606.78 Low Volume Guardrail End   Each 
606.80 Buried-in-Slope Guardrail End   Each 

 
SECTION 608 
SIDEWALKS 

 
Section 608.022Detectable Warning Materials Standard   Revise this section by removing the last 
sentence of this section beginning with “Concrete…” and replacing it with “Concrete shall meet 
the requirements of Section 608.021, Sidewalk Materials, of this specification or may be a 
prepackaged concrete mix from the Department’s Qualified Products List (QPL).” 

 
SECTION 609 

CURB 
 
Remove this section in its entirety and replace with the following: 

 
609.01 Description  Construct or reset curb, gutter, or combination curb and gutter, paved ditch, 
and paved flume.  The types of curb are designated as follows: 

 
Type 1 - Stone curbing of quarried granite stone 
Type 2 – Concrete Curbing 
Type 3 - Bituminous curbing 
Type 5 - Stone edging of quarried granite stone 

 
609.02 Materials  Except as provided below, the materials used shall meet the requirements of 
the following Sections of Division 700 - Materials: 

 
Portland Cement and Portland Pozzolan Cement  701.01 
Water        701.02 
Air Entraining Chemical Admixture    701.03 
Fine Aggregate for Concrete     703.01  
Coarse Aggregate for Concrete    703.02 

 Joint Mortar       705.02 
Reinforcing Steel      709.01 

 Stone Curbing and Edging     712.04 
Epoxy Resin        712.35 

 Hot Mix Asphalt Curbing                712.36 
Structural Precast Concrete Units (Concrete Curb)          712.061 
 

The Contractor shall submit a concrete mix design for the Portland Cement Concrete to the 
Resident, for the uses specified below or in accordance with the Contract Documents. 
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Circular curb, terminal sections and transition sections shall be in reasonably close conformity 
with the shape and dimensions shown on the Plans and to the applicable material requirements 
herein for the type of curb specified. 

 
Dowels shall be reinforcing steel deformed bars. 

 
Concrete for Slipform Concrete Curb shall meet the requirements below: 

 
a. Class A, with the exception that permeability requirements shall be waived. 
b. Entrained air content of Slipform Concrete Curb shall be 4.0% to 7.0% 
c. Concrete temperature, prior to discharge, shall not exceed 90 F. 
d. Proposed mix designs may contain polypropylene fibers. 
e. Partially discharged loads may be retempered with water provided the maximum 

water to cement ratio is not exceeded. 
 

609.03 Vertical Stone Curb, Terminal Section and Transition Sections and Portland Cement 
Concrete Curb, Terminal Sections and Transition Sections 

 
 a. Installation  The curb stone shall be set on a compacted foundation so that the front 

top arris line conforms to the lines and grades required.  The foundation shall be prepared in 
advance of setting the stone by grading the proper elevation and shaping to conform as closely as 
possible to the shape of the bottom of the stone.  The required spacing between stones shall be 
assured by the use of an approved spacing device to provide an open joint between stones of at 

 
 
 b. Backfilling  All remaining spaces under the curb shall be filled with approved 

material and thoroughly hand tamped so the stones will have a firm uniform bearing on the 
foundation for the entire length and width.  Any remaining excavated areas surrounding the curb 
shall be filled to the required grade with approved materials.  This material shall be placed in 
layers not exceeding 8 inches in depth, loose measure and thoroughly tamped. 

 
When backfill material infiltrates through the joints between the stones, small amounts of joint 
mortar or other approved material shall be placed in the back portion of the joint to prevent such 
infiltrating. 

 
 c. Protection  The curb shall be protected and kept in good condition.  All exposed 

surfaces smeared or discolored shall be cleaned and restored to a satisfactory condition or the 
curb stone removed and replaced. 

   
 d. Curb Inlets  Curb placed adjacent to curb inlets shall be installed with steel dowels 

cemented into each stone with epoxy grout as shown in the Standard Details. 
 

The epoxy grout shall be used in accordance with the manufacturer's instructions.  The grout 
shall be forced into the hole, after which the dowel shall be coated with grout for one-half its 
length and inserted into the grout filled hole.  The hole shall be completely filled with grout 
around the dowel.  All tools and containers must be clean before using. 
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The Contractor may elect to substitute concrete to backfill Stone Curbing or Stone Edging at 
their option. If the concrete backfill option is elected, the Concrete Fill shall meet the 
requirements of 609.02. The Contractor shall submit a concrete design for the Portland Cement 
Concrete, with a minimum designated compressive strength of 3000 PSI meeting the 
requirements of Class S or Class Fill Concrete. The Contractor may elect to choose a 
Prepackaged Concrete Mix from the Departments Qualified Products list (QPL). Concrete 
backfill shall be completed in conformance with a Department supplied concrete backfill detail. 

 
 
609.04 Bituminous Curb 
 
 a. Preparation of Base  Before placing the curb, the foundation course shall be 

thoroughly cleaned of all foreign and objectionable material.  String or chalk lines shall be 
positioned on the prepared base to provide guidelines.  The foundation shall be uniformly 
painted with tack coat at a rate of 0.04 to 0.14 gal/yd2. 

 
 b. Placing  The curb shall be placed by an approved power operated extruding type 

machine using the shape mold called for.  A tight bond shall be obtained between the base and 
the curb.  The Resident may permit the placing of curbing by other than mechanical curb placing 
machines when short sections or sections with short radii are required.  The resulting curbing 
shall conform in all respects to the curbing produced by the machine. 

 
 c.  When required, the curb shall be painted and coated with glass beads in 

accordance with Section 627 - Pavement Marking.  Curb designated to be painted shall not be 
sealed with bituminous sealing compound. 

 
 d. Acceptance  Curb may be accepted or rejected based on appearance concerning 

texture, alignment, or both.  All damaged curb shall be removed and replaced at the Contractor's 
expense. 

 
 e.  Polyester fibers shall be uniformly incorporated into the dry mix at a rate of 0.25 

percent of the total batch weight.  Certification shall be provided from the supplier with each 
shipment meeting the following requirements: 

 
 Average Length            0.25 inches ± 0.005 
 Average Diameter             0.0008 inches ± 0.0001 
 Specific Gravity            1.32-1.40 
 Melting Temperature            480 °F Minimum 
  

609.05 Slipform Concrete Curb   
 
a. Preparation of Base Before placing the curb, the foundation course shall be 

thoroughly cleaned of all foreign and objectionable material. The Contractor shall not place 
Slipform Concrete Curb on a wet or frozen foundation. The foundation (HMA or concrete) 
may be in a Saturated Surface Dry condition, but no standing water shall be allowed. String 
or chalk lines shall be positioned on the prepared foundation to provide guidelines. Prior to 
placing the curb, the foundation shall be uniformly coated with an epoxy resin adhesive that 

96



December 17, 2024 
Supersedes: August 2, 2024 

 
 

 

Page 33 of 55 
 

meets the requirements of AASHTO M 235, Type I, II, III, IV or V and has been tested by 
AASHTO Product Evaluation & Audit Solutions. The Contractor shall submit the epoxy 
resin adhesive that they propose to utilize with the concrete mix design. The epoxy resin 
adhesive must be approved prior to placement and used in accordance with manufacturer’s 
recommendations. 

  
b. Placing Concrete shall be placed with an approved Slipform machine that will 

produce a finished product according to the design specified in the Plans. For cold weather 
slip forming, the outside temperature must be at least 36°F and rising. The curb shall be 
placed on a firm, uniform foundation, shall conform to the section profile specified in the 
Plans, and shall match the appropriate grade. Expansion joints shall be placed in the curb 
where it meets rigid structures such as but not limited to building foundations, catch basin 
headers or fire hydrants. Contraction joints will be placed at 10-foot intervals using sawing 
methods, which shall cut 1 to 3 inches into the concrete. Contraction joints shall be cut 
between 1 and 7 days after placement of the concrete.  Joints shall be constructed 
perpendicular to the subgrade and match other joints in roadways, sidewalks, or other 
structures when applicable. 

 
c. Curing and Sealing Proper curing shall be provided using either a combination 

curing/sealing compound spray that meets ASTM 1315 Type 1-Class A, or a curing 
compound spray that meets ASTM 309 Type 1-D – Class A.  Curing may also be 
accomplished by the methods specified in Standard Specification Section 502.14, Curing 
Concrete. 

 
If a combination curing/sealing compound spray is not used, a separate sealing compound from 
the MaineDOT Qualified Products List for a Type 1c sealer shall be applied after the concrete 
has cured.  

 
     d. Protection Slipform curb must be adequately protected after placement. The 
concrete shall be allowed to cure for at least 72 hours. During cold weather conditions, when 
temperatures drop below the required temperature of 36°F after placement, curbing shall be 
protected by concrete blankets or a combination of plastic sheeting and straw. After any 
placement of Slipform curb, regardless of weather conditions, the placed curb shall be 
adequately protected by traffic control devices as necessary.  

 
e. Marking When required, the curb shall be painted and coated with glass beads in 

accordance with Section 627 - Pavement Marking.  Curb designated to be painted shall not 
be sealed unless a combination curing/sealing compound is used.    

f. Acceptance Curb shall be accepted or rejected based on finish, alignment, 
entrained air content, and compressive strength. Concrete Quality Control and Acceptance 
shall be done in accordance with Standard Specification Section 502, Method C.  All 
damaged curb shall be removed and replaced at the Contractor's expense. 

609.06 Stone Edging  The curb shall be installed, backfilled and protected in accordance with 
Section 609.03, except as follows: 

   
   a. Slope The edging shall be set on a slope as shown on the Plans or as directed. 
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    b. Joints Joints shall be open and not greater than 1½ inch in width. 
 

 
 
 
609.07 Stone Bridge Curb 

 
      a. Installation  Each stone and the bed upon which it is to be placed shall be 

cleaned and thoroughly wetted with water before placing the mortar for bedding and setting the 
stone.  The stone shall be set on a fresh bed of joint mortar and well bedded before the mortar 
has set so that the front top arris line conforms to the line and grade required.  Whenever 
temporary supporting wedges or other devices are used in setting the stones, they shall be 
removed before the mortar in the bed has become set, and the holes left by them shall be filled 
with mortar.  Concrete behind the stones shall not be placed until the stones have been in place at 
least two days.  Bedding and pointing mortar for joints shall be cured as required under Section 
502 - Structural Concrete. 

 
     b. Joints  

possible, the face and top of the joint shall be pointed with joint mortar to a depth of 1½ inch, 
before the bedding mortar has set.  Joints which cannot be so pointed, shall be prepared for 
pointing by raking them to a depth of 1½ inch before the mortar has set.  Joints not pointed at the 
time the stone is laid shall be thoroughly wetted with clean water and filled with mortar.  The 
mortar shall be well driven into the joint and finished with an approved pointing tool, flush with 
the pitch line of the stones. 

 
609.08 Resetting Stone or Portland Cement Concrete Curb, Including Terminal Sections and 
Transitions 

 
The curb shall be installed, backfilled and protected in accordance with Section 609.03, except as 
follows: 

 
     a. Removal of Curbing  The Contractor shall carefully remove and store curb 

specified on the Plans or designated for resetting.  Curb damaged or destroyed, because of the 
Contractor's operations or because of their failure to store and protect it in a manner that would 
prevent its loss or damage, shall be replaced with curbing of equal quality at the Contractor's 
expense. 

 
     b. Cutting and Fitting  Cutting or fitting necessary in order to install the curbing at 

the locations directed shall be done by the Contractor. 
 

609.09 Method of Measurement  Curb, both new and reset, will be measured by the linear foot 
along the front face of the curb at the elevation of the finished pavement, complete in place and 
accepted.  Curb inlets at catch basins, including doweling, will not be measured for payment but 
shall be considered included in the cost of the catch basin.  New transition sections and terminal 
curb will be measured by the unit.  Reset transition sections and terminal curb will be included in 
the measurement for resetting curb. 
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Concrete Slipform Curb and terminal ends will be measured by the linear foot along the front 
face of the curb at the elevation of the finished pavement, complete in place and accepted. 

 
609.10 Basis of Payment  The accepted quantities of curbing will be paid for at the contract unit 
price per linear foot for each kind and type of curbing as specified. 

 
Payment for terminal curb shall include only that portion of the curbing modified for installation 
at ends of curb runs shown in the Standard Details.  Curb adjacent to terminal ends shall be paid 
for at the contract unit price per linear foot for the type of curb installed. 

 
Vertical Curb Type 1 is required to have a radius of 60 feet or less, will be paid for as Vertical 
Curb Type 1 - Circular. 

 
Curb, Type 5 required to have a radius of 30 feet or less will be paid for as Curb Type 5 - 
Circular. 

 
There will be no separate payment for concrete fill, mortar, reinforcing steel, anchors, tack coat, 
drilling for and grouting anchors, pointing and bedding of curbing, and for cutting and fitting, but 
these will be considered included in the work of the related curb. 

 
Removal of existing curb and necessary excavation for installing new or reset curbing will not be 
paid for directly but shall be considered to be included in the appropriate new or reset curb pay 
item.  Base and Subbase material will be paid for under Section 304 - Aggregate Base and 
Subbase Course.  Backing up bituminous curb is incidental to the curb items. Loam, as directed, 
will be paid under 615 – Loam. 

 
      Payment will be made under: 

 
         Pay Item                                                   Pay Unit 
 
609.11  Vertical Curb Type 1     Linear Foot 
609.12   Vertical Curb Type 1 - Circular   Linear Foot 
609.13   Vertical Bridge Curb Type 1    Linear Foot 
609.131 Vertical Bridge Curb Type 1A   Linear Foot 
609.132 Vertical Bridge Curb Type 1B   Linear Foot 
609.142 Vertical Bridge Curb Type 1B - Circular  Linear Foot 
609.15   Sloped Curb Type 1     Linear Foot 
609.151  Sloped Curb Type 1 - Circular   Linear Foot 
609.161 Concrete Slipform Curb – Vertical Type 2  Linear Foot 
609.21  Concrete Slipform Curb Type 2   Linear Foot 
609.219 Concrete Slipform Terminal End Type 2  Linear Foot 
609.23   Terminal Curb Type 1     Each 
609.234 Terminal Curb Type 1 - 4 foot   Each 
609.237 Terminal Curb Type 1 - 7 foot   Each 
609.2371 Terminal Curb Type 1 - 7 foot – Circular  Each 
609.238 Terminal Curb Type 1 - 8 foot   Each 
609.26    Curb Transition Section B Type 1   Each 
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609.31    Curb Type 3      Linear Foot 
609.34    Curb Type 5                            Linear Foot 
609.35    Curb-Type 5 - Circular              Linear Foot 
609.38    Reset Curb Type 1                   Linear Foot 
609.39    Reset Curb Type 2                   Linear Foot 
609.40    Reset Curb Type 5                   Linear Foot 
 
 

 
 

SECTION 610 
STONE FILL, RIPRAP, STONE BLANKET, AND STONE DITCH PROTECTION 

 
610.02 Materials   Amend this subsection by adding the following to the end of the material list:    
“Stone Ditch Protection                   703.29” 

 
SECTION 618 

SEEDING 
 
618.08 Mulching  Revise this Section so that the third sentence reads: “Mulch for Seeding Method 
Number 1 shall only be cellulous fiber mulch Section 619.04 (b) or straw mulch Section 619.04 (a).” 
 

SECTION 619 
MULCH 

 
619.03 General  Amend this Section by adding the following sentence to the end: “Straw mulch 
shall be used in all wetland areas.” 
 

SECTION 626 
FOUNDATIONS, CONDUIT, AND JUNCTION BOXES FOR HIGHWAY 

SIGNING, LIGHTING, AND SIGNALS 
 
Section 626.021 Miscellaneous Materials  Revise this section by removing the fourth paragraph 
beginning with “ All Concrete for concrete encasement…” and replace it with  “All concrete for 
concrete encasement of conduit shall be Class S or Class Fill concrete in accordance with the 
applicable requirements of Section 502 – Structural Concrete, or a Prepackaged Concrete Mix 
from the Department’s Qualified Products List (QPL).”  
 
Section 626.031Conduit    Revise the fifth paragraph beginning with “After the trench has been…” by 
removing the last sentence beginning with “Where concrete encasement…” and replacing it with 
“Where concrete encasement is required around the conduit, the concrete shall meet  
Class S, Class Fill in accordance with the applicable requirements of Section 502 – Structural 
Concrete, or a Prepackaged Concrete Mix from the Department’s Qualified Products List 
(QPL).”   
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626.034  Concrete Foundations  Revise this Section by changing ‘626.037’ to ‘626.036’ in the 
Second Paragraph which begins with “Foundations shall consist of cast-in-place…”. 
 
Revise the 10th paragraph beginning with “Before placing concrete, the required elbows…”   by 
removing “…in accordance with  Standard Specification 633.”   
 
626.036 Precast Foundations  Revise the last sentence of paragraph one so that it reads:  
“Construction of precast foundations shall conform to the Standard Details and all 
requirements of 712.061.“ 
 

SECTION 627 
PAVEMENT MARKINGS 

 
627.02 Materials    Amend this section by adding the following to the existing Specification: 
 
“When pavement marking paint must be applied on pavement with an air temperature 
between 35 ºF and 50 ºF, a low temperature waterborne paint may be used upon the 
Department’s approval as noted below.   
 
The Contractor shall submit the following information for Department review and approval at 
least 10 calendar days prior to application: 

 
The manufacturer and product name of the low temperature waterborne paint 
 
The manufacturer’s technical product data sheets 
 
The product’s SDS sheets 
 
All required and recommended application specifications for the product  

 
The manufacturer’s requirements for temperature, surface preparation, paint thickness and 
the bead application shall be followed.  No additional payment will be made for the use of low 
temperature waterborne paint. “  
 
627.06 Application   Revise this subsection by replacing the paragraph beginning with “ On other 
final pavement markings…” with the following: 
“On other final pavement markings and on curb, where the paint is applied by hand painting 
or spraying, application shall be one uniform covering coat at least 16 mils thick. Before the 
paint has dried, the glass beads shall be applied by a pressure system that will force the glass 
beads onto the undried paint as uniformly as possible. 
 
Painted lines and markings shall be applied in accordance with the manufacturer’s published 
recommendations. These recommendations will be supplied to the Resident prior to 
installation.” 
 
Revise this subsection by replacing the paragraph beginning with “ If the final reflectivety values are 
less…” with the following: 
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The final reflectivity will be acceptable if 90 percent or more of the painted pavement lines and 
markings meet the specified minimum value. If less than 90 percent of the painted pavement 
lines and markings meet the specified minimum final reflectivity values, the Contractor shall 
repaint those areas not meeting required reflectivity at no cost to the Department. 
 

If, after repainting, analysis of the final reflectivity values results in the need for a second 
repainting, the Contractor will submit in writing a plan of action to meet the reflectivity 

minimums prior to continuing any work.  Once the plan has been reviewed and approved by 
the Department, the Contractor shall reapply at no cost to the Department. 

 
 SECTION 637 

DUST CONTROL 
 
Revise this section by removing it in its entirety. 
 

SECTION 643 
TRAFFIC SIGNALS 

 
643.021 Materials     Amend this subsection by adding the following at the end: 
 
“MaineDOT is transitioning to MASH2016 criteria for Work Zone Traffic Control Devices on 
the following schedule: 
 
Temporary Traffic Control Signals will be crash tested and/or evaluated to MASH2016 
criteria by January 1, 2030. Current Category 4 devices in useful serviceable condition that are 
successfully tested to NCHRP Report 350 or MASH2009 criteria may be utilized through 
December 31, 2029.” 
 
643.023 Traffic Signal Structures   Remove the third paragraph and replace it with the following:   
 
“Traffic signal support structures shall be classified as Fatigue Category III if they are located 
on roads with a speed limit of 35 mph or less, Fatigue Category II if they are located on roads 
with a speed limit of greater than 35 mph, and Fatigue Category I if noted on the Contract 
Plans. Fatigue Importance Factors shall be as specified in Table 11.6-1 (Fatigue Importance 
Factors). Fatigue analyses are not required for span-wire (strain) pole traffic signal support 
structures with heights of 55 feet or less unless required by the current edition of AASHTO 
“LRFD Specifications for Structural Supports for Highway Signs, Luminaires, and Traffic 
Signals”. 
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643.09 Service Connection   Revise this subsection by removing the paragraph that begins with 
“Traffic signal services shall have…”.   

And by removing the paragraphs beginning with “ A service ground rod shall be installed…” and 
“A total of 4, 10’ service…” and replace them with “A total of 4, 10’ service ground rods shall 
be installed and properly connected together on the outside of the cabinet foundation. One 
ground rod shall be located at each corner and shall be either flush or slightly below 
finished grade. The connection between the ground rod and the ground wire shall be an 
exothermic connection such as a Cadweld.  The ground wire from the interconnected ground 
rods shall be routed through a conduit in the foundation and into the base of the cabinet”. 

 
SECTION 645 

HIGHWAY SIGNING 
 
Section 645.023 Sign Support Structures.  Under letter “c.”, revise the fifth paragraph beginning 
with “In addition to the required details…”  by removing the words ”and foundation”  from the 5th 
sentence. 
 

 
Section 645.08 Method of Measurement.  Revise the second paragraph beginning with “Bridge-type, 
cantilever and…”  by removing the words ”including the foundation”  . 
 
 
Section 645.09 Basis of Payment.  Revise the third paragraph beginning with “The accepted bridge-
type, cantilever and…”  by removing the word  ”foundation” from the second sentence.  Add the 
following sentence to the end of the paragraph “Conduits, Junction Boxes, and Foundations will 
be paid for under Section 626.”  
 

SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.2.5 Portable Changeable Message Sign  Revise the fifth paragraph so it reads: 
 
“The control system shall include a display screen upon which messages can be reviewed 
before being displayed on the message sign. The control system shall be capable of maintaining 
memory when power is unavailable. Messages must be changeable with either a portable 
electronic device like a notebook computer or an on-board keypad. The controller shall have 
the capability to store a minimum of 200 user-defined and 200 pre-programmed messages. 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. The 
cabinet shall be locked at all times that the Contractor is not actively changing the message. 
The Contractor shall change the password for the controller prior to stationing the PCMS and 
shall provide the password to the Resident. The password shall be unique per PCMS and 
secure and shall not be written anywhere in, on, around, or stored in the PCMS.” 
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Amend this Section by adding the following new subsection: 
 
“652.2.6 Device Crashworthiness MaineDOT is transitioning to MASH2016 criteria for Work 
Zone Traffic Control Devices on the following schedule: 
 Category 1 (Cones, Drums, Tubular Markers, Flexible Delineators, and similar devices 
that have little chance if causing windshield penetration, tire damage, or other significant 
effect on the control or trajectory of a vehicle) – All Category 1 devices will be manufacturer 
self-certified as MASH2016 by January 1, 2025. Current Category 1 devices in useful 
serviceable condition that are not self-certified as MASH2016 compliant may be utilized 
through December 31, 2024. 
 Category 2 (Barricades, Portable Sign Supports, Category 1 devices with attachments, 
and similar devices that are not expected to produce significant vehicular velocity change but 
may be otherwise hazardous) – All Category 2 devices will be crash tested and/or evaluated to 
MASH2016 criteria by January 1, 2025. Current Category 2 devices in useful serviceable 
condition that are successfully tested to NCHRP Report 350 or MASH2009 criteria may be 
utilized through December 31, 2024. 

Category 3 (Portable Concrete Barrier, Portable Crash Cushions, Truck Mounted 
Attenuators, Category 2 devices weighing more than 100 pounds, and similar devices that are 
expected to produce significant vehicular velocity change or other harmful reactions) – All 
Category 3 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 3 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029. (See 
Standard Specification 526 for additional Portable Concrete Barrier information). 

Category 4 (Trailer Mounted Devices: Arrow Boards, Temporary Traffic Control 
Signals, Area Lighting, Portable Changeable Message Sign, and other similar devices.) – All 
Category 4 devices will be crash tested and/or evaluated to MASH2016 criteria by January 1, 
2030. Current Category 4 devices in useful serviceable condition that are successfully tested to 
NCHRP Report 350 or MASH2009 criteria may be utilized through December 31, 2029.”   
 
 
652.3.3 Submittal of Traffic Control Plan    Amend this section by adding: 
 

“n. A security plan for any PCMS shall be included. The Contractor shall provide a 
plan for secure access to the PCMS and protection from unauthorized users.  The plan shall 
have details on securing the cabinets via a lock and password from unauthorized users, 
password changing protocols, and where the access information will be kept so it can be used 
in the event of emergency. The Contractor shall not Identify or store passwords in the TCP.” 
 
652.4 Flaggers Revise the first paragraph of this section so that it reads: 
 
“The Contractor shall furnish flaggers as required by the TCP or as otherwise specified by the 
Resident. All flaggers must have successfully completed a flagger test approved by the 
Department and administered by a Department-approved Flagger-Certifier who is employing 
that flagger. All flaggers must carry an official certification card with them while flagging that 
has been issued by their employer.” 
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SECTION 681 

PRECAST AGGREGATE-FILLED, CONCRETE BLOCK GRAVITY WALL 
 

681.08 Basis of Payment  Amend this section by adding the Item Number “681.10’ in front of the 
item “Precast Aggregate-Filled Concrete Block Gravity Wall” at the end of the section. 
 

SECTION 701 
STRUCTURAL CONCRETE RELATED MATERIAL 

 
701.01 Portland Cement and Portland Pozzolan Cement   Amend the first sentence of Paragraph 3 by 
adding “or Type 1L Portland Limestone cement” so that it reads: 
“A Type IP (MS) Portland-pozzolan cement (blended hydraulic cement with moderate sulfate 
resistance) or Type 1L Portland Limestone cement meeting the requirements of AASHTO M 
240, may be used instead of Type II or where Type I Portland cement, meeting the 
requirements of AASHTO M 85, is allowed.” 

 
SECTION 703 

AGGREGATES 
 
Add the following to Section 703 - Aggregates  
 
703.01 Fine Aggregate for Concrete  Fine aggregate for concrete shall consist of natural sand or, 
when approved by the Resident, other inert materials with similar characteristics or combinations 
thereof, having strong, durable particles.  Fine aggregate from different sources of supply shall not 
be mixed or stored in the same pile nor used alternately in the same class of construction or mix 
without permission of the Resident. 
 
 All fine aggregate shall be free from injurious amounts of organic impurities.  Should the fine 
aggregate, when subjected to the colorimetric test for organic impurities, AASHTO T 21, produce a 
color darker than the reference standard color solution (laboratory designation Plate III), the fine 
aggregate shall be rejected. 
 
 Fine aggregate shall have a sand equivalent value of not less than 75 when tested in accordance 
with AASHTO T 176. 
Fine aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
 The fineness modulus shall not be less than 2.26 or more than 3.14.  If this value is exceeded, the 
fine aggregate will be rejected unless suitable adjustments are made in proportions of coarse and fine 
aggregate.  The fineness modulus of fine aggregate shall be determined by adding the cumulative 
percentages of material by weight retained on the following sieves: Nos. 4, 8, 16, 30, 50, 100 and 
dividing by 100. 
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 Fine aggregate, from an individual source when tested for absorption as specified in AASHTO T 
84, shall show an absorption of not more than 2.3 percent. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

 100 
No. 4 95-100 
No. 8 80-100 
No. 16 50-85 
No. 30 25-60 
No. 50 10-30 
No. 100 2-10 
No. 200 0-5.0 

 

703.02 Coarse Aggregate for Concrete  Coarse aggregate for concrete shall consist of crushed 
stone or gravel having hard, strong, durable pieces, free from adherent coatings and of which the 
composite blend retained on the  sieve shall contain no more than 15 percent, by weight of flat 
and elongated particles when performed in accordance with test method ASTM D 4791, Flat 
Particles, Elongated Particles, or Flat and Elongated Particles in Coarse Aggregate, using a 
dimensional ratio of 1:5. 

 
The coarse aggregate from an individual source shall have an absorption no greater than 2.0 

percent by weight determined in accordance with AASHTO T 85 modified for weight of sample. 
 

 The composite blend shall have a Micro-Deval value of 18.0 percent or less as determined by 
AASHTO T 327 or not exceed 40 percent loss as determined by AASHTO T 96. 
 
 Coarse aggregate sources shall meet the Alkali Silica Reactivity (ASR) requirements of Section 
703.0201. 
 
  Coarse aggregate shall conform to the requirements of the following table for the size or 
sizes designated and shall be well graded between the limits specified. 
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Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Grading A AA S LATEX 
Aggregate Size 1 inch ¾ inch 1½  inch ½ inch 
2 inch   100  
1½ inch 100         95-100  
1 inch        95-100 100            -  
¾ inch             -        90-100        35-70 100 
½ inch        25-60            -            -        90-100 

            -        20-55        10-30        40-70 
No. 4          0-10          0-10          0-5            0-15 
No. 8          0-5          0-5            -           0-5 
No. 16            -            -            -             - 
No. 50            -            -            -             - 
No. 200 0 - 1.5 0 - 1.5 0 - 1.5 0 - 1.5 

 
703.0201 Alkali Silica Reactive Aggregates   All coarse and fine aggregates proposed for use in 
concrete shall be tested for Alkali Silica Reactivity (ASR) potential under AASHTO T 303 (ASTM 
C 1260), Accelerated Detection of Potentially Deleterious Expansion of Mortar Bars Due to Alkali-
Silica Reaction, prior to being accepted for use. Acceptance will be based on testing performed by an 
accredited independent lab submitted to the Department. Aggregate submittals will be required on a 
5-year cycle, unless the source or character of the aggregate in question has changed within 5 years 
from the last test date. 
 
As per AASHTO T 303 (ASTM C 1260): Use of a particular coarse or fine aggregate will be 
allowed with no restrictions when the mortar bars made with this aggregate expand less than or equal 
to 0.10 percent at 30 days from casting. Use of a particular coarse or fine aggregate will be classified 
as potentially reactive when the mortar bars made with this aggregate expand greater than 0.10 
percent at 30 days from casting. Use of this aggregate will only be allowed with the use of cement-
pozzolan blends and/or chemical admixtures that result in mortar bar expansion of less than 0.10 
percent at 30 days from casting as tested under ASTM C 1567. 
 
Acceptable pozzolans and chemical admixtures that may be used when an aggregate is 
classified as potentially reactive include, but are not limited to the following: 
 
a. Class F Coal Fly Ash meeting the requirements of AASHTO M 295 
b. Ground Granulated Blast Furnace Slag (Grade 100 or 120) meeting the requirements of 

AASHTO M 302 
c. Densified Silica Fume meeting the requirements of AASHTO M 307 
d. Lithium-based admixtures 
e. Metakaolin 
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Pozzolans or chemical admixtures required to offset the effects of potentially reactive aggregates 
will be incorporated into the concrete at no additional cost to the Department. 
 
 703.05 Aggregate for Sand Leveling  Aggregate for sand leveling shall be sand of hard durable particles free 
from vegetable matter, lumps or balls of clay and other deleterious substances.  The aggregate shall meet the grading 
requirements of the following table. 
 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

 85-100 
No. 200 0-5.0 

 

 
      703.06 Aggregate for Base and Subbase    The following shall apply to Sections (a.) and (c.) 
below. The material shall have a Micro-Deval value of 25.0 or less as determined by AASHTO T 
327. If the Micro- Deval value exceeds 25.0, the Washington State Degradation DOT Test Method 
T113, Method of Test for Determination of Degradation Value (January 2009 version) shall be 
performed, except that the test shall be performed on the portion of the sample that passes the ½ in 
sieve and is retained on the No. 10 sieve. If the material has a Washington Degradation value of less 
than 15, the material shall be rejected.  
The material used in Section (b.) below shall have a Micro-Deval value of 25.0 or less as determined 
by AASHTO T 327. If the Micro-Deval value exceeds 25.0 the material may be used if it does not 
exceed 25 percent loss on AASHTO T 96, Resistance to Degradation of Small-Size Coarse 
Aggregate by Abrasion and Impact in the Los Angeles Machine. 

 
Recycled Asphalt Pavement (RAP) shall not be used for or blended with aggregate base or subbase. 

a. Aggregate for base, Type A and B shall be crushed ledge or crushed gravel of hard 
durable particles free from vegetable matter, lumps or balls of clay and other 
deleterious substances.  The gradation of the part that passes a 3 inch sieve shall 
meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 
Type A Type B 

½ inch 45-70 35-75 
¼ inch 30-55 25-60 
No. 40 0-20 0-25 
No. 200 0-6.0 0-6.0 

 
      At least 50 percent by weight of the material retained on the No. 4 sieve shall have at 
least one fractured face as tested by AASHTO T 335.  
      Type A aggregate for base shall only contain particles of rock that will pass the 2 inch 
square mesh sieve. 
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      Type B aggregate for base shall only contain particles of rock that will pass the 4 inch square 
mesh sieve. 

            
b. Aggregate for base, Type C shall be crushed ledge or crushed gravel of hard durable 

particles free from vegetable matter, lumps or balls of clay and other deleterious 
substances.  The material shall meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type C 
4  inches 100 
3 inches 90-100 
2 inches 75-100 
1 inch 50-80 
½ inch 30-60 
No. 4 15-40 
No. 200 0-6.0 
  

      At least 50 percent by weight of the material coarser than the No. 4 sieve shall have at least one 
fractured face as tested by AASHTO T 335. 
 
            c.  Aggregate for subbase shall be sand or gravel of hard durable particles free from 

vegetable matter, lumps or balls of clay and other deleterious substances.  The gradation of the 
part that passes a 3 inch sieve shall meet the grading requirements of the following table: 

 

Sieve 
Designation 

Percentage by Weight 
Passing Square Mesh Sieves 

Type D Type E 
½ in 35-80  
¼ inch 25-65 25-100 
No. 40 0-30 0-50 
No. 200 0-7.0 0-7.0 

 
Type D aggregate for subbase gravel may contain up to 50 percent by weight Recycled Concrete 
Aggregate (RCA).  When RCA is used, the portion of the resulting blend of gravel and RCA 
retained on a ½” square mesh sieve shall contain a total of no more than 5 percent by weight of other 
recycled materials such as brick, concrete masonry block, or asphalt pavement as determined by 
visual inspection. 
 
RCA shall be substantially free of wood, metal, plaster, and gypsum board as defined in Note 9 in 
Section 7.4 of AASHTO M 319. RCA shall also be free of all substances that fall under the category 
of solid waste or hazardous materials. 
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Aggregate for subbase shall not contain particles of rock which will not pass the 6 inch square mesh 
sieve. 

 
703.08 Recycled Asphalt Pavement    Recycled asphalt pavement shall consist of salvaged asphalt 
materials from milled pavements or production waste that has been processed before use to meet 
the requirements of the job mix formula. It shall be free of winter sand, granular fill, construction 
debris, or other materials not generally considered asphalt pavement. 
 
703.081 RAP for Asphalt Pavement   Recycled Asphalt Pavement (RAP) may be introduced into 
hot-mix asphalt pavement at percentages approved by the Department according to the MaineDOT 
Policies and Procedures for HMA Sampling and Testing. 
 
If approved by the Department, the Contractor shall provide documentation stating the source, test 
results for average residual asphalt content, and stockpile gradations showing RAP materials have 
been sized to meet the maximum aggregate size requirements of each mix designation. The 
Department will obtain samples for verification and approval prior to its use. 
 
The maximum allowable percent of RAP shall be determined by the asphalt content, the percent 
passing the 0.075 mm sieve, the ratio between the percent passing the 0.075 mm sieve and the 
asphalt content, and Coarse Micro-Deval loss values as tested by the Department. 
 
The maximum percentage of RAP allowable shall be the lowest percentage as determined 

according to Table 4 below: 
 

 
Table 4: Maximum Percent RAP According to Test Results 

 
Classification 

 
Maximum 

RAP 
Percentage 

Allowed 

 
Asphalt 
content 

standard 
deviation 

Percent 
passing 
0.075 
mm 
sieve 

standard 
deviation 

Percent 
passing 

0.075 mm 
sieve / 

asphalt 
content 

ratio 

 
Residual 
aggregate 
M-D loss 

value 

 

Class III 
 

10% 
 

 
 

N/A 
 

 
 

 
 

Class II 
 

20% 
 

 
 

 
 

 
 

Class I 
 

30% 
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The Department will monitor RAP asphalt content and gradation during production by testing 
samples from the stockpile at approximately 15,000 T intervals (in terms of mix production). The 
allowable variance limits (from the numerical average values used for mix designs) for this testing 
are determined based upon the maximum allowable RAP percentage and are shown below in  
Table 5. 
 
Table 5: RAP Verification Limits 
 

 
Classification 

 

Asphalt content 
(compared to 

aim) 

Percent passing 
0.075 mm sieve 

(compared to aim) 

 

Class III 
 

± 1.5 
 

± 2.0 
 

Class II 
 

± 1.0 
 

± 1.5 
 

Class I 
 

± 0.5 
 

± 0.7 

 
For specification purposes, RAP will be categorized as follows: 
 

Class III – A maximum of 10.0 percent of Class III RAP may be used in any base, intermediate 
base, surface, or shim mixture. A maximum of 20.0 percent of Class III RAP may be used in 
hand-placed mixes for item 403.209. 

 
Class II – A maximum of 20.0 percent Class II RAP in any base, binder, surface, or shim course. 
Class I – A maximum of 20.0 percent Class I RAP may be used in any base, intermediate base, 
surface, or shim mixture without requiring a change to the specified asphalt binder. A maximum 
of 30.0 percent Class I RAP may be used in in any base or intermediate base mixture provided that 
a PG 58-28 or PG 58-34 asphalt binder is used. A maximum of 30.0 percent Class I RAP may be 
used in any surface or shim mixture provided that PG 58-34 asphalt binder is used. Mixtures 
exceeding 20.0 percent Class I RAP must be evaluated and approved by the Department. 
 
The Contractor may use up to two different RAP sources in any one mix design. The total RAP 
percentage of the mix shall not exceed the maximum allowed for the highest classification RAP 
source used (i.e. if a Class I & Class III used, total RAP must not exceed 
30.0%). The blended RAP material must meet all the requirements of the classification for which 
the RAP is entered (i.e. 10% Class III with 20% Class I, blend must meet Class I criteria). The 
Department may take belt cuts of the blended RAP to verify the material meets these requirements. 
If the Contractor elects to use more than one RAP source in a design, the Contractor shall provide 
an acceptable point of sampling blended RAP material from the 
feed belt. 
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In the event that RAP source or properties change, the Contractor shall notify the Department of 
the change and submit new documentation stating the new source or properties a minimum of 
72 hours prior to the change to allow for obtaining new samples 
and approval. 
 

SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABRIC 

 
709.01 Reinforcing Steel   Remove the second paragraph of Section 709.01 of the standard 
specification beginning with “Low-Carbon, Chromium,…” and replace with the following: 
 
“ Low-carbon, chromium, reinforcing steel shall be deformed bars conforming to the 
requirements of ASTM A1035.  Bars shall be Grade 100 and alloy Type CS unless otherwise 
specified on the Plans. “ 
 

SECTION 710 
FENCE AND GUARDRAIL 

 
710.06 Fence Posts and Braces  Revise the first Paragraph so that it reads: 
 
“Wood posts shall be of cedar, white oak, or tamarack or other AWPA approved species, of the 
diameter or section and length shown on the plans.” 
 
Remove the fourth paragraph which starts “ That portion of wood posts…”. 
 
 
Revise the paragraph beginning with “Braces shall be of spruce, eastern hemlock … so that it now 
reads: 
 
 “Braces shall be of spruce, eastern hemlock, Norway pine, pitch pine, or tamarack timbers or other 
AWPA approved species, or spruce, cedar, tamarack or other AWPA approved species round posts 
of sufficient length to make a diagonal brace between adjacent posts.  All wood posts and braces 
shall be pressure-treated in accordance with AASHTO M 133 and AWPA U1, UC4A Commodity 
Specification B: Posts. “ 
 
710.07 Guardrail Posts  Revise this section so that the first sentence of section a. reads: 
 
“a. Wood posts shall be of Norway pine, southern yellow pine, pitch pine, Douglas fir, red pine, 
white pine, or eastern hemlock or other AWPA approved species.” 
 
Revise the next paragraph so that it reads: 
 
Wood posts and offset brackets shall be preservative treated in accordance with the requirements of 
AASHTO M 133 and AWPA U1, UC4A Commodity Specification B: Posts. 
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710.08 Guardrail Hardware   Revise this subsection by replacing “AASHTO M 298” with “ASTM 
B695”   
 

SECTION 711 
MISCELLANEOUS BRIDGE MATERIAL 

 
711.06 Stud Shear Connector Anchors and Fasteners   Amend this section by deleting it in its 
entirety and replacing it with: 
“Shear connectors shall meet the dimensional tolerances of Figure 9.1 of the 
ANSI/AASHTO/AWS D1.5 Bridge Welding Code (D1.5 Code). Shear connectors, anchors and 
fasteners shall meet the material requirements of Section 9 of the D1.5 Code. Shear connectors 
shall meet the mechanical property requirements of Table 9.1, Type B of the D1.5 Code. 
Anchors and fasteners shall meet the mechanical property requirements of Table 9.1 of the 
D1.5 Code, Type A.” 

 
SECTION 712 

MISCELLANEOUS HIGHWAY MATERIAL 
 
712.061 Structural Precast Units  Amend this section by adding the following sentence to the end of 
the first paragraph of the Construction subsection: 
 
“Facilities certified by NPCA or PCI shall provide to the Fabrication Engineer a copy of their 
annual audit to include deficiency reports and corrective actions.” 
 
Revise this section by changing the letter “b” of ASTM C1611 of the Concrete Testing subsection so 
that it reads: 
 
“b. Air content shall be 5.0% to 8.0%.” 

 
SECTION 713 

STRUCTURAL STEEL AND RELATED MATERIAL 
 
Section 713.02 High Strength Bolts   
Revise the second sentence of this subsection so that it reads “Nuts shall meet the requirement of 
ASTM A563”.  Revise the third sentence of this subsection so that it reads “Circular and beveled 
washers shall conform to the requirement of ASTM F436”. 
 

SECTION 718 
TRAFFIC SIGNALS MATERIAL 

 
718.03 Signal Mounting   Amend the paragraph beginning with “All trunions, brackets and…” by 
adding “For polycarbonate signal heads with more than 3 sections or requiring mounting 
extensions greater than 12 inches in length, reinforcing plates shall be used to reinforce the 
housings at the point of attachment.” to the end of the paragraph. 
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718.08 Controller Cabinet  Revise this subsection by replacing the paragraph beginning with “The 
cabinet shall be supplied with LED light panels…” on or about page 7-66 with “The cabinet shall 
be supplied with white LED light panels which shall automatically illuminate via a door open 
switch whenever one of the four main cabinet doors are opened for the ground mount cabinet 
or two main doors for the side of pole cabinet.  The ground mounted cabinet shall contain four 
LED light panels per side totaling eight panels for the cabinet; one panel each at the top and 
bottom portion of the front side and back side on the Control side and Power/Auxiliary side of 
the cabinet.  Each light panel shall produce a minimum of 250 lumens for a total minimum 
lumen output of 2000 lumens with all eight panels illuminated.  The minimum output per side 
would be 1000 lumens.  The LED panels shall be protected by a clear shatterproof shield.  The 
side of pole mounted cabinet shall contain four light panels; one at the top of the rack assembly 
and one at the bottom rack assembly on each side of the cabinet. 
 
A second door open status switch per door shall activate a controller input to log a report 
event that one of the doors was opened. All door open status switches shall be connected to the 
same controller input.  For the ground mount cabinet, there shall be two switches on each of 
the four main doors.  For the side-of-pole mount cabinet, there shall be two switches on each of 
the two main doors.” 
 
Revise this subsection by replacing the paragraph beginning with “The cabinet shall be supplied with 
a generator panel …” on or about page 7-68 with: 
 
“The cabinet shall be supplied with a generator panel. The generator panel shall 
consist of a manual transfer switch and a twist-lock connector for generator hookup. The 
transfer switch knob and twist-lock connector shall be located inside a stainless steel enclosure 
with a separate lockable door accessed with a Corbin #2 key.  The unit shall be mounted on the 
left, exterior of the control side wall of the ground mount cabinet a minimum of 36” above the 
surrounding grade and on the lower left side of the pole mounted cabinet.  The generator 
transfer switch shall be a Reliance C30A1N Signa Series or approved equal. “ 
 
Revise this subsection by removing the following from the paragraph beginning with “The ground 
mounted cabinet shall be supplied and installed with an electric service meter socket trim and 
electrical service disconnect switch …” on or about page 7-69: “(removed: thus preventing that 
space from being used either by equipment supplied as part of the project, or future 
equipment that would be installed in the rack system.  Joe indicated that he would add this 
language to the detail so it is covered.)”. 
 
Revise this subsection by replacing the following in the paragraph beginning with “The Contractor 
shall reconfigure the default user name…” on or around page 7-70; “MaineDOT IT” with 
“MaineDOT Traffic Division”. 
 
In the paragraph beginning with “Tests shall be conducted by the contractor…” on or around page 7-73, 
amend this subsection by removing “in the state of Maine and” after “The facility shall be”. 
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Amend this Section by adding the following subsection:  
 
718.13 Field Monitoring Unit (FMU) This item of work shall conform to this specification.  This 
item shall consist of furnishing and installing a Field Monitoring Unit (FMU) and software, as well 
as all needed accessories required for a full and complete installation, including but not limited to 
power adapters, Ethernet cables, and interface cables, as described herein. 
 
Where applicable, communications from MaineDOT’s cloud-based Central Management System 
(CMS) to the on-street traffic signal controllers shall be made through fiber optic interconnect cable 
connected back to existing internet connections and/or the Field Monitoring Unit (FMU).  The 
Contractor shall furnish and install all materials necessary for a complete and operational fiber optic 
interconnection to all project intersections as shown on the plans. All connections to the CMS cloud-
based system shall be via a secure VPN network.  
 
The FMU shall be the only remote connection device used by isolated intersections to connect to the 
cloud-based system.  All connections shall be encrypted VPN tunnels.  The Contractor shall 
coordinate all configuration settings with MaineDOT IT and the Engineer. 
 
The FMU central web based interface shall be a separate element from the CMS.    
 
MATERIALS: The materials for this work shall conform to the following requirements: 
 
1. The work under this item specifies the requirements for the FMU.  The FMU shall operate 

independent of the brand/type of intersection controller deployed in the ATC traffic cabinet. 
 
2. The FMU shall conform to the following requirements:  

2.1 The FMU shall function correctly between -34 degrees C and +74 degrees C. 

2.2 The FMU shall be provided with appropriately rated connectors that allows the FMU to 
be exchanged by unplugging connectors, without tools. 

2.3 The FMU shall monitor and log all ATC Controller and ATC cabinet faults and or 
alarms. 

2.4 The FMU shall be wired directly to the ATC cabinet. 

2.5 The FMU shall have an internal cellular modem running at 4G LTE. 

2.5.1 The Cellular modem shall be designed to be replaced / upgraded to 5G service 
when available. 

2.6 The FMU shall incorporate an integrated GPS and cell modem. 
 

2.7 The configuration of the FMU shall be accomplished by accessing the internal web server 
with a browser. It shall be possible to configure the FMU without any special software. 
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2.8 The FMU shall be powered via a standard 120V input power. 

2.9 The FMU shall allow for the routing of the controller configuration packets to and from 
the controller (either by Ethernet or serial communications) for any type of controller 
utilized by the MaineDOT. In this way it shall be possible to configure the controller and 
utilize the controller specific software to interrogate the controller, and the FMU shall 
provide the communications pipe which allows this to be accomplished. 

2.10 The FMU shall, within the size limitations above, include a battery and battery 
charging/monitoring circuit, to allow the FMU to function correctly even when all power 
to the intersection has failed. The battery shall continue to power the FMU for a 
minimum of 5 hours after all power has failed to the intersection. 

2.11 The FMU shall incorporate an integrated GPS which will allow the FMU to geo-
locate itself on the FMU management software map, without configuration. 

2.12 The FMU shall operate without requiring a static IP address. The only configuration 
required at the FMU is to enter the URL of where the FMU management software is 
hosted. 

2.13 In the event that the cell service is interrupted or is not available, the FMU shall store 
any events that occur in internal memory and forward these events automatically to the 
FMU management software when the cell service is restored. In this way, a complete 
record of events at the device can be maintained even if cell service is interrupted for a 
period. The system will store 5000 events.  

2.14 The FMU shall utilize HTTP and HTTPS protocols, and XML data structures, for 
communication with the FMU management software. In this way the data will be open 
for future expansion and competition. The use of secret proprietary protocols is not 
permitted. 

2.15 The FMU shall include Ethernet communications via an Ethernet Port with RJ45 
connector.  

2.16 The FMU shall include weather proof antennas. 
 

3. Map Display FMU Management Software 

3.1 The FMU shall include a scrollable, zoomable map display, with the intersections and 
other monitored devices shown as representative icons on the map. The map shall include 
the ability to see the intersections using Google Streetview. 

 
3.2 The alarm status of the intersection shall be clearly indicated on the icon on the map, so 

that the user can see at a glance which intersections are in alarm. 
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3.3 The map display shall also include a list of intersections, with the number and priority of 

alarms indicated on the list. Intersections in high priority alarm shall be moved to the top 
of the list, followed by medium priority, low priority and then finally by intersections not 
in alarm. 

3.4 The icons shall change to be able to clearly indicate if an intersection is offline. 
3.5 Clicking on the icon on the map shall expose a box with the current parameters of the 

intersection shown. 
3.6 The default map display position and zoom shall be configurable by user, so that the 

user’s view will default to show the intersections that the user is responsible for 
managing. 

3.7 The map view shall have the ability to show Google traffic overlays on the map.  
 

4. Intersection Detail Display FMU Management Software 

4.1 It shall be possible to drill down, either from the map icon or from the list, to a device 
level detail for the intersection, which as a minimum shall display the following 
parameters: 

4.1.1 The alarm status, with priority indicated, and a text description of the alarm (if 
an alarm is present for this device). 

4.1.2 The time since the last communication with the device 

4.1.3 The following parameters (real time now values, minimum for the day values, 
maximum for the day values, and average for the day values) 

4.1.3.1 The AC mains voltage (value) 

4.1.3.2 The battery back-up voltage (value) 

4.1.3.3 The cabinet temperature (value) 

4.1.3.4 The cabinet humidity (value) 

4.1.3.5 The presence of AC power (OK or Fail) 

4.1.3.6 The flashing status of the intersection (OK or Flashing) 

4.1.3.7 Stop Time status (OK or Stop Time Active) 

4.1.3.8 The cabinet door status (Open or Closed) 

4.1.3.9 The intersection fan status (Fan On or Fan off) 
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4.1.4 It shall be possible to view graphs of each of the value parameters in graphical 
form, over the recent two-week period. This includes real time graphs of: 

4.1.4.1 The AC mains voltage 

4.1.4.2 The battery back-up voltage 

4.1.4.3 The cabinet temperature 

4.1.4.4 The cabinet humidity 
5. Diagnostics and Log Display FMU Management Software 

5.1 From the device level detail within the FMU management software, it shall be possible to 
drill down to get the raw data; the error logs; and the communications logs to allow a 
technician to fault-find problems. 

5.2 It shall be possible to filter the logs by Device; by Device Type and/or by Group as well 
as between dates. 

5.3 It shall be possible to print these selected logs to a local printer or a PDF file. 

5.4 It shall be possible to export these logs to Excel on the local computer for further 
analysis. 
 

6. Alarms FMU Management Software 

6.1 The FMU management software shall have a comprehensive alarm generation capability 

6.2 It shall be possible to configure alarms to be generated on any parameter becoming out of 
tolerance, including analog values, digital values and enumerated values. 

6.3 Alarms shall be configurable to be of Low, High or Critical Priority. 

6.4 The alarm priority shall be displayed throughout the FMU management software, on all 
displays, using color codes such as red-critical; yellow – high; and amber-low to indicate 
the priority of the alarm. 

6.5 The current active alarms shall be accessible for view via an expandable window, to see 
which alarms are active and when the alarm occurred. The highest priority alarms shall 
rise to the top of the list. 

 
7. Alerts FMU Management Software 

7.1 The FMU management software shall have comprehensive alerting capability, to enable 
the response personnel to be notified when an abnormal situation has occurred. 
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7.2 It shall be possible to configure alerts to one or more personnel for each alarm. This will 

cause, as selected, an SMS and/or an email to be sent to the person when an alarm occurs. 

7.3 The alert shall be configurable to optionally send via email and/or via SMS a message 
when an alarm clears. 

7.4 The intention is that the FMU management software provides the alerts to the user in near 
real time. The SMS and email shall be issued within 30 seconds of the occurrence of 
event which results in an alert being issued. 

8. Hosting and Connectivity and Service FMU / FMU Management Software 

8.1 The contractor shall supply the FMU with the FMU manufacturers 10 year options for 
Connectivity and Service, as part of the purchase price.  The Connectivity and Service 
agreement shall include at a minimum: 

8.1.1 Cellular Connectivity 

8.1.2 No cellular overage charges 

8.1.3 Extended warranty on the hardware for the period of the Connectivity and 
Service Agreement 

8.1.4 Over-the-air software updates 

8.1.5 Over-the-air security updates 

8.1.6 Future Connected Vehicles Service 
 

SECTION 720 
STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS 
 
720.12 Wood Sign Posts  Revise the first sentence so that it reads: 
 
Wood sign posts shall be rectangular, straight and sound timber, cut from live growing native spruce, 
red pine, hemlock, cedar trees or other AWPA approved species, free from loose knots or other 
structurally weakening defects of importance, such as shake or holes or heart rot. 
 
Revise the third paragraph that starts with “When pressure treated…” so that it reads: 
 
All sign posts shall be pressure-treated in accordance with AASHTO M 133 and AWPA Standard 
U1, UC4A, Commodity Specification A: Sawn Products.  
 
 
 

119




