

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE
Contract Description: Falmouth, Lunt Road Bridge Replacement

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|----------|---------------|-----------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| Item Description | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| Alt Set / Alt Member | | | | Quantity | Units | Quantity | Units | Quantity | Units |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0010 | 202.13 | 500.000 | 500.000 | 22.00000 | 11,000.00 | 18.00000 | 9,000.00 | 12.00000 | 6,000.00 |
| REMOVING EXISTING RAILINGS (RETAINED BY DEPARTMENT) | | LF | LF | | | | | | |
| 0020 | 202.15 | 1.000 | 1.000 | 1,000.00000 | 1,000.00 | 1,500.00000 | 1,500.00 | 1,350.00000 | 1,350.00 |
| REMOVING MANHOLE OR CATCH BASIN | | EA | EA | | | | | | |
| 0030 | 202.19 | (1) | (1) | 390,000.00000 | 390,000.00 | 600,000.00000 | 600,000.00 | 375,000.00000 | 375,000.00 |
| REMOVING EXISTING BRIDGE | | CY | CY | | | | | | |
| 0040 | 202.202 | 1,340.000 | 1,340.000 | 11.00000 | 14,740.00 | 11.00000 | 14,740.00 | 11.00000 | 14,740.00 |
| REMOVING PAVEMENT SURFACE | | SY | SY | | | | | | |
| 0050 | 203.20 | 1,114.000 | 1,114.000 | 30.00000 | 33,420.00 | 14.00000 | 15,596.00 | 60.00000 | 66,840.00 |
| COMMON EXCAVATION | | CY | CY | | | | | | |
| 0060 | 203.2318 | 400.000 | 400.000 | 130.00000 | 52,000.00 | 105.00000 | 42,000.00 | 275.00000 | 110,000.00 |
| DISPOSAL OF SPECIAL WASTE | | T | T | | | | | | |
| 0070 | 203.24 | 430.000 | 430.000 | 38.00000 | 16,340.00 | 36.00000 | 15,480.00 | 35.00000 | 15,050.00 |
| COMMON BORROW | | CY | CY | | | | | | |
| 0080 | 203.25 | 600.000 | 600.000 | 48.00000 | 28,800.00 | 35.00000 | 21,000.00 | 45.00000 | 27,000.00 |
| GRANULAR BORROW | | CY | CY | | | | | | |
| 0090 | 206.082 | 790.000 | 790.000 | 42.00000 | 33,180.00 | 17.00000 | 13,430.00 | 41.00000 | 32,390.00 |
| STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES | | CY | CY | | | | | | |
| 0100 | 206.092 | 20.000 | 20.000 | 230.00000 | 4,600.00 | 150.00000 | 3,000.00 | 181.00000 | 3,620.00 |
| STRUCTURAL ROCK EXCAVATION | | CY | CY | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Falmouth, Lunt Road Bridge Replacement

| Line No / Item ID Item Description Alt Set / Alt Member | Quantity and Units | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|--------------------|---------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| - MAJOR STRUCTURES | | | | | | | | |
| 0110 304.10 | 754.000 | 754.000 | 45.00000 | 33,930.00 | 42.00000 | 31,668.00 | 38.00000 | 28,652.00 |
| AGGREGATE SUBBASE COURSE - GRAVEL | CY | CY | | | | | | |
| 0120 403.208 | 235.000 | 235.000 | 250.00000 | 58,750.00 | 250.00000 | 58,750.00 | 250.00000 | 58,750.00 |
| HOT MIX ASPHALT 12.5 MM HMA SURFACE | T | T | | | | | | |
| 0130 403.209 | 41.000 | 41.000 | 225.00000 | 9,225.00 | 225.00000 | 9,225.00 | 225.00000 | 9,225.00 |
| HOT MIX ASPHALT 9.5 MM (SIDEWALKS, DRIVES, INCIDENTALS) | T | T | | | | | | |
| 0140 403.211 | 13.000 | 13.000 | 175.00000 | 2,275.00 | 175.00000 | 2,275.00 | 175.00000 | 2,275.00 |
| HOT MIX ASPHALT (SHIMMING) | T | T | | | | | | |
| 0150 403.213 | 171.000 | 171.000 | 225.00000 | 38,475.00 | 225.00000 | 38,475.00 | 225.00000 | 38,475.00 |
| HOT MIX ASPHALT 12.5 MM BASE | T | T | | | | | | |
| 0160 409.15 | 110.000 | 110.000 | 5.00000 | 550.00 | 5.00000 | 550.00 | 5.00000 | 550.00 |
| BITUMINOUS TACK COAT - APPLIED | G | G | | | | | | |
| 0170 501.231 | 1.000 | 1.000 | 10,000.00000 | 10,000.00 | 5,000.00000 | 5,000.00 | 8,500.00000 | 8,500.00 |
| DYNAMIC LOADING TEST | EA | EA | | | | | | |
| 0180 501.50 | 330.000 | 330.000 | 140.00000 | 46,200.00 | 120.00000 | 39,600.00 | 150.00000 | 49,500.00 |
| STEEL H-BEAM PILES 89 LBS/FT, DELIVERED | LF | LF | | | | | | |
| 0190 501.501 | 205.000 | 205.000 | 25.00000 | 5,125.00 | 25.00000 | 5,125.00 | 35.00000 | 7,175.00 |
| STEEL H-BEAM PILES 89 LBS/FT, IN PLACE | LF | LF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Falmouth, Lunt Road Bridge Replacement

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|---------|---------------|-------------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0290 | 502.291 | (7040) | (7040) | 12,000.00000 | 12,000.00 | 17,500.00000 | 17,500.00 | 20,000.00000 | 20,000.00 |
| SAW CUT GROOVING | | SF | SF | | | | | | |
| 0300 | 502.31 | (24) | (24) | 12,000.00000 | 12,000.00 | 30,000.00000 | 30,000.00 | 18,000.00000 | 18,000.00 |
| STRUCTURAL CONCRETE APPROACH SLABS | | CY | CY | | | | | | |
| 0310 | 502.49 | (64) | (64) | 33,000.00000 | 33,000.00 | 45,000.00000 | 45,000.00 | 50,000.00000 | 50,000.00 |
| STRUCTURAL CONCRETE CURBS AND SIDEWALKS | | CY | CY | | | | | | |
| 0320 | 502.70 | 7.000 | 7.000 | 500.00000 | 3,500.00 | 1,600.00000 | 11,200.00 | 3,500.00000 | 24,500.00 |
| BRIDGE DRAINS | | EA | EA | | | | | | |
| 0330 | 503.17 | 1,045.000 | 1,045.000 | 67.00000 | 70,015.00 | 60.00000 | 62,700.00 | 65.00000 | 67,925.00 |
| MECHANICAL WELDED SPLICE | | EA | EA | | | | | | |
| 0340 | 503.26 | 151,500.000 | 151,500.000 | 3.00000 | 454,500.00 | 2.75000 | 416,625.00 | 2.75000 | 416,625.00 |
| STAINLESS STEEL REINFORCEMENT - FABRICATED & DELIVERED | | LB | LB | | | | | | |
| 0350 | 503.27 | 151,500.000 | 151,500.000 | 0.57000 | 86,355.00 | 1.00000 | 151,500.00 | 0.50000 | 75,750.00 |
| STAINLESS STEEL REINFORCEMENT - PLACING | | LB | LB | | | | | | |
| 0360 | 504.514 | 24.000 | 24.000 | 600.00000 | 14,400.00 | 350.00000 | 8,400.00 | 425.00000 | 10,200.00 |
| BEARING STIFFENER CONNECTION PLATE | | EA | EA | | | | | | |
| 0370 | 504.514 | 8.000 | 8.000 | 600.00000 | 4,800.00 | 500.00000 | 4,000.00 | 500.00000 | 4,000.00 |
| BEARING STIFFENER FULL HEIGHT | | EA | EA | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|----------|--------------------|----------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| Item Description | | | | | | | | | |
| Alt Set / Alt Member | | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0380 | 504.702 | (305190) | (305190) | 495,000.00000 | 495,000.00 | 500,000.00000 | 500,000.00 | 500,000.00000 | 500,000.00 |
| STRUCTURAL STEEL FABRICATED AND DELIVERED, WELDED | | LB | LB | | | | | | |
| 0390 | 504.71 | (305190) | (305190) | 135,000.00000 | 135,000.00 | 65,000.00000 | 65,000.00 | 75,000.00000 | 75,000.00 |
| STRUCTURAL STEEL ERECTION | | LB | LB | | | | | | |
| 0400 | 505.08 | (3855) | (3855) | 19,000.00000 | 19,000.00 | 20,000.00000 | 20,000.00 | 18,000.00000 | 18,000.00 |
| SHEAR CONNECTORS | | EA | EA | | | | | | |
| 0410 | 506.144 | (31100) | (31100) | 25,000.00000 | 25,000.00 | 25,000.00000 | 25,000.00 | 21,000.00000 | 21,000.00 |
| FIELD PAINTING NEW AND EXISTING STRUCTURAL STEEL | | LB | LB | | | | | | |
| 0420 | 506.17 | (30700) | (30700) | 70,000.00000 | 70,000.00 | 70,000.00000 | 70,000.00 | 65,000.00000 | 65,000.00 |
| SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL | | LB | LB | | | | | | |
| 0430 | 506.18 | (30700) | (30700) | 65,000.00000 | 65,000.00 | 65,000.00000 | 65,000.00 | 60,000.00000 | 60,000.00 |
| CONTAINMENT AND POLLUTION CONTROL | | LB | LB | | | | | | |
| 0440 | 506.191 | (30700) | (30700) | 2,500.00000 | 2,500.00 | 5,000.00000 | 5,000.00 | 2,500.00000 | 2,500.00 |
| DISPOSAL OF SPECIAL WASTE OR HAZARDOUS WASTE MATERIAL | | LB | LB | | | | | | |
| 0450 | 506.9104 | (1) | (1) | 165,000.00000 | 165,000.00 | 150,000.00000 | 150,000.00 | 150,000.00000 | 150,000.00 |
| THERMAL SPRAY COATING - SHOP APPLIED | | LS | LS | | | | | | |
| 0460 | 507.0821 | (211) | (211) | 40,000.00000 | 40,000.00 | 36,000.00000 | 36,000.00 | 33,000.00000 | 33,000.00 |
| STEEL BRIDGE RAILING, 3 BAR | | LF | LF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____
Notary Public

Contract Description: Falmouth, Lunt Road Bridge Replacement

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|--|----------|---------------|---------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0470 | 507.0831 | (211) | (211) | 45,000.00000 | 45,000.00 | 37,500.00000 | 37,500.00 | 37,000.00000 | 37,000.00 |
| STEEL BRIDGE RAILING, 4 BAR | | LF | LF | | | | | | |
| 0480 | 508.14 | (520) | (520) | 19,000.00000 | 19,000.00 | 15,000.00000 | 15,000.00 | 16,000.00000 | 16,000.00 |
| HIGH PERFORMANCE WATERPROOFING MEMBRANE | | SY | SY | | | | | | |
| 0490 | 511.07 | (1) | (1) | 66,000.00000 | 66,000.00 | 40,000.00000 | 40,000.00 | 150,000.00000 | 150,000.00 |
| COFFERDAM: PIER 1 | | LS | LS | | | | | | |
| 0500 | 511.07 | (1) | (1) | 66,000.00000 | 66,000.00 | 40,000.00000 | 40,000.00 | 75,000.00000 | 75,000.00 |
| COFFERDAM: PIER 2 | | LS | LS | | | | | | |
| 0510 | 513.22 | 520.000 | 520.000 | 20.00000 | 10,400.00 | 42.00000 | 21,840.00 | 90.00000 | 46,800.00 |
| CRUSHED STONE SLOPE PROTECTION | | SY | SY | | | | | | |
| 0520 | 514.06 | 1.000 | 1.000 | 1,000.00000 | 1,000.00 | 2,500.00000 | 2,500.00 | 2,000.00000 | 2,000.00 |
| CURING BOX FOR CONCRETE CYLINDERS | | EA | EA | | | | | | |
| 0530 | 515.21 | (1680) | (1680) | 7,500.00000 | 7,500.00 | 11,000.00000 | 11,000.00 | 10,000.00000 | 10,000.00 |
| PROTECTIVE COATING FOR CONCRETE SURFACES | | SY | SY | | | | | | |
| 0540 | 518.50 | 330.000 | 330.000 | 50.00000 | 16,500.00 | 75.00000 | 24,750.00 | 70.00000 | 23,100.00 |
| REPAIR OF UPWARD FACING SURFACES - TO REINFORCING STEEL < 8 IN. | | SF | SF | | | | | | |
| 0550 | 518.51 | 140.000 | 140.000 | 90.00000 | 12,600.00 | 100.00000 | 14,000.00 | 130.00000 | 18,200.00 |
| REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL < 8 IN. | | SF | SF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|----------|--------------------|--------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| Item Description | | | | | | | | | |
| Alt Set / Alt Member | | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0560 | 518.52 | 1.000 | 1.000 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 | 3,000.00000 | 3,000.00 |
| REPAIR OF UPWARD FACING SURFACES >= 8 IN. | | CY | CY | | | | | | |
| 0570 | 518.60 | 20.000 | 20.000 | 150.00000 | 3,000.00 | 110.00000 | 2,200.00 | 250.00000 | 5,000.00 |
| REPAIR OF VERTICAL SURFACES < 8 IN. | | SF | SF | | | | | | |
| 0580 | 520.232 | 68.000 | 68.000 | 150.00000 | 10,200.00 | 150.00000 | 10,200.00 | 130.00000 | 8,840.00 |
| EXPANSION DEVICE - ASPHALTIC PLUG JOINT | | LF | LF | | | | | | |
| 0590 | 520.244 | 4.000 | 4.000 | 20,500.00000 | 82,000.00 | 45,000.00000 | 180,000.00 | 55,000.00000 | 220,000.00 |
| BRIDGE JOINT MODIFICATION TYPE 4 | | EA | EA | | | | | | |
| 0600 | 523.52 | 5.000 | 5.000 | 400.00000 | 2,000.00 | 780.00000 | 3,900.00 | 1,400.00000 | 7,000.00 |
| BEARING INSTALLATION | | EA | EA | | | | | | |
| 0610 | 523.5401 | 5.000 | 5.000 | 3,000.00000 | 15,000.00 | 3,000.00000 | 15,000.00 | 3,000.00000 | 15,000.00 |
| LAMINATED ELASTOMERIC BEARINGS, FIXED | | EA | EA | | | | | | |
| 0620 | 524.301 | (1) | (1) | 25,000.00000 | 25,000.00 | 28,000.00000 | 28,000.00 | 75,000.00000 | 75,000.00 |
| TEMPORARY STRUCTURAL SUPPORT | | LS | LS | | | | | | |
| 0630 | 524.301 | (1) | (1) | 50,000.00000 | 50,000.00 | 40,000.00000 | 40,000.00 | 60,000.00000 | 60,000.00 |
| TEMPORARY STRUCTURAL SUPPORT Approaches | | LS | LS | | | | | | |
| 0640 | 524.301 | (1) | (1) | 50,000.00000 | 50,000.00 | 57,000.00000 | 57,000.00 | 50,000.00000 | 50,000.00 |
| TEMPORARY STRUCTURAL SUPPORT Pier | | LS | LS | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|----------|--------------------|---------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| Item Description | | | | | | | | | |
| Alt Set / Alt Member | | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0650 | 524.40 | (1) | (1) | 55,000.00000 | 55,000.00 | 30,000.00000 | 30,000.00 | 225,000.00000 | 225,000.00 |
| PROTECTIVE SHIELD | | LS | LS | Shield over I-295 | | | | | |
| 0660 | 526.301 | (1780) | (1780) | 50,000.00000 | 50,000.00 | 60,000.00000 | 60,000.00 | 80,000.00000 | 80,000.00 |
| TEMPORARY CONCRETE BARRIER TYPE I | | LF | LF | | | | | | |
| 0670 | 526.305 | (300) | (300) | 10,000.00000 | 10,000.00 | 25,000.00000 | 25,000.00 | 60,000.00000 | 60,000.00 |
| TEMPORARY CONCRETE BARRIER, BRACED TYPE 1 | | LF | LF | | | | | | |
| 0680 | 526.34 | 4.000 | 4.000 | 3,000.00000 | 12,000.00 | 3,000.00000 | 12,000.00 | 3,200.00000 | 12,800.00 |
| PERMANENT CONCRETE TRANSITION BARRIER | | EA | EA | | | | | | |
| 0690 | 527.34 | 8.000 | 8.000 | 2,500.00000 | 20,000.00 | 4,000.00000 | 32,000.00 | 4,000.00000 | 32,000.00 |
| WORK ZONE CRASH CUSHIONS | | UN | UN | | | | | | |
| 0700 | 603.179 | 140.000 | 140.000 | 65.00000 | 9,100.00 | 80.00000 | 11,200.00 | 109.00000 | 15,260.00 |
| 18 INCH CULVERT PIPE OPTION III | | LF | LF | | | | | | |
| 0710 | 604.092 | 4.000 | 4.000 | 4,100.00000 | 16,400.00 | 2,500.00000 | 10,000.00 | 4,100.00000 | 16,400.00 |
| CATCH BASIN TYPE B1-C | | EA | EA | | | | | | |
| 0720 | 604.18 | 3.000 | 3.000 | 975.00000 | 2,925.00 | 1,000.00000 | 3,000.00 | 1,100.00000 | 3,300.00 |
| ADJUSTING MANHOLE OR CATCH BASIN TO GRADE | | EA | EA | | | | | | |
| 0730 | 606.1301 | 325.000 | 325.000 | 25.40000 | 8,255.00 | 35.00000 | 11,375.00 | 26.00000 | 8,450.00 |
| 31" W-BM GR, MID-WAY SPLICE-SGL FACED | | LF | LF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE
Contract Description: Falmouth, Lunt Road Bridge Replacement

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|----------|---------------|---------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0740 | 606.1303 | 20.000 | 20.000 | 35.10000 | 702.00 | 40.00000 | 800.00 | 36.00000 | 720.00 |
| 31" W-BM GR, MID-WAY SPLICE-15' RAD AND LESS | | LF | LF | | | | | | |
| 0750 | 606.1305 | 2.000 | 2.000 | 2,340.00000 | 4,680.00 | 2,500.00000 | 5,000.00 | 2,400.00000 | 4,800.00 |
| 31" W-BM GR, MID-WAY SPLICE FLARED TERMINAL | | EA | EA | | | | | | |
| 0760 | 606.1306 | 1.000 | 1.000 | 2,860.00000 | 2,860.00 | 2,900.00000 | 2,900.00 | 2,900.00000 | 2,900.00 |
| 31" W-BM GR, MID-WAY SPLICE TANGENT TERMINAL | | EA | EA | | | | | | |
| 0770 | 606.1307 | 4.000 | 4.000 | 2,035.00000 | 8,140.00 | 2,900.00000 | 11,600.00 | 2,100.00000 | 8,400.00 |
| BRIDGE TRANSITION (ASYMMETRICAL) - TYPE 1 | | EA | EA | | | | | | |
| 0780 | 606.265 | 3.000 | 3.000 | 38.00000 | 114.00 | 40.00000 | 120.00 | 38.00000 | 114.00 |
| TERMINAL END - SINGLE RAIL - GALVANIZED STEEL | | EA | EA | | | | | | |
| 0790 | 606.353 | 7.000 | 7.000 | 48.00000 | 336.00 | 40.00000 | 280.00 | 48.00000 | 336.00 |
| REFLECTORIZED FLEXIBLE GUARDRAIL MARKER | | EA | EA | | | | | | |
| 0800 | 606.36 | 180.000 | 180.000 | 22.00000 | 3,960.00 | 20.00000 | 3,600.00 | 22.00000 | 3,960.00 |
| GUARDRAIL REMOVED AND RESET | | LF | LF | | | | | | |
| 0810 | 607.183 | (240) | (240) | 10,000.00000 | 10,000.00 | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 |
| CHAIN LINK SNOW FENCE 33 INCH | | LF | LF | | | | | | |
| 0820 | 607.25 | 155.000 | 155.000 | 54.00000 | 8,370.00 | 16.00000 | 2,480.00 | 54.00000 | 8,370.00 |
| REMOVE AND RESET CHAIN LINK FENCE | | LF | LF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE
Contract Description: Falmouth, Lunt Road Bridge Replacement

Maine Department of Transportation
A True Copy: _____
Title : _____
Attest: _____
Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|---------|---------------|-----------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Quantity and Units | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0830 | 608.08 | 3.000 | 3.000 | 550.00000 | 1,650.00 | 1,000.00000 | 3,000.00 | 250.00000 | 750.00 |
| REINFORCED CONCRETE SIDEWALK | | SY | SY | | | | | | |
| 0840 | 608.26 | 15.000 | 15.000 | 110.00000 | 1,650.00 | 250.00000 | 3,750.00 | 60.00000 | 900.00 |
| CURB RAMP DETECTABLE WARNING FIELD | | SF | SF | | | | | | |
| 0850 | 609.238 | 1.000 | 1.000 | 500.00000 | 500.00 | 500.00000 | 500.00 | 350.00000 | 350.00 |
| TERMINAL CURB TYPE 1 - 8 FOOT | | EA | EA | | | | | | |
| 0860 | 609.31 | 455.000 | 455.000 | 23.00000 | 10,465.00 | 15.00000 | 6,825.00 | 15.00000 | 6,825.00 |
| CURB TYPE 3 | | LF | LF | | | | | | |
| 0870 | 610.16 | 800.000 | 800.000 | 135.00000 | 108,000.00 | 98.00000 | 78,400.00 | 100.00000 | 80,000.00 |
| HEAVY RIPRAP | | CY | CY | | | | | | |
| 0880 | 610.18 | 30.000 | 30.000 | 190.00000 | 5,700.00 | 75.00000 | 2,250.00 | 140.00000 | 4,200.00 |
| STONE DITCH PROTECTION | | CY | CY | | | | | | |
| 0890 | 613.319 | 1,550.000 | 1,550.000 | 4.00000 | 6,200.00 | 4.00000 | 6,200.00 | 4.00000 | 6,200.00 |
| EROSION CONTROL BLANKET | | SY | SY | | | | | | |
| 0900 | 615.07 | 88.000 | 88.000 | 100.00000 | 8,800.00 | 75.00000 | 6,600.00 | 57.00000 | 5,016.00 |
| LOAM | | CY | CY | | | | | | |
| 0910 | 618.14 | 15.000 | 15.000 | 45.00000 | 675.00 | 150.00000 | 2,250.00 | 40.00000 | 600.00 |
| SEEDING METHOD NUMBER 2 | | UN | UN | | | | | | |
| 0920 | 619.12 | 15.000 | 15.000 | 32.00000 | 480.00 | 150.00000 | 2,250.00 | 40.00000 | 600.00 |
| MULCH | | UN | UN | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|---------|--------------------|-----------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| Item Description | | | | | | | | | |
| Alt Set / Alt Member | | Quantity and Units | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 0930 | 619.14 | 88.000 | 88.000 | 70.00000 | 6,160.00 | 65.00000 | 5,720.00 | 75.00000 | 6,600.00 |
| EROSION CONTROL MIX | | CY | CY | | | | | | |
| 0940 | 620.50 | 210.000 | 210.000 | 6.00000 | 1,260.00 | 130.00000 | 27,300.00 | 115.00000 | 24,150.00 |
| EROSION CONTROL FILTER LAYER | | SY | SY | | | | | | |
| 0950 | 620.58 | 580.000 | 580.000 | 5.00000 | 2,900.00 | 5.00000 | 2,900.00 | 4.00000 | 2,320.00 |
| EROSION CONTROL GEOTEXTILE | | SY | SY | | | | | | |
| 0960 | 620.66 | 93.000 | 93.000 | 45.00000 | 4,185.00 | 90.00000 | 8,370.00 | 90.00000 | 8,370.00 |
| DRAINAGE GEOCOMPOSITE | | SY | SY | | | | | | |
| 0970 | 627.18 | 73.000 | 73.000 | 3.00000 | 219.00 | 3.00000 | 219.00 | 3.00000 | 219.00 |
| 12 " SOLID WHITE PAVEMENT MARKING | | LF | LF | | | | | | |
| 0980 | 627.733 | 3,125.000 | 3,125.000 | 0.70000 | 2,187.50 | 1.00000 | 3,125.00 | 0.70000 | 2,187.50 |
| 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE | | LF | LF | | | | | | |
| 0990 | 627.77 | 195.000 | 195.000 | 3.00000 | 585.00 | 4.00000 | 780.00 | 3.00000 | 585.00 |
| REMOVING PAVEMENT MARKINGS | | SF | SF | | | | | | |
| 1000 | 627.78 | 900.000 | 900.000 | 1.00000 | 900.00 | 1.00000 | 900.00 | 1.00000 | 900.00 |
| TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, WHITE OR YELLOW | | LF | LF | | | | | | |
| 1010 | 629.05 | 140.000 | 140.000 | 30.00000 | 4,200.00 | 40.00000 | 5,600.00 | 50.00000 | 7,000.00 |
| HAND LABOR, STRAIGHT TIME | | HR | HR | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|---------|---------------|--------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 1020 | 631.10 | 10.000 | 10.000 | 70.00000 | 700.00 | 60.00000 | 600.00 | 60.00000 | 600.00 |
| AIR COMPRESSOR (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 1030 | 631.11 | 10.000 | 10.000 | 70.00000 | 700.00 | 60.00000 | 600.00 | 52.00000 | 520.00 |
| AIR TOOL (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 1040 | 631.12 | 30.000 | 30.000 | 150.00000 | 4,500.00 | 140.00000 | 4,200.00 | 175.00000 | 5,250.00 |
| ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 1050 | 631.172 | 30.000 | 30.000 | 85.00000 | 2,550.00 | 85.00000 | 2,550.00 | 100.00000 | 3,000.00 |
| TRUCK - LARGE (INCLUDING OPERATOR) | | HR | HR | | | | | | |
| 1060 | 639.18 | 1.000 | 1.000 | 10,000.00000 | 10,000.00 | 12,500.00000 | 12,500.00 | 20,000.00000 | 20,000.00 |
| FIELD OFFICE TYPE A | | EA | EA | | | | | | |
| 1070 | 643.72 | (1) | (1) | 50,000.00000 | 50,000.00 | 65,000.00000 | 65,000.00 | 47,000.00000 | 47,000.00 |
| TEMPORARY TRAFFIC SIGNAL | | LS | LS | | | | | | |
| 1080 | 643.72 | (1) | (1) | 52,000.00000 | 52,000.00 | 65,000.00000 | 65,000.00 | 50,000.00000 | 50,000.00 |
| TEMPORARY TRAFFIC SIGNAL Lunt Road | | LS | LS | | | | | | |
| 1090 | 643.80 | (1) | (1) | 115,000.00000 | 115,000.00 | 125,000.00000 | 125,000.00 | 110,000.00000 | 110,000.00 |
| TRAFFIC SIGNALS AT Bucknam Road, Legion Road, I-295 NB Ramp | | LS | LS | | | | | | |
| 1100 | 645.251 | 5.000 | 5.000 | 120.00000 | 600.00 | 250.00000 | 1,250.00 | 25.00000 | 125.00 |
| ROADSIDE GUIDE SIGNS, TYPE I | | SF | SF | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION
Call Order: 2 **Project(s):** , STP-2260(000)
Contract Time: 11/15/19 COMPLETION DATE

Maine Department of Transportation
A True Copy: _____

Title : _____

Attest: _____

Contract Description: Falmouth, Lunt Road Bridge Replacement

Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | | | | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|---------|---------------|-----------|----------------------|------------------------|-------------------------------|------------|-----------------------|------------|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: | 1 | Project Items | | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 1110 | 652.30 | 4.000 | 4.000 | 3,000.00000 | 12,000.00 | 2,500.00000 | 10,000.00 | 1,500.00000 | 6,000.00 |
| FLASHING ARROW BOARD | | EA | EA | | | | | | |
| 1120 | 652.312 | 18.000 | 18.000 | 250.00000 | 4,500.00 | 250.00000 | 4,500.00 | 160.00000 | 2,880.00 |
| TYPE III BARRICADE | | EA | EA | | | | | | |
| 1130 | 652.33 | 150.000 | 150.000 | 60.00000 | 9,000.00 | 55.00000 | 8,250.00 | 85.00000 | 12,750.00 |
| DRUM | | EA | EA | | | | | | |
| 1140 | 652.34 | 50.000 | 50.000 | 25.00000 | 1,250.00 | 15.00000 | 750.00 | 5.00000 | 250.00 |
| CONE | | EA | EA | | | | | | |
| 1150 | 652.35 | 1,900.000 | 1,900.000 | 20.00000 | 38,000.00 | 18.00000 | 34,200.00 | 25.00000 | 47,500.00 |
| CONSTRUCTION SIGNS | | SF | SF | | | | | | |
| 1160 | 652.361 | (196) | (196) | 25,000.00000 | 25,000.00 | 20,000.00000 | 20,000.00 | 5,000.00000 | 5,000.00 |
| MAINTENANCE OF TRAFFIC CONTROL DEVICES | | CD | CD | | | | | | |
| 1170 | 652.38 | 280.000 | 280.000 | 37.00000 | 10,360.00 | 35.00000 | 9,800.00 | 37.00000 | 10,360.00 |
| FLAGGER | | HR | HR | | | | | | |
| 1180 | 652.381 | 328.000 | 328.000 | 103.00000 | 33,784.00 | 100.00000 | 32,800.00 | 135.00000 | 44,280.00 |
| TRAFFIC OFFICER | | HR | HR | | | | | | |
| 1190 | 652.41 | 11.000 | 11.000 | 5,500.00000 | 60,500.00 | 5,500.00000 | 60,500.00 | 6,500.00000 | 71,500.00 |
| PORTABLE CHANGEABLE MESSAGE SIGN | | EA | EA | | | | | | |
| 1200 | 656.75 | (1) | (1) | 10,000.00000 | 10,000.00 | 15,000.00000 | 15,000.00 | 25,000.00000 | 25,000.00 |
| TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL | | LS | LS | | | | | | |

Tabulation of Bids

Contract ID: 021723.00 **Counties:** CUMBERLAND Maine Department of Transportation
Letting Date: September 19, 2018 **District(s):** SOUTHERN REGION A True Copy: _____
Call Order: 2 **Project(s):** , STP-2260(000) Title : _____
Contract Time: 11/15/19 COMPLETION DATE Attest: _____
Contract Description: Falmouth, Lunt Road Bridge Replacement Notary Public

| Line No / Item ID Item Description Alt Set / Alt Member | Quantity and Units | (1) CPM CONSTRUCTORS | | (2) T BUCK CONSTRUCTION, INC. | | (3) REED & REED, INC. | |
|---|--------------------|----------------------|------------------------|-------------------------------|-----------------------|-----------------------|-----------------------|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| SECTION: 1 | Project Items | Cat Alt Set: | Cat Alt Member: | LCC: | | | |
| 1210 659.10 | (1) (1) | 496,000.00000 | 496,000.00 | 532,222.00000 | 532,222.00 | 350,000.00000 | 350,000.00 |
| MOBILIZATION | LS LS | | | | | | |
| Section Totals: | | | \$4,985,797.55 | | \$5,419,000.00 | | \$5,541,309.50 |
| Life Cycle Costs: | | | | | | | |
| Section Total with LCC: | | | \$4,985,797.55 | | \$5,419,000.00 | | \$5,541,309.50 |
| Contract Item Totals | | | \$4,985,797.55 | | \$5,419,000.00 | | \$5,541,309.50 |
| Contract Time Totals | | | | | | | |
| Contract Life Cycle Costs Totals | | | \$0.00 | | \$0.00 | | \$0.00 |
| Contract Grand Totals | | | \$4,985,797.55 | | \$5,419,000.00 | | 5,541,309.50 |

() indicates item is bid as Lump Sum

